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PROFESSIONAL SERVICE CONTRACT under the Collaborative Delivery Framework 
CONTRACT DATA 

 
Project Name 

Project Number 

 
Greater Manchester Integrated Water Management Plan 

ENV6006192R 

This contract is made on 03 January 2023 
between the Client and the Consultant 

 
• This contract is made pursuant to the Framework Agreement (the “Agreement”) dated 12th day of April 2019 between the 

Client and the Consultant in relation to the Collaborative Delivery Framework. The entire agreement and the following 
Schedules are incorporated into this Contract by reference 

 
• Schedules 1 to 22 inclusive of the Framework schedules are relied upon within this contract. 

 

 
•  The following documents are incorporated into this contract by reference 

N/A 

 
 
 
 
 
 

 
Part One - Data provided by the Client 
Statements given in 
all Contracts 

 
1 General The conditions of contract are the core clauses and the clauses for the following main Option, the Option for resolving and avoiding disputes and secondary Options of 

the NEC4 Professional Service Contract June 2017. 

 
Main 
Option 

Option for resolving and 
avoiding disputes 

 
 

 
Secondary Options 

 

 
X2: Changes in the law 

X9: Transfer of rights 

X10: Information modelling 

X11: Termination by the Client 

X18: Limitation of liability 

X20: Key Performance Indicators 

 
Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996 

 
Y(UK)3: The Contracts (Rights of Third Parties) Act 1999 

Z: Additional conditions of contract 

 
The service is deliver outputs needed for inclusion in GM Integrated Water Management Plan 

 
The Client is 

 
Address for communications 

 
 
 
 

 

Address for electronic communications 

The Service Manager is 

Address for communications 
 
 
 
 
 

 
Address for electronic communications 

 
Environment Agency 

 

 
Deanery Road 
Bristol 
BS1 5AH 

 

 
The Scope is in 

412_12_SD02 PSC Scope_GWIMP Final Clean Copy 31012021 saved in Z:\BRITE\National Procurement - PROTECT - COMMERCIAL\DgC Infrastructure\B. North - 

The language of the contract is English 

The law of the contract is 
the law of England and Wales, subject to the jurisdiction of the courts of England and Wales 

 
The period for reply is 2 weeks 

 
The period for retention is 

 

 
6 years 

 

 
following Completion or earlier termination 

 
The following matters will be included in the Early Warning Register 

W2  
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Early warning meetings are to be held at intervals no 
longer than 

2 weeks 

 
2 The Consultant's main responsibilities 

 

The key dates and conditions to be met are 
conditions to be met 

 
 

key date 

 
'none set' 'none set' 

 
'none set' 'none set' 

 
'none set' 'none set' 

 
The Consultant prepares forecasts of the total Defined Cost plus Fee 
and expenses at intervals no longer than 4 weeks 

 
3 Time 

 
 

The starting date is 

 
 

 
The Client provides access to the following persons, places and things 

access access date 

 
All people places and things 4th January 2023 

 
All people places and things Ongoing 

 
All people places and things 

All people places and things 

 
Ongoing 

Ongoing 

 

 
The Consultant submits revised programmes at intervals no longer 
than 

 

 
The completion date for the whole of the service is 

 
 
 
 

The period after the Contract Date within which the Consultant is to 
submit a first programme for acceptance is 

4 weeks 
 
 

 
 

 
 
 
 
 
4 weeks 

 
 
 

4 Quality management 
 

The period after the Contract Date within which the Consultant is to 
submit a quality policy statement and quality plan is 

 
The period between Completion of the whole of the service and the 
defects date is 

 
 

4 weeks 
 

 
26 weeks 

 
 

 
5 Payment 

 
 

The currency of the contract is the £ sterling 

 
The assessment interval is Monthly 

 
The Client set total of the Prices is 

 
The expenses stated by the Client are as stated in Schedule 9 

 
 

The interest rate is 2.00% 
 

per annum (not less than 2) above the 
Base rate of the Bank of England 

 
The locations for which the Consultant provides a charge 
for the cost of support people and office overhead are 

 
All UK Offices 

 
If Option C is used The Consultant's share percentages and the share ranges are: 

share range 
 

Consultant's share percentage 
 less than 80 %  0 % 

from 
greater than 

80 % to 
120 % 

120 % as set out in Schedule 17 
as set out in Schedule 17 

 
 

6 Compensation events 
 
 

These are additional compensation events 
 

 
1. 'not used' 
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2. 'not used' 
 
 

3. 'not used' 
 
 

4. 'not used' 
 
 

5. 'not used' 
 
 

 
8 Liabilities and insurance 

 
 

These are additional Client's liabilities 
 
 

1. 'not used' 
 
 

2. 'not used' 
 
 

3. 'not used' 

 
The minimum amount of cover and the periods for which the Consultant maintains insurance are 

 
EVENT MINIMUM AMOUNT OF 

COVER 
PERIOD FOLLOWING COMPLETION OF THE 
WHOLE OF THE SERVICE OR TERMINATION 

 
The Consultant's failure to 
use the skill and care 
normally used by 
professionals providing 
services similar to the 
service 

 
£5,000,000 in respect of 
each claim, without limit to 
the number of claims 

 
12 years after Completion 

 
Loss of or damage to 
property and liability for 
bodily injury to or death of 
a person (not an employee 
of the Consultant) arising 
from or in connection with 
the Consultant Providing 
the Service 

 
£15,000,000 in respect of 
each claim, without limit to 
the number of claims 

 
12 years after Completion 

 

 
Death of or bodily injury to Legal minimum in respect For the period required by law 
the employees of the 
Consultant arising out of 
and in the course of their 
employment in connection 
with the contract 

of each claim, without limit 
to the number of claims 

 
The Consultant's total 
liability to the Client for all 
matters arising under or in 
connection with the 
contract, other than the 
excluded matters is limited 
to 

Resolving and avoiding disputes 

 
£5,000,000 

 
 

The tribunal is litigation in the courts 

 
The Adjudicator is 

Address for communications 
 
 
 
 
 

 
Address for electronic communications 

 
'to be confirmed' 
'to be confirmed' 

 
 
 
 
 

 
'to be confirmed' 

 
The Adjudicator nominating body is The Institution of Civil Engineers 

 
 
 

Z Clauses 
 

Z1 Disputes 
Delete existing clause W2.1 

 
Z2 Prevention 
The text of clause 18 Prevention is deleted. 
Delete the text of clause 60.1(12) and replaced by: 
The service is affected by any of the following events 
• War, civil war, rebellion, revolution, insurrection, military or usurped power; 
• Strikes, riots and civil commotion not confined to the employees of the Consultant and sub consultants, 
• Ionising radiation or radioactive contamination from nuclear fuel or nuclear waste resulting from the combustion of 
nuclear fuel, 
• Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device, 
• Natural disaster, 
• Fire and explosion, 
• Impact by aircraft or other aerial device or thing dropped from them. 
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Z3 Disallowed Costs 
Add the following in second bullet of 11.2 (18) add: 
(including compensation events with the Subcontractor, i.e. payment for work that should not have been undertaken). 
Add the following additional bullets after 'and the cost of ' : 
• Mistakes or delays caused by the Consultant’s failure to follow standards in Scopes/quality plans 
• Reorganisation of the Consultant's project team 
• Additional costs or delays incurred due to Consultant’s failure to comply with published and known guidance or 
document formats 
• Exceeding the Scope without prior instruction that leads to abortive cost 
• Re-working of documents due to inadequate QA prior to submission, i.e. grammatical, factual arithmetical or design 
errors 
• Production or preparation of self-promotional material 
• Excessive charges for project management time on a commission for secondments or full time appointments (greater 
than 5% of commission value) 
• Any hours exceeding 8 per day unless with prior written agreement of the Service Manager 
• Any hours for travel beyond the location of the nearest consultant office to the project unless previously agreed with 
the Service Manager 
• Attendance of additional individuals to meetings/ workshops etc who have not been previously invited by the Service 
Manager 
• Costs associated with the attendance at additional meetings after programmed Completion, if delay is due to 
Consultant performance 
• Costs associated with rectifications that are due to Consultant error or omission 
• Costs associated with the identification of opportunities to improve our processes and procedures for project delivery 
through the Consultant’s involvement 
• Was incurred due to a breach of safety requirements, or due additional work to comply with safety requirements 
• Was incurred as a result of the Client issuing a Yellow or Red Card to prepare a Performance Improvement Plan 
• Was incurred as a resulting of rectifying a non-compliance with the Framework Agreement and/or any call off 
contracts following an audit 

 
 
 
 

Z4 Share on termination 
Delete existing clause 93.3 and 93.4 and replace with: 
93.3 In the event of termination in respect of a contract relating to services there is no Consultant’s share’ 

 
 
 

Z6 The Schedule of Cost Components 

The Schedule of Cost Components are as detailed in the Framework Schedule 9. 
 
 

Z7 Consultant's share 
Delete existing clauses 54 and 93.3 and replace with: 
54.1 The Service Manager assess the Consultant's share of the difference between the Aggregated Total of the Prices 
and the Aggregated Price for Service Provided to Date. 
The difference is divided into increments falling within each of the share ranges . The limits of a share range are the 
Aggregated Price for Service Provided to Date divided by the Aggregated Total of the Prices, expressed as a percentage. 
The Consultant’s share equals the sum of the products of the increment within each share range and the corresponding 
Consultant’s share percentage . 
54.2 If the Aggregated Price for Service Provided to Date is less than the Aggregated Total of the Prices, the Consultant 
is paid its share of the saving. If the Aggregated Price for Service Provided to Date is greater than the Aggregated Total 
of the Prices, the Consultant pays its share of the excess. 
54.2 A If, prior to Completion of the whole of the service, the Price for Service Done to Date exceeds 111% of the total of 
the Prices, the amount in excess of 111% of the total of the Prices is retained from the Consultant . 
54.3 If, prior to the Completion Date, the Price for Service Provided to Date exceeds 110% of the total of the Prices, the 
amount in excess of 110% of the total of the Prices is retained from the Consultant . 
54.4 The Service Manager makes a preliminary assessment of the Consultant’s share at Completion of the Whole of the 
service using forecasts of the final Aggregated Price for Service Provided to Date and the final Aggregated Total of 
Prices. This share is included in the amount due following Completion of the whole of the services . 
54.5 The Service Manager makes a final assessment of the Consultant’s share, using the final Aggregated Price for 
Service Provided to Date and the final Aggregated Total of the Prices. This share is included in the final amount due. 
93.3 If there is a termination except if Z4 applies, the Service Manager assesses the Consultant’s share after certifying 
termination. The assessment uses as the Aggregated Price for Service Provided to Date the sum of 
• the total of 
– the Defined Cost which the Consultant has paid and 
– which it is committed to pay for work done before termination 
and 
• the total of 
– the Defined Cost which the Consultant or Contractor has paid and 
– which it is committed to pay 
in the partner contract before the date the termination certificate is issued under this contract. 
The assessment uses as the Aggregated Total of the Prices the sum of 
• the total of 
– the lump sum price for each activity which has been completed and 
– a proportion of the lump sum price for each incomplete activity which is the proportion of the work in the activity 
which has been completed 

 
 
 
 

 
and 
• the total of 
– the lump sum price for each activity which has been completed and 
– a proportion of the lump sum price for each incomplete activity which is the proportion of the work in the activity 
which has been completed 
in the partner contract before the date the termination certificate is issued under this contract. 

 
Add: 
11.2(25) The Aggregated Total of the Prices is sum of 
• the total of the Prices and 
• the total of the Prices in the partner contract 

 
11.2(26 ) The Aggregated Price for Service Provided to Date is the sum of 
• the Price for Service Provided to Date and 

 
Z23 Linked contracts 
Issues requiring redesign or rework on this contract due to a fault or error of the Consultant will neither be an allowable 
cost under this contract or any subsequent contract, nor will it be a Compensation event under this contract or any 
subsequent contract under this project or programme. 

 
 

Z24 Requirement for Invoice 
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Add the following sentence to the end of clause 51.1: 
The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of 
the Service Manager’s certificate. 
Delete existing clause 51.2 and replace with: 
51.2 Each certified payment is made by the later of 
• one week after the paying Party receives an invoice from the other Party and 
• three weeks after the assessment date, or, if a different period is stated in the Contract Data, within the period stated. 
If a certified payment is late, or if a payment is late because the Service Manager has not issued a certificate which 
should be issued, interest is paid on the late payment. Interest is assessed from the date by which the late payment 
should have been made until the date when the late payment is made, and is included in the first assessment after the 
late payment is made 

 
 

 
Z25 Risks and insurance 
The Consultant is required to submit insurances annually as Clause Z4 of the Framework Agreement 
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Secondary Options 
 

OPTION X2: Changes in the law 

 
The law of the project is the law of England and Wales, subject to the jurisdiction of the courts 
of England and Wales 

 
 

 
OPTION X10: Information modelling 

 
The period after the Contract Date within which the Consultant is to submit a first 
Information Execution Plan for acceptance is 2 weeks 

 
OPTION X18: Limitation of liability 

 
The Consultant's liability to the Client for indirect or consequential loss is limited to 

 
£1,000,000.00 

 
The Consultant's liability to the Client for Defects that are not found until after the defects date 
is limited to 

 
£5,000,000.00 

 

The end of liability date is 
Completion of the whole of the service 

6 years after the 

 
OPTION X20: Key Performance Indicators (not used with Option X12) 

 
The incentive schedule for Key Performance Indicators is in Schedule 17 

 
A report of performance against each Key Performance Indicator is provided at intervals of 

 
3 months 

 

 
Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996 

 
The period for payment is 14 days 

 
 
 
 
 

 
Y(UK)3: The Contracts ( Rights of Third Parties Act) 1999 

 
term beneficiary 

after the date on which payment becomes 
due 
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Part Two - Data provided by the Consultant 
Completion of the data in full, according to the Options chosen, is essential to create a complete contract. 

 

1 General  
The Consultant is 
Name 

 
Address for communications 

 

 
 

 
 

 
 

 
 

 
 

Address for electronic communications 

The fee percentage is 

 
 

 
The key persons are 

 
Name (1) 
Job 
Responsibilities 
Qualifications 
Experience 

 
 

Name (2) 
Job 
Responsibilities 
Qualifications 
Experience 

 
 

Name (3) 
Job 
Responsibilities 
Qualifications 
Experience 

 
 

Name (4) 
Job 
Responsibilities 
Qualifications 
Experience 

 
 

Name (5) 
Job 
Responsibilities 
Qualifications 
Experience 

 
 

Name (6) 
Job 
Responsibilities 
Qualifications 
Experience 

 
 

Name (7) 
Job 

.  
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Responsibilities 
Qualifications 
Experience 

 
 

 
The following matters will be included in the Early Warning Register 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
3 Time 

 
The programme identified in the Contract Data is 

 
 
 

5 Payment 
 

The activity schedule is 
 
 
 

Resolving and avoiding disputes 
 

The Senior Representatives of the Consultant are 

 
Name (1) 
Address for communications 

 
 
 
 
 
 
 

Address for electronic communications 

 
Name (2) 
Address for com

 
 
 
 
 
 
 

Address for electronic communications 

 
X10: Information Modelling 

 
The information execution plan identified 
in the Contract Data is 
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Contract Execution 
Client execution 

Signed Underhand by for and on behalf of the Environment Agency 

Area Environment Manager 
Role 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Consultant execution 

Signed Underhand by for and on behalf of 

 




