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PROFESSIONAL SERVICE CONTRACT under the Collaborative Delivery Framework
CONTRACT DATA

Project Name
Project Number

This contract is made on
between the Client  and the Consultant

•

•

•

Part One - Data provided by the Client

Main 
Opt on

Opt on E W2

X2: Changes in the law

X9: Transfer of rights

X10: Information modelling

X11: Terminat on by the Client

X18: Limitat on of liability

X20: Key Performance Indicators

Y(UK)3: The Contracts (Rights of Third Parties) Act 1999

Z: Additional conditions of contract

The Client  is
Address for communications

Address for electron c commun cat ons

The Service Manager   is 
Address for communications

Address for electron c commun cat ons

The Scope is in

The language of the contract  is English

The law of the contract  is

The period for reply is

The period for retention  is
following Completion or earlier termination

The following matters will be included in the Early Warning Register

The key dates  and conditions  to be met are
conditions  to be met

Environment Agency
Horizon House
Deanery Road
Bristol
BS1 5AH

'none set' 'none set'

Statements given in 
all Contracts

1 General The conditions of contract  are the core clauses and the clauses for the following main Option, the Option for resolving and avoiding 
disputes and secondary Opt ons of the NEC4 Profess onal Service Contract June 2017.   

Option for resolving and 
avoiding disputes

Secondary Options 

Y(UK)2: The Housing Grants, Construct on and Regeneration Act 1996

 
 
 

2 weeks

2 The Consultant's  main responsibilities 

key date
'none set' 'none set'
'none set' 'none set'

Early warning meetings are to be held at intervals no 
longer than

Kenwith Dam MIOS Pre-Appraisal PSC E Atkins contract

[countersigned date]

Schedules 1 to 22  inclusive of the Framework schedules are relied upon within this contract.

 The following documents are incorporated into this contract by reference
ENV6005625R-Aktins PreAppraisal Scope_v3_Final

The service  is Undertake the act ons from the Kenw th Reservoir Section 10 MIOS Not ce

ENV0000329C

ENV6005625R-Aktins PreAppraisal Scope_v3_Final

the law of England and Wales, subject to the jurisdict on of the courts of England and Wales

2 weeks

This contract is made pursuant to the Framework Agreement (the “Agreement”) dated 10th day of April 2019 between the
Client  and the Consultant  in relat on to the Collaborative Delivery Framework.  The entire agreement and the following
Schedules are incorporated into this Contract by reference

Environment Agency
Horizon House
Deanery Road
Bristol
BS1 5AH

The Consultant  prepares forecasts of the total Defined Cost plus Fee 
and expenses  at intervals no longer than 4 weeks

6 years
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The starting date  is

The Client  provides access to the following persons, places and things
access

4 weeks

27 February 2023

4 weeks

4 weeks

26 weeks

The currency of the contract  is the £ sterling

The assessment interval  is Monthly

The forecast of the Prices is 

The interest rate  is 2.00%
rate of the

1.

2.
3.
4.
5.

1.
2.
3.

The tribunal  is litigation in the courts
The Adjudicator  is
Address for communications
Address for electron c commun cat ons
The Adjudicator nominating body  is The Institut on of Civil Engineers

  

19 December 2022

access date

3 Time 

4 Quality management
The period after the Contract Date w thin wh ch the Consultant  is to 
submit a quality policy statement and quality plan is

The Consultant  submits revised programmes at intervals no longer 
than

The completion date  for the whole of the service  is

The period after the Contract Date w thin wh ch the Consultant  is to 
submit a first programme for acceptance is

8 Liabilities and insurance

The locat ons for which the Consultant  provides a 
charge for the cost of support people and office 
overhead are

'not used'
'not used'
'not used'

'not used'

'not used'

6 Compensation events
These are add t onal compensation events

per annum (not less than 2) above the
Base Bank of England

The period between Completion of the whole of the service  and the 
defects date  is

The Consultant's  failure to 
use the skill and care 
normally used by 
professionals providing 
services similar to the 
service

£5,000,000 in respect of 
each claim, without lim t to 
the number of claims

6 years after Completion

Loss of or damage to 
property and liability for 
bodily injury to or death of 
a person (not an employee 
of the Consultant) arising 
from or in connection with 
the Consultant  Providing 
the Serv ce  

£15,000,000 in respect of 
each claim, without lim t to 
the number of claims

6 years after Completion

These are add t onal Client's  liabilities

'not used'

The minimum amount of cover and the per ods for which the Consultant  maintains insurance are

EVENT MINIMUM AMOUNT OF 
COVER

PERIOD FOLLOWING COMPLETION OF THE 
WHOLE OF THE SERVICE OR TERMINATION

'not used'
'not used'

Death of or bodily injury to 
the employees of the 
Consultant  arising out of 
and in the course of their 
employment in connection 
with the contract 

Legal minimum in respect 
of each claim, without limit 
to the number of claims

For the period required by law

The Consultant's  total 
liabil ty to the Client  for all 
matters arising under or in 
connect on w th the 
contract, other than the 
excluded matters is lim ted 
to

£5,000,000 

All UK Offices

Resolving and avoiding disputes

'to be confirmed'
'to be confirmed'

'to be confirmed'

5 Payment

The expenses  stated by the Client  are as stated in Schedule 9
£40,175.64
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Z Clauses

Z6 The Schedule of Cost Components 

Z25 Risks and insurance
The Consultant is required to subm t insurances annually as Clause Z4 of the Framework Agreement

Delete existing clause W2.1

Z2 Prevention

Z3 Disallowed Costs

The Schedule of Cost Components are as detailed in the Framework Schedule 9.

The text of clause 18 Prevent on is deleted.
Delete the text of clause 60.1(12) and replaced by:
The service is affected by any of the following events
• War, civil war, rebell on, revolution, insurrection, military or usurped power;
• Strikes, riots and civil commotion not confined to the employees of the Consultant  and sub consultants,
• Ionising radiation or radioactive contaminat on from nuclear fuel or nuclear waste resulting from the combustion of nuclear fuel,
• Rad oactive, tox c, explosive or other hazardous properties of an explosive nuclear dev ce,
• Natural disaster,
• Fire and explosion,
• Impact by aircraft or other aerial device or thing dropped from them.

Add the following in second bullet of 11.2 (18) add:
(including compensat on events w th the Subcontractor, i.e. payment for work that should not have been undertaken).
Add the following add t onal bullets after 'and the cost of ' :
• Mistakes or delays caused by the Consultant’s  failure to follow standards in Scopes/quality plans
• Reorganisat on of the Consultant's  project team
• Add t onal costs or delays incurred due to Consultant’s  failure to comply with published and known gu dance or document formats
• Exceeding the Scope w thout prior instruction that leads to abortive cost
• Re-working of documents due to inadequate QA prior to submission, i.e. grammat cal, factual arithmet cal or design errors
• Product on or preparation of self-promot onal material
• Excessive charges for project management time on a commiss on for secondments or full time appointments (greater than 5% of commission value)
• Any hours exceeding 8 per day unless with prior wr tten  agreement of the Service Manager
• Any hours for travel beyond the locat on of the nearest consultant off ce to the project unless previously agreed w th the Service Manager
• Attendance of addit onal individuals to meetings/ workshops etc who have not been prev ously inv ted by the Service Manager
• Costs associated w th the attendance at addit onal meetings after programmed Completion, if delay is due to Consultant performance
• Costs associated w th rectif cat ons that are due to Consultant  error or omission
• Costs associated w th the identification of opportunities to improve our processes and procedures for project delivery through the Consultant’s  involvement
• Was incurred due to a breach of safety requirements, or due additional work to comply with safety requirements
• Was incurred as a result of the Client  issuing a Yellow or Red Card to prepare a Performance Improvement Plan
• Was incurred as a resulting of rectifying  a  non-compliance w th the Framework Agreement and/or any call off contracts following an aud t

Z1 Disputes

Add the following sentence to the end of clause 51.1:
The Party to which payment is due subm ts an invoice to the other Party for the amount to be paid w thin one week of the Service Manager’s  certificate.
Delete existing clause 51.2 and replace with:
51.2 Each certified payment is made by the later of
• one week after the paying Party receives an invo ce from the other Party and
• three weeks after the assessment date, or, if a different period is stated in the Contract Data, w thin the period stated.
If a certified payment is late, or if a payment is late because the Service Manager has not issued a certif cate which should be issued, interest is pa d on the late 
payment. Interest is assessed from the date by wh ch the late payment should have been made until the date when the late payment is made, and is included in the 
first assessment after the late payment is made

Issues requiring redesign or rework on this contract due to a fault or error of the Consultant  will neither be an allowable cost under this contract or any subsequent 
contract, nor will it be a Compensation event under this contract or any subsequent contract under this project or programme.

Z23 Linked contracts

Z24 Requirement for Invoice
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Secondary Options

Information Execution Plan for acceptance is

after the 

The incentive schedule  for Key Performance Indicators is in

A report of performance against each Key Performance Indicator is provided at intervals of 

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

The period for  payment is                              14 days

Y(UK)3: The Contracts ( Rights of Third Parties Act) 1999 

term beneficiary

OPTION X2: Changes in the law

The law of the project  is the law of England and Wales, subject to the jurisdiction of the courts 
of England and Wales

OPTION X10: Information modelling

The period after the Contract Date within which the Consultant  is to submit a first
2 weeks

  

 

3 months

after the date on which payment becomes 
due 

6 years
Completion of the whole of the service

The Consultant's  liability to the Client  for indirect or consequential loss is limited to 

Schedule 17

OPTION X18: Limitation of liability

£1,000,000

  
  

OPTION X20: Key Performance Indicators (not used with Option X12)

 

The end of liability date is 

The Consultant's  liability to the Client  for Defects that are not found until after the defects date 
is limited to  

£5,000,000
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Part Two - Data provided by the Consultant
Completion of the  data in full, according to the Options chosen, is essential to create a complete contract.

1 General
The Consultant   is
Name 
Address for communications

The fee percentage is

The key persons  are
Name (1)
Job
Responsibilities
Qualifications
Experience

Name (2)
Job
Responsibilities
Qualifications
Experience

Name (3)
Job
Responsibilities
Qualifications
Experience

Name (4)
Job
Responsibilities
Qualifications
Experience

The following matters will be included in the Early Warning Register

3 Time

Resolving and avoiding disputes

The Senior Representatives  of the Consultant  are 

Name (1)
Address for communications

Address for electronic communications

Name (2)
Address for communications
Address for electronic communications

X10: Information Modelling

Address for electronic communications

Bristol 
Almondsbury
500 Park Avenue

Option E

Senior Project Manager
Project Manager 

 

 
Associate 

Atkins Ltd
Woodcote Grove
Ashley Road

KT18 5BW

Epsom
Surrey

Project Director

 
 
 
 
 

 
 
 
 

 

The programme identified in the Contract Data is
N/A

Atkins

BS32 4RZ
 

 

tbc

The information execution plan  identified 
in the Contract Data is
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