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The tribunal  is litigation in the courts

The Adjudicator  is
Address for communications

 
 
 
 

Address for electronic communications

The Adjudicator nominating body  is The Institution of Civil Engineers

Z Clauses

The Consultant's  failure to 
use the skill and care 
normally used by 
professionals providing 
services similar to the 
service

£5,000,000 in respect of 
each claim, without limit to 
the number of claims

6 years after Completion

Loss of or damage to 
property and liability for 
bodily injury to or death of 
a person (not an employee 
of the Consultant) arising 
from or in connection with 
the Consultant  Providing 
the Service  

£1,000,000 in respect of 
each claim, without limit to 
the number of claims

6 years after Completion

Death of or bodily injury to 
the employees of the 
Consultant  arising out of 
and in the course of their 
employment in connection 
with the contract 

Legal minimum in respect 
of each claim, without limit 
to the number of claims

For the period required by law

The Consultant's  total 
liability to the Client  for all 
matters arising under or in 
connection with the 
contract, other than the 
excluded matters is limited 
to

£5,000,000

Delete existing clause W2.1

Z2 Prevention
The text of clause 18 Prevention is deleted.
Delete the text of clause 60.1(12) and replaced by:
The service is affected by any of the following events
• War, civil war, rebellion, revolution, insurrection, military or usurped power;
• Strikes, riots and civil commotion not confined to the employees of the Consultant  and sub consultants,
• Ionising radiation or radioactive contamination from nuclear fuel or nuclear waste resulting from the combustion of 
nuclear fuel,
• Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device,
• Natural disaster,
• Fire and explosion,
• Impact by aircraft or other aerial device or thing dropped from them.

Resolving and avoiding disputes

'to be confirmed'
 

'to be confirmed'

Z1 Disputes

'to be confirmed'
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Z6 The Schedule of Cost Components 

Z25 Risks and insurance
The Consultant is required to submit insurances annually as Clause Z4 of the Framework Agreement

Z3 Disallowed Costs
Add the following in second bullet of 11.2 (18) add:
(including compensation events with the Subcontractor, i.e. payment for work that should not have been 
undertaken).
Add the following additional bullets after 'and the cost of ' :
• Mistakes or delays caused by the Consultant’s  failure to follow standards in Scopes/quality plans
• Reorganisation of the Consultant's  project team
• Additional costs or delays incurred due to Consultant’s  failure to comply with published and known guidance or 
document formats
• Exceeding the Scope without prior instruction that leads to abortive cost
• Re-working of documents due to inadequate QA prior to submission, i.e. grammatical, factual arithmetical or 
design errors
• Production or preparation of self-promotional material
• Excessive charges for project management time on a commission for secondments or full time appointments 
(greater than 5% of commission value)
• Any hours exceeding 8 per day unless with prior written  agreement of the Service Manager
• Any hours for travel beyond the location of the nearest consultant office to the project unless previously agreed 
with the Service Manager
• Attendance of additional individuals to meetings/ workshops etc who have not been previously invited by the 
Service Manager
• Costs associated with the attendance at additional meetings after programmed Completion, if delay is due to 
Consultant performance
• Costs associated with rectifications that are due to Consultant  error or omission
• Costs associated with the identification of opportunities to improve our processes and procedures for project 
delivery through the Consultant’s  involvement
• Was incurred due to a breach of safety requirements, or due additional work to comply with safety requirements
• Was incurred as a result of the Client  issuing a Yellow or Red Card to prepare a Performance Improvement Plan
• Was incurred as a resulting of rectifying  a  non-compliance with the Framework Agreement and/or any call off 
contracts following an audit

The Schedule of Cost Components are as detailed in the Framework Schedule 9.

Issues requiring redesign or rework on this contract due to a fault or error of the Consultant  will neither be an 
allowable cost under this contract or any subsequent contract, nor will it be a Compensation event under this 
contract or any subsequent contract under this project or programme.

Add the following sentence to the end of clause 51.1:
The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week 
of the Service Manager’s  certificate.
Delete existing clause 51.2 and replace with:
51 2 Each certified payment is made by the later of
• one week after the paying Party receives an invoice from the other Party and
• three weeks after the assessment date, or, if a different period is stated in the Contract Data, within the period 
stated.
If a certified payment is late, or if a payment is late because the Service Manager has not issued a certificate which 
should be issued, interest is paid on the late payment. Interest is assessed from the date by which the late payment 
should have been made until the date when the late payment is made, and is included in the first assessment after 
the late payment is made

Z23 Linked contracts

Z24 Requirement for Invoice
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Secondary Options

Information Execution Plan for acceptance is

after the 

The incentive schedule  for Key Performance Indicators is in

A report of performance against each Key Performance Indicator is provided at intervals of 

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

The period for  payment is        14 days

Y(UK)3: The Contracts ( Rights of Third Parties Act) 1999 

term beneficiary

OPTION X2: Changes in the law

The law of the project  is the law of England and Wales, subject to the jurisdiction of the courts 
of England and Wales

OPTION X10: Information modelling

The period after the Contract Date within which the Consultant  is to submit a first
2 weeks

  

 

3 months

after the date on which payment becomes 
due 

6 years
Completion of the whole of the service

The Consultant's  liability to the Client  for indirect or consequential loss is limited to 

Schedule 17

OPTION X18: Limitation of liability

£1,000,000

  
  

OPTION X20: Key Performance Indicators (not used with Option X12)

 

The end of liability date is 

The Consultant's  liability to the Client  for Defects that are not found until after the defects date 
is limited to  

£5,000,000
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Part Two - Data provided by the Consultant
Completion of the  data in full, according to the Options chosen, is essential to create a complete contract.

1 General
The Consultant   is
Name 

Address for communications

The fee percentage is

The key persons  are

Name (1)
Job
Responsibilities
Qualifications
Experience

Name (2)
Job
Responsibilities
Qualifications
Experience

Name (3)
Job
Responsibilities
Qualifications
Experience

Name (4)
Job
Responsibilities
Qualifications
Experience

Name (5)
Job
Responsibilities
Qualifications
Experience

Name (6)
Job
Responsibilities
Qualifications
Experience

Name (7)
Job
Responsibilities
Qualifications
Experience

Address for electronic communications

Option E
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The following matters will be included in the Early Warning Register

3 Time

Resolving and avoiding disputes

The Senior Representatives  of the Consultant  are 

Name (1)
Address for communications

Address for electronic communications

Name (2)
Address for communications

Address for electronic communications

X10: Information Modelling

 

Impacts of Covid-19 and coronavirus on delivery
 
 
 

 
 
 

The programme identified in the Contract Data is

TBC

  

 
 
 

 
 

 

 

 
 

TBC

The information execution plan  identified 
in the Contract Data is
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