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Schedule 1 - Definitions of Contract  

 

1.1 In addition to DEFCON 501, the following words and phrases shall have the meanings 

set out below unless otherwise specified in the Contract: 

Aircraft means the physical Aircraft purchased and supported 

under this Contract; 

2GP VIP Tasking Cell means the RAF team for co-ordinating the Tasking 

against the requirements of individuals; 

Aircraft Task Line (ATL) means a series of Tasks allocated, able to be 

performed by a single Aircraft between 07:00hrs and 

06:59hrs the following day (GMT). An Aircraft Task 

Line can be completed by more than one Aircraft 

throughout this period; 

Airworthy means Aircraft declared as serviceable in the Aircraft 

Technical Log in accordance with the Aircraft 

Document Set (as defined in the CAA Air Operators 

Certificate), and is therefore considered fit to fly; 

Annual Flying Target (AFT) forecast target of tasked Flying Hours within a calendar 

year; 

Articles means the Contractor Deliverables (goods and/or the 

Services), including Packaging (and Certificate(s) of 

Conformity and supplied in accordance with any QA 

requirements if specified) which the Contractor is 

required to provide under the Contract in accordance 

with Schedule 2 (Schedule of Requirements), but 

excluding incidentals outside Schedule 2 (Schedule of 

Requirements) such as progress reports; 

Authority means the Secretary of State for Defence acting on 

behalf of the Crown; 

Authority’s Representative(s) shall be those person(s) defined in Annex 15 to 

Schedule 2 (Addresses and Other Information)  who 

will act as the Authority’s Representative(s) in 

connection with the Contract. Where the term 

“Authority’s Representative(s)” in the Conditions is 

immediately followed by a functional description in 

brackets, the appropriate Authority’s Representative(s) 
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shall be the designated person(s) for the purposes of 

Condition 7; 

Availability means the probability that an item will be able to 

function (i.e., it will not be failed or undergoing repair) 

when called upon to do so. This measure takes into 

account the item’s reliability (how quickly it fails) and its 

maintainability (how quickly it can be repaired); 

Availability Target the number of Aircraft Task Lines required to be 

Available in order for the Contractor to meet their 

obligations under the Contract.  Detailed at Condition 

10 (Aircraft Availability); 

Available an Aircraft that is Airworthy and/or able to complete the 

Task allocated to it; 

Business Day means 09:00 to 17:00 Monday to Friday, excluding 

public and statutory holidays; 

CED the date on which this Contract is signed and agreed; 

Charges has the meaning given in Condition 28.1 of Schedule 3; 

Commercial Packaging means commercial Packaging for military use as 

described in Def Stan 81-041 (Part 1); 

Conflict of Interest (COI) a situation in which a person is in a position to derive 

personal benefit from actions or decisions made in their 

official capacity; 

Consignee means that part of the Authority identified in Annex 15 

to Schedule 2 (Addresses and Other Information) 

Delivered or on whose behalf they are to be collected 

at the address specified in Annex 15 to Schedule 2 

(Addresses and Other Information) or such other part 

of the Authority as may be instructed by the Authority 

by means of a Diversion Order; 

Consignor means the name and address specified in Annex 15 to 

Schedule 2 (Addresses and Other Information) from 

whom the Contractor Deliverables will be dispatched or 

collected; 

Contract means the Contract including its Schedules, Annexes 

and Appendices and any amendments agreed by the 
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Parties in accordance with DEFCON 503 (Formal 

Amendments to the Contract); 

Contract Award means the point in time at which the Contract offer is 

made by the Authority to the successful tenderer; 

Contract Duration  has the meaning given at Condition 4.3 of Schedule 3; 

Contract Expiry means the point in time at which the Contract ends as 

defined in Condition 4.3. of Schedule 3; 

Contract Price means the amount set out in Schedule 2 (Schedule of 

Requirements) to be paid (inclusive of Packaging and 

exclusive of any applicable VAT) by the Authority to the 

Contractor, for the full and proper performance by the 

Contractor of its obligations under the Contract; 

Contract Year means each 12-month period from the date at which 

the contract is in effect; 

Contractor means the person who, by the Contract, undertakes to 

supply the Contractor Deliverables, for the Authority as 

is provided by the Contract. Where the Contractor is an 

individual or a partnership, the expression shall include 

the personal representatives of the individual or of the 

partners, as the case may be, and the expression shall 

also include any person to whom the benefit of the 

Contract may be assigned by the Contractor with the 

consent of the Authority; 

CPET  means the UK Government’s Central Point of Expertise 

on Timber, which provides a free telephone helpline 

and website to support implementation of the UK 

Government timber procurement policy; 

Data Protection Legislation has the meaning given in Condition 28.1 of Schedule 3; 

DBS Finance means Defence Business Services Finance, at the 

address stated in Annex 15 to Schedule 2 (Addresses 

and Other Information); 

DEF STAN means Defence Standards which can be accessed at 

https://www.dstan.mod.uk; 

Default has the meaning given in Condition 28.1 of Schedule 3; 

http://www.dstan.mod.uk/
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DEFFORM means the MOD DEFFORM series which can be found 

at https://www.aof.mod.uk; 

Deliver means the hand over of the Contractor Deliverables to 

the Consignee. This shall include unloading, and any 

other specific arrangements, agreed in accordance with 

Condition 7 of Schedule 3 and Delivered and Delivery 

shall be construed accordingly; 

Design Right(s) has the meaning ascribed to it by Section 213 of the 

Copyright, Designs and Patents Act 1988; 

Diversion Order means the Authority’s written instruction (typically given 

by MOD Form 199) for urgent Delivery of specified 

quantities of Contractor Deliverables to a Consignee 

other than the Consignee stated in Annex 15 to 

Schedule 2 (Addresses and Other Information); 

Duty Holder (DH) means a person who is appointed to be responsible for 

a specific task; 

Emergent Work means work agreed to be undertaken and defined via 

the tasking process detailed at Condition 20 of 

Schedule 3 (Emergent Work Tasking Process). This 

would normally include work that is not fully scoped; 

defined; and/or priced within the Contract; 

Flying Hours means the period of time commencing immediately 

after the CSAT Aircraft wheels lose contact with the 

ground for the first time in a given period of Usage and 

ending when the CSAT Aircraft wheels make contact 

with the ground for the last time in that same period of 

Usage as measured by the CSAT Aircraft’s on-board 

recording system; 

FOC means as set out at Annex 2 to Schedule 2; 

Foreign Object Damage is any particle or substance, alien to the Aircraft or 

Aircraft system, which has caused damage; 

Ground Handling Services means the ground services available at RAF Northolt to 

facilitate an Aircraft Task; 

Ground Support Equipment means the ground equipment required to facilitate an 

Aircraft Task; 

Independent Verification means that an evaluation is undertaken and reported 

by an individual or body whose organisation, systems 

https://www.aof.mod.uk/
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and procedures conform to “ISO Guide 65:1996 (EN 

45011:1998) General requirements for bodies 

operating product certification systems or equivalent”, 

and who is accredited to audit against forest 

management standards by a body whose organisation, 

systems and procedures conform to “ISO 17011: 2004 

General Requirements for Providing Assessment and 

Accreditation of Conformity Assessment Bodies or 

equivalent”; 

Information means any Information in any written or other tangible 

form disclosed to one Party by or on behalf of the other 

Party under or in connection with the Contract; 

IOC means as set out at Annex 2 to Schedule 2; 

Key Performance Indicators / KPI means the quantifiable measure used to evaluate the 

performance of the Contractor; 

Law [Defined in S3/28.1] has the meaning given in Condition 28.1 of Schedule 3; 

Lease Agreement means the agreement under which the Authority leases 

the Aircraft to the Contractor; 

Liquidated Damages means the predetermined sum agreed by the parties to 

the contract to be payable in accordance with Condition 

14; 

Local Operating Base means RAF Northolt; 

Local Runway Safety Team means the Runway Safety Team at RAF Northolt; 

Main Operating Base (MOB)  means, the location at which the Aircraft are based. 

Between IOC to FOC the MOB can either be RAF 

Northolt or a location of the Contractor’s choosing. 

From FOC onwards the MOB shall be RAF Northolt, in 

accordance with Annex 2 of Schedule 2; 

Milestone means a defined stage of progress, within a list of 

actions or tasks; 

Milestone Payments means a payment, to a contractor in a series of lump 

sums, each payment is made after the contractor as 

completed or achieved a 'milestone', payment is made 

on completion based upon completion of what the 

Authority wants; 
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NATO means the North Atlantic Treaty Organisation which is 

an inter-governmental military alliance based on the 

North Atlantic Treaty which was signed on 4 April 1949; 

New Provider means any replacement service provider or providers 

engaged to provide the Services (or part thereof) or 

substantially similar services or the Authority itself 

where the Services or substantially similar services or 

part thereof continue to be provided by the Authority 

after partial termination, termination or expiry of this 

Contract; 

Non-Variable means a multiplication of the Aircraft Task Line Price 

by the Total Actual Task Lines required to be available 

within the month; 

Notices shall mean all Notices, orders, or other forms of 

communication required to be given in writing under or 

in connection with the Contract; 

Option means an agreed option for the Authority to procure the 

identified Goods and/or Services under the agreed 

Terms of this Contract;  

Out of Area (OOA) Aircraft Tasked to be away from the MOB for a 

continuous period of more than 7 calendar days in 

accordance with Condition 33 of Schedule 3; 

Packaging Verb. The operations involved in the preparation of 

materiel for; transportation, handling, storage and 

Delivery to the user; Noun. The materials and 

components used for the preparation of the Contractor 

Deliverables for transportation and storage in 

accordance with the Contract; 

Packaging Design Authority (PDA) shall mean the organisation that is responsible for the 

original design of the Packaging except where 

transferred by agreement. The PDA shall be identified 

in the Contract, see Annex 15 to Schedule 2 (Appendix 

– Addresses and Other Information), Box 3; 

Parties means the Contractor and the Authority, and Party 

shall be construed accordingly; 

Rates the rates detailed at Pricing Table 3 of Annex 14 to 

Schedule 2; 
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Relief Event has the meaning given at Condition 15.9.1 of Schedule 

3; 

Relief Event Failure has the meaning given at Condition 15.9.2 of Schedule 

3; 

Relief Event Period has the meaning given at Condition 15.9.3 of Schedule 

3; 

Replenishment Services means the removal of sewage and fuel from the Aircraft 

and the provision of water and fuel to the Aircraft; 

Safety Data Sheet has the meaning as defined in the Registration, 

Evaluation, Authorisation and Restriction of Chemicals 

(REACH) Regulations 2007 (as amended); 

Schedule of Requirements means Schedule 2 (Schedule of Requirements), which 

identifies, either directly or by reference, Contractor 

Deliverables to be provided, the quantities and dates 

involved and the price or pricing terms in relation to 

each Contractor Deliverable; 

Services means the services which the Contractor is required to 

provide under the Contract including as set out at 

Schedule 2 (Schedule of Requirements); 

Specification means the description of the Contractor Deliverables, 

including any specifications, drawings, samples and / 

or patterns, and shall include any document or item 

which, individually or collectively is referred to in 

Schedule 2 (Schedule of Requirements). The 

Specification forms part of the Contract and all 

Contractor Deliverables to be supplied by the 

Contractor under the Contract shall conform in all 

respects with the Specification; 

Standing Orders means an instruction or prescribed procedure in force 

permanently or until changed or cancelled; 

Station Operations means a standing order, issued by applicable 

establishment; 

Subcontractor  means any subcontractor engaged by the Contractor or 

by any other subcontractor of the Contractor at any 

level of subcontracting to provide Contractor 

Deliverables wholly or substantially for the purpose of 

performing (or contributing to the performance of) the 
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whole or any part of this Contract and ‘Subcontract’ 

shall be interpreted accordingly; 

Task refers to a single flight, allocated to a single Aircraft, 

able to be performed within the specified technical 

constraints of the Aircraft, from a specific departure 

point to a specific arrival point at a specified time; 

Tasking refers to a single flight, also known as a defined 

mission activity, allocated to a single Aircraft, able to be 

performed within the specified technical constraints of 

the Aircraft, from a specific departure point to a specific 

arrival point at a specified time; 

Temporary Payment Withhold (TPW) means a temporary withhold of payment to the 

Contractor based on their Performance in accordance 

with Conditions 15.5 to 15.9; 

Term [Defined in S3/28.1] (but appears 

in other appendix too) 

has the meaning given in Condition 28.1 of Schedule 3; 

Training Sorties   means a Task or Tasks undertaken by the Aircraft for 

the express purpose of training Authority personnel. 

Training Sorties are not subject to Condition 14 

(Performance); 

Transition Period means the period from the Contract Effective Date to 

IOC; 

Unavailability a feature of the service that defines the Aircraft’s 

inability to be presented and ready for use; it is the 

characteristic(s) that prevents the Aircraft being 

allocated to a Task; 

Unavailable an Aircraft that is not Airworthy and/or not able to 

complete the Task allocated to it; 

Unexpected Subsequent Transferring 

Employee [defined in S3/A12/2.3] 

has the meaning given in Paragraph 2.3 of Annex 12 of 

Schedule 3; and 

VAT means UK value added tax as provided for in the Value 

Added Tax Act 1994 and Legislation replacing, 

modifying or consolidating such Legislation.  

 

Glossary of Acronyms 
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AFT Annual Flying Target 

CAMO Continuing Airworthiness Management Organisation 

ATL Aircraft Task Line 

C4I Command, Control, Communication, Computer and 

Intelligence 

CE Contract Expiry 

CED Contract Effective Date 

COI Conflict of Interest 

CPET Central Point of Expertise on Timber 

CPS Cardinal Point Specifications 

CRM Customer Relationship Management 

DBS Defence Business Services 

DDH Delegated Duty Holder 

DEF STAN Defence Standards 

DAEMS Defence Aviation Error Management System 

SEMSCO Senior Error Management System Coordinator 

DH Duty Holder 

KPI Key Performance Indicators 

MOB  Main Operating Base 

MOD Ministry of Defence 

NATO North Atlantic Treaty Organisation 

PDA Packaging Design Authority 

QA Quality Assurance 

QPM Quarterly Progress Meeting 
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SHEA Safety, Health, Environmental Advisor 

T&S  Travel & Subsistence 

TPW Temporary Payment Withhold 

TUPE Transfer of Undertakings (Protection of Employment) 

regulations 

VIP Very Important Person 
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Schedule 2 – Schedule of Requirements (SoR) 
 

 

Name and Address of 

Contractor: 

Centreline Av Limited 

Bristol Airport 

Bristol 

BS48 3DP 

United Kingdom 

 MINISTRY OF DEFENCE 

 

SCHEDULE OF 

REQUIREMENTS FOR 

CSAT RECAP PHASE 1 

 Contract Number: 

 

C17CSAE/701712461 

 

 

 

Table I Articles Required 

Item 

No 

Description 

Total Price  

exc. VAT 

£ and iaw Condition 17 of 

Schedule 3 

 The Contractor shall provide the following Goods and Services in 
accordance with the Annexes of this Schedule 2, the terms and 
conditions of Contract (Schedule 3) and the Contractor’s Transition and 
Delivery Plan 

 

 

 

 

 

1. Supply of 2 Aircraft to the Authority; ensuring Acceptance of 2 Aircraft by no 
later than 31 March 2022 together with the safe custody and husbandry of 
those Aircraft until the IOC is achieved. 

Item 1: iaw: Condition 13.4 of 
Schedule 3 (Firm Price) 

Aircraft 1: £ 

Aircraft 2: £ 

ITPA: £ 

Husbandry (ongoing costs): £  

 

2. Provision of an Aircraft Operating Service from IOC to FOC 

 

Items 2 and 3 

£ iaw pricing Table 1 at Annex 
14 to Schedule 2  
 3. Provision of an Aircraft Operating Service from FOC to Contract Expiry 

4. Not Used  
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5. Emergent Work  

 

£ iaw pricing Table 2 at Annex 
14 to Schedule 2 and  
Condition 17.3 of Schedule 3 

 

6. Not Used  

7. Aircraft Paint (Not Applicable - Aircraft painted as part of manufacture and 
cost included in SOR line 1) 

 

8. OPTION 1: Extend the Contract Duration and scope iaw Condition 5.1 and 
5.1.1. of Schedule 3. 

Items 8 to 13: 

£ iaw pricing Table 1 at Annex 
14 to Schedule 2 9. OPTION 2: Extend the Contract Duration and scope iaw Condition 5.1 and 

5.1.2. of Schedule 3. 

10. OPTION 3: Extend the Contract Duration and scope iaw Condition 5.1 and 
5.1.3. of Schedule 3. 

11. OPTION 4: Extend the Contract Duration and scope iaw Condition 5.1 and 
5.1.4. of Schedule 3. 

12. OPTION 5: Extend the Contract Duration and scope iaw Condition 5.1 and 
5.1.5. of Schedule 3. 

13. OPTION 6: Extend the Contract Duration and scope iaw Condition 5.1 and 
5.1.6. of Schedule 3 

14. OPTION 7: Training for 4 x pilots iaw Condition 5.2 of Schedule 3. £          Firm 

 

Table II  

Item 

No 
Packaging 

specifications/special 

markings etc. 

Quantity 
Adjustment* 

£ Quantity 
Adjustment* 

£ Quantity 
Adjustment* 

£ 

All DEFCON 129 – 

Commercial 

Packaging  

 
Included in 

the prices in 

Table I 

above. 

    

 

Table III Delivery of Articles NOTE: *to price per quantity shown in Table 1 

Item No Delivery Schedule 

1. Aircraft iaw SoR Item 1 

2. Ground Support Equipment as determined in the Contractor’s Transition 

and Delivery Plan and DEFCON 649 
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ANNEXES 1 TO 7 OF SCHEDULE 2 

 

1. Annexes 1 to 7 inclusive are contained within the embedded Microsoft Excel file below. 

Each annex is located within a discrete Tab of the workbook as referenced below: 

1.1. Annex 1 To Schedule 2 – Definitions 

1.2. Annex 2 To Schedule 2 – IOC-FOC 

1.3. Annex 3 To Schedule 2 – Assumptions 

1.4. Annex 4 To Schedule 2 – Exclusions 

1.5. Annex 5 To Schedule 2 – CPS SR Matrix 

1.6. Annex 6 To Schedule 2 – CPS VVRM 

1.7. Annex 7 To Schedule 2 – Third-Party SR Accept 

 

 

20220201-C17CSAE_

701712461_CSAT_Recap_Annexes_1_to_7_of_Schedule_2_CPS_v2.0-O.xlsx



OFFICIAL SENSITIVE - COMMERCIAL 

 

18 

OFFICIAL SENSITIVE - COMMERCIAL 

Annex 8 To Schedule 2 – Provision Of Aircraft - Main 

Operating Base And Short Duration Deployments 

 

1. SCOPE OF WORK 

1.1. The Contractor shall provide the Service when operating from the Main 

Operating Base (MOB) or away from the MOB for a continuous period of up to 

and including 7 calendar days. 

2. COMPLIANCE TO RAF NHT STANDING ORDERS AND REGULATIONS  

2.1. The Contractor shall adhere to the RAF NHT standing orders and regulations 

detailed at Annex 10 to Schedule 2 

3. EXCHANGE OF INFORMATION AIRCRAFT & TASKING 

3.1. The Contractor and the Authority shall exchange information relating to 

Aircraft and Tasking. The majority of this information will be exchanged during 

daily and weekly Aircraft status meetings detailed at Annex 11 to Schedule 2 – 

Progress Meetings. 

3.2. For the avoidance of doubt the Contractor shall be notified of all Taskings by 

the 2GP VIP Tasking Cell iaw Condition 19 of Schedule 3 (Aircraft Tasking).  

4. ENGINEERING CO-ORDINATION 

4.1. The Contractor shall be wholly responsible for Engineering Co-ordination to 

ensure that maintenance and operations are aligned in a manner that maximises 

availability. 

5. RETURN TO AVAILABILITY OF UNAVAILABLE AIRCRAFT  

5.1. In the event that the Aircraft is Unavailable at or away from the MOB, the 

Contractor shall be wholly responsible for returning the Aircraft to full Availability 

and shall be liable for all costs for doing so, except where Unavailability has 

been caused by a Relief Event. 

5.2. In the event that the Aircraft is Unavailable at or away from the MOB, the 

Contractor shall contact 2GP VIP Tasking Cell to arrange an alternative means 

of travel for the passengers to satisfy the requirements of the non-completed 

Task. 

6. MARSHALLING, TOWING, DE-ICING and REPLENISHMENT REQUIREMENTS AT 

RAF NHT 

6.1. The Contractor shall provide personnel to undertake Marshalling, towing, de-

icing and replenishment activities at the RAF NHT (“RAF NHT Services”). The 

Contractor shall be responsible for the timely request for provision of the RAF 

NHT Services in accordance with the timescale detailed within Condition 24 of 

Schedule 3 - Government Furnished Assets (GFA); 
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6.1.1. Marshalling - The Contractor shall provide personnel to guide 

the tow vehicle and operator and allow the safe movement of the 

Aircraft as necessary to support Availability.  

6.1.2. Towing - The Contractor shall obtain the tow vehicle as GFA. 

The Contractor shall be responsible for operating the tow vehicle, 

connecting the tow bar to the Aircraft and its subsequent removal. 

6.1.3. De-Icing. The Authority shall arrange for Aircraft de-icing 

notifying the Contractor of the time and place de-icing will occur. The 

Contractor shall prepare the Aircraft for and oversee the de-icing 

procedure.  

6.1.4. Replenishment Services - Prior to any scheduled Task the 

Contractor shall arrange for replenishment activities to be undertaken 

as follows: 

6.1.4.1. Sewage - The Contractor shall obtain the sewage tank 

and operator as GFA. The Contractor shall connect the tank to 

the Aircraft to allow safe and effective transfer of waste to the 

sewage tank and instruct the sewage tank operator 

accordingly. The sewage tank operator shall be responsible for 

notifying the Contractor of any issues preventing the sewage 

tank from accepting the waste. On completion of waste transfer 

the Contractor shall disconnect the sewage tank from the 

Aircraft. 

6.1.4.2. Water – The Contractor shall obtain the water 

bowser/tank and operator as GFA. The Contractor shall be 

responsible for ensuring the availability of potable and non-

potable water in the Aircraft water storage vessels necessary 

to complete the designated task. The Contractor shall request 

provision of testing of the potable water from the Authority as a 

Government Furnished Service. (DEFCON 611 Issue 

Property). In the event that the potable water fails test the 

Contractor shall be wholly responsible for alternative supply of 

potable water. 

6.1.4.3. Fuel - The Contractor shall obtain the fuel bowser and 

operator as GFA. The Contractor shall connect and disconnect 

the bowser to the Aircraft to allow safe and effective transfer of 

fuel to/from the Aircraft and instruct the fuel bowser operator 

accordingly. 

7. MARSHALLING, TOWING, DE-ICING and REPLENISHMENT REQUIREMENTS FOR 

THE AIRCRAFT WHILST AWAY FROM THE MOB 

7.1. In the event the Aircraft is away from the MOB, the Contractor shall be 

responsible for contracting, facilitating and co-ordinating the provision of all 

Services required to complete the Tasking and maintain Aircraft Availability.  
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7.2. The Contractor shall be responsible for making payment of any due Services 

away from the MOB. The Contractor shall seek reimbursement for these costs in 

accordance with Condition 13.5.1.6. of Schedule 3 (Payment). 

7.3. In the event that the Aircraft is unable to complete the Tasking because of the 

Contractor’s failure to perform their obligations under this condition 7 of 

Schedule 3 the Aircraft shall be considered Unavailable. The Contractor shall be 

wholly responsible for returning the Aircraft to Availability. 

8. CLEANING AND WASHING 

8.1. INTERIOR 

8.1.1. The Contractor shall be responsible for cleaning the Aircraft 

interior. It shall be undertaken in accordance with the Cleaning 

requirements at Annex 9 to Schedule 2.  

9. WASHING 

9.1. The Contractor shall be responsible for washing the Aircraft exterior upon 

request of the Authority. All washing requests will be tasked in accordance with 

the Emergent Work tasking process at Condition 20 of Schedule 3. 

10. SEARCH PROCEDURES PRIOR TO UNDERTAKING VIP TASKS 

10.1. The Contractor shall provide engineering support to assist security personnel 

at RAF NHT in a search of the Aircraft. Such support shall be limited to the 

removal of aircraft panels. If the search takes place less than 2 hours before the 

planned take-off time, the Authority shall be liable in the event that take-off is 

delayed by the inspection. 

10.2. The Contractor shall coordinate with security personnel at RAF Northolt (RAF 

Police and Security Flight) to ensure timely searches can be conducted without 

impacting the task (point of contact details will be provided by the Authority).  

11. FAMILARISATION TRAINING 

11.1. The Contractor shall provide familiarisation training to all personnel who 

require access to the Aircraft in the course of their duties. Training to include, but 

is not limited to, the following:  

11.1.1. Defence Fire Service: Provide   to an Aircraft and familiarisation 

training for emergency Aircraft access, power shutdown, occupant 

release and all associated hazards for Defence Fire Service personnel. 

11.1.2. RAF NHT Visiting Aircraft Section: Familiarisation training as 

required to support Ground Handling Services. 

11.1.3. Familiarisation Training can utilise an Unavailable Aircraft if 

required. 

11.1.4. The Authority shall provide a minimum of two business days’ 

notice prior to Familiarisation Training taking place. 
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11.2. Familiarisation Training activities will be tasked via the Emergent Work 

process detailed at Condition 20 of Schedule 3 (Emergent Work Tasking 

Process). 

12. STATUS AND DELIVERY OF AIRCRAFT 

12.1. The Contractor’s nominated representative shall complete, and submit a 

Status Report containing the details set out in Annex 12 to Schedule 2 - Reports 

& Plans to the Authority’s nominated representative via email by 0800 GMT each 

calendar day, identifying each Aircraft as either Available or not Available to 

support the Tasking allocated and therefore the number of Aircraft Task Lines 

Available. 

13. UN-AVAILABILITY UNDER TASK 

13.1. In the event of a Tasked Aircraft becoming Unavailable whilst Tasked the 

Contractor will consult with 2GP VIP Tasking Cell (or the Air Support Command 

On Transit team if outside core hours) and agree the quickest method of 

ensuring that the task is completed. The Contractor shall be liable for all costs 

for completing the Task, except where the unavailability has been caused by a 

Force Majeure Event. 

 

 



OFFICIAL SENSITIVE - COMMERCIAL 

 

22 

OFFICIAL SENSITIVE - COMMERCIAL 

Annex 9 To Schedule 2 – Aircraft Interior Cleaning 

Specification 

 

1. AIRCRAFT INTERIOR CLEANING STANDARDS 

1.1. Due to the nature of the tasks being undertaken by the Aircraft it is essential 

that they are presented to the highest standard. Therefore, a programme of 

regular cleaning and quality control checks must be carried out by the Contractor 

to ensure that the required standard of Aircraft preparation is consistently 

achieved. 

2. OCCASIONS WHEN THE INTERIOR OF THE AIRCRAFT MUST BE CLEANED: 

2.1. after every flight, as part of the flight servicing. 

2.2. weekly, provided the ac is not detached or on scheduled maintenance. 

However, to provide an element of flexibility, the Weekly clean may be 

anticipated or delayed, depending on the condition of the ac as determined by 

the aircraft captain. 

2.3. post depth maintenance 

2.4. as required by the Contractors Chief Engineer or the Authority’s Project 

Manager. 

3. THE AIRCRAFT INTERIOR IS TO BE CLEANED AS FOLLOWS: 

Passenger cabin 

and rear 

compartment 

All items of interior furnishing, trim and role equipment are to be free of 

marks, stains, scratches and blemishes. 

Mirrors, windows, hand wash basins, toilet bowls, etc., are to be 

cleaned, dried, polished and toilet compartments are to be free from 

unpleasant odours. 

Ashtrays in seats and waste bins are to be emptied and cleaned. 

Hard sidewall and entrance trim are to be wiped over with a damp cloth 

and dry polished. 

Soft trim/bulkhead coverings are to be brushed and carpets vacuum 

cleaned and maintained free from stains. 

Tables are to be wiped with a damp cloth and lightly polished with a dry 

cloth. 

Overhead luggage compartments clean and free of debris. 

Protective covers are to be fitted to seats and tables whenever an 

allotted Aircraft is tasked with non-Royal/VIP duties. 

Galley 

The galley area of the Aircraft is to be maintained to the standards in 

accordance with current Hygiene Food Safety legislation. 

Waste containers are to be emptied, washed out and dried. 

Work surfaces, fridges, ovens and stowage’s are to be cleaned and the 

galley floor area is to be washed and wiped dry. 
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Flight deck/cockpit 

Since passengers may visit the flight decks of the Aircraft, it is essential 

that these areas are maintained to the same standard as the rest of the 

Aircraft. 

Transparencies and sun visors are to be cleaned, instrument panels, 

coamings and consoles are to be dusted, trim panels are to be wiped 

over and floors vacuum cleaned and maintained free from stains. 

Baggage hold and 

equipment bays 

These areas must be maintained in a clean and tidy condition. Baggage 

hold trim panels are to be free from stains and the hydraulic bay is to be 

free from oil accumulations. Any oil contamination is to be removed 

immediately. 
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Annex 10 To Schedule 2 – RAF NHT Standing Orders and 

Regulations 

 

1. SECURITY, SAFETY, STATION ORDERS, EMERGENCY & CONTINGENCY PLANS 

1.1. Subject to DEFCON 76 - Contractors Personnel at Government 

Establishments, the Contractor shall comply with all applicable RAF Northolt 

Security Regulations, Station Orders, Emergency and Contingency Plans, 

including but not limited to:-  

1.1.1. SECURITY 

1.1.1.1. Control of Entry 

1.1.1.2. Bomb Threat Warning 

1.1.1.3. Computer Network Threat 

1.1.1.4. Suspect Postal Bomb 

1.1.2. SAFETY 

1.1.2.1. Flight Safety 

1.1.2.2. Fire Safety 

1.1.2.3. DDH support 

1.1.2.4. SHEA 

1.1.2.5. DAEMS/SEMSCO 

1.1.2.6. Explosive Safety 

1.1.2.7. Human factors 

1.1.2.8. FOD 

1.1.2.9. CMT 

1.1.2.10. Quality 

1.1.2.11. Local Runway Safety Team 

1.1.3. RAF NORTHOLT STATION ORDERS 

1.1.3.1. Equality and diversity and complaints 

1.1.3.2. C4I support and contractor accountability 

1.1.3.3. Request to use sword and wheel facilities by 

dependants of MOD contractors 

1.1.3.4. PED Flight rules and orders 
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1.1.3.5. Drivers of service vehicles 

1.1.3.6. Additional contractor driver responsibilities 

1.1.3.7. Multi Activity Contract 

1.1.3.8. Authority for contractors to enter SLA 

1.1.3.9. Fire safety and evacuations procedures 

1.1.3.10. Contractor FOD prevention responsibilities 

1.1.3.11. Explosive Safety arrangements 

1.1.4. RAF NORTHOLT EMERGENCY & CONTINGENCY PLANS 

1.1.4.1. Contingency Plans 

1.1.4.2. Business Continuity Plan 

1.1.4.3. Aircraft crash and major incident plan (On Base) 

1.1.4.4. Aircraft crash and major incident plan (Off Base) 

1.1.4.5. MOD Aircraft crash hazards document set (ACHaz) 

1.1.4.6. Fire Section Operations Continuity Business Plan 

 

Note: Due to the security classification of some of these orders they will only be 

made available to the Contractor following Contract Award. 
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Annex 11 To Schedule 2 – Meetings 

 

Serial Meetings Frequency Location Role(s) of 

Contractor 

Description Contractor Inputs (I) & 

Outputs (O) 

1 Daily Aircraft 

Availability 

and Status 

Brief  

Daily Virtual 

meeting – 

MS Teams 

Chair, 

Attendee 

Aircraft status and availability 

meeting shall be chaired by the 

Contractor and will report on the 

status of both Aircraft; the ability 

to fulfil the planned Aircraft Task 

Lines projected Tasking for that 

day and the rolling week ahead. 

The meeting shall agree the 

performance and availability 

status of the previous days’ 

Tasking. If necessary, the 

meeting shall also be used by 

the Contractor to highlight any 

flight safety occurrences. 

Briefing of the Daily Status 

Report of the day Iaw Condition 

1.1 of Annex 12 to Schedule 2 

(O) 

 

Briefing of the Forward Task 

Plan Iaw Condition 1.2 of Annex 

12 to Schedule 2 (O) 

 

 

Potential actions arising from 

the briefing provided by the 

Authority’s Station Safety Cell 

(O) 

 

Agreement of previous day’s 

Availability sentencing (O) 

2 Contract 

Management 

Meeting 

Monthly Virtual 

meeting – 

MS Teams 

up until IOC.  

Joint Chair Contract Management meeting, 

in addition to the business as 

usual meetings, to discuss 

Contract performance.  

Review of Reports specified at 

Condition 1.2. Annex 12 

Schedule 2 (I) 
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Serial Meetings Frequency Location Role(s) of 

Contractor 

Description Contractor Inputs (I) & 

Outputs (O) 

 

Meeting at 

RAF Northolt 

from FOC 

 

Aircraft availability pricing 

meeting to agree with the 

Contractor the pricing that will 

be submitted in recognition of 

the Contractor’s performance for 

the previous month.  

 

Record of Decisions (RODs) (O) 

3 Civilian 

CAMO and 

Aircraft 

Maintenance 

Organisation 

update 

Weekly RAF Northolt 

or Virtual 

meeting – 

MS Teams 

Chair Discussions to include but not 

limited to status of Aircraft faults, 

Maintenance Scheduling, 

Airworthiness Directives, 

Service Bulletins. 

 

RODs (O) 

 Audits/Misc.    

4 RAF Northolt 

base safety 

meetings 

Ad hoc RAF Northolt Attendee The RAF Northolt infrastructure 

manager holds periodic based 

safety meetings or training 

which the Contractor will be 

required to attend e.g. 

mandatory site training 

 

5 The 

Contractor 

shall 

maintain 

TBA Virtual 

meeting – 

MS Teams 

 Notification of Military related 

matters through the DH Chain 

Military related matters relate to 

Provision of information 

compliant with MAA RA1240 

(when requested) (I) 
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Serial Meetings Frequency Location Role(s) of 

Contractor 

Description Contractor Inputs (I) & 

Outputs (O) 

communicati

on with the 

MOD Duty 

Holder (DH) 

chain. 

any Military personnel i.e. 

crewmembers and passengers 
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Annex 12 To Schedule 2 – Reports & Plans 

 

Reports to be submitted Daily 

1.1. The Contractor shall fully complete and submit the Daily State Sheet in 

accordance with Condition 19.5.5. of Schedule 3, to the Authority’s 

representatives identified at Table 1 below, NLT 08:00, using the format 

identified at Annex 23 to Schedule 3 (Daily State Sheet Template). 

1.2. The Contractor shall fully complete and submit a Forward Task Plan in 

accordance with Condition 19.5.1. of Schedule 3 to the Authority’s 

representatives identified at Table 1 below, NLT 08:00 for review during the 

daily Aircraft Availability and Status Brief. This Plan shall be agreed on a daily 

basis. 

 

Table 1 

To: 

• C17CSAE-CSAT-Multiuser (MULTIUSER) DESC17CSAE-CSAT-Multiuser@mod.gov.uk 

• Forsyth, Scott C1 (DES C17CSAE-CSAT-OpsMgr) Scott.Forsyth104@mod.gov.uk 

• O'brien, Neil C1 (DES C17CSAE-CSAT-FrontOffMgr) Neil.Obrien105@mod.gov.uk 

• Hymers, David FS (DES C17CSAE-CSAT-EngCMT) David.Hymers346@mod.gov.uk  

• 32Sqn-Ops (MULTIUSER) <32Sqn-Ops@mod.gov.uk>;  

• 32Sqn-Duty Cabin Crew (MULTIUSER) <32Sqn-DutyCabinCrew@mod.gov.uk>;  

• 32Sqn-Duty Pilot Ops (MULTIUSER) <32Sqn-DutyPilotOps@mod.gov.uk>;  

• Air-2Gp-ASCOT Logs (MULTIUSER) <Air-2Gp-ASCOTLogs@mod.gov.uk>;  

• Air-2Gp-ASCOT Ops (MULTIUSER) <Air-2Gp-ASCOTOps@mod.gov.uk>; 

• Air-Ops-CDOC Gp Mailbox (MULTIUSER) <Air-Ops-CDOCGpMailbox@mod.gov.uk>; 

• Brize Norton Jet Plan Cell <Brizeops@gmail.com>;  

• NOR-CAMO (MULTIUSER) <NOR-CAMO@mod.gov.uk>;  

• NOR-NORTHOLTOPS (MULTIUSER) <NOR-NORTHOLTOPS@mod.gov.uk>;  

• NOR-Custodian Team (MULTIUSER) <NOR-CustodianTeam@mod.gov.uk>;  

• NOR-CONT ENG OPS (MULTIUSER) <NOR-CONTENGOPS@mod.uk>;  

• NOR-VIP Protocol-Mov Plans (MULTIUSER) <NOR-VIPProtocol-MovPlans@mod.gov.uk>;  

• 4FPWGHQ-A3Ops (MULTIUSER) <4FPWGHQ-A3Ops@mod.gov.uk>;  

• Drew, Craig Sqn Ldr (Air-2GP-ASCOTOps-OC) <Craig.Drew215@mod.gov.uk>;  

• Wright, Jamie Flt Lt (NOR-OPS Station OPS OC) <Jamie.Wright612@mod.gov.uk>;  

• Lacey, Heather FS (4FPWGHQ-AVN SY 01) <Heather.Lacey484@mod.gov.uk>;  

• Byrne, Jordan Sgt (RAFP-BZN-VIP-ATSY SNCO) <Jordan.Byrne424@mod.gov.uk>;  

• NOR-RAFP ATSy (MULTIUSER) <NOR-RAFPATSy@mod.gov.uk> 

 

Cc: 

• Gleave, Philip Cpl (AIR-2GP-VIP-TASKING JNCO1) <Philip.Gleave100@mod.gov.uk>;  

• Air-2GP-VIP Tasking (MULTIUSER) <Air-2GP-VIPTasking@mod.gov.uk>;  

• Smith, Dianne Cpl (AIR-2GP-VIP-TASKING JNCO 3) <Dianne.Smith600@mod.gov.uk 

 

 

mailto:DESC17CSAE-CSAT-Multiuser@mod.gov.uk
mailto:Scott.Forsyth104@mod.gov.uk
mailto:Neil.Obrien105@mod.gov.uk
mailto:David.Hymers346@mod.gov.uk
mailto:32Sqn-Ops@mod.gov.uk
mailto:32Sqn-DutyCabinCrew@mod.gov.uk
mailto:32Sqn-DutyPilotOps@mod.gov.uk
mailto:Air-2Gp-ASCOTLogs@mod.gov.uk
mailto:Air-2Gp-ASCOTOps@mod.gov.uk
mailto:Air-Ops-CDOCGpMailbox@mod.gov.uk
mailto:Brizeops@gmail.com
mailto:NOR-CAMO@mod.gov.uk
mailto:NOR-NORTHOLTOPS@mod.gov.uk
mailto:NOR-CustodianTeam@mod.gov.uk
mailto:NOR-CONTENGOPS@mod.uk
mailto:NOR-VIPProtocol-MovPlans@mod.gov.uk
mailto:4FPWGHQ-A3Ops@mod.gov.uk
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mailto:Air-2GP-VIPTasking@mod.gov.uk
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Reports to be submitted Weekly 

1.3. All Weekly Progress Reports are to be submitted to the Authority’s Project 

Manager (APM) on the first business day of the week subsequent to the 

reporting period and shall include information on the following subjects:  

1.3.1. Availability Target by date, Aircraft and Task. 

1.3.2. Weekly reporting against Key Performance Indicators.  

1.3.3. Planned maintenance activity for each Aircraft for the 

forthcoming three-week period. 

1.3.4. Status of Aircraft undergoing C-Checks. 

1.3.5. Status of Tasks against Aircraft Task Lines. 

1.3.6. Status of any unscheduled maintenance arisings 

Reports to be submitted Monthly  

1.4. All Monthly Progress Reports are to be submitted to the APM by the fifth 

Business Day of the subsequent month to the reporting period and shall include 

information on the following subjects: 

1.4.1. Planned maintenance activity for each Aircraft for the 

forthcoming 6-month period. 

1.4.2. Monthly report against KPI 1 as detailed in Condition 15 of 

Schedule 3 (Performance Management), including but not limited to: 

1.4.2.1. Number of ATLs contracted for in month; 

1.4.2.2. Daily achievement status against each ATL; 

1.4.2.3.  Where an ATL has been failed, identification of the 

event which caused the Unavailability. 

1.4.2.4. The number of flying hours attributed to each ATL; 

1.4.2.5. During IOC, the number of flying hours and; take offs 

and landings attributed directly to positioning the Aircraft pre 

and post Tasking; 

1.4.3. Public Stock Account (PSA) listing submitted in accordance 

with DEFSTAN 5-57. 

1.4.3.1. Further to their obligations under DEFSTAN 5-57 the 

Contractor shall maintain a register of all GFA requiring testing 

to be used in compliance with the Contract. The PSA listing 

register shall list the equipment by description and serial 

number identify the nature of the test and date when that 

equipment is to be re-tested by to allow continued use. 
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Reports to be submitted at least Annually  

1.5. The following reports are to be submitted to the APM on an annual basis. 

1.5.1. Cyber Essentials Status Report including supply chain. 

Plans 

1.6. Plans are to be submitted in accordance with the details contained in 

Appendix 1 (CSAT Recap Contract Deliverable Documents) (and its annexes) of 

this Annex 12 to Schedule 2.  
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Appendix 1 to Annex 12 - CSAT Recap Contract Deliverable Documents (CDD) 

The Contractor shall deliver the documents at Table 1 in accordance with the criteria set out in the Data Item Description (DID) (where applicable), 

contained as Annexes to this Schedule, and as per the terms and conditions of the Contract.  

 

 

CDD 

Serial 

DID 

Annex 

Document Title Schedule 

3 

Condition 

Applicable 

Standard 

Initial 

Delivery 

Date 

Maturity Subsequent Delivery 

during Contract term 

Comment 

001 N/A Air Operating 

Certificate 

N/A Authorised1 After 

inclusion of 

CSAT 

Recap 

Aircraft 

type 

 as requested by the 

Authority 

This will include any 

Airworthiness Review 

Certificates (ARC) 

issued during the 

Contract. 

002 N/A Part 145 Certification N/A Authorised1 N/A  After any amendment or 

renewal of certification 

and as requested 
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CDD 

Serial 

DID 

Annex 

Document Title Schedule 

3 

Condition 

Applicable 

Standard 

Initial 

Delivery 

Date 

Maturity Subsequent Delivery 

during Contract term 

Comment 

003 N/A Aircraft Certifications N/A Authorised1 No later 

than CED + 

20 Days 

Final As each Certification is 

issued, renewed or as 

requested. 

To include: 

Aircraft Type Certificate 

Certificate of 

Airworthiness 

Airworthiness Review 

Certificate 

Navigation and 

Equipment Compliance 

Certification 

CAA approval for PED 

Tolerance 

 

004 N/A Aircraft Documents N/A Approved2 On Aircraft 

Acceptance 

Final Upon any approved 

amendments 

Aircraft Minimum 

Equipment List 

005 B Communications Plan N/A N/A No later 

than CED + 

20 Days 

Final The plan shall be 

reviewed monthly up until 

achievement of FOC 

The Parties will discuss 

the content of this plan 

at Contract Award and 

delivery of this Artefact 

will be arranged via 

amendment iaw 

DEFCON 503. 

 
 

1 Authorised by UK Civil Aviation Authority  
2 Approved by UK Civil Aviation Authority for CSAT Recap Aircraft Type 
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CDD 

Serial 

DID 

Annex 

Document Title Schedule 

3 

Condition 

Applicable 

Standard 

Initial 

Delivery 

Date 

Maturity Subsequent Delivery 

during Contract term 

Comment 

006 N/A ITPA Acceptance Test 

Report 
N/A N/A On Aircraft 

Acceptance 

Final N/A Iaw 3rd Party SR 

Acceptance 

Requirements to 

include Functional Test 

Reports (where 

applicable) 

007 C Obsolescence 

Management Plan 
22.4 N/A CED + 

3months 

Final Quarterly update The Parties will discuss 

the content of this plan 

at Contract Award and 

delivery of this Artefact 

will be arranged via 

amendment iaw 

DEFCON 503. 

008 D Joint Exit Management 

Plan 
N/A N/A CED + 3 

months 

Final Annual update The Parties will discuss 

the content of this plan 

at Contract Award and 

delivery of this Artefact 

will be arranged via 

amendment iaw 

DEFCON 503. 
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CDD 

Serial 

DID 

Annex 

Document Title Schedule 

3 

Condition 

Applicable 

Standard 

Initial 

Delivery 

Date 

Maturity Subsequent Delivery 

during Contract term 

Comment 

009  Daily State Sheet N/A Iaw Annex 

23 to 

Schedule 3 

(Daily State 

Sheet 

template) 

From IOC  Final Daily (Weekdays) Presented at the daily 

Aircraft Availability and 

Status Brief. 

Distributed to the 

Authority by 08:00 each 

day from IOC until the 

Contract expiry date 

iaw Condition 1.1 of 

Annex 12 to Schedule 

2. 

010 N/A Forward Task Plan 19 N/A From IOC Final Daily (Weekdays), 

updated to reflect agreed 

Tasks 

Presented at the daily 

Aircraft Availability and 

Status Brief. 

Distributed to the 

Authority by 08:00 each 

day from IOC until the 

Contract expiry date 

iaw Condition 1.2 of 

Annex 12 to Schedule 

2. 

011 N/A Weekly Progress 

Reports 
N/A Approved3 CED + 1 

week 

Final Weekly iaw Annex 12 to 

Schedule 2 

N/A 

 
 

3 By the Authority’s Project Manager 
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CDD 

Serial 

DID 

Annex 

Document Title Schedule 

3 

Condition 

Applicable 

Standard 

Initial 

Delivery 

Date 

Maturity Subsequent Delivery 

during Contract term 

Comment 

012 N/A Monthly Progress 

Reports 
N/A Approved4 CED + 1 

month 

Final Monthly iaw Annex 12 to 

Schedule 2 

N/A 

013 N/A Annual Cyber 

Essentials Status 

Report 

N/A N/A CED + 1 

year 

Final Annually on anniversary 

of initial issue 

Iaw DEFCON 658 

014 N/A Quality Plan 11 AQAP 2105 

 

CED + 

3months 

Final N/A N/A 

 

 
 

4 By the Authority’s Project Manager 
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Annex 13 To Schedule 2 – Accommodation and Travel 

Subsistence 

6 SCOPE O 

1.1. SCOPE OF WORK 

1.1.1. Where Contractor’s personnel are located away from the MOB 

with Authority personnel in support of the Aircraft they shall be housed 

in the same or equivalent accommodation where available. It is 

anticipated that this will be in commercially available hotel facilities. 

 

1.2. ADMINSTRATION AND BOOKING 

1.2.1. The Contractor shall confirm the nature and value of travel and 

subsistence (T&S) likely to be incurred when away with the Aircraft 

under Items 2 or 3 of the SoR in writing to the APM detailed at Annex 

15 to Schedule 2 - DEFFORM 111.  

1.2.2. Travel and subsistence (T&S) expected to be incurred by the 

Contractor as part of an Emergent Work task under Item 5 of the SoR is 

to be stated in the Task Authorisation Form. 

1.2.3. The Contractor shall be responsible for the administration, 

booking and up-front payment of Accommodation and travel and 

subsistence for their personnel and any Authority provided aircrew or air 

stewards directly supporting the Task. 

1.2.4. The Contractor shall claim re-imbursement for travel & 

subsistence (T&S) at the rates in accordance with Condition 13 of 

Schedule 3 (Payment) and Pricing Table 3 at Annex 14 to Schedule 2. 
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Annex 14 To Schedule 2 - Pricing Tables 

 

1. TABLE 1 - PROVISION OF AN AIRCRAFT OPERATING SERVICE  

 

 

 

Total Annual 

Aircraft Flying 

Hours 

IOC 

01 Jun 2022 to 

29 Jul 2022 

Firm Price per 

Aircraft 

Tasking Line  

£ (VAT Exc.) 

FOC 

30 Jul 2022 to 

31 Mar 2023 

Firm Price per 

Aircraft 

Tasking Line 

£ (VAT Exc.) 

FOC 

1 April 2023 to 

31 Mar 2024 

Firm Price per 

Aircraft 

Tasking Line 

£ (VAT Exc.) 

Option 1*  

1 Apr 2024 to 

30 Sep 2024 

Firm Price per 

Aircraft 

Tasking Line £ 

(VAT Exc.) 

Option 2*  

1 Oct 2024 to 

31 Mar 2025 

Firm Price per 

Aircraft 

Tasking Line £ 

(VAT Exc.) 

Option 3*  

1 Apr 2025 to 

30 Sep 2025 

Firm Price per 

Aircraft 

Tasking Line £ 

(VAT Exc.) 

 Option 4*  

1 Oct 2025 to 

31 Mar 2026 

Firm Price per 

Aircraft 

Tasking Line £ 

(VAT Exc.) 

 Option 5*  

1 Apr 2026 to 

30 Sep 2026 

Firm Price per 

Aircraft 

Tasking Line £ 

(VAT Exc.) 

 Option 6*  

1  Oct 2026 to 

31 Mar 2027 

Firm Price per 

Aircraft 

Tasking Line  

£ (VAT Exc.) 

Column (a) (b) (c) (d) (e) (f) (g) (h) (i) (j) 

<=720  £ £        

Between 721 

and 980 

(Variable) 

£ £        
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1.1. Provision of an Aircraft Operating Service from IOC to FOC and FOC to Contract Expiry (SOR items 2 & 3)

<=980   £ £ £ £ £ £ £ 

 Between 981 

and 1,200 

(Variable) 
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2. TABLE 2 - EMERGENT WORK LABOUR RATES (SOR ITEM 5) 

 

2.1. The Contractor Firm Hourly Rates are exclusive of the agreed profit rate. 

 

 

 

 

 

 

IOC 

 

1 Apr 2022 to 29 

Jul 2022 

FOC 

 

 

 30 Jul 2022 to 

31 Mar 2024 

Option 1* 

1 Apr 2024 to 

30 Sep 2024 

Option 2* 

1 Oct 2024 to 

31 Mar 2025 

Option 3* 

1 Apr 2025 to 

30 Sep 2025 

 Option 4*  

1 Oct 2025 to 

31 Mar 2026 

 Option 5*  

1 Apr 2026 to 30 

Sep 2026 

 Option 6*  

1  Oct 2026 to 

31 Mar 2027 

Column (a) (b) (d) (d) (e) (f) (g) (h) (i) 

Contractor  
Firm Hourly Rate  

£ (VAT Exc.) 

        

Profit  
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3. TABLE THREE – ACCOMODATION, SUBSISTENCE AND SUPPLEMENTAL RATES 

Note: Data to be inserted at Contract Award, based on the Contractor’s Tender submission 

 

 

Area of 

Tasking 

IOC 

 

1 Apr 2022 to 29 

Jul 2022) 

Firm Price Daily 

Subsistence 

Allowance  

£ (VAT Exc.) 

FOC 

 

 

30 Jul 2022 to 31 

Mar 2024 

Firm Price Daily 

Subsistence  

Allowance  

£ (VAT Exc.) 

Option 1* 

 

1 Apr 2024 to 30 

Sep 2024 

Firm Price Daily 

Subsistence  

Allowance  

£ (VAT Exc.) 

Option 2* 

 

1 Oct 2024 to 31 

Mar 2025 

Firm Price Daily 

Subsistence  

Allowance  

£ (VAT Exc.) 

Option 3* 

 

1 Apr 2025 to 30 

Sep 2025 

Firm Price Daily 

Subsistence 

Allowance  

£ (VAT Exc.) 

 Option 4*  

 

1 Oct 2025 to 31 

Mar 2026 

Firm Price Daily 

Subsistence  

Allowance  

£ (VAT Exc.) 

 Option 5*  

 

1 Apr 2026 to 30 

Sep 2026 

Firm Price Daily 

Subsistence  

Allowance  

£ (VAT Exc.) 

 Option 6*  

 

1  Oct 2026 to 31 

Mar 2027 

Firm Price Daily 

Subsistence  

Allowance  

£ (VAT Exc.) 

UK         

Europe         

ROW         

Profit  

 

3.1. Rates above are applicable for Overnight stays only when expenditure by the Contractor is incurred and includes Accommodation. 

3.2. The Rates are exclusive of the agreed profit rate. 

3.3. Value to include provision for food and drink and disturbance allowance. 



OFFICIAL 

 

42 

OFFICIAL SENSITIVE - COMMERCIAL 

3.4. Rate applies from the beginning of each 24-hour period that the Contractors employee is located in the geographical area and 

operating away from the MOB. For example, if landing at 1600 in continental Europe and returning to the MOB at 0800 the following 

day the Contractor shall be to be paid the applicable Daily Allowance for one 24-hour period. 

3.5. Price due for travel and subsistence (T&S) incurred shall be calculated in accordance with Condition 13.5 of Schedule 3 (Payment). 
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DEFFORM 111 

(Edn 07/21) 

Annex 15 to Schedule 2 - Addresses and Other Information 
 1. Commercial Officer 

Name: DES C17 CSAE-CSAT-RECAP-CM-LEAD 

 

Address: Walnut 2b, #1229, MOD Abbey Wood, 

Bristol, BS34 8JH 

 

Email: desc17csae-commercial@mod.gov.uk  

   

   +44 (0) 300 158 9273 

 8. Public Accounting Authority 

 

1. Returns under DEFCON 694 (or SC equivalent) should 

be sent to DBS Finance ADMT – Assets In Industry 1, 

Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD

  

 44 (0) 161 233 5397 

 

2. For all other enquiries contact DES Fin FA-AMET Policy, 

Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD  

 44 (0) 161 233 5394 

 

 

 2. Project Manager, Equipment Support 

Manager or PT Leader (from whom technical 

information is available) 

Name: Scott Forsyth  

 

Address: Royal Air Force Northolt, West End 

Road, RUISLIP, Middlesex, HA4 6NG  

 

Email:  Scott.Forsyth104@MoD.gov.uk 

    +44 (0) 300 156 9796 

 9. Consignment Instructions 

The items are to be consigned as follows: 

 

As per the Contract. 

 

 

 3. Packaging Design Authority 

Organisation & point of contact: 

      

 

(Where no address is shown please contact the 

Project Team in Box 2)  

 

 

 10. Transport. The appropriate Ministry of Defence 

Transport Offices are: 

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, 

Mail Point 3351, BRISTOL BS34 8JH            

Air Freight Centre 

IMPORTS  030 679 81113 / 81114  Fax 0117 913 8943 

EXPORTS  030 679 81113 / 81114  Fax 0117 913 8943 

Surface Freight Centre 

IMPORTS  030 679 81129 / 81133 / 81138  Fax 0117 

913 8946 

EXPORTS  030 679 81129 / 81133 / 81138  Fax 0117 

913 8946 

 

  

 4. (a) Supply / Support Management Branch or 

Order Manager: 

Branch/Name:       

 

 

 

  (b) U.I.N.        

 B. JSCS 

 

JSCS Helpdesk No. 01869 256052 (select option 2, then 

option 3) 

JSCS Fax No. 01869 256837 

Users requiring an account to use the MOD Freight 

Collection Service should contact UKStratCom-DefSp-

RAMP@mod.gov.uk in the first instance. 

 

 

 5. Drawings/Specifications are available from 

      

The Authority’s Project Manager 

 11. The Invoice Paying Authority 

Ministry of Defence   0151-242-2000 

DBS Finance 

Walker House, Exchange Flags Fax: 0151-242-2809 

 

mailto:desc17csae-commercial@mod.gov.uk
mailto:UKStratCom-DefSp-RAMP@mod.gov.uk
mailto:UKStratCom-DefSp-RAMP@mod.gov.uk
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Liverpool, L2 3YL           Website is: 

https://www.gov.uk/government/organisations/ministry-of-

defence/about/procurement#invoice-processing 

 

 6. Intentionally Blank  12. Forms and Documentation are available through *: 

Ministry of Defence, Forms and Pubs Commodity 

Management  

PO Box 2, Building C16, C Site 

Lower Arncott 

Bicester, OX25 1LP (Tel. 01869 256197 Fax: 01869 

256824) 

Applications via fax or email:  

Leidos-FormsPublications@teamleidos.mod.uk 

 

 

 7.  Quality Assurance Representative: 

      

Commercial staff are reminded that all Quality 

Assurance requirements should be listed under the 

General Contract Conditions.  

 

AQAPS and DEF STANs are available from UK 

Defence Standardization, for access to the 

documents and details of the helpdesk visit 

http://dstan.gateway.isg-r.r.mil.uk/index.html 

[intranet] or https://www.dstan.mod.uk/ [extranet, 

registration needed].  

  * NOTE 

1. Many DEFCONs and DEFFORMs can be obtained from 

the MOD Internet Site: 

https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm 

 

2. If the required forms or documentation are not available 

on the MOD Internet site requests should be submitted 

through the Commercial Officer named in Section 1.  

 

 

 

https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing
https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing
mailto:Leidos-FormsPublications@teamleidos.mod.uk
http://dstan.gateway.isg-r.r.mil.uk/index.html
https://www.dstan.mod.uk/
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm
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Schedule 3 - Contract Terms and Conditions 

 
1. DEFENCE CONDITIONS 

DEFCON  Edition  Description  

DEFCON 5J  18/11/2016  Unique Identifiers  

DEFCON 68  May-21  Supply Of Data For Hazardous Articles, Materials And Substances  

DEFCON 76  Jun-21  

Contractor's Personnel At Government Establishments  

Note: The Contractor’s liability with respect to this DEFCON shall not 

exceed £20,000,000 per occurrence and £20,000,000 in aggregate. 

DEFCON 90  Jun-21  Copyright   

DEFCON 113  Feb-17  Diversion Orders  

DEFCON 117  Jul-21  
Supply Of Information For NATO Codification and Defence Inventory 

Introduction  

DEFCON 129  Jul-21  Packaging (For Articles Other Than Munitions)  

DEFCON 129J  18/11/2016  The Use Of Electronic Business Delivery Form  

DEFCON 501  Oct-21  Definitions And Interpretations  

DEFCON 503  Jul-21  Formal Amendments To Contract  

DEFCON 507  Jul-21  Delivery    

DEFCON 513  Jul-21  Value Added Tax (VAT)  

DEFCON 514  Aug-15  

Material Breach  

Note: The Contractor’s liability with respect to this DEFCON shall not 

exceed £6,800,000 per occurrence and £6,800,000 in aggregate. 

DEFCON 515  Jun-21  Bankruptcy And Insolvency  

DEFCON 516  04-Dec  Equality  

DEFCON 518  Feb-17  Transfer  

DEFCON 520  Aug-21  Corrupt Gifts And Payments Of Commission  

DEFCON 522  Nov-17  Payment and Recovery of Sums Due  

DEFCON 524  Feb-20  Rejection  

DEFCON 524A  Feb-20  Counterfeit Materiel  

DEFCON 525  Oct-98  

Acceptance  

Note: Acceptance shall be in accordance with Condition 7 of Schedule 

3 

DEFCON 526  08-Feb  

Notices  

The addresses (including electronic addresses) of each party to the 

Contract to which all Notices are to be sent are those specified at 

Annex 15 to Schedule 2 (Addresses and Other Information). 

DEFCON 527  Sep-97  Waiver  

DEFCON 528  Jul-21  Import and Export Licences 

DEFCON 529  Sep-97  

Law (English)  

Note: This DEFCON shall only apply if the Contractor is registered 

within the United Kingdom. 

DEFCON 530  Dec-14  Dispute Resolution (English Law)  
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DEFCON 531  Sep-21  Disclosure Of Information  

DEFCON 532B  Sep-21  
Protection Of Personal Data (Where Personal Data is being 

processed on behalf of the Authority)  

DEFCON 534  Jun-21  Subcontracting and Prompt Payment  

DEFCON 537  06-Feb  Rights Of Third Parties  

DEFCON 538  06-Feb  Severability  

DEFCON 539  Aug-13  Transparency  

DEFCON 550  Feb-14  Child labour and Employment Law  

DEFCON 566  Oct-20  Change Of Control Of Contractor  

DEFCON 602A  Dec-17  Quality Assurance (With Deliverable Quality Plan)  

DEFCON 604  Jun-14  Progress Reports  

DEFCON 605 Jun-14  Financial Reports  

DEFCON 608  Jul-21  Access And Facilities To Be Provided By The Contractor  

DEFCON 609  Jul-21  Contractor's Records  

DEFCON 611  Feb-16  

Issued Property  

Note: The Aircraft shall be included in the definition of Issued 

Property.  

Note: DEFCON 611 applies to the extent that the terms of the lease at 

Annex 8 to Schedule 3 do not apply. 

Note: The Contractor’s liability with respect to this DEFCON shall not 

exceed £25,000,000 per occurrence or £51,000,000 in aggregate. 

DEFCON 612  Jun-21  

Loss Of Or Damage To The Articles 

Note: The Contractor’s liability with respect to this DEFCON shall not 

exceed £1,000,000 per occurrence or £1,000,000 in aggregate. 

DEFCON 620  Aug-21  Contract Change Control Procedure  

DEFCON 621B  10-Apr  Transport (If Contractor Is Responsible For Transport)  

DEFCON 624  Nov-13  Use Of Asbestos  

DEFCON 625  Jun-21  

Co-Operation On Expiry Of Contract  

Note: Co-Operation on Expiry of Contract shall be accordance with 

the Joint Exit Management Plan at Annex 16 to Schedule 3 

DEFCON 627  12-Oct  Quality Assurance - Requirement for a Certificate of Conformity  

DEFCON 632  Jun-21  Third Party Intellectual Property - Rights and Restrictions  

DEFCON 637  May-17  Defect Investigation And Liability   

DEFCON 642  Jul-21  Progress Meetings  

DEFCON 644  Jul-18  Marking Of Articles  

DEFCON 646  Oct-98  

Law And Jurisdiction (Foreign Suppliers)  

Note: This DEFCON shall only apply if the Contractor is registered 

outside of the United Kingdom. 

DEFCON 649  Dec-16  

Vesting 

Note: All ground support equipment purchased by the Contractor as 

part of the Contract price and to enable the provision of Services 

required in accordance with Schedule of Requirements Item 3, will be 

assigned the same meaning as component parts or materials as 

defined in this DEFCON. 



OFFICIAL 

 

47 

OFFICIAL SENSITIVE - COMMERCIAL 

DEFCON 656B  Aug-16  Termination for Convenience – Over £5M  

DEFCON 658  Sep-21  

Cyber  

Note: Further to DEFCON 658 the Cyber Risk Profile of the Contract is 

Moderate, as defined in Def Stan 05-138. 

DEFCON 660  Dec-15  Official-Sensitive Security Requirements  

DEFCON 670  Feb-17  Tax Compliance  

DEFCON 674  Mar-21  Advertising Subcontracts  

DEFCON 678  Sep-19  
SME Spend Data Collection 

Note: DEFFORM 139 template at Annex 7 to Schedule 3 

DEFCON 681  06-Feb  Decoupling Condition - Subcontracting With The Crown  

DEFCON 684  01-Apr  Limitation Upon Claims In Respect Of Aviation Products 

DEFCON 694  Jul-21  Accounting For Property Of The Authority  
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2. PRECEDENCE OF DOCUMENTS  

2.1. In the event of a contradiction between any parts of this Contract, the order of 

precedence shall be as stated in Condition 2.2 of Schedule 3. 

2.2. If there is any inconsistency between the provisions of the main body of this Contract 

and the Schedules, or between any of the Schedules, the conflict shall be resolved 

according to the following order of priority: 

2.2.1. the main body of this Contract at Schedule 3 (excluding the Annexes) 

(in which the Conditions shall take precedence over the DEFCONS); Schedule 1 

(Definitions and Interpretation); and Annex 18 to Schedule 3 (Contractor’s 

Commercially Sensitive Information); 

2.2.2. Schedule 2 (Schedule of Requirements), the Annexes to Schedule 2 

and Annex 20 to Schedule 3 (MDAL); 

2.2.3. the Contractors Transition and Delivery Plan at Annex 9 to Schedule 3 

2.2.4. Annex 12 to Schedule 2 – Reports & Plans; and 

2.2.5. the remaining Annexes to the Schedules 

 

3. DISCREPANCIES IN DOCUMENTATION  

3.1. Each Party shall notify the other in writing forthwith upon becoming aware of any 

discrepancy, inconsistency, divergence or anomaly between or within any of the 

documents referred to in Condition 3.1 of Schedule 3 above.  

3.2. The notice issued pursuant to Condition 2.1 of Schedule 3 shall set out in precise detail 

any discrepancy, inconsistency; divergence or anomaly between or within the documents 

referred to in Condition 2.1 of Schedule 3 and propose any amendments that may be 

required to such documents to resolve such discrepancy, inconsistency or divergence.  

3.3. The Parties shall seek to agree such amendments to resolve such discrepancy, 

inconsistency, divergence or anomaly as soon as reasonably practicable. Where 

the Authority and the Contractor fail to do so within ten (10) Business Days of notice and 

either Party considers that the discrepancy, inconsistency, divergence or anomaly to be 

material to its rights and obligations under this Contract, then the matter will be referred 

to the Dispute Resolution Procedure in accordance with Condition 27 of Schedule 3 

(Dispute Resolution).  

 

4. SCOPE AND DURATION  

4.1. SCOPE - The Contractor shall complete all work under the Contract in accordance with 

the terms and conditions of the Contract, including but not limited to the CPS at Annex 5 

to Schedule 2 and the Transition and Delivery Plan at Annex 9 to Schedule 3. 

Accordingly, the Contractor shall be responsible for achieving the following key 

milestones by the dates identified in the Transition & Delivery Plan at Annex 9 to 

Schedule 3: 
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• Acceptance of two (2) Aircraft 

• IOC 

• FOC 

4.2. All work shall be carried out to the satisfaction of the Authority in accordance with the 

acceptance criteria in Condition 7 to Schedule 3. 

 

4.3. CONTRACT DURATION - The Contract shall commence on the Contract Award and 

shall expire at 23:59 (UK time) on 31 March 2024, unless: 

4.3.1. extended by the Authority or; 

4.3.2. terminated in accordance with the provisions of the Contract (such Term 

so commencing, extended and expiring or terminating being the “Contract 

Duration”).  

4.4. The following durations shall apply to each Item on the Schedule Of Requirements at 

Schedule 2. 

Schedule Item 1 

4.4.1. The Contractor shall be responsible for ensuring Acceptance of 2 

Aircraft by no later than 31 March 2022 and for ensuring the safe custody and 

husbandry of the Aircraft until the IOC is achieved on 1 Jun 2022. 

Schedule Item 2 

4.4.2. The delivery of the service shall commence on 1 Jun 2022 upon 

achievement of the IOC in accordance with the CPS at Annex 5 to Schedule 2 

and the Transition & Delivery Plan at Annex 9 to Schedule 3. This service shall 

continue until achievement of FOC on 30 Jul 2022 in accordance with the CPS 

at Annex 5 to Schedule 2 and the Transition & Delivery Plan at Annex 9 to 

Schedule 3. 

Schedule Item 3 

4.4.3. The delivery of the service shall commence on 30 Jul 2022 upon 

achievement of the FOC in accordance with the CPS at Annex 5 to Schedule 2 

and the Transition & Delivery Plan at Annex 9 to Schedule 3 and continue until 

23:59 (UK time) on 31 March 2024 unless the Contract is extended as a 

consequence of the Authority exercising its rights under Condition 5 of Schedule 

3. 

Schedule Item 5 

4.4.4. Emergent Work tasks can be placed prior to the date of 23:59 (UK time) 

on 31 March 2024. These Emergent Work tasks can complete following expiry of 

Contract, but no new Emergent Work tasks can be placed after this point unless 

the Contract is extended as a consequence of the Authority exercising its rights 

under Condition 5 of Schedule 3. 
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Schedule Item 7 

4.4.5. (Not Applicable - Aircraft painted as part of manufacture and cost 

included in SOR line 1). 

Schedule Item 14 

4.4.6. At the Authority’s discretion, it can exercise its Option for the Training 

for 4 x pilots in accordance with Condition 5.2 of Schedule 3 at any time prior to 

the date of 23:59 (UK time) on 31 March 2024 unless the Contract is extended 

as a consequence of the Authority exercising its rights under Condition 5 of 

Schedule 3.The scope of work to be carried out under the Contract is defined 

within the Schedule of Requirements, Cardinal Point Specification, these terms 

and conditions and its Annexes. 

 

5. CONTRACT OPTIONS 

5.1. Contract Extension (Items 8 – 13 of the SoR): 

The Contractor hereby grants to the Authority the following irrevocable options to extend the 

duration of the Services and validity of the Options detailed at items 3 and 5 to 14 of the 

Schedule of Requirements at Schedule 2, in accordance with the terms and conditions set out 

in this Contract or any such subsequent contract or contracts where such options are taken 

up, it being agreed that the Authority has no obligation to exercise such options;  

5.1.1. Option 1: Amend the date of Contract Expiry to 30 Sep 2024, at the 

prices detailed within the Pricing Tables within Annex 14 to Schedule 2 provided 

that the Authority exercises such an option by no later than 31 Dec 2023.  

5.1.2. Option 2: Amend the date of Contract Expiry to 31 Mar 2025, at the 

prices detailed within the Pricing Tables within Annex 14 to Schedule 2 provided 

that the Authority exercises such an option by no later than 30 Jun 2024.  

5.1.3. Option 3: Amend the date of Contract Expiry to 30 Sep 2025, at the 

prices detailed within the Pricing Tables within Annex 14 to Schedule 2 provided 

that the Authority exercises such an option by no later than 31 Dec 2024. 

5.1.4. Option 4: Amend the date of Contract Expiry to 31 Mar 2026, at the 

prices detailed within the Pricing Tables within Annex 14 to Schedule 2 provided 

that the Authority exercises such an option by no later than 30 Jun 2025.  

5.1.5. Option 5: Amend the date of Contract Expiry to 30 Sep 2026, at the 

prices detailed within the Pricing Tables within Annex 14 to Schedule 2 provided 

that the Authority exercises such an option by no later than  31 Dec 2025. 

5.1.6. Option 6: Amend the date of Contract Expiry to 31 Mar 2027, at the 

prices detailed within the Pricing Tables within Annex 14 to Schedule 2 provided 

that the Authority exercises such an option by no later than 30 Jun 2026. 

5.1.7. The Authority shall have the right to exercise any number of these 

options. 
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5.1.8. The Authority shall have the right to exercise the options by the 

specified dates or within such further period as corresponds to the aggregate of 

any period(s):  

5.1.8.1. of delay in the delivery programme whether constituting any 

breach of the Contract or resulting from any force majeure event or;  

5.1.8.2. for the duration of which the Authority is prevented from 

exercising any such option by reason of any other breach of the 

Contract by the Contractor.  

5.2. Aircrew Training: (Item 14 of the SoR): 

The Contractor hereby grants to the Authority the irrevocable option for provision of the 

training Services set out in 5.2.1. and Annex 5 to Schedule 2 (CPS SR Matrix), it being 

agreed that the Authority has no obligation to exercise such options 

 

6. SUPPLY OF TWO AIRCRAFT TO THE AUTHORITY 

6.1. In accordance with Schedule of Requirements line 1, the Contractor shall supply 

quantity two Aircraft to the Authority that meet all the requirements in the Cardinal Point 

Specification at Annexes 1 to 7 of Schedule 2. 

6.2. These Aircraft shall be Accepted on behalf of the Authority by an Independent Third-

Party Agent, appointed by the Contractor, in accordance with Third Party Acceptance 

requirements in Annex 7 To Schedule 2 and Condition 7 of this Schedule 3; and in a 

manner that complies with these terms and conditions and the Contractor’s commitments 

within the Transition and Delivery plan at Annex 9 to Schedule 3. 

6.3. These Aircraft shall be Accepted in accordance with this Condition 6 and Condition 7 of 

Schedule 3 by 31 March 2022. Delivery of this activity by this date is a condition of 

this Contract and is ‘of the essence’.  

6.4. With respect to DEFCON 514 (Material Breach), Acceptance of both Aircraft on behalf 

of the Authority in the manner described further in this Condition 6 and Condition 7 of 

Schedule 3 is considered Material to the Contract and the Authority reserves its rights to 

terminate the Contract should these requirements not be met by 31 March 2022. 

6.5. In addition to the Aircraft requirements stipulated within the Cardinal Point Specification 

at Annexes 1 to 7, Schedule 2; the Contractor must ensure Acceptance of both Aircraft 

on behalf of the Authority within the following parameters: 

6.5.1. Aircraft to have been accepted in accordance with Condition 7 of 

Schedule 3 

6.5.2. Provision by the Contractor, to the Authority of the Acceptance report 

and evidence as detailed in Condition 7 of Schedule 3. 

6.5.3. Aircraft provenance will be reviewed in accordance with Serial 1.1 of 

Annex 5 to Schedule 2 (CPS SR Matrix) to establish suitability for use by the UK 

Government.  
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6.5.3.1. The Authority's decision on acceptability of an Aircraft's 

provenance shall be final and conclusive. 

6.5.4. The Authority reserves the right to reject Aircraft that do not meet all of 

the requirements detailed in Conditions 6.5, 6.6 and 6.7 of Schedule 3. 

6.6. The Aircraft can only be accepted on behalf of the Authority if the Contractor has full 

liability for those Aircraft, either by ownership, Contract or other evidenced means.  

6.7. A written statement from the Contractor’s Finance Director confirming the liability as 

per Condition 6.6 of Schedule 3, evidencing this liability must be provided alongside the 

ITPA acceptance report at Condition 7.1.5 of Schedule 3. 

6.8. The Contractor shall ensure that concurrent to Condition 7.1.5 of Schedule 3 or as 

soon as possible thereafter that they arrange for title to both Aircraft to pass to the 

Authority. 

6.8.1. As soon as title of Aircraft has been confirmed to have passed to the 

Authority, the Authority will lease the Aircraft back to the Contractor in 

accordance with Condition 8.1 of Schedule 3. 

 

7. ACCEPTANCE PROCESS 

7.1. Schedule of Requirements (SoR) Item 1 (Supply of 2 Aircraft to the Authority) 

7.1.1. Schedule of Requirement Item 1 contains Milestones in accordance with 

the Transition and Delivery Plan at Annex 9 to Schedule 3 as follows: 

7.1.1.1. Milestones 1a and 1b: Aircraft purchase deposit(s).  

7.1.1.2. Milestones 2a and 2b: The balance of the Aircraft cost.  

7.1.1.3. Milestone 3: Payment of the ITPA costs.  

7.1.1.4. Milestone 4: For ensuring the safe custody and husbandry of the 

Aircraft until the IOC is achieved 

7.1.2. For Milestones 1 and 2; The Contractor shall appoint the ITPA identified 

in the Transition and Delivery Plan at Annex 9 to Schedule 3 to perform the 

acceptance process. The ITPA must meet the following requirements. 

7.1.2.1. Shall be a Company Registered in the United Kingdom.  

7.1.2.2. As identified by the Contractor in the Transition and Delivery 

Plan at Annex 9 to Schedule 3, the ITPA shall have access to Suitably 

Qualified and Experienced Personnel with experience of conducting 

bespoke Aircraft Pre-Purchase Inspections in line with the criteria of the 

‘Third-Party SR Accept’ tab at Annex 7 of Schedule 2.  

7.1.2.3. Shall evidence to the Authority in the Transition and Delivery 

Plan and again at Contract Award that there is no Conflict of Interest in 

the appointment of the ITPA by the Contractor.  
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7.1.3. The Authority reserves the right to require the appointment of an 

alternative ITPA should it determine the requirements identified in Condition 

7.1.1.1. or 7.1.1.2. of Schedule 3 have not been met. 

7.1.4. The ITPA shall conduct their acceptance in accordance with the 

requirements stipulated in the ‘Third-Party SR Accept’ tab at Annex 7 of 

Schedule 2 in addition to any other checks or acceptance activity that the 

Contractor may wish to undertake.  

7.1.5. It is the responsibility of the ITPA to Accept both Aircraft in accordance 

with the criteria as listed in the “Third-Party SR Accept” tab at Annex 7 of 

Schedule 2. A report to validate the Acceptance and evidence against each of 

the criteria listed in the “Third-Party SR Accept” tab at Annex 7 of Schedule 2 

shall be produced by the ITPA and provided to the Contractor. 

7.1.6. The Authority shall deem the Aircraft as Accepted upon receipt of a 

certified copy of the completed acceptance report identified in Condition 7.1.4 of 

Schedule 3 and in consideration of Condition 6.7 of Schedule 3. 

7.1.7. Milestone 3, for payment of the ITPA costs will be Accepted by the 

Authority at the point of Condition 6.5.2. of Schedule 3. 

7.1.8. Milestone 4, for payment for ongoing costs during the period between 

Aircraft acceptance and declaration of IOC. E.g. Anti-deterioration maintenance, 

hangarage and other husbandry activities [details to be added from Tender on 

activities] will be Accepted on the day after achievement of IOC.  

7.1.8.1. IOC will be achieved on the date that all activities pertinent to 

IOC detailed at Annex 2 To Schedule 2 – IOC-FOC are completed and 

that this is agreed between the Parties.  

 

7.2. Schedule of Requirements (SoR) Item 2 (Provision of an Aircraft Operating 

Service from IOC to FOC) 

7.2.1. ATLs are required in accordance with Condition 10 of Schedule 3. 

Acceptance of ATLs during IOC will be in accordance with the sentencing 

process at Condition 15 of Schedule 3. 

7.3. Schedule of Requirements (SoR) Item 3 (Provision of an Aircraft Operating 

Service from FOC to Contract Expiry) 

7.3.1. ATLs are required in accordance with Condition 10 of Schedule 3. 

Acceptance of ATLS during IOC will be in accordance with the sentencing 

process at Condition 15 of Schedule 3. 

7.4. Schedule of Requirements (SoR) Item 5 (Emergent Work) 

7.4.1. Acceptance will be as detailed in the Task Authorisation Form for 

Emergent Work and by completion of Part D. 

7.5. Schedule of Requirements (SoR) Item 7 (Aircraft Re-Paint) 
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7.5.1. Aircraft Re-Paint will be completed in accordance with Annex 5 To 

Schedule 2 – CPS SR Matrix serial 9.6. 

7.5.2. Upon completion of this activity the Authority’s authorised 

representative, or their authorised deputy, at Box 2 to DEFFORM 111 will 

confirm Acceptance in writing. 

7.6. Schedule of Requirements (SoR) Items 8 to 13 (OPTIONs to Extend the Contract 

Duration and scope ) 

7.6.1. Dates relating to the Option periods are as indicated in Condition 5 of 

Schedule 3. 

7.6.2. ATLs are required in accordance with Condition 10 of Schedule 3. 

Acceptance of ATLs during these periods will be in accordance with the 

sentencing process at Condition 15 of Schedule 3. 

7.7. Schedule of Requirements (SoR) Item 14 (OPTION for Training for 4 x pilots) 

7.7.1. Training for additional Option pilots will be Accepted when an authorised 

representative of the Contractor confirms in writing that training in accordance 

with Annex 5 To Schedule 2 – CPS SR Matrix serial 7.1. has been completed.  

 

8. LEASE OF AIRCRAFT TO THE CONTRACTOR 

8.1. The two Aircraft provided to the Authority under Item 1 of the Schedule of 

Requirements shall be ‘dry’ leased back to the Contractor under the terms of the Aircraft 

Lease Agreement enclosed at Annex 8 to Schedule 3. 

 

9. TRANSITION 

9.1. The Contractor shall provide the articles and Services detailed in the agreed Transition 

and Delivery Plan enclosed at Annex 9 to this Schedule 3 by the dates stated therein. 

 

10. AIRCRAFT AVAILABILITY  

10.1. Availability shall be defined in accordance with definition in the Cardinal Point 

Specification and the Definitions of this Contract. 

10.2. The Contractor shall achieve the Availability stated below from the date of Initial 

Operating Capability (IOC) until Full Operating Capability (FOC):-  

10.2.1. Weekdays - 1 Aircraft Task Lines (ATL) available 0800-2200 GMT UK  

10.3. The Contractor shall achieve the Availability stated below from the date of FOC until 

the Contract Expiry: 
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10.3.1. Monday to Sunday – One Aircraft Task Line available (with 24 hours’ 

notice to move) including all bank holidays except Christmas Day and New 

Year’s Day. 

10.3.2. Monday to Friday – In addition to 10.3.1., one Aircraft Task Line 

available (with 24 hours’ notice to move) excluding all bank holidays. 

10.4. In the event that Aircraft are Tasked under Condition 33 (Out Of Area Tasking) those 

Aircraft shall be subject to the Availability stated within the Task Authorisation Form for 

Emergent Work raised in accordance with Condition 20 of Schedule 3 (Emergent Work 

Tasking Process). 

10.5. In the event that Aircraft are not Available wholly due to: 

10.5.1. A Relief Event as detailed at Condition 15.9.1 of Schedule 3.,  

they shall be accounted for under this Condition 10 as Available unless notified 

otherwise, provided the Contractor has demonstrably made all reasonable endeavours to 

mitigate the impact. 

10.6. For the ATL at Condition 10.3.2. of Schedule 3 only and in accordance with 

Condition15.9.1. of Schedule 3 – The Contractor will be alleviated up to twenty percent of 

the contracted ATLs per calendar month. 

10.7. At all times, the Availability that the Authority can request is limited to the maximum 

AFT which is: 

10.7.1. For the period of IOC: 980 hours 

10.7.2. For the period of FOC: 1,200 hours 

10.8. For the period of IOC where RAF NHT is not the MOB, AFT will not be consumed from 

the totals at Condition 10.8 of Schedule 3 for the positioning of the Aircraft pre and post 

Tasking. 

 

11. QUALITY ASSURANCE STANDARDS  

11.1. The Contractor shall comply with the following Standards:  

Standard  Description  

AQAP 2310  NATO Quality Management System 

Requirements for Aviation, Space and Defence 

Suppliers.  

AQAP 2210  NATO Supplementary Software Quality 

Assurance Requirements to AQAP 2110 or 

AQAP 2310  

AQAP 2105  Deliverable Quality Plan  

Note: The quality plan shall be delivered to the 

Quality Assurance Representative within 3 

months of Contract award.  

Def Stan 05-61 Part 1  Quality Assurance Procedural Requirements - 

Concessions.  
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Def Stan 05-61 Part 4  Quality Assurance Procedural Requirements - 

Contractor Working Parties.  

Def Stan 05-61 Part 9  Quality Assurance Procedural Requirements - 

Independent Inspection Requirements for 

Safety Critical Items.  

Def Stan 05-100  Ministry of Defence Requirements for Aircraft 

Flight and Ground Running  

Def Stan 05-135  Avoidance of Counterfeit material.  

ISO 17025: 2017  General Requirements for the competence of 

testing and calibration laboratories.  

 

12. SELF TO SELF DELIVERY 

12.1. Where any Article to be supplied under the Contract is to be delivered otherwise than 

being handed over by the Contractor to the Authority, as where an Article is to be 

delivered by the Contractor to his own premises or to those of a subcontractor (`self-to-

self delivery'), the risk in such Article shall (notwithstanding the provisions of DEFCON 

612) remain vested in the Contractor until such time as the Article is handed over to the 

Authority. 

  

13. PAYMENT 

13.1.  All payments to be made by the Authority to the Contractor under the Contract shall be 

subject to the provisions of this Condition 13 of Schedule 3 as well as Conditions 14 and 

15 to Schedule 3 to this Contract. The Contractor shall ensure that all claims for payment 

reflect the Contract prices as detailed in Schedule 2 (SoR). Any claim for payment that 

does not accord with this Condition of Schedule 3 shall not be regarded as valid claim for 

payment. Further, If the Authority considers that the Contractor has failed to perform any 

of their obligations under the Contract, the Authority may, wholly or in part, withhold any 

payment due under the Contract or recover from the Contractor any payment already 

made, or both. The making of any payment to the Contractor by the Authority shall in no 

way reduce the liability of the Contractor to carry out their obligations under the Contract. 

13.2. Payment to the Contractor shall not be construed as acceptance by the Authority of the 

performance of the Contractor’s obligations nor as a waiver of its rights and remedies 

under the Contract. The acceptance arrangements that shall apply to the Services and 

deliverables to be provided by the Contractor under the Contract shall be as detailed in 

Condition 7 to Schedule 3 of this Contract. 

13.3. Payments against this Contract will be made in accordance with DEFCON 522 and the 

Authority’s Contracting, Purchasing and Finance (CP&F) electronic procurement tool. 

13.4. Supply of 2 Aircraft to the Authority - SoR Item 1. The Authority will pay the 

following Milestone Payments in accordance with the Transition and Delivery Plan at 

Annex 9 to Schedule 3 against this Schedule of Requirement line:  

13.4.1. Milestones 1a and 1b: Aircraft purchase deposit(s): Payment for these 

Milestones will be made after provision of evidence to the Authority by the 
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Contractor of the actual cost of these deposits and that payment has been 

made. These costs will be paid at the evidenced value.  

13.4.2. Milestones 2a and 2b: The balance of the Aircraft cost: Payment for 

these Milestones will be provided further to acceptance in accordance with 

Condition 7.1 of Schedule 3 and after the Authority’s receipt of the information 

provided by the Contractor as required in Condition 6.5.2 and Condition 6.7 of 

Schedule 3.  

13.4.3. Milestone 3: Payment of the ITPA costs will be further to acceptance in 

accordance with Condition 7.1 of Schedule 3 and after the Authority’s receipt of 

the information provided by the Contractor as required in Condition 6.5.2 of 

Schedule 3. 

13.4.4. Milestone 4: Payment for this Milestone will be on the day after 

achievement of IOC further to acceptance in accordance with Condition 7.1 of 

Schedule 3.  

Summary of the Milestone payment values 

Milestone Description Value £ Ex. VAT (Firm) 

1a Aircraft 1 Deposit £ 

2a Aircraft 1 Balance £ 

1b Aircraft 2 Deposit £ 

2b Aircraft 2 Balance £ 

3 ITPA Costs (both Aircraft) £ 

4 Completion of the safe custody and husbandry 

of the Aircraft until the IOC is achieved 

£ 

 

13.5. Provision of an Aircraft Operating Service – SoR Items 2 & 3: Payment for the 

Services to be provided under Items 2 and 3 of the Schedule of Requirements shall be 

made via a Monthly Service Payment (MSP) that shall be paid monthly in arrears and 

shall be paid in Great British Pounds (GBP). The value of the MSP shall be determined in 

accordance with this Condition 13 of this Schedule 3. 

13.5.1. The Monthly Service Payment (MSP) payable by the Authority for 

Services provide under Schedule of Requirement lines 2 and 3 of the Contract 

shall be calculated as follows: 

13.5.1.1. MSP = (the Monthly Non-Variable Price + Monthly T&S 

Expenditure + the Monthly Allowable Exclusions Pass-through Costs) - 

the Payment Withhold 

13.5.1.2. Whereas: 

13.5.1.3. The Monthly Non-Variable Price shall be calculated in 

accordance with Pricing Condition 17.2.2 of Schedule 3 by multiplying 

the Aircraft Task Line price in the table at Annex 14 to Schedule 2 by 

the total actual Aircraft Task Lines required to be Available in the 

month. 
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13.5.1.4. The Monthly T&S Expenditure is the total expenditure incurred 

by the Contractor against authorised T&S calculated using the firm 

composite rates detailed in the table at Annex 14 to Schedule 2. 

13.5.1.5. the Monthly Allowable Exclusions Pass-through Costs are the 

total expenditure incurred by the Contractor against authorised 

exclusions as detailed in Annex 4 To Schedule 2 and Condition 7.2 of 

Annex 8 to Schedule 2. The Authority will pay the actual costs only. 

13.5.1.6. The Payment Withhold is the sum calculated in accordance with 

Condition 15.3 of Schedule 3. 

13.6. Emergent Work – SoR Item 5: Payment by the Authority for services delivered under 

Emergent Work shall be made in accordance with Condition 20.4. of Schedule 3 and 

after the Contractor presents a signed Part D to the Task Authorisation Form for 

Emergent Work at Annex 13 to Schedule 3 to the Authority. 

13.7. Aircraft Re-Paint - SoR Item 7: Payment by the Authority will be in accordance with 

Condition 7.5 to Schedule 3. 

13.8. SoR Option Items 8-13: If these Options are taken in accordance with Condition 5.1 

of Schedule 3, payment will take place using the mechanisms defined at Condition 13.4, 

13.5 and 13.8 of Schedule 3 as applicable. 

13.9. Training for 4 x pilots iaw Condition 5.2 of Schedule 3 – SoR Item 14: If this Option 

is taken then payment will be in accordance with Condition 7.7 of Schedule 3. 

 

14. PERFORMANCE  

14.1. If a Task is not able to be completed as a result of the Contractor’s failure to perform 

their obligations under the Contract and which enables the Authority to retain payments 

under Condition 15 of Schedule 3 and KPI 1, the Contractor acknowledges that the 

Authority may be required to undertake or complete the Task by chartering, utilising 

alternative Authority assets or obtaining seats on an alternative Aircraft. In such instances 

the Authority shall take the following actions:  

14.1.1. The Authority shall grant the Contractor an opportunity to provide 

reasonable assistance in a reasonable timeframe, recognising the nature of the 

task and the constraints the Authority may be under, to provide alternative 

modes of transport at the Contractors cost. 

14.2. If the Contractor is unable to secure or provide any suitable alternative transportation 

under Condition 14.1 of Schedule 3 then the Authority shall directly procure such 

transportation and make reasonable endeavours to secure the best price but whilst 

ensuring the service obtained is comparable to that of the CSAT service. 

14.2.1. The Authority will consult with the Contractor to in the event of the 

situation identified at Condition 14.1 and Condition 14.2 of Schedule 3 but 

reserves the right to make the final decision on this matter. 
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14.3. In the event that the Authority is required to invoke Condition 14.1. of Schedule 3 the 

Contractor agrees to repay the Authority the amount of that expenditure greater than the 

payment due for the Task within 30 days of receipt of an invoice from the Authority for 

such expenditure. 

14.4. Condition 14.1 of Schedule 3 shall not be invoked for Training Sorties. 

14.5. The Contractors annual aggregate liability under Condition 14.3 of Schedule 3 shall not 

exceed £150,000 (one hundred and fifty thousand pounds) commencing from IOC. 

14.6. It is recognised by the Parties that if the Contractor fails to begin delivery of Schedule 

of requirement line item 2 (Provision of an Aircraft Operating Service from IOC to FOC) 

from the time stated in the Transition and Delivery Plan, the Authority will suffer loss and 

damage.  

14.7. Accordingly, for each day’s delay to IOC, beginning from the day following the 

Contracted IOC date and excluding bank holidays and weekends; The Contractor shall 

pay the Authority £22,000 per day of non-delivery up to a maximum of £10,252,000.00. 

These liabilities will accumulate in increments of £22,000 per day until such time as IOC is 

declared or the Contract ends, whichever is sooner. The Parties confirm that this sum 

represents a genuine pre-estimate of the Authority’s loss. 

14.8. It is recognised by the Parties that if the Contractor fails to deliver Schedule of 

requirement line item 3 (Provision of an Aircraft Operating Service from FOC to Contract 

Expiry) from the time stated in the transition plan, the Authority will suffer loss and 

damage.  

14.9. Accordingly, for each day’s delay to FOC, beginning from the day following the 

Contracted FOC date and including bank holidays and weekends; The Contractor shall 

pay the Authority £7,000 per day of non-delivery up to a maximum of £4,270,000.00. 

These liabilities will accumulate in increments of £7,000 per day until such time as FOC is 

declared or the Contract ends, whichever is sooner. The Parties confirm that this sum 

represents a genuine pre-estimate of the Authority’s loss. 

14.10. The Authority shall take payment of any sums due under this Conditions 14 of 

Schedule 3 by deducting the amount owed from the next Monthly Service Payment. 

14.11. The provisions of this Condition of Schedule 3 are without prejudice to any other rights 

of the Authority under the Contract, including but not limited to those under DEFCON 514 

(Material Breach). Accordingly, if the Authority terminates the Contract, Liquidated 

Damages shall be payable under this Condition 14 of Schedule 3 until the date of such 

termination.  

14.12. Unless expressly (otherwise) stated by the Authority in writing, the provisions of 

DEFCON 527 (Waiver) shall apply to the Authority’s right to recover Liquidated Damages 

under this Condition of Schedule 3.  

 

15. PERFORMANCE MANAGEMENT 
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15.1. The Contractor's performance will be assessed in this Contract against a single KPI, 

which is for the delivery of ATLs as required in Conditions 10.2.1 of Schedule 3 for IOC 

and 10.3.1 and 10.3.2 of Schedule 3 for FOC through to the 31 March 2024 or as 

extended by Condition 5.2 of Schedule 3.  

15.2. Performance against this KPI shall be measured on a monthly basis and reported by 

the Contractor in accordance with Annex 12 to Schedule 2 and agreed between the 

Parties at the daily Aircraft Availability and Status Brief and finally at the Contract 

Management Meeting as required at Annex 11 to Schedule 2. 

15.3. For the purposes of calculating the Payment Withhold (PW) element of the MSP the 

Parties shall: 

Calculate the total number of ATLs required to be Available that were not available and 

where this was not due to a Relief Event in accordance with Condition 15.9 of Schedule 

3 within the subject month.  

Then; 

Multiply this number by the (Non-Variable price per ATL) in Annex 14 To Schedule 2. 

Then; 

Multiply this total by 0.25 and this will be the sum that is used for the PW.  

A worked example is included at Annex 11 to Schedule 3 (KPI 1 Payment Withhold / 

Release Example) 

15.4. In order to agree whether ATLs were Available or Un-available, the Contractor shall 

report against each ATL required using the sentencing criteria identified in Table 

“Availability Sentencing Criteria” 

 

Availability Sentencing Criteria 

Serial Situation 

MSP Payment Withhold 

against SoR Items 2 and 3 

(Per Aircraft Task Line 

prorate to Tasks 

completed) 

1 An ATL has Tasks assigned to it. Aircraft Delivered. 

Aircraft Accepted and completes all the Tasks 

assigned to the ATL. 

Payment due in full. 

2 An ATL has no Tasks assigned to it. Aircraft Delivered 

and accepted by the Authority. 

Payment due in full. 
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Availability Sentencing Criteria 

Serial Situation 

MSP Payment Withhold 

against SoR Items 2 and 3 

(Per Aircraft Task Line 

prorate to Tasks 

completed) 

3 Not all the Tasks allocated to an ATL are completed 

due to the failure of the Contractor to comply with the 

Contract. 

25% of Non-Variable price for 

ATL is Withheld  

Withhold reduced by 

percentage of Tasks not 

completed against those 

allocated. 

4 Not all Tasks allocated to the ATL are completed by 

the assigned Aircraft but are completed by the 

Contractor and the Authority agreeing to use another 

Available Aircraft. 

Payment due in full. 

5 None of the Tasks on the ATL are completed due to 

the failure of the Contractor to comply with the 

Contract. 

25% of Non-Variable price for 

ATL is Withheld  

 

6 ATL not completed due wholly to Authority’s failure to 

provide Government Furnished Assets in accordance 

with the Contract; a Force Majeure Event; or the 

Aircraft is Available but the ATL is not completed due 

to the failure of the Authority to fulfil agreed obligations 

iaw Relief Events 15.9.1.2. and 15.9.1.3. 

Payment due in full. 

7 An assigned Aircraft has a fault that can be deferred 

under the MEL. The Contractor’s CAMO are content to 

accept the operating risk. The ATL is completed. 

Payment due in full. 

8 An assigned Aircraft has a fault that can be deferred 

under the MEL. The Contractor’s CAMO are not 

content to accept the operational risk. The ATL is not 

completed. 

25% of Non-Variable price for 

ATL is Withheld. 

Dispute resolution Condition 

activated for exceptions. 
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Availability Sentencing Criteria 

Serial Situation 

MSP Payment Withhold 

against SoR Items 2 and 3 

(Per Aircraft Task Line 

prorate to Tasks 

completed) 

9 An Aircraft is located away from RAF Northolt and has 

a fault that can be deferred under the MEL. The 

Aircraft is not fit to continue with the assigned Task but 

is fit to return to RAF Northolt. The remaining ATL 

Tasks are not completed. 

25% of Non-Variable price for 

ATL is Withheld 

Withhold reduced by 

percentage of Tasks not 

completed against those 

allocated. 

10 A Task departure is delayed due to the 

action/omissions by the Contractor. The ATL is still 

completed within the 24-hour period without affecting 

other/subsequent ATLs. The aircraft captain considers 

the ATL satisfied. 

Payment due in full. 

11 Task departure is delayed due to the action/omissions 

by the Contractor. The ATL is not completed within the 

24-hour period affecting other/subsequent ATLs. The 

aircraft captain considers the ATL not fully satisfied. 

25% of Non-Variable price for 

ATL is Withheld 

Withhold reduced by 

percentage of Tasks not 

completed against those 

allocated or Tasks affected 

the following day(s). 

12 Local restrictions, beyond to those detailed at Annex 

10 To Schedule 2, Appendix 3 of Annex 10 to 

Schedule 3 or relevant TAF, imposed by the Authority 

that wholly prevent the completion of Tasks on the 

ATL. 

Payment due in full 

13 The ATL is not available for Tasking by the Authority 

due to contracted maintenance activity as described in 

Condition 15.9.1.5 of Schedule 3. 

25% of Non-Variable price for 

ATL is Withheld 

 

   

14 Christmas Day and New Year’s Day – ATL Not 

required. 

Payment Due in Full 
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15.5. The PW calculated in accordance with Condition 15.3 of Schedule 3 of this Condition 

shall constitute a Temporary Payment Withhold (TPW) pending assessment of the 

Contractor's performance against the KPIs in the following months.  

15.6. Any TPW will be released when for a period of 2 (two) consecutive months post the 

date of when a retained payment was incurred, the Contractor is able to demonstrate an 

unbroken level of service with no further payment retentions occurring. 

15.7. Where the Contractor’s performance against the KPI has failed to provide an unbroken 

level of service with no further payment retentions occurring for a period of 2 (two) 

consecutive months post the date of when a retained payment was incurred, a 

Permanent Payment Retention (PPR) shall apply. The value of the PPR will equal the 

amount withheld as a TPW in the first month in which the PW occurred.   

15.8. All temporary retentions remaining at Contract Expiry that have not triggered a PPR 

shall be returned to the Contractor. 

 

15.9. RELIEF EVENTS 

15.9.1. Relief Event: each or any of the following events:  

15.9.1.1. The Failure of the Authority to provide the Aircraft iaw Condition 

8.1 of Schedule 3 - (Lease of Aircraft to the Contractor) 

15.9.1.2. the failure of the Authority to provide the GFA detailed at 

Condition 24 of Schedule 3.  

15.9.1.3. circumstances stated in Condition 21 of Schedule 3 - (Force 

Majeure) 

15.9.1.4. the Civil Aviation Authority (CAA) issuing any airworthiness 

directive or service bulletin that grounds the fleet, that providing this is 

not due to the fault of the Contractor 

15.9.1.5. For the ATL at 10.3.2. only - where planned Maintenance has 

been declared in the Weekly Status Report with a minimum of 3 weeks-

Notice 

15.9.1.6. For the ATL at 10.3.2. only – the Contractor will be alleviated up 

to twenty percent of the contracted ATLs per calendar month. 

15.9.2. Relief Event Failure: a failure by the Contractor to comply with one or 

more of its obligations provided in this Contract where and to the extent that 

such failure arises out of the occurrence of a Relief Event; and 

15.9.3. Relief Event Period has the meaning given in Condition 15.9.8.2 of 

Schedule 3. 

 

Treatment of Relief Events and Relief Event Failures 
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15.9.4. Whenever at any time during the Term a Relief Event occurs, the 

Contractor shall use reasonable endeavours and take practicable measures to 

mitigate its adverse impact upon its obligations provided in this Contract and 

shall promptly and in any event within ten (10) Business Days after the 

occurrence of the Relief Event:  

15.9.4.1. notify the Authority in writing of the nature and extent of any 

Relief Event Failure occurring or reasonably likely to occur, specifying 

the performance of which obligation(s) is/are adversely affected, 

including in respect of any Contractor Deliverables; and 

15.9.4.2. demonstrate to the reasonable satisfaction of the Authority that: 

15.9.4.2.1. the occurrence of the relevant Relief Event is the 

sole and direct cause of the Contractor’s failure or likely failure 

to perform its obligations provided in this Contract; and 

15.9.4.2.2. the Contractor has continued and is continuing to 

perform its obligations under the Contract to the extent such 

performance is not prevented by the occurrence of the Relief 

Event. 

15.9.5. The Authority shall (acting reasonably) assess and confirm in writing to 

the Contractor within five (5) Business Days after the Authority’s receipt of such 

notice:  

15.9.5.1. whether the Contractor has discharged its obligations under 

Condition 15.9.4. of Schedule 3; and 

15.9.5.2. whether the Authority agrees that a Relief Event Failure has 

occurred or is reasonably likely to occur. 

15.9.6. Where in accordance with Condition 15.9.5. of Schedule 3 the Authority 

notifies the Contractor that the Authority does not believe that the Contractor has 

discharged its obligations under Condition 15.9.4. of Schedule 3 and/or 

disagrees that a Relief Event Failure has occurred or is reasonably likely to 

occur, the Parties shall promptly meet to endeavour to resolve such matter(s) in 

good faith. If the Parties are unable to resolve such dispute in good faith, the 

dispute shall be resolved in accordance with the Dispute Resolution Procedure. 

15.9.7. Where in accordance with Condition 15.9.5. of Schedule 3 the Authority 

notifies the Contractor that the Authority agrees that the Contractor has 

discharged its obligations under Condition 15.9.4. of Schedule 3 and that a 

Relief Event Failure has occurred or is reasonably likely to occur, the Authority 

may (in its sole discretion): 

15.9.7.1. take action to mitigate or remedy any such Relief Event Failure; 

and/or  

15.9.7.2. require that the Contractor provides and shall provide assistance 

in remedying such Relief Event Failure (including requiring the 
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Contractor to obtain a replacement for any Government Furnished 

Asset(s) and/or vary any Contractor Deliverable(s) so as to reduce or 

eliminate the impact of the Relief Event).  

For the avoidance of doubt, but without prejudice to its obligations provided in Condition 

24 of Schedule 3 (Government Furnished Assets (GFA)), nothing in this Condition 15.9.7 

of Schedule 3.  shall operate to impose any obligation on the Authority to take any steps 

to remedy any Relief Event Failure. 

15.9.8. Provided that a Relief Event has occurred, and the Contractor has 

complied with its notification obligation provided in Condition 15.9.4. of Schedule 

3, then from and including:  

15.9.8.1.  (where any Relief Event Failure is occurring on the date of such 

notice) in respect of such failure the date on which the Authority shall 

have been notified pursuant to Condition 15.9.4 of Schedule 3; or  

15.9.8.2. (where no Relief Event Failure is occurring on the date of such 

notice, but occurs thereafter) the date of its first occurrence, until such 

time as the Parties (acting reasonably) agree in writing having regard 

for the adverse impact of the Relief Event on the Contractor’s ability to 

perform such obligation(s) (such period being the Relief Event Period) 

any Relief Event Failure(s) occurring during the Relief Period shall be 

disregarded for the purpose of assessing in accordance with Condition 

15 of Schedule 3 - (Performance Management) the Contractor’s 

performance against the KPIs by:  

15.9.8.2.1. Considering the KPIs at Condition 14 of Schedule 

3 to have been achieved in full for the relief Event Period. 

15.9.9. Save to the extent otherwise expressly stated in this Condition 15.9 of 

Schedule 3, the Contractor shall not be entitled to any additional sum or sums 

and/or relief from any of its obligations provided in this Contract as a result of the 

occurrence of a Relief Event.  

 

16. INTELLECTUAL PROPERTY RIGHTS 

16.1. Licence of Government Furnished information 

16.1.1. The Authority hereby grants to the Contractor a non-exclusive, non-

transferrable licence to use such Intellectual Property Rights embodied in any 

Government furnished Issued Property or Materiel or information solely for the 

purposes of providing the Services and performing its obligations under this 

Contract. 

16.2. Intellectual Property Rights in Technical Publications 

16.2.1. The Contractor shall ensure that the Authority has the right to copy, 

amend, extend or have copied, amended or extended any technical publication, 
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created as part of carrying out the Services detailed in the Schedule of 

Requirements or any part thereof including any such part when incorporated in 

any amended or extended version of such technical publication, and to circulate, 

use or have used said technical publication including any amended or extended 

version and any copies thereof for any United Kingdom Government purpose. 

16.3. Third Party Intellectual Property 

16.3.1. The Contractor shall not place any subcontract or order which may 

reasonably be expected to create any intellectual property required under the 

Contract without the prior written consent of the Authority. Unless otherwise 

agreed, such consent will be conditional on the proposed Sub-Contractor 

concluding a direct agreement with the Authority in the form of DEFFORM 177 

(Design Rights Sub-Contractors Agreement). Wherever possible the request for 

approval should be accompanied by two copies of the agreement signed by the 

Sub-Contractor. If, in any case the Contractor is unable to comply with this 

condition it shall report the matter to the Authority’s Commercial Officer and 

await further instructions before placing the Sub-Contract or order. 

 

17.  PRICE 

17.1. Supply of 2 Aircraft to the Authority - SoR Item 1:  

17.1.1. The prices for Milestones which make up Schedule of Requirements 

line item 1 can be found at Schedule 2 the Schedule of Requirements and 

Condition 13.4 of Schedule 3 (Payment). These Milestones will be Firm priced 

(i.e. not subject to variation) and in accordance with the Transition and Delivery 

Plan at Annex 9 to Schedule 3.  

17.2.  Provision of an Aircraft Operating Service, from IOC to FOC and FOC to 

Contract expiry - SoR Item No 2 & 3:  

17.2.1. For the purposes of enabling the calculation of the Monthly Service 

Payment (MSP) as described at Condition 13.5 to Schedule 3, Annex 14 To 

Schedule 2 profiles the Firm Price per Aircraft Task Line (ATL) for the period of 

IOC, the Period of FOC through to 31 March 2023 and the period through to 31 

March 2024. Annex 14 To Schedule 2 contains Monthly Non-Variable pricing per 

ATL. 

17.2.2. The Monthly Non-Variable Price for the MSP is; 

Month Number of ATLs ATL Unit Price Total Price (subject to 

Condition 17.2.3) 

June 2022 22   

July 2022 23 (2 ATL’s are after FOC)  
 

 

August 2022 53   

September 2022 52   

October 2022 52   
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November 2022 52   

December 2022 51   

January 2023 52   

February 2023 48   

March 2023 54   

April 2023 48   

May 2023 52   

June 2023 52   

July 2023 52   

August 2023 53   

September 2023 51   

October 2023 53   

November 2023 52   

December 2023 50   

January 2024 53   

February 2024 50   

March 2024 51   

Totals 980   

 (Table to be amended subject to Condition 5 of Schedule 3 (Contract Options)) 

17.2.3. The MSP price shall be subject to any adjustment to reflect any 

temporary payment retentions determined in accordance with Condition 15 of 

Schedule 3. 

17.2.4. If Flying Hours reach 980 in year ending 31 March 2023 or 1,200 in year 

ending 31 March 2024 or any extension Option years taken; Any requirement for 

additional Flying hours will be subject to Contract amendment in accordance 

with DEFCON 503 Formal Amendment to Contract. 

17.2.5. The Price applicable for the provision of travel and subsistence (T&S) 

for personnel, deployed away from the MOB shall be calculated in accordance 

with the Rates detailed at Pricing Table 3 of Annex 14 to Schedule 2. The 

Authority will pay all reasonable Travel, Subsistence and Accommodation costs.  

17.3. Emergent Work – SoR Item 5: Pricing for Emergent Work shall be determined in 

accordance with Condition 20.4. of Schedule 3 and after the Parties have signed Parts A, 

B, C and D to the Task Authorisation Form for Emergent Work at Annex 13 to Schedule 3 

to the Authority. 

17.3.1. The prices for Contractor labour rates (as applicable) and the Contractor 

profit rate at Pricing Table 2 of Annex 14 to Schedule 2 will be utilised for all 

Emergent Work. 

17.3.2. Prices for materials required in Emergent Work tasks will be the actual 

material costs plus the Contractor profit at Pricing Table 2 of Annex 14 to 

Schedule 2. 

17.4. Aircraft Re-Paint - SoR Item 7: (Not Applicable - Aircraft painted as part of 

manufacture and cost included in SOR line 1). 
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17.5. SoR Option Items 8-13: If these Options are taken in accordance with Condition 5.1 

of Schedule 3, the price will be determined using the mechanisms defined at Condition 

17.2, 17.3 and 13.8 of Schedule 3 as applicable. 

17.6. Training for 4 x pilots iaw Condition 5.2 of Schedule 3 – SoR Item 14: If this Option 

is taken then the price for Schedule of Requirements line item 12 can be found at 

Schedule 2, the Schedule of Requirements. This SoR item is Firm priced (i.e. not subject 

to variation) and in accordance with the Transition and Delivery Plan at Annex 9 to 

Schedule 3. 

 

18. TRANSFER OF UNDERTAKINGS (PROTECTION OF EMPLOYMENT) TUPE 

18.1 TUPE shall apply in accordance with Annex 12 to Schedule 3 – TUPE Transfer Regulations 

 

19 AIRCRAFT TASKING 

19.1  The Contractor shall be notified of all required Tasks by the Authority’s 2GP VIP Tasking 

Cell with a minimum of 24-hours’ written Notice.  

19.2 On receipt of the Tasking notification the Contractor shall liaise with 2Gp VIP Tasking Cell 

and reach an agreement on whether to accept or decline the Task, taking the following 

factors into account: 

19.2.1 Existing and agreed Tasks; 

19.2.2 Scheduled or unscheduled maintenance that will impact the Task; 

19.2.3 Aircrew availability. 

19.2.4 An existing Relief Event. 

19.3 If the parties cannot agree on whether a Task should be accepted, then the dispute 

resolution procedure set out in Condition 27 (Dispute Resolution) of Schedule 3 shall apply. 

19.4 The 2GP VIP Tasking Cell shall be responsible for: 

19.4.1  liaising with the passenger(s) / VIP(s) 

19.4.2 finalising the requirement 

19.4.3 forwarding the required information, including but not limited to Routing and 

Passenger Details (including baggage/cargo) to the Contractor via Defence 

Share 

19.4.4 Administrating any diplomatic clearances that are required 

19.4.5 Confirming if there are any specific security requirements associated with the 

task 

19.4.6 Weekly agreement of the Forward Task plan  
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19.5 The Contractor shall be responsible for delivering the following activities, always in 

accordance with the Transition and Delivery Plan at Annex 9 to Schedule 3: 

19.5.1 Coordinating and scheduling Aircraft tasks including production of a Forward 

Task Plan (covering 4-week period) on a weekly basis 

19.5.2 Co-ordination of Aircraft movements at RAF NHT in liaison with RAF NHT 

Station Operations and Air Traffic Control 

19.5.3 Coordinating aircrew 

19.5.4 Coordinating aircrew accommodation when away from the MOB 

19.5.5 Reporting Aircraft and Task status to the 2GP VIP Tasking Cell and the 

nominated Authority representatives 

19.5.6 Managing ground handling at the MOB 

19.5.7 Facilitating ground handling when away from the MOB in conjunction with the 

2GP VIP Tasking Cell 

19.5.8 Coordinating Aircraft security sweeps (with RAF Northolt Police) if directed by 

the 2GP VIP Tasking Cell 

19.5.9 Co-ordinating the provision of any Aircraft security requirements when away 

from the MOB 

 

20 EMERGENT WORK TASKING PROCESS  

20.1 Contractual authority for any Emergent Work resulting under SoR Items 2, 3, 5 & 7 shall be 

provided by issue of a Task Authorisation Form for Emergent Work attached at Annex 13 to 

Schedule 3 and is to be completed as follows: -  

20.1.1  Part A – Task Definition (completed by the Authority) including Availability 

target(s) specific to the Task Authorisation Form for Emergent Work Tasking. 

The Emergent Work Task Authorisation Form for Emergent Work shall specify 

whether Availability for an Aircraft shall be to the Availability performance stated 

in either Condition 10 of Schedule 3 or an alternative target specific to the Task 

Authorisation Form for Emergent Work.  

20.1.2  Part B – Contractor’s quotation (completed by the Contractor and submitted to 

the Authority by the requested quotation due date).  

20.1.3  Part C – Task Authorisation (completed by the Authority on acceptance of 

quotation) permitting the Emergent Work to start. 

20.1.4  In the event that the Task Authorisation Form for Emergent Work is not 

authorised, Part C will not be completed by the Authority and the Contractor will 

be advised in writing of the reason for not proceeding.  

20.1.5 Part D – Task Completion (completed by the Contractor and the Authority) 

permits payment for the Emergent Work to be requested by the Contractor. 
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21 FORCE MAJEURE 

21.1 The Contractor shall not be in breach of this Contract, nor liable for late or non-performance 

of any of its obligations under this Contract, if such delay or failure results from a “Force 

Majeure Event”. For the purposes of this Contract a Force Majeure Event is defined as one of 

the following:  

21.1.1 acts of nature;  

21.1.2 war;  

21.1.3 hostilities;  

21.1.4 Foreign Object Damage not attributable to the Contractor; 

21.1.5 fire at any of the Contractor’s premises or those of its suppliers; 

21.1.6 The Aircraft is damaged by the Authority to an extent that directly effects 

Availability. 

 

22 MANAGEMENT SERVICES 

In addition to their obligations under the terms and conditions of Contract the Contractor shall 

provide the following range of management Services: 

22.1 Meetings: 

22.1.1 The Contractor shall attend the Meetings in the role and capacity listed at 

Annex 11 to Schedule 2 (Meetings). 

22.2 Reports: 

22.2.1 The Contractor shall submit the Reports / Plans in the form and frequency 

detailed at Annex 12 to Schedule 2 (Reports & Plans). 

22.3 Provision of Technical Information/Support to the Authority 

22.3.1 The Contractor shall provide technical support and advice to the Authority to 

assist in the execution of the Authority’s routine and general responsibilities. 

22.4 Obsolescence Management 

22.4.1 Obsolescence Concern means an identified future Obsolescence Issue. 

Obsolescence Issue means an item within a project which has been declared 

obsolescent. Obsolescence Resolution means a resolution type (as defined in 

the Defence Logistics Framework) which is required to be implemented. 

22.4.2 The Contractor shall be responsible for managing obsolescence over the entire 

period of the Contract in accordance with this Condition 22 of Schedule 3 and 

the Obsolescence Management Plan (OMP) at Annex 14 to Schedule 3 and, 

notwithstanding any Obsolescence Issues or problems; the Contractor remains 
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responsible for meeting all performance and other requirements of this 

Contract. 

22.4.3 The Contractor shall be liable for all costs incurred in identifying and 

implementing a form fit function (equivalent) replacement to resolve the 

Obsolescence Concern or Obsolescence Issue. The costs for which the 

Contactor is responsible include, but are not limited to, the costs of investigating 

part availability, locating suitable part replacement, vendor interface, 

engineering efforts, testing and qualification requirements, documentation 

changes. The Authority shall be responsible for all other costs associated with: - 

the mitigation of Obsolescence Concerns (limited to Planned System Upgrades 

and Risk Mitigation Buys); - the resolution of Obsolescence Issues excluding 

form fit function (equivalent) replacement. 

22.4.4 The Contractor shall liaise with the Authority to ensure OMP and mitigation / 

resolution of Obsolescence Concerns and Obsolescence Issues are 

appropriately aligned with the Authority’s Future Capability Upgrade 

Programme. 

22.4.5 The Contractor shall deliver an OMP in accordance with Appendix 1 to Annex 

12 of Schedule 2, with the first issue being provided to the Authority no later 

than the CED + 3-months. 

22.4.6 The OMP shall be reviewed, maintained and updated by the Contractor 

throughout the Contract duration as necessary, and in any event no less 

frequently than at 6-monthly intervals.  

22.4.7 The Authority shall review any OMP submitted to it within ten (10) Business 

Days of receipt and shall notify the Contractor of any required revisions. 

Revisions shall be discussed with the Authority and incorporated by the 

Contractor into the OMP within ten (10) Business Days of receipt of such 

required revisions. If the parties cannot agree on any such revision to the OMP, 

the matter shall be escalated through the dispute resolution procedure set out in 

Condition 27 (Dispute Resolution) of Schedule 3. 

22.4.8 At least three (3) months before the Expiry Date or if the Contractor receives 

notice of termination, within ten (10) Business Days of receiving such notice, 

the Contractor shall provide to the Authority an up to date OMP to enable the 

Contractor to comply with its obligations under this Condition 22 of Schedule 3. 

22.4.9 The Contractor shall implement an obsolescence management strategy in 

accordance with the Obsolescence Management Plan at Annex 14 to Schedule 

3 that will include as a minimum:  

22.4.9.1 The on-going identification and review of obsolescence concerns 

and issues over the Contract duration. 

22.4.9.2 Identification of mitigation action of obsolescence concerns to 

the Authority over the Contract duration.  
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22.4.9.3 The Contractor shall inform the Authority on becoming aware of 

obsolescence affecting their ability to fulfil the Contract. 

 

23 CONTRACT MANAGEMENT 

23.1 The C17CSAE PT is responsible for all Contract issues relating to the Contract including, but 

not limited to:  

23.1.1 changes to the Contract;  

23.1.2 authorisation of payment; management/performance issues.  

23.2 The Contractor shall be responsible for day to day scheduling, management and reporting of 

Tasking, as directed by 2GP VIP Tasking Cell.  

 

24 GOVERNMENT FURNISHED ASSETS (GFA)  

24.1 The scope and processes applicable to the provision of Government Furnished Assets, to 

the Contractor for the purposes of carrying out the requirements of the Contract, are to be 

undertaken as defined in DEFSTAN 05-099 Issue 4 Amendment 2 Managing Government 

Furnished Equipment in Industry unless otherwise stated in this Condition 24 (Government 

Furnished Assets) of Schedule 3. 

24.2 The GFA specific to this Contract is detailed in Annex 10 to Schedule 3, Appendices 1 to 5 to 

these terms and conditions of Contract specifically: -  

24.2.1 Appendix 1 of Annex 10 to Schedule 3 - Government Furnished Information 

24.2.2 Appendix 2 of Annex 10 to Schedule 3 - Government Furnished Material 

24.2.3  Appendix 3 of Annex 10 to Schedule 3 - Government Furnished Services 

24.2.4 Appendix 4 of Annex 10 to Schedule 3 - Government Furnished Personnel 

24.2.5 Appendix 5 of Annex 10 to Schedule 3 – Government Furnished Facilities 

(Licence to Occupy) 

24.3  Any GFA will be issued to the Contractor free of charge at the location detailed within Annex 

10 to Schedule 3 (or its appendices) for the purpose specified in the Contract. Any such GFA 

will be made available for collection in the UK and the Authority shall not be responsible for 

the transportation of these items to the Contractors’ premises, nor for their return.  

24.4 Deployment and return of GFA required to support deployment of Aircraft under Item 5 of the 

SoR shall be as detailed within the Task Authorisation Form for Emergent Work. 

24.5 The Authority shall use reasonable endeavours to notify the Contractor at the earliest 

opportunity of the known non-availability of GFA listed within Annex 10 to Schedule 3 and its 

Appendices. On receipt of any such notification, the Contractor shall notify the Authority within 

10 business days of the schedule, cost and any other implications of this non-availability to 

the Service.  
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24.6 The Contractor is to ensure that any GFA provided to them, including use of telephones and 

IT equipment is used for discharging his obligations under the Contract only, and not for 

personal use. 

24.7 In the event that that GFA is used for other than the purpose of the Contract the Contractor 

shall pay a fair and reasonable price for such use. 

24.8 The Contractor shall inform the Authority if Government property, Services or facilities not 

specified as GFA are used by him for the purpose of the Contract and shall pay a fair and 

reasonable price thereof. 

24.9 Any item of material removed from the Aircraft by the Contractor or their authorised 

representative as to be considered as Contract Work Arising as defined in DEFSTAN 05-099 

Issue 4 Amendment 2 Managing Government Furnished Equipment in Industry. 

24.10 GFA will be issued to the Contractor as follows: - 

24.10.1  Appendix 1 - Government Furnished Information 

Note: The Authority does not give any warranty or undertaking as to the completeness, 

accuracy, or fitness for any purpose of any of the Authority provided information. Neither 

the Authority nor its agents or employees shall be liable to the Contractor in Contract 

(save as expressly provided elsewhere in the Contract), tort, statute nor otherwise, as a 

result of any inaccuracy, omission, unfitness for any purpose, or inadequacy of any kind, 

in the Authority provided information. 

24.10.2  Appendix 2 - Government Furnished Material 

24.10.2.1 The Authority shall issue the items listed at Appendix 2 of Annex 

10 to Schedule 3 during the Transition Period as Contract Support 

Equipment. The Authority shall be responsible for annual maintenance 

and replacement of items to the scale of quantities listed only.  

24.10.2.2 In the event that an item of material is removed from the Aircraft 

in accordance with the Contract and not replaced by the Contractor in 

support of the Service, the removed items of material shall be 

considered Contract Work Arising. 

24.10.3  Appendix 3 - Government Furnished Services 

24.10.3.1 The Contractor shall be entitled to request the provision of the 

Services listed at Appendix 3 of Annex 10 to Schedule 3 for the purpose 

specified in the Contract and from the point of FOC. Prior to FOC, the 

Contractor shall have access to the Services at RAF Northolt that are 

available to Visiting Aircraft. 

24.10.3.2 The Contractor shall be responsible for requesting provision of 

the Services from the point of contact in writing via email detailed at 

Appendix 3 of Annex 10 to Schedule 3  before the delivery lead-time 

detailed against the Service in at Column (d) Appendix 3 of Annex 10 to 

Schedule 3.  
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24.10.4  Appendix 4 - Government Furnished Personnel 

24.10.4.1 The Authority will provide RAF pilots and air stewards to meet 

CPS serials 6.2 and 6.3 in accordance with JSP755 Chapter 5 (soft 

copies of JSP available on request).  

24.10.4.2 4 pilots will be Available from 1 April 2022 (MOD to provide RAF 

Pilots that are compliant with and will operate within Contractor's AOC. 

RAF Pilots will hold minimum frozen ATPL and have 500 hrs of multi-

engine experience.) 

24.10.4.3 4 air stewards will be available from 1 April 2022 (Experienced 

RAF Air Stewards) 

24.10.4.4 4 Additional air stewards to result in a total of 8 will be available 

from FOC. (Experienced RAF Air Stewards) 

24.10.4.5 In accordance with Annex 9 to Schedule 3 (Contractors 

Transition and Delivery Plan) the Contractor shall work with the Authority 

sponsor to arrange all activities required to integrate Service Personnel 

no earlier than 1 April 2022 and to meet Contractor IOC and FOC. A 

draft of the Placement Agreement For Service Personnel can be found 

in JSP755 and Placement Details (Appendix 1 to Annex G of JSP755, 

Chapter 5) can be found at Annex 22 to Schedule 3 (Placement Details). 

24.10.5  Appendix 5 - Government Furnished Facilities (Licence to Occupy) 

24.10.5.1 The Contractor will be permitted to occupy designated office 

space. Occupation of the Buildings listed in the Licence to Occupy may 

take place from the time of signature of the LtO by the Parties. 

24.10.5.2 The Contractor is permitted to utilise office furniture allocated to 

them in situ from FOC. The Authority is liable for replacement due to 

normal wear and tear only. Any additional furniture above the quantities 

in situ required by the Contractor at the RAF NHT shall be supplied by 

them at no additional cost to the Authority. 

 

25 INSURANCE REQUIREMENTS  

25.1 Without prejudice to its liability to indemnify or otherwise be liable to the Authority under this 

Contract, the Contractor shall for the periods specified in Annex 15 to Schedule 3 (Required 

Insurances) take out and maintain or procure the taking out and maintenance of the 

insurances as set out under this Condition 25 (Insurance Requirements) of Schedule 3 and 

Annex 15 to Schedule 3 (Required Insurances) and any other insurances as may be required 

by law, (together the “Insurances”). The Contractor shall ensure that each of these 

Insurances are effective in each case not later than the date on which the relevant risk 

commences.  

25.2 The Insurances shall be taken out and maintained with insurers who are of good financial 

standing and of good repute in the international insurance market.  
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25.3 The Contractor shall ensure that where required in Annex 15 to Schedule 3 (Required 

Insurances) the policies of insurance shall contain an indemnity to principals condition under 

which the Authority shall be indemnified in respect of claims made against the Authority 

arising from death or bodily injury or third party property damage and for which the Contractor 

is legally liable under this Contract.  

25.4 The Contractor shall ensure in respect of the Property Damage "All Risks" Insurance that the 

policy:  

25.4.1 Note the Authority as co-insured with any other party maintaining the 

insurance.  

25.4.2 Provide for non-vitiation protection in respect of any claims made by the 

Authority as co-insured.  

25.4.3 Contain a Condition waiving the insurer’s subrogation rights against the 

Authority, its employees and agents.  

25.4.4 Provide for thirty (30) days prior written notice of their cancellation or non-

renewal.  

25.4.5 Provide for payment of any proceeds received to be applied in accordance 

with Condition 25.14 of Schedule 3. 

25.5  Neither party to this Contract shall take any action or fail to take any action or (insofar as is 

reasonably within its power) permit anything to occur in relation to it which would entitle any 

insurer to refuse to pay any claim under any of the Insurances.  

25.6  Subject to Condition 25.7 of Schedule 3, the Contractor shall notify the Authority in writing at 

least thirty days (30) days prior to the cancellation, suspension, termination or non-renewal of 

any of the Insurances.  

25.7 Condition 25.6 of Schedule 3 shall not apply where the termination of any Insurances occurs 

purely as a result of a change of insurer in respect of any of the Insurances required to be 

taken out and maintained in accordance with this Condition 25 (Insurance Requirements) of 

Schedule 3 and the provisions of Condition 25.9 of Schedule 3 shall apply.  

25.8 The Authority may elect (but shall not be obliged) where notice has been provided to the 

Contractor to purchase any insurance which the Contractor is required to maintain pursuant 

to this Contract but has failed to maintain in full force and effect, and the Authority shall be 

entitled to recover the reasonable premium and other reasonable costs incurred in connection 

therewith as a debt due from the Contractor.  

25.9 The Contractor shall from the date of this Contract and within fifteen (15) Business Days after 

the renewal of each of the Insurances, provide evidence, in a form satisfactory to the 

Authority, that the Insurances are in full force and effect and meet in full the requirements of 

this Condition 25 (Insurance Requirements) of Schedule 3 and Annex 15 to Schedule 

3 (Required Insurances). Receipt of such evidence by the Authority shall not in itself 

constitute acceptance by the Authority or relieve the Contractor of its liabilities and obligations 

under this Contract.  
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25.10 The Contractor shall promptly notify to insurers any matter arising from, or in relation 

to, this Contract for which it may be entitled to claim under any of the Insurances. In the event 

that the Authority receives a claim relating to this Contract, the Contractor shall co-operate 

with the Authority and assist it in dealing with such claims including without limitation 

providing information and documentation in a timely manner.  

25.11 Except where the Authority is the claimant party, the Contractor shall give the Authority 

notice within twenty (20) Business Days after any insurance claim in excess of one hundred 

thousand pounds (£100,000) relating to this Contract on any of the Insurances or which, but 

for the application of the applicable policy excess, would be made on any of the Insurances 

and (if required by the Authority) full details of the incident giving rise to the claim.  

25.12 Where any Insurance requires payment of a premium, the Contractor shall be liable for 

such premium.  

25.13 Where any Insurance referred to in this Condition 25 (Insurance Requirements) of 

Schedule 3 and Annex 15 to Schedule 3 (Required Insurances) is subject to an excess or 

deductible below which the indemnity from insurers is excluded, the Contractor shall be liable 

for such excess or deductible and shall indemnify the Authority against any loss or claims 

which would otherwise be insured but for the excess or deductible. The Contractor shall not 

be entitled to recover from the Authority any sum paid by way of excess or deductible under 

the Insurances whether under the terms of this Contract or otherwise.  

25.14 All insurance proceeds received under any policy referred to in Annex 15 to Schedule 

3 (Required Insurances) paragraph Property Damage "All Risks" Insurance shall be applied 

to repair and reinstate each part or parts of the subject matter of any policy and for which the 

insurances proceeds were received. 

 

26 SUPPLY CHAIN DATA 

26.1  Definitions 

26.1.1  In this Condition of Schedule 3 ‘Subcontractor’ means any subcontractor 

engaged by the Contractor or by any other subcontractor of the Contractor at 

any level of subcontracting to provide Contractor Deliverables wholly or 

substantially for the purpose of performing (or contributing to the performance 

of) the whole or any part of this Contract and ‘Subcontract’ shall be interpreted 

accordingly.  

26.2  Contractor Obligations: 

26.2.1 The Contractor shall provide a list in Microsoft Excel format of each Subcontract 

worth more than £1m. For each Subcontract, the list shall include, in so far as is 

reasonably practicable: 

26.2.1.1 The registered name of the Subcontractor; 

26.2.1.2 The company registration number and DUNS number; 

26.2.1.3 Value, for all Subcontracts over £1m; 
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26.2.1.4 A description of the goods or Services provided; 

26.2.2 In respect of the DEFCONs that are included in this Contract and which require 

the Contractor to include equivalent terms in Subcontracts, confirmation, in 

respect of each such DEFCON, that such terms have been so included; and  

26.2.3 In respect of the DEFCONs that are included in this Contract and which require 

information to be provided by the Contractor to the Authority, such information 

may be provided by being included in this list unless it is specifically stated in 

the DEFCON or elsewhere in this Contract that it should be provided 

separately, or through a specified tool, or online portal. 

26.2.4 The information listed in Condition 26.2 of Schedule 3 above shall be provided 

within 30 days of the Contract start date and thereafter updated annually to 

reflect any changes to the accuracy of the information. 

 

27 DISPUTE RESOLUTION 

27.1 Should a dispute arise, the dispute shall be resolved in the following manner:  

27.1.1 Stage 1 – In the first instance the Authority's and Contractor's Project 

Managers, and where appropriate the Authority's and Contractor's Commercial 

Officers, shall resolve any disputes. If agreement is not reached, then the 

dispute shall be referred to the next Contract Management Meeting for 

resolution. The Parties will endeavour to resolve the dispute within 30 calendar 

days or agree a reasonable timeframe in which the dispute is to be resolved.  

27.1.2 Stage 2 - Should the dispute not have been resolved by the QPM or CRM 

deadline, the matter shall be referred to both the Authority’s and the 

Contractor’s senior project management hierarchy (this shall be Authority and 

Contractor equivalents with equal numbers of personnel representing each of 

the parties). Should the dispute remain unresolved after a further 30 calendar 

days (or such period as mutually agreed by the Authority and the Contractor); 

the provisions of 27.1.3 below shall apply.  

27.1.3 Notwithstanding the provisions of 27.1.1 and 27.1.2, the Authority or the 

Contractor may resort to Arbitration or Alternative Dispute Resolution (ADR) in 

accordance with DEFCON 530 following a period of 60 calendar days for 

negotiations acting reasonably and in good faith.  

27.1.4 The Authority and the Contractor shall continue to comply with, observe and 

perform all of their obligations in this Contract regardless of the nature of any 

dispute which arises and notwithstanding referral of any such Dispute 

Resolution under this Condition of Schedule 3 and shall give effect forthwith to 

any decision of the Arbitrator delivered under this Condition of Schedule 3. 

 

28 CONTRACTORS LIMIT OF LIABILITY 
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28.1  In this Condition 28 of Schedule 3 the following words and expressions shall have the 

meanings given to them, except where the context requires a different meaning:  

28.1.1 “Charges” means any of the charges for the provision of the Services, 

Contractor Deliverables and the performance of any of the Contractor’s other 

obligations under this Contract, as determined in accordance with this Contract;  

28.1.2 “Data Protection Legislation” means all applicable data protection and privacy 

legislation in force from time to time in the UK, including but not limited to:  

28.1.2.1 i) the General Data Protection Regulation ((EU) 2016/679) as 

retained in UK law by the EU (Withdrawal) Act 2018 and the Data 

Protection, Privacy and Electronic Communications (Amendments etc) 

(EU Exit) Regulations 2019 (the "UK General Data Protection 

Regulation" or “UK GDPR”);  

28.1.2.2 ii) the Data Protection Act 2018;  

28.1.2.3 iii) the Privacy and Electronic Communications Directive 

2002/58/EC (as updated by Directive 2009/136/EC) and the Privacy and 

Electronic Communications Regulations 2003 (SI 2003/2426) as 

amended; and  

28.1.2.4 iv) all applicable legislation and regulatory requirements in force 

from time to time which apply to a party relating to the processing of 

personal data and privacy [and the guidance and codes of practice 

issued by the Information Commissioner’s Office which apply to a party];  

28.1.3  “Default” means any breach of the obligations of the relevant Party (including 

fundamental breach or breach of a fundamental term) or any other default, act, 

omission, negligence or statement of the relevant Party, its employees, 

servants, agents or sub-contractors in connection with or in relation to the 

subject matter of this Contract and in respect of which such Party is liable to the 

other. In no event shall a failure or delay in the delivery of an Authority 

responsibility or an activity to be carried out by the Authority or its 

representatives in accordance with the Contract be considered a Default;  

28.1.4 “Law” means any applicable law, statute, by-law, regulation, order, regulatory 

policy, guidance or industry code that has the equivalent of legal effect, rule of 

court or directives or requirements of any regulatory body, delegated or 

subordinate legislation or notice of any regulatory body;  

28.1.5  “Term” means the period commencing on the date on which this Contract takes 

effect and ending 23 Mar 2024 or as extended in accordance with Options 

Condition 5 of Schedule 3, or on earlier termination of this Contract. 

  

28.2 Unlimited liabilities  

28.2.1 Neither Party limits its liability for:  
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28.2.1.1 death or personal injury caused by its negligence, or that of its 

employees, agents or sub-contractors (as applicable);  

28.2.1.2 fraud or fraudulent misrepresentation by it or its employees;  

28.2.1.3 breach of any obligation as to title implied by section 12 of the 

Sale of Goods Act 1979 or section 2 of the Supply of Goods and 

Services Act 1982; or  

28.2.1.4 any liability to the extent it cannot be limited or excluded by law.  

28.2.2 The financial caps on the Contractor's liability set out in Condition 28.3 of 

Schedule 3 below shall not apply to the following:  

28.2.2.1 for any indemnity given by the Contractor to the Authority under 

this Contract, including but not limited to those identified in Condition 25 

of Schedule 3 or Annex 15 to Schedule 3. 

28.2.2.2 DEFCON 684 

28.2.2.3 the Contractor's indemnity in relation to TUPE (Annex 12 of 

Schedule 3) 

28.2.2.4 breach by the Contractor of DEFCON 532B and Data Protection 

Legislation.  

28.2.3 the financial caps on the Authority's liability set out in Condition 28.6 of 

Schedule 3 below shall not apply to the following:  

28.2.3.1 for any indemnity given by the Authority to the Contractor under 

this Contract. 

28.3 Financial limits  

28.3.1 Subject to Conditions 28.2.1 and 28.2.2 of Schedule 3 and to the maximum 

extent permitted by Law:  

28.3.1.1 throughout the Contract Duration the Contractor's total liability in 

respect of losses that are caused by Defaults of the Contractor shall in 

no event exceed:  

28.3.1.1.1 in respect of DEFCON 76 (ISC) twenty million pounds 

(£20,000,000) per event and twenty million pounds 

(£20,000,000) in aggregate;  

28.3.1.1.2 in respect of DEFCON 514 six million and eight hundred 

thousand pounds (£6,800,000) per event and six million and 

eight hundred thousand pounds (£6,800,000) in aggregate;  

28.3.1.1.3 in respect of DEFCON 611 (ISC) twenty five million pounds 

(£25,000,000) per event and fifty one million pounds 

(£51,000,000) in aggregate; and  
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28.3.1.1.4 in respect of DEFCON 612 (ISC) one million pounds 

(£1,000,000) per event and one million pounds (£1,000,000) 

in aggregate; and  

28.3.2 without limiting Condition 28.3.1.1 of Schedule 3 and subject always to 

Conditions 28.2.1, 28.2.2, and 28.3.3 of Schedule 3, the Contractor's total 

liability throughout the Term in respect of all other liabilities whether in Contract, 

in tort (including negligence), arising under warranty, under statute or otherwise 

under or in connection with this Contract shall be £10,552,000.00  

28.3.3 on the exercise of any and, where more than one, each option period or agreed 

extension to the Term, the limitation of the Contractor's total liability (in 

aggregate) set out in Conditions 28.3.1.1 and 28.3.2 of Schedule 3 above shall 

be fully replenished such that on and from each such exercise or extension of 

the Term, the Authority shall be able to claim up to the full value of the limitation 

set out in Conditions 28.3.1.1 and 28.3.2 of Schedule 3 of this Contract.  

28.3.4 Subject to Conditions 28.2.1, 28.2.2 and 28.3.5 of Schedule 3, and to the 

maximum extent permitted by Law the Authority's total liability (in aggregate) 

whether in Contract, in tort (including negligence), under warranty, under statute 

or otherwise under or in connection with this Contract shall in respect of all 

liabilities (taken together) be limited to the Charges paid by the Authority in the 

relevant Contract Year in respect of any and all claims in that Contract Year.  

28.3.5 Condition 28.3.4 of Schedule 3 shall not exclude or limit the Contractor's right 

under this Contract to claim for the Charges.  

28.4 Consequential loss  

28.4.1 Subject to Conditions 28.2.1, 28.2.2 and 28.4.2 of Schedule 3, neither Party 

shall be liable to the other Party or to any third party, whether in Contract 

(including under any warranty), in tort (including negligence), under statute or 

otherwise for or in respect of:  

28.4.1.1 indirect loss or damage;  

28.4.1.2 special loss or damage;  

28.4.1.3 consequential loss or damage;  

28.4.1.4 loss of profits (whether direct or indirect);  

28.4.1.5 loss of turnover (whether direct or indirect);  

28.4.1.6 loss of business opportunities (whether direct or indirect); or  

28.4.1.7 damage to goodwill (whether direct or indirect) even if that Party 

was aware of the possibility of such loss or damage to the other Party,  

28.4.2 The provisions of Condition 28.4.1. of Schedule 3 shall not restrict the 

Authority's ability to recover any of the following losses incurred by the Authority 

to the extent that they arise as a result of a Default by the Contractor:  
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28.4.2.1 any additional operational and administrative costs and 

expenses arising from the Contractor's Default, including any costs paid 

or payable by the Authority:  

28.4.2.1.1 to any third party;  

28.4.2.1.2 for putting in place workarounds for the Contractor 

Deliverables and other deliverables that are reliant on the 

Contractor Deliverables; and  

28.4.2.1.3 relating to time spent by or on behalf of the Authority in 

dealing with the consequences of the Default;  

28.4.2.2 any or all wasted expenditure and losses incurred by the 

Authority arising from the Contractor's Default, including wasted 

management time;  

28.4.2.3 the additional cost of procuring and maintaining in place 

transitional assistance and replacement deliverables for the remainder 

of the Term and any option period or agreed extension to the Term 

(including legal and other consultants' fees, re-procurement project 

costs, other expenses associated with such exercise and any increase 

in the fees for the replacement Services over and above the Contract 

Price that would have been payable for the relevant Contractor 

Deliverables);  

28.4.2.4 any losses arising in connection with the loss, destruction, 

corruption, inaccuracy or degradation of Authority data, or other data or 

software, including, to the extent the Authority data, other data or 

software can be recovered or reconstituted, the fees, costs and 

expenses of reconstituting such Authority data, data or software;  

28.4.2.5 damage to the Authority's physical property and tangible assets, 

including damage under DEFCONs 76 (ISC) and 611 (ISC);  

28.4.2.6 costs, expenses and charges arising from, or any damages, 

account of profits or other award made for, infringement of any third-

party Intellectual Property Rights or breach of any obligations of 

confidence; 

28.4.2.7 any additional costs incurred by the Authority in relation to the 

Authority's Contracts with a third party (including any compensation or 

interest paid to a third party by the Authority) as a result of the Default 

(including the extension or replacement of such Contracts);  

28.4.2.8 any fine or penalty incurred by the Authority pursuant to Law and 

any costs incurred by the Authority in defending any proceedings which 

result in such fine or penalty; or  

28.4.2.9  any savings, discounts or price reductions during the Term and 

any option period or agreed extension to the Term committed to by the 

Contractor pursuant to this Contract.  
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28.5 Invalidity  

28.5.1 If any limitation or provision contained or expressly referred to in this Condition 

of Schedule 3 is held to be invalid under any Law, it will be deemed to be 

omitted to that extent, and if any Party becomes liable for loss or damage to 

which that limitation or provision applied, that liability will be subject to the 

remaining limitations and provisions set out in this Condition of Schedule 3. 

28.6 Third party claims or losses  

28.6.1 Without prejudice to any other rights or remedies the Authority may have under 

this Contract the Authority shall be entitled to make a claim under this Contract 

against the Contractor in respect of any losses incurred by the Authority which 

arise out of a claim made against the Authority by a third party under any 

Contract with that third party provided that such third party claim:  

28.6.2 arises naturally and ordinarily as a result of the Contractor's failure to provide 

the Contractor Deliverables or failure to perform any of its obligations under this 

Contract; and  

28.6.3 is a type of claim or loss that would have been recoverable under this Contract 

if the third party were a party to this Contract (whether as the Authority or the 

Contractor), such claim to be construed as direct losses for the purpose of this 

Contract.  

28.7 No double recovery  

28.7.1 Neither Party shall be entitled to employ such rights and remedies available to it 

so as to seek to recover more than once in respect of the same loss, but the 

Authority shall be entitled to use (singly or together) such rights and remedies 

available to the Authority so as to recover the full extent of any recoverable 

losses suffered or incurred, including any remedies the Authority may have 

against any guarantor. 

 

29 SOCIAL VALUE 

29.1  During the term of the Contract Duration the Contractor shall deliver its Social Value 

Obligations in accordance with Annex 21 of Schedule 3.  

 

30 AUTHORITY'S CAPACITY 

30.1  Save as otherwise expressly provided, the obligations of the Authority under this Contract 

are obligations of the Authority in its capacity as a contracting counterparty and nothing in this 

Contract shall operate as an obligation upon, or in any other way fetter or constrain the 

Authority in any other capacity, nor shall the exercise by the Authority of its duties and powers 

in any other capacity lead to any liability under the Contract (howsoever arising) on the part of 

the Authority to the Contractor. 
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31 CONFLICT OF INTEREST  

31.1  A potential conflict of interest (COI) may arise where the Contractor becomes involved with 

future competitions for CSAT Recap.  

31.2  A COI could compromise the need for impartiality and the objective of holding a fair 

competition in accordance with the Authority’s obligations under the Treaty on the Functioning 

of Europe and Regulation 5(2) of the Defence and Security Public Contract Regulations.  

31.3  The Authority will reserve the right at its sole discretion to exclude the Contractor from future 

involvement in the Recap programme competitions if the Contractor is unable to demonstrate 

to the Authority’s complete satisfaction compliance with Condition 31 of Schedule 3 (Conflict 

of Interest).  

 

32 PASS-THROUGH WARRANTIES 

32.1 In circumstances where the Contractor’s Sub-Contractors offer a warranty at no additional 

cost in any Deliverables or part of any Deliverables, the Contractor shall pass the benefit of 

this to the Authority. 

32.2 The Contractor shall use reasonable endeavours to procure from its Sub-Contractors a 

warranty at no additional cost in any Deliverables or part of any Deliverables to be provided 

by such Sub-Contractors. 

32.3 On or prior to Acceptance, the Contractor shall notify the Authority of any warranties the 

benefit of which shall pass to the Authority. 

 

33 OUT OF AREA TASKING 

33.1 Tasks that require an Aircraft to be away from the MOB for a continuous period of more than 

7 calendar days shall be considered an Out of Area Tasking. 

33.2 Out of Area Tasking shall be tasked in accordance with Condition 20 of Schedule 3 

(Emergent Work Tasking Process) and pricing tables 2 and 3 at Annex 14 to Schedule 2. 
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Annex 1 to Schedule 3 – Not Used 
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Annex 2 to Schedule 3 –Hazardous Articles, 

Deliverables, Materials or Substances Statement by 

the Contractor (DEFFORM 68) 
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Annex 3 to Schedule 3– Import and Export Controls 

(DEFFORM 528) 
 

NIL RETURN 
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Annex 4 to Schedule 3 – Security Aspects 
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Annex 5 to Schedule 3- Personal Data Particulars 

(DEFFORM 532) 
 

 

Data Controller 

The Data Controller is the Secretary of State for Defence 

(the Authority). 

The Personal Data will be provided by: 

2GP VIP Tasking Cell 

Data Processor 

The Data Processor is the Contractor. 

The Personal Data will be processed at:  

Bristol Airport, Bristol, BS48 3DP, United Kingdom 

Data Subjects 

The Personal Data to be processed under the Contract 

concern the following Data Subjects or categories of Data 

Subjects: 

Authority aircrew and air stewards 

Passengers (civilian & military) 

Categories of 

Data  

The Personal Data to be processed under the Contract 

concern the following categories of data:  

Full names 

Date of birth 

Passport number 

Nationality 

Special 

Categories of 

data (if 

appropriate) 

The Personal Data to be processed under the Contract 

concern the following Special Categories of data:  

None 

Subject matter of 

the processing 

The processing activities to be performed under the 

Contract are as follows: 

In support of the Contract obligations. 

Nature and the 

purposes of the 

Processing  

The Personal Data to be processed under the Contract will 

be processed as follows: 

collection, recording, organisation, storage, retrieval, use, 

disclosure by transmission, dissemination or otherwise 

making available, restriction, erasure or destruction of data 

(whether by automated means or not)  
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For purpose(s) including: statutory obligations, Diplomatic 

Clearance requests and making bookings for Services. 

Technical and 

organisational 

measures 

The following technical and organisational measures to 

safeguard the Personal Data are required for the 

performance of this Contract:  

The implementation of measures shall be in accordance 

with the Cyber Risk Profile (Moderate), as detailed in 

Annex A to Def Stan 05-138. Measures may include but 

not be limited to anonymisation, authorised access controls 

and/or data processed on closed/restricted systems. 

Instructions for 

disposal of 

Personal Data  

The disposal instructions for the Personal Data to be 

processed under the Contract are as follows (where 

Disposal Instructions are available at the commencement 

of Contract):  

TBC by the Authority by IOC 

Date from which 

Personal Data is 

to be processed 

From the date of Contract Award 

The capitalised terms used in this form shall have the same meanings as in the General Data 

Protection Regulations.  

http://dstan.gateway.isg-r.r.mil.uk/standards/defstans/05/138/000002000.pdf
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Annex 6 to Schedule 3- Quarterly Financial Reports (DEFFORM 136) 
Ministry Of Defence 

 

QUARTERLY FINANCIAL REPORT 

 

(To be submitted IN TRIPLICATE within 21 days of the end of each quarter (one 

copy being sent direct to the Technical, Finance and Commercial contact points 

identified in the Appendix to Contract) 

DEFFORM 136 (Edn 11/00) 

 

Report for quarter ending: 

 

Contract Number: 

To: (MOD contact) 

 

 

 

 

 

 

From: (Contractor’s name & address) 

 

 

 

 

 

 

Contract Limit of Liability £ 

 

(Approval of the MOD commercial staff must be sought before expenditure 

(including estimated overheads and profit) is committed beyond the Contract 

limit of liability) 

1. Actual cost chargeable to Contact to end of quarter stated above and estimated 

cost to completion 

ACTUAL Estimated 

(see NOTES below) Cost to the end of the quarter stated 

above 

£ 

Cost to completion (inclusive of costs to 

date) 

£ 

 

For A and B include progress 

payments as well as bills paid 

for delivered item. 

 

For C exclude any salaries 

and wages covered in D 

below. 

 

) A. Materials and bought out 

) items 

) 

) B. Sub-contracted work 

) 

) C. Salaries and Wages: 

)  (i) Design 

)  (ii) Other 
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 TOTAL (A, B & C) 

 

 D. Overheads (Provisional) at % 

 

 E. Profit (Provisional) at  % 

  

  TOTAL (A, B, C, D & E)   

2. Outstanding Commitments 

(Value of orders placed for materials, bought out items and sub-contracted work 

less bills already paid and progress payments made) 

Value  

 

 

 

3. Further estimated costs inclusive of overheads and profit 

(The forecasts should not be restricted to the “limitation of liability” figure at 

present shown in the Contract if the ultimate costs are likely to be higher) 

 

 

 

 

 

 

  F. During the quarter following that 

 covered by this report 

 

 G. Thereafter to 31 March next (20 ) 

 

 H. Thereafter to 31 March in succeeding 

 year 

 

 J. Thereafter to completion of work 

 

 

 

 

 

 

 

 

 

 

 

  Date by which work is 

 expected to be completed 

Month Year 

Date: Signature: In the capacity of: 
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NOTES: (i) All figures must be VAT exclusive. Figures in section 1. should be cumulative from the start of the Contract. 

 (ii) It is most important that the report is submitted within 21 days mentioned above. When a contractor finds it impossible to provide precise figures within 

this time, provisional figures, annotated accordingly, should be given. 

 (iii) Where provisional figures are provided, actuals must be supplied as soon as possible, but with the following return at the latest, with an explanation for 

any discrepancies. 

 (iv) Please give overleaf or separately a brief explanation of any significant difference between the present estimate of total costs to completion of work and 

the corresponding estimate on last report. 
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Annex 7 to Schedule 3- MOD SME Spend Data 

Collection (DEFFORM 139) 

 

DEFFOFM_139_Tem

plate_Ver_0919-O.xlsx
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Annex 8 to Schedule 3 - Aircraft Lease Agreement 

 

Note: The signed lease agreement will be inserted here once agreed between the 

Parties. 

 

LEASE AGREEMENT 

 

 

LESSOR:  Secretary of State for Defence acting as Ministry of 

Defence, C17, Command Support and Airborne 

Equipment Delivery Team (C17CSAE DT)  

 

LESSEE:  [To be Confirmed] 

 

AIRCRAFT:  [To be Confirmed] 
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THIS LEASE AGREEMENT (this Agreement) is made as of [To be Confirmed] by 

and between:  

Secretary of State for Defence acting as Ministry of Defence, C17, Command 

Support and Airborne Equipment Delivery Team (C17CSAE DT) of Walnut 2B, 

Nhd 1, #1027, MoD, Abbey Wood, Bristol, South Gloucestershire, BS34 8JH  

(the Lessor)  

 

and  

 

[To be Confirmed]  

 

(the Lessee)  

 

The Lessee wishes to contract with the Lessor for the provision of Lease Services, 

and the Lessor wishes to provide Lease Services to the Lessee.  

 

IT IS AGREED AS FOLLOWS:  

 

1. Definitions: 

 

 

Aircraft 

 

[To be Confirmed]  

 

 

Aviation Authority 

United Kingdom Civil Aviation Authority and any other civil aviation authority with 

jurisdiction over the Aircraft 

Business Day 

a day, other than a Saturday or Sunday, on which banks are open for general 

business in London, England 

Contract 

the Contract CS17CSAE/701712461 in respect of the provision of services dated 

[TBC] and made between: 

Secretary of State for Defence and [TBC] 

Crew 

(i) flight crew assigned to the Aircraft in accordance with the Contract, and (ii) cabin 

crew assigned to the Aircraft in accordance with the Contract. 

Flight 

any service flight performed pursuant to the Contract 
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Insurances 

has the meaning given to it in Condition 6.3 of this Agreement. 

Lease Rate 

Consideration of £1 (Receipt of which is to be acknowledged by Notice). 

Lease Service 

has the meaning given to it in Condition 2.2 of this Agreement. 

Lease Term 

the period commencing on the Start Date (or such other date agreed between the 

parties) and ending on the earlier of: 

(1) the date on which the Lessee notifies the Lessor in writing that the Lessor is no 

longer required to perform its obligations under this Agreement for any reason; or 

(2) the date on which this Agreement is terminated in accordance with Condition 8 of 

this Agreement. 

Losses 

all costs, expenses, payments, charges, losses, demands, liabilities, claims, actions, 

proceedings, penalties, fines, damages, judgments or orders 

Operating Base 

RAF Northolt Airport or as agreed in writing by the parties 

Start Date 

the date of this Agreement. 

 

2 LEASE SERVICE 

2.1 Lease: Subject to the terms of this Agreement, during the applicable Lease Term 

the Lessee agrees to use, and the Lessor agrees to provide to the Lessee, the Lease 

Service. Upon expiry or termination of the applicable Lease Term the Lessee's right 

to receive the Lease Service and use, possess and operate the Aircraft shall 

terminate. 

2.2 Lease Service: In consideration of £1 (receipt of which is acknowledged), during 

the Lease Term the Lessor shall provide the following service (the Lease Service) 

Aircraft: Deliver to and entitle the Lessee to exclusively use, possess and operate the 

Aircraft under the Contract. 

2.4 Flight Programme: Subject to Condition 2.5 of this Agreement the flight 

programme for the Aircraft shall be determined by the Lessee in order to comply with 

its obligations under the Contract. 
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2.5 Use: The Aircraft shall be used, possessed and operated exclusively by the 

Lessee and shall be operated only in the ordinary course of the services under this 

Contract. 

2.6 Operational Control: The operation of Flights under this Agreement shall be 

under the supervision and control of the Lessee. The Lessee will at all times retain 

operational control of the Aircraft. 

3 START DATE 

The Lessor shall not be obliged to perform the Lease Services unless and until the 

Start Date. On the Start Date the Aircraft shall become available to the Lessor in 

accordance with the Lease Service. The Lessee shall by way of signature to this 

Lease Agreement accept the Aircraft and this acceptance shall constitute conclusive 

evidence that the Lessee has examined the Aircraft and has found it to be in good 

condition, complete and fit in every way for the purpose for which it is intended. If 

required by the Lessor, the Lessee's duly authorised representative shall sign a 

receipt confirming such acceptance. 

4 LESSEE PRIMARY OBLIGATIONS 

During the Lease Term the Lessee shall: 

(1) Operate the Aircraft in accordance with all applicable rules and regulations of the 

Aviation Authority and the Lessee's standard procedures and pay directly all of the 

direct costs, charges, expenses, fees and other liabilities incurred in connection with 

such Flights; 

(2) Ensure that the Aircraft is maintained in accordance with the requirements of the 

Aviation Authority and the Lessee's approved maintenance program. 

(3) Maintain the Insurances as referenced in the Contract at all times during the 

Lease Term; 

(4) At the end of the Lease Term redeliver the Aircraft to the Lessor in the same 

condition (save for any reasonable and properly incurred fair wear and tear and 

maintenance arisings, arising as a result of the consumption of up to 2,400 flying 

hours; any required Airworthiness Directives, or Authority approved Service Bulletins; 

and any Authority requested modifications, including but not limited to paint or interior 

refurbishment) as when delivered under this Agreement and in accordance with the 

Contract.; 

(5) Procure that the livery of the Aircraft remains as at the date of this Agreement or 

as per any change directed by the Contract; and 

(6) Ensure that the Aircraft shall be based at the Operating Base. 

5 LESSOR PRIMARY OBLIGATIONS 

5.1 During the Lease Term the Lessor shall in connection with provision of the Lease 

Service: 
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(1) Provide to the Lessee the Aircraft properly equipped for usage under the 

Contract; and 

(2) Provide maintenance of the Aircraft in accordance with the Lessee's Maintenance 

Programme and the Contract. 

6 TITLE, INDEMNIFICATION AND INSURANCE 

6.1 The Aircraft shall at all times remain the property of the Lessor, and the Lessee 

shall have no right, title or interest in or to the Aircraft (save the right to possession 

and use of the Aircraft subject to the terms and conditions of this Agreement 

6.2 The Lessee shall bear liability for and indemnify the Lessor, its officers, directors, 

employees and shareholders for any Losses in accordance with the Contract: 

6.3 Without prejudice to its liability to indemnify or otherwise be liable to the Lessor 

under this Agreement and the Contract, the Lessee shall take out and maintain or 

procure the taking out and maintenance of the insurances as set out in the Contract. 

 7 QUIET ENJOYMENT 

Unless the Lessor is entitled to terminate this Agreement in accordance with 

Condition 8 of this Agreement it shall not during the Lease Term disturb the quiet 

use, possession and enjoyment of the Aircraft by the Lessee. 

8 TERMINATION 

8.1 The leasing of the Aircraft under this Agreement shall terminate automatically on 

the earlier of the termination of the Contract or the total loss of the Aircraft. 

9 GOVERNING LAW AND JURISDICTION 

9.1 This Agreement and any non-contractual rights or obligations connected with it 

are governed by English law without application of conflict of laws rules which refer to 

other laws and regulations. 

Each party irrevocably agrees that the courts of England and Wales shall have 

exclusive jurisdiction to settle any dispute or claim (including non-contractual 

disputes or claims) arising out of or in connection with this agreement or its subject 

matter or formation. 

10 REPRESENTATIONS AND WARRANTIES 

10.1 The Lessee represents and warrants that: 

10.1.1 it is a company duly incorporated and existing under the laws of the United 

Kingdom and has the corporate power and authority to carry on its business as 

presently conducted and to perform its obligations under this Agreement, is the 

holder of all necessary licences issued by all governmental authorities having 

jurisdiction to authorise or permit it to engage in air transportation; 

10.1.2 this Agreement has been duly authorised by all necessary corporate action 

and neither the execution, delivery, performance hereof nor the consummation of the 
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transactions contemplated will contravene its Articles of Association and any law or 

regulation applicable to it; 

10.1.3 this Agreement has been duly entered into and delivered by it and constitutes 

the valid, legal and binding obligations of it enforceable in accordance with its terms; 

and 

10.1.4 it has obtained all necessary consents and / or approvals of any person or 

governmental authority or agency with respect to the execution, delivery and 

performance by it of this Agreement. 

10.2 The Lessor represents and warrants that: 

10.2.1 it has the power and authority to carry on its business as presently conducted 

and to perform its obligations under this Agreement; 

10.2.2 this Agreement has been duly authorised by all necessary ministerial action 

and neither the execution, delivery, performance hereof nor the consummation of the 

transactions contemplated will contravene any law or regulation applicable to it; 

10.2.3 this Agreement has been duly entered into and delivered by it and constitutes 

the valid, legal and binding obligations of it enforceable in accordance with its terms; 

and 

10.2.4 it has obtained all necessary consents and / or approvals of any person or 

governmental authority or agency with respect to the execution, delivery and 

performance by it of this Agreement. 

11 FURTHER PROVISIONS 

11.1 Incident Management: If an Aircraft suffers any significant damage or otherwise 

becomes involved in any incident involving death of or injury to any person or upon 

the occurrence of any other event which would or might give rise to media interest 

and/or any official investigation (an Incident), the Lessor and the Lessee shall co-

operate fully with each other and provide each other with all relevant information in 

relation to such Incident and neither party shall make any public statement other than 

as required by applicable laws or regulations or with the prior written consent of the 

other party. 

11.2 Notices: All notices and communications under this Agreement shall be made in 

writing and in the English language and transmitted to a party at its Address for 

Notices, with copy as there provided, or to such other address, facsimile number or 

e-mail address as the intended recipient may have notified to the other parties (by 

five (5) business days’ notice). Notices hereunder shall not be effective unless given 

by personal delivery, post (return receipt requested), express courier (tracking receipt 

requested) or electronic communication (with confirmation of complete transmission 

or no delivery failure message received, as the case may be) to the relevant address. 

In the case of posting or courier service, any such notice shall be deemed duly 

served upon the third (3rd) business day after its despatch, in the case of personal 

delivery on the business day immediately following the date of personal delivery and 



OFFICIAL SENSITIVE - COMMERCIAL 

 

101 

OFFICIAL SENSITIVE - COMMERCIAL 

in the case of electronic communication on the date of transmission if no delivery 

failure message is received. 

11.3 Confidentiality: Each party acknowledges that the contents of this Agreement 

are considered by them to be confidential information and accordingly they each 

agree to treat such information as confidential and shall not without the prior written 

consent of the other disclose this Agreement or such information to any person 

except and as necessary to the relevant Aviation Authority or their respective 

professional advisers or as may be required by any applicable law or order of any 

competent court. In connection with any such disclosure, the disclosing party shall 

request and use reasonable endeavours to obtain confidential treatment of such 

information. 

11.4 Expenses: Each party will bear its own costs and expenses in connection with 

the negotiation, preparation and execution of this Agreement. 

11.5 Assignment: The Lessee shall not assign, transfer or deal in any other manner 

with any of its rights, duties or obligations under this Agreement. 

11.6 Waiver, remedies cumulative: The rights of the parties under this Agreement 

may be exercised as often as needed, are cumulative and apply in addition to its 

rights under the general law and may be waived only in writing and not exercising or 

delay in exercising any right of a party is not a waiver of that right. 

11.7 Severability of Provisions: If a term of this Agreement is or becomes illegal, 

invalid or unenforceable in any jurisdiction, that will not invalidate the remaining 

provisions of this Agreement or affect the legality, validity or enforceability of that or 

any other provision in any other jurisdiction. 

11.8 Counterparts: This Agreement may be executed in any number of counterparts. 

This has the same effect as if the signatures were on the same original of the 

agreement. 

11.9 Variation: The provisions of this Agreement shall not be varied otherwise than 

by written agreement between the parties. 

11.10 Contract (Rights of Third Parties) Act 1999: A person (other than a company 

within the Lessor's Group) who is not a party to this Agreement shall have no rights 

under the Contract (Rights of Third Parties) Act 1999 to enforce any term of this 

Agreement. This Condition of this Agreement does not affect any right or remedy of a 

third party which exists or is available apart from that Act. 

11.11 Survival: The indemnity, liability and confidentiality provisions of this 

Agreement shall survive any termination of this Agreement. 

11.12 Entire Agreement: This Agreement and the Contract constitute the entire 

agreement between the parties with respect to their usage of the Aircraft. 

IN WITNESS WHEREOF the parties have executed this Agreement on the date 

stated above. 
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SIGNATURE PAGE 

LESSOR 

Signed by ) [TBC] ) for and on behalf of ) 

Secretary of State for Defence acting as Ministry of Defence, C17, Command 

Support and Airborne Equipment Delivery Team (C17CSAE DT)  

 

LESSEE 

Signed by [TBC] ) name [TBC] ) sign for and on behalf of [TBC] ) 
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Annex 9 to Schedule 3 - Contractors Transition and 

Delivery Plan 

 

1. The Contractor shall implement the Transition and Delivery Plan under this 

Contract to the full extent, and in the method that it is described in the Transition & 

Delivery Plan linked below. 

 

 

File: Annex_9_ti_Schedule_3_Contractors_Transition_and _Delivery_Plan_Issue_1-

OSC
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Annex 10 to Schedule 3 – Government Furnished Assets 

 

Note: GFA is detailed in the following Appendices: 

Appendix 1 of Annex 10 to Schedule 3 - Government Furnished Information 

Appendix 2 of Annex 10 to Schedule 3 - Government Furnished Material 

Appendix 3 of Annex 10 to Schedule 3- Government Furnished Services 

Appendix 4 of Annex 10 to Schedule 3 - Government Furnished Personnel  

Appendix 5 of Annex 10 to Schedule 3 - Government Furnished Facilities (Licence to Occupy) 
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Appendix 1 of Annex 10 to Schedule 3 - Government Furnished Information 

 

Serial 

(a) 

Description 

(b) 

Version 

(c) 

Media / Number of 

Copies (CD 

Rom/hard Copy) 

(d) 

Purpose 

(e) 

 

Category of 

GFA 

(f) 

1 RAF NHT Standing Orders and Instructions Latest TBD 

Compliance with 

Annex 10 to 

Schedule 2  

Contract 

Support Item 

2 RAF NHT Infrastructure Hangar Plans Latest Hard Copy 
Compliance with 

the Contract 

Contract 

Support Item 

3 Outgoing Contractors Exit Management Plan Latest (Redacted) Soft Copy 

Alignment of 

incoming/outgoing 

activities 

Contract 

Support Item 
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Appendix 2 of Annex 10 to Schedule 3 - Government Furnished Material 
 

Serial 

(a) 

Description 

(b) 

Qty 

(c) 

Reference / 

Serial # 

(d) 

Date of Issue 

(e) 

Purpose 

(f) 

1 Fire extinguishers 
[To be inserted 

by IOC] 

[To be inserted 

by IOC] 

[To be inserted by 

IOC] 

Supplied to ensure 

compliance with 

station orders 

2 

Communication Equipment: 

RECEIVER-TRA 

POWER SUPPLY 

[To be inserted 

by IOC] 

[To be inserted 

by IOC] 

[To be inserted by 

IOC] 

Communication 

Equipment to support 

safe operations on 

RAF Northolt runway 

3 Aircraft Fuel Cards 
[To be inserted 

by IOC] 

[To be inserted 

by IOC] 

[To be inserted by 

IOC] 

For use by the 

Contractor. 

4 Vesting related Ground Support Equipment. 
[To be inserted 

by IOC] 

[To be inserted 

by IOC] 

[To be inserted by 

IOC] 

Equipment to support 

safe operations. 
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Appendix 3 of Annex 10 to Schedule 3- Government Furnished Services 
 

Serial 

(a) 

Description 

(b) 

Point of Contact / Provider 

(c) 

Delivery 

Lead-time 

(d) 

Contractors 

Acceptance 

Period 

(e) 

1 Towing – Provision of tow vehicle [To be inserted by IOC] 30 minutes 30 minutes 

2 Replenishment Services – Sewage removal – Provision of 

Sewage Tank and Operator 
[To be inserted by IOC] 30 minutes 30 minutes 

3 Replenishment Services – Water – Provision of Water Bowser 

and Operator 
[To be inserted by IOC] 30 minutes 30 minutes 

4 Replenishment Services – Fuel – Provision of Fuel Bowser 

and Operator 
[To be inserted by IOC] 30 minutes 30 minutes 

5 Engine Running Facility Local Operating Base supply. 30 minutes 30 minutes 

6 Compass Local Operating Base supply 30 minutes 30 minutes 
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7 Testing of drinking water held on the Aircraft 

RAF Northolt Medical Centre 

DPHCLSE 

 

 

5 business 

days’ notice 

for provision 

4 hours 

8 Use of RAF Northolt Armoury to store/access designated 

items owned by the Contractor 
See Serial 1 to 4 

5 business 

days’ notice 
2 hours 

9 
Provision of Fire Fighting Course for permitted Fire Equipment 

located within the Facilities detailed at [LTO] Appendix 5 of 

Annex 10 to Schedule 3 

Directly via RAF Northolt 

Training Website 

40 business 

days 

Attendance 

at Training 

Course at 

RAF Northolt 

10 Forklift and operator and marshaller (two persons). 
 

[To be inserted by IOC] 

3 hours. 

Reasonable 

endeavours 

shall be 

made to 

provide the 

service 

within a 

shorter 

timescale 

20 minutes 
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11 

2GP VIP TASKING activities: 

• liaising with the passenger(s) / VIP(s) 

• finalising the requirement 

• forwarding the required information to the Contractor 

via Defence Share 

• Administrating any diplomatic clearances that are 

required 

• Confirming if there are any specific security 

requirements associated with the task 

[To be inserted by IOC] 

[To be 

inserted by 

IOC] 

N/A 

12 RAF NHT Infra Testing (Electricity etc.)    
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Appendix 4 of Annex 10 to Schedule 3 - Government Furnished Personnel 

  

 

Serial 

(a) 

Description 

(b) 

Qty 

(c) 

Available 

From 

(d) 

1 Authority pilots 4 
01 April 

2022 

2 Air Stewards 4 
01 April 

2022 

3 Air Stewards 4 FOC 
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Appendix 5 of Annex 10 to Schedule 3 - Government 

Furnished Facilities (Licence to Occupy) 

 

Licence to Occupy 

 

DATED 

 

------------ 

 

LICENCE TO OCCUPY 

 

 

relating to parts of Buildings 810 and 813 

RAF Northolt, West End Road, Ruislip HA4 6NG 

 

between 

 

THE SECRETARY OF STATE FOR DEFENCE 

 

and 

 

Centreline Av Limited 

Bristol Airport 

Bristol 

BS48 3DP 

United Kingdom  

 

 

THIS LICENCE is dated                                    [DATE]  
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PARTIES 

 

1. THE SECRETARY OF STATE FOR DEFENCE care of the Defence Infrastructure 

Organisation of Blandford House Farnborough Road Aldershot Hants GY11 

2HE(Licensor). 

 

2. Centreline Av Limited, Bristol Airport, Bristol, BS48 3DP, United Kingdom   

 

AGREED TERMS 

 

1. INTERPRETATION 

The following definitions and rules of interpretation apply in this licence. 

 

1.1 Definitions: 

 

Building: all that land and buildings known as part of Buildings 810 and 813 shown verged 

red on the Plan of the Site or such reduced or extended area as the Licensor may from time 

to time designate as comprising the Building. 

Clean up Works: the removal (from the Property or elsewhere) and/or remediation and/or 

elimination of or other response to Contamination (as hereinafter defined) to the satisfaction 

of all applicable governmental agencies local authorities and competent executive financial 

regulatory or administrative agencies authorities bodies boards bureaux commissions courts 

and tribunals in compliance with Environmental Laws and Pollution Control Legislation (as 

hereinafter defined) and in compliance with good environmental management and prudent 

commercial practice. 

 

Common Parts: such roads, paths, entrance halls, corridors, lifts, staircases, landing and 

other means of access in or upon the Building or Site the use of which is necessary for 

obtaining access to and egress from the Property as designated from time to time by the 

Licensor. 

 

Competent Authority: any statutory undertaker or any statutory public local or other authority 

or regulatory body or any court of law or government department or any of them or any of 

their duly authorised officers. 
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Contamination: the presence of any Hazardous Substance (as hereinafter defined) but 

excluding petroleum products or the existence of any injury to health safety or the 

environment or any other environmental condition at in or under the Property or any Release 

(as hereinafter defined) at in on from or to the Property either in breach of one or more 

Environmental Laws and Pollution Control Legislation or which would be reasonably required 

to be removed at the termination of the Licence Period to ensure that no environmental 

matter restricts the present or future use operation leasing development construction 

alteration refinancing or sale of the Property. 

 

Contract: The Contract entered into by the Licensor and the Licensee on [to be confirmed], 

Contract No: C17CSAE/ 701712461 for the provision of the Services as defined in the 

Contract. 

 

Environmental Claim [defined in 12.1 of this licence]: 

 

Environmental Laws: Each and every law (including, without limitation, common law), 

enactment, code of practice, ordinance regulation (including, but not limited to, decrees and 

judicial or administrative orders) and the lawful requirement of any competent executive, 

judicial and/or regulatory authority and/or court, relating to health or safety or to the 

environment including, but not limited to, those applicable to the manufacture, processing, 

transportation, distribution in commerce, use, generation, storage, treatment, disposal, 

handling and Release of any Hazardous Substance all as amended or modified from time to 

time, and those applicable to pollution, contamination, injury, destruction, loss, protection, 

clean up, reclamation or restoration of soil, ground water, surface water, air or other natural 

resources, to exposure to pollutants, contaminants, hazardous or toxic substances, 

petroleum products, materials or wastes and "Environmental Law" shall be construed 

accordingly. 

 

Environmental Licence [defined in 12.1 of this licence]: 

Hazardous Substance: any dangerous, toxic or hazardous material, petroleum products, 

pollutants, contaminant, chemical, waste or substance defined, listed or described as such in 

or governed by any "Environmental Law" and "Hazardous Substances" shall be construed 

accordingly. 

 

Licence Fee: a peppercorn. 
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Licence Fee Commencement Date: the date of this licence. 

 

Licence Period: the period from and including [to be confirmed] until the date on which this 

licence is determined in accordance with Condition 6 of this licence. 

 

Necessary Consents: all planning permissions and all other consents, licences, permissions, 

certificates, authorisations and approvals whether of a public or private nature which shall be 

required by any Competent Authority for the Permitted Use. 

 

Officer Commanding: means the military officer commanding the Site or such other person 

as the Licensor may from time to time appoint to manage the Site. 

 

Permitted Use: firstly the parking of the Licensors Aircraft and all or any routine maintenance 

of such Aircraft and secondly Aircraft in the ownership of other operators subject to the 

operating requirements, procedures and terms and conditions of the Licensor at the Estate 

relating to visiting civilian Aircraft within Use Class [ B1 ] of the Town and Country Planning 

(Use Classes) Order 1987 as at the date this licence is granted. 

 

Plan: the plans attached to this licence marked A14-006A, A14-007A, A14-008A, A14-010A 

and A22-003A. 

 

Pollution Control Legislation: “Pollution Control Legislation” means all statutes relating to the 

protection of the environment and human and animal welfare including (without limitation) the 

Public Health Acts 1936 and 1961 the Control of Pollution Act 1974 the Water Resources Act 

1991 the Water Industry Act 1991 the Environmental Protection Act 1990 the Environment 

Act 1995 and the Control of Pollution (Oil Storage) (England) Regulations 2001. 

 

Property: the interior parts of the Building as shown edged red on the Plans bounded by and 

including: 

 

(a) the floor screed 

(b) the ceiling finishes; 

(c) the interior finishes of exterior walls and columns; 

(d) the doors and windows within the interior and their frames and fittings; 
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(e) one half of the thickness of the interior, non-structural non-load-bearing walls and 

columns that adjoin the Common Parts or other parts of the Building;  

(f) the hangar doors 

 

together with all fixtures and fittings and plant and machinery in the Property 

but excluding: 

 

(g) the windows in the exterior walls and their frames and fittings; 

(h) the whole of the interior structural load-bearing walls and columns within that part of the 

Building other than their plasterwork and other than the doors and windows and their frames 

and fittings within such walls; and 

(i) all Service Media within that part of the Building which do not exclusively serve that part of 

the Building 

 

Release: the intentional or unintentional spilling leaking dumping pouring emptying seeping 

disposing discharging emitting depositing injecting leaching escaping emission abandoning 

or any other release or threatened release (however defined) caused by the Licensee or its 

servants agents invitees licensees or contractors into any environmental medium of any 

substance microwave radio wave radar or other similar transmission agent which is capable 

of causing harm to the health of man or other living organisms supported by the environment 

or other interference with the ecological systems of which they form part or livestock or wild 

animals or capable of causing damage to property where the release (by whatever means 

outlined herein) was made from the Property or any property or equipment thereon. 

 

Service Media: all media for the supply or removal of heat, electricity, gas, water, sewage, 

[air-conditioning,] energy, telecommunications, data and all other services and utilities and all 

structures, machinery and equipment ancillary to those media. 

 

Site: the site belonging to the Licensor and known as RAF Northolt of which the Building and 

the Property form part. 

VAT: value added tax chargeable under the Value Added Tax Act 1994 and any similar 

replacement tax and any similar additional tax. 

 

1.2 Condition, Schedule and paragraph headings shall not affect the interpretation of this 

licence.  
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1.3 A person includes a natural person, corporate or unincorporated body (whether or not 

having separate legal personality).  

 

1.4 The Schedule forms part of this licence and shall have effect as if set out in full in the 

body of this licence. Any reference to this licence includes the Schedule.  

 

1.5 Unless the context otherwise requires, words in the singular shall include the plural 

and in the plural shall include the singular. 

 

1.6 Unless the context otherwise requires, a reference to one gender shall include a 

reference to the other genders. 

 

1.7 A reference to laws in general is a reference to all local, national and directly 

applicable supra-national laws as amended, extended or re-enacted from time to time 

and shall include all subordinate laws made from time to time under them and all 

orders, notices, codes of practice and guidance made under them. 

 

1.8 Unless otherwise specified, a reference to a statute or statutory provision is a 

reference to it as amended, extended or re-enacted from time to time and shall 

include all subordinate legislation made from time to time under that statute or 

statutory provision and all orders, notices, codes of practice and guidance made 

under it. 

 

1.9 A reference to writing or written excludes fax and e-mail.  

 

1.10 Any obligation on a party not to do something includes an obligation not to 

allow that thing to be done and an obligation to use best endeavours to prevent that 

thing being done by another person. 

 

1.11 References to Conditions and Schedules are to the Conditions and Schedules 

of this licence and references to paragraphs are to paragraphs of the relevant 

Schedule.  
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1.12 Any words following the terms including, include, in particular, for example or 

any similar expression shall be construed as illustrative and shall not limit the sense 

of the words, description, definition, phrase or term preceding those terms. 

 

1.13 Unless expressly provided otherwise, the obligations and liabilities of the 

Licensee under this licence are joint and several. 

 

1.14 A Business Day is any day which is not a Saturday, a Sunday, a bank holiday 

or a public holiday in England. 

 

2. LICENCE TO OCCUPY 

 

2.1 Subject to Condition 3 and Condition 6 of this licence, the Licensor permits the 

Licensee to occupy the Property for the Permitted Use for the Licence Period in 

common with the Licensor and all others authorised by the Licensor (so far as is not 

inconsistent with the rights given to the Licensee to use the Property for the Permitted 

Use) together with the rights mentioned in the Schedule. 

 

2.2 The Licensee acknowledges that: 

 

a. the Licensee shall occupy the Property as a licensee and that no relationship 

of landlord and tenant is created between the Licensor and the Licensee by 

this licence; 

 

b. the Licensor retains control, possession and management of the Property and 

the Licensee has no right to exclude the Licensor from the Property; 

 

c. the licence to occupy granted by this agreement is personal to the Licensee 

and is not assignable and the rights given in Condition 2 of this licence may 

only be exercised by the Licensee and its employees; and 

 

d. without prejudice to its rights under Condition 6 of this licence, the Licensor 

shall be entitled at any time on giving not less than 20 Business Days' notice 

except in emergency to require the Licensee to transfer to alternative space 



OFFICIAL SENSITIVE - COMMERCIAL 

 

118 

OFFICIAL SENSITIVE - COMMERCIAL 

elsewhere within the Building or the Site and the Licensee shall comply with 

such requirement. 

 

3. LICENSEE'S OBLIGATIONS 

 

3.1 The Licensee agrees and undertakes: 

 

a. to keep the Property clean, tidy and clear of rubbish; 

 

b. not to use the Property other than for the Permitted Use; 

 

c. not to make any alteration or addition whatsoever to the Property; 

 

d. not to display any advertisement, signboards, nameplate, inscription, flag, 

banner, placard, poster, signs or notices at the Property or elsewhere in the 

Building or on the Site without the prior written consent of the Licensor (save 

for those signs or other notices as are required by statute); 

 

e. not to do or permit to be done on the Property anything which is illegal or 

which may be or become a nuisance (whether actionable or not), annoyance, 

inconvenience or disturbance to the Licensor or to tenants or occupiers of the 

Building or the Site or any owner or occupier of neighbouring property; 

 

f. not to cause or permit to be caused any damage to: 

 

 

(i) the Property, Building or Site or any neighbouring property; or 

 

(ii) any property of the owners or occupiers of the Property, 

Building or Site or any neighbouring property; 
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g. in the event of the Property being destroyed or materially damaged to give 

notice there of immediately to the Licensor stating (if possible) the cause of 

such destruction or damage; 

h. not to obstruct the Common Parts, make them dirty or untidy or leave any 

rubbish on them; 

 

i. not to apply for any planning permission in respect of the Property; 

 

j. not to do anything that will or might constitute a breach of any Necessary 

Consents affecting the Property or which will or might vitiate in whole or in part 

any insurance effected by the Licensor in respect of the Property and Building 

and the Site from time to time; 

 

k. to comply with all laws and with any recommendations of the relevant 

suppliers relating to the supply and removal of electricity, gas, water, sewage, 

telecommunications and data and other services and utilities to or from the 

Property; 

 

l. to observe and comply at all times with any by-laws regulations and directions 

that may from time to time be in force and to observe and comply with any 

rules and regulations the Licensor makes and notifies to the Licensee from 

time to time governing the Licensee's use of the Property and the Common 

Parts and to ensure that all employees and visitors are familiar with the same 

and to vacate the Property the Building and/or the Site immediately if so 

required; 

 

m. not to employ nor permit anyone on the Property without first obtaining the 

written approval of the Licensor or the Officer Commanding to such employee 

or person and not to permit any employee or person on the Site who shall be 

guilty of conduct which in the opinion of the Licensor or the Officer 

Commanding is prejudicial to the interests of the Licensor or who shall fail to 

observe any of the regulations or byelaws in force on the Site and it is IT IS 

HEREBY AGREED AND DECLARED between the parties hereto that the 

Licensor through his Officer Commanding may refuse access to the Property 

to any employee or visitor of the Licensee who he shall reasonably and 

properly deem a security risk or who has contravened the regulations from 

time to time in force in relation to the Site; 
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n. to ensure that all employees servants and contractors of the Licensee and all 

visitors to the Property shall at all times when visiting the Property or entering 

upon the Site carry identification cards or badges and produce them on 

request to such person as the Licensor may from time to time require; 

 

o. to ensure that all vehicles of or connected with the Licensee are properly 

licensed and that all drivers of such vehicles have the current and appropriate 

driving and operating licence and insurance;  

 

p. not to permit guns to be taken on to the Property or the Site by the Licensee's 

employees workmen or contractors; 

 

q. not to take dogs onto the Property or the Site; 

 

r. not to erect any pole or mast (whether in connection with telegraphic 

telephonic radio or television communication or otherwise) or other matter or 

thing upon the Property; 

 

s. to use only approved radio frequencies or other approved systems of 

communication which have been approved for use by the Licensor and so as 

not to cause any interference with the Licensor’s communication network or 

that at RAF Northolt;  

 

t. to furnish the Licensee's personnel or other persons authorised to enter the 

Property with written authority issued by the Licensee to be produced on 

request to the Licensor the Officer Commanding or other duly authorised 

agents; 

 

u. to comply with the insurance provisions in the Contract in so far as they relate 

to use and occupation of the Property; 

 

v. to permit the Licensor or his servants and agents for reasons of security to 

search any vehicles containers and other property owned by the Licensee or 

in its custody or control or belonging to or in the custody of the Licensee's 

servants or agents entering or on the Site; 
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w. to ensure that at all times the Licensor has written notice of the names and 

addresses and telephone numbers of a focal point for all issues relating to the 

Property and at least one authorised keyholder of the Property; 

 

x. (If in the reasonable opinion of the Licensor any electrical or other equipment 

or appliance used installed on or in the Property under the provisions of this 

Licence might overload the electric or other wiring or cabling serving the 

Property or cause interference to any telecommunication system radio 

reception or transmission of or computer system installed by the Licensor or 

any other Minister of the Crown or Government Department) forthwith to 

rectify or reduce interference to the reasonable satisfaction of the Licensor or 

remove the equipment or appliance in question; 

 

y. to ensure that all equipment loose tools plant or materials in the Property are 

safe and secure when left unattended;  

 

z. not to bring upon or permit or suffer to be brought upon the Property any 

explosives or any materials or liquid of a specially combustible or inflammable 

nature or any explosives or any articles of a dangerous nature save as may be 

required for the Permitted Use;  

 

aa. not to make any claim against the Licensor in respect of any interference 

caused to any equipment on or transmissions to or from the Property or 

otherwise by or from the Estate or any equipment thereon or any use thereof; 

 

bb. not to pass into the Service Media or watercourses (if any) serving the 

Property or the Estate any noxious or deleterious effluent or other substance 

which may cause an obstruction in contaminate or injure the same; 

 

cc. not to take or allow to be taken any photographs of or within the Site;  

 

dd. to leave the Property in a clean and tidy condition and to remove the 

Licensee's furniture equipment and goods from the Property at the end of the 

Licence Period; 
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ee. to indemnify the Licensor and keep the Licensor indemnified against all 

losses, claims, demands, actions, proceedings, damages, costs, expenses or 

other liability in any way arising from: 

 

(i) this licence; 

 

(ii) any breach of the Licensee's undertakings contained in 

Condition 3 of this licence; and/or 

 

(iii) the exercise of any rights given in Condition 2 of this licence; 

 

 

ff. not to light fires on the Property or the Estate and to take all precautions to 

prevent the outbreak of fire and to comply with any requirements of the 

Licensor or any relevant competent authority or insurers in connection with fire 

prevention and fire fighting;  

gg. to pay to the Licensor interest on the Licence Fee or other payments at the 

rate of four per cent per annum above the base rate of Barclays Bank plc from 

time to time calculated on a daily basis from the due date until payment if the 

Licensee shall fail to pay the Licence Fee or any other payments due under 

this licence within seven days of the due date (whether formally demanded or 

not). 

 

4. NOTICES OF A COMPETENT AUTHORITY  

 

Within seven days (or sooner if requisite having regard to the requirements of the same) of 

the receipt by the Licensee of any notice order requisition direction or plan given made or 

issued to or by a competent authority affecting the Property or the occupation or user thereof 

to supply a copy thereof to the Licensor and without delay to take all necessary steps to 

comply with the notice direction or order (notwithstanding that the same may not be 

enforceable against a Crown Body during a Crown Period) and unless the same shall be 

contrary to the interests of the Licensee at the request of the Licensor to make or join with 

the Licensor in making such objection or representation against or in respect of any notice 

direction order or proposal as the Licensor shall reasonably deem expedient.  

 

5. REQUIREMENTS OF ANY ACT OR COMPETENT AUTHORITY  
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5.1 To comply in all respects with the provisions and requirements of any Acts and any 

other obligations imposed by law or by any byelaws applicable to the Property or in 

regard to the use or occupation of the Property or the Estate. 

 

5.2 Without prejudice to the generality of Condition [5.1] of this licence not to do or omit in 

on under or near the Property any act or thing by reason of which the Licensor would 

or may under any Act (or might if the Act were binding on Crown Premises) incur 

have imposed upon him or become liable to pay any penalty damages compensation 

costs charges or expenses and to indemnify the Licensor against all claims demands 

actions proceedings costs charges expenses and liabilities in respect thereof 

 

5.3 To comply with all requirements of the Environmental Laws and Pollution Control 

Legislation in respect of the Property and (without limitation) to obtain all necessary 

licences or consents from any relevant statutory regulatory body in so far as such 

licenses or consents may be necessary for the activities of the Licensee on the 

Property or the Estate PROVIDED THAT before making any application for any such 

licence or consent the Licensee will submit a copy of the application to the Licensor 

for approval ( such approval not to be unreasonably withheld or delayed) and will not 

implement any licence or consent unless and until the Licensor has approved it in 

writing and it is agreed that the Licensor will be entitled to withhold its approval if any 

licence or consent ( either specifically or on the general terms of the legislation under 

which it was granted) may contain conditions or provisions which will or may involve 

the Licensor or any owners or occupiers of the Property after the end of the Term in 

carrying out any clean up operations or remedial works on the Property or the Estate 

or otherwise incurring expenditure in order to obtain a release of the conditions under 

the licence or consent or acceptance of a surrender of the licence or consent by the 

relevant statutory authority unless any such clean-up operation or remedial works 

arise from any matter or thing done or omitted or carried out wholly for or on behalf of 

the Licensor or its predecessors in title whether during the Term or prior to or after the 

grant of this Licence in which case the Licensor will take full responsibility for any 

such clean-up operation or remedial works at its own cost.  

 

5.4 To supply immediately the Licensor with copies of all notices directions reports or 

correspondence concerning and inform the Licensor immediately of any 

contamination of the Property or the Estate resulting from the Licensee’s use of the 

Property or any leakage seepage explosion escape or accident whereby any 

proceedings might be taken or threatened under the Environmental Laws and/or 

Pollution Control Legislation and to take all actions or precautions required by such 

notice direction report or correspondence immediately and diligently complete them 

unless any such actions or precautions arise from any matter or thing done or omitted 
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or carried out wholly for or on behalf of the Licensor or its predecessors in title 

whether during the Term or prior to or after the grant of this Licence in which case the 

Licensor will take full responsibility for any such clean-up operation or remedial works 

at its own cost.  

 

5.5 To take such immediate actions as may be appropriate or necessary so as to prevent 

any contamination occurring or continuing   

 

 

6. TERMINATION 

 

6.1 This licence shall end on the earliest of: 

 

a. 31 March 2023  

 

b. the expiry of any notice given by the Licensor to the Licensee at any time of 

breach of any of the Licensee's obligations contained in Condition 3 of this 

licence; and 

 

c. the expiry of not less than 20 Business Days’ notice given by the Licensor to 

the Licensee or by the Licensee to the Licensor. 

 

6.2 Termination of this licence shall not affect the rights of either party in connection with 

any breach of any obligation under this licence which existed at or before the date of 

termination. 

 

6.3 The Licensor may resume possession of the Property instantly in case of local or 

national emergency (whether declared or not) under Crown exemption. In the event 

of such closure all access to the Estate for any reason whatsoever will not be 

permitted.  

 

6.4 Either party may terminate this Licence forthwith upon termination of the Contract (for 

whatever reason) by service of written notice on the other of them which termination 
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shall be without prejudice to rights of either party in relation to subsisting breaches of 

obligation. 

 

7. NOTICES 

 

7.1 Any notice or other communication given under this licence shall be in writing and 

shall be delivered by hand or sent by pre-paid first-class post or other Business Day 

delivery service to the relevant party as follows: 

 

a. to the Licensor at: the Defence Infrastructure Organisation, RAF 

Northolt, Room G3, Building 106, West End Rd, Ruislip HA4 6NG and 

marked for the attention of Senior Estates Facility Manager, EMSE 

(North) and to the Licensee at Centreline Av Limited, Bristol Airport 

Bristol BS48 3DP United Kingdom] and marked for the attention of 

Howard Povey or as otherwise specified by the relevant party by notice 

in writing to each other party. 

 

7.2 Any notice or other communication given in accordance with Condition 7.1 of this 

licence will be deemed to have been received: 

 

a. if delivered by hand, on signature of a delivery receipt or at the time the 

notice or other communication is left at the proper address; or 

 

b. if sent by pre-paid first-class post or other next Business Day delivery 

service, at 9.00 am on the second Business Day after posting. 

 

7.3 A notice or other communication given under this licence shall not be validly given if 

sent by e-mail. 

 

7.4 This Condition of this licence does not apply to the service of any proceedings or 

other documents in any legal action or, where applicable, any arbitration or other 

method of dispute resolution. 

 

8. NO WARRANTIES FOR USE OR CONDITION 



OFFICIAL SENSITIVE - COMMERCIAL 

 

126 

OFFICIAL SENSITIVE - COMMERCIAL 

 

8.1 The Licensor gives no warranty that the Property possesses the Necessary Consents 

for the Permitted Use. 

 

8.2 The Licensor gives no warranty that the Property is physically fit for the purposes 

specified in Condition 2 of this licence. 

 

8.3 The Licensee acknowledges that it does not rely on, and shall have no remedies in 

respect of, any representation or warranty (whether made innocently or negligently) 

that may have been made by or on behalf of the Licensor before the date of this 

licence as to any of the matters mentioned in Condition 8.1 or Condition 8.2 of this 

licence. 

 

8.4 Nothing in this Condition of this licence shall limit or exclude any liability for fraud. 

 

9. LIMITATION OF LICENSOR'S LIABILITY 

 

9.1 Subject to Condition 9.2 of this licence, the Licensor is not liable for: 

 

a. the death of, or injury to the Licensee, its employees, customers or invitees 

to the Property; or  

 

b. damage to any property of the Licensee or that of the Licensee's 

employees, customers or other invitees to the Property; or 

 

c. any losses, claims, demands, actions, proceedings, damages, costs or 

expenses or other liability incurred by Licensee or the Licensee's 

employees, customers or other invitees to the Property in the exercise or 

purported exercise of the rights granted by Condition 2 of this licence.  

 

9.2 Nothing in Condition 9.1 of this licence shall limit or exclude the Licensor's liability for:  
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a. death or personal injury or damage to property caused by negligence on the 

part of the Licensor or its employees or agents; or 

 

b. any matter in respect of which it would be unlawful for the Licensor to 

exclude or restrict liability.  

 

10. INDEMNITIES 

 

10.1 To indemnify the Licensor against any claims proceedings or demands and 

the costs and expenses so incurred (except such as arise from the negligence or 

default or wrongful act of the Licensor or his servants or agents) which may be 

brought against the Licensor by any employees work-people agents licensees or 

visitors of the Licensor or of the Licensee in respect of any accident loss or damage 

whatever to person or property however caused and occurring in or upon the 

Property or the Estate and resulting from the Licensee’s use and occupation of the 

Property and without prejudice to the generality of this sub-Condition of this licence to 

indemnify the Licensor against liability which the Licensor may incur for nuisance or 

negligence or breach of statutory duty under the Defective Premises Act 1972 on 

account of the condition of the Property or any part of them 

 

10.2 Without prejudice to the foregoing to be responsible for and to make good or 

pay compensation for any damage or injury (whether or not fatal) to any person or 

property arising by reason of or which would not have occurred but for the grant of 

this Licence or anything done or purported to be done hereunder the Licensee 

including any damage or injury occasioned by the act or default of any agent or 

person acting on behalf of the Licensor (other than wilful reckless or negligent acts or 

defaults) and to keep the Crown and the Licensor fully and effectually indemnified 

against all costs charges expenses actions claims and demands in respect of any 

such damage or injury AND this indemnity shall extend and apply to all sums paid by 

the Crown or the Licensor so as to indemnify their servants against any claim made 

against them in respect of any such damage or injury and also to all sums payable 

(whether or not the payment thereof is legally enforceable) under any Statute Order 

Regulation Instruction Warrant or other Government provision to any officer servant 

or agent of the Crown or the personal representatives or dependents of any such 

person in respect of any such damage or injury PROVIDED ALWAYS that the 

Licensor may after consultation with and the consent of the Licensee (not to be 

unreasonably withheld or delayed) be at liberty to settle as he may think fit any such 

actions claims or demands by payment of such sum or sums as he in his discretion 

may consider reasonable and he may in his discretion after giving notice in writing to 

the Licensee cause any such damage to be made good and the expense incurred by 
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the Licensor in so doing or in making any such payment shall be repaid by the 

Licensee to the Licensor on demand PROVIDED NEVERTHELESS that the Licensee 

shall not be required to pay by way of indemnity any sum greater than that which 

would be reasonably payable in settlement having regard to the circumstances of the 

case ( it being agreed that an amount ascertainable under any Statute Order 

Regulation Instruction Warrant or other Government provision is a sum reasonably so 

payable) and in to the damages which might be recoverable at common law 

 

10.3 To be responsible for and to keep the Licensor fully indemnified against all 

damage damages losses costs expenses actions demands proceedings claims and 

liabilities made against or suffered or incurred by the Licensor arising directly or 

indirectly out of: 

 

a. any act omission or negligence of the Licensee or any persons at the 

Property or the Estate expressly or implied with the Licensee’s authority or 

  

b. any breach or non-performance or non-observance by the Licensee of the 

covenants conditions or other provisions contained in this Licence or any of 

the matters to which this demise is subject 

 

c. any damage to the Property or the Estate caused by any act default or 

negligence of the Licensee or any persons at the Property or on the Estate 

with the Licensee’s authority  

 

11.  SUPPLY OF SERVICES 

 

All utilities including gas, water (including wastewater and sewage services) and electricity 

shall be provided without charge by the Licensor pursuant to its GFA obligations under the 

Contract, subject to use of such utilities by the Licensor being reasonable at all times.  

 

12. CONTAMINATION 

 

12.1 In this Condition of this licence: 
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a. “Environmental Claim” means any notice including without limitation a 

remediation notice claim or other communication alleging liability whether 

civil or criminal and whether actual or potential arising out of or resulting 

from pollution Contamination or any breach or alleged breach of any 

applicable Environmental Laws and/or Pollution Control Legislation and/or 

applicable Environmental Licence 

 

b. “Environmental Licence” means any permit licence authorisation consent or 

other approval required by any Environmental Law and “Environmental 

Licences” shall be construed accordingly 

 

12.2 The Licensee hereby further covenants with the Licensor: - 

 

a. At the Licensee’s own costs in all respects: 

 

(i) to obtain all Environmental Licences required in respect of the 

Property or the use or occupation of the Property or any 

operations or activities carried on at the Property 

(ii) to comply with the requirements conditions and provisions of all 

such Environmental Licences and to produce copies of all 

Environmental Licences to the Licensor 

 

(iii)  to comply with all Environmental Laws and Pollution Control 

Legislation and without prejudice to the generality of the 

foregoing to implement within the proper period of time 

prescribed all the requirements of any remediation or other 

notice comprising an Environmental Claim given in respect of 

the Property 

 

(iv) not to cause contribute to or permit any Contamination  

 

(v) to pay for and indemnify the Licensor against the costs and 

expenses (including all administrative costs and expenses) of 

all Clean Up Works required as a result of Contamination or 

Release caused contribution to or permitted by the Licensee or 
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any other person present on the Property or caused by or 

arising from the Permitted Use 

 

(vi) immediately upon becoming aware to provide the Licensor with 

details of any Contamination or Release caused by contributed 

to or permitted by the Licensee or any other person present on 

the Property or caused by or arising from the Permitted Use 

 

(vii) promptly to give full particulars to the Licensor of any actual or 

threatened Environmental Claim in respect of the Property 

 

 PROVIDED ALWAYS that any obligation on the part of the Licensee in relation to 

remediation or other works in connection with any Environmental Claim shall only apply in 

respect of any contamination caused or allowed to be caused by the Licensee or any 

employee contractor or invitee of the Licensee 

 

12.3 No waiver whether express or implied of any breach by the Licensee of any of 

the provisions of the covenants contained in this Condition 12 of this licence is to 

affect the ability of the Licensor to enforce or take action or be entitled to an indemnity 

in respect of any other breach of any of the foregoing by the Licensee. 

 

12.4 Each of the sub-Conditions in this Condition 12 of this licence is to be 

construed as a separate sub-Condition of this licence and if any one or more of the 

sub-Conditions of this licence is unenforceable as being against the public interest or 

unlawful or in any way unreasonable or otherwise unenforceable the remaining sub-

Conditions of this licence are to continue to remain in full force and effect.  

 

12.5 If any covenant contained in any of the sub-Conditions in this Condition 12 of 

this licence would be void as drawn but be valid if a period of application were 

imposed or if some part of the covenant were deleted the covenant in question is to 

apply with such modifications as may be necessary to make it valid and effective. 

 

13. THE CONTRACT 
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The Licensor and the Licensee have entered into the Contract and where there is any conflict 

between the Contract and this Licence except as otherwise specified the provisions of the 

Contract shall prevail to the extent of that conflict. 

 

14. THIRD PARTY RIGHTS 

 

A person who is not a party to this licence shall not have any rights under the Contracts 

(Rights of Third Parties) Act 1999 to enforce any term of this licence. 

 

 

15.  GOVERNING LAW 

 

This licence and any dispute or claim arising out of or in connection with it or its subject 

matter or formation (including non-contractual disputes or claims) shall be governed by and 

construed in accordance with the law of England and Wales. 

 

16. JURISDICTION 

 

Each party irrevocably agrees that the courts of England and Wales shall have exclusive 

jurisdiction to settle any dispute or claim arising out of or in connection with this licence or its 

subject matter or formation (including non-contractual disputes or claims). 

 

This licence has been entered into on the date stated at the beginning of it. 
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The Schedule 

Rights granted to Licensee 

 

1.  The right for the Licensee to use:  

 

1.1  Such parts of the Common Parts on foot or with vehicles for the purpose of 

access to and egress from the Property as shall from time to time be designated by 

the Officer Commanding for such purpose. 

 

1.2 The Service Media serving the Property. 

 

 

2. The right for the Licensee or other the crew of the said Aircraft to park their private 

motor vehicles in the long-stay car park for the Site when such Aircraft are operative 

together with the right for any maintenance staff to park as aforesaid during such 

times as any maintenance is being carried out to the said Aircraft.  

 

 

 

Signed by [NAME OF SIGNATORY] 

for and on behalf of THE SECRETARY OF STATE FOR DEFENCE 

 

 

 

 

 ....................................... 

Director 

Signed by [NAME OF DIRECTOR] 

for and on behalf of [NAME OF LICENSEE] ....................................... 

Director 
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Table 2 Buildings, Offices and Fitments for Contractor Use at RAF NHT 

 

 

 

RAF NHT   

Building 

No 
Building Name Notes Diagram(s) 

810 
Southside Hangar 

1 Complex 

The Contractor will have use of the ground floor of 

hangar 1 including office space and storage 

facilities. 
A11-001 - TW123 - 

GF PLAN 1.pdf
        

A14_006_Hangar_1_

Ground_Floor-O.pdf
      

810 

Southside Hangar 

First Floor 

(Offices)  

The Contractor will have use of the first-floor 

offices if required. A14_010_Hangar_1_

First_Floor_(Offices)-O.pdf
 

810 
Southside Hangar 

2 Complex 
The Contractor will have use of hangar 2. 

A11-002 - TW123 - 

GF PLAN 2.pdf
  

A14_008_Hangar_2-

O.pdf
 

813 
OC32 Ops 

Building 

The Contractor will have use of room(s) (TBA 

prior to IOC) within the OC32 Ops building if 

required 
A22_003_Ops_Buildi

ng_Ground_Floor-O.pdf
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Annex 11 to Schedule 3 - KPI 1 Payment Withhold / Release Example 

 

1. Any TPW will be released when for a period of 2 (two) consecutive months post the date of when a retained payment was incurred, the 

Contractor is able to demonstrate an unbroken level of service with no further payment retentions occurring. The table below illustrates how the 

retention and release mechanism will operate.  

2. Where the Contractor’s performance against the KPI has failed to provide an unbroken level of service with no further payment retentions 

occurring for a period of 2 (two) consecutive months post the date of when a retained payment was incurred, a Permanent Payment Retention 

(PPR) shall apply. The value of the PPR will equal the amount withheld as a TPW in the first month in which the PW occurred   

3. Non-Variable price per ATL = £10,000 for illustrative purposes only. 

Note: Table located on next page  



OFFICIAL SENSITIVE - COMMERCIAL 

 

135 

OFFICIAL SENSITIVE - COMMERCIAL 

  
Month 1 

 
Month 2 

 
Month 3 

 
Month 4 

 
Month 5 

 
Month 6 

 
Month 7 

 
Month 8 

 
Month 9 

 
Month 
10 

 
Month 
11 

 
Month 
12 

 
Total 

 
Required 

KPI 
Performance 

 
48 ATLs 

 
48 ATLs 

 
48 ATLs 

 
48 ATLs 

 
48 ATLs 

 
48 ATLs 

 
48 ATLs 

 
48 ATLs 

 
48 ATLs 

 
48 ATLs 

 
48 ATLs 

 
48 ATLs 

 
576 ATLs 

 
Actual KPI 

Performance 

 
48 ATLs 

 
46 ATLs 

 
48 ATLs 

 
48 ATLs 

 
47 ATLs 

 
46 ATLs 

 
48 ATLs 

 
48 ATLs 

 
45 ATLs 

 
44 ATLs 

 
48 ATLs 

 
48 ATLs 

 
563 ATLs 

 
Temporary 
Payment 

Withhold (as 
applicable) 

 
N/A 

 
£ 

 
N/A 

 
N/A 

 
£ 

 
£ 

 
N/A 

 
N/A 

 
£ 

 
£ 

 
N/A 

 
N/A 

 
£ 

 
Temporary 
Payment 
Withhold 
release 

   
 

 
£ 

    
£ 

    
£ 

 
£ 

 
Permanent 
Payment 
Retention 

(PPR) 

      
£ 

    
£ 

   
£ 

 
Total 

payment – 
Inclusive of 

(Non-
Variable 
price per 
ATL) – 

Payment 
Withhold 

 
£ 

 
£ 

 
£ 

 
£ 

 
£ 

 
£ 

 
£ 

 
£ 

 
£ 

 
£ 

 
£ 

 
£ 

 
£ 
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Annex 12 to Schedule 3 – TUPE Transfer Regulations 

 

PART 1 - EMPLOYEE TRANSFER ARRANGEMENTS ON ENTRY 

1. DEFINITIONS 

1.1 In this Part 1 of Annex 12 to Schedule 3, save where otherwise provided, words and 

terms defined in Schedule 1 (Definitions) of the Contract shall have the meaning 

ascribed to them in Schedule 1 (Definitions) of the Contract.  

1.2 Without prejudice to Schedule 1 (Definitions) of the Contract, in this Part 1 of Annex 

12 to Schedule 3 unless the context otherwise requires: 

“Data protection legislation” means all applicable data protection and privacy 
legislation in force from time to time in the UK, including but not limited to: 

(i) the General Data Protection Regulation ((EU) 2016/679) as retained in UK 
law by the EU (Withdrawal) Act 2018  and the Data Protection, Privacy and 
Electronic Communications (Amendments etc) (EU Exit) Regulations 2019 
(the "UK General Data Protection Regulation" or “UK GDPR”);  

(ii) the Data Protection Act 2018;  

(iii) the Privacy and Electronic Communications Directive 2002/58/EC (as 
updated by Directive 2009/136/EC) and the Privacy and Electronic 
Communications Regulations 2003 (SI 2003/2426) as amended; and  

(iv) all applicable legislation and regulatory requirements in force from time to 
time which apply to a party relating to the processing of personal data and 
privacy and the guidance and codes of practice issued by the Information 
Commissioner’s Office which apply to a party; 

"Employing Sub-Contractor" means any sub-contractor of the Contractor providing 
any part of the Services who is or is to be the employer of a Previous Contractor 
Employee; 
"New Provider" means any replacement service provider or providers engaged to 
provide the Services (or part thereof) or substantially similar services or the Authority 
itself where the Services or substantially similar services or part thereof continue to 
be provided by the Authority after partial termination, termination or expiry of this 
Contract; 
"Previous Contractor" means [insert details of any outgoing contractor.  Ensure that 
any sub-contractors from whom employees may transfer are included];  
"Previous Contractor Employee" means an employee of a Previous Contractor who 
immediately before the Relevant Transfer Date is assigned to carry out the services 
to be carried out by the Contractor or Sub-Contractor under this Contract and who 
has not been dismissed, resigned, been reassigned or objected to the Relevant 
Transfer; 
"Relevant Transfer" means a transfer to the Contractor or an Employing Sub-
Contractor of a Previous Contractor Employee pursuant to this Contract and the 
Transfer Regulations; 
"Relevant Transfer Date" means the date on which a Relevant Transfer is effected 
for Previous Contractor Employees; 
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"Relevant Statutory Scheme" has the same meaning as in Regulation 8 of the 
Transfer Regulations; 
“Services” shall have the meaning specified in [project team to complete]; 
“Transfer Regulations” means the Transfer of Undertakings (Protection of 
Employment) Regulations 2006 as amended from time to time and/or the Service 
Provision Change (Protection of Employment) Regulations (Northern Ireland) 2006 
(as amended from time to time), as appropriate. 

 
2. PREVIOUS CONTRACTOR EMPLOYEES 

2.1 Employee Information 

2.1.1 No later than three months prior to the Relevant Transfer Date the Authority 

shall provide to the Contractor the information listed in Appendix 1 of this Part 

1 of Annex 12 to Schedule 3 in respect of Previous Contractor Employees to 

the extent that such information has been provided to the Authority by the 

Previous Contractor. 

2.1.2 The Authority shall provide the Contractor with any update to the information 

provided under paragraph 2.1.1 as soon as is reasonably practicable, to the 

extent that such information has been provided to the Authority by the 

Previous Contractor. 

2.1.3 The Contractor shall provide any information provided to it by the Authority 

pursuant to paragraph 2.1.1 to an Employing Sub-Contractor within seven 

Business Days of receipt to the extent that such Previous Contractor 

Employees are to transfer to an Employing Sub-Contractor under a Relevant 

Transfer on the Relevant Transfer Date. 

2.1.4 Paragraph 2.1.1 is subject to the Authority and any Previous Contractor’s 

obligations in respect of the Data Protection Legislation and any data 

provided by the Authority in accordance with paragraph 2.1.1 shall be 

provided in anonymous form in order to enable its disclosure.  To the extent 

anonymous data has been provided by the Authority pursuant to its 

obligations under Paragraph 2.1.1 above, the Authority shall provide full data 

no later than 28 days prior to the Relevant Transfer. 

2.1.5 The Authority does not warrant the accuracy of the information provided 

under paragraph 2.1.1. 

2.2 Obligations in respect of Previous Contractor Employees 

2.2.1 The Contractor and the Authority acknowledge (and the Contractor shall 

procure that the Employing Sub-Contractor acknowledges) that the provision 

of the Services under this Contract will constitute a Relevant Transfer.  

2.2.2 The Contractor agrees (and will procure that the Employing Sub-Contractor 

agrees) that from the Relevant Transfer Date the contracts of employment of 

any Previous Contractor Employees together with any collective agreements 
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(save insofar as such contracts and such agreements relate to benefits for 

old age, invalidity or survivors under any occupational pension scheme or 

otherwise do not transfer pursuant to regulation 4A of the Transfer 

Regulations) will take effect as if originally made between the Contractor or 

an Employing Sub-Contractor and the Previous Contractor Employees (or 

the relevant trade union, as the case may be) subject to any variations to 

such contracts of employment made pursuant to Regulation 9 of the Transfer 

Regulations, where applicable. 

2.2.3 The Contractor agrees that it will comply with its obligations under sections 

257 and 258 of the Pensions Act 2004 and the Transfer of Employment 

(Pension Protection) Regulations 2005. 

2.2.4 Save for any liabilities in respect of Previous Contractor Employees under a 

Relevant Statutory Scheme or Schemes, the Contractor or Employing Sub-

Contractor (as the case may be) shall have responsibility for all emoluments 

and outgoings (including without limitation all wages, bonuses, commissions, 

payments in respect of holiday taken after the Relevant Transfer Date as 

appropriate, PAYE, national insurance contributions and contributions to 

retirement benefit schemes) in relation to the Previous Contractor 

Employees with effect from and including the Relevant Transfer Date and 

shall indemnify the Authority and the Previous Contractor in respect of the 

same.  

2.3 Indemnities 

2.3.1 The Contractor shall indemnify and hold harmless the Authority and any 

Previous Contractor against all demands, claims, liabilities, losses and 

damages, costs and expenses (including all interest, penalties, legal and 

other costs and expenses) together with any applicable Value Added and 

similar taxes or liability for deduction of PAYE tax properly incurred by the 

Authority or any Previous Contractor arising out of or in connection with:  

(a) any breach by the Contractor and/or any Employing Sub-Contractor 

of their obligations under Regulation 13 of the Transfer Regulations;  

(b) any act or proposal by the Contractor or any Employing Sub-

Contractor prior to or following the Relevant Transfer Date which 

amounts to a repudiatory breach of contract as referred to in 

Regulation 4(11) of the Transfer Regulations and/or to make a 

substantial change in working conditions of any Previous Contractor 

Employee to the material detriment of that employee. For the 

purposes of this sub-clause the expressions “repudiatory breach”, 

“substantial change” and “material detriment” shall have the same 

meanings as for the purposes of Regulation 4(9) and 4(11) of the 

Transfer Regulations; and  
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(c) any collective agreement or any arrangement with any trade union 

or staff association after the Relevant Transfer Date.  

(d) Any variations or proposed variations to any Previous Contractor 

Employee’s terms and conditions of employment pursuant to 

regulations 4(5) and 4(5B). 

3. GENERAL PROVISIONS APPLICABLE TO PREVIOUS CONTRACTOR 

EMPLOYEES AND CONTRACTOR PERSONNEL 

3.1 Contractor Indemnity 

3.1.1 The Contractor shall indemnify the Authority and any New Provider against 

all reasonable costs (including reasonable legal costs) losses and expenses 

and all damages, compensation, fines and liabilities arising out of or in 

connection with the employment or termination of employment by the 

Contractor or any Employing Sub-Contractor of any person (including the 

Previous Contractor Employees) engaged in connection with the provision of 

the Services during the term of this Agreement. 

3.2 Post Transfer Reporting 

3.2.1 The Contractor shall upon request by the Authority provide (or shall procure 

that an Employing Sub-Contractor shall provide) the Authority with the 

following information in respect of the employees who are wholly or mainly 

employed, assigned or engaged in providing the Services: 

(a) any proposed, agreed or imposed changes to terms and conditions 

of service; 

(b) disputes relating to compliance with the Transfer Regulations which 

are regarded as unresolved by a recognised Trade Union; 

(c) any court action or tribunal proceedings relating to compliance with 

the Transfer Regulations; 

(d) completed court action or tribunal proceedings relating to 

compliance with the Transfer Regulations; and 

(e) out of court settlements relating to compliance with the Transfer 

Regulations if possible having regard to the wording of the 

settlement. 
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Appendix 1 

 

 

PERSONNEL INFORMATION TO BE RELEASED PURSUANT TO THIS AGREEMENT 

 

PART A 

1. Pursuant to paragraph 2.1.1 of this Part 1 of Annex 12 to Schedule 3, the written statement 

of employment particulars as required by section 1 of the Employment Rights Act 1996 

together with the following information (save where that information is included within 

that statement) will be provided to the extent it is not included within the written 

statement of employment particulars:  

1.1 Personal, Employment and Career  

a) Age;  

b) Security Vetting Clearance;  

c) Job title; 

d) Work location;  

e) Conditioned hours of work;  

f) Employment Status;  

g) Details of training and operating licensing required for Statutory and 

Health and Safety reasons;  

h) Details of training or sponsorship commitments;  

i) Standard Annual leave entitlement and current leave year entitlement 

and record;  

j) Annual leave reckonable service date;  

k) Details of disciplinary or grievance proceedings taken by or against 

transferring employees in the last two years;  

l) Information of any legal proceedings between employees and their 

employer within the previous two years or any such proceedings that the 

transferor has reasonable grounds to believe that an employee may 

bring against the transferee arising out of their employment with the 

transferor;  

m) Issue of Uniform/Protective Clothing;  

n) Working Time Directive opt-out forms; and 
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o) Date from which the latest period of continuous employment began.  

1.2 Performance Appraisal  

a) The current year's Performance Appraisal;  

b) Current year’s training plan (if it exists); and 

c) Performance Pay Recommendations (PPR) forms completed in the 

current reporting year, or where relevant, any bonus entitlements; 

1.3 Superannuation and Pay  

a) Maternity leave or other long-term leave of absence (meaning more than 

4 weeks) planned or taken within the last two years; 

b) Annual salary and rates of pay band/grade;  

c) Shifts, unsociable hours or other premium rates of pay;  

d) Overtime history for the preceding twelve-month period; 

e) Allowances and bonuses for the preceding twelve-month period; 

f) Details of outstanding loan, advances on salary or debts; 

g) Cumulative pay for tax and pension purposes;  

h) Cumulative tax paid;  

i) National Insurance Number;  

j) National Insurance contribution rate; 

k) Other payments or deductions being made for statutory reasons; 

l) Any other voluntary deductions from pay; 

m) Pension Scheme Membership;  

n) For pension purposes, the notional reckonable service date; 

o) Pensionable pay history for three years to date of transfer; 

p) Percentage of any pay currently contributed under additional voluntary 

contribution arrangements; and 
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q) Percentage of pay currently contributed under any added years 

arrangements.  

1.4 Medical  

a) Sickness and absence records for the immediately preceding four-year 

period; and 

b) Details of any active restoring efficiency case for health purposes.  

1.5 Disciplinary  

a) Details of any active restoring efficiency case for reasons of 

performance; and 

b) Details of any active disciplinary cases where corrective action is on 

going. 

1.6 Further information 

a) Information about specific adjustments that have been made for an 

individual under the Equality Act 2010; 

b) Short term variations to attendance hours to accommodate a domestic 

situation;  

c) Individuals that are members of the Reserves, or staff that may have 

been granted special leave for public duties such as a School Governor; 

and 

d) Information about any current or expected maternity or other statutory 

leave or other absence from work.  

  
Part B 

 
1.7 Information to be provided 28 days prior to the Relevant Transfer Date: 

a) Employee's full name;  

b) Date of Birth 

c) Home address;  

d) Bank/building society account details for payroll purposes Tax Code. 
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PART 2 – STAFF TRANSFER ARRANGEMENTS ON EXIT 

1. DEFINITIONS 

1.1 In this Part 2 of Annex 12 to Schedule 3, save where otherwise provided, words and 

terms defined in Schedule 1 (Definitions) or Part 1 of this Annex 12 to Schedule 3 of 

the Contract shall have the meaning ascribed to them in Schedule 1 (Definitions) or 

Part 1 of this Annex 12 to Schedule 3 of the Contract.  

1.2 Without prejudice to Schedule 1 (Definitions) of the Contract or, Part 1 of this Annex 

12 to Schedule 3, in this Part 2 of Annex 12 to Schedule 3, unless the context 

otherwise requires: 

"Employee Liability Information" has the same meaning as in Regulation 11(2) of 

the Transfer Regulations; 

"Employing Sub-Contractor" means any sub-contractor of the Contractor providing 

all or any part of the Services who employs or engages any person in providing the 

Services; 

"Subsequent Relevant Transfer" means a transfer of the employment of 

Subsequent Transferring Employees from the Contractor or any Employing Sub-

Contractor to a New Provider or the Authority under the Transfer Regulations; 

"Subsequent Transfer Date" means the date on which the transfer of a Subsequent 

Transferring Employee takes place under the Transfer Regulations; 

"Subsequent Transferring Employee" means an employee wholly or mainly 

employed or otherwise assigned to the Services (or in respect of partial termination, 

the relevant part of the Services) whose employment transfers under the Transfer 

Regulations from the Contractor or any Employing Sub-Contractor to a New Provider; 

"Transfer Regulations" means the Transfer of Undertakings (Protection of 

Employment) Regulations 2006 as amended from time to time and/or the Service 

Provision Change (Protection of Employment) Regulations (Northern Ireland) 2006 

(as amended from time to time), as appropriate. 

2. EMPLOYMENT 

2.1 Information on Re-tender, Partial Termination, Termination or Expiry 

2.1.1 No earlier than one year preceding the termination, partial termination or 

Expiry of this Contract or a potential Subsequent Transfer Date or at any time 

after the service of a notice to terminate this Contract or the provision of any 

of the Services (whether in whole or part) or on receipt of a written request 

by the Authority, the Contractor shall (and shall procure that any Employing 

Sub-Contractor shall): 
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(a) supply to the Authority such information as the Authority may 

reasonably require in order to consider the application of the 

Transfer Regulations on the termination, partial termination or expiry 

of this Contract;  

(b) supply to the Authority such full and accurate and up-to-date 

information as may be requested by the Authority including the 

information listed in Appendix 1 to this Part 2 of this Annex 12 to 

Schedule 3 relating to the employees who are wholly or mainly 

employed, assigned or engaged in providing the Services or part of 

the Services under this Contract who may be subject to a 

Subsequent Relevant Transfer;  

(c) provide the information promptly and in any event not later than one 

month from the date when a request for such information is made 

and at no cost to the Authority;  

(d) acknowledge that the Authority will use the information for informing 

any prospective New Provider for any services which are 

substantially the same as the Services or part of the Services 

provided pursuant to this Contract; 

(e) inform the Authority of any changes to the information provided 

under paragraph 2.1.1(a) or 2.1.1(b) up to the Subsequent Transfer 

Date as soon as reasonably practicable. 

2.1.2 Three months preceding the termination, partial termination or expiry of this 

Contract or on receipt of a written request from the Authority the Contractor 

shall: 

(a) ensure that Employee Liability Information and such information 

listed in Part A of Appendix 2 of Part 2 of this of this Annex 12 to 

Schedule 3 (Personnel Information) relating to the Subsequent 

Transferring Employees is provided to the Authority and/or any New 

Provider; 

(b) inform the Authority and/or any New Provider of any changes to the 

information provided under this Paragraph 2.1.2 up to any 

Subsequent Transfer Date as soon as reasonably practicable;  

(c) enable and assist the Authority and/or any New Provider or any sub-

contractor of a New Provider to communicate with and meet those 

employees and their trade union or other employee representatives. 

2.1.3 No later than 28 days prior to the Subsequent Transfer Date the Contractor 

shall provide the Authority and/or any New Provider with a final list of the 

Subsequent Transferring Employees together with the information listed in 

Part B of Appendix 2 of Part 2 of this Annex 12 to Schedule 3 (Personnel 



OFFICIAL SENSITIVE - COMMERCIAL 

 

145 

OFFICIAL SENSITIVE - COMMERCIAL 

Information) relating to the Subsequent Transferring Employees. The 

Contractor shall inform the Authority and/or New Provider of any changes to 

this list or information up to the Subsequent Transfer Date.  

2.1.4 Within 14 days following the relevant Subsequent Transfer Date the 

Contractor shall provide to the Authority and/or any New Provider the 

information set out in Part C of Appendix 2 of this Annex 12 to Schedule 3 in 

respect of Subsequent Transferring Employees. 

  

2.1.5 Paragraphs 2.1.1 and 2.1.2 of this Part 2 of Annex 12 are subject to the 

Contractor's obligations in respect of the Data Protection Legislation and the 

Contractor shall use its best endeavours to obtain the consent of its 

employees (and shall procure that its Sub-Contractors use their best 

endeavours to obtain the consent of their employees) to the extent necessary 

under the Data Protection Legislation or provide the data in an anonymous 

form in order to enable disclosure of the information required under 

paragraphs 2.1.1 and 2.1.2 Notwithstanding this paragraph 2.1.5, the 

Contractor acknowledges (and shall procure that its Sub-Contractors 

acknowledge) that they are required to provide sufficient information to the 

Authority to enable the Authority to determine the nature of the activities 

being undertaken by employees engaged in providing the Services, to 

assess whether there is an organised grouping for the purposes of the 

Transfer Regulations and to assess who is assigned to such organised 

grouping. To the extent that anonymous data has been provided by the 

Contractor pursuant to its obligations under Paragraph 2.1.1 or 2.1.2 above, 

the Contractor shall provide full data to the Authority no later than 28 days 

prior to the Subsequent Transfer Date.  

2.1.6 On notification to the Contractor by the Authority of a New Provider or within 

the period of six months prior to the Termination Date or after service of a 

notice to terminate this Contract (whether in whole or in part), whichever is 

earlier and in any event on receipt of a written request by the Authority, the 

Contractor shall not and shall procure that an Employing Sub-Contractor 

shall not: 

(a) materially amend or promise to amend the rates of remuneration or 

other terms and conditions of employment of any person wholly or 

mainly employed or engaged in providing the Services under this 

Contract; or 

(b) replace or re-deploy from the Services any person wholly or mainly 

employed or engaged in providing the Services, or materially 

increase or decrease the number of persons performing the 

Services under this Contract or the working time spent on the 

Services (or any part thereof); or 
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(c) reorganise any working methods or assign to any person wholly or 

mainly employed or engaged in providing the Services (or any part 

thereof) any duties unconnected with the Services (or any part 

thereof) under this Contract; or 

(d) terminate or give notice to terminate the employment of any person 

wholly or mainly employed or engaged in providing the Services (or 

any part thereof) under this Contract other than in the case of 

serious misconduct or for poor performance,  

save in the ordinary course of business and with the prior written consent of 

the Authority (not to be unreasonably withheld or delayed) and the Contractor 

shall indemnify and keep indemnified the Authority in respect of any 

reasonable costs (including reasonable legal costs), losses and expenses 

and all damages, compensation, fines and liabilities arising out of or in 

connection with any breach of paragraphs 2.1.1, 2.1.2, 2.1.3, 2.1.4 or 2.1.5 

of this of this Part 2 of Annex 12 to Schedule 3.  

2.1.7 The Authority may at any time prior to the period set out in paragraph 2.1.5 

of this Part 2 of Annex 12 to Schedule 3 request from the Contractor any of 

the information in sections 1(a) to (d) of Appendix 1 of this Annex 12 to 

Schedule 3 and the Contractor shall and shall procure any Sub-Contractor 

will provide the information requested within 28 days of receipt of that 

request. 

2.2 Obligations in Respect of Subsequent Transferring Employees  

2.2.1 To the extent that the Transfer Regulations apply on expiry, termination or 

partial termination of this Contract, the Contractor shall and shall procure any 

Employing Sub-Contractor shall and the Authority shall and shall procure that 

a New Provider shall in such circumstances: 

(a) before and in relation to the Subsequent Transfer Date liaise with 

each other and shall co-operate with each other in order to 

implement effectively the smooth transfer of the Subsequent 

Transferring Employees to the Authority and/or a New Provider; and 

(b) comply with their respective obligations under the Transfer 

Regulations including their obligations to inform and consult under 

Regulation 13 of the Transfer Regulations. 

2.3 Unexpected Subsequent Transferring Employees 

2.3.1 If a claim or allegation is made by an employee or former employee of the 

Contractor or any Employing Sub-Contractor who is not named on the list of 

Subsequent Transferring Employees provided under paragraph 2.1.3 (an 

"Unexpected Subsequent Transferring Employee") that he has or should 

have transferred to the Authority and/or New Provider by virtue of the 
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Transfer Regulations, the Party receiving the claim or allegation shall notify 

the other Party (or the Contractor shall notify the Authority on the Sub-

Contractor’s behalf and the Authority shall notify the Contractor on the New 

Provider’s behalf) in writing as soon as reasonably practicable and no later 

than ten Business Days after receiving notification of the Unexpected 

Subsequent Transferring Employee's claim or allegation, whereupon: 

(a) the Contractor shall (or shall procure that the Employing Sub-

Contractor shall), as soon as reasonably practicable, offer and/or 

confirm continued employment to the Unexpected Subsequent 

Transferring Employee or take such other steps so as to effect a 

written withdrawal of the claim or allegation; and 

(b) if the Unexpected Subsequent Transferring Employee's claim or 

allegation is not withdrawn or resolved the Contractor shall notify 

the Authority (who will notify any New Provider who is a party to 

such claim or allegation), and the Authority (insofar as it is 

permitted) and/or New Provider (as appropriate) shall employ the 

Unexpected Subsequent Transferring Employee or as soon as 

reasonably practicable, (subject to compliance with its obligations at 

paragraph 2.3.1(c)(iii)), serve notice to terminate the Unexpected 

Subsequent Transferring Employee's employment in accordance 

with his contract of employment; and 

(c) the Contractor shall indemnify the Authority against all reasonable 

costs (including reasonable legal costs) losses and expenses and 

all damages, compensation, fines and liabilities arising out of or in 

connection with any of the following liabilities incurred by the 

Authority or New Provider in dealing with or disposing of the 

Unexpected Subsequent Transferring Employee's claim or 

allegation: 

(i) any additional costs of employing the Unexpected 

Subsequent Transferring Employee up to the date of 

dismissal where the Unexpected Subsequent Transferring 

Employee has been dismissed in accordance with 

paragraph 2.3.1(b); 

(ii) any liabilities acquired by virtue of the Transfer Regulations 

in relation to the Unexpected Subsequent Transferring 

Employee; 

(iii) any liabilities relating to the termination of the Unexpected 

Subsequent Transferring Employee's employment but 

excluding such proportion or amount of any liability for 

unfair dismissal, breach of contract or discrimination 

attributable: 



OFFICIAL SENSITIVE - COMMERCIAL 

 

148 

OFFICIAL SENSITIVE - COMMERCIAL 

(A) to a failure by the Authority or a New Provider to act 

reasonably to mitigate the costs of dismissing such 

person); 

(B) directly or indirectly to the procedure followed by the 

Authority or a New Provider in dismissing the 

Unexpected Transferee; or  

(C) to the acts/omissions of the Authority or a New Provider 

not wholly connected to the dismissal of that person; 

(iv) any liabilities incurred under a settlement of the 

Unexpected Subsequent Transferring Employee's claim 

which was reached with the express permission of the 

Contractor (not to be unreasonably withheld or delayed); 

(v) reasonable administrative costs incurred by the Authority 

or New Provider in  dealing with the Unexpected 

Subsequent Transferring Employee's claim or allegation, 

subject to a cap per Unexpected Subsequent Transferring 

Employee of £5,000; and 

(vi) legal and other professional costs reasonably incurred; 

2.3.2 the Authority shall be deemed to have waived its right to an indemnity under 

paragraph 2.3.1(c) if it fails without reasonable cause to take, or fails to 

procure any New Provider takes, any action in accordance with any of the 

timescales referred to in this paragraph 2.3. 

2.4 Indemnities on Subsequent transfer under the Transfer Regulations on Partial 

Termination, Termination or Expiry of the Contract 

2.4.1 If on the expiry, termination or partial termination of the Contract there is a 

Subsequent Relevant Transfer, the Contractor shall indemnify the Authority 

and any New Provider against all reasonable costs (including reasonable 

legal costs) losses and expenses and all damages, compensation, fines and 

liabilities arising out of or in connection with any claim by any employee or 

trade union representative or employee representative arising whether 

before or after the Subsequent Transfer Date out of any failure by the 

Contractor or any Sub-Contractor to comply with their obligations under 

Regulation 13 of the Transfer Regulations in relation to any Subsequent 

Transferring Employee or any other employee of the Contractor or any Sub-

Contractor affected by the Subsequent Relevant Transfer (as defined by 

Regulation 13 of the Transfer Regulations), save to the extent that all 

reasonable costs (including reasonable legal costs), losses and expenses 

and all damages, compensation, fines and liabilities are a result of the act or 

omission of the Authority or the New Provider. 
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2.4.2 If there is a Subsequent Relevant Transfer, the Authority shall indemnify the 

Contractor against all reasonable costs (including reasonable legal costs) 

losses and expenses and all damages, compensation, fines and liabilities 

arising out of, or in connection with: 

(a) any claim or claims by a Subsequent Transferring Employee at any 

time on or after the Subsequent Transfer Date which arise as a 

result of an act or omission of the Authority or a New Provider or a 

sub-contractor of a New Provider during the period from and 

including the Subsequent Transfer Date; 

(b) subject to paragraph 2.4.1 any claim by any employee or trade 

union representative or employee representative arising whether 

before or after the Subsequent Transfer Date out of any failure by 

the Authority or a New Provider or a sub-contractor of a New 

Provider to comply with their obligations under Regulation 13 of the 

Transfer Regulations in relation to any Subsequent Transferring 

Employee or any other employee engaged wholly or mainly in 

connection with the Services by the New Provider or any other 

employee of the Authority or any New Provider affected by the 

Subsequent Relevant Transfer effected by this Contract (as defined 

by Regulation 13 of the Transfer Regulations), 

save to the extent that all reasonable costs (including reasonable legal 

costs), losses and expenses and all damages, compensation, fines and 

liabilities are a result of the act or omission of the Contractor or any 

Employing Sub-Contractor. 

2.4.3 In the event of a Subsequent Relevant Transfer, the Authority shall indemnify 

the Contractor in respect of all reasonable costs (including reasonable legal 

costs), losses and expenses and all damages, compensation, fines and other 

liabilities arising out of or in connection with or as a result of a substantial 

change by the Authority [or a New Provider or any sub-contractor of a New 

Provider] on or after the Subsequent Transfer Date to the working conditions 

of any Subsequent Transferring Employee to the material detriment of any 

such Subsequent Transferring Employee. For the purposes of this paragraph 

2.4.3, the expressions "substantial change" and "material detriment" shall 

have the meanings as are ascribed to them for the purposes of Regulation 

4(9) of the Transfer Regulations. 

2.5 Contracts (Rights of Third Parties) Act 1999 

2.5.1 A New Provider may enforce the terms of paragraph 2.3 and 2.4 against the 

Contractor in accordance with the Contracts (Rights of Third Parties) Act 

1999. 

2.5.2 The consent of a New Provider (save where the New Provider is the 

Authority) is not required to rescind, vary or terminate this Contract.  
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2.5.3 Nothing in this paragraph 2.5 shall affect the accrued rights of the New 

Provider prior to the rescission, variation, expiry or termination of this 

Contract. 

2.6 General 

2.6.1 The Contractor shall not recover any Costs and/or other losses under this 

Annex 12 to Schedule 3 where such Costs and/or losses are recoverable by 

the Contractor elsewhere in this Contract and/or are recoverable under the 

Transfer Regulations or otherwise.  
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Appendix 1 

 

 

CONTRACTOR PERSONNEL-RELATED INFORMATION TO BE RELEASED UPON RE-

TENDERING WHERE THE TRANSFER REGULATIONS APPLIES 

 

1. Pursuant to paragraph 2.1.1(b) of Part 2 of this Annex 12 to Schedule 3, the following 

information will be provided:  

a) The total number of individual employees (including any employees of Sub-

Contractors) that are currently engaged, assigned or employed in providing 

the Services and who may therefore be transferred. Alternatively, the 

Contractor should provide information why any of their employees or those 

of their Sub-Contractors will not transfer;  

b) The total number of posts or proportion of posts expressed as a full-time 

equivalent value that currently undertakes the work that is to transfer; 

c) The preceding 12 months total pay costs – (Pay, benefits 

employee/employer ERNIC and Overtime);  

d) Total redundancy liability including any enhanced contractual payments;  

 

2. In respect of those employees included in the total at 1(a), the following information:  

a) Age (not date of birth); 

b) Employment status (i.e. Fixed Term, Casual, Permanent);  

c) Length of current period of continuous employment (in years, months) and 

notice entitlement;  

d)  Weekly conditioned hours of attendance (gross);  

e) Standard Annual Holiday Entitlement (not "in year" holiday entitlement that 

may contain carry over or deficit from previous leave years);  

f) Pension Scheme Membership:  

g) Pension and redundancy liability information;  

h) Annual salary;  

i) Details of any regular overtime commitments (these may be weekly, monthly 

or annual commitments for which staff may receive an overtime payment);  

j) Details of attendance patterns that attract enhanced rates of pay or 

allowances;  

k) Regular/recurring allowances; 

l) Outstanding financial claims arising from employment (i.e. season ticket 

loans, transfer grants);  

 

3. The information to be provided under this Appendix 1 of this Annex 12 to Schedule 3  

should not identify an individual employee by name or other unique personal identifier 
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unless such information is being provided 28 days prior to the Subsequent Transfer 

Date.  

 

4. The Contractor will provide (and will procure that the Sub-Contractors provide) the 

Authority/tenderers with access to the Contractor's and Sub-Contractor’s general 

employment terms and conditions applicable to those employees identified at 

paragraph 1(a) of this Appendix 1 of this Annex 12 to Schedule 3. 
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Appendix 2 

 

PERSONNEL INFORMATION TO BE RELEASED PURSUANT TO THIS CONTRACT 

 

Part A  

 

1. Pursuant to paragraph 2.1.2 of this Part 2 of Annex 12 to Schedule 3, the written statement of 

employment particulars as required by section 1 of the Employment Rights Act 1996 together 

with the following information (save where that information is included within that statement) 

which will be provided to the extent it is not included within the written statement of employment 

particulars:  

1.1 Personal, Employment and Career  

a)  Age;  

b)  Security Vetting Clearance;  

c)  Job title; 

d) Work location;  

e) Conditioned hours of work;  

f)  Employment status;  

g)  Details of training and operating licensing required for Statutory and Health 

and Safety reasons;  

h)  Details of training or sponsorship commitments;  

i)  Standard annual leave entitlement and current leave year entitlement and 

record;  

j)  Annual leave reckonable service date;  

k)  Details of disciplinary or grievance proceedings taken by or against 

transferring employees in the last two years;  

l)  Information of any legal proceedings between employees and their employer 

within the previous two years or such proceedings that the transferor has 

reasonable grounds to believe that an employee may bring against the 

transferee arising out of their employment with the transferor;  

m)  Issue of uniform/protective clothing;  

n)  Working Time Directive opt-out forms; and 

o)  Date from which the latest period of continuous employment began.  

 

1.2 Superannuation and Pay  

a) Maternity leave or other long-term leave of absence (meaning more than 4 

weeks) planned or taken during the last two years; 
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b)  Annual salary and rates of pay band/grade;  

c)  Shifts, unsociable hours or other premium rates of pay;  

d)  Overtime history for the preceding twelve-month period; 

e)  Allowances and bonuses for the preceding twelve-month period; 

f)  Details of outstanding loan, advances on salary or debts; 

g)  Pension Scheme Membership;  

h)  For pension purposes, the notional reckonable service date; 

i)  Pensionable pay history for three years to date of transfer; 

j)  Percentage of any pay currently contributed under additional voluntary 

contribution arrangements; and 

ki  Percentage of pay currently contributed under any added years 

arrangements.  

 

1.3 Medical  

a)  Details of any period of sickness absence of 3 months or more in the 

preceding period of 12 months; and 

b)  Details of any active restoring efficiency case for health purposes.  

 

1.4 Disciplinary  

a)  Details of any active restoring efficiency case for reasons of performance; 

and 

b)  Details of any active disciplinary cases where corrective action is on going. 

 

1.5 Further information 

a)  Information about specific adjustments that have been made for an individual 

under the Equality Act 2010; 

b)  Short term variations to attendance hours to accommodate a domestic 

situation;  

c)  Individuals that are members of the reserves, or staff that may have been 

granted special leave for public duties such as a School Governor; and  

 

d) Information about any current or expected maternity or other statutory leave 

or other absence from work.  

 

 

Part B 

 

1.6 Information to be provided 28 days prior to the Subsequent Transfer Date: 

a) Employee's full name;  
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b) Date of Birth 

c)  Home address;  

d)  Bank/building society account details for payroll purposes tax code. 

 

 

 PART C 

1.7 Information to be provided within 14 days following a Subsequent Transfer 

Date: 

 Performance Appraisal  

a) The current year's Performance Appraisal;  

b) Current year’s training plan (if it exists); and 

c) Performance Pay Recommendations (PPR) forms completed in the current 

reporting year, or where relevant, any bonus entitlements; 

1.7.2   Superannuation and Pay  

a) Cumulative pay for tax and pension purposes;  

b) Cumulative tax paid;  

c) National Insurance Number;  

d) National Insurance contribution rate; 

e) Other payments or deductions being made for statutory reasons; 

f) Any other voluntary deductions from pay;
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Annex 13 to Schedule 3 - Task Authorisation Form for 

Emergent Work 

PART A – TASK DEFINITION 

 

Section 1: Description of Task. 

 

Task Serial Nº: [Task Nº] Revision:  [Doc Ver] Date: [Comments] 

 

TITLE [Title] 

 

Background 

 

 

 

 

 

 

 

 

Task requirement 

 

Quotation to be submitted by HH:MM DD/MM/YY 

 

This section is to identify: 

Availability if altered from Terms and Conditions 

Deliverables. The fundamental deliverable(s). If deployed for a period of time a level of availability specific to the deployment. 

This shall include reference to those DEFCONS (e.g. DEFCON 127 _ Pricing of Emergent Work) and Quality Standards that 

are applicable to emergent work only. 

Additional constraints. The terms and conditions of the Contract shall apply. This section shall identify any policy or 

regulation that the Contractor is obliged to comply with if not currently identified in the Contract. Reference to be made to any 

relevant Standing Orders and Reporting procedures particularly if different to those at the RAF NHT 

Opportunities. Any issues that the Contractor is not obliged to comply and are currently identified in the Contract for example 

a lower level of availability or compliance with a technical standard or Condition of Contract. 

Section 2: Authorisation for the Task. 

Project TITLE SIGNATURE 

Task requirement issued by 

the Authority 

  

Date:  

 

Commercial TITLE SIGNATURE 

Task requirement issued by 

the Authority 

  

Date:  
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Task Serial Nº: [Task Nº] Revision:  [Doc Ver] Date: [Comments] 

TITLE  

PART B - CONTRACTOR'S QUOTATION  

Section 1: Scope of Task. 

Specific Tasks as defined hereunder shall be undertaken in accordance with the Terms and 

Conditions applicable to Contract C17CSAE/ 701712461. 
 

Task Response 

 

 

 

 

 

 

 

Dependencies/Opportunities 

 

 

 

 

 

Proposed timescales 

 

 

 

 

 

Firm Price (including full breakdown using rates detailed with Pricing Tables to the SoR): 

 

£ 

 

 

 

 

 

Milestone payments will only be considered for quotations greater than £250K in value and duration greater than 

30 days. 

 

Quotation valid until: HH:MM DD:MM: YY 

Section 2: Contractor Authorisation. 

 

 TITLE SIGNATURE 

Authorised on behalf of the 

Contractor 

         

Date:  
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Task Serial Nº: [Task Nº] Revision:  [Doc Ver] Date: [Comments] 

TITLE  

 

PART C - AUTHORITY AUTHORISATION 
 

Section 1: Authorisation. 

 

1a. Task Approval 

 

Project TITLE SIGNATURE 

Task requirement signed on 

behalf of the Authority 

         

Date:  

 

 

 

Commercial TITLE SIGNATURE 

Task requirement signed on 

behalf of the Authority 

         

Date:  
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Task Serial Nº: [Task Nº] Revision:  [Doc Ver] Date: [Comments] 

TITLE  

 

PART D - COMPLETION OF TASK 

 

 TITLE SIGNATURE 

Signed on behalf of the 

Contractor to confirm the 

Task has been completed. 

         

Date:  

 

 

 

 TITLE SIGNATURE 

Signed on behalf of the 

Authority to confirm the 

Task has been completed. 

         

Date:  
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Annex 14 to Schedule 3 – Obsolescence Management Plan 

 

Note: The Contractors Obsolescence Management Plan deliverable at CED + 3 Months shall 

be inserted here upon acceptance by the Authority.
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Annex 15 to Schedule 3 - Required Insurances 

 

Third Party Public and (Non-Aviation) Products Liability Insurance 

1.1 Insured  

 Contractor 

1.2 Interest 

 To indemnify the Insured in respect of all sums which the Insured shall 

become legally liable to pay, whether contractually or otherwise as damages, 

including claimant's costs and expenses, in respect of accidental: 

1.2.1 death or bodily injury to or sickness, illness or disease contracted by 

any person; 

1.2.2 loss of or damage to property; 

 happening during the Period of Insurance and arising out of or in connection 

with the Contract. 

1.3 Limit of Indemnity 

 Not less than [twenty million pounds (£20,000,000)] in respect of any one 

occurrence, the number of occurrences being unlimited, but [twenty million 

pounds (£20,000,000)] any one occurrence and in the aggregate per annum 

in respect of products and pollution liability. 

1.4 Territorial Limits 

 United Kingdom 

1.5 Period of Insurance 

 From the date of this Contract for the duration of the Contract and renewable 

on an annual basis unless agreed otherwise. 

1.6 Cover Features and Extensions 

1.6.1 Indemnity to principals Condition. 

1.6.2 Legal defence costs 

1.6.3 Contingent motor liability 

1.7 Principal Exclusions 

1.7.1 War and related perils. 

1.7.2 Nuclear and radioactive risks. 

1.7.3 Liability for death, illness, disease or bodily injury sustained by 

employees of the Insured during the course of their employment. 

1.7.4 Liability arising out of the use of mechanically propelled vehicles whilst 

required to be compulsorily insured by legislation in respect of such 

vehicles. 

1.7.5 Liability in respect of predetermined penalties or liquidated damages 

imposed under any Contract entered into by the Insured. 

1.7.6 Liability arising out of technical or professional advice other than in 

respect of death or bodily injury to persons or damage to third party 

property. 
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1.7.7 Liability arising from the ownership, possession or use of any Aircraft 

or marine vessel. 

1.7.8 Liability arising from seepage and pollution unless caused by a 

sudden, unintended and unexpected occurrence. 

1.8 Maximum Deductible 

 Not to exceed £0.00 in respect of property damage and injury to third parties; 

and £15,000.00 in respect of damage to Aircraft for each and every third-party 

property damage claim (personal injury claims to be paid in full). 

2. Hangar keepers Liability, Aviation Third Party Liability and Aviation Products 

Liability Insurance 

2.1 Insured 

 Contractor 

2.2 Interest 

 [Excluding any indemnity or limitation upon claims in respect of aviation 

products as set out in DEFCON 684] to indemnify the Insured's legal liability 

arising out of  

 2.2.1 death, or bodily injury, illness, disease contracted by any person; 

 2.2.2 loss of or damage to property happening during the Period of 

Insurance and arising out of or in connection with the Contract excluding legal 

liability in respect of non-aviation liability coverage specified in paragraph 1, 

Third Party Public and (Non-Aviation) Products Liability Insurance of this 

Annex 15 to Schedule 3, Required Insurances. 

2.3 Limit of Indemnity 

 Not less than a combined single limit for bodily injury and property damage, 

[two hundred and fifty million Pounds (£250,000,000)] any one occurrence the 

number of occurrences being unlimited but in the annual aggregate in respect 

of aviation product liability. 

2.4 Territorial Limits 

 Worldwide 

2.5 Period of Insurance 

 From the date the relevant risk commences and for the duration of the 

Contract and renewable on an annual basis unless agreed otherwise. 

2.6 Cover Features and Extensions 

2.7.1 Supplementary payments Condition (AVN76). 

2.7.2 Property in the care, custody and control of the Contractor. 

2.7.3 Personal Injury Extension AVN60A. 

2.7.4 Contracts (Rights of Third Parties) Act 1999 Exclusion Condition AVN 

72. 

2.7 Principal Exclusions 

2.8.1 Asbestos Exclusion Condition 2488AGM00003. 

2.8.2 Date Recognition Exclusion Condition AVN 2000A. 

2.8.3 Nuclear Risks Exclusion Condition AVN 38B. 
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2.8.4 Noise and Pollution and Other Perils Exclusion Condition AVN 46B. 

2.8.5 War, hijacking and other perils exclusion Condition (AVN48B). 

2.8 Maximum Deductible 

 In respect of property damage claims under the hangar keeper’s liability 

section of the policy, a maximum of not to exceed £0.00 in respect of property 

damage and injury to third parties; and £15,000.00 in respect of damage to 

Aircraft of the total reinstatement or replacement value of the property. 

Otherwise, not to exceed £15,000.00 each and every claim. 

3.  Property Damage "All Risks" Insurance 

3.1 Insureds 

 3.1.1 The Contractor 

 3.1.2 The Authority 

 each for their respective rights and interests. 

3.2 Insured Property 

 All Issued Property and Articles for which the Contractor is responsible in 

connection with the Contract. 

3.3 Coverage 

 "All risks" of physical loss or damage to the Insured Property from any cause 

not excluded. 

3.4 Sum Insured 

 At all times an amount not less than the total reinstatement or replacement 

value of the Insured Property. 

3.5 Maximum Deductible 

 Not to exceed £250.00 for each and claim. 

3.6 Territorial Limits 

 United Kingdom 

3.7 Period of Insurance 

 From the date the relevant risk commences and for the duration of the 

Contract and renewable on an annual basis unless agreed otherwise. 

3.8 Cover Features & Extensions 

 3.8.1 Terrorism. 

 3.8.2 Automatic reinstatement of sum insured. 

3.8.3 Multiple insured, non-vitiation, waiver of subrogation and notification of 

cancellation. 

3.9 Principal Exclusions 

 3.9.1 War and related perils. 

 3.9.2 Nuclear/radioactive risks. 

3.9.3 Pressure waves caused by Aircraft and other aerial devices travelling 

at sonic or supersonic speeds. 

 3.9.4 Wear, tear and gradual deterioration. 

 3.9.5 Consequential financial losses. 
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 3.9.6 Cyber risks. 

4 United Kingdom compulsory insurances 

4.1 The Contractor is required to meet its United Kingdom and all other statutory 

insurance obligations in full. Insurances are required to comply with all statutory 

requirements including, but not limited to, United Kingdom employers' liability 

insurance and motor third party liability insurance. 

4.2 The insurance, employers' liability insurance shall contain an indemnity to principals 

Condition under which the Authority shall be indemnified in respect of claims made 

against the Authority arising from the acts or omissions or the performance by the 

Contractor under this Contract. 

4.3 Where relevant, motor third party airside liability insurance with a limit of indemnity of 

not less than fifty million pounds (£50,000,000) in respect of any one occurrence the number 

of occurrences being unlimited in any annual period of insurance in respect of any relevant 

claims associated with the Contract. 
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Annex 16 to Schedule 3 – Joint Exit Management Plan  

 

Note: The Joint Exit Management Plan deliverable at CED + 3 Months shall be inserted here 

upon acceptance by the Authority.
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Annex 17 to Schedule 3- Contractor’s Communication Plan 

 

Note: The Contractor’s Communication Plan deliverable at CED + 20 Days shall be inserted here 

upon acceptance by the Authority. 
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Annex 18 to Schedule 3- Contractors Commercially Sensitive 

Information Form 

 

Contract Ref No: C17CSAE/70171461  
  

Description of Tenderer’s Commercially Sensitive Information: NIL return  
  

Cross Reference(s) to location of sensitive information in Tender: N/A  
  

Explanation of sensitivity: N/A  
  

Details of potential harm resulting from disclosure: N/A  
  

Period of Confidence (if applicable): N/A  
  

Contact Details for Transparency / Freedom of Information matters:  
Name: Angus Paterson  
Position: Chief Operating Officer  
Address: Centerline AV Limited, Bristol Airport, Bristol, BS48 3DP  
Telephone Number: 0117 450 2760  
Email Address: gus@pasl.aero  
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Annex 19 to Schedule 3 – Timber and Wood - Derived Products Supplied under the Contract 

(DEFFORM 691A) 

 

The following information is provided in respect of clause 10 of DEFCON 691:  

Schedule of 
Requirements item and 
timber product type  

Volume of timber delivered 
to the Authority with FSC, 
PEFC or equivalent 
evidence  

Volume of timber delivered to 
the Authority with other 
evidence  

Volume (as delivered to the 
Authority) of timber without 
evidence of compliance with 
Government Timber Procurement 
Policy  

Total volume of timber 
delivered to the 
Authority under the 
Contract  

Item 1 Aircraft      <100kg of oak and 
walnut thin veneer from 
sustainable sources  

<100kg  
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Annex 20 to Schedule 3 – Master Data Assumptions List 

(MDAL) 

 

A = Assumption, E = Exclusion, L = Limitation  
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Annex 21 to Schedule 3 – Social Value 

 

1. The Contractor shall implement Social Value under this Contract to the full extent, and in 

the method that it is described in the Contractors’ commitments below: 
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Annex 22 to Schedule 3 – Placement Details 

 

“APPENDIX 1 TO ANNEX G TO CHAPTER 5 JSP 755” 

PLACEMENT DETAILS 

 

PLACEMENT PERIOD: 1 Apr 22 to 31 Mar 24 

 

JOB DESCRIPTION: XX Aircraft First Officer/cabin crew for XX. 

 

DUTIES: Operate XX Aircraft for global air transport in support of Defence Tasking. 

 

1. The individual's primary task is to fulfil the role of a First Officer/cabin crew operating 

the XX Aircraft for the placement period. They are available 24/7 at reasonable notice 

in support of Defence Tasking iaw agreed Contract. 

 

2. In addition to 6 weeks annual leave the individual will be required for additional 

periods to perform routine military administrative tasks and duties e.g. annual 

fitness test. These will be by prior arrangement and worked around their flying 

roster. 

 

3. {further paragraphs A/R agreed between contractor and post sponsor} 
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Annex 23 to Schedule 3 – Daily State Sheet Template 

 

The Daily State Sheet Template will be inserted here prior to IOC. 


