



Framework: Client Support Framework

Supplier:

Company Number:

Geographical Area: National

Project Name: EAN - CSF - Wixoe - ECC PM

Project Number: ENV6000944R

Contract Type: Professional Service Contract

Option: Option E

Contract Number: 30153

Revision	Status		Originator		Reviewer		Date

PROFESSIONAL SERVICE CONTRACT - Under the Client Support Framework CONTRACT DATA

Project Name EAN - CSF - Wixoe - ECC PM


Project Number

ENV6000944R

This contract is made on 14 September 2020 between the *Client* and the *Consultant*

- This contract is made pursuant to the Framework Agreement (the "Agreement") dated 02nd day of July 2019 between the Client and the Consultant in relation to the Client Support Framework. The entire Agreement and the following schedules are incorporated into this contract by reference
- Schedules 1 through to 14 inclusive of the Framework schedules are relied upon within this contract.
- The following documents are incorporated into this contract by reference Wixoe ECC PM Scope v1 dated 15th July 2020

Part One - Data provided by the *Client*



2 weeks

kev date

The following matters will be included in the Early Warning Register

Early warning meetings are to be held at intervals no longer than

2 The Consultant's main responsibilities

The *key dates* and *conditions* to be met are *condition* to be met

'none set' 'none set' 'none set' 'none set' 'none set' 'none set'

The Consultant prepares forecasts of the total Defined Cost plus Fee

and expenses at intervals no longer than 4 weeks

3 Time

The starting date is 14th September 2020

The Client provides access to the following persons, places and things

access access date

The Consultant submits revised programmes at

intervals no longer than

The completion date for the whole of the service is

The period after the Contract Date within which the *Consultant* is to

submit a first programme for acceptance is 4 weeks

4 Quality management

The period after the Contract Date within which the ${\it Consultant}$ is to submit a quality policy statement and quality plan is

4 weeks

The period between Completion of the whole of the service and the

defects date is 26 weeks

5 Payment

The currency of the contract is the £ sterling

The assessment interval is Monthly

The expenses stated by the Client are as stated in Schedule 6.

The interest rate is 2.00% per annum (not less than 2) above the

rate of the Bank of England Base

The locations for which the *Consultant* provides a charge for the cost of support people and office overhead are All UK Offices

The exchange rates are those published in

6 Compensation events

These are additional compensation events

- Managing and mitigating the impact of Covid 19 and working in accorda
- 2. 'not used' 3.
- 'not used'
- 'not used'

8 Liabilities and insurance

These are additional Client's liabilities

- 1. 'not used'
- 'not used'

'not used'

The minimum amount of cover and the periods for which the ${\it Consultant}\,$ maintains insurance are

FVFNT The Consultant's failure to use the skill and care normally used by professionals providing services similar to the service

MINIMUM AMOUNT OF £5 million in respect of each claim, without limit to the number of claims

PERIOD FOLLOWING COMPLETION OF THE WHOLE OF THE SERVICE OR TERMINATION

Loss of or damage to property and liability for bodily injury to or death of required by law in respect a person (not an employee of each claim, without limit of the Consultant) arising to the number of claims from or in connection with the Consultant Providing the Service

Which ever is the greater of 12 months £5m or the amount

employees of the employees of the Ebm or the amount required by law in respect of each claim, without limit to the number of claims with the contract

Death of or bodily injury to Which ever is the greater of For the period required by £5m or the amount

The Consultant's total liability to the Client for all matters arising under or in connection with the contract, other than the excluded matters is limited to

Resolving and avoiding disputes

The tribunal is litigation in the courts

'to be confirmed' The Adjudicator is Address for communications 'to be confirmed

Address for electronic communications 'to be confirmed'

The Institution of Civil Engineers The Adjudicator nominating body is

Z Clauses

Z1 Disputes

Delete existing clause W2.1

Z2 Prevention

The text of clause 18 Prevention is deleted.
Delete the text of clause 60.1(12) and replace with:
The service is affected by any of the following events

- War, civil war, rebellion, revolution, insurrection, military or usurped power;
 Strikes, riots and civil commotion not confined to the employees of the Consultant and sub consultants,
 Ionising radiation or radioactive contamination from nuclear fuel or nuclear waste resulting from the combustion of nuclear fuel,
- Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device,
- Natural disaster,Fire and explosion,
- Impact by aircraft or other aerial device or thing dropped from them.

Z3 Disallowed Costs

25 Distribute Costs
In second bullet of 11.2 (18) add:
(including compensation events with the Subcontractor, i.e. payment for work that should not have been undertaken).

- Add the following additional bullets after 'and the cost of ':

 Mistakes or delays caused by the Consultant's failure to follow standards in Scopes/quality plans.

 Reorganisation of the Consultant's project team.

 Additional costs or delays incurred due to Consultant's failure to comply with published and known guidance or document formats.

- Exceeding the Scope without prior instruction that leads to abortive cost
 Re-working of documents due to inadequate QA prior to submission, i.e. grammatical, factual arithmetical or design errors.
 Production or preparation of self-promotional material.
- Excessive charges for project management time on a commission for secondments or full time appointments (greater than 5% of commission value)
 Any hours exceeding 8 per day unless with prior written agreement of the Service Manager
 Any hours for travel beyond the location of the nearest consultant office to the project unless previously agreed with the Service Manager

- Attendance of additional individuals to meetings/ workshops etc who have not been previously invited by the Service Manager
 Costs associated with the attendance at additional meetings after programmed Completion, if delay is due to Consultant performance.
 Costs associated with rectifications that are due to Consultant error or omission.
- Costs associated with the identification of opportunities to improve our processes and procedures for project delivery through the Consultant's involvement
 Was incurred due to a breach of safety requirements, or due additional work to comply with safety requirements
 Was incurred as a result of the Client issuing a Yellow or Red Card to prepare a Performance Improvement Plan
- · Was incurred as a resulting of rectifying a non-compliance with the Framework Agreement and/or any call off contracts following an audit

When appointing Consultants on a secondment basis only:

19.1 The Client will from starting date to Completion Date indemnify the Consultant against any and all liabilities, proceedings, costs, losses, claims and demands whatsoever arising directly or indirectly out of the activities of the Consultant in providing the services save where such claims, in the reasonable opinion of the Client, arise from or are contributed to by:

19.1.1 Misrepresentation or negligence by or on behalf of the Consultant;

19.1.2 The Consultant has acted contrary to the Service Manager's reasonable instructions or wholly outside the scope of the Consultant's duties as defined by the Service Manager.

Z6 The Schedule of Cost Components

The Schedule of Cost Components are as detailed in the Framework Schedule 6.

Z7 Linked contracts

Issues requiring redesign or rework on this contract due to a fault or error of the Consultant under this contract or a previous contract will neither be an allowable cost under this contract or any subsequent contract, nor will it be a Compensation event under this contract or any subsequent contract under this project or programme.

Z8 Requirement for Invoice

Insert the following sentence at the end of clause 51.1: The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of the Service Manager's certificate. Delete existing clause 51.2 and insert the following:

- 51.2 Each certified payment is made by the later of
- one week after the paying Party receives an invoice from the other Party and

• three weeks after the assessment date, or, if a different period is stated in the Contract Data, within the period stated.

If a certified payment is late, or if a payment is late because the Service Manager has not issued a certificate which should be issued, interest is paid on the late payment. Interest is assessed from the date by which the late payment should have been made until the date when the late payment is made, and is included in the first assessment after the late payment is made

Z9 Conflict of Interest

The Consultant immediately notifies the Client of any circumstances giving rise to or potentially giving rise to conflicts of interest relating to the Consultant (including without limitation its reputation and standing) and/or the Client of which it is aware or which it anticipates may justify the Client taking action to protect its interests. Should the Parties be unable to remove the conflict of interest to the satisfaction of the Client, the Client, in its sole discretion, may terminate this Contract.

The Consultant shall notify the Client as soon as reasonably practicable, in writing, of any agreement, proposal or negotiations which will or may result in a Consultant Change in Control and shall give further notice to the Client when any Change in Control has occurred. The Client may terminate this contract with immediate effect by notice in writing and without compensation to the Consultant within six (6) months of being notified that a Change of Control has occurred, or, where no notification has been made, the date that the Client becomes aware of the Change of Control, but shall not be permitted to terminate where the Client's prior written acceptance was granted prior to the Change in Control. A Change of Control is defined as per the Deed of Agreement, Z14.4.

Contracts with a duration of less than two years, which are extended over this duration by the Service Manager due to Client Scope increases, may apply a rate review as follows. The Consultant will charge the Client the contract staff rates for a minimum of two full years, and at the next annual rate review where a new staff rate list is accepted (as stated in Schedule 6), the new staff rate will apply to the contract as per Schedule 6. No Compensation Event is permitted for this different contract staff rate.

Z12 Waiver

No waiver shall be effective unless it is expressly stated to be a waiver and communicated to the other Party by the Service Manager in writing in accordance with the Contract, and with express reference to Clause Z12. The failure of either party to insist upon strict performance of the Contract, or any failure or delay in exercising any right or remedy shall not constitute a waiver or dimunition of the obligations established by the Contract.

Secondary Options

OPTION X2: Changes in the law

The *law of the project* is the law of England and Wales, subject to the jurisdiction of the courts of England and Wales

OPTION X10: Information modelling

The period after the Contract Date within which the *Consultant* is to submit a first Information Execution Plan for acceptance is

OPTION X18: Limitation of liability

The Consultant's liability to the Client for indirect or consequential loss is limited to

£1,000,000.00

The Consultant's liability to the Client for Defects that are not found until after the defects date is limited to

£5,000,000.00

The *end of liability date* is 6 Years after the Completion of the whole of the *service*

Y(UK2): The Housing Grants, Construction and Regeneration Act 1996

The period for payment is 14 Days after the date on which payment becomes due

Y(UK3): The Contracts (Rights of Third Parties Act) 1999

term beneficiary

Part Two - Data provided by the Consultant

Completion of the data in full, according to the Options chosen, is essential to create a complete contract.

1 General

The Consultant is
Name and company number

Address for communications

Address for electronic communications

The fee percentage is

The key persons are

Name (1)
Job
Responsibilities
Qualifications

The key persons are

Name (2) Job Responsibilities Qualifications Experience

Experience

The key persons are

Name (3) Job Responsibilities Qualifications Experience

The key persons are

Name (4) Job Responsibilities Qualifications Experience

The key persons are

Name (5) Job Responsibilities Qualifications Experience

The key persons are

Name (6) Job Responsibilities Qualifications Experience

The key persons are

Name (7) Job Responsibilities

Qualifications Experience

The following matters will be included in the Early Warning Register $$^{\rm N/\Delta}$$


3 Time

The programme identified in the Contract Data is

N/A

Resolving and avoiding disputes

The Senior Representatives of the Consultant are



X10: Information Modelling

The $\it information\ execution\ plan\ identified\ in\ the\ Contract\ Data\ is\ N/A$



Contract Execution

Client execution

Signed under hand by



Signature

for and on behalf of the Environment Agency

Project Manager

Role

Consultant execution

Signed under hand by



Signature

for and on behalf of

half of Turner & Townsend Cost Manageme

Role Director

Consultant execution

Signed under hand by



Signature

for and on behalf of

Turner & Townsend Cost Manageme

Director

Role

nt Ltd

nt Ltd

nt Ltd

nt Ltd

Environment Agency NEC4 professional service contract (PSC) Scope

Project / contract information


Project name	EAN - CSF - Wixoe - ECC PM
Project SOP reference	ENV6000944R
Contract reference	30153
Date	15 Jul. 20
Version number	2
Author	

Revision history


Revision date	Summary of changes	Version number	
27/02/2020	First issue	1	
31/07/2020	Second Issue	2	


This Scope should be read in conjunction with the version of the Minimum Technical Requirements current at the Contract Date. In the event of conflict, this Scope shall prevail. The *Service is* to be compliant with the version of the Minimum Technical Requirements.


Document	Document Title	Version No	Issue date
412_13_SD01	Minimum Technical Requirements	9	10 February 2020
















Appendices

Appendix 1 BIM Protocol – Production and Delivery Table

All *Client* issued information referenced within the Information Delivery Plan requires verifying by the *Consultant* unless it is referenced elsewhere within the *Scope*.

http://pow.bim4.info/?ref=ENV0001264C