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Schedule 10 (Key Personnel)

1 Representatives
1.1 As at the Effective Date:
(a) the Authority Representative is [insert]; and
(b) the Supplier Representative is as set out in Paragraph 2 (Key Personnel).
2 Key Personnel
2.1 This Paragraph 2 sets out the Key Personnel for the purpose of this Contract and should be
read in conjunction with Clauses 19.23 to 19.27 (Key Personnel) inclusive.
[ ]
Name Role Responsibilities | Employer Full Time Expected
or Part Duration of
Time Role

REDACTED | Supplier Responsible for Connect Full Time Contract
Contract / ensuring: Fibre Period
Commercial
Lead e commercial

terms
adhered to;
e Contract
Changes
updated and
Contract
revised; and
e accurate and
timely
production of
reports.

REDACTED | Supplier Responsible for Connect Full Time Contract
Project/Progr | Supplier delivery, | Fibre Period
amme Lead including that

each Milestone is
Achieved on or
before its
Milestone Date.

REDACTED | Supplier e Assuring | Connect Full Time Contract
Finance accurate Fibre Period
Director / and
Lead updated

Financial
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Model
and cost
model;
and

e accounta

ble for
payments
, cost
submissi
ons and
invoicing.
REDACTED | Supplier Responsible for Connect Full Fibre Contract
Technical ensuring the Fibre Period
Lead Supplier
Technical
Solution is
delivered in
accordance with
this Contract
REDACTED | First Responsible for Connect Full Time Contract
Escalation attempting to Fibre Period
Point Of resolve a Dispute
Contact at the first (1%
escalation point
in accordance
with Clause 60
(Governing Law
and resolving
Disputes)
REDACTED | Second Responsible for Connect Full Time Contract
Escalation attempting to Fibre Period
Point of resolve a Dispute
Contact at the second

(2™) escalation
point accordance
with Clause 60
(Governing Law
and resolving
Disputes)
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