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This agreement is made between the Client, the Consuitant and the Named Suppliers.

Terms in this agreement have the meanings given to them in the contract between the
Environment Agency and WSP Binnies for provision of Phase 2 elements of the Beverley
Brook model update ONLY as per the PSC scope provided (the service). Data gathered from
the interfacing Phase 1 project will inform the Beverley Brook Model Update Phase 2 project,
Beverley Brook Model Update Phase 1 is a separate provision.

The Consuitant offers to Provide the Services in accordance with these conditions of
contract for an amount to be determined in accordance with these conditions of contract.

The Consultant was appointed to the 2024 Mapping and Modelling Framework and executed
the framework agreement

Executed under hand

(Client)

Consuitant)

....................... (optional if needed by Consultant, Consultant second signatory)

(Named Suppliers)
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Contract Data

PART ONE —

Completion of the data in full, according to the Options chosen, is essential to create
a complete contract.

1 General

The conditions of contract are the core clauses and the clauses for the following main
Option, the Option for resolving and avoiding disputes and secondary Options of the
NEC4 Professional Service Contract June 2017 (with amendments January 2019)

Main Option Option for resolving and avoiding disputes

Secondary Options X2 Changes in the Law

X10 Information Modelling
X11 Termination by the Client
X18 Limitation of Liability

Y(UK)2, The Housing Grants Construction and Regeneration Act
1996

Y(UK)3, The Contracts (Rights of Third Parties) act 1999

additional conditions of contract
Z1, Disputes

Z2, Prevention

Z3, Disallowable Costs

Z4, Share on Termination

Z6, Schedule of Cost Components
224, Requirements for Invoice
2125, Limitation of Liability

The service is To complete a fluvial flood model update as per the PSC scope
using information gathered from the interfacing Phase 1 model
update project.

The Client is

Name Environment Agency
Address for communications Horizon House
Deanery Road
Bristol
BS1 5AH

Address for electronic communications _:l

The Service Manager is
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Address for communications Environment Agency
Teville Gate House
Teville Road
Worthing

West Sussex

BN11 1UR

The Scopeis in 2024-11-20_PSC_Beverley Brook
Modelling_V5_Phase 2

Email provided to_as part of the pricing
process. These scopes are stored on the Client's MS
Sharepoint site, access to this space has been made
available to WSP Binnies.

The language of the contractis English
The /aw of the contractis the law of England and Wales, subject to the
jurisdiction of the courts of England and
Wales
The period for reply is | 2 weeks |except that
The period for reply for | n/a lis | n/a |
The period for reply for I n/a |is I n/a |

The period for retention is E'year(s) following Completion or earlier termination

The following matters will be included in the Early Warning Register

Early warning meetings are to be held at intervals no
longer than 2 weeks

2 The Consultant’s main responsibilities

If the Client has identified The key dates and conditions to be met are

work which is set to meet dition to b pr——

a stated condition by a key copduagiiolbemek Syigelo

date (1) [ Not used ] |

(2) | Notused |

|
I
(3) | Notused | [ |
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If Option A is used

If Option C or E is used

3 Time

If the Client has decided
the completion date for the
whole of the service

If no programme is
identified in part two of the
Contract Data

The Consultant prepares forecasts of the total expenses at

intervals no longer than | Not applicable

The Consultant prepares forecasts of the total Defined Cost

plus Fee and expenses at intervals no longer than | 4 weeks

The starting date is | 08/08/2025

The Client provides access to the following persons, places and things

access access date
(1) | Fastdraft | [ 08/08/2025
(2) | Asite | | 08/08/2025
(3) | SharePoint | | o08/08/2025
The Consultant submits revised programmes at intervals no
longer than | 4 weeks
The completion date for the whole of the service is Ll 7/02/2026
The period after the Contract Date within which the
Consultant is to submit a first programme for acceptance is 4 weeks

4 Quality management

The period after the Contract Date within which the Consultant

4 weeks, if not
previously provided by
the Consultant

is to submit a quality policy statement and quality plan is

The period between Completion of the whole of the service

and the defects date is | 26 weeks
5 Payment
The currency of the contractis the I £ sterling
The assessment interval is | Monthly

If the Client states any
expenses

The expenses stated by the Client are

item amount

The interest rate is % per annum (not less than 2) above the

I Base |rate of the rBank of England
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If the period in which payments are The period within which payments are made is | 3 weeks

made is not three weeks and Y(UK)2 is

not used
I . ¢ . o .
Consitant-providesacharge-
forthe-costof supportpeople- N/A
and-office overhead-are
If Option C is used The Consultant’s share percentages and the share ranges are
share range Consultant's share percentage
less than [ 80 |% | 0 | %
from [80  J%to[120 J% [ 50 %
from [ Jwow] % | )%
greater than I 120 1% I 100 |%
If Option C or E is used The exchange rates are those published in Financial Times
on a monthly (date)
occurrence
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6 Compensation events

If there are additional These are additional compensation events

8 Liabilities and insurance

If there are additional These are additional Client’s liabilities
Client’s liabilities

(1) | Not used |

(2) Iﬁot used |

(3) | Notused |

The minimum amount of cover and the periods for which the Consultant maintains
insurance are

MINIMUM AMOUNT OF PERIOD FOLLOWING
COVER COMPLETION OF THE

WHOLE OF THE SERVICE
OR TERMINATION

’s fai ; X 6 years followin:
122 tchzn::jﬁaa,::: :::I: r:;:)ma" Whichever is greater of szpletion of tr?e whole

. 27 | £2 million or the amount | /o< or earlier termination
used by professionals providing required by law
services similar to the service

in respect of each claim,
without limit to the number of
claims

Loss of or damage to property 12 months

- ; Whichever is greater of
and liabitity for bodily injury to s
or death of a person (not an £5 million or the amount

employee of the Consuttanf) | required by law

arising from or in connection in respect of each event,

with the Consultant Providing ~ Wwithout limit to the number of

the Service events

Death of or bodily injury to - - For the period required by
employees of the Consultant Whichever is greater of law

ariging out of and in the £5 million or the amount

course of their employment in required by law

connection with the contract in respect of each event,

without limit to the number of
events

The Consultant provides these additional insurances

(1) Insurance against l n/a l
Minimum amount of cover is l n/a ]
The deductibles are I n/a |
(2) Insurance against I n/a —|
Minimum amount of cover is | n/a |
The deductibles are | n/a l
(3) Insurance against I n/a |
Minimum amount of cover is I n/a —|
The deductibles are | n/a |
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The Consultant’s total liability to the Client for all matters

arising under or in connection with the contract, other than
the excluded matters is limited to
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Resolving and avoiding disputes

The tribunal is | Litigation in the courts |

If the tribunal is arbitration The arbitration procedure is [ to be confirmed ]

The place where arbitration

is to beheldis | to be confirmed |

The person or organisation who will choose an arbitrator if the Parties cannot agree a
choice or if the arbitration procedure does not state who selects an arbitrator is

[ to be confirmed

The Senior Representatives of the Client are

Name (1)

Address for communications

Address for electronic communications

Name (2)

Address for communications

Address for electronic communications

The Adjudicatoris
Name

Address for communications

Address for electronic communications

The Adjudicator nominating body is
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Alchemy House
Bessemer Road
Welwyn Garden City
Hertfordshire

AL7 1 HE

|

Lateral

8 City Walk

Leeds West Yorkshire LS11 9AT
United Kingdom

|

to be confirmed

to be confirmed

I to be confirmed

| Institution of Civil Engineers

L




X2: Changes in the law

If Option X2 is used The law of the projectis The law of England and Wales, subject to the
jurisdiction of the courts of England and Wales

X5: Sectional Completion

If Option X5 is used The completion date for each section of the service is
section description completion date
(1) | Not used | |
@ | |

l
|
L

|
3 I |
@) I |

X7: Delay damages

If Option X7 is used without  Delay damages for Completion of the whole of the service are per day

Option X5

If Option X7 is used with Delay damages for each section of the service are

Option X5

section description amount per day

(1) | Not used | | |
@) | | | |
®) | | | |
@ I | | |
The delay damages for the remainder of the service are I

X8: Undertakings to Others
If Option X8 is used The undertakings to Others are provided to
[ Not used |

X10: Information modeiling
If Option X10is used

If no information The period after the Contract Date within which the Consultant is to submit a first

execution planis Information Execution Plan for acceptance is 2 weeks

identified in part two of
the Contract Data

X11: Termination by the Client

X13: Performance bond

If Option X13 is used The amount of the performance bond is L Not used
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X18: Limitation of liability
If Option X18 is used The Consultant’s liability to the Client for indirect or

consequential loss is limited to £2 million or

5 x total of the prices
(use whichever is the
lesser).

The Consultant’s liability to the Client for Defects that are

not found until after the defects date is limited to £2 million or

5 x total of the prices
(use whichever is the
lesser).

The end of liability date is E’ years after the Completion of the whole of the service
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Y(UK)1: Project Bank Account

Charges made andinterest The Consultant is_not to pay any charges made and to be paid any interest paid by the
paid by the project bank project bank

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

If Option Y(UK)2 is used The period for payment is days after the date on which payment becomes due
and the final date for

payment is not fourteen

days after the date on

which payment becomes

due

Y(UK)3: The Contracts (Rights of Third Parties) Act 1999

If Option Y(UK)3 is used term beneficiary

[ No terms | No beneficiary

|

l | |
| | |
| | |

If Y(UK)3 is used with term beneficiary

Y(UK)1 the following T

entry is added to the g‘f_ pr:°‘¢s'lj’2;°f Named Suppliers
table for Y(UK)3 ptions ¥
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Z: Additional conditions of contract

If Option Z is used The additional conditions of contract are

21 Disputes:
Delete existing clause W2.1

Z2 Prevention

The text of clause 18 Prevention is deleted.

Delete the text of clause 60.1(12) and replace with:

The service is affected by any of the following events

» War, civil war, rebellion, revolution, insurrection, military or usurped power;

» Strikes, riots and civil commotion not confined to the employees of the Consultant and sub consultants,
« lonising radiation or radioactive contamination from nuclear fuel or nuclear waste resuiting from the combustion of nuclear
fuel,

* Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device,

* Natural disaster,

* Fire and explosion,

« Impact by aircraft or other aerial device or thing dropped from them.

Z3 Disallowed Costs Option C

Add the following in second bullet of 11.2 (18) add:

(including compensation events with the sub contractor, i.e. payment for work that should not have been undertaken).
Add the following additional bullets after ‘and the cost of * :

» Mistakes or delays caused by the Consultant's failure to follow standards in Scopes/quality plans.

* Reorganisation of the Consultant's project team.

« Additional costs or delays incurred due to Consultant's failure to comply with published and known guidance or document
formats.

« Exceeding the Scope without prior instruction that leads to abortive cost

« Re-working of documents due to inadequate QA prior to submission, i.e. grammatical, factual arithmetical or design
errors.

« Production or preparation of self-promotional material.

» Excessive charges for project management time on a commission for secondments or full time appointments (greater
than 5% of commission value)

» Any hours exceeding 8 per day unless with prior written agreement of the Service Manager

= Any hours for travel beyond the location of the nearest consultant office to the project unless previously agreed with the
Service Manager

+ Attendance of additional individuals to meetings/ workshops etc who have not been previously invited by the Service
Manager

- Costs associated with the attendance at additional meetings after programmed completion, if delay is due to Consultant
performance.

« Costs associated with rectifications that are due to Consuitant error or omission.

+ Costs associated with the identification of opportunities to improve our processes and procedures for project delivery
through the Consultant’s involvement

» Was incurred due to a breach of safety requirements, or due additional work to comply with safety requirements

+ Was incurred as a resuit of the Client issuing a Yellow or Red Card to prepare a Performance Improvement Plan

» Was incurred as a resulting of rectifying a non-compliance with the Framework Agreement and/or any call off contracts
following an audit

Z4 Share on termination
Delete existing clause 93.3 and 93.4 and replace with:
92.3 In the event of termination in respect of a contract relating to services there is no Consultant’s share’

26 The Schedule of Cost Components

Amend Clause 11.2 (17)

Defined Cost is the cost of the components in the Short Schedule of Cost Components as amended in the Framework
Schedule 2 less Disallowed Cost.

Add clause 11.2 (19)

The People Rates are the people rates unless later changed in accordance with the contract.

224 Requirement for Invoice
Add the following sentence to the end of clause 51.1:

The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of the
Service Manager's Assessment.

Delete existing clause 51.2 and replace with:
51.2 Each certified payment is made within one week after the paying Party receives an invoice from the other Party and

If a certified payment is late, interest is paid on the late payment. Interest is assessed from the date by which the late
payment should have been made until the date when the late payment is made, and is included in the first assessment
after the late payment is made
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Z125 Limitation of Liability

Under clause 87.1

after the fourth bullet point

insert the additional bullet points:

« loss of or damage to the Client’s property, to the sum that the Consultant is required to insure under the contract in
respect of such loss or damage,

« death of or bodily injury to employees of the Consultant arising out of and in the course of their employment in connection
with the contract, to the sum that the Consultant is required to insure under the contract in respect of such death or bodily
injury.
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PART TWO -

Completion of the datain full, according to the Options chosen, is essential to create a
complete contract.

1 General

The Consuiltant is

Name WSP Binnies

Address for communications WSP Binnies
60 High Street
Redhill

Surrey

RH1 1SH

Address for electronic communications _
The fee percentage is _] %

The key persons are

Name (1)

Job
Responsibilities
Qualifications
Experience
Name (2)

Job
Responsibilities

Qualifications

Experience

The following matters will be included in the Early Warning Register

N/A
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2 The Consultant’s main responsibilities

If the Consultant is to
provide Scope

5 Payment

If the Consultant states
expenses

If Option A or C is used

The Scope provided by the Consultantis in

The expenses stated by the Consultant are any

item amount

| N/A | | na

| | |

The activity schedule is

The tendered total of the Prices is

Resolving and avoiding disputes

Annex 1 — Beverley
Brook Phase 2 Proposal
P02 pdf

£41,801.26

The Senior Representatives of the Consultant are

Name (1)

Address for communications

Address for electronic communications

Name (2)

Address for communications

Address for electronic communications
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WSP Binnies
60 High Street
Redhill

Surrey

RH1 1SH

WSP Binnies,
Chancery Lane,
London,

WC2A 1AF

1




X10: Information modelling

If Option X10 is used

If an information The information execution plan identified
execution planis to be )
identified in the in the Contract Data is N/A

Contract Data

Y(UK)1: Project Bank Account

If Option Y(UK)1 is used The projectbankis

[ N/A

named suppliers are

[ N/A

Data for the Short Schedule of Cost Components

The people rates are

category of person Unit (hours) Rate (Staff Grade Contract Contract people
(grade1-5) Rate Cap £/hr) Rate rate (£/hr)
Variance

<=1
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