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Standardised Contracting Terms 
 
 
 

SC2 (Edn 02/22) 

General Conditions  

1.      General 

a.      The defined terms in the Contract shall be as set out in Schedule 1. 

b.      The Contractor shall comply with all applicable Legislation, whether specifically referenced in this 
Contract or not. 

c.      The Contractor warrants and represents, that: 

(1)      they have the full capacity and authority to enter into, and to exercise their rights and perform 
their obligations under, the Contract; 

(2)      from the Effective Date of Contract and for so long as the Contract remains in force it shall 
give the Authority Notice of any litigation, arbitration (unless expressly prohibited from doing so in 
accordance with the terms of the arbitration), administrative or adjudication or mediation proceedings 
before any court, tribunal, arbitrator, administrator or adjudicator or mediator or relevant authority 
against themselves or a Subcontractor which would adversely affect the Contractor's ability to 
perform their obligations under the Contract; 

(3)      as at the Effective Date of Contract no proceedings or other steps have been taken and not 
discharged (nor, to the best of the knowledge of the Contractor, threatened) for the winding-up of the 
company or dissolution or for the appointment of a receiver, administrative receiver, administrator, 
liquidator, trustee or similar officer in relation to any of its assets or revenues; 

(4)      for so long as the Contract remains in force they shall give the Authority Notice of any 
proceedings or other steps that have been taken but not discharged (nor to the best of the 
knowledge of the Contractor, threatened) for the winding-up of the company or dissolution or for the 
appointment of a receiver, administrator, liquidator, trustee or similar officer in relation to any of its 
assets or revenues. 

d.      Unless the context otherwise requires: 

(1)      The singular includes the plural and vice versa, and the masculine includes the feminine and 
vice versa. 

(2)      The words “include”, “includes”, “including” and “included” are to be construed as if they were 
immediately followed by the words “without limitation”, except where explicitly stated otherwise.  

(3)      The expression “person” means any individual, firm, body corporate, unincorporated 
association or partnership, government, state or agency of a state or joint venture. 

(4)      References to any statute, enactment, order, regulation, or other similar instrument shall be 
construed as a reference to the statute, enactment, order, regulation, or instrument as amended, 
supplemented, replaced or consolidated by any subsequent statute, enactment, order, regulation, or 
instrument. 

(5)      The heading to any Contract provision shall not affect the interpretation of that provision. 

(6)      Any decision, act or thing which the Authority is required or authorised to take or do under the 
Contract may be taken or done only by the person (or its nominated deputy) authorised in Schedule 
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3 (Contract Data Sheet) to take or do that decision, act, or thing on behalf of the Authority. 

(7)      Unless excluded within the Conditions of the Contract or required by law, references to 
submission of documents in writing shall include electronic submission. 

 

2.Duration of Contract 

This Contract comes into effect on the Effective Date of Contract and will expire automatically on the date 
identified in Schedule 3 (Contract Data Sheet) unless it is otherwise terminated in accordance with the 
provisions of the Contract, or otherwise lawfully terminated. 

 

3.Entire Agreement         

This Contract constitutes the entire agreement between the Parties relating to the subject matter of the 
Contract.  The Contract supersedes, and neither Party has relied upon, any prior negotiations, 
representations and undertakings, whether written or oral, except that this Condition shall not exclude 
liability in respect of any fraudulent misrepresentation. 

 

4.Governing Law   

a.      Subject to clause 4.d, the Contract shall be considered as a contract made in England and subject 
to English Law.   

b.      Subject to clause 4.d and Condition 39 (Dispute Resolution) and without prejudice to the dispute 
resolution process set out therein, each Party submits and agrees to the exclusive jurisdiction of the 
Courts of England to resolve, and the laws of England to govern, any actions proceedings, controversy or 
claim of whatever nature arising out of or relating to the Contract or breach thereof.  

c.      Subject to clause 4.d any dispute arising out of or in connection with the Contract shall be 
determined within the English jurisdiction and to the exclusion of all other jurisdictions save that other 
jurisdictions may apply solely for the purpose of giving effect to this Condition 4 and for the enforcement 
of any judgment, order or award given under English jurisdiction.  

d.      If the Parties pursuant to the Contract agree that Scots Law should apply then the following 
amendments shall apply to the Contract:  

(1)      Clause 4.a, 4.b and 4.c shall be amended to read: 

“a.      The Contract shall be considered as a contract made in Scotland and subject to Scots Law.  

b.      Subject to Condition 39 (Dispute Resolution) and without prejudice to the dispute resolution 
process set out therein, each Party submits and agrees to the exclusive jurisdiction of the Courts of 
Scotland to resolve, and the laws of Scotland to govern, any actions, proceedings, controversy or 
claim of whatever nature arising out of or relating to the Contract or breach thereof.  

c.      Any dispute arising out of or in connection with the Contract shall be determined within the 
Scottish jurisdiction and to the exclusion of all other jurisdictions save that other jurisdictions may 
apply solely for the purpose of giving effect to this Condition 4 and for the enforcement of any 
judgment, order or award given under Scottish jurisdiction.” 

(2)      Clause 39.b shall be amended to read: 

“In the event that the dispute or claim is not resolved pursuant to clause 39.a the dispute shall be 
referred to arbitration.  Unless otherwise agreed in writing by the Parties, the arbitration and this 
clause 39.b shall be governed by the Arbitration (Scotland) Act 2010.  The seat of the arbitration 
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shall be Scotland.  For the avoidance of doubt, for the purpose of arbitration the tribunal shall have 
the power to make provisional awards pursuant to Rule 53 of the Scottish Arbitration Rules, as set 
out in Schedule 1 to the Arbitration (Scotland) Act 2010.” 

e.      Each Party warrants to each other that entry into the Contract does not, and the performance of the 
Contract will not, in any way violate or conflict with any provision of law, statute, rule, regulation, 
judgement, writ, injunction, decree or order applicable to it.  Each Party also warrants that the Contract 
does not conflict with or result in a breach or termination of any provision of, or constitute a default under, 
any mortgage, contract or other liability, charge or encumbrance upon any of its properties or other 
assets. 

f.      Each Party agrees with each other Party that the provisions of this Condition 4 shall survive any 
termination of the Contract for any reason whatsoever and shall remain fully enforceable as between the 
Parties notwithstanding such a termination. 

g.      Where the Contractor’s place of business is not in England or Wales (or Scotland where the Parties 
agree pursuant to the Contract that Scots Law should apply), the Contractor irrevocably appoints the 
solicitors or other persons in England and Wales (or Scotland where the Parties agree pursuant to the 
Contract that Scots Law should apply) detailed in Schedule 3 (Contract Data Sheet) as their agents to 
accept on their behalf service of all process and other documents of whatever description to be served on 
the Contractor in connection with any litigation or arbitration within the English jurisdiction (or Scottish 
jurisdiction where the Parties agree pursuant to the Contract that Scots Law should apply) arising out of 
or relating to the Contract or any issue connected therewith. 

 

5.Precedence 

a.      If there is any inconsistency between the different provisions of the Contract the inconsistency shall 
be resolved according to the following descending order of precedence: 

(1)      Conditions 1 - 43 (and 44 - 46, if included in the Contract) of the Conditions of the Contract 
shall be given equal precedence with Schedule 1 (Definitions of Contract) and Schedule 3 (Contract 
Data Sheet); 

(2)      Schedule 2 (Schedule of Requirements) and Schedule 8 (Acceptance Procedure); 

(3)      the remaining Schedules; and 

(4)      any other documents expressly referred to in the Contract. 

b.      If either Party becomes aware of any inconsistency within or between the documents referred to in 
clause 5.a such Party shall notify the other Party forthwith and the Parties will seek to resolve that 
inconsistency on the basis of the order of precedence set out in clause 5.a. Where the Parties fail to 
reach agreement, and if either Party considers the inconsistency to be material to its rights and 
obligations under the Contract, then the matter will be referred to the dispute resolution procedure in 
accordance with Condition 40 (Dispute Resolution). 

 

6.Formal Amendments to the Contract 

a.      Except as provided in Condition 30 and subject to clause 6.c, the Contract may only be amended by 
the written agreement of the Parties (or their duly authorised representatives acting on their behalf). Such 
written agreement shall consist of: 

(1)      the Authority Notice of Change under Schedule 4 (Contract Change Control Procedure) 
(where used); 
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(2)      the Authority's offer set out in a serially numbered amendment letter issued by the Authority to 
the Contractor; and 

(3)      the Contractor's unqualified acceptance of such offer as evidenced by the Contractor's duly 
signed DEFFORM 10B. 

b.      Where required by the Authority in connection with any such amendment, the Contractor shall (as 
so required) confirm that any existing Parent Company Guarantee is sufficiently comprehensive so as to 
cover and support all of the Contractor's liabilities and obligations under and in connection with the 
Contract (as amended by such amendment) or provide a revised Parent Company Guarantee with such 
DEFFORM 10B to achieve the same purposes.   

c.      Where the Authority wishes to amend the Contract to incorporate any work that is unpriced at the 
time of amendment: 

(1)      if the Contract is not a Qualifying Defence Contract, the Authority shall have the right to settle 
with the Contractor a price for such work under the terms of DEFCON 643 (SC2) or DEFCON 127. 
Where DEFCON 643 (SC2) is used, the Contractor shall make all appropriate arrangements with all 
its Subcontractors affected by the Change or Changes in accordance with clause 5 of DEFCON 643 
(SC2); or 

(2)      if the Contract is a Qualifying Defence Contract, the Contract Price shall be redetermined on 
amendment in accordance with the Defence Reform Act 2014 and Single Source Contract 
Regulations 2014 (each as amended from time to time).    

Changes to the Specification 

d.      The Specification forms part of the Contract and all Contract Deliverables to be supplied by the 
Contractor under the Contract shall conform in all respects with the Specification. 

e.      The Contractor shall use a configuration control system to control all changes to the Specification. 
The configuration control system shall be compatible with ISO 9001 (latest published version) or as 
specified in the Contract.  

 

7.Authority Representatives 

a.      Any reference to the Authority in respect of: 

(1)      the giving of consent; 

(2)      the delivering of any Notices; or 

(3)      the doing of any other thing that may reasonably be undertaken by an individual acting on 
behalf of the Authority,  

shall be deemed to be references to the Authority's Representatives in accordance with this Condition 7.  

b.      The Authority’s Representatives detailed in Schedule 3 (Contract Data Sheet) (or their nominated 
deputy) shall have full authority to act on behalf of the Authority for all purposes of the Contract.  Unless 
notified in writing before such act or instruction, the Contractor shall be entitled to treat any act of the 
Authority’s Representatives which is authorised by the Contract as being expressly authorised by the 
Authority and the Contractor shall not be required to determine whether authority has in fact been given. 

c.      In the event of any change to the identity of the Authority’s Representatives, the Authority shall 
provide written confirmation to the Contractor, and shall update Schedule 3 (Contract Data Sheet) in 
accordance with Condition 6 (Formal Amendments to the Contract). 
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8.Severability 

a.      If any provision of the Contract is held to be invalid, illegal or unenforceable to any extent then: 

(1)      such provision shall (to the extent that it is invalid, illegal or unenforceable) be given no effect 
and shall be deemed not to be included in the Contract but without invalidating any of the remaining 
provisions of the Contract; and 

(2)      the Parties shall use all reasonable endeavours to replace the invalid, illegal or unenforceable 
provision by a valid, legal and enforceable substitute provision the effect of which is as close as 
possible to the intended effect of the invalid, illegal or unenforceable provision. 

 

9.Waiver 

a.      No act or omission of either Party shall by itself amount to a waiver of any right or remedy unless 
expressly stated by that Party in writing.  In particular, no reasonable delay in exercising any right or 
remedy shall by itself constitute a waiver of that right or remedy. 

b.      No waiver in respect of any right or remedy shall operate as a waiver in respect of any other right or 
remedy. 

 

10.Assignment of Contract 

Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior written consent 
of the other Party. 

 

11.Third Party Rights 

Notwithstanding anything to the contrary elsewhere in the Contract, no right is granted to any person who 
is not a Party to the Contract to enforce any term of the Contract in its own right and the Parties to the 
Contract declare that they have no intention to grant any such right. 

 

12.Transparency 

a.              Notwithstanding any other term of this Contract, including Condition 13 (Disclosure of 
Information), the Contractor understands that the Authority may publish the Transparency Information and 
Publishable Performance Information to the general public.  

b.              Subject to clause 12.c the Authority shall publish and maintain an up-to-date version of the 
Transparency Information and Publishable Performance Information in a format readily accessible and 
reusable by the general public under an open licence where applicable. 

c.              If, in the Authority's reasonable opinion, publication of any element of the Transparency 
Information and Publishable Performance Information would be contrary to the public interest, the 
Authority shall be entitled to exclude such Information from publication. The Authority acknowledges that 
it would expect the public interest by default to be best served by publication of the Transparency 
Information and Publishable Performance Information in its entirety. Accordingly, the Authority 
acknowledges that it shall only exclude Transparency Information and Publishable Performance 
Information from publication in exceptional circumstances and agrees that where it decides to exclude 
Information from publication on that basis, it will provide a clear statement to the general public explaining 
the categories of information that have been excluded from publication and reasons for withholding that 
information. 
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d.              The Contractor shall assist and co-operate with the Authority as reasonably required to enable 
the Authority to publish the Transparency Information and Publishable Performance Information, in 
accordance with the principles set out above, including through compliance with the requirements relating 
to the preparation of Publishable Performance Information set out in clause 12.e to 12.i.  Where the 
Authority publishes Transparency Information, it shall: 

(1)        before publishing, redact any Information that would be exempt from disclosure if it was 
the subject of a request for information under the Freedom of Information Act 2000 (FOIA) or the 
Environmental Information Regulations 2004 (EIR),  for the avoidance of doubt, including 
Sensitive information; 

(2)        taking account the Sensitive Information set out in Schedule 5, consult with the Contractor 
where the Authority intends to publish Information which has been identified as Sensitive 
Information. For the avoidance of doubt the Authority, acting reasonably, shall have absolute 
discretion to decide what information shall be published or be exempt from disclosure in 
accordance with the FOIA and/or the EIR; and 

(3)        present information in a format that assists the general public in understanding the 
relevance and completeness of the information being published to ensure the public obtain a fair 
view on how this Contract is being performed. 

Publishable Performance Information 

e.        Within three (3) months of the effective date of Contract the Contractor shall provide to the 
Authority for its approval (such approval shall not be unreasonably withheld or delayed) a draft 
Publishable Performance Information KPI Data Report consistent with the content requirements of 
Schedule 9. 

f.        If the Authority rejects any draft Publishable Performance Information the Contractor shall submit a 
revised version of the relevant KPI Data Report for further approval by the Authority with five (5) business 
days of receipt of any notice or rejection, taking account of any recommendations for revision and 
improvement to the report provided by the Authority. This process shall be repeated until the parties have 
an agreed version of the Publishable Performance Information. 

g.        The Contractor shall provide an accurate and up-to-date version of the KPI Data Report to the 
Authority for each quarter at the frequency referred to in the agreed Schedule 9. 

h.        Any dispute in connection with the preparation and/or approval of Publishable Performance 
Information, other than under clause 12.f, shall be resolved in accordance with the dispute resolution 
procedure provided for in this Contract. 

i.        The requirements of this Condition are in addition to any other reporting requirements in this 
Contract.     

13.Disclosure of Information 

a.      Subject to clauses 13.d to 13.i and Condition 12 each Party: 

(1)      shall treat in confidence all Information it receives from the other; 

(2)      shall not disclose any of that Information to any third party without the prior written consent of 
the other Party, which consent shall not unreasonably be withheld, except that the Contractor may 
disclose Information in confidence, without prior consent, to such persons and to such extent as may 
be necessary for the performance of the Contract; 

(3)      shall not use any of that Information otherwise than for the purpose of the Contract; and  

(4)      shall not copy any of that Information except to the extent necessary for the purpose of 
exercising its rights of use and disclosure under the Contract. 



 OFFICIAL – SENSITIVE – COMMERCIAL 
 

 
Contract Number 702285450 

   Page 8 of 77 

b.      The Contractor shall take all reasonable precautions necessary to ensure that all Information 
disclosed to the Contractor by or on behalf of the Authority under or in connection with the Contract: 

(1)      is disclosed to their employees and Subcontractors, only to the extent necessary for the 
performance of the Contract; and 

(2)      is treated in confidence by them and not disclosed except with the prior written consent of the 
Authority or used otherwise than for the purpose of performing work or having work performed for the 
Authority under the Contract or any subcontract. 

c.      The Contractor shall ensure that their employees are aware of the Contractor’s arrangements for 
discharging the obligations at clauses 13.a and 13.b before receiving Information and shall take such 
steps as may be reasonably practical to enforce such arrangements. 

d.      A Party shall not be in breach of Clauses 13.a,  13.b, 13.f, 13.g and 13.h to the extent that either 
Party: 

(1)      exercises rights of use or disclosure granted otherwise than in consequence of, or under, the 
Contract; 

(2)      has the right to use or disclose the Information in accordance with other Conditions of the 
Contract; or  

(3)      can show: 

(a)      that the Information was or has become published or publicly available for use 
otherwise than in breach of any provision of the Contract or any other agreement between the 
Parties; 

(b)      that the Information was already known to it (without restrictions on disclosure or use) 
prior to receiving the Information under or in connection with the Contract; 

(c)      that the Information was received without restriction on further disclosure from a third 
party which lawfully acquired the Information without any restriction on disclosure; or 

(d)      from its records that the same Information was derived independently of that received 
under or in connection with the Contract; 

provided that the relationship to any other Information is not revealed. 

e.      Neither Party shall be in breach of this Condition where it can show that any disclosure of 
Information was made solely and to the extent necessary to comply with a statutory, judicial or 
parliamentary obligation.  Where such a disclosure is made, the Party making the disclosure shall ensure 
that the recipient of the Information is made aware of and asked to respect its confidentiality.  Such 
disclosure shall in no way diminish the obligations of the Parties under this Condition. 

f.      The Authority may disclose the Information:  

(1)      to any Central Government Body for any proper purpose of the Authority or of the relevant 
Central Government Body, which shall include: disclosure to the Cabinet Office and/or HM Treasury 
for the purpose of ensuring effective cross-Government procurement processes, including value for 
money and related purposes.  Where such a disclosure is made the Authority shall ensure that the 
recipient is made aware of its confidentiality;  

(2)      to Parliament and Parliamentary Committees or if required by any Parliamentary reporting 
requirement;  

(3)      to the extent that the Authority (acting reasonably) deems disclosure necessary or appropriate 
in the course of carrying out its public functions;  

(4)      subject to clause 13.g below, on a confidential basis to a professional adviser, consultant or 
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other person engaged by any of the entities defined in Schedule 1 (including benchmarking 
organisations) for any purpose relating to or connected with the Contract; 

(5)      subject to clause 13.g below, on a confidential basis for the purpose of the exercise of its 
rights under the Contract; or 

(6)      on a confidential basis to a proposed body in connection with any assignment, novation or 
disposal of any of its rights, obligations or liabilities under the Contract;  

and for the purposes of the foregoing, references to disclosure on a confidential basis shall mean 
disclosure subject to a confidentiality agreement or arrangement containing terms no less stringent than 
those placed on the Authority under this Condition.  

g.      Where the Authority intends to disclose Information to a commercial entity which is not a Central 
Government Body in accordance with clauses 13.f.(4) or 13.f.(5) above, the Authority will endeavour to 
provide the Contractor with 3 Business Days' notice in advance of such disclosure.  In relation to a 
disclosure of Information made under clause 13.f.(3) above, if reasonably requested by the Contractor 
within 2 Business Days of such notice being given, where the Authority has not already done so, it will 
endeavour to procure from the intended recipient of the Information an agreement containing 
confidentiality terms the same as, or substantially similar to, those placed on the Authority under this 
Condition. 

h.      Before sharing any Information in accordance with clause 13.f, the Authority may redact the 
Information.  Any decision to redact Information made by the Authority shall be final. 

i.      The Authority shall not be in breach of the Contract where disclosure of Information is made solely 
and to the extent necessary to comply with the Freedom of Information Act 2000 (the “Act”) or the 
Environmental Information Regulations 2004 (the “Regulations”). To the extent permitted by the time for 
compliance under the Act or the Regulations, the Authority shall consult the Contractor where the 
Authority is considering the disclosure of Information under the Act or the Regulations and, in any event, 
shall provide prior notification to the Contractor of any decision to disclose the Information. The 
Contractor acknowledges and accepts that their representations on disclosure during consultation may 
not be determinative and that the decision whether to disclose Information in order to comply with the Act 
or the Regulations is a matter in which the Authority shall exercise its own discretion, subject always to 
the provisions of the Act or the Regulations.  

j.      Nothing in this Condition shall affect the Parties' obligations of confidentiality where Information is 
disclosed orally in confidence. 

 

14.Publicity and Communications with the Media 

The Contractor shall not and shall ensure that any employee or Subcontractor shall not communicate with 
representatives of the press, television, radio or other media on any matter concerning the Contract 
unless the Authority has given its prior written consent. 

 

15.Change of Control of Contractor 

a.      The Contractor shall notify the Representative of the Authority at the address given in clause 15.b, 
as soon as practicable, in writing of any intended, planned or actual change in control of the Contractor, 
including any Subcontractors. The Contractor shall not be required to submit any notice which is unlawful 
or is in breach of either any pre-existing non-disclosure agreement or any regulations governing the 
conduct of the Contractor in the UK or other jurisdictions where the Contractor may be subject to legal 
sanction arising from issuing such a notice.  
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b.      Each notice of change of control shall be taken to apply to all contracts with the Authority. Notices 
shall be submitted to:  

Mergers & Acquisitions Section  

Strategic Supplier Management Team  

Spruce 3b # 1301  

MOD Abbey Wood,  

Bristol, BS34 8JH 

and emailed to: DefComrclSSM-MergersandAcq@mod.gov.uk 

c.      The Representative of the Authority shall consider the notice of change of control and advise the 
Contractor in writing of any concerns the Authority may have. Such concerns may include but are not 
limited to potential threats to national security, the ability of the Authority to comply with its statutory 
obligations or matters covered by the declarations made by the Contractor prior to contract award. 

d.      The Authority may terminate the Contract by giving written notice to the Contractor within six months 
of the Authority being notified in accordance with clause 15.a. The Authority shall act reasonably in 
exercising its right of termination under this Condition. 

e.      If the Authority exercises its right to terminate in accordance with clause 15.d the Contractor shall 
be entitled to request the Authority to consider making a payment representing any commitments, 
liabilities or expenditure incurred by the Contractor in connection with the Contract up to the point of 
termination. Such commitments, liabilities or expenditure shall be reasonably and properly chargeable by 
the Contractor, and shall otherwise represent an unavoidable loss by the Contractor by reason of the 
termination of the Contract. Any payment under this clause 15.e must be fully supported by documentary 
evidence. The decision whether to make such a payment shall be at the Authority’s sole discretion. 

f.      Notification by the Contractor of any intended, planned or actual change of control shall not prejudice 
the existing rights of the Authority or the Contractor under the Contract nor create or imply any rights of 
either the Contractor or the Authority additional to the Authority’s rights set out in this Condition. 

 

16.Environmental Requirements 

The Contractor shall in all their operations to perform the Contract, adopt a sound proactive 
environmental approach that identifies, considers, and where possible, mitigates the environmental 
impacts of their supply chain.  The Contractor shall provide evidence of so doing to the Authority on 
demand. 

 

17.Contractor’s Records 

a.      The Contractor and their Subcontractors shall maintain all records specified in and connected with 
the Contract (expressly or otherwise) and make them available to the Authority when requested on 
reasonable notice.  

b.      The Contractor and their Subcontractors shall also permit access to relevant records that relate to 
the contractual obligations to supply goods or services under the Contract, held by or controlled by them 
and reasonably required by the Comptroller and Auditor General, their staff and any appointed 
representative of the National Audit Office, and provide such explanations and information as reasonably 
necessary for the following purposes: 

(1)      to enable the National Audit Office to carry out the Authority’s statutory audits and to examine 
and/or certify the Authority’s annual and interim report and accounts; and 

mailto:DefComrclSSM-MergersandAcq@mod.gov.uk
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(2)      to enable the National Audit Office to carry out an examination pursuant to Part II of the 
National Audit Act 1983 of the economy, efficiency and effectiveness with which the Authority has 
used its resources. 

c.      With regard to the records made available to the Authority under clause 17.a of this Condition, and 
subject to the provisions of Condition 13 (Disclosure of Information), the Contractor shall permit records to 
be examined and if necessary copied, by the Authority, or Representative of the Authority, as the 
Authority may require. 

d.      Unless the Contract specifies otherwise the records referred to in this Condition shall be retained for 
a period of at least 6 years from: 

(1)      the end of the Contract term; 

(2)      the termination of the Contract; or  

(3)      the final payment, 

whichever occurs latest. 

 

18.Notices 

a.      A Notice served under the Contract shall be: 

(1)      in writing in the English language; 

(2)      authenticated by signature or such other method as may be agreed between the Parties; 

(3)      sent for the attention of the other Party’s Representative, and to the address set out in 
Schedule 3 (Contract Data Sheet); 

(4)      marked with the number of the Contract; and 

(5)      delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in Schedule 3 
(Contract Data Sheet), by electronic mail. 

b.      Notices shall be deemed to have been received: 

(1)      if delivered by hand, on the day of delivery if it is the recipient’s Business Day and otherwise 
on the first Business Day of the recipient immediately following the day of delivery; 

(2)      if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in the case of 
airmail) after the day of posting; 

(3)      if sent by facsimile or electronic means:  

(a)      if transmitted between 09:00 and 17:00 hours on a Business Day (recipient’s time) on 
completion of receipt by the sender of verification of the transmission from the receiving 
instrument; or 

(b)      if transmitted at any other time, at 09:00 on the first Business Day (recipient’s time) 
following the completion of receipt by the sender of verification of transmission from the 
receiving instrument. 

 

19.Progress Monitoring, Meetings and Reports 

a.      The Contractor shall attend progress meetings at the frequency or times (if any) specified in 
Schedule 3 (Contract Data Sheet) and shall ensure that their Contractor’s representatives are suitably 
qualified to attend such meetings. 

b.      The Contractor shall submit progress reports to the Authority’s Representatives at the times and in 
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the format (if any) specified in Schedule 3 (Contract Data Sheet). The reports shall detail as a minimum: 

(1)      performance/Delivery of the Contractor Deliverables; 

(2)      risks and opportunities; 

(3)      any other information specified in Schedule 3 (Contract Data Sheet); and 

(4)      any other information reasonably requested by the Authority. 

 

Supply of Contractor Deliverables  

20.Supply of Contractor Deliverables and Quality Assurance 

a.      The Contractor shall provide the Contractor Deliverables to the Authority, in accordance with the 
Schedule of Requirements and the Specification, and shall allocate sufficient resource to the provision of 
the Contractor Deliverables to enable it to comply with this obligation. 

b.      The Contractor shall: 

(1)      comply with any applicable quality assurance requirements specified in Schedule 3 (Contract 
Data Sheet) in providing the Contractor Deliverables; and 

(2)      discharge their obligations under the Contract with all due skill, care, diligence and operating 
practice by appropriately experienced, qualified and trained personnel. 

c.      The provisions of clause 20.b. shall survive any performance, acceptance or payment pursuant to 
the Contract and shall extend to any remedial services provided by the Contractor. 

d.      The Contractor shall: 

(1)      observe, and ensure that the Contractor’s Team observe, all health and safety rules and 
regulations and any other security requirements that apply at any of the Authority’s premises; 

(2)      notify the Authority as soon as they become aware of any health and safety hazards or issues 
which arise in relation to the Contractor Deliverables; and 

(3)      before the date on which the Contractor Deliverables are to start, obtain, and at all times 
maintain, all necessary licences and consents in relation to the Contractor Deliverables. 

 

21.Marking of Contractor Deliverables 

a.      Each Contractor Deliverable shall be marked in accordance with the requirements specified in 
Schedule 3 (Contract Data Sheet), if no such requirement is specified, the Contractor shall mark each 
Contractor Deliverable clearly and indelibly in accordance with the requirements of the relevant DEF-
STAN 05-132 as specified in the contract or specification. In the absence of such requirements, the 
Contractor Deliverables shall be marked with the MOD stock reference, NATO Stock Number (NSN) or 
alternative reference number specified in Schedule 2 (Schedule of Requirements). 

b.      Any marking method used shall not have a detrimental effect on the strength, serviceability or 
corrosion resistance of the Contractor Deliverables. 

c.      The marking shall include any serial numbers allocated to the Contractor Deliverable. 

d.      Where because of its size or nature it is not possible to mark a Contractor Deliverable with the 
required particulars, the required information should be included on the package or carton in which the 
Contractor Deliverable is packed, in accordance with Condition 22 (Packaging and Labelling (excluding 
Contractor Deliverables containing Munitions)). 
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22.Packaging and Labelling (excluding Contractor Deliverables containing Munitions) 

a.      Packaging responsibilities are as follows: 

(1)      The Contractor shall be responsible for providing Packaging which fully complies with the 
requirements of the Contract. 

(2)      The Authority shall indicate in the Contract the standard or level of Packaging required for 
each Contractor Deliverable, including the PPQ.  If a standard or level of Packaging (including the 
PPQ) is not indicated in the Contract, the Contractor shall request such instructions from the 
Authority before proceeding further. 

(3)      The Contractor shall ensure all relevant information necessary for the effective performance of 
the Contract is made available to all Subcontractors. 

(4)      Where the Contractor or any of their Subcontractors have concerns relating to the 
appropriateness of the Packaging design and or MPL prior to manufacture or supply of the 
Contractor Deliverables they shall use DEFFORM 129B to feedback these concerns to the 
Contractor or Authority, as appropriate.    

b.      The Contractor shall supply Commercial Packaging meeting the standards and requirements of Def 
Stan 81-041 (Part 1).  In addition, the following requirements apply: 

(1)      The Contractor shall provide Packaging which: 

(a)      will ensure that each Contractor Deliverable may be transported and delivered to the 
consignee named in the Contract in an undamaged and serviceable condition; and 

(b)      is labelled to enable the contents to be identified without need to breach the package; 
and  

(c)      is compliant with statutory requirements and this Condition.  

(2)      The Packaging used by the Contractor to supply identical or similar Contractor Deliverables to 
commercial customers or to the general public (i.e. point of sale packaging) will be acceptable, 
provided that it complies with the following criteria: 

(a)      reference in the Contract to a PPQ means the quantity of a Contractor Deliverable to be 
contained in an individual package, which has been selected as being the most suitable for 
issue(s) to the ultimate user; 

(b)      Robust Contractor Deliverables, which by their nature require minimal or no packaging 
for commercial deliveries, shall be regarded as "PPQ packages" and shall be marked in 
accordance with clauses 22.i to 22.l. References to "PPQ packages" in subsequent text shall 
be taken to include Robust Contractor Deliverables; and 

(c)      for ease of handling, transportation and delivery, packages which contain identical 
Contractor Deliverables may be bulked and overpacked, in accordance with clauses 22.i to 
22.k. 

c.      The Contractor shall ascertain whether the Contractor Deliverables being supplied are, or contain, 
Dangerous Goods, and shall supply the Dangerous Goods in accordance with: 

(1)      The Health and Safety At Work Act 1974 (as amended); 

(2)       The Classification Hazard Information and Packaging for Supply Regulations (CHIP4) 2009 
(as amended); 

(3)       The REACH Regulations 2007 (as amended); and 

(4)       The Classification, Labelling and Packaging Regulations (CLP) 2009 (as amended). 

d.      The Contractor shall package the Dangerous Goods as limited quantities, excepted quantities or 
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similar derogations, for UK or worldwide shipment by all modes of transport in accordance with the 
regulations relating to the Dangerous Goods and: 

(1)      The Safety Of Lives At Sea Regulations (SOLAS) 1974 (as amended); and 

(2)      The Air Navigation (Amendment) Order 2019. 

e.      As soon as possible, and in any event no later than one month before delivery is due, the 
Contractor shall provide a Safety Data Sheet in respect of each Dangerous Good in accordance with the 
REACH Regulations 2007 (as amended) and the Health and Safety At Work Act 1974 (as amended) and 
in accordance with Condition 23 (Supply of Hazardous Materials or Substances in Contractor 
Deliverables).  

f.      The Contractor shall comply with the requirements for the design of MLP which include clauses 22.f 
and 22.g as follows: 

(1)      Where there is a requirement to design UK or NATO MLP, the work shall be undertaken by an 
MPAS registered organisation, or one that although non-registered is able to demonstrate to the 
Authority that their quality systems and military package design expertise are of an equivalent 
standard. 

(a)      The MPAS certification (for individual designers) and registration (for organisations) 
scheme details are available from: 

DES LSOC SpSvcs--SptEng-Pkg1 

MOD Abbey Wood  

Bristol, BS34 8JH  

Tel. +44(0)30679-35353 

DESLSOC-SpSvcs-SptEng-Pkg1@mod.gov.uk 

(b)      The MPAS Documentation is also available on the DStan website. 

(2)      MLP shall be designed to comply with the relevant requirements of Def Stan 81-041, and be 
capable of meeting the appropriate test requirements of Def Stan 81-041 (Part 3).  Packaging 
designs shall be prepared on a SPIS, in accordance with Def Stan 81-041 (Part 4). 

(3)      The Contractor shall ensure a search of the SPIS index (the ‘SPIN’) is carried out to establish 
the SPIS status of each requirement (using DEFFORM 129a ‘Application for Packaging Designs or 
their Status’). 

(4)      New designs shall not be made where there is an existing usable SPIS, or one that may be 
easily modified.  

(5)      Where there is a usable SFS, it shall be used in place of a SPIS design unless otherwise 
stated by the Contract.  When an SFS is used or replaces a SPIS design, the Contractor shall upload 
this information on to SPIN in Adobe PDF. 

(6)      All SPIS, new or modified (and associated documentation), shall, on completion, be uploaded 
by the Contractor on to SPIN.  The format shall be Adobe PDF.   

(7)      Where it is necessary to use an existing SPIS design, the Contractor shall ensure the 
Packaging manufacturer is a registered organisation in accordance with clause 22.f.(1) above, or if 
un-registered, is compliant with MPAS ANNEX A Supplement (Code) M.  The Contractor shall 
ensure, as far as possible, that the SPIS is up to date. 

(8)      The documents supplied under clause 22.f.(6) shall be considered as a contract data 
requirement and be subject to the terms of DEFCON 15 and DEFCON 21. 

g.      Unless otherwise stated in the Contract, one of the following procedures for the production of new 

mailto:DESLSOC-SpSvcs-SptEng-Pkg1@mod.gov.uk
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or modified SPIS designs shall be applied: 

(1)      If the Contractor or their Subcontractor is the PDA they shall: 

(a)      On receipt of instructions received from the Authority’s representative nominated in Box 
2 Annex A to Schedule 3 (Contract Data Sheet), prepare the required package design in 
accordance with clause 22.f. 

(b)       Where the Contractor or their Subcontractor is registered, they shall, on completion of 
any design work, provide the Authority with the following documents electronically: 

i.      a list of all SPIS which have been prepared or revised against the Contract; and 

ii.      a copy of all new / revised SPIS, complete with all continuation sheets and 
associated drawings, where applicable, to be uploaded onto SPIN. 

(c)      Where the PDA is not a registered organisation, then they shall obtain approval for their 
design from a registered organisation before proceeding, then follow clause 22.g.(1)(b). 

(2)      Where the Contractor or their Subcontractor is not the PDA and is un-registered, they shall not 
produce, modify, or update SPIS designs.  They shall obtain current SPIS design(s) from the 
Authority or a registered organisation before proceeding with manufacture of Packaging.  To allow 
designs to be provided in ample time, they should apply for SPIS designs as soon as practicable. 

(3)      Where the Contractor or their Subcontractor is un-registered and has been given authority to 
produce, modify, and update SPIS designs by the Contract, they shall obtain approval for their 
design from a registered organisation using DEFFORM 129a before proceeding, then follow clause 
22.g.(1)(b). 

(4)      Where the Contractor or their Subcontractor is not a PDA but is registered, they shall follow 
clauses 22.g.(1)(a) and 22.g.(1)(b). 

h.      If special jigs, tooling etc., are required for the production of MLP, the Contractor shall obtain written 
approval from the Commercial Officer before providing them.  Any approval given will be subject to the 
terms of DEFCON 23 (SC2) or equivalent condition, as appropriate. 

i.      In addition to any marking required by international or national legislation or regulations, the following 
package labelling and marking requirements apply: 

(1)      If the Contract specifies UK or NATO MPL, labelling and marking of the packages shall be in 
accordance with Def Stan 81-041 (Part 6) and this Condition as follows: 

(a)      Labels giving the mass of the package, in kilograms, shall be placed such that they may 
be clearly seen when the items are stacked during storage. 

(b)      Each consignment package shall be marked with details as follows: 

i.      name and address of consignor; 

ii.      name and address of consignee (as stated in the Contract or order); 

iii.      destination where it differs from the consignee's address, normally either: 

(i).      delivery destination / address; or 

(ii).       transit destination, where delivery address is a point for aggregation / 
disaggregation and / or onward shipment elsewhere, e.g. railway station, where 
that mode of transport is used; 

iv.      the unique order identifiers and the CP&F Delivery Label / Form which shall be 
prepared in accordance with DEFFORM 129J. 

(i).      If aggregated packages are used, their consignment marking and 
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identification requirements are stated at clause 22.l. 

(2)      If the Contract specifies Commercial Packaging, an external surface of each PPQ package 
and each consignment package, if it contains identical PPQ packages, shall be marked, using details 
of the Contractor Deliverables as shown in the Contract schedule, to state the following: 

(a)      description of the Contractor Deliverable; 

(b)      the full thirteen digit NATO Stock Number (NSN);  

(c)      the PPQ; 

(d)      maker's part / catalogue, serial and / or batch number, as appropriate; 

(e)      the Contract and order number when applicable; 

(f)      the words “Trade Package” in bold lettering, marked in BLUE in respect of trade 
packages, and BLACK in respect of export trade packages; 

(g)      shelf life of item where applicable; 

(h)      for rubber items or items containing rubber, the quarter and year of vulcanisation or 
manufacture of the rubber product or component (marked in accordance with Def Stan 81-
041); 

(i)      any statutory hazard markings and any handling markings, including the mass of any 
package which exceeds 3kg gross; and 

(j)      any additional markings specified in the Contract. 

j.      Bar code marking shall be applied to the external surface of each consignment package and to each 
PPQ package contained therein.  The default symbology shall be as specified in Def Stan 81-041 (Part 
6).  As a minimum the following information shall be marked on packages:  

(1)      the full 13-digit NSN; 

(2)      denomination of quantity (D of Q); 

(3)      actual quantity (quantity in package); 

(4)      manufacturer's serial number and / or batch number, if one has been allocated; and 

(5)      the CP&F-generated unique order identifier. 

k.      Requirements for positioning bar codes in relation to related text, as well as positioning on package 
etc., are defined in Def Stan 81-041 (Part 6).  If size of the bar code does not allow a label to be directly 
attached, then a tag may be used.  Any difficulties over size or positioning of barcode markings shall 
initially be referred to the organisation nominated in Box 3 of Annex A to Schedule 3 (Contract Data 
Sheet). 

l.      The requirements for the consignment of aggregated packages are as follows: 

(1)      With the exception of packages containing Dangerous Goods, over-packing for delivery to the 
consignee shown in the Contract may be used by the consignor to aggregate a number of packages 
to different Packaging levels, provided that the package contains Contractor Deliverables of only one 
NSN or class group.  Over-packing shall be in the cheapest commercial form consistent with ease of 
handling and protection of over-packed items. 

(2)      Two adjacent sides of the outer container shall be clearly marked to show the following: 

(a)      class group number; 

(b)      name and address of consignor; 

(c)      name and address of consignee (as stated on the Contract or order); 
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(d)      destination if it differs from the consignee's address, normally either: 

i.      delivery destination / address; or 

ii.      transit destination, if the delivery address is a point of aggregation / disaggregation 
and / or onward shipment e.g. railway station, where that mode of transport is used;  

(e)      where applicable, the reference number of the delivery note produced by CP&F relating 
to the contents.  The consignee's copy of each delivery note shall be placed in the case / 
container.  If the Contractor Deliverables listed in the delivery note are packed in several 
cases, the consignee's copy shall be placed in the first case and a separate list detailing the 
contents shall be prepared for each case after the first and placed in the case to which it 
relates.  Each case is to be numbered to indicate both the number of the case and the total 
number of cases concerned e.g. 1/3, 2/3, 3/3;  

(f)      the CP&F-generated shipping label; and 

(g)      any statutory hazard markings and any handling markings. 

m.      Authorisation of the Contractor to undertake Packaging design, or to use a packaging design, that 
was not part of the original requirement under the Contract, shall be considered as an alteration to the 
specification in accordance with Condition 6 (Formal Amendments to the Contract). 

n.      The Contractor shall ensure that timber and wood-containing products supplied under the Contract 
comply with the provisions of Condition 24 (Timber and Wood-Derived Products) and Annex I and Annex 
II of the International Standards for Phytosanitary Measures, "Guidelines for Regulating Wood Packaging 
Material in International Trade", Publication No 15 (ISPM 15).  

o.      All Packaging shall meet the requirements of the Packaging (Essential Requirements) Regulations 
2003 (as amended) where applicable. 

p.      In any design work the Contractor shall comply with the Producer Responsibility Obligations 
(Packaging Waste) Regulations 2007 (as amended) or equivalent legislation.  Evidence of compliance 
shall be a contractor record in accordance with Condition 17 (Contractor’s Records). 

q.      This Condition is concerned with the supply of Packaging suitable to protect and ease handling, 
transport and storage of specified items.  Where there is a failure of suitable Packaging (a design failure), 
or Packaging fails and this is attributed to the Packaging supplier, then the supplier shall be liable for the 
cost of replacing the Packaging. 

r.      Liability for other losses resulting from Packaging failure or resulting from damage to Packaging, 
(such as damage to the packaged item etc.), shall be specified elsewhere in the Contract. 

s.      General requirements for service Packaging, including details of UK and NATO MLP and 
Commercial Packaging descriptions, are contained in Def Stan 81-041 (Part 1) "Packaging of Defence 
Materiel".  Def Stans, NATO Standardisation Agreements (STANAGs), and further information are 
available from the DStan internet site at: https://www.dstan.mod.uk/ 

t.      Unless specifically stated otherwise in the invitation to tender or the Contract, reference to any 
standard including Def Stans or STANAGs in any invitation to tender or Contract document means the 
edition and all amendments extant at the date of such tender or Contract. 

u.      In the event of conflict between the Contract and Def Stan 81-041, the Contract shall take 
precedence.  

 

23.Supply of Data for Hazardous Materials or Substances in Contractor Deliverables 

a.      The Contractor shall provide to the Authority:  

https://www.dstan.mod.uk/
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(1)      for each hazardous material or substance supplied, a Safety Data Sheet (SDS) in accordance 
the extant Classification, Labelling and Packaging (GB CLP) Regulation; and 

(2)      for each Contractor Deliverable containing hazardous materials or substances, safety 
information as required by the Health and Safety at Work, etc Act 1974, at the time of supply. 

Nothing in this Condition shall reduce or limit any statutory duty or legal obligation of the Authority or 
the Contractor.  

b.      If the Contractor Deliverable contains hazardous materials or substances, or is a substance falling 
within the scope of the extant UK REACH Regulation: 

(1)      the Contractor shall provide to the Authority an SDS for the substance in accordance with the 
Regulation. If the Contractor becomes aware of new information which may affect the risk 
management measures or new information on the hazard, the Contractor shall update the SDS and 
forward it to the Authority and to the address listed in clause 23.h below; and 

(2)      the Authority, if it becomes aware of new information regarding the hazardous properties of 
the substance, or any other information that might call into question the appropriateness of the risk 
management measures identified in the SDS supplied, shall report this information in writing to the 
Contractor.  

c.      If the Contractor is required, under, or in connection with the Contract, to supply Contractor 
Deliverables or components of Contractor Deliverables that, in the course of their use, maintenance, 
disposal, or in the event of an accident, may release hazardous materials or substances, they shall 
provide to the Authority a list of those hazardous materials or substances, and for each hazardous 
material or substance listed, provide an SDS. 

d.      The Contractor shall provide to the Authority a completed Schedule 6 (Hazardous Contractor 
Deliverables, Materials or Substances Supplied under the Contract: Data Requirements) in accordance 
with Schedule 3 (Contract Data Sheet). 

e.      If the Contractor Deliverables, materials or substances are ordnance, munitions or explosives, in 
addition to the requirements of the GB CLP and UK REACH the Contractor shall comply with hazard 
reporting requirements of DEF STAN 07-085 Design Requirements for Weapons and Associated 
Systems. 

f.      If the Contractor Deliverables, materials or substances are or contain or embody a radioactive 
substance as defined in the extant Ionising Radiation Regulations, the Contractor shall additionally 
provide details of: 

(1)      activity; and 

(2)      the substance and form (including any isotope);  

g.      If the Contractor Deliverables, materials or substances have magnetic properties, the Contractor 
shall additionally provide details of the magnetic flux density at a defined distance, for the condition in 
which it is packed.  

h.      Any SDS to be provided in accordance with this Condition, including any related information to be 
supplied in compliance with the Contractor’s statutory duties under clause 23.a.(1) and 23.b.(1), any 
information arising from the provisions of clauses 23.e, 23.f and 23.g and the completed Schedule 6, shall 
be sent directly to the Authority’s Representative (Commercial) as soon as practicable, and no later than 
one (1) month prior to the Contract delivery date, unless otherwise stated in Schedule 3 (Contract Data 
Sheet). In addition, so that the safety information can reach users without delay, a copy shall be sent 
preferably as an email with attachment(s) in Adobe PDF or MS WORD format, or, if only hardcopy is 
available, to the addresses below: 
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(1)      Hard copies to be sent to:  

Hazardous Stores Information System (HSIS)  

Department of Safety & Environment, Quality and Technology (DS & EQT)  

Spruce 2C, #1260,  

MOD Abbey Wood (South)  

Bristol BS34 8JH 

(2)      Emails to be sent to:  

DESTECH-QSEPEnv-HSISMulti@mod.gov.uk 

i.      Failure by the Contractor to comply with the requirements of this Condition shall be grounds for 
rejecting the affected Contractor Deliverables. Any withholding of information concerning Hazardous 
Contractor Deliverables, materials or substances shall be regarded as a material breach of Contract 
under Condition 42 (Material Breach) for which the Authority reserves the right to require the Contractor 
to rectify the breach immediately at no additional cost to the Authority or to terminate the Contract in 
accordance with Condition 42. 

j.      Where delivery is made to the Defence Fulfilment Centre (DFC) and / or other Team Leidos location 
/ building, the Contractor must comply with the Logistic Commodities and Services Transformation 
(LCST) Supplier Manual.    

 

24.Timber and Wood-Derived Products 

a.      All Timber and Wood-Derived Products supplied by the Contractor under the Contract:  

(1)      shall comply with the Contract Specification; and  

(2)      must originate either:  

(a)      from a Legal and Sustainable source; or 

(b)      from a FLEGT-licensed or equivalent source. 

b.      In addition to the requirements of clause 24.a, all Timber and Wood-Derived Products supplied by 
the Contractor under the Contract shall originate from a forest source where management of the forest 
has full regard for: 

(1)      identification, documentation and respect of legal, customary and traditional tenure and use 
rights related to the forest; 

(2)      mechanisms for resolving grievances and disputes including those relating to tenure and use 
rights, to forest management practices and to work conditions; and  

(3)      safeguarding the basic labour rights and health and safety of forest workers. 

c.      If requested by the Authority, the Contractor shall provide to the Authority Evidence that the Timber 
and Wood-Derived Products supplied to the Authority under the Contract comply with the requirements of 
clause 24.a or 24.b or both. 

d.      The Authority reserves the right at any time during the execution of the Contract and for a period of 
five (5) years from final Delivery under the Contract to require the Contractor to produce the Evidence 
required for the Authority’s inspection within fourteen (14) days of the Authority’s request. 

e.      If the Contractor has already provided the Authority with the Evidence required under clause 24.c, 
the Contractor may satisfy these requirements by giving details of the previous notification and confirming 
the Evidence remains valid and satisfies the provisions of clauses 24.a or 24.b or both. 

mailto:DESTECH-QSEPEnv-HSISMulti@mod.gov.uk
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f.      The Contractor shall maintain records of all Timber and Wood-Derived Products delivered to and 
accepted by the Authority, in accordance with Condition 17 (Contractor’s Records). 

g.      Notwithstanding clause 24.c, if exceptional circumstances render it strictly impractical for the 
Contractor to record Evidence of proof of timber origin for previously used Recycled Timber, the 
Contractor shall support the use of this Recycled Timber with: 

(1)      a record tracing the Recycled Timber to its previous end use as a standalone object or as part 
of a structure; and 

(2)      an explanation of the circumstances that rendered it impractical to record Evidence of proof of 
timber origin. 

h.      The Authority reserves the right to decide, except where in the Authority’s opinion the timber 
supplied is incidental to the requirement and from a low risk source, whether the Evidence submitted to it 
demonstrates compliance with clause 24.a or 24.b, or both.  In the event that the Authority is not satisfied, 
the Contractor shall commission and meet the costs of an Independent Verification and resulting report 
that will: 

(1)      verify the forest source of the timber or wood; and  

(2)      assess whether the source meets the relevant criteria of clause 24.b. 

i.      The statistical reporting requirement at clause 24.j applies to all Timber and Wood-Derived Products 
delivered under the Contract.  The Authority reserves the right to amend the requirement for statistical 
reporting, in the event that the UK Government changes the requirement for reporting compliance with 
the Government Timber Procurement Policy.  Amendments to the statistical reporting requirement will be 
made in accordance with Condition 6 (Formal Amendments to the Contract). 

j.      The Contractor shall provide to the Authority, a completed Schedule 7 (Timber and Wood-Derived 
Products Supplied under the Contract: Data Requirements), the data or Information the Authority requires 
in respect of Timber and Wood-Derived Products delivered to the Authority under the Contract, or in 
respect of each order in the case of a Framework Agreement, or at such other frequency as stated in the 
Contract.  The Contractor shall send all completed Schedule 7s (Timber and Wood-Derived Products 
Supplied under the Contract: Data Requirements), including nil returns where appropriate, to the 
Authority’s Representative (Commercial). 

k.      The Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data 
Requirements) may be amended by the Authority from time to time, in accordance with Condition 6 
(Formal Amendments to the Contract). 

l.      The Contractor shall obtain any wood, other than processed wood, used in Packaging from: 

(1)      companies that have a full registered status under the Forestry Commission and Timber 
Packaging and Pallet Confederation’s UK Wood Packaging Material Marking Programme (more 
detailed information can be accessed at www.forestry.gov.uk) and all such wood shall be treated for 
the elimination of raw wood pests and marked in accordance with that Programme; or 

(2)      sources supplying wood treated and marked so as to conform to Annex I and Annex II of the 
International Standard for Phytosanitary Measures, “Guidelines for Regulating Wood Packaging 
Material in International Trade”, Publication No 15 published by the Food and Agricultural 
Organisation of the United Nations (ISPM15) (more detailed information can be accessed at 
www.fao.org).  

 

25.Certificate of Conformity 

a.      Where required in Schedule 3 (Contract Data Sheet) the Contractor shall provide a Certificate of 
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Conformity (CofC) in accordance with Schedule 2 (Schedule of Requirements) and any applicable Quality 
Plan.  One copy of the CofC shall be sent to the Authority’s Representative (Commercial) upon Delivery, 
and one copy shall be provided to the Consignee upon Delivery. 

b.      Each CofC should include the wording "Certificate of Conformity" in the title of the document to 
allow for easy identification.  One CofC is to be used per NSN/part number; a CofC must not cover 
multiple line items. 

c.      The Contractor shall consider the CofC to be a record in accordance with Condition 17 (Contractor’s 
Records). 

d.      The Information provided on the CofC shall include: 

(1)      Contractor’s name and address; 

(2)      Contractor unique CofC number; 

(3)      Contract number and where applicable Contract amendment number; 

(4)      details of any approved concessions; 

(5)      acquirer name and organisation; 

(6)      Delivery address;  

(7)      Contract Item Number from Schedule 2 (Schedule of Requirements); 

(8)      description of Contractor Deliverable, including part number, specification and configuration 
status; 

(9)      NATO Stock Number (NSN) (where allocated); 

(10)      identification marks, batch and serial numbers in accordance with the Specification; 

(11)      quantities; 

(12)      a signed and dated statement by the Contractor that the Contractor Deliverables comply with 
the requirements of the Contract and approved concessions. 

Exceptions or additions to the above are to be documented. 

e.      Where Schedule 2 (Schedule of Requirements) and any applicable Quality Plan require 
demonstration of traceability and design provenance through the supply chain the Contractor shall include 
in any relevant subcontract the requirement for the Information called for at clause 25.d. The Contractor 
shall ensure that this Information is available to the Authority through the supply chain upon request in 
accordance with Condition 17 (Contractor Records). 

 

26.Access to Contractor’s Premises 

a.      The Contractor shall provide to the Authority’s Representatives following reasonable Notice, 
relevant accommodation/facilities, at no direct cost to the Authority, and all reasonable access to their 
premises for the purpose of monitoring the Contractor’s progress and quality standards in performing the 
Contract. 

b.      As far as reasonably practical, the Contractor shall ensure that the provisions of clause 26.a are 
included in their subcontracts with those suppliers identified in the Contract. The Authority, through the 
Contractor, shall arrange access to such Subcontractors.  

 

27.Delivery / Collection 

a.      Schedule 3 (Contract Data Sheet) shall specify whether the Contractor Deliverables are to be 
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Delivered to the Consignee by the Contractor or Collected from the Consignor by the Authority. 

b.      Where the Contractor Deliverables are to be Delivered by the Contractor (or a third party acting on 
behalf of the Contractor), the Contractor shall, unless otherwise stated in writing: 

(1)      contact the Authority’s Representative as detailed in Schedule 3 (Contract Data Sheet) in 
advance of the Delivery Date in order to agree administrative arrangements for Delivery and provide 
any Information pertinent to Delivery requested; 

(2)      comply with any special instructions for arranging Delivery in Schedule 3 (Contract Data 
Sheet); 

(3)      ensure that each consignment of the Contractor Deliverables is accompanied by, (as specified 
in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with the instructions;  

(4)      be responsible for all costs of Delivery; and 

(5)      Deliver the Contractor Deliverables to the Consignee at the address stated in Schedule 2 
(Schedule of Requirements) by the Delivery Date between the hours agreed by the Parties. 

c.      Where the Contractor Deliverables are to be Collected by the Authority (or a third party acting on 
behalf of the Authority), the Contractor shall, unless otherwise stated in writing: 

(1)      contact the Authority’s Representative (Transport) as detailed in box 10 of Annex A to 
Schedule 3 (Contract Data Sheet) in advance of the Delivery Date in order to agree specific 
arrangements for Collection and provide any Information pertinent to the Collection requested; 

(2)      comply with any special instructions for arranging Collection in Schedule 3 (Contract Data 
Sheet); 

(3)      ensure that each consignment of the Contractor Deliverables is accompanied by, (as specified 
in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with the instructions;  

(4)      ensure that the Contractor Deliverables are available for Collection by the Authority from the 
Consignor (as specified in Schedule 3 (Contract Data Sheet)) by the Delivery Date between the 
hours agreed by the Parties; and 

(5)      in the case of Overseas consignments, ensure that  the Contractor Deliverables are 
accompanied by the necessary transit documentation.  All Customs clearance shall be the 
responsibility of the Authority’s Representative (Transport). 

d.      Title and risk in the Contractor Deliverables shall only pass from the Contractor to the Authority: 

(1)      on the Delivery of the Contractor Deliverables by the Contractor to the Consignee in 
accordance with clause 27.b; or 

(2)      on the Collection of the Contractor Deliverables from the Consignor by the Authority once they 
have been made available for Collection by the Contractor in accordance with clause 27.c.  

 

28.Acceptance  

a.      Acceptance of the Contractor Deliverables shall occur in accordance with any acceptance 
procedure specified in Schedule 8 (Acceptance Procedure).  If no acceptance procedure is so specified 
acceptance shall occur when either: 

(1)      the Authority does any act in relation to the Contractor Deliverable which is inconsistent with 
the Contractor’s ownership; or 

(2)      the time limit in which to reject the Contractor Deliverables defined in clause 29.b has elapsed.  
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29.Rejection and Counterfeit Materiel  

Rejection: 

a.      If any of the Contractor Deliverables Delivered to the Authority do not conform to the Specification 
or any other terms of the Contract, then (without limiting any other right or remedy that the Authority may 
have) the Authority may reject the Contractor Deliverables (in whole or in part).  The Authority shall return 
these Contractor Deliverables to the Contractor at the Contractor’s risk and cost.   

b.      Rejection of any of the Contractor Deliverables under clause 29.a30.a shall take place by the time 
limit for rejection specified in Schedule 3 (Contract Data Sheet), or if no such period is specified, the 
Contractor Deliverables shall be deemed to be accepted within a reasonable period of time. 

Counterfeit Materiel: 

c.      Where the Authority suspects that any Contractor Deliverable or consignment of Contractor 
Deliverables contains Counterfeit Materiel, it shall: 

(1)      notify the Contractor of its suspicion and reasons therefore; 

(2)      where reasonably possible, and if requested by the Contractor within 10 Business Days of 
such notification, (at the Contractor’s own risk and expense and subject to any reasonable controls 
specified by the Authority) afford the Contractor the facility to (i) inspect the Contractor Deliverable or 
consignment and/or (ii) obtain a sample thereof for validation or testing purposes. 

(3)      give the Contractor a further 20 Business Days or such other reasonable period agreed by the 
Authority, from the date of the inspection at 29.c.(2).(i) or the provision of a sample at 29.c.(2).(ii), to 
comment on whether the Contractor Deliverable or consignment meets the definition of Counterfeit 
Materiel; and 

(4)      determine, on the balance of probabilities and strictly on the evidence available to it at the 
time, whether the Contractor Deliverable or consignment meets the definition of Counterfeit Materiel 

Where the Authority has determined that the Contractor Deliverable, part or consignment of 
Contractor Deliverables contain Counterfeit Material then it may reject the Contractor Deliverable, 
part or consignment under 29.a and 29.b (Rejection). 

d.      In addition to its rights under 29.a and 29.b (Rejection), where the Authority reasonably believes 
that any Contractor Deliverable or consignment of Contractor Deliverables contains Counterfeit Materiel, it 
shall be entitled to: 

(1)      retain any Counterfeit Materiel; and/or 

(2)      retain the whole or any part of such Contractor Deliverable or consignment where it is not 
possible to separate the Counterfeit Materiel from the rest of the Contractor Deliverable, or 
consignment; 

and such retention shall not constitute acceptance under Condition 28 (Acceptance).  

e.      Where the Authority intends to exercise its rights under clause 29.d, it shall where reasonable 
permit the Contractor, within a period specified by the Authority, to arrange at their own risk and expense 
and subject to any reasonable controls specified by the Authority, for: 

(1)      the separation of Counterfeit Materiel from any Contractor Deliverable or part of a Contractor 
Deliverable; and/or 

 

f.      In respect of any Contractor Deliverable, consignment or part thereof that is retained in accordance 
with clause 29.d, including where the Authority permits the Contractor to remove non-Counterfeit Materiel 
under clause 29.e but the Contractor fails to do so within the period specified by the Authority and subject 
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to clause 29.j, the Authority shall be entitled to exercise any, all, or any combination of, the following 
rights: 

(1)      to dispose of it responsible, and in a manner that does not permit its reintroduction into the 
supply chain or market; 

(2)      to pass it to a relevant investigatory or regulatory authority; 

(3)      to retain conduct or have conducted further testing including destructive testing, for further 
investigatory, regulatory or risk management purposes. Results from any such tests shall be shared 
with the Contractor; and/or 

(4)      to recover the reasonable costs of testing, storage, access, and/or disposal of it from the 
Contractor. 

Exercise of the rights granted at clauses 29.f.(1) to 29.f.(3) shall not constitute acceptance under 
Condition 28 (Acceptance). 

g.      Any scrap or other disposal payment received by the Authority shall be off set against any amount 
due to the Authority under clause 29.f.(4). If the value of the scrap or other disposal payment exceeds the 
amount due to the Authority under clause 29.f.(4) then the balance shall accrue to the Contractor. 

h.      The Authority shall not use a retained Article or consignment other than as permitted in clauses 29.c 
– 29.j. 

i.      The Authority may without restriction report a discovery of Counterfeit Materiel and disclose 
information necessary for the identification of similar materiel and its possible sources.  

j.      The Contractor shall not be entitled to any payment or compensation from the Authority as a result of 
the Authority exercising the rights set out in clauses 29.c – 29.j except where it has been determined in 
accordance with Condition 39 (Dispute Resolution) that the Authority has made an incorrect 
determination in accordance with clause 20.c.(4). In such circumstances the Authority shall reimburse the 
Contractors reasonable costs of complying with clause 29.c. 

 

30.Diversion Orders 

a.      The Authority shall notify the Contractor at the earliest practicable opportunity if it becomes aware 
that a Contractor Deliverable is likely to be subject to a Diversion Order. 

b.      The Authority may issue a Diversion Order for the urgent delivery of the Contractor Deliverables 
identified in it. These Contractor Deliverables are to be delivered by the Contractor using the quickest 
means available as agreed by the Authority.  

c.      The Authority reserves the right to cancel the Diversion Order.  

d.      If the terms of the Diversion Order are unclear, the Contractor shall immediately contact the 
Representative of the Authority who issued it for clarification and/or further instruction.  

e.      If the Diversion Order increases the quantity of Contractor Deliverables beyond the scope of the 
Contract, it is to be returned immediately to the Authority’s Commercial Officer with an appropriate 
explanation.  

f.      The Contractor shall be entitled to reasonable additional delivery and packaging costs incurred in 
complying with the Diversion Order or cancellation. Claims are to be submitted by the Contractor to the 
Authority’s Commercial Officer together with applicable receipts and agreed as an amendment to the 
Contract in accordance with Condition 6 (Formal Amendments to the Contract). The Contractor shall 
comply with the requirements of the Diversion Order upon receipt of the Diversion Order.  
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31.Self-to-Self Delivery 

Where it is stated in Schedule 3 (Contract Data Sheet) that any Contractor Deliverable is to be Delivered 
by the Contractor to their own premises, or to those of a Subcontractor (‘self-to-self delivery’), the risk in 
such a Contractor Deliverable shall remain vested in the Contractor until such time as it is handed over to 
the Authority. 

Licences and Intellectual Property  

 

32.Import and Export Licences 

a.      If, in the performance of the Contract, the Contractor needs to import into the UK or export out of the 
UK anything not supplied by or on behalf of the Authority and for which a UK import or export licence is 
required, the responsibility for applying for the licence shall rest with the Contractor.  The Authority shall 
provide the Contractor with sufficient information, certification, documentation and other reasonable 
assistance in obtaining any necessary UK import or export licence. 

b.      When an export licence or import licence or authorisation either singularly or in combination is 
required from a foreign government for the performance of the Contract, the Contractor shall as soon as 
reasonably practicable consult with the Authority on the licence requirements.  Where the Contractor is 
the applicant for the licence or authorisation the Contractor shall: 

(1)      ensure that when end use or end user restrictions, or both, apply to all or part of any 
Contractor Deliverable (which for the purposes of this Condition shall also include information, 
technical data and software), the Contractor, unless otherwise agreed with the Authority, shall 
identify in the application: 

(a)      the end user as: Her Britannic Majesty’s Government of the United Kingdom of Great 
Britain and Northern Ireland (hereinafter “HM Government”); and 

(b)      the end use as: For the Purposes of HM Government; and 

(2)      include in the submission for the licence or authorisation a statement that "information on the 
status of processing this application may be shared with the Ministry of Defence of the United 
Kingdom". 

c.      If the Contractor or any Subcontractor in the performance of the Contract needs to export materiel 
not previously supplied by or on behalf of the Authority for which an export licence or import licence or 
authorisation from a foreign government is required, the responsibility for instituting expeditious action to 
apply for and obtain the licence shall rest with the Contractor or that Subcontractor.  For the purposes of 
this Condition materiel shall mean information, technical data and items, including Contractor 
Deliverables, components of Contractor Deliverables and software. 

d.      Where the Contract performance requires the export of materiel for which a foreign export licence or 
import licence or authorisation is required, the Contractor shall include the dependencies for the export 
licence or import licence or authorisation application, grant and maintenance in the Contract risk register 
and in the risk management plan for the Contract, with appropriate review points.  Where there is no 
requirement under the Contract for a risk management plan the Contractor shall submit this information to 
the Authority’s representative. 

e.      During the term of the Contract and for a period of up to 2 years from completion of the Contract, 
the Authority may make a written request to the Contractor to seek a variation to the conditions to a 
foreign export licence or import licence or authorisation to enable the Authority to re-export or re-transfer 
a licensed or authorised item or licensed or authorised information from the UK to a non-licensed or 
unauthorised third party.  If the Authority makes such a request it will consult with the Contractor before 
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making a determination of whether the Authority or the Contractor is best placed in all the circumstance to 
make the request.  Where, subsequent to such consultation the Authority notifies the Contractor that the 
Contractor is best placed to make such request: 

(1)      the Contractor shall, or procure that the Contractor’s Subcontractor shall, expeditiously 
consider whether or not there is any reason why it should object to making the request and, where it 
has no objection, file an application to seek a variation of the applicable export licence or import 
licence or authorisation in accordance with the procedures of the licensing authority.  Where the 
Contractor has an objection, the Parties shall meet within five (5) working days to resolve the issue 
and should they fail the matter shall be escalated to an appropriate level within both Parties’ 
organisations, to include their respective export licensing subject matter experts; and 

(2)      the Authority shall provide sufficient information, certification, documentation and other 
reasonable assistance as may be necessary to support the application for the requested variation.  

f.      Where the Authority determines that it is best placed to make such request the Contractor shall 
provide sufficient information, certification, documentation and other reasonable assistance as may be 
necessary to support the Authority to make the application for the requested variation. 

g.      Where the Authority invokes clause 32.e or 32.f the Authority will pay the Contractor a fair and 
reasonable charge for this service based on the cost of providing it.   

h.      Where the Contractor subcontracts work under the Contract, which is likely to be subject to foreign 
export control, import control or both the Contractor shall use reasonable endeavours to incorporate in 
each subcontract equivalent obligations to those set out in this Condition.  Where it is not possible to 
include equivalent terms to those set out in this Condition, the Contractor shall report that fact and the 
circumstances to the Authority. 

i.      Without prejudice to HM Government's position on the validity of any claim by a foreign government 
to extra-territoriality, the Authority shall provide the Contractor with sufficient information, certification, 
documentation and other reasonable assistance to facilitate the granting of export licences or import 
licences or authorisations by a foreign Government in respect of the performance of the Contract. 

j.      The Authority shall provide such assistance as the Contractor may reasonably require in obtaining 
any UK export licences necessary for the performance of the Contract. 

k.      The Contractor shall use reasonable endeavours to identify whether any Contractor Deliverable is 
subject to:  

(1)      a non-UK export licence, authorisation or exemption; or 

(2)      any other related transfer or export control, 

that imposes or will impose end use, end user or re-transfer or re-export restrictions, or restrictions on 
disclosure to individuals based upon their nationality.  This does not include the Intellectual Property-
specific restrictions of the type referred to in Condition 33 (Third Party Intellectual Property – Rights and 
Restrictions). 

l.      If at any time during the term of the Contract the Contractor becomes aware that all or any part of the 
Contractor Deliverables are subject to clause 32.k.(1) or 32.k.(2), they shall notify the Authority of this as 
soon as reasonably practicable by providing details in the DEFFORM 528 or other mutually agreed 
alternative format. Such notification shall be no later than thirty (30) days of knowledge of any affected 
Contractor Deliverable and in any event such notification shall be not less than thirty (30) days prior to 
delivery of the Contractor Deliverables. 

m.      If the information to be provided under clause 32.l has been provided previously to the Authority by 
the Contractor under the Contract, the Contractor may satisfy these requirements by giving details of the 
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previous notification and confirming they remain valid and satisfy the provisions of clause 32.l. 

n.      During the term of the Contract, the Contractor shall notify the Authority as soon as reasonably 
practicable of any changes in the information notified previously under clauses 32.l or 32.m of which they 
become or are aware that would affect the Authority’s ability to use, disclose, re-transfer or re-export an 
item or part of it as is referred to in those clauses by issuing an updated DEFFORM 528 to the Authority. 

o.      For a period of up to 2 years from completion of the Contract and in response to a specific request 
by the Authority, the Contractor shall notify the Authority as soon as reasonably practicable of any 
changes in the information notified previously under clause 32.l or 32.m of which they become aware that 
would affect the Authority’s ability to use, disclose, re-transfer or re-export an item or part of it as is 
referred to in those clauses by issuing an updated DEFFORM 528 to the Authority. 

p.      Where following receipt of materiel from a Subcontractor or any of their other suppliers restrictions 
are notified to the Contractor by that Subcontractor, supplier or other third party or are identified by the 
Contractor, the Contractor shall immediately inform the Authority by issuing an updated DEFFORM 528.  
Within [X] days of such notification, the Contractor shall propose to the Authority actions to mitigate the 
impact of such restrictions.  Such proposals may include, where appropriate, mutually supported attempts 
to obtain removal or modification to the restrictions or to obtain appropriate authorisations from the 
relevant foreign government. The Authority shall notify the contractor within [X] days of receipt of a 
proposal whether it is acceptable and where appropriate the Contract shall be modified in accordance 
with its terms to implement the proposal. 

q.      If the restrictions prevent the Contractor from performing their obligations under the Contract and 
have not been removed, modified or otherwise satisfactorily managed within a reasonable time, the 
Authority may at its absolute discretion elect to amend the contract in accordance with Condition 6 or as 
otherwise may be provided by the Contract, or to terminate the Contract.  Except as set out in clause 32.r, 
in the event of termination in these circumstances termination shall be on fair and reasonable terms 
having regard to all the circumstances including payments already made and that would otherwise be due 
under the Contract, costs incurred by the Contractor and benefits received by the Authority. The Parties, 
acting in good faith, will use all reasonable endeavours to agree such fair and reasonable terms failing 
which either Party may refer the matter to dispute resolution in accordance with the provisions in the 
Contract. 

r.      In the event that the restrictions notified to the Authority pursuant to clause 32.l were known or ought 
reasonably have been known by the Contractor (but were not disclosed) at contract award or if 
restrictions notified to the Authority pursuant to clauses 32.n or 32.p were known or ought reasonably to 
have been known by the Contractor at the date of submission of the most recent DEFFORM 528 
submitted to the Authority in accordance with clause 32.l, termination under clause 32.t will be in 
accordance with Condition 42 (Material Breach) and the provisions of clause 33.v will not apply.  

s.      The Authority shall use reasonable endeavours to identify any export control restrictions applying to 
materiel to be provided to the Contractor as Government Furnished Assets (GFA).  Where the Authority is 
to provide materiel necessary to enable the Contractor to perform the Contract or in respect of which the 
Services are to be provided, and that materiel is subject to a non-UK export licence, authorisation, 
exemption or other related transfer or export control as described in the provisions of clause 32.k, the 
Authority shall provide a completed DEFFORM 528 or will provide a new or updated DEFFORM 528 to 
the Contractor within thirty (30) days of the date of knowledge and in any case not later than thirty (30) 
days prior to the delivery of such materiel to the Contractor.     

t.      In the event that the Authority becomes aware that the DEFFORM 528 disclosure was incomplete or 
inaccurate or in the event additional such materiel is identified then the Authority shall provide, as soon as 
reasonably practicable a new or revised DEFFORM 528.  In the event that the Authority becomes aware 
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that a prior disclosure included in DEFFORM 528 submitted to the Contractor was incomplete or 
inaccurate less than thirty (30) days prior to the delivery to the Contractor of any material to which the 
updated or new disclosure relates, the Parties will meet as soon as reasonably practicable to discuss how 
to mitigate the impact of the incomplete or inaccurate disclosure.  

u.      Where: 

(1)      restrictions are advised by the Authority to the Contractor in a DEFFORM 528 provided 
pursuant to clauses 32.s or 32.t or both; or  

(2)      any of the information provided by the Authority in any DEFFORM 528 proves to be incorrect 
or inaccurate;  

the Authority and the Contractor shall act promptly to mitigate the impact of such restrictions or incorrect 
or inaccurate information.  Such mitigation shall include, where appropriate, mutually supported attempts 
to obtain removal or modification to the restrictions or to obtain appropriate authorisations from the 
relevant foreign government.  If the restrictions or incorrect or inaccurate information adversely affect the 
ability of the Contractor to perform their obligations under the Contract, the matter shall be handled under 
the terms of Condition 6 (Formal Amendments to the Contract) or as may otherwise be provided by the 
Contract as appropriate and if no alternative solution satisfies the essential terms of the Contract and the 
restrictions have not been removed, modified or otherwise satisfactorily managed within a reasonable 
time the Authority may terminate the Contract.  Termination under these circumstances will be under the 
terms of Condition 41 (Termination for Convenience) and as referenced in the Contract. 

v.      Pending agreement of any amendment of the Contract as set out in clause 32.q or 32.u, provided 
the Contractor takes such steps as are reasonable to mitigate the impact, the Contractor shall be relieved 
from their obligations to perform those elements of the Contract directly affected by the restrictions or 
provision of incorrect or incomplete information.  

 

33.Third Party Intellectual Property – Rights and Restrictions 

a.      The Contractor and, where applicable any Subcontractor, shall promptly notify the Authority as soon 
as they become aware of: 

(1)      any invention or design the subject of patent or registered Design Rights (or application 
thereof) owned by a third party which appears to be relevant to the performance of the Contract or to 
use by the Authority of anything required to be done or delivered under the Contract;  

(2)      any restriction as to disclosure or use, or obligation to make payments in respect of any other 
intellectual property (including technical Information) required for the purposes of the Contract or 
subsequent use by the Authority of anything delivered under the Contract and, where appropriate, 
the notification shall include such Information as is required by Section 2 of the Defence Contracts 
Act 1958;  

(3)      any allegation of infringement of intellectual property rights made against the Contractor and 
which pertains to the performance of the Contract or subsequent use by the Authority of anything 
required to be done or delivered under the Contract. 

clause 33.a does not apply in respect of Contractor Deliverables normally available from the Contractor 
as a Commercial Off The Shelf (COTS) item or service. 

b.      If the Information required under clause 33.a has been notified previously, the Contractor may meet 
their obligations by giving details of the previous notification. 

c.      For COTS Contractor Deliverables patents and registered designs in the UK,  in respect of any 
question arising (by way of an allegation made to the Authority or Contractor, or otherwise) that the 
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manufacture or provision under the Contract of Contractor Deliverables normally available from the 
Contractor as a COTS item or service is an infringement of a UK patent or registered design not owned or 
controlled by the Contractor or the Authority, the Contractor shall, subject to the agreement of the third 
party owning such patent or registered design, be given exclusive conduct of any and all negotiations for 
the settlement of any claim or the conduct of any litigation arising out of such question.  The Contractor 
shall indemnify the Authority, its officers, agents and employees against any liability and cost arising from 
such allegation.  This Condition shall not apply if: 

(1)      the Authority has made or makes an admission of any sort relevant to such question;  

(2)      the Authority has entered or enters into any discussions on such question with any third party 
without the prior written agreement of the Contractor;  

(3)      the Authority has entered or enters into negotiations in respect of any relevant claim for 
compensation in respect of Crown Use under Section 55 of the Patents Act 1977 or Section 12 of the 
Registered Designs Act 1949;  

(4)      legal proceedings have been commenced against the Authority or the Contractor in respect of 
Crown Use, but only to the extent of such Crown Use that has been properly authorised.  

d.      The indemnity in clause 33.c does not extend to use by the Authority of anything supplied under the 
Contract where that use was not reasonably foreseeable at the time of the Contract.  

e.       In the event that the Authority has entered into negotiation in respect of a claim for compensation, 
or legal proceedings in respect of the Crown Use have commenced, the Authority shall forthwith authorise 
the Contractor for the purposes of performing the Contract (but not otherwise) to utilise a relevant 
invention or design in accordance with Sections 55 and 56 of the Patents Act 1977 or Section 12 of the 
Registered Designs Act 1949 and to use any model, document or information relating to any such 
invention or design which may be required for that purpose. 

f.      For all other Contractor Deliverables patents and registered designs in the UK, if a relevant invention 
or design has been notified to the Authority by the Contractor prior to the Effective Date of Contract, then 
unless it has been otherwise agreed, under the provisions of Sections 55 and 56 of the Patents Act 1977 
or Section 12 of the Registered Designs Act 1949, the Contractor is hereby authorised to utilise that 
invention or design, notwithstanding the fact that it is the subject of a UK Patent or UK Registered Design, 
for the purpose of performing the Contract.  

g.      If, under clause 33.a, a relevant invention or design is notified to the Authority by the Contractor 
after the Effective Date of Contract, then:  

(1)      if the owner (or its exclusive licensee) takes or threatens in writing to take any relevant action 
against the Contractor, the Authority shall issue to the Contractor a written authorisation in 
accordance with the provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12 of the 
Registered Designs Act 1949, and  

(2)      in any event, unless the Contractor and the Authority can agree an alternative course of 
action, the Authority shall not unreasonably delay the issue of a written authorisation in accordance 
with the provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered 
Designs Act 1949.  

h.      The Authority shall assume all liability and shall indemnify the Contractor, their officers, agents and 
employees against liability, including the Contractor’s costs, as a result of infringement by the Contractor 
or their suppliers of any patent, utility model, registered design or like protection outside the United 
Kingdom in the performance of the Contract when such infringement arises from or is incurred by reason 
of the Contractor following any specification, statement of work or instruction in the Contract or using, 
keeping or disposing of any item given by the Authority for the purpose of the Contract in accordance with 
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the Contract. 

i.      The Contractor shall assume all liability and shall indemnify the Authority, its officers, agents and 
employees against liability, including the Authority’s costs, as a result of infringement by the Contractor or 
their suppliers of any patent, utility model, registered design or like protection outside the UK in the 
performance of the Contract when such infringement arises from or is incurred otherwise than by reason 
of the Contractor following any specification, statement of work or instruction in the Contract or using, 
keeping or disposing of any item given by the Authority for the purpose of the Contract in accordance with 
the Contract.  

j.      The Contractor shall not be entitled to any reimbursement of any royalty, licence fee or similar 
expense incurred in respect of anything to be done under the Contract, where:  

(1)      a relevant discharge has been given under Section 2 of the Defence Contracts Act 1958, or 
relevant authorisation in accordance with Sections 55 or 57 of the Patents Act 1977, Section 12 of 
the Registered Designs Act 1949 or Section 240 of the Copyright, Designs and Patents Act 1988 in 
respect of any intellectual property; or  

(2)      any obligation to make payments for intellectual property has not been promptly notified to the 
Authority under clause 33.a.  

k.      Where authorisation is given by the Authority under clause 33.e, 33.f or 33.g, to the extent permitted 
by Section 57 of the Patents Act 1977, Section 12 of the Registered Designs Act 1949 or Section 240 of 
the Copyright, Designs and Patents Act 1988, the Contractor shall also be:  

(1)      released from payment whether by way of royalties, licence fees or similar expenses in 
respect of the Contractor's use of the relevant invention or design, or the use of any relevant model, 
document or information for the purpose of performing the Contract; and  

(2)      authorised to use any model, document or information relating to any such invention or design 
which may be required for that purpose.  

l.      The Contractor shall assume all liability and indemnify the Authority and its officers, agents and 
employees against liability, including costs as a result of:  

(1)      infringement or alleged infringement by the Contractor or their suppliers of any copyright, 
database right, Design Right or the like protection in any part of the world in respect of any item to be 
supplied under the Contract or otherwise in the performance of the Contract;  

(2)      misuse of any confidential information, trade secret or the like by the Contractor in performing 
the Contract;  

(3)      provision to the Authority of any Information or material which the Contractor does not have 
the right to provide for the purpose of the Contract.  

m.      The Authority shall assume all liability and indemnify the Contractor, their officers, agents and 
employees against liability, including costs as a result of:  

(1)      infringement or alleged infringement by the Contractor or their suppliers of any copyright, 
database right, Design Right or the like protection in any part of the world in respect of any item 
provided by the Authority for the purpose of the Contract but only to the extent that the item is used 
for the purpose of the Contract;  

(2)      alleged misuse of any confidential Information, trade secret or the like by the Contractor as a 
result of use of Information provided by the Authority for the purposes of the Contract, but only to the 
extent that Contractor’s use of that Information is for the purposes intended when it was disclosed by 
the Authority.  

n.      The general authorisation and indemnity is: 
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(1)      clauses 33.a – 33.m represents the total liability of each Party to the other under the Contract 
in respect of any infringement or alleged infringement of patent or other Intellectual Property Right 
(IPR) owned by a third party;  

(2)      neither Party shall be liable, one to the other, for any consequential loss or damage arising as 
a result, directly or indirectly, of a claim for infringement or alleged infringement of any patent or 
other IPR owned by a third party;  

(3)      a Party against whom a claim is made or action brought, shall promptly notify the other Party 
in writing if such claim or action appears to relate to an infringement which is the subject of an 
indemnity or authorisation given under this Condition by such other Party.  The notification shall 
include particulars of the demands, damages and liabilities claimed or made of which the notifying 
Party has notice;  

(4)      the Party benefiting from the indemnity or authorisation shall allow the other Party, at its own 
expense, to conduct any negotiations for the settlement of the same, and any litigation that may arise 
therefrom and shall provide such information as the other Party may reasonably require;  

(5)      following a notification under clause 33.n.(3), the Party notified shall advise the other Party in 
writing within thirty (30) Business Days whether or not it is assuming conduct of the negotiations or 
litigation.  In that case the Party against whom a claim is made or action brought shall not make any 
statement which might be prejudicial to the settlement or defence of such a claim without the written 
consent of the other Party;  

(6)      the Party conducting negotiations for the settlement of a claim or any related litigation shall, if 
requested, keep the other Party fully informed of the conduct and progress of such negotiations.  

o.      If at any time a claim or allegation of infringement arises in respect of copyright, database right, 
Design Right or breach of confidence as a result of the provision of any Contractor Deliverable by the 
Contractor to the Authority, the Contractor may at their own expense replace the item with an item of 
equivalent functionality and performance so as to avoid infringement or breach.  The Parties will co-
operate with one another to mitigate any claim or damage which may arise from use of third party IPR.  

p.      Nothing in Condition 33 shall be taken as an authorisation or promise of an authorisation under 
Section 240 of the Copyright, Designs and Patents Act 1988. 

q.      Notwithstanding any other provisions of the Contract and for the avoidance of doubt, award of the 
Contract by the Authority and placement of any contract task under it does not constitute an authorisation 
by the Crown under Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs 
Act 1949. The Contractor acknowledges that any such authorisation by the Authority under its statutory 
powers must be expressly provided in writing, with reference to the acts authorised and the specific 
intellectual property involved.  

 

Pricing and Payment  

34.Contract Price 

a.      The Contractor shall provide the Contractor Deliverables to the Authority at the Contract Price.  The 
Contract Price shall be a Firm Price unless otherwise stated in Schedule 3 (Contract Data Sheet). 

b.      Subject to clause 34.a the Contract Price shall be inclusive of any UK custom and excise or other 
duty payable.  The Contractor shall not make any claim for drawback of UK import duty on any part of the 
Contract Deliverables supplied which may be for shipment outside of the UK.  
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35.Payment and Recovery of Sums Due 

a.      Payment for Contractor Deliverables will be made by electronic transfer and prior to submitting any 
claims for payment under clause 35.b the Contractor will be required to register their details (Supplier on-
boarding) on the Contracting, Purchasing and Finance (CP&F) electronic procurement tool. 

b.      Where the Contractor submits an invoice to the Authority in accordance with clause 35.a, the 
Authority will consider and verify that invoice in a timely fashion. 

c.      The Authority shall pay the Contractor any sums due under such an invoice no later than a period of 
30 days from the date on which the Authority has determined that the invoice is valid and undisputed. 

d.      Where the Authority fails to comply with clause 35.a and there is undue delay in considering and 
verifying the invoice, the invoice shall be regarded as valid and undisputed for the purpose of clause 35.c 
after a reasonable time has passed. 

e.      The approval for payment of a valid and undisputed invoice by the Authority shall not be construed 
as acceptance by the Authority of the performance of the Contractor’s obligations nor as a waiver of its 
rights and remedies under the Contract. 

f.      Without prejudice to any other right or remedy, the Authority reserves the right to set off any amount 
owing at any time from the Contractor to the Authority against any amount payable by the Authority to the 
Contractor under the Contract or under any other contract with the Authority, or with any other 
Government Department. 

 

36.        Value Added Tax 

a.      The Contract Price excludes any UK output Value Added Tax (VAT) and any similar EU (or non-EU) 
taxes chargeable on the supply of Contractor Deliverables by the Contractor to the Authority. 

b.      If the Contractor is required by UK VAT law to be registered for UK VAT (or has registered 
voluntarily) in respect of their business activities at the time of any supply, and the circumstances of any 
supply are such that the Contractor is liable to pay the tax due to HM Revenue and Customs (HMRC), the 
Authority shall pay to the Contractor in addition to the Contract Price (or any other sum due to the 
Contractor) a sum equal to the output VAT chargeable on the tax value of the supply of Contractor 
Deliverables, and all other payments under the Contract according to the law at the relevant tax point. 

c.      The Contractor is responsible for the determination of VAT liability. The Contractor shall consult their 
Client Relationship Manager or the HMRC Enquiries Desk (and not the Authority’s Representative 
(Commercial)) in cases of doubt. The Contractor shall notify the Authority’s Representative (Commercial) 
of the Authority’s VAT liability under the Contract, and any changes to it, within twenty (20) Business 
Days of becoming aware the liability is other than at the standard rate of VAT. In the event of any doubt 
about the applicability of the tax in such cases, the Authority may require the Contractor to obtain, and 
pass to the Authority, a formal ruling from HMRC. The Contractor shall comply promptly with any such 
requirement. Where the Contractor obtains a ruling from HMRC, they shall supply a copy to the Authority 
within three (3) Business Days of receiving that ruling unless they propose to challenge the ruling. Where 
the Contractor challenges the ruling they shall supply to the Authority a copy of any final decisions issued 
by HMRC on completion of the challenge within three (3) Business Days of receiving the decision. 

d.      Where supply of Contractor Deliverables comes within the scope of UK VAT, but the Contractor is 
not required by UK VAT law to be registered for UK VAT (and has not registered voluntarily), the Authority 
shall be responsible for assessing and paying over directly to HMRC any UK output VAT due in respect of 
the Contractor Deliverables. The Contractor shall be responsible for ensuring they take into account any 
changes in VAT law regarding registration. 
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e.      Where Contractor Deliverables are deemed to be supplied to the Authority outside the UK, the 
Contractor may be required by the laws of the country where the supply takes place to register there for 
EU (or non-EU) turnover or similar tax. In that event, the Authority shall pay to the Contractor in addition 
to the Contract Price (and any other sum due to the Contractor under the Contract) a sum equal to the tax 
the Contractor is liable to pay to the tax authorities of the country in question in relation to the Contractor 
Deliverables within thirty (30) calendar days of a written request for payment of any such sum by the 
Contractor. 

f.      In relation to the Contractor Deliverables supplied under the Contract the Authority shall not be 
required to pay any sum in respect of the Contractor’s input VAT (or similar EU or non-EU or both input 
taxes). However, these input taxes will be allowed where it is established that, despite the Contractor 
having taken all reasonable steps to recover them, it has not been possible to do so. Where there is any 
doubt that the Contractor has complied with this requirement the matter shall be resolved in accordance 
with Condition 39 (Dispute Resolution). 

g.      Should HMRC decide that the Contractor has incorrectly determined the VAT liability, in accordance 
with clause 36.b above, the Authority will pay the VAT assessed by HMRC. In the event that HMRC so 
determines, the Contractor shall pay any interest charged on any assessment or penalties or both directly 
to HMRC. Such interest or penalties or both shall not be recoverable from the Authority under the 
Contract or any other contract. The Contractor shall supply the Authority with a copy of all 
correspondence between HMRC and the Contractor’s advisors regarding the VAT assessment within 
three (3) Business Days of a written request from the Authority for such correspondence. 

 

37.Debt Factoring 

a.      Subject to the Contractor obtaining the prior written consent of the Authority in accordance with 
Condition 11 (Assignment of Contract), the Contractor may assign to a third Party (“the Assignee”) the 
right to receive payment of the Contract Price or any part thereof due to the Contractor under the Contract 
(including interest which the Authority incurred through late payment under the Late Payment of 
Commercial Debts (Interest) Act 1998 (“the Act”)).  Any assignment of the right to receive payment of the 
Contract Price (or any part thereof) under this Condition 37 shall be subject to: 

(1)      reduction of any sums in respect of which the Authority exercises its right of recovery under 
clause 35.f; 

(2)      all related rights of the Authority under the Contract in relation to the recovery of sums due but 
unpaid; and 

(3)      the Authority receiving notification under both clauses 37.b and 37.c.(2). 

b.      In the event that the Contractor obtains from the Authority the consent to assign the right to receive 
the Contract Price (or any part thereof) under clause 37.a, the Contractor shall notify the Authority in 
writing of the assignment and the date upon which the assignment becomes effective. 

c.      The Contractor shall ensure that the Assignee: 

(1)      is made aware of the Authority’s continuing rights under clauses 37.a.(1) and 37.a.(2); and 

(2)      notifies the Authority of the Assignee’s contact information and bank account details to which 
the Authority shall make payment, subject to any reduction made by the Authority in accordance with 
clauses 37.a.(1) and 37.a.(2).  

d.      The provisions of Condition 35 (Payment and Recovery of Sums Due) shall continue to apply in all 
other respects after the assignment and shall not be amended without the prior approval of the Authority. 
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38.Subcontracting and Prompt Payment 

a.      Subcontracting any part of the Contract shall not relieve the Contractor of any of the Contractor’s 
obligations, duties or liabilities under the Contract. 

b.      Where the Contractor enters into a subcontract, they shall cause a term to be included in such 
subcontract: 

(1)      providing that where the Subcontractor submits an invoice to the Contractor, the Contractor 
will consider and verify that invoice in a timely fashion; 

(2)      providing that the Contractor shall pay the Subcontractor any sums due under such an invoice 
no later than a period of thirty (30) days from the date on which the Contractor has determined that 
the invoice is valid and undisputed; 

(3)      providing that where the Contractor fails to comply with clause 38.b.(1) above, and there is an 
undue delay in considering and verifying the invoice, that the invoice shall be regarded as valid and 
undisputed for the purposes of clause 38.b.(2) after a reasonable time has passed; and 

(4)      requiring the counterparty to that subcontract to include in any subcontract which it awards, 
provisions having the same effect as clauses 38.b.(1) to 38.b.(4).  

Termination  

 

39.Dispute Resolution 

a.      The Parties will attempt in good faith to resolve any dispute or claim arising out of or relating to the 
Contract through negotiations between the respective representatives of the Parties having authority to 
settle the matter, which attempts may include the use of any alternative dispute resolution procedure on 
which the Parties may agree. 

b.      In the event that the dispute or claim is not resolved pursuant to clause 39.a the dispute shall be 
referred to arbitration.  Unless otherwise agreed in writing by the Parties, the arbitration and this clause 
39.b shall be governed by the Arbitration Act 1996.  For the purposes of the arbitration, the arbitrator shall 
have the power to make provisional awards pursuant to Section 39 of the Arbitration Act 1996. 

c.      For the avoidance of doubt, anything said, done or produced in or in relation to the arbitration 
process (including any awards) shall be confidential between the Parties, except as may be lawfully 
required in judicial proceedings relating to the arbitration or otherwise. 

 

40.        Termination for Insolvency or Corrupt Gifts  

Insolvency: 

a.      The Authority may terminate the Contract, without paying compensation to the Contractor, by giving 
written Notice of such termination to the Contractor at any time after any of the following events:  

Where the Contractor is an individual or a firm: 

(1)      the application by the individual or, in the case of a firm constituted under English law, any 
partner of the firm to the court for an interim order pursuant to Section 253 of the Insolvency Act 
1986; or  

(2)      the court making an interim order pursuant to Section 252 of the Insolvency Act 1986; or  

(3)      the individual, the firm or, in the case of a firm constituted under English law, any partner of 
the firm making a composition or a scheme of arrangement with them or their creditors; or  

(4)      the presentation of a petition for bankruptcy order against the individual or, in the case of a 



 OFFICIAL – SENSITIVE – COMMERCIAL 
 

 
Contract Number 702285450 

   Page 35 of 77 

firm constituted under English law, any partner of the firm unless it is withdrawn within three (3) 
Business Days from the date on which the Contractor is notified of the presentation; or  

(5)      the court making a bankruptcy order in respect of the individual or, in the case of a firm 
constituted under English law, any partner of the firm; or  

(6)      where the Contractor is either unable to pay their debts as they fall due or has no reasonable 
prospect of being able to pay debts which are not immediately payable. The Authority shall regard 
the Contractor as being unable to pay their debts if: 

(a)      they have failed to comply with or to set aside a Statutory demand under Section 268 of 
the Insolvency Act 1986 within twenty-one (21) days of service of the Statutory Demand on 
them; or  

(b)      execution or other process to enforce a debt due under a judgement or order of the 
court has been returned unsatisfied in whole or in part.  

(7)      the presentation of a petition for sequestration in relation to the Contractor's estates unless it 
is withdrawn within three (3) Business Days from the date on which the Contractor is notified of the 
presentation; or  

(8)      the court making an award of sequestration in relation to the Contractor’s estates. 

Where the Contractor is a company registered in England: 

(9)      the presentation of a petition for the appointment of an administrator; unless it is withdrawn 
within three (3) Business Days from the date on which the Contractor is notified of the presentation; 
or  

(10)      the court making an administration order in relation to the company; or  

(11)      the presentation of a petition for the winding-up of the company unless it is withdrawn within 
three (3) Business Days from the date on which the Contractor is notified of the presentation; or  

(12)      the company passing a resolution that the company shall be wound-up; or 

(13)      the court making an order that the company shall be wound-up; or  

(14)      the appointment of a Receiver or manager or administrative Receiver.  

Where the Contractor is a company registered other than in England, events occur or are carried out 
which, within the jurisdiction to which they are subject, are similar in nature or effect to those specified in 
clauses 40.a.(9) to 40.a.(14) inclusive above.  

b.      Such termination shall be without prejudice to and shall not affect any right of action or remedy 
which shall have accrued or shall accrue thereafter to the Authority and the Contractor. 

Corrupt Gifts: 

c.      The Contractor shall not do, and warrants that in entering the Contract they have not done any of 
the following (hereafter referred to as 'prohibited acts'): 

(1)      offer, promise or give to any Crown servant any gift or financial or other advantage of any kind 
as an inducement or reward; 

(a)      for doing or not doing (or for having done or not having done) any act in relation to the 
obtaining or execution of this or any other Contract with the Crown; or  

(b)      for showing or not showing favour or disfavour to any person in relation to this or any 
other Contract with the Crown. 

(2)      enter into this or any other Contract with the Crown in connection with which commission has 
been paid or has been agreed to be paid by them or on their behalf, or to their knowledge, unless 
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before the Contract is made particulars of any such commission and of the terms and conditions of 
any such agreement for the payment thereof have been disclosed in writing to the Authority.  

d.      If the Contractor, their employees, agents or any Subcontractor (or anyone acting on their behalf or 
any of their employees) does any of the prohibited acts or commits any offence under the Bribery Act 
2010 with or without the knowledge or authority of the Contractor in relation to this Contract or any other 
contract with the Crown, the Authority shall be entitled: 

(1)      to terminate the Contract and recover from the Contractor the amount of any loss resulting 
from the termination;  

(2)      to recover from the Contractor the amount or value of any such gift, consideration or 
commission; and  

(3)      to recover from the Contractor any other loss sustained in consequence of any breach of this 
Condition, where the Contract has not been terminated.  

e.      In exercising its rights or remedies under this Condition, the Authority shall: 

(1)      act in a reasonable and proportionate manner having regard to such matters as the gravity of, 
and the identity of the person performing, the prohibited act; 

(2)      give all due consideration, where appropriate, to action other than termination of the Contract, 
including (without being limited to):  

(a)      requiring the Contractor to procure the termination of a subcontract where the prohibited 
act is that of a Subcontractor or anyone acting on their behalf;  

(b)      requiring the Contractor to procure the dismissal of an employee (whether their own or 
that of a Subcontractor or anyone acting on their behalf) where the prohibited act is that of 
such employee.  

f.      Recovery action taken against any person in Her Majesty's service shall be without prejudice to any 
recovery action taken against the Contractor pursuant to this Condition. 

 

41.Termination for Convenience  

a.      The Authority shall have the right to terminate the Contract in whole or in part at any time by giving 
the Contractor at least twenty (20) Business Cays written notice (or such other period as may be stated in 
Schedule 3 (Contract Data Sheet)). Upon expiry of the notice period the Contract, or relevant part thereof, 
shall terminate without prejudice to the rights of the parties already accrued up to the date of termination.  
Where only part of the Contract is being terminated, the Authority and the Contractor shall owe each 
other no further obligations in respect of the part of the Contract being terminated, but will continue to fulfil 
their respective obligations on all other parts of the Contract not being terminated. 

b.      Following the above notification the Authority shall be entitled to exercise any of the following rights 
in relation to the Contract (or part being terminated) to direct the Contractor to: 

(1)      not start work on any element of the Contractor Deliverables not yet started; 

(2)      complete in accordance with the Contract the provision of any element of the Contractor 
Deliverables; 

(3)      as soon as may be reasonably practicable take such steps to ensure that the production rate 
of the Contractor Deliverables is reduced as quickly as possible; 

(4)      terminate on the best possible terms any subcontracts in support of the Contractor 
Deliverables that have not been completed, taking into account any direction given under clauses 
41.b.(2) and 41.b.(3) of this Condition. 
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c.      Where this Condition applies (and subject always to the Contractor’s compliance with any direction 
given by the Authority under clause 41.b): 

(1)      The Authority shall take over from the Contractor at a fair and reasonable price all unused and 
undamaged materiel and any Contractor Deliverables in the course of manufacture that are: 

(a)      in the possession of the Contractor at the date of termination; and 

(b)      provided by or supplied to the Contractor for the performance of the Contract, 

except such materiel and Contractor Deliverables in the course of manufacture as the Contractor 
shall, with the agreement of the Authority, choose to retain; 

(2)      the Contractor shall deliver to the Authority within an agreed period, or in absence of such 
agreement within a period as the Authority may specify, a list of: 

(a)      all such unused and undamaged materiel; and 

(b)      Contractor Deliverables in the course of manufacture, 

that are liable to be taken over by, or previously belonging to the Authority, and shall deliver such 
materiel and Contractor Deliverables in accordance with the directions of the Authority; 

(3)      in respect of Services, the Authority shall pay the Contractor fair and reasonable prices for 
each Service performed, or partially performed, in accordance with the Contract. 

d.      The Authority shall (subject to clause 41.e below and to the Contractor’s compliance with any 
direction given by the Authority in clause 41.b above) indemnify the Contractor against any commitments, 
liabilities or expenditure which would otherwise represent an unavoidable loss by the Contractor by 
reason of the termination of the Contract, subject to: 

(1)      the Contractor taking all reasonable steps to mitigate such loss; and 

(2)      the Contractor submitting a fully itemised and costed list of such loss, with supporting 
evidence, reasonably and actually incurred by the Contractor as a result of the termination of the 
Contract or relevant part. 

e.      The Authority’s total liability under the provisions of this Condition shall be limited to the total price of 
the Contractor Deliverables payable under the contract (or relevant part), including any sums paid, due or 
becoming due to the Contractor at the date of termination. 

f.      The Contractor shall include in any subcontract over £250,000 which it may enter into for the 
purpose of the Contract, the right to terminate the subcontract under the terms of clauses 41.a to 41.e 
except that: 

(1)      the name of the Contractor shall be substituted for the Authority except in clause 41.c.(1); 

(2)      the notice period for termination shall be as specified in the subcontract, or if no period is 
specified twenty (20) Business Days; and 

(3)      the Contractor’s right to terminate the subcontract shall not be exercised unless the main 
Contract, or relevant part, has been terminated by the Authority in accordance with the provisions of 
this Condition 41.  

g.      Claims for payment under this Condition shall be submitted in accordance with the Authority’s 
direction. 

 

42.Material Breach 

a.      In addition to any other rights and remedies, the Authority shall have the right to terminate the 
Contract (in whole or in part) with immediate effect by giving written Notice to the Contractor where the 
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Contractor is in material breach of their obligations under the Contract. 

b.      Where the Authority has terminated the Contract under clause 42.a the Authority shall have the right 
to claim such damages as may have been sustained as a result of the Contractor’s material breach of the 
Contract, including but not limited to any costs and expenses incurred by the Authority in: 

(1)      carrying out any work that may be required to make the Contractor Deliverables comply with 
the Contract; or 

(2)      obtaining the Contractor Deliverable in substitution from another supplier. 

 

43.Consequences of Termination 

The termination of the Contract, however arising, shall be without prejudice to the rights and duties of 
either Party accrued prior to termination.  The Conditions that expressly or by implication have effect after 
termination shall continue to be enforceable even after termination. 
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45 Project specific DEFCONs and DEFCON SC variants that apply to this contract 
 
General Conditions 
 
 
AUTHORISATION BY THE CROWN FOR USE OF THIRD-PARTY INTELLECTUAL PROPERTY 
RIGHTS 

  

Notwithstanding any other provisions of the Contract and for the avoidance of doubt, award of the 
Contract by the Authority and placement of any contract task under it does not constitute an authorisation 
by the Crown under Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs 
Act 1949. The Contractor acknowledges that any such authorisation by the Authority under its statutory 
powers must be expressly provided in writing, with reference to the acts authorised and the specific 
intellectual property involved. 

 
DEFCON 076 (SC2) (Edn. 06/21) - Contractor's Personnel at Government Establishments 

 
DEFCON 532B (Edn. 09/21) - Protection Of Personal Data (Where Personal Data is being processed on 
behalf of the Authority) 

 
DEFCON 647 (SC2) (Edn. 05/21) - Financial Management Information 
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Personal Data Particulars DEFFORM 532 

Edn 10/19 

 

 ........................................................................................  
 

This Form forms part of the Contract and must be completed and attached to each Contract containing 
DEFCON 532B. 

Data Controller The Data Controller is the Secretary of State for 
Defence (the Authority). 

The Personal Data will be provided by: 

[Combat Air, Walnut 2A, #1220, MOD ABW, 
Bristol, BS34 8JH 

 

Data Processor The Data Processor is the Contractor. 

The Personal Data will be processed at:  

[insert location(s), address and contact details] 

Data Subjects The Personal Data to be processed under the 
Contract concern the following Data Subjects or 
categories of Data Subjects: [please specify] 

MOD and DE&S Staff details 

Categories of Data  The Personal Data to be processed under the 
Contract concern the following categories of data: 
[please specify] 

name, address, telephone number, 

Special Categories of data (if appropriate) The Personal Data to be processed under the 
Contract concern the following Special Categories 
of data: N/A 

Subject matter of the processing The processing activities to be performed under 
the contract are as follows: [please specify] 

 Attendance of Staff on training courses or 
staff requiring project support. 

Nature and the purposes of the Processing  The Personal Data to be processed under the 
Contract will be processed as follows: [please 
specify] 

Collection of details prior to Project Support or 
Training Course, and storage of details. 

Technical and organisational measures The following technical and organisational 
measures to safeguard the Personal Data are 
required for the performance of this Contract: 
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[please specify]  

Data to be provided only when required for 
contract activities, and to be destroyed 
following the completion of the activities. 

 

Instructions for disposal of Personal Data  The disposal instructions for the Personal Data to 
be processed under the Contract are as follows 
(where Disposal Instructions are available at the 
commencement of Contract): [please specify] 

Data to be retained for 30 days after payment 
of the activity for which the Data was 
provided. 

 

Date from which Personal Data is to be 
processed 

Where the date from which the Personal Data will 
be processed is different from the Contract 
commencement date this should be specified here: 
N/A 

The capitalised terms used in this form shall have the same meanings as in the General Data Protection 
Regulations.  
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46 Special conditions that apply to this Contract 
 

Government Furnished Assets 

 

i)     Government Furnished Assets (GFA) shall refer to any equipment, information, facilities, services, 
personnel or any other resource issued to the Contractor for use under this Contract 702285450 

 

ii)     The Contractor shall not be entitled to rely on any items of GFA for the performance of the Contract  

 

iii)    The Authority shall be responsible and liable for supplying all Government Furnished Assets as 
required for the execution of this Contract 702285450. 

 

iv)    If the Contractor wishes the Authority to provide any equipment or service, the Contractor must give 
the Authority’s Project Manager and the Authority’s Commercial Officer (as stated in Deform 111) as 
much notice as is practicable in the circumstances and give details of his requirement. This will be a 
minimum of 30 Working Days. The Authority shall use its best endeavours to meet such requirements but 
there will be no obligation to do so. If the Authority is able to provide the GFA and believes that is 
reasonable to do so, the Contract shall be amendment to add the new GFA Item to Schedule 8. 

 

v)    The Contractor shall not demand equipment on loan from Government sources without first obtaining 
the written approval from the Authority’s Commercial Officer to do so. 

 
Termination 

 

i)   Upon termination of this Contract 702285450 either via Expiry (31st March 2025) or under Conditions 
42 or 43, the Authority reserves the right to require the Contractor to provide all relevant data and 
information in XML format for continued functionality. 

 

ii)  Upon termination of this Contract 702285450, either via expiry or under Conditions 42 or 43, the 
Contractor is obliged to provide the minimum of a 3-month period of Transitional Support whereby the 
Contractor will work with the Authority and, or a nominated Contractor to ensure the continued 
functionality of this Contract 702285450. 

 
Payment Terms 
 

i)     Item 1 of the Schedule of Requirements shall be paid annually on the day beginning each 12 month 
period. 

 

ii)     Items 2 and 3 of the Schedule of Requirements shall be paid following the completion and 



 OFFICIAL – SENSITIVE – COMMERCIAL 
 

 
Contract Number 702285450 

   Page 43 of 77 

acceptance by the Authority’s Project Manager of each instance of Training or Project Support 

 

iii)    The Contractor shall notify the Authority’s Commercial Officer and Authority’s Project Manager when 
the activity is complete and a CP&F invoice has been submitted.  

 
Quality Assurance Conditions 

i)     The Quality Assurance Focal Point for the purpose of Contract 702285450 is: DES CA ST-SE-DepTL 
Mr, Robert Hooper B2  

 

ii)     The Contractor shall ensure that the quality of the work performed, and the articles and material 
supplied, conform to the requirements set out in the Schedule of Requirements at Annex A to this 
Contract 702285450. Responsibility for ensuring that all levels of sub-contract meet the requirements of 
this Contract shall lie entirely with the Contractor. 

 

iii)    The Authority reserves the right to conduct audits of any elements of the Contractor’s Quality System 
to determine compliance with this Contract’s requirements. 
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SC2 Schedules 
 
Schedule 1 – Definitions of Contract 
 
 
 
Articles means the Contractor Deliverables (goods and/or 

the services), including Packaging (and 
Certificate(s) of Conformity and supplied in 
accordance with any QA requirements if specified) 
which the Contractor is required to provide under 
the Contract in accordance with Schedule 2 
(Schedule of Requirements), but excluding 
incidentals outside Schedule 2 (Schedule of 
Requirements) such as progress reports. (This 
definition only applies when DEFCONs are 
added to these Conditions); 

 
Authority means the Secretary of State for Defence acting on 

behalf of the Crown; 

 
Authority’s Representative(s) shall be those person(s) defined in Schedule 3 

(Contract Data Sheet) who will act as the 
Authority’s Representative(s) in connection with the 
Contract.  Where the term “Authority’s 
Representative(s)” in the Conditions is immediately 
followed by a functional description in brackets, the 
appropriate Authority’s Representative(s) shall be 
the designated person(s) for the purposes of 
Condition 7; 

 
Business Day means 09:00 to 17:00 Monday to Friday, excluding 

public and statutory holidays; 

 
Central Government Body a body listed in one of the following sub-categories 

of the Central Government classification of the 
Public Sector Classification Guide, as published 
and amended from time to time by the Office for 
National Statistics: 

a.      Government Department; 

b.      Non-Departmental Public Body or Assembly 
Sponsored Public Body (advisory, executive, or 
tribunal); 
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c.      Non-Ministerial Department; or 

d.      Executive Agency; 

 
Collect means pick up the Contractor Deliverables from the 

Consignor.  This shall include loading, and any 
other specific arrangements, agreed in accordance 
with Clause 28.c and Collected and Collection shall 
be construed accordingly; 

 
Commercial Packaging means commercial Packaging for military use as 

described in Def Stan 81-041 (Part 1) 

 
Conditions means the terms and conditions set out in this 

document; 

 
Consignee means that part of the Authority identified in 

Schedule 3 (Contract Data Sheet) to whom the 
Contractor Deliverables are to be Delivered or on 
whose behalf they are to be Collected at the 
address specified in Schedule 3 (Contract Data 
Sheet) or such other part of the Authority as may 
be instructed by the Authority by means of a 
Diversion Order; 

 
Consignor means the name and address specified in 

Schedule 3 (Contract Data Sheet) from whom the 
Contractor Deliverables will be dispatched or 
Collected; 

 
Contract means the Contract including its Schedules and 

any amendments agreed by the Parties in 
accordance with condition 6 ( Formal Amendments 
to the Contract); 

 
Contract Price means the amount set out in Schedule 2 (Schedule 

of Requirements) to be paid (inclusive of Packaging 
and exclusive of any applicable VAT) by the 
Authority to the Contractor, for the full and proper 
performance by the Contractor of its obligations 
under the Contract. 

 
Contractor means the person who, by the Contract, 

undertakes to supply the Contractor Deliverables, 
for the Authority as is provided by the Contract.  
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Where the Contractor is an individual or a 
partnership, the expression shall include the 
personal representatives of the individual or of the 
partners, as the case may be, and the expression 
shall also include any person to whom the benefit 
of the Contract may be assigned by the Contractor 
with the consent of the Authority; 

 
Contractor Deliverables means the goods and/or the services, including 

Packaging (and Certificate(s) of Conformity and 
supplied in accordance with any QA requirements if 
specified) which the Contractor is required to 
provide under the Contract; 

 
Control means the power of a person to secure that the 

affairs of the Contractor are conducted in 
accordance with the wishes of that person: 

a.      by means of the holding of shares, or the 
possession of voting powers in, or in relation to, the 
Contractor; or 

b.      by virtue of any powers conferred by the 
constitutional or corporate documents, or any other 
document, regulating the Contractor; 

and a change of Control occurs if a person who 
Controls the Contractor ceases to do so or if 
another person acquires Control of the Contractor; 

 
CPET means the UK Government’s Central Point of 

Expertise on Timber, which provides a free 
telephone helpline and website to support 
implementation of the UK Government timber 
procurement policy; 

 
Crown Use in relation to a patent means the doing of anything 

by virtue of Sections 55 to 57 of the Patents Act 
1977 which otherwise would be an infringement of 
the patent and in relation to a Registered Design 
has the meaning given in paragraph 2A(6) of the 
First Schedule to the Registered Designs Act 1949;  

 

Dangerous Goods means those substances, preparations and articles 
that are capable of posing a risk to health, safety, 
property or the environment which are prohibited by 
regulation, or classified and authorised only under 
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the conditions prescribed by the: 

a.      Carriage of Dangerous Goods and Use of 
Transportable Pressure Equipment Regulations 
2009 (CDG) (as amended 2011); 

b.      European Agreement Concerning the 
International Carriage of Dangerous Goods by 
Road (ADR); 

c.      Regulations Concerning the International 
Carriage of Dangerous Goods by Rail (RID); 

d.      International Maritime Dangerous Goods 
(IMDG) Code; 

e.      International Civil Aviation Organisation 
(ICAO) Technical Instructions for the Safe 
Transport of Dangerous Goods by Air; 

f.      International Air Transport Association (IATA) 
Dangerous Goods Regulations. 

 
DBS Finance means Defence Business Services Finance, at the 

address stated in Schedule 3 (Contract Data 
Sheet); 

 
DEFFORM means the MOD DEFFORM series which can be 

found at https://www.aof.mod.uk; 

 
DEF STAN means Defence Standards which can be accessed 

at https://www.dstan.mod.uk; 

 
Deliver means hand over the Contractor Deliverables to 

the Consignee.  This shall include unloading, and 
any other specific arrangements, agreed in 
accordance with Condition 28 and Delivered and 
Delivery shall be construed accordingly; 

 
Delivery Date means the date as specified in Schedule 2 

(Schedule of Requirements) on which the 
Contractor Deliverables or the relevant portion of 
them are to be Delivered or made available for 
Collection; 

 
Denomination of Quantity (D of Q) means the quantity or measure by which an item of 

material is managed; 

 

 

https://www.aof.mod.uk/
http://www.dstan.mod.uk/
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Design Right(s) has the meaning ascribed to it by Section 213 of 
the Copyright, Designs and Patents Act 1988; 

 
Diversion Order means the Authority’s written instruction (typically 

given by MOD Form 199) for urgent Delivery of 
specified quantities of Contractor Deliverables to a 
Consignee other than the Consignee stated in 
Schedule 3 (Contract Data Sheet); 

 
Effective Date of Contract means the date specified on the Authority’s 

acceptance letter; 

 

 
Evidence means either: 

a.      an invoice or delivery note from the timber 
supplier or Subcontractor to the Contractor 
specifying that the product supplied to the Authority 
is FSC or PEFC certified; or 

b.      other robust Evidence of sustainability or 
FLEGT licensed origin, as advised by CPET; 

 
Firm Price means a price (excluding VAT) which is not subject 

to variation; 

 
FLEGT means the Forest Law Enforcement, Governance 

and Trade initiative by the European Union to use 
the power of timber-consuming countries to reduce 
the extent of illegal logging; 

 
Government Furnished Assets (GFA) is a generic term for any MOD asset such as 

equipment, information or resources issued or 
made available to the Contractor in connection with 
the Contract by or on behalf of the Authority; 

 
Hazardous Contractor Deliverable means a Contractor Deliverable or a component of 

a Contractor Deliverable that is itself a hazardous 
material or substance or that may in the course of 
its use, maintenance, disposal, or in the event of an 
accident, release one or more hazardous materials 
or substances and each material or substance that 
may be so released; 

 
Independent Verification means that an evaluation is undertaken and 
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reported by an individual or body whose 
organisation, systems and procedures conform to 
“ISO Guide 65:1996 (EN 45011:1998) General 
requirements for bodies operating product 
certification systems or equivalent”, and who is 
accredited to audit against forest management 
standards by a body whose organisation, systems 
and procedures conform to “ISO 17011: 2004 
General Requirements for Providing Assessment 
and Accreditation of Conformity Assessment 
Bodies or equivalent”; 

 
Information means any Information in any written or other 

tangible form disclosed to one Party by or on behalf 
of the other Party under or in connection with the 
Contract; 

 
Issued Property means any item of Government Furnished Assets 

(GFA), including any materiel issued or otherwise 
furnished to the Contractor in connection with the 
Contract by or on behalf of the Authority; 

 
Legal and Sustainable means production and process methods, also 

referred to as timber production standards, as 
defined by the document titled “UK Government 
Timber Production Policy: Definition of legal and 
sustainable for timber procurement".  The edition 
current on the day the Contract documents are 
issued by the Authority shall apply; 

 
Legislation means in relation to the United Kingdom any Act of 

Parliament, any subordinate legislation within the 
meaning of section 21 of the Interpretation Act 
1978, or any exercise of Royal Prerogative; 

 
Military Level Packaging (MLP) means Packaging that provides enhanced 

protection in accordance with Def Stan 81-041 
(Part 1), beyond that which Commercial Packaging 
normally provides for the military supply chain; 

 
Military Packager 

Approval Scheme (MPAS) 

 

is a MOD sponsored scheme to certify military 
Packaging designers and register organisations, as 
capable of producing acceptable Services 
Packaging Instruction Sheet (SPIS) designs in 
accordance with Defence Standard (Def Stan) 81-
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041 (Part 4); 

 

Military Packaging Level (MPL) shall have the meaning described in Def Stan 81-
041 (Part 1); 

 

 
MPAS Registered Organisation is a packaging organisation having one or more 

MPAS Certificated Designers capable of Military 
Level designs.  A company capable of both Military 
Level and commercial Packaging designs including 
MOD labelling requirements; 

 
MPAS Certificated Designer shall mean an experienced Packaging designer 

trained and certified to MPAS requirements; 

 
NATO means the North Atlantic Treaty Organisation which 

is an inter-governmental military alliance based on 
the North Atlantic Treaty which was signed on 4 
April 1949; 

 
Notices shall mean all Notices, orders, or other forms of 

communication required to be given in writing 
under or in connection with the Contract; 

 
Overseas shall mean non UK or foreign; 

 
Packaging Verb.  The operations involved in the preparation of 

materiel for; transportation, handling, storage and 
Delivery to the user;  

Noun.  The materials and components used for the 
preparation of the Contractor Deliverables for 
transportation and storage in accordance with the 
Contract; 

 
Packaging Design Authority (PDA) shall mean the organisation that is responsible for 

the original design of the Packaging except where 
transferred by agreement.  The PDA shall be 
identified in the Contract, see Annex A to Schedule 
3 (Appendix – Addresses and Other Information), 
Box 3; 

 
Parties means the Contractor and the Authority, and Party 
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shall be construed accordingly; 

 
Primary Packaging Quantity(PPQ) means the quantity of an item of material to be 

contained in an individual package, which has been 
selected as being the most suitable for issue(s) to 
the ultimate user, as described in Def Stan 81-041 
(Part 1); 

 
Publishable Performance Information means any of the Information in Schedule 9 (KPI 

Data Report) as it relates to Key Performance 
Indicator where it is expressed as publishable in 
the table in Schedule 9 which shall not contain any 
Information which is exempt from disclosure which 
shall be determined by the Authority; and which 
shall not constitute Sensitive Information; 

 
Recycled Timber means recovered wood that prior to being supplied 

to the Authority had an end use as a standalone 
object or as part of a structure.  Recycled Timber 
covers: 

a. pre-consumer reclaimed wood and wood fibre 
and industrial by-products;  

b. post-consumer reclaimed wood and wood fibre, 
and driftwood;  

c. reclaimed timber abandoned or confiscated at 
least ten years previously; 

it excludes sawmill co-products; 

 
Safety Data Sheet has the meaning as defined in the Registration, 

Evaluation, Authorisation and Restriction of 
Chemicals (REACH) Regulations 2007 (as 
amended); 

 
Schedule of Requirements means Schedule 2 (Schedule of Requirements), 

which identifies, either directly or by reference, 
Contractor Deliverables to be provided, the 
quantities and dates involved and the price or 
pricing terms in relation to each Contractor 
Deliverable; 

 
Sensitive Information means the Information listed in the completed 

Schedule 5 (Contractor’s  Sensitive Information), 
which is Information notified by the Contractor to 
the Authority, which is acknowledged by the 



 OFFICIAL – SENSITIVE – COMMERCIAL 
 

 
Contract Number 702285450 

   Page 52 of 77 

Authority as being sensitive, at the point at which 
the Contract is entered into or amended (as 
relevant) and remains sensitive information at the 
time of publication; 

 
Short-Rotation Coppice means a specific management regime whereby the 

poles of trees are cut every one to two years and 
which is aimed at producing biomass for energy.  It 
is exempt from the UK Government timber 
procurement policy.  For avoidance of doubt, Short-
Rotation Coppice is not conventional coppice, 
which is subject to the timber policy; 

 
Specification means the description of the Contractor 

Deliverables, including any specifications, 
drawings, samples and / or patterns, and shall 
include any document or item which, individually or 
collectively is referred to in Schedule 2 (Schedule 
of Requirements). The Specification forms part of 
the Contract and all Contractor Deliverables to be 
supplied by the Contractor under the Contract shall 
conform in all respects with the Specification; 

 
STANAG4329 means the publication NATO Standard Bar Code 

Symbologies which can be sourced at 
https://www.dstan.mod.uk/faqs.html; 

 
Subcontractor means any subcontractor engaged by the 

Contractor or by any other subcontractor of the 
Contractor at any level of subcontracting to provide 
Contractor Deliverables wholly or substantially for 
the purpose of performing (or contributing to the 
performance of) the whole or any part of this 
Contract and ‘Subcontract’ shall be interpreted 
accordingly; 

 
Timber and Wood-Derived Products means timber (including Recycled Timber and 

Virgin Timber but excluding Short-Rotation 
Coppice) and any products that contain wood or 
wood fibre derived from those timbers.  Such 
products range from solid wood to those where the 
manufacturing processes obscure the wood 
element; 

 
Transparency Information means the content of this Contract in its entirety, 

http://www.dstan.mod.uk/faqs.html
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including from time to time agreed changes to the 
Contract, except for (i) any Information which is 
exempt from disclosure in accordance with the 
provisions of the Freedom of Information Act 2000 
(FOIA) or the Environmental Information 
Regulations 2004 (EIR), which shall be determined 
by the Authority, and (ii) any Sensitive Information; 

 
Virgin Timber means Timber and Wood-Derived Products that do 

not include Recycled Timber. 
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Schedule 2 - Schedule of Requirements 

 
Schedule 2 - Schedule of Requirements 

Item 
No 

Description Total FIRM Price (£) Ex 
VAT/ Total MAXIMUM 

Price (£) Ex VAT 

1
.
 
 
 
 
 
 
  

1 

Provision of a 3-year full support package for 120 Licenses of the 
ASCE Software as hosted on MODNET for DE&S Air Environment 

a. Year 1 – 1st April 2022 to 31st March 2023 

b. Year 2 – 1st April 2023 to 31st March 2024 

c. Year 3 – 1st April 2024 to 31st March 2025 

 

 

 

 

 
£110,160.00 (Firm) 
£110,160.00 (Firm) 
£110,160.00 (Firm) 

2
.
 
 
 
 
 
 
 
2
. 

2 

Provision of up to 15 days training over 3-year period (estimated as 5 
days per year) for DE&S Air Environment 

Maximum of 8 personnel per training day. 

Either the Introductory course or the Advanced course 

 

Redacted iaw FOIA  

£25,500 Total (Max) 

 

3
3
 
 
 
 
 
 
 
3
. 

Provision of up to 15 days Project Support over 3-year period 
(estimate 5 days per year) for DE&S Air Environment 

 

 
Redacted iaw FOIA 

 
£15,000 Total (Max) 
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3 

4
.
 
 
 
 
 
 
  

4 

The provision of 6-month Review Meetings, initiated by the Authority’s 
Project Manager, be held on the following dates: 

a) Year 1 – October 2022 

b) Year 2 – April 2023 

c) Year 2 – October 2023 

d) Year 3 – April 2024 

e) Year 3 – October 2024 

 

Price included in SOR Item 
1 and 5. 

 

 

 

 

 

 

 

 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Contract Number: 702285450 
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As at: Offer of Contract 

Schedule 3 – Contract Data Sheet 

 
 

General Conditions 

Condition 2 – Duration of Contract: 

 

        The Contract expiry date shall be: 31-MAR-2025 

Condition 4 – Governing Law: 

 

Contract to be governed and construed in accordance with:  

 

English Law 

 

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) 
irrevocably appointed for Contractors without a place of business in England (or Scotland, if 
Scots Law applies) in accordance with clause 4.g (if applicable) are as follows: 

 

N/A 

Condition 7 – Authority’s Representatives: 

 

The Authority’s Representatives for the Contract are as follows: 

 

Commercial: Simon Puckle (as per Annex A to Schedule 3 (DEFFORM 111)) 

 

Project Manager: Robert Hooper (as per Annex A to Schedule 3) (DEFFORM 111)) 

Condition 18 – Notices: 

 

Notices served under the Contract shall be sent to the following address: 

 

Authority:   MOD Abbey Wood, Filton, Bristol, BS34 8JH (as per Annex A to Schedule 3 
(DEFFORM 111)) 

 

Contractor: NCC Group Security Service Ltd, Xyz Building 2 Hardman Boulevard, Spinningfields, 
Manchester, England, M3 3AQ 
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Notices can be sent by electronic mail? Yes 

Condition 19.a – Progress Meetings: 

 

The Contractor shall be required to attend the following meetings: 

 

As Per Item 4 of Schedule of Requirements 

Condition 19.b – Progress Reports: 

 

The Contractor is required to submit the following Reports: 

 

N/A 

 

Reports shall be Delivered to the following address: 

 

N/A 
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Supply of Contractor Deliverables 

Condition 20 – Quality Assurance: 

 

Is a Deliverable Quality Plan required for this Contract? No 

 

If required, the Deliverable Quality Plan must be set out as defined in AQAP 2105 and delivered 
to the Authority (Quality) within _________ Business Days of Contract Award.  Once agreed by 
the Authority the Quality Plan shall be incorporated into the Contract.  The Contractor shall 
remain at all times solely responsible for the accuracy, suitability and applicability of the 
Deliverable Quality Plan. 

 

Other Quality Assurance Requirements: 

 

N/A 

Condition 21 – Marking of Contractor Deliverables: 

 

        Special Marking requirements:  

 

N/A 

Condition 23 - Supply of Data for Hazardous Contractor Deliverables, Materials and Substances: 

 

A completed Schedule 6 (Hazardous Contractor Deliverables, Materials or Substance 
Statement), and if applicable, Safety Data Sheet(s) are to be provided by e-mail with attachments 
in Adobe PDF or MS WORD format to: 

 

a)  The Authority’s Representative (Commercial) 

 

b)  Defence Safety Authority – DESTECH-QSEPEnv-HSISMulti@mod.gov.uk 

 

to be Delivered no later than one (1) month prior to the Delivery Date for the Contract Deliverable 
or by the following date: 01-MAY-2022 

Condition 24 – Timber and Wood-Derived Products: 

 

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: 
Data Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS WORD 
format to the Authority’s Representative (Commercial) 

mailto:DESTECH-QSEPEnv-HSISMulti@mod.gov.uk


 OFFICIAL – SENSITIVE – COMMERCIAL 
 

 
Contract Number 702285450 

   Page 59 of 77 

 

to be Delivered by the following date: 01-MAY-2022 

Condition 25 – Certificate of Conformity: 

 

Is a Certificate of Conformity required for this Contract? No 

 

Applicable to Line Items: N/A 

 

If required, does the Contractor Deliverables require traceability throughout the supply chain?      

 

No 

 

Applicable to Line Items: 

Condition 27.b – Delivery by the Contractor: 

 

The following Line Items are to be Delivered by the Contractor: 

 

All 

         

Special Delivery Instructions: 

 

N/A 

 

Each consignment is to be accompanied by a DEFFORM 129J. 

Condition 27.c - Collection by the Authority: 

 

The following Line Items are to be Collected by the Authority: 

 

N/A 

 

Special Delivery Instructions: 

         

N/A 

 

Each consignment is to be accompanied by a DEFFORM 129J. 
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Consignor details (in accordance with Condition 27.c.(4)): 

 

Line Items:  N/A  Address: N/A 

 

Line Items:  N/A  Address: N/A 

 

 

Consignee details (in accordance with condition 22): 

 

Line Items:  N/A  Address: Please contact Project Manager as per Box 2. 

 

Line Items:  N/A  Address: Please contact Project Manager as per Box 2. 

 

Condition 29 – Rejection: 

 

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless 
otherwise specified here: 

 

The time limit for rejection shall be 30 Business Days. 

Condition 31 – Self-to-Self Delivery: 

 

Self-to-Self Delivery required?     No 

 

If required, Delivery address applicable: 

 

N/A 
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Pricing and Payment 

Condition 34 – Contract Price: 

 

All Schedule 2 line items shall be FIRM Price other than those stated below: 

 

Line Items  _________ 

 

Clause 46. _________ refers 

 

Termination 

Condition 41 – Termination for Convenience: 

 

The Notice period for terminating the Contract shall be twenty (20) days unless otherwise 
specified here: 

 

The Notice period for termination shall be _________ Business Days 

 

Other Addresses and Other Information (forms and publications addresses and official use 
information) 

See Annex A to Schedule 3 (DEFFORM 111) 
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Schedule 4 – Contract Change Control Procedure 

 
Contract No: 702285450 
 

Authority Changes 

 

1. The Authority shall be entitled to propose any change to the Contract (a " Change") or (subject to 
Clause 2) Changes in accordance with this Schedule 4.   

2. Nothing in this Schedule shall operate to prevent the Authority from specifying more than one Change 
in any single proposal, provided that such changes are related to the same or similar matter or 
matters. 

 

Notice of Change 

 

3. If the Authority wishes to propose a Change or Changes, it shall serve a written notice (an "Authority 
Notice of Change") on the Contractor. 

4. The Authority Notice of Change shall set out the Change(s) proposed by the Authority in sufficient 
detail to enable the Contractor to provide a written proposal (a "Contractor Change Proposal") in 
accordance with clauses 7 to 9 (inclusive).  

5. The Contractor may only refuse to implement a Change or Changes proposed by the Authority, if such 
change(s):  

a. would, if implemented, require the Contractor to deliver any Contractor Deliverables under the 
Contract in a manner that infringes any applicable law relevant to such delivery; and/or 

b. would, if implemented, cause any existing consent obtained by or on behalf of the Contractor in 
connection with their obligations under the Contract to be revoked (or would require a new 
necessary consent to be obtained to implement the Change(s) which, after using reasonable 
efforts, the Contractor has been unable to obtain or procure and reasonably believes it will be 
unable to obtain or procure using reasonable efforts); and/or 

c. would, if implemented, materially change the nature and scope of the requirement (including its risk 
profile) under the Contract;    

and: 

d. the Contractor notifies the Authority within 10 (ten) Business Days (or such longer period as shall 
have been agreed in writing by the parties) after the date of the Authority Notice of Change that the 
relevant proposed Change or Changes is/are a Change(s) falling within the scope of Clauses 5.a, 
5.b and/or 5.c providing written evidence for the Contractor's reasoning on the matter; and  

e. further to such notification:  

(1) either the Authority notifies the Contractor in writing that the Authority agrees, or 
(where the Authority (acting reasonably) notifies the Contractor that the Authority 
disputes the Contractor's notice under Clause 5.d) it is determined in accordance with 
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Condition 40 (Dispute Resolution), that the relevant Change(s) is/are a Change(s) 
falling within the scope of Clauses 5.a, 5.b and/or 5.c; and 

(2) (where the Authority either agrees or it is so determined that the relevant Change(s) 
is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c) the Authority 
fails to make sufficient adjustments to the relevant Authority Notice of Change (and 
issue a revised Authority Notice of Change) to remove the Contractor's grounds for 
refusing to implement the relevant Change under Clauses 5.a, 5.b and/or 5.c within 10 
(ten) Business Days (or such longer period as shall have been agreed in writing by the 
parties) after:  

i) the date on which the Authority notifies in writing the Contractor that the Authority agrees that the 
relevant Change(s) is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c); or  

ii) the date of such determination.  
6. The Contractor shall at all times act reasonably, and shall not seek to raise unreasonable 
objections, in respect of any such adjustment.  

 

Contractor Change Proposal 

 

7. As soon as practicable, and in any event within: 

a. (where the Contractor has not notified the Authority that the relevant Change or Changes is/are a 
Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in accordance with Clause 5) 
fifteen (15) Business Days (or such other period as the Parties agree (acting reasonably) having 
regard to the nature of the Change(s)) after the date on which the Contract shall have received the 
Authority Notice of Change; or  

b. (where the Contractor has notified the Authority that the relevant Change or Changes is/are a 
Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in accordance with Clause 5 and: 

(1) the Authority has agreed with the Contractor's conclusion so notified or it is determined under 
Condition 40 (Dispute Resolution) that the relevant Change(s) is/are a Change(s) falling within the scope 
of Clauses 5.a, 5.b and/or 5.c and the Authority has made sufficient adjustments to the relevant Authority 
Notice of Change (and issued a revised Authority Notice of Change(s)) to remove the Contractor's 
grounds for refusing to implement the relevant Change(s) under Clauses 5.a, 5.b and/or 5.c) fifteen (15) 
Business Days (or such other period as the parties shall have agreed (both parties acting reasonably) 
having regard to the nature of the Change(s)) after the date on which the Contractor shall have received 
such revised Authority Notice of Change; or   
(2) the Authority has disputed such conclusion and it has been determined in accordance with 
Condition 40 (Dispute Resolution) that the relevant Change(s) is/are not a Change(s) falling within the 
scope of Clauses 5.a, 5.b and/or 5.c) fifteen (15) Business Days (or such other period as the parties shall 
have agreed (both parties acting reasonably) having regard to the nature of the Change(s)) after the date 
of such determination, 

the Contractor shall deliver to the Authority a Contractor Change Proposal. For the avoidance of 
doubt, the Contractor shall not be obliged to deliver to the Authority a Contractor Change Proposal 
where the Contractor notifies the Authority, and the Authority agrees or it is determined further to 
such notification in accordance with Clause 5, that the relevant Change or Changes is/are a 
Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c.   



 OFFICIAL – SENSITIVE – COMMERCIAL 
 

 
Contract Number 702285450 

   Page 64 of 77 

8. The Contractor Change Proposal shall comprise in respect of each and all Change(s) proposed: 

a. the effect of the Change(s) on the Contractor’s obligations under the Contract; 

b. a detailed breakdown of any costs which result from the Change(s); 

c. the programme for implementing the Change(s); 

d. any amendment required to this Contract as a result of the Change(s), including, where 
appropriate, to the Contract Price; and  

e. such other information as the Authority may reasonably require. 

9. The price for any Change(s) shall be based on the prices (including rates) already agreed for the 
Contract and shall include, without double recovery, only such charges that are fairly and properly 
attributable to the Change(s). 

 

Contractor Change Proposal – Process and Implementation 

 

10. As soon as practicable after the Authority receives a Contractor Change Proposal, the Authority 
shall:  

a. evaluate the Contractor Change Proposal; and 

b. where necessary, discuss with the Contractor any issues arising (and (in relation to a Change(s) 
proposed by the Authority) following such discussions the Authority may modify the Authority Notice of 
Change) and the Contractor shall as soon as practicable, and in any event not more than ten (10) 
Business Days (or such other period as the Parties shall have agreed in writing) after receipt of such 
modification, submit an amended Contractor Change Proposal. 

11. As soon as practicable after the Authority has evaluated the Contractor Change Proposal (amended 
as necessary) the Authority shall: 

a. either indicate its acceptance of the Change Proposal by issuing an amendment to the Contract 
in accordance with Condition 6 (Formal Amendments to the Contract), whereupon the Contractor shall 
promptly issue to the Authority the Contractor's DEFFORM 10B indicating their unqualified acceptance of 
such amendment in accordance with, and otherwise discharge their obligations under, such Condition 
and implement the relevant Change(s) in accordance with such proposal; or 

b. serve  Notice on the Contractor rejecting the Contractor Change Proposal and withdrawing 
(where issued in relation to a Change or Changes proposed by the Authority) the Authority Notice of 
Change (in which case such notice of change shall have no further effect). 

12. If the Authority rejects the Contractor Change Proposal, it shall not be obliged to give its reasons for 
such rejection. 

13. The Authority shall not be liable to the Contractor for any additional work undertaken or expense 
incurred in connection with the implementation of any Change(s), unless a Contractor Change 
Proposal has been accepted by the Authority in accordance with Clause11.a and then subject only to 
the terms of the Contractor Change proposal so accepted. 

 

Contractor Changes 
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14. If the Contractor wishes to propose a Change or Change(s), they shall serve a Contractor Change 
Proposal on the Authority. Such proposal shall be prepared and reviewed in accordance with and 
otherwise be subject to the provisions of Clauses 8 to 13 (inclusive). 
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Schedule 5 – Contractor’s Commercial Sensitive Information Form 

 

Contract No: 702285450 

 

Contract  No: 702285450  

Description of Contractor’s Commercially Sensitive Information: 

      pricing breakdown / rates 

Cross Reference(s) to location of sensitive information: 

       

Explanation of Sensitivity: 

       commercially sensitive 

Details of potential harm resulting from disclosure: 

      market sensitive information 

Period of Confidence (if applicable):       

Contact Details for Transparency / Freedom of Information matters: 

Name:    Redacted iaw FOIA 

Position:    Redacted iaw FOIA     

Address:    NCC Group, Sixth Floor, 105 Victoria Street, London, SW1E 6QT   

Telephone Number:     Redacted iaw FOIA    

Email Address:   Redacted iaw FOIA 
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Schedule 6 – Hazardous Contractor Deliverables, Materials or Substances Supplied under the 
Contract 

Data Requirements for Contract No:702285450 

 

Hazardous Contractor Deliverables, Materials or Substances 

Statement by the Contractor 

 

Contract No: 702285450 

 

Contract Title: Air Environment Safety Assessment Tool Technical Support, Training 

 

Contractor: NCC Group Security Service Ltd 

 

Date of Contract: 01/04/2022  

 

* To the best of our knowledge there are no hazardous Contractor Deliverables, materials or substances 
to be supplied.   

 

 
* To the best of our knowledge the hazards associated with materials or substances to be supplied under 
the Contract are identified in the Safety Data Sheets (Qty:     ) attached in accordance with condition 
24.    

 

 

 

 
Contractor’s Signature:        

 

 
Name:        

 

 
Job Title:        

 

 
Date:        
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* check box () as appropriate  

 

 ........................................................................................  
 

To be completed by the Authority  

 

 
Domestic Management Code (DMC):        

 

 
NATO Stock Number:        

 

 
Contact Name:        

 

 
Contact Address:        

 

Copy to be forwarded to: 

 

Hazardous Stores Information System (HSIS) 

Defence Safety Authority (DSA)  

Movement Transport Safety Regulator (MTSR)  

Hazel Building Level 1, #H019 

MOD Abbey Wood (North) 

Bristol BS34 8QW 

 

Emails to be sent to: 

DESTECH-QSEPEnv-HSISMulti@mod.gov.uk 
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Schedule 7 – Timber and Wood Derived Products Supplied under the Contract 
 

Data Requirements for Contract No: 702285450 

 

The following information is provided in respect of condition 24 (Timber and Wood-Derived Products): 

 

Schedule of 
Requirements 

item and timber 
product type 

Volume of 
timber 

Delivered to 
the Authority 

with FSC, 
PEFC or 

equivalent 
evidence 

Volume of 
timber Delivered 
to the Authority 

with other 
evidence 

Volume (as Delivered to 
the Authority) of timber 

without evidence of 
compliance with 

Government Timber 
Procurement Policy 

Total volume of 
timber 

Delivered to 
the Authority 

under the 
Contract 
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DEFFORM 111 
 
 
 
Appendix - Addresses and Other Information 

 

1. Commercial Officer 

Name: Simon Puckle 

Address: MOD Abbey Wood, Filton, Bristol, BS34 8JH 

Email:  simon.puckle382@mod.gov.uk             0300 164 8917 

 

2. Project Manager, Equipment Support Manager or PT Leader (from whom technical information is 
available) 

Name:  Robert Hooper 

Address MOD Abbey Wood, Filton, Bristol, BS34 8JH 

Email:  Robert.Hooper418@mod.gov.uk                      (0)30 679 34851 

 

3. Packaging Design Authority Organisation & point of contact: 

N/A 

(Where no address is shown please contact the Project Team in Box 2)  

     N/A 

 

4. (a) Supply / Support Management Branch or Order Manager: 

Branch/Name: N/A 

N/A 

(b) U.I.N.   N/A 

 

5. Drawings/Specifications are available from N/A 

 

6. Intentionally Blank 

 

7. Quality Assurance Representative:  N/A 

Commercial staff are reminded that all Quality Assurance requirements should be listed under the 
General Contract Conditions.  

 

AQAPS and DEF STANs are available from UK Defence Standardization, for access to the documents 
and details of the helpdesk visit http://dstan.gateway.isg-r.r.mil.uk/index.html  [intranet] or 

http://dstan.gateway.isg-r.r.mil.uk/
file:///C:/u01/appmprod/apps/fs2/FMW_Home/user_projects/domains/EBS_domain/C:.html 
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https://www.dstan.mod.uk/ [extranet, registration needed]. 

 

8.  Public Accounting Authority 

1.  Returns under DEFCON 694 (or SC equivalent) should be sent to DBS Finance ADMT – Assets In 
Industry 1, Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD 

 44 (0) 161 233 5397 

 

2.  For all other enquiries contact DES Fin FA-AMET Policy, Level 4 Piccadilly Gate, Store Street, 
Manchester, M1 2WD 

 44 (0) 161 233 5394 

 

9.  Consignment Instructions The items are to be consigned as follows: N/A 

 

10.  Transport. The appropriate Ministry of Defence Transport Offices are: 

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, BRISTOL BS34 8JH                       

Air Freight Centre 

IMPORTS  030 679 81113 / 81114   Fax 0117 913 8943 

EXPORTS  030 679 81113 / 81114   Fax 0117 913 8943 

Surface Freight Centre 

IMPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 8946 

EXPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 8946 

B.JSCS 

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3) 

JSCS Fax No. 01869 256837 

Users requiring an account to use the MOD Freight Collection Service should contact UKStratCom-
DefSp-RAMP@mod.gov.uk in the first instance. 

 

11. The Invoice Paying Authority 

Ministry of Defence, DBS Finance, Walker House, Exchange Flags Liverpool, L2 3YL                     

 0151-242-2000 Fax:  0151-242-2809 

Website is: https://www.gov.uk/government/organisations/ministry-of-
defence/about/procurement#invoice-processing 

 

12.  Forms and Documentation are available through *: 

Ministry of Defence, Forms and Pubs Commodity Management PO Box 2, Building C16, C Site, Lower 
Arncott, Bicester, OX25 1LP  (Tel. 01869 256197  Fax: 01869 256824) 

Applications via fax or email: Leidos-FormsPublications@teamleidos.mod.uk 

 

mailto:UKStratCom-DefSp-RAMP@mod.gov.uk
mailto:UKStratCom-DefSp-RAMP@mod.gov.uk
mailto:Leidos-FormsPublications@teamleidos.mod.uk
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* NOTE 

1. Many DEFCONs and DEFFORMs can be obtained from the MOD Internet Site: 
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm 

 

2. If the required forms or documentation are not available on the MOD Internet site requests should be 
submitted through the Commercial Officer named in Section 1.   

 

 

https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm
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Deliverables 
 
This matrix is intended to provide an overview of the parties’ contractual obligations to assist with contract 
management.  It does not form part of the contract and should not be relied upon to aid interpretation of 
the contract.  In the event of any conflict, inconsistency or discrepancy between this matrix and the 
contract, the terms of the contract shall take precedence. 

All Negotiation Deliverables 

 
Supplier Contractual Deliverables 

Name Description Due Responsible Party 
Obligation DEFCON 
130 ( Edn 02/16) 
Clause - 10 - Safety 
Data Sheet 
Provision 

A Safety Data Sheet in respect of 
each Dangerous Good in 
accordance with the REACH 
Regulations 2007 and the Health 
and Safety at Work Act 1974 to be 
provided no later than one month 
before delivery is due. 

Due 4 weeks before 
Contract Agreement 
Start Date 

Supplier 
Organization 

Obligation Condition 
1.c.(2) - Notification 
of litigation  

Notification of; Litigation, 
arbitration, administrative, 
adjudication or mediation 
proceedings against itself or a 
Subcontractor 

 Supplier 
Organization 

Obligation Condition 
1.c.(4) - Notification 
of Winding-up  

Notice of any proceedings or steps 
taken for its winding-up or 
dissolution or for the appointment 
of a receiver, administrator, 
liquidator, 

 Supplier 
Organization 

Obligation Condition 
5.b - Notice of 
inconsistency 
between contract 
documents 

If either Party becomes aware of 
any inconsistency within or 
between Contractual documents 
they shall notify the other Party 
forthwith 

 Supplier 
Organization 

Obligation Condition 
16.a - Change of 
Control of Contractor 

Written Notification of any 
intended, planned or actual change 
in control of the Contractor, 
including any Sub-contractors. 

 Supplier 
Organization 

Obligation Condition 
16.b - Notification of 
Concern due to 
Change of Control 

advise the Contractor in writing of 
any concerns due to Change of 
Control 

 Supplier 
Organization 

Obligation Condition 
18.a - Contractors 
Records (reminder) 

maintain all records in connection 
with the Contract  for a period of at 
least six (6) years 

Due 3 months before 
Contract Agreement 
End Date 

Supplier 
Organization 

Obligation Condition 
20.a - Attendance at 
Progress Meetings 

attend progress meetings at the 
frequency or times specified in the 
contract 

Repeats every 3 
months on the First Day 
of the Month starting 1 
month after Contract 
Agreement Start Date 

Supplier 
Organization 
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until 0 day after 
Contract Agreement 
End Date 

Obligation Condition 
20.b - Progress 
Reports 

submit progress reports at the 
times and in the format specified in 
the contract 

Repeats every 3 
months on the First Day 
of the Month starting 1 
month after Contract 
Agreement Start Date 
until 0 day after 
Contract Agreement 
End Date 

Supplier 
Organization 

Obligation Condition 
23.e, 24.a, and 24.c 
- Safety Data Sheet 

provide a Safety Data Sheet in 
respect of each 
Dangerous/Hazardous Material or 
substance supplied or deliverable 
containing such. 

 Supplier 
Organization 

Obligation Condition 
23.f.(6) And 
Condition 
23.g.(1).(b) - 
Documents relating 
to design of new 
MLP Packaging 

"All SPIS, new or modified, shall be 
uploaded by the on to SPIN. 
where the Supplier is the PDA and 
registered a list of all SPIS which 
have been prepared or revised 
against the Contract; and 
a copy of all new / revised SPIS, 
complete with all continuation 
sheets and associated drawings 
shall be provided for upload" 

 Supplier 
Organization 

Obligation Condition 
24.d - Schedule 6 
hazardous 
Contractor 
Deliverables, 
Materials or 
Substances 
Supplied under the 
Contract: Data 
Requirements 

a completed Schedule 6 
(Hazardous Contractor 
Deliverables, Materials or 
Substances Supplied under the 
Contract: Data Requirements) 

Due 0 day after 
Contract Agreement 
Start Date 

Supplier 
Organization 

Obligation Condition 
- Compliance with 
hazard reporting 
requirements for 
materials or 
substances are 
ordnance, munitions 
or explosives 

in addition to the requirements of 
UK REACH CLP  the Contractor 
shall comply with hazard reporting 
requirements of DEF STAN 07-085 
Design Requirements for Weapons 
and Associated Systems. 

 Supplier 
Organization 

Obligation Condition 
25.c  - Source of 
Timber and Wood 

If requested Evidence that the 
Timber and Wood-Derived 
Products supplied to the Authority 
comply with the requirements of 
clause 25.a or 25.b or both. 

 Supplier 
Organization 

Obligation Condition 
26.a - Certificate of 
Conformity 

sufficient information, certification, 
documentation and other 
reasonable assistance to obtain 
necessary UK import/export licence 

 Supplier 
Organization 
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or to facilitate the granting of 
export/import licences or 
authorisations by a foreign 
Government 

Obligation Condition 
36.a - Provide 
Registration Details 
for CP&F 

provide details for registration on 
CP&F 

 Supplier 
Organization 

Obligation Condition 
37.c - Notification of 
applicable VAT 

Notification of VAT liability or 
changes to it 

 Supplier 
Organization 

Obligation Condition 
42.c.(2) - Post 
notification of 
Termination 

List of Unused and undamaged 
materiel; contractor deliverables in 
the course of manufacture. 

 Supplier 
Organization 

Obligation Clause 
Condition 42.f  - 
Subcontract 
Termination 

inclusion of Termination clause in 
subcontracts over £250,000 

Due 0 day after 
Contract Agreement 
Start Date 

Supplier 
Organization 

Obligation DEFCON 
697 ( Edn 07/13) 
Clause - 6f - 
Confirmation that 
employees have 
appropriate security 
clearance. 

Confirmation that employees have 
appropriate security clearance. 

Due 1 month before 
Contract Agreement 
Start Date 

Supplier 
Organization 

Obligation DEFCON 
697 ( Edn 07/13) 
Clause - 6h - 
Confirm that 
appropriate risk 
assessments have 
been undertaken. 

Confirmation that appropriate risk 
assessments have been 
undertaken. 

Due 1 month before 
Contract Agreement 
Start Date 

Supplier 
Organization 

Mandatory Standstill 
Period Ending 

The 10 day mandatory Standstill 
Period is closing 

 Supplier 
Organization 

 
 
 
Buyer Contractual Deliverables 

 
 

Name Description Due Responsible Party 
Obligation Condition 
5.b - Notice of 
inconsistency 
between contract 
documents 

If either Party becomes aware of 
any inconsistency within or 
between Contractual documents 
they shall notify the other Party 
forthwith 

 Buyer 
Organization 

Obligation Condition 
8.c - Change in 
Authority 

Written confirmation of any change 
to the Authorities Representatives 

 Buyer 
Organization 
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Representatives 
Obligation Condition 
14.f.(6) - Use of 
confidentiality 
agreement 

Disclosure of Information on a 
confidential basis shall be subject 
to a confidentiality agreement 
containing terms no less stringent 
than those placed on the Authority 

 Buyer 
Organization 

Obligation Condition 
33.l - Notification of 
restrictions in use 
due to non-UK 
licence  

If all or any part of the Contractor 
Deliverables are subject to Clause 
33.k(1) or 33.k(2), it shall notify the 
Authority of this as soon as 
reasonably practicable 

Due 1 week after 
Contract Agreement 
Start Date 

Buyer 
Organization 

Obligation Condition 
36.c - Payment 

Payment of sums due  Buyer 
Organization 

Obligation Condition  
42.a - Termination 

Written notice of Termination of 
part or whole of contract 

 Buyer 
Organization 

Obligation DEFCON 
697 ( Edn 07/13) 
Clause - 17 - 
Provision of 
operational specific 
medical warning 
notices. 

Provision of operational specific 
medical warning notices. 

Due 1 month before 
Contract Agreement 
Start Date 

Buyer 
Organization 
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Quality Assurance Conditions 
 

No Specific Quality Management System requirements are defined. This does not relieve the Supplier of 
providing conforming Products under this Contract. 
 

 

 
 


