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PPC2000 (AMENDED 2013)

ACA STANDARD FORM OF CONTRACT FOR PROJECT PARTNERING
PROJECT PARTNERING AGREEMENT (AS AMENDED)

A PARTNERING CONTRACT is made as a deed on the ‘ Sth | _ day of
December 20[ 23 ]

IN RELATION TO the DRAINAGE WORKS REQUIRED FOR RETROSPECTIVE PLANNING PERMISSION
FOR ACCOMMODATION UNITS (the "Project") at HMP HOLLESLEY BAY (the "Site")

'BETWEEN‘the parties who have executed this Project Partnering Agreement

WHO AGREE working in mutual co-operation to fulfil their agreed roles and responsibilities-and apply their agreed
expertise in relation to the Project, in accordance with and subject to the Partnering Terms attached to this Project
Partnering Agreement and the other Partnering Documents described in or created pursuant to the Partnering
Terms, and that subject to amendment in accordance with the Partnering Terms:

Reference in
Partnermg

Terms

Clause 1.1 " | The Project and the Site are further described in the Project Brief and the Project Proposals. |-

Clause 1.2A | The Project Consultants (which do not include the Consultants) are as follows:

> Not Applicable |

The Operational Parties (which do not include tlrre Project Consultants) are as follows:
The Governor-at HMP Hollesley Bay | .

Head of Works at HMP Hollesley Bay

The Relevant Service Delivery Mahager at HMP Hollesley Bay

Head of Security at HMP Hollesley Bay

Healtrr and Safety Officer at HMP Hollesley Bay

The FM provider at HMP Hollesley Bay

Y.V V¥V Vv V VYV Y

Area Property Operations Manager at HMP Hollesley Bay
» Regional Property Operatlons Manager at HMP Hollesley Bay

The Client Representative may notrfy the Partnerlng Team members of any additional Prorect
Consultants and/or Operational Parties from time to time in wrrtrng

Clause 13 |The roles, expertise and responsibilities of the Client and the Constructor are further
described in the Project Brief and the Project Proposals and the Constructor shall be paid in
accordance with the Partnering Terms and the Price Framework.
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Reference in
Partnering

Terms

Clauses 1.3 and
1.5

|»  Cost Consultant: JACOBS UK LTD

|»  Technical Assessor: MACE LTD

In addition to the Constructor, the Partnering Team shall include the following
Consultants whose roles, expertise and responsibilities are each further described in the
Project Brief and Consultant Services Schedules and who shall be paid in accordance wnth
the Partnerlng Terms and the Consultant Payment Terms:

>  Client Representatiye: MACE LTD

> PrlnCIpaI DeSIQner GALLIFORD TRY CONSTRUCTION LIMITED

>  Lead Designer: GALLIFORD TRY CONSTRUCTION LIMITED

Further details of the Partnerlng Team members as at the date of this PI'OjeCt Partnering
Agreement and as may be amended and updated from time to time (whether pursuant to a
Joining Agreement or as otherwise agreed in writing between the parties), are set out at
Appendix 2 to this Project Partnering Agreement.

Clauses 1.3, 1.6

‘The Client ‘may (and at its sole discretion) approve the engagement of one or more Specialists

and 10.2 as Partnering Team members from time to time following its prior approval of the proposed
role(s), expertise and responsibilities of such Specialists, who shall (once appointed as such
pursuant to a Joining Agreement or as otherwise agreed in writing by the Client) be paid in
accordance with the relevant Specialist Payment Terms.
Clause 2 The Partnering Documents (subject to addition and/or amendment in accordance with the
Partnering Terms) shall comprise:
> this Project Pvartn'ering Agreement and the Partnering Terms set out APPENDIX 1 of
this Project Partnering Agreement (including, in relation to any particular party, its Joining
Agreement),
> the Paﬂnering Timetable set out at APPENDIX 6 of this Project Partnering Agreement;
>  the Consultant Services Schedules set out at APPENDIX 12 of this Pro;ect Partnering
* Agreement; ' ‘
> the Consultant Payment Terms set out as part of APPENDIX 12 of this Project
Partnering Agreement or as per Consultant Framework Agreements (Clause 2.28);;
> the PrOJect Brief set out at APPENDIX 10 of this Project Partnering Agreement (as may
be updated and/or amended by the Client in wr|t|ng from time to time),
> the Project Proposals as setout at APPENDIX 11 of this Project Partnering Agreement,
» - the. Prlce Framework set out as part of APPENDIX 11 of this’ PrOJect Partnering |
Agreement;
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Reference in
Partnering

Terms

the KPIs and Targets as set out at APPENDIX 8 of this Project Partnering Agreement;
the Risk Register set out at APPENDIX 7;
the BIM Protocol as set out at APPENDIX 10;

additional Partnering Documents listed in the Summary of Appendices and,;

vV V V. V V

. any additional and/or amended Partnerlng Documents developed in accordance with the
Partnering Terms,

each as set out in the above Partnering Documents or as incorporated therein by the operation
|of the relevant Joining Agreement(s), and any additional and/or amended Partnering
Documents developed and added. to the Partnering Documents in accordance with the
Partnering Terms from time to time.

Clause 2.2A The Constructor Framework Agreement is a Framework A: projects up to
£5million in relation to London & East (Lot 4) dated 16" of February 2023 and -
entered into between (1) The Secretary of State for Justice and (2) Galliford Try
| Construction Limited (company number 01977948) (and other parties named
therein) and which is known as Lot 4 of the Constructor Services Project
Framework.

Clause 2.2B The Consultant Framework Agreements are:

CROWN COMMERCIAL SERVICE: PROJECT MANAGEMENT AND FULL
DESIGN TEAM SERVICES FRAMEWORK dated 18" of January 2019 and entered
into between (1) THE SECRETARY OF STATE FOR JUSTICE and (2) MACE
LIMITED (and other parties named therein)] for the provision of Multidisciplinary
Services: London and East England Region (ref: PMFDTS-0159-2018, con_16178)
and; :

CROWN COMMERCIAL SERVICE: PROJECT MANAGEMENT AND FULL
DESIGN.-TEAM SERVICES FRAMEWORK dated 18th of January 2019 and
entered into between (1) THE SECRETARY OF STATE FOR JUSTICE (2)
JACOBS UK LTD (and other parties named therein) for the provision of Cost
Consultancy Services: London and East England Reglon (ref: PMFDTS 0159-2018,
con_16173.

with each being a "Consultant Framework Agreement".

Clause 3.2 NOT USED

~ |Clause 3.3 The Core Group shall comprise:
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Terms

" | Reference in
Partnering

For the Client (Project Delivery):

For the Client (Commercial):

For the Constructor. -

' Fcf Client Representative:

||For Cost Consuitant:

For Lead Designer: -

For Principal Des“ign‘e‘r:: ‘

For the Technical Assessor:

Clause 3.9 © - |[nterested Parties addltlonal to the Partnering. Team shall comprise:
>  Operational Parties Ilsted under Clause 1. 2A of the Partnering Agreement
» The Local District Council’
>  Relevant DNO fo the Estabhshment
> Other Constructors appomted by the Client undertaklng works at the establishment
concurrently
> - And/or such additional parties as arevspeci_fied pursuant to the Project Brief
> such other parties as may be notified by the Client to the Partnering Team members
from time to time in writing and/or such additional partles as are specified pursuant to
the Project Brief.
In accordance with clause 3.9, the Partnering Team shall work 'tdgether and individuaily in
accordance with the Partnering Documents to establish the maximum practical involvement
of the Interested Parties. :
Clause 4.1 Additional 6bjectives of the Partnering Team members shall comprise:
As notified by the Client to the Partnering Team members in writing from time to time.
Clause 5.2 The authority of the Client Representative shall be subject to the following restrictions:
136820048. 4\634883
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Partnermg
Terms. -

Reference in

> The Client Representative shall hot, without the Client's prior written consent, amend or
vary any of the Partnering Documents and/or give any instructions, whether in writing or
otherwise which have (or could be construed as having) the effect of. ,

>  amending / varyihg the Project Brief;
> changing the Date for Completion;

»  increasing or decreasing the overall cost or quahty of Project and/or cause a delay
to Project Completion; and/or .

> detrimentally affect the interests of the Client in the context of the Project or
otherwise.

»  The Client Repreéentative shall not have the authority to execute any Pre-Construction
Agreement and/or Commencement Agreement on behalf of the Client;

>  Without prejudice to the generality of the above, the Client Representative shall not have
the authority to waive any liability of a Partnering Team member to the Client under orin
connection with any part of this Partnering Contract.

The above restrictions shall not apply in the event that an urgent instruction is needed in
respect of an issue affecting health and safety or security. In this instance, the Client
Representative shall take all reasonable steps to contact and liaise with the Client prior to
authorising any such expenditure however, in the event that an urgent decision is needed,
shall take its decnsmn in the interests of the Project and the Client.

The Client Representative is otherwise authorised by the Cllent to manage this Partnering
Contract on behalf of the Client (including, but not limited to, issuing instructions, assessing
extension of time and loss and expense claims, assessing payments to and from each
Partnering Team member and issuing (but not executing) any Pre-Construction Agreement
and/or Commencement Agreement in accordance with the terms of this Partnering Contract).

Clause 5.6

The Partnering Adviser shall be:

>  Not Applicable

‘ _Clause 5.8

The Key Personnel shall comprise:

For the Client (Project Delivery):

'For‘th“e'Cothstructor:i; g
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Reference in
‘Partnering -
.| Terms

For Client Representative:

For Cost Consultant:

For Lead Designer:

For P‘rihbip’al“D‘e’skigner: =

For the TechniCa_I AsseSéor; £

Clause 5.9

> The Requlred Apprenticeship Percentage of all people (lncludmg Specialists) engaged
by the Constructor in connection with the Project are set out in the Project Brief.

» The reporting interval is as set out in APPENDIX 8.

Clause 6.4 and

A Decant Protocol:

Clause 6.4A ‘ )
>  does not apply to this Partnering Contract
Clause 7.1 The Prlnclpal Designer is:
»  The Constructor (or any successor appomted by the Client from time to tlme)

Clause 7.1

The "Principal Contractor” is:

>  The Constructor (or any successor appointed by the Client from time to time).

"| Clauses 7.8,
25.6, 25.10,
25.12 and 25.13

The Client's Policies are set out at:

> | Appendix 10.

Clause 7.7 The ESP (Employment and Skills Plan) is set o_ui at:
> To be developed and finalised between the Partnering Team members as part of thé
Design Development. Please refer to APPENDIX 4: Commencement Agreement.
Thé Employment and Skills Stratégy is set out at;
> To be déveloped and finalised between the ‘Fv’artnering. Team members as part of the
Design Development. Please refer ’go APPENDIX 4: Commencement Agreement.
The Method.Statem'ent is é’et out at: |
> Tobe developed and finalised between the Partnering Téam members és parf of the
136820048.4\634883 | |
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-~ |Reference in
) 'Partnering
- | Terms ‘

Design Development. Please refer to APPENDIX 4: Commencement Agreemenf.

Clause7.8 | The Information and Security Requirements are set out at:

>  APPENDIX 10: Project Brief

Clause 7.8 The Security Requirements are set out at:

»  APPENDIX 10: Project Brief

Clause 7.10 The Security Aspects Letter is set out at: ’
> . Not Applicable. |
The Security Management Plan is:

> Not Applicable.

Clause 7.11 The 4.20 Meeting Minutes apply to the Project and are:

> the minutes of the meeting attended by (a) the governor of the Site at which the works
and/or services comprising the Project are to be undertaken and (b) the Partnering Team
members, the purpose of which is to discuss and agree security and access issues and
requirements in relation to the Site and the Project; and

»  which will be finalised between the governor and the Partnering Team members in
writing on or prlor to the issue of the Commencement Agreement].

The Partnering Team members acknowledge and agree that the 4.20 Meeting Minutes may
be updated and/or replaced by the Client from time to tlme by way of a wntten notice from the
Client Representatlve

Clause 8 The Client Consents which the Client shall be responsible for obtaining and/or maintaining
in connection with the Project shall be as follows: :

> notified by the Client to the Partnering. Team members in writing from time to time (or,
*as the context requires, as stated in the Commencement Agreement). ,

Clause 8 The Lead Designer shall be:

>  The Constructor -

Clause 8 The Design Team shall comprise:

> [The Constructor and any parties that are identified below (or subsequently join this
Project Partnering Agreement and are identified as such through a Joining Agreement):
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Reference in
Partnering.

Terms

> Pfincipal Designer

»  Lead Designer

Clauses 8 and 9

The Project is not a BIM-enabled project. Clause 8.14 does not apply and the references
within the Partnering Agreement and Project Brief to BIM Prootocal, BIM Coordmator BIM
Model and BEP shall for purposes be disregarded.

Clauses 8.3 and
8.6

The Design Development. Process described in clause 8 of the Parinering Terms shall be
amended as follows:

> As detailed in the Appendix 10

> with consideration to Appendix 6 -

| Clause 8.4

The following Site Surveys and Investigations shall be commissioned or undertaken by the
following Partnering Team members: :

> As detailed in the Appendix 10

Clause 10.9(ii)

The Required Small and Medium Enterprise (SME) Percentage is:

»  To be developed prior to the execution of the Commencement Agreement |

Clauses 1.6 and
10.11

The Client shall appoint the following Specialists directly:

> None

Clause 13.2

The shared savings arrangements, shared added value and pamlgam Incentlves
between Partnerlng Team members as follows:

>  Not Applicable

Clause 13.2A

The Share Sevings Scheme is set out at:

The Shared Savi'ngs Scheme requirements set out in clause 13.2A does not apply to this
Partnering Contract. .

>  Not Applicable -

Clause 13.3

The Incentives that link payment to achlevement of the Date for Completion or any
Targets are: :

> As detailed in Appendix 8: Key Performance Indicators & Targets

136820048.4\634883
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Reference in
Partnering

Terms

The form of Vesting Agreement is set out:

‘ Clause 18.7

Clause 15.5
> Not Applicable
The Site Surveys are set out at:

> In Appendix 10

Clause 19.1 and
19.7

CONTRACTORS' ALL RISKS (CAR) INSURANCE:

FRAMEWORK A:

The sum of £ [10,000,000]ten million ] pounds) for any one occurrence, the number of
occurrences being unlimited in any annual policy period, (to the extent insured by the policy
i.e.) the full reinstatement or replacement cost / value of the relevant works associated with
the contract

To be maintained from the date of commencement of the relevant works until the completlon
of the relevant works and thereafter in respect of defects liability until expiry of any defects’
liability ' period.
(subject always to any additional requirements of the Cllent in relation to such msurance)

| Clauses 19.3
and 19.4

‘Contracting Authority reserves the right to amend the limit of indemnity in relation to any

The amounts of, Third Party Public liability and Prodi:ct Liability Insurance and
Professional Indemnity Insurance of each Partnering Team member shall be as set out
below (and subject always to any additional requirements of the Client in relation to such
insurances, such as in relation to the identity of the insured parties and the coverage and
maximum deductible threshold of such policies, as may be set out in the Project Brief):

To cater for circumstances where there may be a particular high hazard project, the
individual reqwrements prior to Execution of the Commencement Agreement

> Appendlx 9

Partnering Team Member |  Third Party Publicand | Professional indemnity -
S Products Liability - Insurance
* Insurance - D
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| Reference "ih"
Partnermg

Terms

Constructor

| The sum of £(50,000,000)]

(FIFTY MILLION) pounds)
for any one occurrence, the
number of occurrences
being unlimited in any
annual policy period, but in
the annual aggregate in
respect of products @ or
pollution liability (to the

. | extent insured by the policy).

DIRECT AWARD: The sum of

£ (5,000,000) FIVE MILLION)

pounds) for any one claim and
in the annual aggregate.

Client Representative)

The sum of £10,000,000
(TEN MILLION pounds) for
. ‘any one occurrence, the

number of occurrences
being unlimited in any
annual policy period, but in
the annual aggregate in
respect of products or
pollution liability (to the
extent insured by the

policy).

| The sum of £10,000,000 (TEN

MILLION pounds) for any one
claim and in the annual
aggregate

Cost Consultant

The sum of £5,000,000
(FIVE MILLION pounds) for
any one occurrence, the
number of occurrences
being unlimited in any
annual policy period, butin
the annual aggregate in
respect of products or
poliution liability (to the
extent insured by the

policy).

The sum of £(5,000,000 ((FIVE
MILLION) pounds) for any one
claim and in the annual
aggregate

1 36820048.4\634883- :
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Reference in
Partnering

Terms

Principal Designer The sum of £(50,000,000)| DIRECT AWARD: The sum of
' (FIFTY MILLION) pounds)| £[ (5,000,000) FIVE MILLION)
for any one occurrence, the| pounds) for any one claim and
number -of occurrences| = in the annual aggregate
being unlimited in any .
annual policy period, but in
the annual aggregate  in
respect of products or
poliution liability (to the
extent insured by the policy).

Clause 20.10 | The rate of interest on late payment shall be:
Three per cent (3%) above the base rate of the Bank of England current on the date the
payment becomes overdue and the Partnering Team members agree that this is a substantial
remedy for the purposes of the Late Payment Act.

‘Clause 20.13

The Client is not a "contractor" for the purposes of the Finance Act.

Clause 20.19 to

‘A Project Bank Account will not be used.

20.22
Clause 21.4 The Defects Liability Period for a Partnering Team member in relation to its contribution to
| the Project shall be twenty-four (24) months from the later of:
>  the last date on which a Partnefi_ng Team member (other than the Client) performed any
~works and/or servic'es in connection with the Project under this Partnering Contract,
> the date on which that Partnering Team member's engagement under this Partnenng
Contract is termination; or
> the date of Project Completion.
Where the Project is divided into Sections, the reférence to "Project Completion” above shall
mean Project Completion of the .final Section forming part of the Project.
| Clause 21.4 The time Ilmlts for rectlflcatlon of defects shall be:
>  for items which represent a breach of security or health and safety risk or where
the continuing safe and comfort_gble occupancy of any part of the establishment
affected by the works forming part of the Project is seriously prejudiced: respond |.
and rectify or make safe within two (2) hours and rectify as soon as possible and in any
event no later than forty-eight (48) hours of notification by the Client Representative of
the defect or the date on which the Constructor becomes (or ought reasonably to have

136820048.4\634883
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Reference in
Partnering -
Terms .

become) aware of the defect, whichever is the earlier;

> for items whlch result in discomfort or could, if ignored, represent a_breach of
security or a health & sa safety risk: rectify as soon as possible and in any event no later
than five (5) Worklng Days from notification by the Client Representative of the defect or
the date on which the Constructor becomes (or ought reasonably to have become) aware
of the defect, whichever'is the earlier; and .

> for any other item, which cannot in the reasonable opinion of the Client

' Representative be left until the end of Defects Liability Period: rectify as soon as
possible and in any event no later than fourteen (14) Working Days from notification by
the Client Representative of the defect or the date on which the Constructor becomes
(or ought reasonably to have become) aware of the defect, whichever is the earlier.

Clause 22.1 The duty of care and warranties of the Partnering Team members descrlbed in clause 22
of the Partnering Terms shall be amended as follows:

> Without prejudice to the generahty of cIause 22.1 and clause 15.2A, the Constructor|
accepts full responsibility to the Client for the design, supply, construction and
completion of the Project undertaken by it pursuant to the Commencement Agreement
and in accordance with the Partnering Documents, including the selection and standards
of all materials, goods, equipment and workmanship forming part of the Project and
including any design and other work undertaken in relation to the Project before or after |
~ the date of the Commencement Agreement by any other Partnering Team member, but
without prejudice to the duty of care of each Partnering Team member (other than the
Client) to the Constructor in respect of its contribution to the design, supply, constructlon

and completion of the Project. ,

Clauses 22.2,| The following collateral warranties shall be prowded (and as the context requires, third
22.4 and 22.5 party rights granted) : ,

Part 1 — Collateral'warranties

Subject to any specific requirements as set out in this Partnering Contract or in the
Commencement Agreement, collateral warranties (and/or any manufacturer warranties, as|
the context requires) shall be provided by (or procured from, as the context requires) a
"Grantor" in favour of each "Beneficiary” (or."Beneficiaries") on the basis specified in the
‘| "Warranties Table" below.

Part 2 — Third party rights

A. In substitution for one or more of the collateral warranties that are required to be
provided by a Grantor in accordance with the Warranties Table:

- » . the Client may, in its sole discretion and by written notice to the relevant Grantor,
issue to that Grantor a notice, in the form set out at Appendix 17 of this Project
_ Partnering Agreement (or in such equivalent form as may be set out in the relevant
- sub-contract, consultancy appointment and/or Specialist Contract (as the context

136820048.4\634883
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requires) pursuant to paragraph (C) below); and .

> such notice shall confirm the granting of the rights referred to in Appendix 17 .of
this Project Partnering Agreement (or such equivalent rights as may be set out in
the relevant sub-contract, consultancy appointment and/or Specialist Contract (as
the context requires) pursuant to paragraph (C) below) by the relevant Grantor fo
the Benefi crary listed in the Warrantres Table and |dent|f|ed in the notice,

provided that such Beneficiary does not already have the benefit of a collateral warranty
provided (or procured) pursuant to clause 2.22 and/or clause 2.23 from that Partnerlng
Team member.

B. Any notice issued pursuant to paragraph (A) above shall take effect on the date of the
notice and state the name of the person to whom the rights stated in that notrce are
granted and their interest in the Project.

C. In order to give effect to the intention of paragraph (A) above, each Partnering Team
member shall ensure that: '

> any sub-contract, consultancy appointment and/or Specialist Contract that it
enters into with a sub-contractor, consultant, Specialist and/or any other third party
in connection with the Project includes an equivalent right for a Beneficiary listed
in the Warranties Table to serve a written notice on such party / parties on the
basis described at paragraphs (A) and (B) above; and

> any sub-sub-contracts entered into by any sub-contractor, consultant, Specialist
and/or any other third party of a Partnering Team member in connection with the
Project also include an equivalent right for a Beneficiary listed in the Warranties |
Table to serve a written notice.on such sub-sub-contractor / sub-sub-consultant
on the basis described at paragraphs (A) and {B) above.

P'art 3 - Manufacturers

In the Warranties Table (and in clause 22.5), the term "Manufacturer" shall mean any
manufacturer of the materials, goods or equipment procured pursuant to an agreement with
a Partnering Team member and/or any Specialist and/or other sub-contractor or sub-
consultant of that Partnering Team member and/or of a Specialist in connection with the
Project as specified in the Commencement Agreement.

Part 4 — Warranties Table

NOT IN USE

| Clause 25.2

.. | written consent.

The foIIowing Rights of Assignment shall apply:-

The Client may novate, assign or transfer the Partnering Contract or any part, share orinterest
in the Partnering Contract without the consent of any other members of the Partnering Team.
No other member of the Partnering Team may assign, novate or transfer the Partnering
Contract or any part, share or 1nterest in the Partnering Contract without the Client's prior
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Reference in
Partnermg
Terms =
C'?U'Se 256 The Data Protection Schedule is setout at:- .. .
>  Appendix 10
Clause 27.2 Under the Problem- Solving Hierarchy, each of the following individuals in the éequence below
' shall have a period of twenty (20) Working Days to agree a solution with the individuals stated
above or below their respective names, failing which the notified difference or dispute shall
be referred to the next named individual in the sequence (if any) (as such parties may change
from time to time as a consequence of any Jomlng Agreement(s) or termination of the
engagement of a Partnering Team member) , _ .
[crent o T [ | |-
Delivei'_y): | . o o
~(Commerc|al) )
T T e |
Constructor: : : : - ,
\;Representativ’e:. o : oo
Forthe Cost I |- @ I
Consultant o - ; A '
‘DeS|gner ‘ ; , .
Clauses  25.4,| The applicable law and the courts with jurisdiction shall be those of:-
27.6.and 27.7 ‘ _ )
>  English law and the Court of England and Wales.
Clause 27.5 and | The Adjudicator shall be appointed by:-
Appendix 5 Part :
2 >  the President of the Royal Institute of Chartered Surveyors.
Any adjudication shall be conducted in accordance with the edition of the Construetion
Industry Council's "Model Adjudication Procedure" current as at the date that the dispute is
referred to adjudication. - As at the date of this Partnering Contract, the current version of the
"Model Adjudication Procedure” is the fifth edition with reference "CIC/MAP fifth edition".
Ciause 27.8 It is agreed that whatever the manner in which the Parties have executed this Partnering
’ Contract, the period of limitations (in respect of which the Parties hereby waive all and any
136820048.4\634883
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Reference in
Partnering -

Terms

rights, whether already existing, arising now and/or in the future to raise as a defence to any
claim brought under this Partnering Contract under the Limitation Act 1980) applicable to any
claim or claims arising out of or in connection with this Partnerlng Contract shall be twelve
(12) years from the later of:-

> the last date on which a Partnering Team member--(other than the Client) performed any |
- works and/or services. in connection with the Project under this Partnering Contract;

> the date on which that Partnering Team members engagement under this Partnering
Contract is termination; or

> the date of Project Completion.

Clause 28 - All Special Terms that apply to this Partnering Contract as at the date of this Project
Partnering Agreement are included in the Partnering Terms annexed to this Project Partnermg
Agreement.

Execution  by|The Partles to this Project Partnering Agreement acknowledge and agree that this Project
counterparts Partnerlng Agreement may be executed: -

» in any number of count_erpar_ts and by the Parties to it on separate cdunterparts, each of
which when so executed and delivered is an original, and all counterparts together
constitute one and the same instrument; and

> by electronic signature, which shall be considered as an original signature for-all intents
and purposes and shall have the same force and effect as an-original signature (with
"electronic signature" in this context including, without limitation, electronically scanned
and transmltted versions of an orlglnal S|gnature provided by a Party to the other Party).
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SUMMARY OF APPENDICES OF THE PARTNERING DOCUMENTS
(OF THE PROJECT PARTNERING AGREEMENT) -

APPENDIX -

CONTENTS

A) PARTNERING TERMS (INCORPORATING THE SPECIAL TERMS)
B) DEFINITIONS (TO THE PARTNERING TERMS)

| SEE CLAUSES 1.3, 1.6 AND 10.2]

FORM OF JOINING AGREEMENT [NOTE IN USE ONLY FOR SPECIFIC SITUATIONS :

FORM OF PRE-CONSTRUCTION AGREEMENT

| FORM OF COMMENCEMENT AGREEMENT

‘CONCILIATION, MEDIATION OR QTHER ALTERNATIVE DISPUTE RESOLUTION

PARTNERING TIMETABLE .

RISK REGISTER

KEY PERFORMANCE INDICATORS & TARGETS TO BE DEVELOPED DURING THE DPP
PERIOD

119.4 of Partnering Terms)

INSURANCE REQUIREMENTS

PART 1. INSURANCE OF PROJECT AND SITE AND THIRD PARTY PROPERTY
DAMAGE (see clause 19.1 of Partnering Terms)

PART 2: THIRD PARTY LIABILITY INSURANCE (see clause 19.3 of Part.nering Terms)

PART 3 PROFESSIONAL INDEMNITY or PRODUCT LIABILITY INSURANCE (See clause

PART 4 INSURANCE ~ GENERAL (see clause 19.8 of Partnenng Terms)

10

| PROJECT BRIEF

ANNEXURE A: 4.20 MEETING MINUTES -
ANNEXURE B: THE PRE-CONSTRUCTION HEALTH AND SAFETY PLAN

11

PROJECT PROPOSAL

ANNEXURE A: PRICING FRAMEWORK

ANNEXURE B: PROJECT TIMETABLE

ANNEXURE C: TENDER QUESTIONNAIRE & ATTACHMENTS
ANNEXURE D: TENDER CLARIFICATIONS
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12 CONSULTANT SERVICE SCHEDULES & PAYMENT TERMS
13 SECURITY ASPECTS LETTER — NOT IN USE
14 DECANT PROTOCOL - NOT IN USE
15 OPTIONAL CLAUSES — NOT IN USE
- 16 COLLATERAL WARRANTIES — NOT IN USE
17 THIRD PARTY RIGHTS NOTICES — NOT IN USE
18 PARENT COMPANY GUARANTEE = NOT IN USE
19 |PERFORMANCE BONDS —NOTIN USE
20 |PROJECT EXECUTION PLAN -TO BE DEVELOPED DURING DPP PERIOD
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APPENDIX 1A PARTNERING TERMS
(OF THE PROJECT PARTNERING AGREEMENT)

PARTNERING TERMS (INCORPORATING THE SPECIAL TERMS)

1. . |PROJECT AND PARTNERING TEAM MEMBERS
Partnering 1.1 The Partnering Contract relates to the Project and the Site as each identified in the
Contract Project Partnering Agreement to which these Partnering Terms are attached and is

made between the Client and the Constructor as each identified in the- Project
Partnering Agreement and each of the other partles who have executed the Project
Partnering Agreement.

Partnering 12 The parties referred to in clause 1.1 shall together comprise the Partnering Team
| Team members, subject to changes in accordance with these Partnering Terms and together
with each of those. further parties who execute a Joining Agreement in accordance
with clause 10.2 or clause 26.10. '

Project 1.2A The Partnering Team members acknowledge and agree that:

Consultants

d ' . . " .
?,’;,eraﬁona, . (i) in addition to the Constructor and each of the Consultants, the Client has
Parties : engaged the Project Consultants in connection with the Project under

separate contractual arrangements; and/or

(i) - due to the operational (or to be operational) nature of the Site, each
Operational Party has an interest in the on-going management and|
operation of the Site and the interfacing of the works and/or services
comprising the Project with its'own duties, obligations and responsibilities to
the Client under separate contractual arrangements,

and the Partnerlhg Team membérs shall .cooperate and work with the Project
Consultants and the Operatlonal Parties on the baS|s set out in this Partnermg
Contract.

Partnering 1.2B (i) Without prejudice to any other provision of this Partnering Contract, each the

: L?m“:)ers arid " Constructor and each of the Consultants shall, at their own cost, consult and

Project cooperate with any other Partnering Team member (including any

" | collaboration Operational Parties and each Project Consultant) as may reasonably be
necessary and/or appropriate when performing its obligations under this
Partnering Contract generally and in respect of the Project specifically which
affect or are likely to affect any other Partnering Team member's
performance of its. obllgatlons under this Partnering Contract and/or in
connection with the Project and/or the performance of and discharge by any

- Project Consultant and/or an Operational Party of their duties and
obligations in connection with the PI'OjeCt (or the Site of the PrOJect)
including, but not I|m|ted to:-

(@) the development of and contribution towards shared designs for|
the benefit of all Partnering Team members, each Project
Consultant and the Project; :

(b) assisting the other Partnering Team members in the furtherance
' of their own obligations under this Partnering Contract and any
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(ii)

(i)

(c)

(d)’

(e)
(f)

©

provided that for the avoidance of doubt, no Partnerrng Team member shall
be oblrged to perform tasks or duties which are:

Without prejudice to any other provision of this Partnering Contract, the
Constructor and each of the Consultants agrees, for the purposes referred
to in this clause 1.2A, to promptly supply to any other Partnering Team
member and/or any Project Consultant and Operational Parties (at its own
cost) all information and documentation that is reasonably requested by
such party, insofar as the same is:-

(@

®

(c)

(d)

The Constructbr and each of the Consultants:-

(a)

the entering into of Volume Supply Agreements and generally in

- properly perform its obligations under this Partnering Contract

rParty (as the context.requires) to properly perform its obligations

. Consultant and/or Operational Party to incur any additional cost,

Project Consultant (as well as any Interested Party, as the context
requires) in the furtherance of its obligations under its separate
contractual appointment by the Client;

the appointment of Specialists (whether under Jomt engagements
or otherwise);

Sustainability;

Value Engineering;

furtherance of the obligations of the Partnering Team members
pursuant to clauses 10.15 and 10.16; and

Value Management

1. °  the express responsibility of another Partnering Team
member under this Partnering Contract or pursuant to
the Commencement Agreement; or '

2. any Project Consuitant and/or Operational Party under
their separate contractual appointments with the Client,

unless specifically agreed in advance and in writing in with the
Client. ' '

within its possession or control;

not subject to disclosure and/or confidentiality restrictions by
statute or pursuant to this Partnering Contract;

reasonably required by the other Partnering Team member to
and/or pursuant to this Partnering Contract; and/or
reasonably required by a Project Consultant and/or an Operational

under its separate contractual appointment by the Client.

comply with and perform its obligations under this Partnering
Contract so as to avoid or (where avoidance is not practicable)
mitigate causing any other Partnering Team member, any Project
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‘delay and/or dtsruptlon in connection with the performance of thelr
duties and obligations under and in accordance with this
~Partnering Contract and/or any separate contractual appomtment
by the Client respectively (as the context requires);
(b) (and shall procure that its respectlve Non-Cllent Personnel and
: their respective agents or employees shall) otherwise not:- -
1. delay, impede, inhibit, disrupt and/or hinder any other
Partnering Team member, any Project Consultant and/or
Operational Party in the carrying out of their duties and
obligations under and in accordance with this Partnering
Contract and/or any separate contractual appointment
by the Client respectively (as the context requires); and
2. act in-a manner that might reasonably be expected to
' cause another Partnering Team member, any Project
" Consultant and/or Interested Party to be in breach of its
own obligations under this Partnering. Contract and/or
any separate contractual appointment by the Client
respectively (as the context requires) and/or otherwise to
suffer and/or incur any loss, delay, disruption, and/or
inconvenience in performance of such obligations.
(iv) Nothing in this clause 1.2B shall:-

(a) be conetrued as having the effect of reducing,' varying and/or
waiving the -obligations and/or liabilities of a Partnering Team|
member under this Partnering Contract;

(b) relieve a Partnering Team member from any obligation to make a
payment to the Client under its Partnering Contract, and/or

(c) limit the ability of the Client to make any deductions from any |
payments falling due to a Partnering Team -member under this
Partnering Contract. '

Rolesand 1.3 The Partnering Team members shall work together and individually in the spirit of

responsibilities trust, fairess and mutual co-operation for the benefit of the Project, within the scope
of their agreed roles, expertise and respon3|b|I|t|es as stated in the Partnering
Documents. .

Definitions 1.4 All words and expressions used in these Partnering Terms and in the other Partnering
Documerits shall have the meanings stated in the Definitions set out in Appendix 1 or
(if not in conflict with the Definitions) the meanings stated elsewhere in the Partnerlng ’
Documents.

Consultants (1.5 Whether or not any Consultant is or shall become a Parinering Team member (and
except where any Consultant becomes a Specialist pursuant to clause 10.10 in which
case clause 1.6 shall apply), only the Client and no other Partnering Team member
shall be responsible for making all payments due to each Consultant in accordance
with the relevant Consultant Payment Terms.
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Specialists 1.6 Whether or not any Specialist is or shall become a Partnering Team member (and with
the exception of any Specialist appointed by the Client pursuant to clause 10.11), only
the Constructor and no other Partnering Team member shall be responsible for| -
making all payments due to each Spemahst in accordance with the relevant Specialist
Payment Terms. :
Reasonablene | 1.7 In all matters governed by the Partnering Contract, including without limitation any
ss required notice, request, submission, decision, consent, approval, comment,
valuation, agreement, opinion, instruction and other communication and activity, the
Partnering Team members (excludmg the Client) shall act reasonably and without
delay.
Change of 1.8 () A Partnering Team member shall notify the Client within ten (10) Workmg
Control Days of it:-

(a) becoming aware that it may be subject to a Change of Control
(provided always that where to do so would contravene any
applicable law, the Partnering Team member shall notify the Client
of such proposed Change of Control immediately upon it becoming
permitted by applicable law to do so); or

(b) (in any event) being subject to a Change of Control,

with each of these circumstances being a "Change. of Control Event".

(i) A failure by a Partnering Team member to notify the Client of a Change of

Control Event within the time periods specified in clause 1.8(i) shall entitle

the Client to terminate the appointment of that Partnering Team member

under this Partnering Contract immediately on written notice to the

Partnering Team member

(iii) Where the Cllent receives a notification of a Change of Control Event

pursuant to clause 1.8(i):-

¢ (@) the Client shaII undertake and complete its own due diligence on
the relevant Partnering Team member to determine (acting
* reasonably) that, following such proposed or actual Change of
Control, that Partnering Team member shall continue to satisfy
(without limitation) the economic and financial standing and
technical and professional competency requirements that the
Partnering Team member, prior to the Change of Control, was
required to satisfy as a precondition to being appomted to this
Partnering Contract; and .

(b) if the Client is not satisfied (in its sole discretion) that such
requirements will be satisfied by the relevant Partnering Team
member if a potential Change of Control occurs or are not satisfied

~ by the Partnering Team member following an actual Change of
Control (as the context requires), the Client shall be entitled to
- terminate the appointment of that Partnering Team member under
this Partnering Contract immediately on written notlce to the
Partnering Team member. :
136820048.4\634883

Classification - Public



&

_ " OFFICIAL
CONSTRUCTOR SERVICES PROJECT

Ministry . FRAMEWORK A LITE — CALL-OFF CONTRACT
of Justice MULTI-PROJECT VERSION
RETROSPECTIVE PLANNING - ACCOMMODATION UNITS (BPRN: 553/23/10015)
: NOVEMBER 2023
2, PARTNERING DOCUMENTS |
Roles and 2.1 The Partnering Documents describe the roles, expertise and responsibilities of the
relationships Partnering Team members and shall govern the relationships between the Partnering
Team members and the implementation of the Project.
Partnering 2.2 in addition to the Project Partnering Agreement and these Partnering Terms, the
Documents Partnering Documents. shall comprise the documents listed in the Project Partnering
| Agreement and the additional or amended Partnering Documents developed in
accordance with these Partnering Terms including without limitation the Project
Timetable established in accordance with clause 6, the designs agreed as Project
| Proposals in accordance with clause 8, the prices incorporated in the Price Framework
in accordance with.clause 12, any Joining Agreements entered into pursuant to clause
10.2 or clause 26.10 (and any Consultant Services Schedule and Consultant Payment
Terms or Specialist Contract and Specialist Payment Terms incorporated in such
Joining Agreement), any Pre-Construction Agreement entered into pursuant to clause |
13.5 and any Commencement Agreement entered into pursuant to clause 15.1.
Constructor 2.2A  |Subject to the provisions of clause 2.5 and clause 2.6, the Constructor warrants to the
K’?‘r’::n";’:;'t‘ Client that, in complying with its duties and obligations under or in connection with this
are Partnering Contract, it shall do so in all respects in a manner that is entirely consistent|
with its duties and obligations to the Client under the Constructor Framework
" | Agreement. :
Consultant 2.2B Subject to the provisions of clause 2.5 and clause 2.6, each Consultant warrants to
;;g‘:r‘;‘vg;'; the Client that, to the extent that it has been identified in the Project Partnering
Agreement as being a party to a Consultant Framework Agreement, in complying with | -
their duties and obligations under or in connection with this Partnering Contract, it shall
do so in all respects in-a manner that is entirely consistent with its duties and
obligations to the Client under its respective Consultant Framework Agreement.
Effect of 2.3 Any Partnering Document created or amended in accordance with these Partnering
gigﬂ;’;ﬁs Terms shall be binding on all Partnering Team members except that no Partnering
Document shall create or amend the role, expertise, responsibilities or other|
obligations of any Partnering Team member who does not sign it. - \
Responsibility |2.4 Subject to clause 2.5, each Partnering Team member who prepares or contributes to
fg;;?;tgﬁg"g ' any one or more Partnering Documents shall be responsible for the consequences of |-
' any error or omission in, or any discrepancy between, such Partnering Documents or
its contributions to them, except to the extent of its reliance (if stated in such Partnering
Documents) on any contribution or information provided by any one or more other
Parinering Team members.
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Partnering 25
Documents -
complementary

" | constructively within the Partnering Team without adversely affecting the agreed cost

All Partnering Documents shall be treated as complementary and it shall be the duty
of all Partnering Team members to warn each other and the Client Representative of
any error, omission or discrepancy of which they become aware and (within the scope
of their agreed roles, expertise and responsibilities, including any error, omission or
discrepancy as between the Partnering Documents and the terms and conditions of
(as the context requires) the Constructor Framework Agreement or each Consultant
Framework Agreement in the context of the Constructor's and each Consultant's
respective obligations under and in connection with this Partnering Contract) to put
forward proposals to resolve any such error, omission or discrepancy fairly and

or time for completion or quality of the Project.

Any proposal pursuant to this clause 2.5 shall be subject to prior approval by the Client|.
after Core Group Consuitation, pursuant to which the Client shall (in its sole discretion)
elect to adopt any proposal to resolve any such error, omission or discrepancy put
forward by the Partnering Team members, instruct a proposal of its own or notify the
Partnering Team members .which document(s) forming part of the Partnering
Documents take precedence over the other in relation to the identified issue and, in
each case, the Partnering Team members shall be obliged to comply with the decision
or acceptance by the Client without cost to the Client and without any entitlement to
-any extension of the Date for Completion (or any analogous period of time within which
a Partnering Team member is required to complete a specific requirement under or in
connection with this Partnering Contract).

Priorityof =~ |26

Except where a different.priority is determined by the Client in its sole discretion

Bi:ﬂ;r;’:gs pursuant to clause 2.5 (and with whose decision the Partnering Team members shall
comply without cost to the Client and without any entitlement to any extension of the |-
Date for Completion or any analogous period of time within which a Partnering Team

" |member is required to complete a specific requirement under or in connection with
this Partnering Contract), the priority between the Partnering Documents shall be as
follows in descending order -

0] | (in the context of all matters relating to the security of and/or access to the

' Site only) the 4.20 Meeting Minutes;

(ii) (in the context of the duties and obligations of the Constructor under or in
connection with the Constructor Framework Agreement) the terms and
conditions of the Constructor Framework Agreement,

(iii) | (in the context of the duties ahd obligations of a Consultant that is named in

’ the Project Partnering Agreement as being a party to a Consultant
Framework Agreement under or in connection with that Consultant
Framework Agreement) the terms and conditions of that Consultant
Framework Agreement; S

(iv) the Cqmmencement Agreement;

(v) . the Project Partnering Agreemeht;

(vij these Partnering Terms;

(vii  the BIM Protocol — N/A

(viii) the Project Timetable;
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(ix) the Partnering Timetableﬁ
() the Consultant Services Schedules and Consultant Payment Terms;
(xi) " the Project Brief mcorporatlng any Constructor's Services Schedule;
(xii) the PI'OjeCt Proposals;
(xiii) the Price Framework;
(xiv) ' -any Joining Agreement;
| (xv) any Pre-Construction Agreement;
| (xvi) any Risk Register;
- (xvii) the KPIs and Targets; and
(xviii) any other Partnering Documents.
Insolvenicy Act 12,7 Nothing under or in connection with this Partnerlng Contract shall constitute a supply |
| of goods or services by the Client for the purposes of section 233B of the Insolvency
Act 1986.
Provision of . 12.8 Any Partnering Team member shall, within ten (10) Working Days (or such other
i‘:;‘fhoer:naﬁon period as is reasonable) of any request by any other Partnering Team member,

provide to the requesting party any information (or a copy of the same) relating to the
Project which is in its possession or in respect of which it is the party most appropriate
to obtain such information and shall ensure that such information is accurate, unless
otherwise stated in writing at the time of |ts provision.

No exclusivity

| i

Each of the Partnering Team members acknowledges and agrees that:-

(i

(iii)

the decision to instruct and/or maintain the engagement of any .Partnéring

notwithstanding their appointment under this Parinering Contract, no
Partnering Team member has or shall have the exclusive right to undertake
any works and/or services to be performed and undertaken on behalf of the
Client in relation to the Project and the Client may, at its sole discretion and
without incurring any liability to any party to this Partnering Contract, issue
instructions to other Partnering Team members, constructors, consultants
and/or third parties to carry out works and/or services and tasks in relation
to the Project which are the same as or similar to the services under this
Partnering Contract; |

Team member under this Partnering Contract to carry out and complete any
works and/or services in relation to the Project (if at all) is at the sole
discretion of the Client; '

the Client makes no guarantee to any Partnering Team member that it shall
proceed with the design and construction of the Project and no Partnering
Team member shall have an entitiement to perform any works and/or
services in connection with the same; and ,

2.9
or guaranfee
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“lindirect, consequential, linked to lost profit or otherwise) or on any other basis, arising

the Partnering Team members, whether jointly or individually, shall have no|
entitlement to make any claim against the Client (whether in confract, tort or any other
basis of law) in respect of costs, damages, expense and/or loss (whether direct,

out of it not being awarded any minimum number of services and/or works in relation
to the Project, whether in number or in value.

Partnering
Documents

2.10

and the Partnering Team' members acknowledge and agree that the Partnering

The Partnering Contract, the Project Partnering Agreement, ‘the Commencement
Agreement (if and when issued) and these Partnering Terms are to be read as a whole

Documents form the entire contract between them to the exclusion of any antecedent
statement or representation.

Third Party .
Agreements

12.11

(i) The Constructor acknowledges that the Client has and will from time to time
' enterinto Third Party Agreements and be bound by decisions, consents and
approvals of relevant authorities which may relate to the Constructor's
obligations under this Partnering Contract. The details of any Third Party
Agreement(s) entered into by the Client. before the Commencement
Agreement are referred to in the Commencement Agreement.

(i) . The Constructor complies with and performs its obligations under and arising

" out of this Partnering Contract so that no negligent act, omission or default

on its part (or on the part of any Specialists engaged by ‘it or other
‘subcontractors of any tier engaged in connection with the Project).-

(@ causes or contributes to any breach by the Cllent of any of its
obligations;

(b) _gives rise to any liability of the Client; and/or

(c) leads to-any d|m|nut|on or loss of any rights, entltlements or other
benefits of the Client,

under any Third Party Agreement, save to the extent that the Constructor has
not been provided with a copy of such Third Party Agreement.

(i~ The Constructor shall indemnify the Client against the Client's reasonably
. foreseeable and properly incurred and mitigated expenses, liabilities, losses,
claims and proceedings whatsoever arising out of or in connection with a
failure by the Constructor to comply with the requirements of this clause
2.11, save only where such failure is the direct consequence of an instruction
of the Client Representative (which is not itself the result of any negligence,
default or breach of contract by or on behalf of the Constructor or any
Specialist) and could not have been avoided by the Constructor usmg
reasonable and practical means.

(iv) In the event the Client enters into any Third Party Agreement after the date.
of the Commencement Agreement that was not disclosed to the Constructor
and/or referred to in the Commencement Agreement.-as at the date of the
Commencement Agreement (including any amendment agreement to a
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Agreement) the same shall be treated as a Change for the purposes of

. clause 17.

(v) The Constructor provides the Client Representative with copies of all
correspondence and communications between the Constructor and any
third party in relation to any actual or potential Third Party Agreements.

Rules of 212 In this Partnering Contract, the following rules of interpretation shall apply:
interpretation . ) . i -

(i) any reference to "law", "applicable law(s)" and/or "regulations" means (as
the context requires) any and all of the following:- '
(a) any Act of Parliament or subordinate legislation, any exercise of
' the Royal Prerogative, any enforceable community right within the

meaning of section 2 of the European Communities Act 1972, any

-planning or building permission or regulation and any other official
request or requirement made by any Statutory Authority or other
body of competent jurisdiction in respect of which the Client and/or
a Partnering Team member has a legal obligation to comply;

(b) * any enforceable community right within the meaning of section 2
of the European Communities Act 1972, any other applicable law,
common law proclamation, bye-law, directive, decision, regulation,
rule, notice or court ruling binding on the Parties directly or through

~ precedent, international convention or treaty ratified by the United
Kingdom, all applicable laws, regulations, directives, orders,
decisions or other rules having the force of law in the jurisdiction
~(including in relation to international waters) where the Partnering
Team member's obligations under this Partnering Contract are
- carried out including for the avoidance of doubt the European
Union (Withdrawal) Act 2018 and the European Union (Withdrawall
Agreement) Act 2020 and any United Kingdom government policy
legally binding on the Parties either- particularly or as part of a
class; and
(o) all orders, rules, regulations, ordinances, notices, guidance notes;
- schemes, warrants, bye-laws, -directives, franchises, licences,
permits, circulars and codes of practice issued or raised under or
in connection with any of the foregoing;
(ii) all headings and sub-headings are for ease of reference only and are not to
' be taken into consideration in the interpretation and/or construction of this
Partnering Contract;
(iii) references to clauses, recitals and schedules (whether such references are
: capitalised or otherwise) are references to clauses, recitals and schedules
of and/or to this Partnering Contract unless expressly stated

(iv) references to specific legal or regulatory provisions include any amendment,
update, replacement, consolidation and/or re-enactment of the same (in
whatever form) from time to time and include any and all subordinate
instruments, orders, rules, regulations and byelaws made thereunder and
any guidelines issued in respect thereof from time to time;
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v)

| (vi)

| (vii)

(ix)

()

any kind (as the context requrres)

‘such organisation or authority which takes over their functlons or

(viii)

. nature of such specific examples shall not restrict or quallfy the natural

any obligation on a Partnering Team member to do any act, matter or thing

references to specific standards and codes of practice, guidariee and/or
other instruments include any amendment, update, replacement,
consolidation and/or re-enactment of the same from to time;

a reference to a person includes a reference o a fi irm, a body corporate, an
unincorporated association, a partnership or a legal entity or public body of
any reference to a public body shall be deemed to include any. successor to
responsibilities;

where general words are followed or preceded by specific examples, the
meaning of the general words and the "ejusdem generis" rule shall not
apply; :

includes, unléss expressly stated otherwrse an obligation to procure that it
is'done; and

this Partnering Contract shall not be construed or interpreted agamst or to
the disadvantage of the Client on the grounds that this Partnering Contract
represents the Client's standard terms and conditions of business and/or

that this Partnering Contract and/or any partlcular term or condition hereof
may have originated from the Client.

COMMUNICATION AND ORGANISATION

Cooperative ' 3.1
exchange of
information

The Partnering Team members shall work together and individually, in accordance|
with the Partnering Documents, to achieve transparent and cooperative exchange of
information in all matters relating to the Project and to organise and integrate their
activities as a collaborative team. ' ' .

Methods of 32
communication

0

" and in writing (but subject always to clause 3.2(iii)), all notices, requests,

Unless otherwise speciﬁed by the Client Representative from time to time

submissions, decisions, consents, approvals, comments, valuations,
agreements, opinions, instructions and other communications between any
Partnering Team members under or in connection with this Partnering
Contract (referred to in this clause 3.2 as "communications") shali be by:-

(@  hand delivery;
(b) first class inland (or recorded delivery) post; and/or
() electronic mail.

Notwithstanding the above, where the Client Representative notifies- the
Partnering Team members in writing, as soon as reasonably practicable after
the date of the Commencement Agreement, that a named piece of contract
management software ("Communications Software") must be used by the
Partnering Team members to issue and receive’ communications, the|
Communications Software will (subject to clause 3.2(iii) and unless otherwise

136820048.4\634883
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Ly

(i)

exclusively by the Partnering Team members until such time as the Client
Representatrve notifies them otherwise. :

Subject always to clause 3.2(iii) and clause 3.2A (and save where otherwise
notified to the Partnering Team members by the Client Representative in
writing from time to time):-

(@)

~(b)

Unless otherwise notified to the Partnering Team members by the Client
- -Representative in writing from time to time, electronic communications

a communication issued via the Communlcatlons Software (if
used) shall have effect when it is communicated by the sender to
the recipient in accordance with the Communications Software
specified, provided that any communication sent after 17:00 pm
shall be treated as-having been received at 09.00 am on the first
(1st) Working Day after its transmission; and

a communication not issued via the Communications Software
shall have effect on the following basis:

1.

Joining Agreement (or as may be notified by a Partnering

- provided for in the Communications Protocol instead of

~ when, in additional to the issue or uploading of the

- of the above-mentioned means (and in accordance with

any . communication sent by hand is deemed to be
received upon delivery to the address of the recipient as
set out in the Project Partnering Agreement or any

Team member to the other Partnering Team members
from time to trme and in writing):

any communlcatlon sent by first class inland post and/or
recorded delivery post to the address of the recipient
(determined by reference to the above) is deemed as
having been received two (2) Workrng Days following the |-
date of postlng,

any communrcatron sent by electronic mail is deemed to
have been received on the day of its transmission in
legible form unless outside the hours of 09:00 am to

17:00 pm in which case it is treated as having been| - :

received at 09:00 am on the first (1st) Working Day after
its fransmission, provided always that (save to the extent
that such addresses are set out in the "Project Execution
Plan" forming part of the Project Brief) the Partnering|
Team members have first confirmed to one another and
to the Client Representative in writing their respective
addresses for the purposes of sending and receiving
electronic mail; and

any other communication sent by electronic: means as
electronic mail shall be deemed to have been received

original communication itself, confirmation of the same is
provided by the sender to the relevant recipients by one

the rules of receipt referred to therein).
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(including by any Communications Software) are not effective as a method
of communication for.a communication by:

(a) . a Partnering Team member seeking to exercise its right to
- suspend performance under this Partnering Contract,

(b) any Partnering Team member pursuant to clause 26; and/or

(c) any Partnering Team member for the purpose of giving a notice of
' adjudication or referring a dispute for resolution pursuant to clause
27, _

provided always that a duplicate copy of any written communication may also be sent
to the receiving party (or parties) by electronlc mail and/or the Communications
‘Software for information onIy

Methods of
communication

3.2A

Each Partnering Team member shall ensure that:-

(i) each and every document (in whatever form, mcludlng hard and/or soft
(electronic) copy) and/or communication prepared and/or issued by or on
behalf of that Partnering Team member pursuant to this Partnering Contract
is clearly marked "OFFICIAL" or with such other security-related designation
that the Client notifies. the Partnering Team members of in wrltlng from tlme
to time; and

(ii) “it will (and ensure that any third parties engaged by it in connection with the
Project) comply with any communication protocol and/or document security
protocol of the Client that the Client may .issue to the Partnering Team
members (and thereafter update and/or replace at its sole discretion) from
time to time, at its own cost and wnthout any adjustment to any Date for
Completlon

| The Partnering Team members shall establish a Core Group who shall meet regularly

" | Partnering Contract and to fulfil their other functions as described in these Partnering

. | with the prlor consent of the current Partnering Team members.

to review and stimulate the progress of the Project and the .implementation of the

Terms. Members of the Core Group shall comprise the individuals so listed in the
Project Partnering Agreement or any Joining Agreement subject to replacement only

.| Core Group member in accordance with the Partnering Documents.

Each Partnering Team member shall ensure that any of its employees who are Core
Group members shall attend Core Group meetings and fulfil the agreed functions of a

| members agree a shorter period, to all Core Group members (copied to all Partnering

‘[the matters listed in its agenda (unless all Core Group members agree otherwise).

A meeting of the Core Group members shall be convened by the Client Representative '
at the request of any Core Group member and otherwise as required by the Parinering
Documents, at not less than five (5) Working Days' notice unless all Core Group

Team members, who shall be entitled to attend) stating its agenda. Each such meeting
shall be chaired by.an individual to be agreed at that meeting and shall deal only with

Core Group 3.3

{1 and members -

'| Responsibility - | 3.4

- | for Core Group
members
Core Group 35
meetings o
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Core Group
decisions

36

Decisions of the Core Group shall be by Consensus of all Core Group members
present at that meeting. The Partnering Team members shall comply with any decision
of the Core Group made within the scope of its agreed functions.

Early Warning .

3.7

The Partnering Team members shall operate an Early Warnlng system, whereby each
Partnering Team member shall notify the others as soon as it is aware of any matter
adversely affecting or threatening the Project or that Partnering Team member's
performance under the Partnering Contract, and (within the scope of its agreed role,
expertise and responsibilities) shall include in such notification proposals for avoiding
or remedying such matter. The Client Representative shall convene a meeting of the
Core Group within five (5) Working Days from the date of any such notification to agree
an appropriate course of action unless all Core Group members agree such course of
actlon without a meeting.

No'waiver or
approval

3.7A

Each Partnering Team member acknowledges and agrees that its liability under this
Partnering Contract shall not be released, diminished or in any other way affected by:-

@i any directien, admission, approach, consent, approval, . confirmation,
-~ comment, sanction, acknowledgement or advice made or given by or on
behalf of the Client or the Client Representative;

(ii) any act, omission or delay by or on behalf of the Client, any Project
- Consultant and/or any Interested Party in inspecting approving or informing
itself about anything relating to the Project; .

(i) ~  any enquiry or inspection into any relevant matter which may be made or
carried out by or on behalf of the Client or the Client Representative;

(iv) the inclusion of the value of any work, materials or goods'in any peyment;

(v) the issue of any written confirmation that Project Completion has been
‘achieved or that any defects in the Project have been rectified; or

(vi) . the engagement by a Partnering Team member of a Specialrst (whose acts

and omissions that Partnering Team member shall be responsrble and liable
for as if such acts or omissions were its own),

and the rights and/or remedies of a Partnering Team member may only be waived by
formal written waiver which is signed by a duly ‘authorised representative of the Client
waiving its rights and which makes express and unequivocal reference to the waiver
being made pursuant to this clause 3.7. o

Partnering
Team meetings
and decisions

3.8 -

A meeting of the Partnering Team members shall be convened by the Client
Representative at the request of any Partnering Team member and otherwise as
required by the Partnering Documents, at not less than five (5) Working Days' notice
to all other Partnering Team members stating its agenda. Each such meeting shall be
chaired by the Client Representative (unless those present agree otherwise) and shall

‘| deal only with the matters listed in its agenda (unless all Partnering Team members

agree otherwise). Decisions of a Partnering Team meeting shall be by Consensus of
all Partnering Team members present at that meeting.

Retrospective
effect

3.8A

| Notwithstanding the date of this Partnering Contract (or the date of a 'Partnering Team

member's Joining Agreement, as the context requires), where a Partnering Team
member has performed any works and/or services in connection with the Project prior
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Cla'ssification - Public



Ministry

OFFICIAL

CONSTRUCTOR SERVICES PROJECT

FRAMEWORK A LITE — CALL-OFF CONTRACT

MULTI-PROJECT VERSION

RETROSPECTIVE PLANNING - ACCOMMODATION UNITS (BPRN: 553/23/10015)
NOVEMBER 2023

to the date of the Partnering Contract or -its Joining Agreement (as the context
requires), the duties and obligations contained in this Partnering Contract shall be
deemed to have applied to the carrying out of any of such works and/or services prior
to such date (provided always that where the Constructor has entered into a "Pre-|
Construction Services Agreement" with the Client in accordance with the terms of the
Framework Agreement in advance of entering into this- Partnering Contract, the
Constructor acknowledges and agrees that it shall have no entitiement to payment
whatsoever under this Partnering Contract in respect of any works and/or services
previously provided to the Client under such "Pre-Construction Services Agreement"”).

‘The Partnering Team members shall work together and individually in accordance with
the Partnering Documents to establish the maximum practicable involvement in the
Project, subject to clause 22.4, by those Interested Parties listed in the Project
Partnering Agreement and such other Interested Parties as they may agree.

The Partnering Team members shall together consider and develop such
secondments, office sharing arrangements and access to each other's computer
networks and databases as shall benefit the Project, subject to clause 25.5 and to
signature of appropriate procedural agreements, and including any specific
arrangements set out in the Project Brief and the Project Proposals.

The Partnering Team members shall not, in complying with clause 3.10, be required
to make available staff or resources that were intended to be utilised for purposes
other than the Project nor be required to permit access to databases that do not or
reveal confidential information that does not relate to the Project.

The Partnering Team members shall keep such records of their activities in relation to
the Project as are required by the Partnering Documents and, subject to clause 25.5,
shall permit inspection of their activities and records in relation to the Project by other
Partnering Team members, any Project Consultant, any Operational Party and by any
third parties stated in the Project Brief.

OBJECTIVES AND TARGETS

|The Partnering Team members shall establish, ,develop‘ and implement their

partnering relationships, within their agreed roles, expertise and responsibilities and
in accordance with the Partnering Documents, with the objectives of achieving for the
benefit of the Project and for the mutual benefit of Partnering Team members:-

(i) trust, fairess, mutual co-operation, dedication to agreed common goals and |
-an understanding of each other's expectations and values;

(i) finalisation of the required designs, timetables, prices and supply chain for
the Project;

(iii) |nnovat|on improved efficiency, cost—eﬁectlveness lean productlon and
|mproved Sustamablhty

(iv) completion of the PrOJect W|th|n the agreed time and price and to the agreed
quality;

of Justice
Interested 39
Parties
Secondments (3.10
and further co- -
operation

Records 3.1

4.

Objectives. 4.1
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v)

(vi)

(vii)
(viii)

measurable continuous improvement by reference to the Targets described
in clause 4.2 and the KPls; :

commitment to people including staff and Users;
|mpIementat|on of the Proiect in accordance with the BIM Protocol; and

any additional objectives stated in the Project Partnenng Agreement

Targets

42

Each Partnering Team member undertakes to the others to do all that it can, within its
agreed role, expertise and responsibilities and in accordance with the Partnering
Documents, to pursue for the benefit of the Project and for the mutual benefit of
Partnering Team members the Targets stated in the KPIs for:-

(i)

| (i)

(iii)
(iv)
v)
(vi)
(vii)
(viii
(ix)
(x)

reduced capital cost and whole life costs; ‘
reduced design, supply and constructio’n time; :
reduced defects and zero defects;

reduced accidents;

increased predictability;

increased productivity; |

increased turnove'r and Profit;

improved quality;

improved Sustainability; and - |

any other Targets identified in the KPIs.

CLIENT REPRESENTATIVE AND PARTNERING ADVISER

Client

functions

Representative |.

5.1

The Client Representative shall:-

(i)

(i)

(i)

.and facilitate an integrated design, supply and construction process in

fulfil its functions as described in these Partnering Terms and the other
Partnering Documents, exercising any discretion fairly and constructively,

accordance with the Partnering Documents and with the support of other
Partnering Team members as stated in the Partnering Documents;

call, organise, attend and minute meetings of the Core Group members and
the Partnering Team members, whenever reqwred or appropriate |n
accordance with the Partnering Documents;

organise and monitor the contributions of Partnering Team members to
Value Engineering, Value Management and Risk Management exercises in
relation to the Project (to which Partnering Team members shall contribute
if so requested), as stated in the Partnering Documents and as otherwise
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proposals for approval based on the results of these exercises and in the
best interests of the Project;

(iv) organise partnering workshops for Partnering Team members and
Interested Parties, as and when stated in the Partnering Timetable and as
otherwise requested by the Core Group; and

(v)  monitor the implementation of the Project on and off Site with the support of
- other Partnering Team members as stated in the Partnering Documents.

Client
Representative
 authority

52

-| The Client Representative shall be authorised to represent the Client in all matters

such procedures as are stated in the Partnerlng Documents.

relating to the Project, except membership of the Core Group, subject to such
restrictions as are stated in the Project Partnering Agreement and in-accordance with

Instructions to
Constructor

5.3

"| as are consistent with the Partnering Documents, including as to the opening up for

| that are defective or otherwise not in accordance with the Partnering Documents.

Where necessary and without prejudicing the collaborative spirit of the partnering
relationships, the Client Representative may issue such instructions to the Constructor

inspection or testing of any part of the Project and the rectification or replacement at
no cost to the Client of any designs, works, services, materials, goods or equipment

Objection to
instructions

54

If an instruction issued by the Client Representative is contrary to any Partnering| -
Document or otherwise demonstrably not in the best interests of the Project, the
Constructor shall notify the Client and the Client Representative within five (5) Working
Days from the date of such instruction. Following Consultation between the Client, the
Constructor, the Client Representative with input from other Partnering Team
members as appropriate, to seek to resolve the Constructor's objection, the Client
Representative shall confirm, amend or withdraw the relevant instruction and the
Constructor shall comply with such confirmation, amendment or withdrawal, or within |
five (5) Working Days from its date shall implement the procedures described in clause

17 or clause 18 or clause 27 if appropnate

Compliance .
with
instructions

55

Subject to clause'5.4, the Constructor shall promptly carry out an instruction of the
Client Representative that is consistent with the Partnering Documents. If the Client,
after Consultation with the Core Group, has reason to consider that failure to carry out
any such instruction shall materially adversely affect the Project, and if the Constructor
shall not carry out such instruction within five (5) Working Days from the date of a
notice from the Client under this clause 5.5 repeating the instruction, then the Client
may pay another party (whether or not a Partnering Team member) to carry out such
instruction and the Constructor shall -permit such other party to do so and any
consequent cost additional to the Agreed Maximum Price shall be borne by the
Constructor by payment to the Client or-deduction from payments otherwise due
pursuant to clause 20.

‘Partnering
Adviser

5.6

| the advice and support of the Partnering Adviser, subject to prior agreement of costs

In all matters relating to their partnering relationships and the operation of the
Partnering Contract, the Partnering Team members may together or individually utilise

and the Partnering Adviser's duty of care, including:~ -

@ selection of Partnering Team members, team- bmldmg, review of the
Partnering Documents and review of Specialist Contracts for consistency
with the Partnering Documents;
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(if)
(iif)

(iv)

(v)

(vi)

‘preparation of the Project Partnering Agreementj

* Partnering Contract;

preparation of any Joining Agreements, Pre-Construction Agreement and
Commencement Agreement; .

provision. of fair and constructive advice as to the partnering process, the
development of the partnenng relationships and the operation of the
attendance at such meetings of the Core Group and the Partnering Team

as their members consider appropriate' and

assistance in the solving of problems and the av0|dance or resolution of
disputes in accordance W|th clause 27. :

Replacement
of Partnering
Adviser

5.7 -

The Partnering Adviser may be replaced at any time by a decision of the Core Group. |

Key Personnel

5.8

10

(ii)

| (i)

" Partnering Agreement, a Joining Agreement- and/or Commencement

: Pursuant to clause 5.8(ii), each Partnering Team member shall:-

" (a) use all reasonable endeavours to retain the Key Personnel

In this Partnering Contract, the term "Key Personnel” means the persons :
(or any of them as the context requires) identified as such in the Project|

Agreement and their replacement(s) as approved by the Client in
accordance with clause 5.8(iii). ’

Each Partnering Team member acknowledges that one of the key reasons
for the Client appointing that Partnering Team member under and/or
pursuant to this Partnering Contract is that the Partnering Team member
has within its staff certain experienced and/or recognised technical experts
identified in this Partnering Contract as Key Personnel.

throughout the performance of the works and/or services provided
or to be provided by it in connection with the Project; .

(b) promptly inform ‘the Client in the event that any of the Key
Personnel leave, or give notice of an intention to leave the

- employment of that Parinering Team member and obtain a
substitute in accordance with the requirements of clause 5.8(iii)(e);

(c) not reassign or allow the reassignment of the Key Personnel to
other projects during the performance of the Partnering Team
member's works and/or services in connection with the Project
without the Client's written approval (such consent not to be
unreasonably withheld or delayed);

(d) - take all reasonable steps to ensure that the Key Personnel perform
their roles and responsibilities in accordance with any
organisational structure agreed in writing between that Partnering |
Team member and the Client from time to time; and
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(iv)

(e) if during the performance by a Partnering Team member of its
works and/or services in connection with the Project:-

1. that Partnering Team member wishes to reassign or to
replace an individual designated as Key Personnel; or

2, an individual designated as Key Personnel gives notice
of their intention to terminate its contract of employment
or is otherwise no longer able to perform its duties, -

that Partnering Team member will provide details of a substitute
with experience and qualifications equivalent or similar to the Key
Personnel to be replaced to the Client for the Client's approval
-(such approval not to be unreasonably withheld nor delayed) and
sufficiently in advance of the replacement date to aliow the Client
to properly consider such substitute and approve such substitute
(acting reasonably). ‘

All of the Partnermg Team member's Key Personnel must be fluent in both
spoken and written English except to the extent as may be agreed to the| -
contrary between the Client and that Partnering Team member in writing in
relation to specific individuals or positions to be filled from time to time.

Apprenticeship | 5.9 0]
s

(ii):

(i)

(iv)

(v)

‘The Constructor shall provide any further skills training opportunitieé that are

- be prepared to discuss apprenticeships at its regular ‘meetings with the

(c) the percentage of all people taking part in an apprenticéship

The Constructor shall take ali reasonable steps to, where appliéable, employ
apprentices and shall report to the Client the numbers of apprentices
employed and the wider skllls tralnlng provided, during the delivery of the
Project.

The Constructor shall take all reasonable steps to ensure that no less than
the Required Apprenticeship. Percentage are on formal apprenticeship
programmes or that a similar proportion of hours worked in providing the
Project, (which may include support staff and Specialists) are provided by
people on formal apprenticeship programmes.

The Constructor shall make available to its péople and Specialists wt)rkihg
on this Partnering Contract, information about the United Kingdom
government's apprenticeship programme and wider skills opportunities.

approprlate for its people engaged in prowdlng the Project.

The Constructor shall provide a report detailing the foIIowmg measures at
the reporting interval specified in the Project Partnering Agreement and shall

Cllent Representatlve -

@) - the number of people during the reportmg period employed onthe|
 contract, lncludlng support staff and Specialists;

(b) the number of apprentices and number of new starts on|
apprenticeships directly initiated through this Partnering Contract;

programme;
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(d) if applicable, an explanation from the Constructor. as to why it is
“not managing to meet the specified percentage target;

(e) actions being taken‘ to improve the take up of apprenticeships; and

§j) bther training/skills development being undertaken by people in
relation to this contract, including:- .

1. work experience placements for fourteen (14) to sixteen |
(16) year olds;

‘, 2. work experience / work trial placemente for other ages;
3. - student sandwich / gap year placerﬁeht's; |
4. -gradgate placements; N

5. * vocational training;
6. ‘basi>c skills training; and

7. on-site training provision / facilities.

PARTNERING TIMETABLE AND PROJECT TIMETABLE

Partnering
Timetable

6.1

Subject to any agreed preconditions and subject to clauses 17, 18, 20.17 and 26.6,
the Partnering Team members shall undertake their agreed activities in relation to the
Project, during the period prior to the date of the Commencement Agreement
regularly and dlllgently in.accordance with the Partnering Tlmetable

Development
of Project
Timetable

6.2

The proposed Project Timetable, comprising the Date of Possessnon the Date for

Completion and other detailed arrangements as to timing for implementation of the
Project with effect from the date of the Commencement Agreement, shall be submitted
to the Client Representative by the Constructor with supporting method statements
and procedures by the date or dates stated in the Partnering Timetable, shall be
reviewed by the Core Group and shall be subject to approval by the Client.

Sections -

6.3

If the Partnering Timetable or the Project Timetable refers to the division of the Project
into Sections, then (except where expressly stated to the contrary) all references in
the Partnering Documents to the Project, the Date of Possession, Project Completion,
the Date for Completion and the Completion Date and all other provisions of the
Partnering Documents shall apply to the whole Project and to each and any Section.

Site
| possession
and access

6.4

(i) Unless otherwise specified in the Commencement Agreement (and without
prejudice to the ability of the Client and/or any parties engaged by it or acting
on its behalf to access the Site at any time at the Client's sole. discretion),
the Constructor shall have non-exclusive access to the Site, for the purposes

. of constructing the Project in accordance with this Partnering Contract, as
from the Date of Possession until the date immediately prior to the
Completion Date (or as otherwise specified in the Project Brief). Any
additional arrangements and/or requirements relating to this period of non-
exclusive possession (or otherwise) will be set out in the Commencement
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Agreement and/or (to the extent specified as applying to this Partnering'
Contract in the Project Partnering Agreement) the Decant Protocol. :

(ii) If the Constructor or the Consultant(s) require access to any area within the
Client's control outside the agreed Site, it shall notify the Client as soon as
reasonably practicable and not access any such area(s) without the Client's
express written approval. The Constructor and the. Consultant(s) shall
comply with any restrictions in relation to such areas that are referred to in
this Partnering Contract (including as part of the Project-Brief and/or the 4.20
Meeting Minutes) which shall be deemed to include the equivalent

~ requirements set out in this Partnering Contract in relation to the Site or any
other requirements that may be notified to the Constructor by the Client.

Decant
Protocol

6.4A

(i)  The provisions of this clause 6.4A apply where it is specified in the Project
Partnering Agreement that a Decant Protocol applies to this Partnering
Contract.

(i) The Parties acknowledge that each Partnering Team member shall comply
: with the Decant Protocol (and if the Project is to be constructed in Sections,
the Decant Protocol shall apply to each Section on the basis set out therein).

(i) Without prejudice to the generality of clause 6.4A(ii), each Partnering Team
' member agrees that no Partnering Team member shall commence any
works in connection with the Project at the Site other than in accordance

with the Decant Protocol

Compliance
with Project
Timetable

6.5

With effect from the date of the Commencement Agreement, subject to any agreed|
preconditions, and subject to clauses 6.6, 17, 18, 20.17 and 26.6, the Partnering Team
members shall undertake their agreed activities in refation to the PrOJect regularly and
diligently in accordance with the Project Timetable.

The Client Representative may instruct acceleration, postponement or resequencing

Acceleration or | 5.6
postponement | of any date or period stated in the Project Timetable and, subject to clause 5.4, the
| Constructor shall treat such instruction as a proposed Change in accordance with
clause 17. :
Updating 6.7 The Constructor shall update the Project Timetable regularly to reflect any agreed
_‘;i’g:tcatble, adjustment pursuant to these Partnering Terms and shall circulate it to the other
- Partnering Team members. The receipt or use of any updated Project Timetable shall
not be evidence of any Partnering Team member's agreement to its contents.
7. HEALTH AND SAFETY, SITE WELFARE AND EMPLOYEES
CDM 71 For the purposes of the CDM RegulationS'-
Regulations .
(i) the term "principal designer" shaII mean the Principal De3|gner as identified
~assuchin the Project Parinering Agreement;
| i . the term "pnncupal contractor" shall mean the party ldent|f ed as such i in the
" Project Partnering Agreement;
.| (i) all Partnering’ Team members shall fulfil their respective responsibilities
. under the CDM: Regulations, including without limitation the preparation,
136820048.41634883
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collation and circulation of the Pre-Construction Information by the Client or
the Principal Designer, as appropriate, and the preparation of the
Construction Phase Plan by the Constructor in compliance with the CDM.
Regulations as pre- condltlons to the implementation of the Project on Site;
and :
(v}’ - where the Constructor is not the Principal Designer, but is the "principal
contractor" and the Principal Designer's appointment concludes before
Project Completion, the Constructor shall review, update and revise the
health and safety file in accordance with regulations 12(8)to (10) of the CDM
Regulatlons
Healthand- |72 The Partnering Team members shall work together and individually within their agreed |
safety roles, expertise and responsibilities and in accordance with the Partnering Documents
to achieve the highest possible standards of health and safety in all activities forming
part of the Project and shall implement such health and safety and site welfare
measures as are described in the Partnering Documents.
Healthand  |7.2A  |A Partnering Team member shall promptly notify the Client of ény health and safety
safety hazards which may arise in connection with the performance of the Project. The Client
shall promptly notify the Partnering Team members of any health and safety hazards
which may exist or arise at the Site and which may affect that Partnering Team|
member in the performance of the Project.
Health and 7.2B Each member of the Partnering Team warrants that it has the skills, knowledge,
safety experience and organisational ability to fulfil the role or roles they are appointed to
fulfil under this Partnering Contract with regard to and in compliance with the CDM
Regulations.
Healthand ~|7.2C  |Without prejudlce to the generality of clause 7 2A and/or this clause. 720 each
safety Partnering Team member:-
(i) shall perform the Project having regard to the health and safety of persons
. involved in the Project and shall comply w1th -
(@ . any codes of practice, guidance notes and recommendations
published by the Health and Safety Executive; -
(b) any safety policies. produced by the Cllent and any contractors;
and
{c) the "Joint Code of Practice on the Protection from Fire of
Construction Sites and Buildings Undergoing Renovation” (as
amended from time to time) as published by the Construction
Confederation and the Fire Protection Association;
(i) promptly' notifies the Client of any health and safety hazards which may arise
Ao in connection with the performance of its duties and obligations under this
Partnering Contract (and the Client promptly notifies the Partnering Team
member of any health and safety hazards which may exist or arise in
connection with the Project from time to time and which may affect the
Partnering Team member in the performance of its duties and obligations
under this Partnering Contract);
136820048.4\634883
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(i) . notifies the Client immediately in the event of any incident occurring in
: connection with the performance of its duties and obligations under this
Partnering Contract at the Site from time to time (including where notified by
the Client to the Partnering Team member) where that incident causes-any
personal injury or damage to property which could-give rise to personal
injury; and -
(iv) ensures that its health and safety policy statement (as required by the Health
‘and Safety at Work etc. Act 1974) is made available to the Client on request
to the extent required in connection with the works and/or services being
provided by the Partnering Team member.
Skills, 7.3 Each Partnering Team member shall employ for the purposes of the Project
qualiications individuals with the necessary skills, qualifications and experience to fulfil that
P Partnering Team member's role, expertise and responsibilities under the Partnering
Contract. The removal or replacement of any individual named in the Partnering
Documents shall be subject to the restrictions stated in the Partnering Documents.
Responsibility 7.4 Each Partnering Team member shall use the standard of skill and care specified in
for individuals- clause 22.1 to ensure that its employees and all other individuals for whom it is
responsible shall adhere to the Partnering Contract. Each Partnering Team member
shall be liable to the other Partnering Team members for any loss, damage, injury or
death caused by the default or negligence of any such employees and other
individuals when on Site or otherwise under its control
Replacement |75 If any individual employed by a Partnering Team member or for whom it is responsible
of individuals : disrupts or otherwise adversely affects the Project then, after Consultation with the
Core Group, the Client may require the exclusion of that individual from the Project
and the Site and the relevant Partnering Team member shall engage a suitable
replacement and notify the Core Group accordingly.
Employment 7.6 The Partnering Team members shail implement together and individually such
;’?t‘i’attﬁ;’:”g ‘ employment and training initiatives as are described in the Partnering Documents or
otherwise agreed between them. . :
. |Employment 7.7 (i) Pursuant to clause 7.6, the Constructor shall comply with and implement the
g"d Skills : ESP and Method Statement in accordance with the Employment and Skills
trategy Strategy.
(ii) ‘The Constructor shall nominate an individual to liaise with the Client
oo Representative and provide the Client Representative with -information as
required to demonstrate the Constructor's on-going compliance with the
ESP and Method Statement.
(iii) The Client Representative shall provide to the Constructor such information
that it has available to enable the Constructor to comply with and implement
" the ESP and Method Statement, including the details listed in the
Employment and Skills Strategy during the design and construction phase
of the PrOJect
(iv) - The Constructor shall provide to the Client Representative on a monthly
‘basis, in accordance with the Partnering Timetable and the Project
Timetable, a report outlining the achievements during the previous month
136820048.4\634883
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- implementation of the ESP and Method Statement, and such monitoring

V- Any and all costs relating to compliance with and implementation of the ESP

against the ESP and Method Statement and the employment and skills KPI
and Targets, and provide details of the various employment and skills
activities delivered in the month. The Client Representative shall be
responsible for monitoring the Constructor's compliance with and

shall form part of the Client's assessment of the employment and skills KPI
and Targets.. :

and Method Statement by the Constructor are deemed to be included in the
Price Framework ‘

(i

(ii)

| iy

(iv)

0%

(vi)

The provisions of clause 7.8(i) to.clause 7.8(xvii) (inclusive) are subject
always to the requirements of the Client. notified to a Partnering Team
member pursuant to clause 7.8(xviii).

Where Non-Client Personnel who are required to have a pass for admission
to the Site are identified by the relevant Partnering Team member to.the
Client (provided always that the relevant Partnering Team member first
notifies the Client in writihg of such Non-Client Personnel within a
reasonable period ahead of their scheduled attendance(s) at the Site), the
Client, subject to its satisfactory completion of its own approval procedures
in respéct of such admission by Non-Client Personnel, shall arrange for
passes to be issued. Non-Client Personnel who cannot produce a proper
pass when required to do so by any of the Client's’ Personnel, or who
contravene any conditions on the basis of which a pass was issued, may be
refused admission to the Site or required to leave the Site if already there.

The Constructor and/or any other Partnering Team member as the case may
be shall promptly return any pass issued to any Non-=Client Personnel
pursuant to clause 7.8(ii) if at any time the Client so requires or if the person
to'whom the pass was issued ceases to be involved in the performance of
the relevant part of the Project. The Constructor and any other Partnering
Team member as the case may be shall promptly return such passes on
completion or earlier termination of their appointment under thrs Partnering
Confract.

Non- Clrent Personnel attending the Site may be subjéct to a search at any
time. Strip searches are only conducted on the specific authority of the Client
under the same rules and conditions applying to the Client's Personnel. The
Partnering Team members are deemed to be familiar with and comply with
(and shall procure that the Non-Client Personnel are familiar and comply
with) the Prison Rules 1999 Part Ill and the Prison (Amendment) Rules 2005
and the Young Offender Institute Rules 2000 Part Il and-the Young Offender
Institute (Amendment) Rules 2008 in this regard.

The Client, whose decision is. ﬁnal and conclusive, reserves the right to
refuse to admit to, or to withdraw permission to remain on, the Site or any
premises occupied by or on behalf of the Client any Non-Client Personnel
whose admission or continued presence is, in the opinion of ‘the Client,
undesirable,

If and when directed by the Client, each Partnering Team member shall
provide a list of the names and addresses, national insurance numbers,
periods of employment, immigration status -and tax exemption certificates of
all persons who it is expected may require admission in connection with the

Security and 78
vetting
- 136820048.4\634883
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(vii)

(ix)

) .

(xi)

(xi)

- the Client, specifying the capacities in which they are concerned with the

' Each Partnering Team member shall ensure that ifs Non-Client Personnel

(viii)

. relation to their obligations in respect of information relating to Non- Clrent

“Team member knows, or by reason of the circumstances which might

" by the Partnering Team member. No Partnering Team member shall make, |

Partnering Contract to the Site or any premises occupied by or on behalf of

Project and giving such other partrculars as the Client may reasonably
desire. .

undertaking works and/or services within the boundaries of a Government
establishment shall comply with ridles, regulations and requirements
(including those relating to security arrangements) as may be in force from
time to time for the conduct of Non-Client Personnel when at that
establishment and when outside that establishment.

If any Partnering Team member fails to- comply with clause 7.8(iii) and/or
clause 7.8(vi) the Client, (whose decision shall be final and conclusive in the
matter) may decide that such failure is prejudicial to the interests of the
Crown and if that Partnering Team member does not comply with the Client's
reasonable requests within two (2) months of the date of a written notice
from the Client so to do, then the Client may terminate the appointment of
all or any part of a Partnering Team member's involvement in the Project as |
if a breach had occurred under clause 26.4 or clause 26.3 (as the context
requires) of this Partnering Contract, provided that such termination does
not prejudice or affect any right of action or remedy which has accrued or
thereafter accrues to the Client. :

Each Partnering Team member shall bear the costs of complying with the
requirements notices, instructions or decisions received from the Client in

Personnel pursuant fo this clause 7.8.
No _Partnering Team member shall empioy any person where the Partnering‘

reasonably be expected to know, is involved in any unlawful procurement of
social security benefits or tax exemptions in connection with his employment

facilitate or participate in the procurement of any unlawful payments to any
person employed by them, whether in the nature of social securlty fraud
evasion of tax or otherwise.

All Partnering Team members shall comply with the Client's procedures for
the vetting of Non-Client Personnel in respect of all persons to be employed
or engaged to carry out and complete the Project. The Constructor and
other Partnering Team members shall confirm that all persons employed or
engaged by them or that will be employed or engaged by them in relation to
the Partnering Contract are vetted and recruited on a basis that is equivalent
to and no less strict than the Personnel Vettrng Procedures.

Each Partnerrng Team member shall procure that in respect of all potentlal
individuals and parties to be engaged by that Partnering Team member in
connection with this Partnering Contract, before attending the Site to perform
any obligations of that Partnering Team member under and in connéction
with this Partnering Contract:-. '

(a) - is questioned as to whether they have any Relevant Convictions;
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(xiil)

(xiv)

-(b) a DBS Check is obtained for each person (of a type to be-agreed

~ whose previous Relevant ConV|ct|on(s) become known to that Partnering

* implemented by the Client in respect of staff and other persons attending the

~ Partnering Team members on request. The Partnering Team members and

(xv)

with the Client); and

(©) save to the extent prohib'ited by applicable law, a copy of thé
results of such DBS Check are notified to the Client,

and each Partnering Team member shall ensure that no person who
discloses any Relevant Convictions, or who-is found to have any Relevant
Convictions following the results of a DBS Check undertaken pursuant to
this clause 7.8(xii) or otherwise is engaged in connection with this Partnering
Contract without the prior written approval of the Client. Save to the extent
prohibited by applicable law, each Partnering Team member shall procure
that the Client is informed if any individual or party provides any works and/or
services in connection with this Partnering Contract, subsequent to the date
of the Project Partnering Agreement, receives a Relevant Conviction or

Team member.

Wthout prejudlce to clause 7.8(xi) to clause 7.8(xiii) (inclusive), where the
Client notifies a Partnering Team member that it will be working in a
regulated activity: with vuinerable groups for the purposes of the
Safeguarding Vulnerable Groups Act 20086, or is working in an environment
deemed as sensitive and/or vulnerable for any reason by the Client, the
Partnering Team member shall comply at its own cost with the Client's
requirements to the extent relevant to the dellvery of the works, which may
include (thhout limitation):-

(a) asking any person acting for or on behalf of the Partnering Team
member in connection with this Partnering Contract for the details
of any Relevant Convictions, obtaining an enhanced Disclosure
and Barring Service dlsclosure (including a barred list) check;
and/or

(b) complying with the HM Government Baseline Personnel Security
.- Standard or similar standard, '

and the results of such disclosures shall be shared with the Client in writing.

Whilst on the Site, a Partnering Team member must ensure that its Non-
Client Personnel comply with all security requirements and measures

Site. The Client shall provide copies of its written security procedure to the

all their Non-Client Personnel shall be prohibited from taking any
photographs on the Site unless the Client has given prior written consent
and a representative of the Client is present so as to have full control over
the subject matter of each photograph to be taken.

The . Partnering Team ‘members shall co-operate with any investigation
relating to security which is carried out by the Client or by any person who
is responsible to the Client for security matters, and when required by the
Client:-

(a) take all reasonable measures to make any Non-Client Personnel
identified by the Client available to be interviewed by the Client, or

136820048.4\634883
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(xvi)

(xvii)

(xviii)

(b)

Each Partnering Team member shall:-

(a)

(b)

Each Partriering Team member acknowledges that at all times dunng its
engagement under this Partnering Contract:- ,

(a)

(b)

©

(d)

(e)

Without prejudice to the generality of clause 7.8(i) to clause 7.8(xvii)
(inclusive), each Partnering Team member acknowledges and agrees that it

- subject to any legal restriction on their disclosure, provide all

. provide the Constructor with a copy of any material retained).

“ensure that it and its Specialists comply with the Official Secrets

requested by the Client; and

for the purposes of the investigation (and all Non-Client Personnel
have the right to be accompanied by and to be advised or
represented to the other person whose attendance at the interview
is acceptable to the Client); and

documents, records or other material -of any kind which may
reasonably be required by the Client or by a person who is
responsible to the Client for security matters, for the purposes of
the investigation, so long as the prowsmn ‘of that material does not
prevent the Constructor from carrying out and completing the
Project (and the Client has the right to retain any such materiat for
use in connection-with the investigation and, so far as possible,

Acts 1911 to 1989 and (as the context requires), the provisions of
section 11 of the Atomic Energy Act 1946 in the performance of its
duties and obligations under this Partnering Contract; and

notify its employees and its Specialists of their duties pursuant to
this clause 7.8(xvii).

it shall comply in all respects with the Security Requirements;

(without prejudice to the generality of clause 7.10 and clause 25.8)
it shall comply with the Information and Security Requirements;

the Client may, without prior notice, search any persons or vehicles
engaged or used by a Partnering Team member or its Non-Client
Personnel at any of the Site from time to time and at its sole
discretion;

at the written request of the Client, a Partnering Team member
shall, at its own cost, provide a list of the names, addresses,
national insurance numbers and immigration status of all
individuals who may require admission to the Site, specifying the
capacities in which such individuals are engaged by that
Partnering Team member in connection with the Project and
provide such further information and details as may be reasonably

each Partnering Team member shall ensure that it and all its Non-
Client Personnel who have access to a Site, a Client ICT System
or Client Data have been cleared and authorised to access the
same pursuant to and in accordance with the BPSS.
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(xik)

(©) "as may be specified and/or referred to elsewhere in the Partnering

shall-comply with and shall ensure that its Non-Client Personnel comply with
any security, safeguarding and/or vetting requirements and/or instructions:-

(@) as specified in the Client's Policies;

(b) that the Client notifies them of in writing from time to time in
connection with their attendance at the Site; and/or

Documents provided always where any such requirements in the
Partnering Documents are less onerous than those specified in
clause 7.8(i) to clause 7.8(xvi) and/or those specified in the Client's

~ Policies, a Partnering Team member shall notify the Client of this
and the Client (at its sole discretion) shall advise the Constructor|
in writing, as soon as reasonably practicable upon receiving. the
notice, which requirements shall. take precedence and that
Partnering Team member shall comply with the same without any
entitlement to any additional payment and (in the context of the
Constructor only) an adjustment to the Completion Date and/or the
Agreed Maximum Price.. ’ :

Without prejudice to the generality of clause 7.8(i) to clause 7.8(xviii)
(inclusive), the Client shall provide to a Partnering Team member, upon
receipt of a written request from that Partnering Team member for the same,
a written copy of its security pol|0|es and procedures current as at the time
of the request. -

Security and
vetting

7.9

The Client shall be entitled to require any of the Partnering Team members'
employees to be replaced if in the reasonable opinion of the Client that person's
performance is unsatisfactory and/or that person has breached the security
requirements of the Client as referred to in clause 7.8 or as otherwise set out in the
‘Project Brief or notified to the Partnering Team members in writing from time to time.
Such person shall be replaced with a person of at least the same experience and
‘| expertise at the. expense of the relevant Partnering Team member subject to the
Client's prior written approval (such approval not to be unreasonably withheld or
delayed).

Security
Aspects Letter

7.10

(i)

(i) -

| (iii)

“(a) the Security Aspects Letter; and

‘Letter is a standard template and as such cannot be directly amended and
_ ‘agrees that it shall be interpreted as follows for the purposes of these

Each Partnerlng Team member shall comply W|th and procure the
compliance of its personnel, with:

(b) . the Security Management Plan.

The Constructor shall ensure that the Security Management Plan produced
by the Constructor fully complies with the Security Aspects Letter.

Each Parthering Team member acknowledges that the Sécurity Aspects

Partnering Terms:-

136820048.4\634883
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(a) for the purposes of the Constructor's compliance with the Security

Aspects Letter, any references to "Contractor” (or any analogous
- party) shall be construed as the "Constructor”,

(b) for the purposes of a Consultant'scompliahce with the Security
: Aspects Letter any.references to "Contractor’ (or any analogous
party) shall be construed as the "Consultant’; and

(c) any referehces to the "Ministry of Justice", "MoJ" and/or "Client"
' (or any analogous party) shall be construed as the "Client" as |-
appropriate.
(v) - The Parties also agree that if there are any requirements in the Security

Aspects Letter that any Partnering Team member believes, exercising the
standard of skill and care referred to in 22.1, are not relevant to the Project
and/or the performance of these Partnering Terms the relevant Partnering
Team member shall notify the Client as soon as reasonably practicable and
the Client shall confirm whether or not such requirements are appllcable or
not.

4.20 Meeting | 7.11 Each Partnering Team member shall at all times comply with any reqmrements set
Minutes out and/or referred to in the 4.20 Meeting Minutes.

Malicious Code | 7,12 0] Each Partnering Team member shall, at all times during its engagement
‘ ' under this Partnering Contract ensure that:-

(a) Anti-Virus Software is installed on its Non-Client ICT System;
(b) such Anti-Vifus Software is used on a continuous basis to:-
1. idéntify, detect and/or remove Malicious Code from its

Non-Client ICT System(s);

2, ' brev’ent the transmission of Malicious Code from its Non-
Client ICT System onto any Client ICT System or other
Non-Client ICT System(s); and .

-3 protéct.(and indculate) its Non-Client ICT System(s) and
S protect any Client ICT System and other Non-Client ICT
System(s) against Malicious Code;

(c) ~ such Anti-Virus Software is maintained and updated on a
~ continuous basis with all (without limitation) anti-virus definitions
and signatures that are developed and distributed by the developer

of such Anti-Virus Software from time to time;

(d) where such Anti-Virus Software is' maintained and updated by its
developer on a subscription basis, its subscription is maintained
on a continuous basis and is not permitted to lapse; and

(e) . where a piece of Anti-Virus Software ceases to be maintained on
a continuous basis by its developer or is discontinued, it is
replaced by at least an equivalent piece of Anti-Virus Software.
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(ii)

| iy

(b) the Client becomes aware of presence of or exposure to Malicious

- of any costs, losses and expenses arising out of or in connection with

Without prejudice to the generality of clause 7.10(i), where (as an
"Identifying Party").- :

(@) -~ aPartnering Team member becomes aware of the presenée of or
exposure to Malicious Code on its Non-Client ICT System(s), any
Client ICT System-and/or any other Non-Client ICT System(s); or

Code on its Client ICT System and/or any Non-Client ICT
System(s)

each an "Affected ICT System" the Identifying Party shall immediately
notify (as the context requires) the Client and any Partnering Team
member who, in the reasonable-opinion of the |dentifying Party have been
exposed to Malicious Code (each an "Affected Party"), following which:-

1. the ldentifying Party and each Affected Party shall|"
cooperate to actively minimise the effect and. (as the
context requires) remove from and/or protect the
Affected ICT System(s) from such Malicious Code as
soon as reasonably practicable upon becoming aware of
its presence on the Affected ICT System(s) or thelr
exposure to the Malicious Code; and

2. where such Malicious Code causes (or could cause) a

' loss of operational efficiency and/or loss or corruption of
the Client Data, the Identifying Party and each Affected
Party shall assist each other in order to:-

A mitigate the immediaté and long-term impact of
the Malicious Code on the Affected ICT
System(s);

B minimise any actual or potential losses of
operational efficiency or corruption of Client
Data on such Affected ICT System(s)
(including by, as the context requires, restoring
any affected Client Data from the most recent
back-ups of the Client Data); and -

C protect (and inoculate) the Affected - ICT
~ System(s) against the Malicious Code in order
to restore and maintain the full security of the |
Affected ICT Systems and protect the Client
" Data from Malicious Code.

Where an Affected ICT System is affected by Malicious Code that has|
originated from a Non-Client ICT System (including from Client Data that

was under the control of that Partnering Team member at the relevant time),
the Partnering Team member from whose Non-Client ICT System(s) the
Malicious Code originated shall comply with the requirements of clause
7.10(ii) at its own cost and reimburse each Affected Party in full in respect

presence and impact on and/or removal of such Malicious Code on its
Affected ICT System.
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CONSENTS AND DESIGN AND PROCESS DEVELOPMENT

Planning and
Consents

8A1

Save in respect of the Client Consents enly, the Constructor shall:-

(i) (save as stated in clause 8A.1(iii)) obtain, enter into and maintain (as the
context permits) and discharge the requirements of each and every Consent
required by applicable law for it to design and construct and/or provide any
works and/or services in.connection with the Project and/or to remedy any
defects in the Project and othenmse perform its obligations under this
Partnering Contract .

' (i) give all notices and submit all applications as may be required in order to

discharge its obligations in clause 8A.1(i); and

| (iii) pay (at its own cost) any and all costs, taxes, duties, fees and othenmse

satisfy and/or discharge any financial and/or security requirements in
connectlon with each Conisent as may be requwed save only where

(a) in respect of a Client Consent, itis expressly stated that the Client | .
' is responsible for making specific types of payment to an identified
third party in connection with a Consent (and identifies the nature,

type and, where known, value of any such payment); and/or

(b) due to the nature of the Consent, the counterparty to the Consent
confirms in writing to the Constructor and the Client that certain
sums payable under or in connection with the Consent can only be
paid directly by the Client in which case, to the extent that the
Agreed Maximum Price includes any sums in connection with such
Consent on the assumption that the Constructor is responsible for| .
paying it directly under this clause 8A.1, the Agreed Maximum
Price will be reduced following a written notice of the Client|-
Representative to the Constructor, without giving rise to any
adjustment to the Date for Completion in an amount equal to the|
sums paid by the Client to such third party where it is identified that

. the Constructor is unable to make such payment directly, provided

- that where the amount to be paid to such third party is greater than

the sum allowed for by the Constructor in the Agreed Maxrmum
Price, the surplus will be borne by the Client.

Ptanning and
Consents

8A.2

The Constructor shall indemnify the Client against the Client's reasonably foreseeable
and properly incurred and mitigated expenses, liabilities, losses, claims and
proceedings whatsoever arising out of or in connection with a failure by the|"
Constructor to comply with the requirements of this clause 8A, save only where such
failure is the direct consequence of an instruction of the Client Representative (which
is not itself the result of any negligence, default or breach of contract by or on behalf
of the Constructor or any Specialist) and could not have been avoided by the
Constructor using reasonable and practical means. . '

Planning and
Consents

8A.3

The Constructor shall prévide to the Client such:-

(i) advice-and information as may be reasonebly required; and
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(i) additional assistance (including providing confirmations to third parties and
Statutory Authorities) as may be reasonably required,

including the provision of information and of documents (including methodologles
specifications, plans and drawings), as and when reasonably requested by the Client
and/or the Client' Representative from time to time.in connection with the Project
and/or the obtaining, maintenance and discharge by the Client of the Client Consents
and/or any payments that are to be made by the Client in connection with a Consent
pursuant to 8A.1 (and at such times, in such form and content and with such level of
detail reasonably required or approved by the Chent)

Planning and
Consents

8A.4

‘| same), the Constructor shall discharge the same in accordance with (and by the

If and insofar as discharge of any condition of any Consent is part of the works and/or
services in_connection with the Project (or necessary to create and/or complete the

date(s), if any, required by) the Consent.

Planning and
Consents

8A.5

| (i) ensure that the works comply with, and its performance of its obligations

|(iv) . ensure that the works (as designed, constructed, commissioned and

| standard of care in respect of the preparation of the design of such part(s) of the works

The Constructor hereby agrees that it shall:-
under the contract are in compliance with the Consents;

completed in accordance with the contract) are capable of operation in
accordance with the applicable laws and Consents applicable to the works
and/or to the Client; and

(v) ‘as otherwise necessary or appropriate for the proper carrying out of the
works, be responsible for the removal and/or re-routing of any temporary
cables, utilities and/or pipelines which are present on the Site, -

provided that nothing in this clause 8A.5 shall impose upon- the Constructor a higher

as may be referred to in and/or specified by any Consents than the standard of Skl||
and care specified at clause 22.1.

Planning and
Consents

8A.6

The Constructor shall be responsible, at its own cost, for liaising with all appropriate
Statutory Authorities to locate and connect water and electricity, where required in
‘relation to the works, and for obtaining and installing all necessary apparatus for the
metering and consumption. of such consumables and will pay the cost for all electricity
and water consumed at the Site(s) by or on behalf of the Constructor (including its
subcontractors) until Project Completlon .

' Planning and
Consents

8A.7

The Constructor shall carry out and complete the works and/or services it is required |-
to perform for the works in -accordance with all Statutory Agreements, which shall
include paying all sums, fees and/or fines required pursuant to- the Statutory
Agreements in order to perform such works and/or services.

Pianning and
Consents

8A.8

" | Without prejudice to the generality of clause 8A.1 to clause 8A.7 (inclusive), each

|that the Client and/or the Client Representative has notified to that Partnering Team

Partnering Team member warrants and undertakes to the Client that, as part of the
performance of its duties and obligations under this Partnering Contract, it has
performed and that it shall continue to comply with all Consents relating to the Project

members and/or which that Partnering Team member ought reasonably to have been

" 136820048.4\634883

Classification - Public



- @gé ' . : OFFICIAL
\ _ CONSTRUCTOR SERVICES PROJECT

Ministry ' ' ‘ FRAMEWORK A LITE - CALL-OFF CONTRACT
of Justice , . MULTI-PROJECT VERSION
' RETROSPECTIVE PLANNING — ACCOMMODATION UNITS (BPRN: 553/23/10015)
. NOVEMBER 2023
aware.
Design 8.1 The Partnering Team members agree and acknowledge that notwithstanding that the |
development Constructor may be the sole "Lead Designer" in respect of the Project, the other

Design Team members shall develop the design and process of the Project (including
any designs prepared by the Project Consultants), in accordance with this clause 8,
with the objective of achieving best value for the Client for the Project.

Design 82 Without limiting any duty of care or warranty described in clause 22, each Design
contributions Team member shall contribute those aspects of the design of the Project that fall within
‘ its role, expertise and responsibilities as stated in the Partnering Documents. The
Design Team shall work together and individually in the development of an integrated
design, supply and construction process for the Project in accordance with the
Partnering Documents ‘and under the co-ordination of the Lead Designer.

Pre- 8.3 As supplemented and amended by the Project Partnering Ag_reement, the Projeet
commencemen Brief, the Project Proposals, the BIM Protocol and the Consultant Services Schedules,

“‘es'??"s the designs for the Project shall be developed as foIIows within the periods stated in

~|the Partnering Timetable:- -

Outline designs () the Lead Designer, with input as agreed from other Design Team members,

zgﬁlt"i‘gﬁ;"a“"e- C - shall prepare and submit to the Client and Core Group outline designs for

the Project including such alternative solutions for the integrated design,
supply and construction of the Project and any part of it as are required by
the Project Brief or Project Proposals or as are otherwise appropriate;

| Presentation of (ii) the Design Team members shall present for Core Group consideration and
designs Client approval the designs prepared in accordance with clause 8.3(i), and
comparisons between any alternative solutions by reference to the
Partnering Documents and the recommendations and targets referred toin

clause 4 2;
Development : (iif) following Client approval, after Core Group Consultation, of outline designs
of designs and choice of any alternative solution or solutions pursuant to clause 8.3(ii),

the Lead Designer, with input as agreed from other Design Team members,
shall develop designs for the Project based on such outline designs and:
solution or solutions and shall submit these to the Client and Core Group,
developed to the level of detail stated in the Partnering Timetable and
sufficient to comprise the basis for all applicable Consents for the Project (if

required);
Specialist (iv) the Lead Designer shall obtain the maximum input to design develbpmeht :
design input : under clauses 8.3(i), (i) and (iii) from relevant proposed Specialists as is

required by the Project Brief or Project Proposals or as is otherwrse
appropriate; and :

Detailed ) following Client approval, after Core Group Consultation, of designs
designs : developed pursuant to clause 8.3(iii), the Lead Designer shall submit in the
- name of the Client all applicable Consents for the Project (if required) and
shall further develop and submit to the Client and Core Group designs for
the Project, with input as agreed from other Design Team members, in the
sequence and to the level of detail stated in the Partnering Timetable for
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Client approval after Core Group Consultation and for the selection of
Specialists, the development of the Price Framework and the satisfaction of
any Consents and other pre-commencement regulatory approvals.

Surveys and
investigations

8.4

The Partnering Team members stated in the Project Partnering Agreement shall
commission or undertake, and the Lead Designer shall coordinate and monitor, any
Site surveys and investigations stated in the Project Parinering Agreement. The Lead
Designer, with input as agreed from other Design Team members, shall review the
results of suich surveys and investigations and advise the Client and Core Group as
to their effect on the integrated design, supply and construction- of the Project, and
shall amend designs as reqwred as a consequence, for Cllent approval after Core
Group Consultation.

Approvals

|85

| The Lead Designer, with input as agreed from other Partnering Team members, shall

apply for and diligently. pursue, in accordance with the Partnering Timetable, all|.
regulatory approvals stated in the Project Brief and otherwise required for
commencement of the Project on Site, and shall report to the Client and Core Group
on progress and results with recommendations to overcome any problems.

Designs after
commencemen
t

8.6

As supplemented and amended by the Project Partnering Agreement, the Project
Brief, the Project Proposals, the BIM Protocol and the Consultant Services Schedules,
all designs required after the date of the Commencement Agreement shali be|-
prepared and developed as follows:-

(i designs shall be prepared and submitted by the Design Team members
stated in the Project Timetable to the Client and other Partnering Team
members stated in the Project Timetable for appraval or comment, no later
than the end of the periods stated in the Project Timetable and in any event
prior to commencement of construction of each relevant part of the Project;

(ii) each recipient of designs submitted pursuant to clause 8.6(i) shall respond
within the period stated in the Project Timetable following the date of
-submission and, if the comments of the Client or any other recipient identify
any non-compliance with the Partnering Documents, then the Design Team
members who prepared the designs shall make the necessary adjustments

and shall resubmit such de5|gns for approval or comment in accordance with
clause 8 6(i); ‘

(iii) where De_5|gn Team members are required to contribute to any design after
" the date of the Commencement Agreement, then such contributions shall be
prepared and submitted in accordance with clauses 8.6(i) and 8. 6(u) within

the periods stated in the Project Timetable; and

(iv) the Lead Designer shall coordinate the process described in this clause 8.6
and shall fully involve the BIM Coordinator at all times. '

' Budget and

cost estimates |

8.7

At each stage of design development the Lead Designer and other Design Team
members shall take into account any Budget stated in the Price Framework and shall
provide, with all deS|gn submissions, updated cost estimates reconCIIed with such
Budget.

Value
engineering

8.8

At each stage of design development the Lead Designer (and without prejudice to the

generality of clause 13.2A), with input as agreed from other Design Team members,
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.| shall amend designs as necessary to adopt the results of Value Engineering exercises

undertaken in accordance with clause 5.1(iii), where such results are approved by the
Client after Core Group Consultation.

Principal
-| Designer

8.9

At each stage of design development the Lead Designer, with input as agreed from
other Design Team members, shall provide to the Principal Designer copies of all
designs submitted pursuant to this clause 8, together with related information in
accordance with regulation 9(4) of the CDM Regulations and the Principal Designer
shall provide within five (5) Working Days from the date of provision of such copies (or
within any other period stated in the Partnering Timetable) advice to the Client and
Design Team members as to the health and safety implications of such deS|gns and |-
related mformatlon

Approvéls and
comments

8.10

No approval or comment by the Client or any other Partnering Team member in| .
respect of any design submitted in relation to the Project shall in any way relieve or
affect the responsibility for that design of each Partnering Team member who
prepared or contributed to it.

Constructor
objection to
designs

8.11

| Team members as appropriate, the Lead Designer shall confirm, amend or withdraw

At each stage of design development the Lead Designer, with input as agreed from
other Design Team members, shall provide to the Constructor copies of all designs
submitted pursuant to this clause 8 (including those contained in the BIM Model once
approved by the Client) and, if and to the extent that neither the Constructor nor any

Specialist has prepared or contributed to a design and such design is contrary to any|.

Partnering Document or otherwise demonstrably not in the best interests of the
Project, the Constructor may notify an objection to such design to the Client and the
Lead Designer within five (5) Working Days from the date of provision of such copies
(or within any other period stated in the Partnering Timetable). Following Consultation
between the Client, the Constructor and the Lead Designer, with input of other Design

the relevant design and the Constructor shall accept such confirmation, amendment
or withdrawal, or within five (5) Working Days from its date shall implement the
procedures described in clause 17 or clause 18 or clause 27 if appropriate.

Designs as
Partnering
Documents

8.12

All designs approved by the Client in accordance with this clause 8 (including those
contained in the BIM Model once approved by the Client) shall become Partnering
Documents forming part of .the Project Proposais, and any subsequent proposed
Change to any such approved.design shall be subject to clauses 2.4, 2.5 and 2.6 or
to clause 17 as appropriate.

Design Team
meetings

8.13

The Lead Designer shall arrange, and Design Team members shall attend, meetings
of all and any Design Team members, in accordance with the Partnering Timetable
and Project Timetable and otherwise as necessary in the best interests of the Project,
and shall notify the Client Representative of all such meetings in advance.

BIM Protocol

8.14

Each Partnering Team member shall:-
() comply with the BIM Protocol; and

(ii) input into the BIM Model in accordance with the BIM Protocol and other the
Partnering Documents as required by the BIM Coordinator. ,
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9. INTELLECTUAL PROPERTY RIGHTS

Intellectual 9.1 Each Partnering Team member agrees and acknowledges that:-
Property Rights : : o . » _
(i) in this clause 9, the term "Partnering Team member" shall not include the
: Client; ' '
(i) the Intellectual Property Rights in all Partnering Team Member Materials
provided in connection with the Project shall remain vested in the relevant

Partnering Team member, but each Partnering Team member grants to:

(a) the Client and its nominees with full title guarantee an irrevocable,
royalty-free, worldwide and non-exclusive licence in perpetuity to
use, copy and reproduce its Partnering Team Member Materials
for any purpose whatsoever, including but not limited to in
connection with Project (and any other project of the Client) and in|
connection with (but without limitation) the design, construction, |
compietion, operation, extension, maintenance, letting,
management, sale, advertisement, alteration, reinstatement and-
repair of any part of the Project (and any other project of the
Cllent) and

(b) the other Partnering Team members an irrevocable, royalty-free,
worldwide and non-exclusive licence in perpetuity to use, copy and
reproduce any of its Foreground Materials that are not prepared

- by or on behalf of that Partnering Team member in connection with
the Project for any purpose in connection with the Project,
including in connection with (but without limitation) the design,
construction, completion, operation, extension, maintenance,
letting, management, . sale, advertisement, - alteration,
reinstatement and repair of any part of the Project:

9.2 The Intellectual Property Rights in all Client Materials shall remain vested in the Client
but the Client grants to each Parinering Team member and its nominees a non-
exclusive and royalty-free licence to copy, use and reproduce such Client Materials
for any purpose in connection with the Project, provided always that such licence shall
automatically terminate upon the termination of a Partnering Team member's|
engagement under the Partnering Contract.

9.3 The licence granted to the Client and the Partnering Team members under clause 9.1,
carries the right for the Client and the relevant Partnering Team members to grant
sub-licences, is transferable to third parties (including by way of an assignment and/or

| novation) and shall subsist notwithstanding the expiry of the Partnering Contract or
termination (for any reason) of the grantor Partnering Team member's engagement
under the whole or part of the Partnering Contract.

9.4 - |The right given to the Client to assign, novate, transfer and/or otherwise deal with the

: licence given under clause 9.1, pursuant to clause 9.3 or otherwise; shall include the
right for the Client to use such means to grant the licence to a Central Government
Body or to any body which carries on any of the functions and/or activities that have.
previously been performed and/or carried on by the Client at any time.
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9.5

Any change in the legal status of the Client which means that it ceases to be a Central
Government Body, shall not affect the validity of the licence granted in favour of the
Client under clause 9.1 and if the Client ceases to be a Central Government Body, the
successor body to the Cllent shall be entitled to the benefit of the licence granted in
clause 9.1. :

9.6

'this clause 9 or there is a change in the Client's status pursuant to clause 9.5, the

If a licence granted in favour of the Client under clause 9.1 is novated as permitted by

rights acquired on that novation or change of status shall not extend beyond those
previously enjoyed by the Client.

19.7

| Each Partnering Team member uncondvitrionally and irrevocably agrees to waive, in

respect of any Partnering Team Member Materials in respect of which it has granted
a licence in favour of the Client and/or any other Partnering Team member under
clause 9.1, all moral rights to which that Partnering Team member may now or at any
future time be entitled under the Copyright, Designs and Patents Act 1988 and/or
.under any other Applicable Law in respect of the relevant Partnering Team Member
Materials, with this waiver being made in favour of the Client-and extended to (as the
context requires) the sub-licensees, assignees, transferees and successors in title of
the Client and/or the other Partnering Team members.

9.8

(i) ~ the licence granted in any Partnering Team Member Materials pursuant to

Each Partnering Team member warrants and undertakes to the Client and the other
Partnering Team members that:-

0] all Partnering Team Member Materials are and will continue to be its own
- original work (or the original work of its subcontractors, as appropriate);

clause 9.1 does not and will not at any t|me infringe the rights of any third

party;

'(iii) it has not and will not |nfr|nge the rights of the Client or any other third party
in the use of any Client Materials to which the licence provided by the Client
- to the Partnering Team member pursuant to clause 9.2 applies; and

(iv) " it has obtained (and shall maintain at all times) all of the necessary licenses
and consents in relation to the Intellectual Property Rights that are used or
may be used by that Partnering Team member or licenced to and/or by that
Partnering Team member under or in connection with Partnering Contract|
and will provide evidence of the same on the written request of the Client.

99

A Partnering Team member shall not be liable for any use by:-
(i) the Client or its nominees of any Partnering Team Member Materials; or ‘
(i) another ‘Partnering Team member of its Foreground Materials,

for any purpose other than that for which such Partnering Team Member Materials
were prepared and/or provided (as the context permits) by or on its behalf.

9.10

The Client shall have no liability whatsoever to any Partnering Team member or 'a,ny
third party whatsoever (whether in contract, tort (including negligence), for breach of.
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arising out of or in connection with the use of and/or reliance by an Partnering Team
member on any Client Materials (save for fraudulent misrepresentation) in respect of
‘which a licence has been prowded in favour of the Partnerlng Team member pursuant

to clause 9.2. '

9.11 Each Partnering Team member shall indemnify the Client and its sub-licensees,
assignees, transferees and successors in title against, without limitation, all payments,
losses; demands, claims, damages, actions, costs, legal fees, fines, financial penalties
and expenses that are paid, made or incurred by the Client as a consequence of and
in relation to any actual and/or alleged infringement of Intellectual Property Rights
arising out of or in connection with its Partnering Team Member Materials and/or that
Partnering Team member's use of the Client Materials.

10. |[SUPPLY CHAIN

Speqialist'_‘ 10.1 The Partnering Team members shall implement the procedures in this clause 10 in
relationships accordance with the Partnering Timetable in order to establish Specialist relationships
’ in relation to all aspects of the Project that:- .

(i) are Open-book to the maximum achievable extent;

(i) clearly reflect the agreed requirements of the Client, the.interests of the

Partnering Team members and the needs of the Project; :

('iii) secure the best available Specialist warranties and support and maximise
the potential for Specialist innovation and other contributions to the Project;

(iv) - establish and demonstrate best value to the Client; and

(v)  establish, wherever possible, partnering relationships complernentary to
those described in the Partnering Contract.

- | Additional 10.2 (i) As at the original date of the Partnering Contract and in respect of a
.';:;tr"‘je”"g ‘ particular Partnering Team member under a subsequent Joining Agreement,
members the Partnering Team members acknowledge and agree that the Client may

enter into the Partnering Contract and/or subsequent Joining Agreements

without simultaneously appointing the Constructor hereunder.
(i) To the extent that one or more proposed Partnerlng Team members are not
: appointed as at the date of the Project Partnering Agreement -

(a) the CI,ient may; at its sole discretion, arrange for other Partnering |.
Team members to execute a Joining Agreement based upon the
form set.out at Appendix 2, which the Client Representative shall
arrange for a Joining Agreement to be prepared (incorporating a
detailed description of that Partnering Team member's role,
expertise and responsibilities and Consultant's Payment Terms
(as applicable)) and which the Client, the Constructorand the other
Partnering Team members shall also execute;

(b) with effect from the date stated in a Joining Agreement executed
in accordance with this clause 10.2(ii), the Partnering Team(s)
member identified in the Joining Agreement shall assume all the
rights and obligations of a "Partnering Team member" and

136820048.4\634883

Classification - Public



&

Ministry

of Justice

. OFFICIAL

» .CONSTRUCTOR SERVICES PROJECT

FRAMEWORK A LITE — CALL-OFF CONTRACT

~ MULTI-PROJECT VERSION

RETROSPECTIVE PLANNING - ACCOMMODATION UNITS (BPRN: 553/23/10015)
NOVEMBER 2023

"Constructor" (as the context requires) as a party to the Partnering

"Contract for all purposes with the role, expertise and
responsibilities identified in the Joining "Agreement (and
associated Partnering Documents) as being applicable to that
Partnering Team member, including in respect of any designs and
other activities undertaken by that Partnering Team member in
relation to the Project prior to the date of the Joining Agreement
and

(¢) ~ a decision not to appoint, a delay in appointing or a failure to|
appoint an additional Partnering Team member to the Partnering
Team by the Client pursuant to clause 10.2(ii)(a) and clause
10.2(ii)(b) shall not affect the requirement of the existing Partnering
Team members at the relevant time to perform their roles,
responsibilities and obligations in accordance with the terms of the
Partnering Contract and shall not result in the Client having any
liability to any existing Partnering Team member arising out of or
in connection with the same. :

(iii) -Where a Specialist is so identified in the Project Partnering Agreement or
where the Partnering Team members agree that a Specialist offers sufficient |
~ design or other contribution to the Project (including a replacement for such
a Specialist appointed in accordance with clause 10.13), then the
Constructor shall arrange for such Specialist, after selection in accordance
with this clause 10, to execute a Joining Agreement based on the form set
out in Appendix 2, which the Client Representative shall arrange for the
Partnering Adviser or another party on behalf of the Client to prepare
(incorporating a detailed description of the Specialist's role, expertise and
responsibilities and Specialist Payment Terms as prepared by the
Constructor for approval by the Client), and which the Client and the
. Constructor and the other Partnering Team members shall also execute.
With effect from the date of a Joining Agreement executed in accordance
with this clause 10, that Specialist shall assume all the rights and obligations
of a Partnering Team member as a party to the Partnering Contract for all
purposes with the role, expertise and responsibilities identified in the Joining
Agreement and the relevant Specialist Contract, including in respect of any
designs and other activities undertaken by that Specialist prior to the date of
the Joining Agreement. .

Business Case
for Preferred
Specialists /
Direct Labour
Packages

10.3

The Constructor shall submit to the Client its Business Case for each and any part of
the Project that it wishes to undertake either as a Direct Labour Package or through
the appointment of any Preferred Specialist, and such Business Case shall be
.developed and presented on an Open-book basis by reference to the Project Brief,
the Project Proposals and relevant designs proposed under clause 8. -

Analysis of
Business
" [Cases

10.4

.| The Client and the Core Group shall be entitled to analyse each Business Case

the Constructor's responsibility to demonstrate best value to the Client.

submitted pursuant to clause 10.3 and to request reasonable further information from
the Constructor and any Preferred Specialist, and in each Business Case it shall be

Market testing

105

If the Client, after Core Group Consultation, is not satisfied with any aspect of a
Business Case submitted pursuant to clause 10.3, then it may reject that Business
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proposals of comparable prospective Spemahsts on an Open -book basis in
accordance with clause 10.6.

Specialist
tenders

10.6

With the exception of each Direct Labour Package and Preferred Specialist in respect
of which a Business Case submitted pursuant to clause 10.3.is approved by the Client,
the Constructor shall invite tenders from prospective Specialists approved by the
Client and the Constructor, and shall select those Specialists who are approved by
the Client after Core Group Consultation on the basis of prices and other proposals
which offer best value to the Client, including experience of partnering and proposals
for pursuing the recommendations and targets described in clause 4.2 in a manner
consistent with the Partnering Documents and of benefit to the PrOJect

Selection
| documentation

10.7

In the course of the development of the Business _Case for a Direct Labour Package
or a Preferred Specialist and in.the course of tendering to other prospective
Specialists, all documentation prepared and issued by or for the Constructor, all tender
returns and proposals submitted by prospective Specialists. and all related
correspondence with prospective Specialists shall be copied by the Constructor to the
Client Representative upon their issue or receipt by the Constructor. The Partnering
Team members shall treat all such documentation as confidential. The Client
Representative shall be invited and entitled to attend all interviews and other meetings
organised by the Constructor with prospective Specialists.

Maximum
Specialist
contributions

10.8

All documents relating to the selection of Specialists shall encourage their maximum
contribution to and participation in an integrated design, supply and construction
process for the. Project in accordance with the Partnering Documents. All designs
prepared by Specialists and approved in accordance W|th clause 8 shall form part of '
the Project Proposals.

Specialist
Contracts

10.9 -

(i) Each proposed form of Specialist Contract shall be prepared by the
Constructor and approved by the Client prior to its issue to any Specnallst
and shall not conﬂlct with any of the Partnering Documents.

(iiy The Constructor shall take all reasonable steps to:-

" (a) engage SMEs as Special’ists_ in connection with the Project;

(b)  ensure that-

1. no less than the Reqmred SME Percentage of the
Specialists are SMEs or

2. the value of the Agreed Maximum Price equivalent to
such percentage relates to works and/or services
provided by (and will accordingly be paid to) SMEs under
Specialist Contracts.

(ii) ~ The Constructor shall ensure that each and every Specialist Contract
contains:-

(a) ' provisions equivalent to those set out in this clause 10.9(iii);

1136820048.41634883
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(c) any other provisions and/or reqmrements that are otherwise

provided always that the Client shall be entitied to reject any oroposed terms of a
Specialist Contract that, in the opinion of the Client (acting reasonably), are unduly
dlsadvantageous to the Client and/or the Constructor.

(b) terms and conditions that that are consistent with the intention of
and are, as the context requires, no less favourable than those of
this Partnering Contract; and .

specified in the Project Brief,

Sub-Consultant
appointments

10.9A

(i)

(ii)

(iii)

v)

 Each Consultant shall be respon3|ble for all aspects of the performance by

“Each proposed form of sub-contract between a Consultant and a Sub-|.

(iv)

appointment contains:

provided always that the Client shall be entitled to reject any proposed terms of a Sub-

Consultant's appointment that, in the opinion of the Client (acting reasonably) are
unduly disadvantageous to the Client and/or the Consultant

The provisions of this clause 10.9A apply to a Consultant to the extent that
it intends to sub-contract (or has sub-contracted) its duties and oblrgatlons
under this Partnering Contract to a Sub- Consultant

any of its Sub-Consultants of its duties and obligations in relation to the
Project and no approval and/or other involvement by the Client or any other
Partnering Team member in the selection of any sub-consultant shall in any
way affect that responsibility. ’

Consultant shall be prepared by the Consultant and approved by the Client
prior to its issue to the Consultant.

A Consultant shall not terminate any Sub-Consultant appointment without
the prior approval of the Client. If any Sub-Consultant appointment is so
terminated, the Consultant shall replace, by way of a separate appointment,
that Sub-Consultant with an alternative party of comparable expertise
subject to approval by the Client after Core Group Consultation.

Each Consuitant shall ensure that each and every Sub-Consultant

(@  provisions equivalent to those set out in this clause 10.9A(v);

(b) a provision requiring the Sub-Consuitant to assess the amount due
to a sub-contractor of its own without taking into account the
amount paid to the Sub-Consultant by the Consultant at the
relevant time; and : :

(c) - any other provisions and/or requnrements that are othenrvlse
‘ specified in the Project Brief,

Consultants as
Specialists -

10.10

If and when the Constructor and any Consultant agree {o enter into a Specialist
Contract in relation to all or part of the relevant Consultant Services or otherwise, and
if the Client so approves, that Consultant shall become a Specialist for the purposes
=To) agreed

136820048.4\634883
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If so stated in the Project Partnering Agreement; or if the Client and the Constructor
agree that to do so is in the best interests of the Project, the Client shall appoint one | -
or more Specialists direct, with or without provision for the later novation of their
Specialist Contracts to the Constructor. Pending any such novation, the Client shall
be responsible for making all payments due to any such Specialist in accordance with
its Specialist Payment Terms, for its performance in accordance with its Specialist
Contract and, in the event of termination of the relevant Specialist Contract, for its
replacement with an alternative Specialist of comparable expertise subject to approval
by the Constructor after Core Group Consultation. Project Consultants are not Client-
appointed Specialists for the purpose of this Partnering Contract.

| shall in any way affect that responsibility.

With the exception of Specialists appointed by the Client pursuant to clause 10.11, the
Constructor shall be responsible for all aspects of the performance by each Specialist
of its responsibilities in relation to the Project and no approval or other involvement by
the Client or any other Partnering Team member in the selection of any Specialist

The Constructor shall not terminate any Specialist Contract without prior Consultation
with the Client (nor, if the Specialist is a Partnering Team member, without following
the procedure set out in clause 26.3). If any Specialist Contract is so terminated, the
Constructor shall replace that Specialist with an alternative Specialist of comparable
expertise subject to approval by the Client after Core Group Consultation.

With the exception of Specialists appointed by the Client pursuant to clause 10.11,
only the Constructor shall have authority to issue instructions to any Specialist.

The Constructor shall ensure that all Specialist Contracts and each Consultant shall
ensure that its appointments with Sub-Consultants include terms.and conditions that
are back-to-back and consistent with the intention of and are, as the context requires,
no less favourable than those of this Partnering Contract and shall cooperate in all
measures taken by the Client and/or Client Representative to monitor compliance with
the provisions of this clause 10.15. ' -

The Constructor and each Consultant acknowledges and agrees that, whilst it may
implement systems and logistics and engage Specialists and Sub-Consultants in
order to perform its obligations in relation to the Project, it is a fundamental
requirement of its appointment under this Partnering Contract by the Client that such
systems, logistics, Specialists and Sub-Consultants must be made available for the
benefit of the Project and -any future projects of the Client. Where making such
systems, logistics, Specialists and Sub-Consultants available would, in the aggregate,
be of benefit to the Project as a whole but would cause the Constructor or a Consultant
to suffer cost and/or expense, then the Client shall issue to the Constructor and/or
relevant Consultant(s) an instruction setting out which course of action to adopt and
the Constructor and relevant Consultant(s) shall not be required to suffer such cost
and/or expense where it is unavoidable.

VOLUME SUPPLY AGREEMENTS

- [f any Partnering Team member enters into or has entered into any Volume Supply:

Agreement that may be of benefit to the Project, then that Partnering Team member

Ministry
of Justice
Client- . 10.11
appointment
Specialists
. {Responsibility [10.12
for Specialists
Termination of |10.13
Specialist
Contracts
Instructions to [ 10.14
Specialists
Supply Chain | 10.15
Supply Chain | 10.16
11.
Notifying 11.1
Volume Supply
Agreements
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shall notify the Client Representatlve with brief particulars of each such Volu me Supply
Agreement.
Reviewof . 111.2 The Client Represehtative and the Core Group shall review the terms of each Volume
yolume Supply | . Supply Agreement as to its appropriateness in relation to the Project and shall make
or a recommendation to the Client and the Constructor. .
Volume Supply | 11.3 Where a Volume Supply Agreement is approved by the Client and the Constructor,
' gg;i?;}:?ts as | the Constructor shall enter into a Specialist Contract adopting the prices and terms of
Czntracts ‘'such Volume Supply Agreement and shall assume responsibility for the relevant
Specrallst
12. PRICES
Paymentfor = 1121 . |In respect of the Constructor's Services performed during the period prior to the date
gg;‘\;&’s"t”s ‘ of the Commencement Agreement; the Client shaII pay the Constructor those amounts
stated in the Prlce Framework '
Paymentunder (122  [In respect of Pre-Construction Activities under any Pre-Construction Agreement
gger;stmcﬁon entered into pursuant o clause 13.5, the Client shall pay the Constructor. those
Agreement amounts stated in such Pre-Construction Agreement.
Price 12.3 Prices for all aspects of the Project shall be developed and agreed in accordance with
;’ar'::&’mfkr : this clause 12, by reference to the Price Framework and other Partnering Documents,
ngimum Price to establish an Agreed Maximum Price within any Budget stated in the Price
and Budget Framework and otherwise as low as is achlevable consistent with best value and in
- compliance with the Partnering Documents.
Profit, Central | 12.4 The Constructor's Profit, Central Office Overheads and Site Overheads for the Project
' 85;?168 dsand| shall be fixed at the agreed amounts set out in the Price Framework, subject only to
Site Overheads such variations as the Client and the Constructor may agree, and shall form part of
. ' : the Agreed Maximum Price.
Proposed 12.5 Those prices attributable to each of the Constructor's proposed. Direct Labour
ng‘(:; L:sg‘r"'d ' Packages and Preferred Specialists shall be developed by the Constructor, in
p,efer?ed conjunction with -each. relevant Preferred Specialist, and shall form part of each
Specialists Business Case submitted pursuant to clause 10.3.
Prices of 12.6 If the Client approves the prices preposed by the Constructor as part of the Business
B‘i’gc"t"f:bom Case for any proposed Direct Labour Package or Preferred Specialist, then those
Packages and prices shall be incorporated in the Price Framework and shall form part of the Agreed
‘Preferred Maxrmum Price. : )
Specialists
Prices of other {12.7 Where a Specialist is selected by tender in accordance with clause 10.6, then the
Specialists prices of the selected Specialist shall be incorporated in the Price Framework and
shall form part of the Agreed Maximum Price.
. 136820048.4\634883
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Discounts 12.8 | No discounts or other benefits shall be payable by any Specialist to the Constructor
- | for prompt payment or otherwise unless agreed pursuant to this clause 12 or clause
13. ‘
Risk , 12.9 All and' any proposed risk contingencies shall be notified by the Constructor to the
contingencies Client, but shall only be incorporated in the Price Framework and form part of the

Agreed Maximum Price if and to the extent that any such risk-contingency has been
approved by the Client after the Constructor and other Partnering Team members with
relevant expertise have first reviewed each relevant risk in accordance with clause
18.1 and have submitted proposals for Core- Group review and Client approval as to
how the relevant risk should or could be eliminated, reduced, insured, shared or
apportioned and as to the ‘extent to which the risk contingency can be removed or
reduced and subject to such Client approval have taken appropriate actions including
|those stated in any Risk Register. '

|Costsavings 12,10 |The Core Group shall investigate the potential for cost savings against the Agreed
fgﬁjgdded Maximum Price and for added value in the design, supply, construction and Operation
of the Project, and shall make recommendations for approval by the Client.

13. INCENTIVES AND PRE-CONSTRUCTION ACTIVITIES

Appropriate 13,1 The Core Group shall seek to agree and recommend for Client approval such
Incentives - Incentives, additional to any described in the Partnering Documents, as may be
' ' " |appropriate to encourage Partnering Team members to maximise their efforts
pursuant to the Partnering Contract for the benefit of the Project.

Shared 13.2 The Partnering Team members shall implement any shared savings, shared added

32}’;’;9:62“3“ .|value and pain/gain Incentives described in the Project Partnering Agreement and
pain/gain otherwise recommended by the Core Group and approved by the Client. Any cost
Incentives saving or demonstrable added value proposed by one or more Partnering Team

members and approved by the Client on the recommendation of the Core Group shall
be subject to such shared savings arrangements and/or added value Incentives.

Value . |13.2A |[(i) If specified in the Project Partnering Agreement as applying to this
Engineering . . Partnering Contract, the Partnering Team members shall operate the
' Shared Savings Scheme in connection with the Project.

(i) Without prejudice to the generality of clause 17.1_':-

(@) each Partnering Team member shall proactively, exercising the
standard of skill and care referred to in clause 22.1,- explore
opportunities to optimise and improve the overall design, delivery,
construction, installation, commissioning, operation and/or
maintenance of the Project; and :

(b) - where any Partnerlng Team member |dent|f|es such an opportumty
~ that, should they be utilised for the Project, would:- '

1. accelerate Project Completion;

2. reduce the cost to the Client of executing,. mamtammg
‘ and/or operatmg the Project; ‘

136820048.4\634883
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(i)

(iv)

(a) (subject to clause 13.2A(v)) the Agreed Maximum Price;

3. optimise and improve the efficiency and/or value to the
Client of the completed Project; or

4. otherwise be of benefit to the Client,

(each being a "Value Engineering Oppoftunity") as a result of |
such exploration: ' .

A where the Partnering Team member is not the

* Constructor, it shall notify the Constructor of

the Value Engineering Opportunity as soon as

reasonably practicable upon becoming aware

of the same and if the Constructor, acting

- reasonably agrees with the Value Englneerlng
Opportunity; or

B - where the Partnering Team member is the
Constructor,

" the Constructor shall issue to the Client a written proposal (as a
"Value Engineering Proposal') as soon as reasonably|.
practicable, provided always that the Constructor may not submit
a written proposal under this 13.2A(ii) in response to a request
from the Client for the Constructor or any other Partnering Team
member to submit a Constructor's Change Submission under
clause 17 2.

Each Value Engineering Proposal:-

(@) shall be prepared at the cost of the Partnvering Team members;
and

(b) may be accepted or refused by the Client at its sole discretion.

In the event that the Client approves in principle a Value Engineering
Proposal, the Client and the Constructor shall, as soon as reasonably
practicable, dISCUSS in good faith a fair and reasonable adjustment to (as
appropriate): -

(b) the Completion Date; and
(c) any other changes to the Partnering. Terms (if any),

in each case to reflect the implementation of the Value Englneerlng Proposal
on the agreed basis, foIIowmg which:-

1. if agreement is reached on the items above, the Client|
may issue to the Constructor a written notice confirming
that it is to implement the Value Engineering Proposal (a
"Value Engmeermg Instruction”); or

136820048.4\634883
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2. the Client may issue to the Constructor a written notice
confirming that it does not accept the Value Engineering

(Vi) The Constructor and the Consuiltants acknowledge and agree thét:-

Proposal

and the Constructor shall not implement any Value Engineering
Proposal until such time as It receives a Value Englneerlng
Instruction in respect of the same.

(V) If, as a consequence of the Client accepting a Value Engineering Proposal
and. issuing a Value Engineering Instruction in respect of the same, the
Constructor's costs shall decrease, the Agreed Maximum Price shall be
reduced by an amount calculated by multiplying the assessed cost savings
determined by reference to the Value Engineering Proposal (following the
deduction of the costs reasonably and properly incurred by the Constructor
in implementing such Value Engineering solution) by [fifty per cent (50%)].

(a) - nothing in this clause 13.2A shall give rise to an adjustment to the
Completion Date and/or the Agreed Maximum Price under this
Partnering Contract other than as agreed pursuant to clause
13.2A(iv);

(b).  Value Engineering Proposals are not and are not to be treated as
Change proposals issued and/or requested under and/or
implemented in accordance with clause 17; and -

(© - notwithstanding the above, the provisions of clause 17.7, clause
17.8 and clause 17.9 shall apply to any Value Engineering
Proposal that is the subject of a Value Engineering Instruction on
a mutatis mutandis basis.

If and to the extent that Incentives, as described in the Project Partnering Agreement
and otherwise recommended by the Core Group and approved by the Client, link
payment of the Constructor or any Consultant to achievement of the Date for
Completion or any of the Targets, then as soon as the level of such achievement is
clearly demonstrabie (and whether or not any adjustment appears in the Constructor's
or the relevant Consultant's applications for payment), the Client Representative shail
determine the amount of any consequent additional or reduced payment in
accordance with the Partnering Documents, and a corresponding adjustment shall be
made in the next valuation or valuations of the Project pursuant to clause 20.3 or the
next notice or notices to the relevant Consultant pursuant to clause 20 4,

| Documents or a Specialist Contract Any such payment or benefit shall be subject to

Each Partnering Team member shall notify the Client ofény payment or benefit offered
or received by it in relation to the Project other than pursuant to the Partnering

the Client's prior approval.

The Client and the Constructor may agree that the Constructor shall undertake and
be paid for Pre-Construction Activities forming part of the Project, in accordance with
the terms of a Pre-Construction Agreement based on the form set out in Appendix 3,

Incentives and (13.3
KPls

Third party . |13.4
benefits

Pre- 13.5
Construction
Agreement
136820048.4\634883
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party on behalf of the Client to prepare and which shall be signed by the Client and
the Constructor.

Pre-
Construction
Activities

13.6

In relation to all Pre-Construction Activities (except only as otherwise stated in the Pre-
Construction Agreement):- .

(i)

iy

(i)

(iv)

(v)

(vi)
(Vi)

. Partnering Terms;

Intellectual Property Rights, insurance obligations, risk, respon3|b|I|ty and
ownershlp shali be governed by these Partnerlng Terms;

timing shall be governed by the Partnering Timetable;

the only payment shall be the amount or amounts stated in the Pre-
Construction Agreement, payable under the procedures set out.in these
problem solving and avoidance or resolution of disputes shall be governed

by these Partnering Terms;

the Pre-Construction Agreement shall not create any other obligations on |
any Partnering Team member; :

all Pre—Construction Activities'shall form part of the Project; and

the Constructor shall cease all Pre-Construction Activities and vacate the
Site if and when so requested by the Client Representatrve

14.

’ PRE-CONDITIONS TO START ON SITE

Pre-conditions
to start on Site

14.1

0
|

Implementation of the Project on Site shall commence subject to satisfaction of the
following pre-conditions, either completely or to such lesser extent as is stated in the
Partnering Documents or is otherwise agreed by all Partnering Team members:-

iy

(iv)

v)

(vi)

(vii)

agreement of the Project Timetable in accordance with clause 6;

completion and distribution of the Pre-Construction -Information and the
Construction Phase Plan in accordance with clause 7 and confirmation that
the Client is satisfied that the requirements of regulation 13(4)(c) of the CDM
Regulations have been met;

completion of pre-commencement Site surveys and mvestlgatlons in
accordance with clause 8; :

grant of any required Consents satisfactory to the Client and of other pre- |
commencement regulatory approvals in.accordance with clause 8;

development of an integrated de5|gn supply and constructlon process in
accordance with clause 8;

selection and full involvement of Specialists, and their execution where
appropriate of Joining Agreements, in accordance with clause 10;-

finalisation of an Agreed Maximum Price supported by a Price Framework
in accordance with clause 12; -

136820048.4\634883
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(viii) evidence of all insorances required in accordance with clause 19;
(ix) finalisation of and satisfactory progress agarnst KPIs and Targets in
a accordance with clause 23

(x) completion by .the Client of any required Site acquisition or funding and

satisfaction of any other pre-conditions stated in the Project Brief,
|(xi)  signature by the Partnering Team members of all agreed Partnering
Documents; .

(xii) the BIM Model having been sufficiently developed in accordance with clause
8 and the BIM Protocol;

(xiii) agreement to all remaining Project details for inclusion in the|
Commencement Agreement; and

(xiv) development and flnahsatron by the Constructor of the ESP and the Method

. Statement. :
Satisfying pre- |14.2 | The Partnering Team members shall exercise the standard of skill and care referred
conditions to in clause 22.1 to pursue diligently and satisfy the pre-conditions described in clause

14.1, and shall notify each other as soon'as they are aware that such pre-condmons

‘| have been satisfied.
15. PROJECT ON SITE
~ | Commenceme |15,1 As soon as the pre- condltrons described in clause 14.1 have been satisfied, the Client
nt Agreement Representative shall arrange for the Partnering Adviser or another party on behalf of
the Client to prepare a Commencement Agreement, based on the form set out in| -

Appendix 4, completed as to all agreed Project details listed in the Commencement

Agreement, and shall provide copies to the Partnering Team members allowing not

less than ten (10) Working Days for their comments. Subject to its amendment after

Consultation to reflect such comments as are necessary for compliance with the

| Partnering Documents, the Partnering Team members shall sign the Commencement

Agreement. :

. Commenceme |15.1A |When the Commencement Agreement is issued in accordance with clause 15.1:-
nt Agreement _ .

(i) the Constructor and relevant Partnering Team members shall, within ten (10)
Working Days of the date of receiving the Commencement Agreement,
execute and return the Commencement Agreement ‘to the Client
‘Representative;

(ii) | foIIowing the receipt of the properly executed Commencement Agreement
by the Client Representative, the Client shall then execute and date the
same, with the Client Representative then confirming such execution to the

- relevant Constructor and relevant Partnering Team members in writing; and
(iif) following such confirmation, the Commencement Agreement shall become
effective and binding as from the date referred to at clause 15.1A(ii) and the
~ parties to the Commencement Agreement shall immediately commence the
activities authorised and instructed pursuant to the same.
136820048.4\634883
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Following execution of the Commencement Agreement pursuant to clause 15.1A, the |
Constructor, with input as agreed from other Partnering Team members, shall carry
out and complete the Project in accordance with the Partnering Documents by the.
| Date for Completion (subject to extension in accordance with these Partnering Terms),

in consideration for which the Client shall pay to the Constructor the Agreed Maximum’
Price, subject only to reduction by means of any shared savings achieved pursuant to
clause 13.2 and to such other increases and decreases as are in accordance with
these Partnering Terms.

Without prejudice to the generality of clause 15.2:-

0}

- (i)

(iii)

the Constructor shall be fully responsible in all respects for:

(@)

(b)

- (©)

(d)

 the Constructor warrants to the Client that:-

(@)

(b)

the Constructor-warrants to the Client that it has not used and shall not use
and has exercised and shall continue to exercise the standard of skill and
care required by clause 22.1 to ensure that it has not and shall not specify,
authorise, cause or allow to be used in the Project any products or materials | -
WhICh - '

- connection with the Project and the Constructor shall adopt and

- ensuring materlals and goods are new and appropriate for their|

" quality.

the design of the Project and for any discrepancy in or divergence
between such documents and/or any drawings, details,
documents and other information submitted by the Constructor in
connection with the Project pursuant to this Partnering Contract;

the co-ordination and integration of all design and the interface
between design elements for the Project, whether carried out by
the Constructor or by any other party engaged by the Client in

take responsibility for any design work in relation to the Project
which may be carried out or which may have been carried out by
the Constructor or by or on behalf of the Client;

every aspect of design development, selection of goods and
materials and the satisfaction of performance :specifications
included or referred to in the Partnering Documents, thls
Partnerlng Contract or pursuant to any Change; and

use, and materials, goods and workmanship are of satisfactory

the Project will, when completed, comply with any performance
specification or requirements included or referred to. in the
Partnering Documents, this Partnering Contract or pursuant to any
Change; and

the: Constructor shall - design and construct the Project in|
compliance with all Consents (including the discharge of any
reserved matters in planning consents relating to the Project), |
Statutory Agreements, applicable law, relevant codes of practice
British Standards or European Union equivalents and
manufacturers recommendations;

Ministry
of Justice
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' Carrying out 15.2A
Project
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(@ ~ do not conform with British or European Standards (where

(iv).

- (b) are generally known in the construction industry to be deleterious,

-and it will immediately notify the Client if it becomes aware of any proposed |

. materials which do not comply with clause 15.2A(iii); and

appropriate) or Codes of Practice (or where no such standard| .
exists do not conform with a British Board of Agrément Certificate);

in the particular circumstances in which they are specified for use,
to health and safety and/or the durability of buildings or structures;

(c) - do not comply with the guidance set out in the "Good Practice in
‘the Selection of Construction Materials 2011" (the "Good Practice
Guide") published by the British Council of Offices (as may be|.
amended, supplemented and/or replaced from time to time),
unless such materials or substances are used in accordance with
the points of caution and good practice notes set out in the Good
Practice Guide; and/or

(d) are specifically prohibited by this Partnering Contract,
or actual specification and/or use in the Project of any products- and/or

the Constructor shall allow the Client and anyone authorised by the Client to
place signage on any hoardings erected by the Constructor, or at such other
location as is reasonably required by the Client.

Constructor on
Site

15.3

From the Date of Possession until Pro;ect Completion in accordance with clause 21
(and also during the performance of any Pre-Construction Actlvmes)

(i)

(ii)

(iii)

(iv)

v)

safety;

-the Project, whether on or off Site, shall remain with the Constructor,

-to any property (except such property as is required to be insured pursuant

each Partnering Team member shall have access at all reasonable times to
the Site and to other places where activities in connection with the Project|
are being carried out (which the Constructor shall in turn arrange with the
relevant Specialists), subject in all cases to reasonable prior notice and
reasonable restrictions;

the Constructor shall be responsible for the securlty of the Project and the
Site; A

the Constructor-shall permit activities on Site by any Specialist appointed by
the Client pursuant to clause 10.11, except at such times as are stated in
the Project Timetable- or as the Constructor shall make a reasonable
objection to the Client Representatlve by reason of a risk fo health and

subject to clause 18 the risk of loss or damage to the Project and all and any
materials, goods and equipment intended for (or for use in connection with)

the Constructor shall be liable for, and shall indemnify the Client against, any
liability, damage, loss, expense, cost, claim or proceedings in respect of
personal injury to or death of any person and in respect of loss of or damage

to clause 19.1) arising out of, or in connection with the implementation of the
Project, whether arising on or off Site, provided that the Constructor's liability
in respect of loss of or damage to any such property shall arise only insofar

136820048.4\634883
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as this is due to any negllgence omission or default of the Constructor or
" any Specialist;

(vij - the Constructor shall comply with all health and safety law in connection with
: the Project (including the Health and Safety at Works etc. Act 1974 and the
CDM Regulations) and with all health and safety measures implemented by

the Client in respect of employees and other individuals working at the Site;

(vii) the Constructor shall notify the Client immediately in the event of any
incident occurring in the performance of the Project on Site where that
incident causes any personal injury or damage to property which could give
rise to personal injury; and

(viii) the Constructor shall ensure that any health and safety pollcy statement (as
required by the Health and Safety at Work etc. Act 1974) and any documents
that the Constructor is required to maintain pursuant to the CDM Regulatlons
are made available to the Client on request.

Ownership of
materials,
goods and
equipment

15.4

Ownership of all materials, goods and equipment intended for the Project shall pass
to the Client when they are incorporated into the Project or when the Constructor
receives payment for them pursuant to clause 20 (whichever shall be the earlier).
Where the value of any such materials, goods or equipment is included in a valuation
pursuant to clause 20.3, the Constructor shall ensure that such materials, goods and
equipment are not removed from the Site or from any other place where they are
situated at the date of such valuation except for delivery to the Site, and that they are
clearly marked as owned by the Client, and are stored separately and securely, and
are insured for their full value against all customary risks in the name of the Client.

Vesting
Agreement

15.5

(i) - Upon request, the Constructor provides‘reasc'mable proof to the Client (in a

(i) It is a precondition to payment for any materials, goods and/or equipment
that the Constructor marks and stores such materials, goods or equipment
in accordance with the Partnering Contract (including the Project Brief) and,
unless otherwise agreed in advance and in writing by the Client
Representative, provides a properly executed Vesting Agreement in favour |

~ of the Client in respect of such materials, goods or equipment in the form
referred to in the Partnering Agreement (with such amendments as the
Client Representative may approve in advance, acting reasonably) or in
such alternative form as is acceptable to the Client Representative, acting
reasonably. . : '

form to be agreed. in writing in advance with the Client Representative) that
‘the relevant item of materials, goods or equipment has been so set aside
and marked (including procuring access for the Client and/or the Client
Representative to inspect the item of materlals goods or equipment at the
relevant place of storage).

Free Issue
Materials

15.6

-| Materials to the Constructor in connection with the Project:-

Where the Commencement Agreement specifies that the Client will provide Free Issue

(i) the Constructor acknowledges and agrees that it is familiar with the
~ specification of the Free Issue Materials and has no objection to the
incorporation of such Free Issue Materials into the Project;

~
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@

(b)

(@)

(b)

(d)

(ii) the Client shall supply to the Constructor, free of charge, the Free Issue
Materials in accordance with any timescales specified in the Partnering |-
Timetable, so as not to prevent, hinder and/or delay the Constructor
complying with its obligations under this Partnering Contract;

(iii) unless otherwise agreed between the Client and the Constructor, such Free
' Issue Materials may be supplied in one of the following ways (at the sole
discretion of the Client):-

~ from a location:specified in advance and in writing by the Client; or

the Client may deIiVer (or arrange the delivery of) the Free Issue

(iv) when attending a location specified by the Client to collect the Free Issue
Materials or taking recelpt of the Free Issue Materials (as the context
requires):- :

- notification of shortages and/or defects in the Free Issue Materials.
" as may be specified in any accompanying delivery note or as

(c)

‘mutatis mutandis to such replacement Free Issue Materials; and

the Constructor may'be required to collect the Frée Issue Materials

Materials to another location under the control of the Constructor
and notified by the Constructor to the Client no later than seventy-
two (72) hours in advance of such delivery in writing;

the Constructor shall inspect the Free Issue Materials W|th|n the
Free-Issue Inspection Period to determine their suitability for-use
in the Project (as assessed by reference to the Constructor's own
duties and obligations relating to the provision of goods and
materials  under or in connection with this Partnering Contract)
provided always that the Constructor shall not object to that
suitability if such items are in accordance with any specification for
the same referred to in the Project Brief or otherwise made known
to the Constructor in advance of the dellvery of the Free Issue
Materials;

the Constructor shall give notice to the Client (or the party]| .
delivering the Free Issue Materials to the Constructor, if not the
Client) of any shortage and/or defect in the Free Issue Materials
identified by such inspection (and in the context of Free Issue
Materials delivered by a party other-than the Client, comply with | |
any requirements of that party in relation o the inspection and |

notified to the Constructor as at the time of such delivery, including
within a time period shorter than the Free Issue Inspection Period
where so specified, with the Free Issue Inspection Period being
deemed to be adjusted to reflect such time period);

the Client.(acting reasonably) shall rectify any notified shortage
and/or arrange for any defective Free Issue Materials to be
replaced as soon as reasonably practicable upon being notified of
the same and the provisions of this clause 15.6(iv) shall apply

following the expiration of the Free Issue Inspection Period. (or
following the inspection of any shorter period specified by a party
other than the Client where that party has delivered the Free Issue
Materials), risk-in the Free Issue Materials shall come under the
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any defective or missing Free Issue Materials that have been
properly notified by the Constructor in accordance with clause
15.6(iv)(b), in which case the defective and/or missing Free Issue
‘Materials so notified shall come under the care, custody and
control of the Constructor once replaced, inspected and free from
any further shortage or defect in accordance with this clause
15.¢(iv)).
16. QUALITY AND ENVIRONMENT
Quality of 16.1 The Partnering Team members shall work together and individually, in accordance
Project with the Partnering Documents, to achieve the quality of the Project described in the |.
Partnering Documents and to seek in accordance with the KPIs to reduce defects in
the Project, to increase its expected Ilfespan to improve its Sustainability and to
reduce the cost of its Operation.
.| Standards 16.2 In implementing the Project, the Constructor and the Specialists shall use and supply
materials, goods and equipment of types and standards that are compliant with the -
Partnering Documents and otherwise appropriate to the Project.
Quality . 16.3 | The Partnering Team members shall implement a Quality Management System as set
“S";s’;:?:me"t out in the Project Brief, Project Proposals and Consultant Services Schedules.
Environmental |16.4 Each Partnering Team member shali exercise the standard of skill and care referred
risk and to, at clause 22.1:- ‘
azardous : ‘
Substances o =
(i) to implement the measures stated in the Partnering Documents to eliminate
or render negligible the risk of harm to the Environment or migration of
Hazardous Substances onto or from the Site; and :
(i) not to transport to, generate, store; use, treat, dispose of or install-at the Site | .
any Hazardous Substance and not to cause any release of Hazardous
Substances into or contamination of the Environment, except in accordance
with the Environmental Laws applicable at the time of implementing the
Project. '
17. CHANGE
Partnering 171 Any Partnering Team member may propose a Change to the Client at any time if it is
Treoa”;se g demonstrably in the best interests of the Project, and any such proposed Change shall
' pCh:nges : be considered by the Client with the Client Representative (and, if appropriate under
: clause 23.4, the Core Group) advised by other relevant Partnering Team members
and, if approved by the Client, shall then be notlfled by the Client to the Constructor in
accordance with clause 17.2. -
- | Client 17.2 The Client may propose a Change at any time by notification to the Constructor and
Fc):rr?;r?s:g the other Partnering Team members and, upon notification of a proposed Change (or
9es | following compliance with clause 5.4 or clause 8.11 if applicable) the Constructor
within ten (10) Working Days (or such other period as may be agreed by the Client
Representative) shall submit to the Client a Constructor's Change Submission
comprising its proposals as to the effect of the proposed Change on amounts payable
136820048.4\634883
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“|case on the basis of the Price Framework, and/or as to its effect-on the progress of
- |the Project and the Date for Completion, calculated on the basis of the Partnering

in respect of Constructor's Services (if a Change is proposed prior to the date of the
Commencement Agreement) and on the Agreed Maximum Price, calculated in each

Timetable and the Project Timetable.

|Gy withdraw the proposed Change.

The Client shall consider any Constructor's Change Submission submitted pursuant
to clause 17.2 with the Client Representative, advised by other relevant Partnering
Team members, and shall seek to agree it with the Constructor (with or without
modification). By notice within five (5) Working Days from the date of a Constructor's
Change Submission (or such other period as may be agreed by the Constructor), the
Client Representative shall:-

(i) instruct the Constructor to proceed with the Change (whether or not
: : reserving any aspect of the Constructor's Change Submission for later
‘agreement or suggested modification); or

|1f the Client Representative instructs the Constructor to proceed with a Change

| Representative shall ascertain the time and cost effects of such Change on a fair and

| twenty (20) Working Days from the date of the Client Representative's notice and, in

pursuant to clause 17.3, but the Client and the Constructor have not agreed within a
further twenty (20) Working Days from the date of such instruction any time and/or
cost proposals in the Constructor's Change Submission, then the Client| .

reasonable basis utilising wherever possible relevant periods of time in the Partnering
Timetable or the Project Timetable (as appropriate) and prices for similar work in the
Price Framework, and within a further twenty (20) Working Days from expiry of the | .
period for agreement shall notify the Client and the Constructor accordingly. If the
Client or the Constructor disputes any consequent adjustment to the Agreed Maximum
Price or Date for Completion, it shall notify such dispute under clause 27.1 within

the absence of such notification of dispute or pending its resolution, the adjustment to
the Agreed Maximum Price and/or the Date for Completion set out in the Client
Representative's notice shall prevail.

{which shall then be submitted in accordance with clause 17.2 and considered and

If the Client considers a proposed Change to be sufficiently urgent or simple, the Client
Representative shall instruct -the Constructor to proceed with that Change by |
reference to this clause 17.5, in advance of a Constructor's Change Submission,

evaluated in accordance with clause 17 4.

In all cases a Constructor's Change Submission shall minimise, by means of effective

‘ objectives within their agreed roles, expertise and responsibilities.

Value Management and otherwise, any adverse effect on the Agreed Maximum Price
and the Date for Completion, and shall reflect the spirit and content of the Partnering
Documents, and all Partnering Team members shall assist in achieving these|.

Any Change and its effect on the Agreed Maximum Price and/or Date for Completion, |
when agreed or established in accordance with this clause 17, shall be binding on the
Partnering Team members.
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Changes and
Consultants

178

Any Change, when agreed or established in accordance with this clause 17, shalll give
rise to an equivalent adjustment in the time for performance of the affected Consultant
Services of each affected Consultant, and shall amend each Consultant's entitlement
to payment in the manner descrlbed in the relevant Consultant Payment Terms but
not othervwse ‘

Changes -
Additional

17.9

Where any Change agreed or established in accordance with this clause 17 has the
effect of substantially increasing or decreasing the Agreed Maximum Price, the
Constructor may propose -a corresponding and proportionate amendment to the|
employment and skills output figures contained in the ESP, the Method Statement and
any relevant KPIs and Targets. The Client and the Client Representative shall
consider any such proposal made by the Constructor and shall seek to agree any
amendments with the Constructor.

Changes in
‘| scope

17.10

|(ivy - the Constructor shall not be entitled to any adjustment to the Date for

| omission.

The Partnering Team members acknowledge and agree'that, as part of any Change
proposed or instructed by it pursuant to clause 17.2:- . _

(i) - - the Client may, at any time, remove or omit all or part of the services and/or
works from the scope of a Partnering Team member's role and/or
responsibilities and/or in respect of the Project generally and .(at its sole
discretion) engage a third party or third parties to carry out such omitted|
works and/or services; -

(i) - (as the context requires) the Agreed Maximum Price shall be reduced to

reflect such removal or omission, calculated in accordance with this clause

17.10 or as otherwise agreed between the affected Partnering Team

~ members in the relevant circumstances, actlng reasonably (in each case
subject to clause 17.11);

(iii) the Client shall have no liability whatsoever to any affected Partnering Team
member in respect of any such reduction or omission (whether in contract,
tort (including negligence) or otherwise), which shall not give rise to any
entitlement for such Partnering Team member(s) to claim for abortive costs, |
actual or expected loss of payment or profit, loss of revenue, loss of goodwill,
loss of opportunity or any direct, consequential or indirect losses or for any
other amount under this Partnering Contract; and .

Completion and/or to any other adjustment to the Agreed Maximum Price
arising out of or'in connection with any instruction(s) issued by the Cllent
: pursuant to this clause 17.10,

provided always that nothing-in this clause 17.10 shall affect the entitement of a
Partnering Team member to be paid for any services and/or works properly performed
in accordance with this Partnering Contract pl’lOl‘ to the date of such reduction or

Changesin'
scope .

17.11

A removal or omission made by the Client pursuant to clause 17.10 shall not affect, in
respect of any works and/or services forming part of an activity that is subject to such
a notification, the Constructor's entitlement to payment (or relmbursement) after the
-date of the Commencement Agreement in respect of -

(i) any works and/or services forming part of that activity that have been
properly performed by the Constructor as at the effective date of the relevant

136820048 41634883
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| (i) the cost of any plant and materials that the Constructor has itself

| no later than the date on which the Constructor receives payment from the Client in

notification but which cannot; by reason of the omission, be completed, the |-
value of which shall be determined by the Client Representative, acting
reasonably, on a pro rata basis by reference to the value of the relevant
works and/or servnces as agalnst the total of the prices for the relevant
actlwty :

(ii) the Constrﬂc_tor"s reasonably and properly incurred direct demobilisation
costs (as disclosed to the Client Representative for review and approval on
an open book-basis) in relation to the omitted works and/or services only;

"manufactured in connection with the Project and that are stored, as at the
date of the omission, at a location other than at the site that and provided
that the Constructor has used reasonable endeavours {o mitigate such
costs, either whole or in part (including by using such plant and materials as
part of the wider delivery of the Project); and '

(iv) any direct costs that the Constructor is contractually committed to pay to any
third party (including its Specialists) that relate to such omitted works and/or
services only (such as cancellation costs and the cost of plant and materials | -
that have been manufactured by a third party in connection with the Project
and that are stored, as at the date of the notification, at a locatjon other than
at the site) and to the extent that which the Constructor is unable, using
reasonable endeavours and exercising the terms of the relevant contract
with such third party (but without having to incur further costs to such third
party in doing so) to mitigate such costs, either whole or in part (including by
using any plant and materials, equipment and/or other physical items that |
the Constructor is contractually commltted to purchase as part of the wider
delivery of the PI'OjeCt)

Where any sums are to be paid to the Contractor under items (iii) and (iv) above in
respect of plant and materials, equipment and/or other physical items referred to in
the listed items generally, it shall be a precondition to the Constructor's entitlement to
payment in respect of the same under this clause 17.11 that:-

(a) (save in relation to plant and materials and/or equipment that is
* hired by the Constructor and/or its' Specialists) ownership and title
in such plant and materials, equipment and/or other phyS|caI items

transfers to the Client; and |

(b) the Constructor delivers the same to a location to be agreed with
_the Client in advance,

connection with the relevant plant and materials; equipment and/or other physical
items pursuant to this 17.11. '

18.

RISK MANAGEMENT

Risk
Management

18.1

| Team members shall. work together and individually, through Risk Management

-|with the Partnering Documerits, including through the actions described in any Risk

The Partnering Team members recognise the risks involved in the design, supply and
construction of the Project, and the costs associated with those risks. The Partnering

‘exercises in accordance with clauses 5.1(iii) and 12.9, and otherwise. in accordance

Register within the periods and/or deadlines stated in such Risk Register and in the
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Partnering Timetable and the Project Tlmetable to analyse and manage risks-in the
most effective ways mcludmg -

(i) identifying risks and their likely costs;
(ii) eIiminat,ihg or reducing risks and their costs;
(iii) insuring risks wherever affordable and approp'riate; and

(iv) sharing or apportioning risks according to which one or more Partnermg
’ " Team members are most able to manage such risks.

The risks identified"in the Risk Register from time to time shall not affect the risk
allocation between the Parties as set out in this Partnering Contract. The Agreed
Maximum Price and/or the Date for Completion are not to be changed to reflect any
risks entered into the Risk Register or for any matter notified as an early warning. The
Client has no liability to any Partnering Team member for any risks entered into the
Risk Register or for any matter notified as an early warning unless the risks are carried
by the Client as stated in the Partnering Terms.

Constructor
risk

18.2

|the Site, except as otherwise stated in these Partnering Terms.

From the date of the Commencement Agreement until the Completion .Date, the
Constructor shall be responsible for managing all risks associated with the Project and

Extensions of 118.3. | The Constructor shall use its best endeavours at all times to minimise any delay or
time increased cost in the Project. From the date of the Commencement Agreement,
subject to the Constructor's compliance with the procedures set out in clause 18.4, the
Constructor shall be entitled to be granted an appropriate extension of the Date for
Completion if and to the extent that, despite the Constructor's best endeavours, any
of the following adversely affect the Date for Completion (in each case only to the
extent that such-events are not in any way contributed towards, consequent upon
and/or necessitated by any negligence, error, omission, default, breach of contract or
| breach of statutory duty of the Constructor, its servants or agents or any Specialist or
supplier or their respective servants or agents):-
(i) a delay caused by a default or failure of the Client or any Consultant (except
to the extent caused or contributed to by the Constructor or any Specialist
. or other party for whom the Constructor is responsibie) beyond any agreed
time limit stated in these Partnering Terms or the Project Timetable, provided
that the Constructor has given Early Warning to the Client in accordance
with clause 3.7 not more than flve (5) Working Days after expiry of the
- . agreed time I|m|t
(i) not used;
(iii) in respect of a Consent:

(@ a Statutory Authority or other third party fails to issue to, enter |nto
or approve (as the context requires) a Consent by the date stated
on the Project Timetable in respect of the same, provided always
that:- '

1. where the Consent is not a Client Consent, the
Constructor demonstrates to the Client Representative
(acting reasonably) that the Constructor, has used
136820048.4\634883
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(iv)

(b)

“achange in any law or regulation of the country in which the Site is located
after the date of the Commencement Agreement that the Constructor:-

(@

a Statutory Authority, acting in the capacity of a statutory

- _size, scope, nature, complexity, value and character as the
: PrOJect and .

reasonable endeavours to secure (or, as the context
requires, facilitate) such issuance, entering into and/or
approval in accordance with clause 28B by-.the date
shown on the Project Timetable and (save where
attributable to the acts or omissions of such Statutory
Authority or third party) is not in breach of its obligations
under clause 8A; or

2. where the Consent is a Client Consent, such failure is

: ‘not attributable to any failure by or on behalf of the
Constructor to comply W|th the requirements of clause
8A; or

undertaker or utility provider and pursuant to a Consent fails to
undertake the works and/or services that it is required to undertake
and complete under that Consent within any period(s) identified in
the Project Timetable for such works and/or services, provided that
where such works are to be undertaken pursuant to:

1. a Consent other than a Client Consent, the Constructor
has first supplied such information required, placed any
necessary orders and otherwise performed . its

' obligations under this Partnering Contract as at that time
so as not to delay or disrupt such Statutory Authority in
undertaking and completing such work and/or services|
and/or (save where atiributable to the acts or omissions
of such Statutory Authority) is not in breach of its

" obligations under clause 8A ‘and/or under the relevant
Consent; or

2, a Client Consent (and without prejudice to the generality
of clause 8A), the Constructor has first supplied to the
Client such information required, assisting the Client with
the placing of any necessary orders and otherwise
performed its obligations under this Partnering Contract

in respect of such work as soon as reasonably
practicable so as not to cause the Client t6 delay or
disrupt such Statutory Authority in relation to such work
(save where attributable to the acts or omissions of such
Statutory Authority) is not in breach of its obligations
: under clause 8A;

was not aware of and did not foresee and would not have been in
the awareness of or have been reasonably foreseeable by a
qualified and competent constructor experienced in undertaking
the design, construction and commissioning of works of a similar

136820048.4\634883

Classification - Public



%

_ OFFICIAL
‘ CONSTRUCTOR SERVICES PROJECT
FRAMEWORK A LITE — CALL-OFF CONTRACT

Ministry
of Justice -MULTI-PROJECT VERSION
; ! RETROSPECTIVE PLANNING —- ACCOMMODATION UNITS (BPRN: 553/23/10015)
NOVEMBER 2023
(b) is able to demonstrate to the reasonable satisfaction of the Client

v)

(Vi)
(vii)
(viii)

(i)

(x)

(xi)
(xii)

(xiii)

(xiv)

(xv)

no more frequently than once every twenty (20) years, such weather

. Site);

‘which the Site is located of any statutory power directly affecting

‘subject to clauses 6.4 and 15.3(i), failure by the Client to 'allov;/ access to or

. breach of the Partnering Contract by the Client or any Consultant of which

will require a change to the Project and/or the Constructor's
method of working in relation to the delivery of the Project;

excéptionally severe weather conditions (df the kind that on average occur

conditions to be judged by reference to records from the Meteorological
Office in respect of the weather station situated at the town closest to the

not used;

opening up for inspection or testing of any part of the Project if such
inspection or testing does not reveal anything not in accordance with the
Partnering Documents, except where such opening up for inspection or
testing was reasonable in view of similar non-compliance with the Partnering
Documents having been discovered in another part of the Project'

loss or damage occasioned by any one or more of the matters requnred to
be insured pursuant to clause 19.1, where such insurance is required to be
taken out by the Constructor;

strike, lockout or trade dispute occurring nationwide and neither involving
solely nor originating with the personnel or other employees of the
Partnering Team member or lower tier subcontractors or the employees or |
subcontractors of any group company associated with the Partnering Team
member;

exercise, after the Date of Possession, by the government of the country in -
implementation of the Project by restricting labour, materials, goods or
equipment required for the PrOJect .

possession of all or any part of the Site, to the extent that such access and
possession are within the Client's control;

suspension by the Constructor of perforrhancé of its obligations under the
Partnering Contract in accordance with clause 20.17 or.suspension of the

Project in accordance with clause 26.6;

a Force Majeure Event occurs;

the Constructor has given Early Warning; and

delay, damage or obstruction by any Specialist appointed by the Client
pursuant to clause 10.11, provided that the Constructor has taken all
reasonable precautions to avoid or reduce such delay,. damage or
obstruction. : ,

Notification of |18.4  |The Constructor shall:-
events »
(i) notify the Client Representative within ten (10) Working Days of the date on
which the Constructor becomes aware (or ought reasonably to have been

136820048.4\634883
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| (i) provnde such reasonable additional evidence and cost information as the

.| Representative's response.- Where the Constructor fails to notify the Client of any of

aware) of any of the events described in clause 18.3, together with all
evidence and cost information then available to the Constructor and detailed
proposals consistent with the Partnering Documents for overcoming such
events and minimising their adverse effects on the cost, time for completion
and quallty of the Project;

(i) implement such proposals (if and to the extent that they are not proposed
Changes, in respect of which clause 17 shall apply) unless the Client
Representative instructs otherwise W|th|n five (5) Working Days from the
date of such notlflcatlon and

Client Representative may request and/or as shall become available to the
Constructor after notification in accordance with clause 18.4(i),

and the Client Representative shall respond within twenty (20) Working Days from the
date of notification in accordance with clauses 18.4(i) and 18.4(iii) and in its response
shall ascertain any fair and reasonable extension of time in accordance with clause
18.3, taking into account the Project Timetable, and shall ascertain any fair and
reasonable additional Site Overheads in accordance with clause 18.5 and any other
fair and reasonable increase in the Agreed Maximum Price in accordance with clause
18.6, taking into account the Price Framework. If the Client or the Constructor disputes
any such extension of time or increase in the Agreed Maximum Price, it shall notify
such dispute under clause 27.1 within twenty (20) Working Days from the date of the
Client Representative's response. Inthe absence of such notice of dispute or pending
resolution of any such dispute, the Constructor shall be entitled to any extension of
time and any increase in the Agreed Maximum Price stated in the Client

the events described in clause 18.3 within the time period specified at clause 18.4(i),
it shall have no entitlement to any extension to the Date for Completion time, any
adjustment to the Agreed Maximum Price and/or any other payment whatsoever under
this Partnering Contract '

Time-based - |18.5
- | Site Overheads

| agreed adjustment in the Commencement Agreement), gives rise to an extension of

‘Where an event described in clause 18.3, other than an event described in any of
clauses 18.3(iii), 18.3(v), 18.3(viii), 18.3(ix), 18.3(x) and/or 18.3(xiii) (subject to any

the Date for Completion then, in respect of those Site Overheads agreed to be time-
based in the Price Framework, proportionate appropriate additional Slte Overheads
shall be added to the Agreed Maximum Price.

Unavoidable 18.6
work or
expenditure

(i) ’ » the Constructor shall minimise the amount of any such add|t|onal work or

Where an event described ‘in clause 18.3, other than an event described in any of | -
clauses 18.3(iii), 18.3(v), 18.3(viii), 18.3(ix), 18.3(x) and/or 18.3(xiii} (subject to any
agreed adjustment in the Commencement Agreement), and whether or not such event
gives rise to an extension of the Date for Completion, properly requires unavoidable
additional work or expenditure, then such work or expenditure (if not within the scope
of matters covered by Central Office Overheads or Site Overheads) shall be included
in the Constructor's proposals pursuant to clause 18.4, calculated wherever possible
on the basis of the Price Framework and subject to the foIIowing conditions:-

expendlture and its cost and duration;
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(i) the cost of any such additional work or expenditure shall be"calhcu|ated and| .

presented on an Open-book basis and shall not include any additional Profit
or Central Office Overheads or any loss of profit on other projects; and .

(iii) " the Constructor shall not be entitied to claim any additional payment of any i
kind, other than those payments described in clause 18.5 and this clause
18:6, by reason of any event described in clause 18.3.

Extensions and | 18.7
Consultants

Any extension of time agreed or established in accordance with this clause 18, if and
to the extent that it is not caused by default or failure of that Consultant, shall entitle
each affected Consultant to an equivalent extension of time for performance of its
affected Consultant Services, and shall amend each Consultant's entitiement to
payment in the manner descrlbed in the relevant Consultant Payment Terms but not
otherwise.

Site and 18.8
boundaries

| this Partnering Contract.

The Constructor shall be deemed to have satisfied itself as to the extent of the
boundaries ‘comprising the Site and notwithstanding any other provision of this’
Partnering Contract no matter arising from the extent of the boundaries of the Site
shall give rise to any entitiement to an extension to the Date for Completion, any |
adjustment to the Agreed Maximum Price and/or any other payment whatsoever under|

Site conditions |18.9 .

(i) The Site Conditions are the sole'responsibility of the Constructor and
accordingly (but without prejudice to any other obligation of the Constructor
under this Partnering Contract) the Constructor is deemed to have:-

(a) carried out a ground physical and geophysical investigation and to
have inspected-and examined the Site and its surroundings and
_ (where applicable) any existing structures or works on, over or

under the Site;

(b) . satisfied itself as to the nature of the Site Conditions, the ground| .
and the subsoil, the form and nature of the Site, the load bearing
and other relevant properties of the Site, the risk of injury or
damage to .property affecting the Site, the nature of the materials
(whether natural or otherwise) to be excavated and the nature of
the design, works and materials necessary for carrylng out and

- completing the PrOJect

(c) . satisfied itself as to the -adequacy of the means and rights of
access tQ and through the Site and any accommodation it may
require for the purposes of fulfilling its obligations under the

~ contract (such as additional land or buildings outside the Site);

(d) satisfied itself as to the possibility of interference by persons of any
* description whatsoever (other than the Client) with access to or
use of, or rights in respect of, the Site with particular regard to the

owners of any land adjacent to the Site; and ,

(e) satisfied itself as to the precautions, times and methods of working
necessary to prevent any nuisance or interference, whether public
- or private, being caused to third parties,
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this clause 18.9(i).

" The Constructor acknowledges and agrees:-

(iiy -

" (a) the Client makee no representation or gives any warranty as fo the

prior to the date of the Commencement Agreement and the Constructor
acknowledges that it has sufficient knowledge of the Site and its
surroundings (including but not limited to the items listed above) and the
Constructor acknowledges that should it encounter any of the foregoing
(without limitation) in carrying out and completing the Project, the Agreed
Maximum Price and/or the Date for Completion are not to be changed, and
the Constructor will not be entitled to have or make a claim for any
adjustment to the same under this Partnering Contract nor entitled to have
a claim against the Client in law or otherwise to deal with such matters under '

No failure on the part of the Constructor to discover or foresee any such
condition, risk, contingency or circumstance relating to the Site.and its
surroundings entitles the Constructor to any adjustment to the Agreed
Maximum Price and/or the Date for Completion, nor entitles the Constructor
to have a claim against the Client under applicable law or otherwise to deal
with such matters under this clause 18.9(i).

accuracy, adequacy, sufficiency, suitability or completeness of the
Site Surveys and/or any other information provided by or on behalf
of it to the Constructor in connection with the Site; and

(b) to the extent permitted by applicable law, the Client has no liability
arising out of or in relation to-such Site Surveys and/or other
information provided by or on behalf of it to the Constructor or from
any representation or statement, whether negllgently or othenmse
made in relation to the Site.

Delay or -
disruption by
Specialists’

18.10

With the exceptlon onIy of any Specialist appomted by the Client pursuant to clause
10.11, any delay or disruption caused by any Specialist (or by its termination and
replacement) shall be at the risk of the Constructor and shall not give rise to any
extension of the Date for Completion or any increase in the Agreed Maximum Price or
entitle the Constructor to claim additional payment of any kind.

Force Majeure

18.11

(i)

Without prejudice to the generality of clause 18.3, each Partnering Team member,
exercising the standard of skill and care described in clause 22.1 of this Partnering
Contract, shall use all reasonable diligence to:

If a Force Majeure Event comes to the attention of a Party, it notifies the
other Partnering Team members. Following such notice the Client may: -

(@ V give each Partnering Team member an instruction as to how the
Partnering Team member is to.respond to the relevant Force
Majeure Event; and/or

(b) instruct the Partnering Team member to submit proposals as to

' - how the Partnering Team member should respond to the relevant |-
Force Majeure Event and postpone the giving of any further
instruction until after it has recelved the Partnering - Team|
member's proposals
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(@) mitigate the cause(s) and result(s) (including any cost expenditure)
of the relevant Force Majeure Event;

(b) remedy the situation; and
{c) resume its duties and obligations under this Partnering Contract,
including complylng with any mstructlons from the Client as to how to do so

and in particular the Partnering Team member complies with any instruction |
relating to the minimisation of costs expendlture

Nuisance

[18.12

~|against-any and all expenses, liabilities, losses, claims.and proceedings resulting from

| 18.12 save only where such nuisance or interference is the consequence of a Change

The Constructor shall at all times take reasonable steps to- prevent any nuisance
(including, but without limitation, any noisy working operations noxious fumes or the,
deposit on public highways of any material or debris) or other interference with the
rights of any adjoining landowner, tenant or occupier or any statutory undertaker
arising out of the carrying out of the works and shall defend or, at the Client's option,

assist the Client in defending any action  or proceeding which may be instituted in{|.
relation thereto. :

The Constructor shall be responsible for and shall indemnify the Client from and
any failure or default by the Constructor in performing his obligations under this clause
or other instruction of the Client (which is not itself the result of any negligence default

or breach of contract by or on behalf of the Constructor) and which. could not have
been avoided by the Constructor using reasonable and practical means.

19.

INSURANCE AND SECURITY

Insurance of
Project and-
Site and third
party property
damage

19.1

. | Construction Agreement and, if so stated in the Commencement Agreement, for third

Insurance of the Project shall be taken out by the Partnering Team member or
members named in the Commencement Agreement, in the joint names of the Client
and the Constructor and any additional parties stated in the Commencement
Agreement and with waivers of subrogation as each stated in the Commencement
Agreement, for the risks and duration stated in Appendix ‘9 and any additional or
adjusted risks and duration stated in the Commencement Agreement or any Pre-

party property damage cover in the amount stated in the Commencement Agreement
and for the risks and duration stated in Appendix 9.

The Client elects to "self-indemnify" the existing buildings and property at the Site and
in doing so accepts all of the Client's associated risks arising out of or in relation to
such "self-indemnification", provided always that the Partnering Team shall exercise
the standard of care referred to at 22.1 in carrying out any works and/or services in
relation to the existing structures and shall be responsible for any damage that may
restilt from its negligence and/or wilful default. In accordance with the Client's decision
to "self-indemnify", the Client does not require any additional premium / cost from the

Constructor or any of the Consultants. '

Repair and
restoration

19.2

Upon the occurrence of any event giving rise to a claim under the insurance policy
described in clause 19.1, and subject to clause 26.6, the Constructor shall without
delay repair and restore the Project, replace any work, materials, goods and
equipment damaged or destroyed, remove .all debris from the Site and continue with

the execution and completion of the Project. If and to the extent that such insurance
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is to be taken out by the Constructor then no ‘additional payment shall be due as a
result.

Third party
liability
insurance

19.3

O Third party liability insurance shall be taken out by each Partnering Team
member and maintained throughout the period that such Partnering Team
member participates in the Project in the amount stated against its name in’
the Project Partnering Agreement or any Jommg Agreement and for the risks |-
stated in Appendlx 9.

(i) Products liability insurance shall be taken out by the Constructor and
maintained throughout the period in the amount stated against its name.in
the Project Partnering Agreement or any Jommg Agreement and for the risks
stated in Appendix 9.

Professional
indemnity/prod
| uct liability
insurance

19.4

Professional indemnity insurance shall be taken out by those Parinering Team
members and for those amounts stated against their names in the Project Partnering
Agreement or any Joining Agreement, for the risks stated Appendix 9, and shall be
maintained throughout the limitation period referred to in clause 27.8, unless such
cover is no longer generally available in the market-place on reasonable terms and at
reasonable premiums.

Environmental
Risk Insurance.

19.5

If so stated in the Commencement Agreement, Environmental Risk Insurance shall be
taken out and maintained by the. Partnering Team member stated in the
Commencement Agreement, in the amounts and for the rlsks and penod stated in the
Commencement Agreement.

: Léte nt Defects
Insurance

19.6

If so stated in the Commencement Agreement, Latent Defects Insurance shall be
taken out by the Partnering Team member stated in the Commencement Agreement,
in the amount and for the risks and period stated in the Commencement Agreement.
The Partnering Team members shall comply with all the reasonable requirements of
the Latent Defects Insurance provider as to inspection and provision of information.

Whole Project
Insurance

19.7

If so stated in the Commencement Agreement, the Project shall be covered by the
Whole Project Insurance described in the Commencement Agreement.

Insurance
obligations

19.8

(i) In relation to all insurances described in this clause 19, the Partnering Team
members shall fulfil the obligations set-out in Appendix 9.

(ii) . Without prejudice to the generality of clause 19.8(i), the Constructor and
: each Consultant shall as soon as reasonably practicable (and no later than
“five {6) Working Days) after the Client's request for the same provide the
Client with suitable evidence that any insurance policy required to be taken

out by it pursuant to this Partnering Contract is being maintained.

Other forms of
security

19.9

If so stated in the Project Brief'the Constructor shall provide to the Client:-
0] on or prior to the Date of Possession:

(@) ‘an advance payment guarantee in the form annexed to and in the
amount stated in the Commencement Agreement;
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(b) -a performance bond in the form annexed to and. in the amount
stated in the Commencement Agreement, '

in each case, executed by a bank or insurance company acceptable to the|-
Cllent and/or :

(c) a parent company guarantee in the form annexed to the
Commencement Agreement, executed by the Constructors
ultimate holding company; and/or

(d) - on the date stated in the Project Brief, a retention bond in the form
annexed to the Commencement Agreement and in the amount
stated in the Commencement Agreement, executed by a bank or
insurance company acceptabie to the Client,

provided always that it shall be a precondition to the Constructor's entitlement to
payment under this Partnering Contract, that from the date of the Commencement |
Agreement the Constructor has first delivered to the Client any duly executed
performance bond, parent company guarantee and/or retention bond as requrred by
this clause 19.9. .

20.

PAYMENT

Payment
obligations

1201

Unless otherwise agreed in writing between the Client and the relevant Partnering
Team member and pursuant to clause 12, the Client shall be responsible for making
payment(s) to the Consultants and the Constructor appointed pursuant to this
Partnering Contract (including any VAT properly chargeable), with the basis (and
amount) of any such payments from time to time being subject and adjustable
pursuant to this clause 20 and the Partnering Terms. - ,

" | Payment
applications

20.2

Subject to any agreed payment milestones, activity schedules or cashflows and any
other payment arrangements set out in the Price Framework and the Consultant
Payment Terms and any Pre-Construction Agreement, applications for payment of
amounts due to the Consultants and the Constructor shall be submitted respectively
by each Consultant and the Constructor to the. Client and .the Client Representative
on the final Working Day of each calendar month.

Each application for payment shaII state the .sum the relevant Consultant or the
Constructor considers to be due to it on the due date for payment and the basis on
which that sum is calculated and shall be accompanied by such details as are stated
in the Project Brief and such further information as the Cliént Representative may
reasonably require. The due date for payment in respect of each application for
payment shall be seven (7) days after the date of receipt by the Client of the retevant
application, submitted in accordance with this clause 20.2.

Valuations and
payment to
Constructor

20.3

the basis on w_hich that amount is calculated.

Subjectto any revised periods stated in the Price Framework, within five (5) days from
receipt of each application for payment made by the Constructor in accordance with
clause 20.2, clause 20.15 or when otherwise required by these Partnering Terms, the
Client Representative shall issue to the Constructor and the Client a payment notice
calculated in accordance with clause 20.5 and clause 21.8 specifying the sum the
Client Representative considers to have been due on the due date for payment and
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Subject to any notice issued in accordance with clause 20.7, the Client shall pay to
the Constructor the sum stated as due in the payment notice by the final date for
payment. ,

The final date for payment shall be the later of fourteen (14) Working Days from the
due date for payment and fourteen (14) Working Days from the date of receipt by the
Client of any required VAT invoice from the Constructor in the same sum as the
payment notlce :

Within five (5) days from receipt by the Client of each application for payment made | -
by a Consultant in accordance with clause 20.2 the Client shall issue a payment notice
to each Consultant, calculated according to the relevant Consultant Payment Terms
on the basis of the Consultant Services provided and taking into account sums due
pursuant to clauses 20.10 and 20.17, specifying the sum the Client considers to have
been due on the due date for payment and the basis on which that sum is calculated.
Subject to any notice issued in accordance with clause 20.7, the Client shall pay to
the relevant Consultant the amount stated as due in the relevant payment notice by
the final date for payment. Subject to any revised periods stated in the Consultant
Payment Terms, the final date for payment shall be ‘the later of thirty (30) Working
Days from the due date for payment and twenty five (25) Working Days from the date
of receipt by the Client from the relevant Consultant of any reqmred VAT invoice in the
same sum as the relevant payment notice.

" | The amount payabie under each application for payment by the Constructor shall be

calculated in accordance with the Price Framework to establish the value of the
Constructor's - Services properly performed, or the value of any Pre-Construction
Activities properly performed or the value of that part of the Project properly
progressed, including the value of any unfixed materials, goods and equipment on and
off Site intended for the Project (subject to clause 15.4 and if and to the extent provided
in the Price Framework), less the total of all amounts previously paid, and adjusted to
reflect any Retention under clause 21.8, to reflect shared savings, shared added value |
and pain/gain Incentives pursuant to clause 13.2 and any Incentives that link payment
to achievement of the Date for Completion or any Targets pursuant to clause 13.3 and
any sums due pursuant to clauses 17.3, 17.4, 18.5 or 18.6 and taking into account
sums due pursuant to clauses 20.10 and 20.17.

If the Cllent Representatlve or the Client does not issue a payment not|ce in
accordance with clause 20.3 or clause 20.4 respectively:-

@i - the relevant Consultant's application for payment under clause 20.2 or the
Constructor's application under clause 20.2 or cIause 20.15 shall be treated
as the payment notice; and :

(ii) subject to any notice issued in accordance with clause 20.7, the Client shall

for payment.

Not later than two (2) Working Days before the final date for payment of any sum due,.
the payer or (in respect of payments due to the Constructor) the Client Representative
may give notice to the payee pursuant to Section 111(3) of the HGCRA, specifying
the sum that the payer considers'to be due on the date the notice is served and the
basis on which that sum is calculated. If a notice is issued under this clause 20.7:-

Paymentsto  |20.4
Consultants

Content of 20.5
Constructor
valuations

Default notice {20.6
Pay less notice 20.7
136820048.4\634883
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(i) the payer shall pay the amount stated in such notice by the final date for
payment; and

the payee shall reissue any required VAT invoice to reflect the sum stated
in such notice.

(ii)

Adjustment of
valuations and
notices

20.8

-| The issue of any notice or VAT invoice or the payment of any:am'ount by the payer

shall not in any way affect the right of the payer or any payee to contend that:-

(i) any Consultant Services or Constructors Services or Pre-Construction
Activities or the Project have or have not been properly valued; and/or _

(i) that any amount has been improperly pa|d or withheld.

in calculatrng any-notice, the payer or (in the case of payments to the Constructor) the
Client Representative shall be entitled to reconsider and, if necessary, adjust any
assessment made in arriving at any previous notice. :

Notices not
approved

20.9 -

The issue of an_y notice or VAT invoice or the payment of any amount shall not:-

(i) ' constitute or imply or be evidence of the Client's approval or acceptance of
: any part of any Consultant Services or Constructors Services or Pre-
Construction Activities or the Project; or

" in any way affect the responsrblhtles of any Partnenng Team member under| -
the Partnering Contract.

(ii)

Interest on late
payment

20.10

’ compllance with Sectron 9 of the Late Payment Act.

Any delay in a due payment beyond the final date stated in clause 20.3, clause 20.4,
clause 20.16(iii) or clause 20.18 shall entitle the payee to be paid interest at the
percentage specified in the Project Partnering Agreement, and the Partnering Team
members confirm that such interest is a substantial remedy for late payment in

Fluctuation .

20.11.

Amounts in the Price Framework and Consultant Payment Terms shall be subject only
to such fluctuation provisions, if any, as are set out in the Price Framework and
Consultant Payment Terms. . :

- | Payment of
Specialists

20.12

The Constructor shall pay all Specialists (other than Specialists appointed pursuant to

clause 10.11) the amounts to which they are entitled in accordance with the Specialist| -

Payment Terms (with provision for interest on late payment equivalent to clause
20.10), shall maintain.full records of all amounts payable and paid to each Specialist
.and shall make these records availabie to the Client Representative on request. -

Inspection of
financial
records

20.13 -

" .| Constructor shall use reasonable endeavours to ensure that a clause is inserted into

Each Partnering Team member shall allow the Clie_nt Representative (or party acting
on its behaif.on written authority) to visit its offices and to inspect its financial records
in relation to the Project at any time subject to reasonable prior notice. The

the Specialist Contracts of the key Specialists (in this case any Specialist supplying
any goods or services or undertaking any works in excess of five per cent (5%) of the |
value of the Agreed Maximum Price) specifically stating that the Client Representative
(or party acting on its behalf on written authority) shall be entitled to visit a Specialist's

offices and to inspect its financial records in relation to the Project at any time on a
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Worklng Day subject to reasonable prlor notice bemg provided by or on behalf of the
Client Representative.

Statutory
deduction

20.14

'Where the Client is a "contractor” for the purposes of the Finance Act, then not later

than fifteen (15) Working Days prior to the Constructor's first application for. payment
in relation to the Project, and at any other time upon request, the Constructor shall
either provide the Client with evidence that the Constructor is entitled to be paid
without the statutory deduction referred to in the Finance Act or inform the Client in
writing that it is not entitled to be paid without such statutory deduction (and in the
latter case the Constructor shall immediately inform the Client if it subsequently
becomes entitled to be paid without such statutory deduction) and the Client shall be
entitled to receive from the Constructor evidence supporting the Constructor's stated
entitlement to be paid without such statutory deduction.

Payment on
Project”
- | Completion

20.15

Within twenty (20) Working Days following Project Completion (or any other period |
stated in the Price Framework), the Client Representative shall prepare and issue to
the Client and the Constructor an account confirming the balance of the Agreed
Maximum Price due as between the Client and the Constructor, calculated in
accordance with clause 20.5. The Client and the Constructor shall seek to agree the
amount of that balance, taking into account any adjustment provided for in these
Partnering Terms and subject to deduction of any Retention under clause 21.8. On or

after forty (40) Working Days following Project Completion (or any revised period|

stated in the Price Framework) the Constructor shall issue a payment application in |
accordance with clause 20.2 and the due date for payment shall be the date of receipt
by the Client of such application.

Final Account

20.16

The foIloWing procedures shall apply in relation to the Final Account;-

(i) within twenty (20) Working Days following notice to the Client and the
Constructor by the Client Representative confirming satisfaction of the
Constructor's obligations under clause 21.4 as to rectification of defects(or
on such earlier date as the Client and the Constructor may agree), the Client
Representative shall prepare and issue to the Client and the Constructor a
Final Account (calculated in accordance with -clause 20.5 and taking into
account any adjustment provided for in these Partnering Terms) for
agreement between the Client and the Constructor;

(i) on or after forty (40) Working Days of the notice confirming satisfaction of
the Constructor's obligations under clause 21.4 (or any revised period stated
in the Price Framework) the Constructor or the Client (as the case may be)
shall make an application for payment which shall state the sum the
Constructor or the Client considers to be due to it and the basis on which
that sum is calculated and which shall be accompanied by such details as
are stated in the Project Brief and such further information as the Constructor |
or the Client Representative may reasonably require. Such application shall
either be in the agreed amount or if agreement is not reached then in such
amount as the payee considers to be due on the.due date for payment,

_ calculated in accordance with clause 20.5 and taking into account any
adjustment provided for in these Partnering Terms;

(iii) the due date for payment in respect of the application as referred to in clause
20.16(ii) shall be the date of receipt by the payer of such application;

136820048.4\634883

Classification - Public



»

OFFICIAL
CONSTRUCTOR SERVICES PROJECT

Min’istry FRAMEWORK A LITE - CALL-OFF CONTRACT

' of Justice: MULTI-PROJECT VERSION
, RETROSPECTIVE PLANNING ACCOMMODATION UNITS (BPRN: 553/23/10015)

' NOVEMBER 2023

(iv) within five (5) days of the due date for payment the payer or (in respect of

payments due to:the Constructor) the Client Representative shall issue to
the payee a payment notice setting out the sum the payer or the Client|
Representative considers to have been due on the due date for payment
(either in the agreed sum or as calculated in accordance with clause 20.5
and taking into account any adjustment provided for in these Partnering
Terms) and the basis on which that sum is calculated;

(V) subject to any revised periods in the Price Framework, the final date for
payment shall be the later of twenty (20) Working Days from the due date|
for payment and fifteen (15) Working Days from the date of receipt by the|
-payer of any required VAT invoice in the same sum as the payment notice;

(vi) if a payment notice is not issued in accordance with clause 20.16(iv) the
’ application for payment pursuant to clause 20.16(ii) shall be treated as the
payment notice;

(vii) subject to any notice issued in accordance with clause 20.7, the payer shall
pay the sum stated as due in the payment notice or the application for
. payment by the final date for payment; and

(viii) the Final Account, when agreed, shall be conclusive evidence as to the
‘ balance of the Agreed Maximum Price due between the' Client and the
‘Constructor. :

Suspension of

If the Client fails to make any payment due in accordance with this clause 20 by the
performance stated final date for payment, and if such failure shall continue for seven
(7) days after the Constructor or a Consultant has given the Client written notice of its
intention to suspend performance of any or all of its obligations and the grounds for
such intended suspension, then the Constructor or such Consultant may suspend
performance of any or all of its obligations under the Partnering Contract until payment |-
is received in full. Where the Constructor or a Consultant exercises such right of
suspension it shall be entitled to a reasonable amount in respect of costs and
expenses reasonably incurred by it as a result of the exercise of the right. -

Any sum due to the Client from a Partnerlng Team member (other than pursuant to
clause 20.16) which the Client does not deduct and/or withhold from sums due or to
become due to the relevant Partnering Team member shall be due for payment on
receipt of an application from the Client by the relevant Partnering Team member. In
such application the Client shall specify the sum it considers to be due on the payment
due date and the basis on which that sum is calculated. Within 5 days of the payment
due date the relevant Partnering Team member shall issue a notice confirming the
sum that it considers to have been due on the payment due date and the basis on
which that sum is calculated. If the relevant Partnering Team member fails to serve
such notice the Client's application shall be treated.as the payment notice. The final
date for payment for any such sum applied for shall be the later of twenty (20) Working
Days from the payment due date and fifteen (15) Working Days from the date of
receipt by the relevant Partnering Team member of any required VAT i invoice from the
Client in the same amount as the payment notice.

Where it is stated in the Project Partnering Agreement that a Project Bank Account.
will be used, the Client and the Constructor shall at the same time as entering into the

Commencement Agreement enter into the Project Bank Account Agreement and the

20.17.
performance
Sums due to 20.18
the Client
Project Bank |20.19
Account
1 368‘20048.4\634883

Classification - Public



&

OFFICIAL
: CONSTRUCTOR SERVICES PROJECT
FRAMEWORK A LITE - CALL-OFF CONTRACT

‘Ministry .
of Justice - MULTI-PROJECT VERSION
: RETROSPECTIVE PLANNING — ACCOMMODATION UNITS (BPRN: 553/23/10015)
‘ - NOVEMBER 2023
Constructor shall obtain signature to the Project Bank Account Agreement by those
Specialists identified at that stage to be Project Bank Account Parties.
| ProjectBank  120.20 |Where it is stated in the Project Partnering Agreement that a PrOJect Bank Account
Account will be used, the Client and the Constructor shall each:- .
() nominate individuals authorised to issue instructions to the Project Bank;
(i) authorise those individuals to issue instructions to the Project Bank to allow
: . payments to be made to the Project Bank Account Parties in accordance
with the terms of the Project Bank Account as and when required; and
(iii) not cancel the nomination of any such |nd|V|duaI without the prlor consent of
the other Party.
Kro}ect ?ank 20.21 |Where it is stated in the Project Partnering Agreement that a Project Bank Account
ccoun

will be used, within five (5) Working Days from the date of issue of a payment notice
in accordance with clause 20.3 or a pay less notice in accordance with clause 20.7,
the Constructor shall issue to the Client a breakdown of amounts forming part of the
relevant payment or pay less notice identifying all amounts due to those Specialists
who are Project Bank Account Parties and amounts due to the Constructor (including
amounts due to those Specialists who are not Project Bank Account Parties).

Project Bank

Where it is stated in the Project Partnering Agreement that a Project Bank Account

20.22
| Account | will be used, the Constructor acknowledges that payments into the Project Bank
Account shall take effect as a payment by the Client to the Constructor under the
Partnering Contract to the extent of that payment.
VAT invoices |20.23 |The Constructor or the Consultant (as applicable) shall within four (4) days of the date
.| of issue of the relevant payment notice pursuant to clause 20.3, clause 20.4 or clause
20.16(iii) deliver the required VAT invoice to the Client and to the extent that the
Constructor or the Consultant does not comply with this requirement, the Consultant
or the Constructor (as applicable) hereby waivers its right to interest pursuant to the
Late Payment Act for the period up to and including the final date for payment.
Audit 20.24 (i) Without prejudice to any other provision of this Partnering Contract, each
Partnering Team member shall keep and maintain and shall procure that its
Non-Client Personnel keep and maintain until the expiration of its limitation
period under this Partnering Contract (determined in accordance with clause
27.8), full and accurate reports, records, financial information and accounts
in connection with its appointment under this Partnering Contract (and each
Non-Client Personnel's engagement in connectlon with "the same),
including:-
@ records of negotlatlons as to price and terms and conditions and
‘ tender documentatron
(b) - orders placed with any Non-Client Personnel (including in relation
to any re-tendering process or replacement of any such Non-Client
Personnel);
136820048.4\634883
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(ii)

'(tii)

)

permit the Comptroller and Auditor General (and their appointed

_economy, efficiency and effectiveness with which the Client has used

(c) the works, services and/or materials supplied under this Partnering
i Contract; . '

(d) risk management and special audit documentation;

(e)‘ all.sums (of any type) recelved by it pursuant to this Partnering
Contract

§j) all sums paid by the Partnering Team member to the Client, any
third parties and Non-Client Personnel; and

(@) detalls of any rebates received and/or pald by the Partnering Team |
member,

together the "Contract Records", with all Contract Records concerning any.
sums expended and/or received by a Partnering Team member inj -
connection with this Partnering Contract being kept, maintained and-(as the
context requires) disclosed on an Open-Book basis.

Each Partnering Team member shall allow the Client such access to its
Contract Records as may be required by the Client from time to time.

Without prejudice to the generality of clause 20.24(ii), each Partnering Team
member shall permit and shall procure that all Non-Client Personnel shall

representatives) access, free of charge and during normal business hours
on reasonable notice, to the Contract Records for the purposes of the
financial audit of the Client and for carrying out examinations into the

resources in connection with this Partnering Contract, as well as provide
such explanations as are reasonably required for these purposes.-

Nothing in this clause 20.24 should be deemed to constitute a requirement
or.agreement for the examination, certification or inspection of the accounts
of any Partnering Team member by the Comptroller and Auditor General
under section 6(3)(d) of the National Audit Act 1983.

Tax an-
Compliance

20.25

| (i)

“permits), it has notified the Client in writing of any Occasions of Tax Non-

and thereafter promptly give the Client and the Client Representative:

Each Partnering Team member that is not the Client represents and
warrants to the Client that as at the date of this Partnering Contract (or the
date of a Partnering Team member's Joining Agreement, as the context

Compliance or any litigation that it is involved in that is in connection with
any Occasions of Tax Non-Compliance.

If, at any time the Constructor or any Consultant becomes aware that it is
subject to an Occasion of Tax Non-Compliance, the Constructor and/or
Consultant (as the case may be) shall notify the Client and the Client
Representative in writing of the same within seven (7) days of its occurrence

(a)‘ details of the steps it is taking to address the Occasion of Tax Non-
Compliance and to prevent the same from recurring, together with
any mltlgatlng factors it con3|ders relevant; and

136820048.4\634883
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(iv)

(v)

(vi)

(vii)

(i)

(b) such other information in relation to the Occasion of Tax Non-
~ Compliance as the Client and/or the Client Representative may
reasonably require.

If the Constructor or the Consultants or any persons engaged by it (directly
or indirectly and at any tier) from time to time are liable to be taxed in the
United Kingdom and/or to pay NICs in respect of consideration received
under or pursuant to this Partnering Contract, the Constructor and/or the
Consultants (as the case may be) shall:

(@) at all times comply with ITEPA and all other law relatlng to income
tax, SSCBA and all other statutes and regulations relating to NICs,
in-respect of that consideration; and

(b) indemnify the Client against any income tax, NICs (including
secondary contributions), apprenticeship levies, social security
contributions and. any other liability, deduction, contribution,
assessment or claim (including any interest, fines, penalties and/or
expenses thereon) arising from or made in connection with the
Project provision .of any works and/or. services -and/or any other
activities performed under this Parinering - Contract by the
Constructor or Consultants (as the case may be) or any persons

- engaged by it, including where the Client is required to pay or
account to the relevant taxing authority any sums (of whatever type
and nature) due to the engagement by the Constructor or any

" Consultant of any individual(s) engaged through a limited company | |
or partnership which meets the conditions specified in sectlons
610 or61P of ITEPA.

_ The Client and the Constructor agree that, as between them for the purposes

of the off-payroll working rules known as "IR35", the Constructor agrees that
it is the "client" and shall be responsible for issuing all status determinations
in respect of all persons engaged directly by the Constructor or indirectly
through its supply chain and/or through a limited company or other entity.

Unless specifically authorised by the Client in writing to do so, each

- Consultant shall ensure (and shall ensure that all or any other third parties

ensure on behalf of the Consultant) that none of its Non-Client Personnel
will be supplied or otherwise allowed to be utilised in the undertaklng of any
Consultant Servnces |f they are an IR35 Contractor.

Where, as per (v) above, the Client provides written authorisation to the
relevant Consultant that an IR35 Confractor can be utilised in the
undertaking of any Consultant Services, prior to the IR35 Contractor
commencing any Consultant Services, the relevant Consultant shall provide
(and shall ensure that all or any other third parties provide on behalf of the
Consultant) all such information and documentation .as is reasonably
required by the Client to make a determination as to whether the IR35
Contractor would be regarded for income tax purposes as an employee of
the Client under Part 2 Chapter 10 of ITEPA.

Unless, as per (v) above, the Client has proVided written authorisation that
an IR35 Contractor can be supplied, in any other circumstances, in the event

- that the Client determines that an IR35 Contractor has been supplied or
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othervvlse engaged, it will be considered that there has been a material
* breach of this Partnering Contract. :

(viii) Each Consultant shall pay alt corporation tax, income taxes, NICs, VAT and
other taxes, duties, levies, charges and contributions (and any interest or
penalties thereon) whatsoever properly payable by the Consultant in respect
of payments to its Non-Client Personnel. In particular, and without limitation,
each Consultant shall comply with any requirement to make deductions of
income tax and NICs at source and to pay employer NICs and
Apprenticeship Levy in respect of each and any of its Non-Client Personnel.

Each Consultant shall indemnify the -Client and keep the Client indemnified in full
against any and all expenses, liability, costs, claims, loss and proceedings of any kind
and character howsoever arising in connection with any breach by the Consultant of
sub-clauses (v) to (viii) above. Each Consultant shall also indemnify the Client and
keep the Client indemnified in full against any liability of the Client to account. for
deductions of income tax, and/or employee NICs, or to make a payment of employer
NICs or Apprentlceshlp Levy (and jn each case against any liability of the Client to pay
interest or penalties in respect of such sums), in respect of services provided by, or
payments made to or in respect of, any Non-Client Personnel, in each case regardless |
of whether or not the Client has or is deemed by HM Revenue & Customs to have
complied with its own obligations under Chapter 10 of Part 2 ITEPA or otherwise.

The Client confirms that it is an end user in respect of the services to be supplied to it
by the Constructor or the -other Partnering Team members under this Project
Partnering Agreement for the purposes of paragraph 8(1)(b) of the Value Added Tax
(Section 55A) (Specified Services and Excepted Supplies) Order 2019 - and
accordingly the Partnering Team agrees that the reverse charge on such services will
not apply to supplies under this Project Partnering Agreement.

PROJECT COMPLETION-AND SUPP.ORT -

| request such attendance, inspection or testing at any time excluded in the Project

When the Constructor considers that the Project is about to achieve Project
Completion, it shall give the Client Representative and each Operational Party not less
than five (5) Working Days' notice (or such other period of notice as may be stated in
the Project Brief), requesting the Client Representative and each Operational Party to
attend, inspect and test as provided for in the Project Brief. The Constructor shall not

Brief, or without handing over such documents (including the Handover Documents)
and completing such pre-conditions and procedures as are specified in the Project
Brief. The Constructor acknowledges and agrees that the Client may, at its' sole
discretion, withhold the issuing of any notice confirming that the Project has achieved
Project Completion pursuant to clause 21.2 until such time as all of the Handover
Documents are provided by the Constructor to the Client. :

| Team members shall attend, inspect and test as requested in accordance with clause

The Client Representative, each Operational Party and other appropriate Partnering
21.1 and, within two (2) Working Days following completion of such attendance,
inspection and testing, the Client Representatlve shall issue a notice to the Client and
the Constructor either:-

0] c_onfirming that the Project has achieved Project Cdmpletion; or

Ministry

of Justice
VAT Reverse |20.26
Charge

21.

Notice of 21.1
Project

Completion

Inspection and {21 .2
| testing -
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(i) stating where any aspect of the Project is not in accordance with- the
‘Partnering Documents, in'which case the Constructor shall rectify such non-
compliance and again present the Project in accordance with clause 21.1.
PartProject  121.3 The Client and the Constructor may agree the early attendance, inspection and testing
Completion - |for Project Completion of a part of the Project and, following a procedure equivalent
to that described in clauses 21.1 and 21.2, the defects rectification arrangements
described in clause 21.4 shall apply to that part of the Project.
Rectification of .| 21.4 ~ |Following confirmation of Project Completion in accordance with clause 21.2(i), the
defects Constructor shall attend the Site in accordance with the (as the context requires) 4.20
Meeting Minutes, Project Brief and the Decant Protocol whenever it becomes aware
of and/or is notified by the Client of any defects in the Project which may appear before
Project Completion or within the Defects Liability Period stated in the Project
Partnering Agreement and which are due to materials, goods, equipment or
workmanship not in accordance with the Partnering Documents. Such defects shall
. | be rectified by the Constructor in accordance with any requirements as set out in (as
" |the context requires) 4.20 Meeting Minutes, Project Brief and the Decant Protocol at
no cost to the Client within the periods stated in the Project Partnering Agreement
unless the Client Representative shall otherwise instruct.
Rectification of (21.5 If the Constructor fails to remedy any defects.in the Project in accordance with the
defects " |requirements of and the timescale specified in clause 21.4 (and without prejudice to
any other remedy of the Client arising out of or in connection with such defect,
excessive shrinkage and/or other fault), the Client may undertake such remedial work
itself or engage a third party to do so at the Constructor's cost (whether by way of a
deduction from any further sums that may otherwise be payable to the Constructor
under this Partnering Contract or otherwise as a debt recoverable from the
Constructor). -
Confirmationof |21.6 | The Client Representative shall issue a notice to the Client and the Constructor
gz‘;gi‘t’:tw" of confirming the date when the Constructor's obligations. under clause 21.4 have been
satisfied and, with effect from the: date of such notice, such obligations shall be {reated
as having been satisfied.
- {Operation of  |121.7 The Constructor, the Consultants and the Specialist Partnering Team members may
;‘:?g";ted submit proposals for the Operation of the. completed Project, WhICh the Core Group
! shall con5|der in accordance with clause 23 .4.
Dates for 121.8 If the Project is to be completed in Sections, a description of each Section and the
gggi’;':;w" of Date for Completion for each Section shall be set out in the Commencement
Agreement. -
Liguidated 21.9 (i) If the Constructor fails to achieve Project Completlon of (as the context
damages requires):-
(a) a Sectlon by the Date for Completlon appllcable to that Section;
and/or
(b) the Project by the Date for Completion for the Project; .
- 136820048.4\634883
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" the Client shall (provided that the Client Representative has issued a notice
in writing to the Constructor to that effect) be entitled either to:-

1. require the Constructor to pay to'the Client liquidated and
ascertained damages at the applicable rate specified in
the Commencement Agreement for the period between
the relevant Date for Completion and its associated
Completion Date and the Client may recover the same
as a debt; or .

2. - deduct from monies otherwise due to the Constructor
liquidated and ascertained damages at the applicable
rate specified in the Commencement Agreement for the
period between the relevant Date for Completlon and its
associated Completion Date.

(ii) Notwithstanding clause 21.9(i), if the Client fixes a later Date for Completion
for a Section and/or the Project, the Client shall pay or repay to the|
‘Constructor any amounts recovered allowed or paid under this clause 21.9
for the period up to such later Date for Completion for the Section and/or the
Project (as the context requires) provided that the fixing of such later Date
for Completion shall not invalidate the Client Representative's notice as to

" deduction of liquidated and ascertained damages and the payment or
repayment or the amounts under this clause shall be limited to the net
difference between the amounts deducted and the amounts properly due
after the fixing by the Client Representative of the later Date for Completion
for that Section and/or the Project. Interest shall not be payable by the Client
on any amounts payable or repayable under this clause 21.9.

Requirements |21.10 | The Parties agree that notwithstanding any other provision of this Partnering Contract|.
for Sectional the whole Project (and any Section) shall not be deemed to have achieved Project

Completion Completion in accordance with this clause 21 unless the requirements in the Project
Brief and/or (as the context requires) the Decant Protocol and/or any other express
requirement in these Partnering Terms in relation to Project Completion have been
complied with.

.| Retention A21.41 @) ' Subject to clauses 21.11(ii) to 21.11(vi) (inclusive), the Client shall be
entitled to withhold-a retention from any sums dueto the Constructor under
this Partnering Contract (the "Retention") until the date of the notlce issued
by the Cllent Representative pursuant to clause 21.5. :

(ii) Until Project Completion, the Retention which the Client may deduct and
maintain shall be the percentage sum identified as such in the
Commencement Agreement (the "Retention Percentage").

(iii) From Project Completion until the date on which a notice pursuant to clause

: 21.5 has been issued by the Client Representative, the Retention which the

Client may ded,u'ct and maintain shall be half of the Retention Percentage.

(iv) The Client shall have the full and unencumbered beneficial interest in the
Retention.
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(v) - Neither the Constructor nor any Specialist shall have any proprietary right or
-interest (whether at law or in equity) in or over the Retention except as
unsecured creditor.
(vi) The Client shall:-
(a) owe no fiduciary obligation to the Constructor in rela’uon to the
: Retention; and/or
(b) have no obligation to invest the Retention or any part of the
. Retention or to segregate the Retention or any part -of the
Retention in a separate bank account or in any other manner.
| 22. DUTY OF CARE AND WARRANTIES ‘
Skilandcare |22 1. | Each Partnering Team member:-
16) undertakes and warrants to the Client that, in the performance and discharge
“of its obligations under or in connection with this Partnering Contract, it has
carried out and shall continue to carry out such obligations using all of the
reasonable skill; care, diligence and prudence to be expected of an
¢ appropriately qualified, skilled, competent and experienced professional of
' the same discipline as that Partnering Team member that is experienced in
the carrying out of such activities for projects of a similar size, scope, value,
character and complexity to the Project (provided always that where a
Partnering Team member's obligations include a requirement to prepare,
review scrutinise, validate, authorise, comment upon, approve and/or
otherwise contribute towards the design of the Project, the reference in this
clause 22.1(i) to "experienced professional of the same discipline as that |
Partnering Team member" shall, in the context of such design-related
activities only, be construed as meaning a professional architect); and
| (i) owes a duty of skill and care to the other Partnering Team members in
respect of the performance and discharge of its obligations under or in
connection with this Partnering: Contract equal to the duty that it owes to the|
Client under clause 22.1(i).
Collateral - 222 Each of the Partnering Team members stated in the Project Partnering- Agreement
warranties - | shall provide or obtain for the benefit of each of the parties stated against their names
|collateral warranties in the specified forms annexed to the Project Partnering
Agreement within the relevant timescale(s) specified in the Project Partnering
Agreement as and when requested by (or on behalf of) the Client.
Specialist 223 The Constructor shall obtain and submit to the Client such direct Specialist warranties
| warranties ’ in favour of the Client in respect of individual parts of the Project as are described in
the Project Brief or the Project Proposals and any additional direct warranties offered
by or available from particular Specialists.
Third party 22.4 Except as otherwise stated in the Project Partnering Agreement, and notwithstanding
rights any other provision of the Partnering Terms, and without prejudice to any collateral
warranty entered into pursuant to clause 22.2, nothing in the Partnering Contract
136820048.41634883
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confers or purports to confer any benefit or right to enforce any of its terms on any '
person who is not a party to it.
Manufacturer (225 Where a manufacturer warranty is procured from a Manufacturer pursuant to clause
warranty 22.2 andlor clause 22.3 in favour of a party other than the Client, the relevant|

Partnering Team member shall ensure that such manufacturer warranty is assigned |

to the Client immediately following the expiration of the Defects Liability Period or

termination of that Partnering Team member's engagement on the Project, whichever | .

occurs flrst

Failure to 226 Notwithstanding any other terms of this Partnering Confract, the Client and each
provide Partnering Team member agrees that, in the context of the Project:-
warranties .

(i) - if any collateral warranty or collateral warranties requested by or on behalf
of the Client pursuant to clause 22.2 and/or clause 22.3 are not provided by
the expiration of the period within which the Partnering Team member is
required to provide the same under such clauses, the Client may, at its sole
discretion, withhold any notice confirming that the Project has achieved
Project Completion pursuant to clause 21.2 until such time as any deed or
deeds of collateral warranty are provided to the Client; and

@iy - the Constructor shall include in each of its Specialist Contracts and each
‘Consultant shall include in each of its appointments with Sub-Consultants
provisions that allow any retention withheld by the Constructor or the

- Consultant under such agreements (financial or otherwise) to be so withheld
. by them until such time as any deed or deeds of collateral warranty that that
the Specialist or Sub-Consultant (as the context requires) are required to
provide in accordance with the requirements of this Partnering Contract as
to be reflected in such Specialist Contracts .and appomtments with Sub-

Consultants are so provided to the Client. .

23. KPIS AND CONTINUOUS IMPROVEMENT

KPls and 23.1 The performance of each Partnering Team member shall be kept under regular review
| Targets by the Core Group by reference to the KPIs and Targets. If and to the extent that KPIs
or Targets have not been finalised at the date of the Project Partnermg Agreement,
they shall be finalised by the Core Group and approved by the Client in accordance

‘with the Partnering Timetable as a precondition to implementation of the Project on

Site. The Partnering Team members shall exercise the standard of skill and care

referred to in clause 22.1 to achieve their respective Targets.

! Demonstration (23,2 The Partnerlng Team members shall work together and individually i |n accordance with
of progress the Partnering Documents -
- | against KPlIs

(i to maximise through measurable continuous improvement the potential for
-the Project to achieve the objectives set out in clause 4 and to provrde best
value to the Client; and

(ii) subject to the approvals and procedures set out in the Partnering Terms, to
refine and improve the agreed design, supply and construction process for

~ the benefit of the Project and future pro;ects
136820048.4\634883
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Each Partnering Team: member shall provide to the Client Representative such
information on an Open-book basis as may be reasonably necessary to demonstrate
progress against its KPIs and Targets. The Core Group shall consider and seek to
agree the measures necessary to remedy any failure to achieve any of the Targets.

The Core Group members shall attend meetings to be convened by the Client
Representative to investigate proposals submitted by any Partnering Team member
for. achieving continuous improvement, whether by way of proposals for savings
and/or added value under clause 13.2 or otherwise to provide best value to the Client
and benefit to the Project and future projects, and shall submit their recommendations | .
for Client approval.

’The criteria for continuous improvement shall be those set out in the KPls and Targets,
with such revisions from time to time as the Core Group may recommend and as the
Client and the affected Partnering Team members may approve.

All Partnermg Team members shall attend a meeting (to be convened by the Client
Representative) after Project Completion, to review the completed Project and their
performance against the KPls.and Targets, (including the employment and skills KPI
and Targets), and its compliance with and implementation of the ESP and the Method
Statement and to consider the scope for further improvement on future projects.

- | JOINT INITIATIVES AND STRATEGIC ALLIANCING

The Partnering Team members shall pursue together such joint initiatives for the
benefit of the Project as they may agree to be appropriate and consistent with the
Partnering Contract ‘and the objectives of their partnering relationships. Such
|n|t|at|ves shall be considered by the Core Group in accordance W|th clause 23.4.

The Partnering Team members recognise the potential benefits of -developing
strategic alliancing relationships. for the implementation of further projects and agree
to develop such relationships, subject to their respective performance against the KPls
and subject to agreement of specific terms between them consistent with current
applicable laws and regulations in force in the country referred to in clause 27.7.

GENERAL

Nothing in the Partnering Documents shall create, or be construed as creating; a
partnership between any of the Partnering Team members. No Partnering Team
member shall conduct itself in such a way as to create an impression that such a
partnership exists.

The Partnering Contract is personal to the Partnering Team members and none of
their rights or obligations may be assigned or sub-contracted without the prior consent
of all other Partnering Team members, except as stated in the PrOJect Partnering
Agreement orin accordance with these Partnering Terms.

Except for Specialist Contracts and Specialist Payment Terms incorporated in Joining
Agreements entered into with Specialist Partnering Team members, the Partnering |-
Documents shall together represent the entire understanding between the Parinering

Team members in relation to the Project. No amendment to the Partnering Documents

Ministry
of Justice.
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shall be valid or binding on any Partnering Team member unless made in writing and
signed by all Partnering Team members, or otherwise made in accordance with these
Partnering Terms (save that, in connection with the engagement of the Constructor|
under this Partnering Contract, the obligations and duties of the Constructor as set out
in the Partnering Documents shall be without prejudice to and shall not supersede the
Framework Agreement).

regulations

Laws and 254 . |The Partnering Team members shall comply with all laws and regulations currently in

force in the country stated in the Project Partnering Agreement and in the country in|
which the Site is located, and with the terms of all statutory and other legally binding
requirements relating to impiementation of the Project.

Confidentiality |25.5

| ()  Except to the extent set out in this clause 25.5 or where disclosure of any

Confidential information is expressly permitted elsewhere in this Partnerlng
Contract (and without prejudice to the requirements of clause 32A)
Recipient shall:-

(@ treat a Disclosing Party's Confidential Information as strictly
"+ confidential and keep it in secure custody (at a location and in a
manner commensurate to the nature, content and sensitivity.of the
Confidential Information and the medium upon which it is stored);

(b) not disclose a Disclosing Party's Confidential Information to any

- other person except as expressly set out in this Partnering

Contract or W|thout obtaining a Disclosing Partys prior written
consent

(c) not use or exploit a Disclosing Party's Confidential Information in
any way except for the purposes anticipated under this Partnering
Contract; and '

©(d) |mmed|ately notify the relevant Disclosing Party if it suspects or

. becomes aware of any unauthorised access, copying, use or

disclosure in any form of any of that Dlsclosmg Party's Confldentlal
Information.

(i) ~ Subject always to clause 25.5(vi) where. the Recipient is the Cli-ent, a
Recipient shall be entitled to disclose the Confidential Information of aj-
Disclosing Party where:-

(@ the Recipient is required to disclose the Confidential Information
under applicable law, provided that clause 25.7 shall apply to any
disclosures of Confidential Information required under the FOIA or
the Enwronmental Information Regulatlons

(b) the need for such dlsclosure arises out of or in connection with:
1. any legal challenge or potential legal challen'ge agalnst
the Client arising out of or in connection with this

Partnering Contract

2. regulations 106, 108, 110 and 112 of the Publlc'
- Contracts Regulatlons 2015;
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3. the examination and certification of the accounts of the
Client (provided that the disclosure is made on a
confidential basis) or for any examination pursuant to
section 6(1) of the National Audit Act 1983 of the
economy, efficiency and effectiveness with ‘which the
Client is managing and |mplement|ng this Partnering|"
Contract or
4, " the conduct of a Central Government ‘Body review in
" respect of this Partnering Contract; or
(c) that Recipient has reasonable grounds to believe that the relevant
Disclosing Party is involved in activity that may constitute a
criminal offence under the Bribery Act 2010 and/or any breach of
clause 25.10 and the dlsclosure is being made to the Serious
Fraud Office. -

(iii) If a Recipient is required by applicable law to make a disclosure of

: Confidential Information, that Recipient shall as soon as reasonably |
practicable- and to the extent permitted by applicable law notify’ the
Disclosing Party (or Disclosing Parties) of the full circumstances of the
required disclosure including the relevant applicable law and/or regulatory
body requiring such disclosure and the Confidential Information to which|
such disclosure would apply.

(iv) Subject to clause 25.5(viii), a Partnering Team member, as a Recipient, may A'
disclose the Confidential Information of the. Cllent on a confidential basis
only to:-

(a) its Non-Client Personnel who are directly involved in this Projecit
' and need to know the Confidential Information to enable
~ performance of that Partnering Team member's obligations under
this Partnering Contract;
(b) s audltors and
-(c) its professnonal advisers for the purposes of obtaining adwce in
: ~relation to this Partnering Contract, A
and where a "Partnering Team member discloses any Confidential
Information of the Client pursuant to this clause 25.5(iv), it shall remain
responsible-at all times for compliance with the confidentiality obligations set
out in this Partnering Contract by the persons to whom disclosure has been
made. ‘

(V) Each Partnering Team member shall not (and shall ensure that its Non-

Client Personnel do not):- ' :
(a) publish, alone or in conjunction with any other party, any articles,
: illustrations, photographs, -videos, press announcements or any
other externally focused communications (in each case of any type
and in any medium) in relation to this Partnering Contract; or
(b) take photographs on or of a Site,
136820048.4\634883
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| (vi)

(vii)

| (ix)

(b) to parliament and parliamentary committees or if required by any

(viil)

‘type and at any location without the prior written approval of the Client (at its

- non-disclosure that are no less onerous than those contained in this clause

.Each Parinering Team member shall indemnify the Client against all

without the prior written approval of the Client.

Without-prejudice to the generality of clause 25.5(ii), each Partnering Team| .
member acknowledges and agrees that the Client shall, at its sole discretion, |
be entitled to disclose and/or publish the Confidential Information of a
Partnering Team member and this Partnering Contract in its entirety, in each
case. as amended from time to time .and for any reason, including
disclosure:- :

(a) to any Central Government Body for any proper purpose of the
Client;

parliamentary reporting requirement'

(c) where, acting reasonably, the Client deems disclosure necessary
or appropriate in the course of carrylng out its public functions;

(d) on a confldential basis to a professmnal ‘adviser, consultant,
supplier or other person engaged by any of the entities described
in clause 25.5(vi)(a) (including any benchmarking organisation) for
any purpose relating to or connected with this Partnering Contract;
and/or

(e) ~ on a confidential basis to a proposed successor of the Client in
: connection with any assignment, novation or disposal of any of its
rights, obligations or liabilities under this Partnering Contract.

Subject to clause 25.5(viii) in the case of a Partnering Team member only,
nothing in this clause 25.5 shall prevent a Recipient from using any
techniques, ideas or know-how gained during the performance of this
Partnering Contract in the .course of its normal business to the extent that
this use does not result in a disclosure of the Disclosing Party's Confidential
Information or an infringement of its Intellectual Property Rights.

Without prejudice to any other provision of this Partnering Contract, each
Partnering Team member warrants and undertakes to the Client that it shall
not.(and shall ensure that its Non-Client Personnel shall not) use and/or|"
disclose to any third party any Materials relating to any Security Measures
in relation to the Project in connection with any other project or matter of any

sole discretion)

Each Partnering Team member shall ensure that any Non-Client Personnel
to whom it discloses Confidential Information as expressly permitted
pursuant to this clause 25.5 are subject to obligations of confidentiality and

25.5.

payments, losses, damages, action, costs, fines, financial penalties and
expenses that are paid, made or incurred by the Client as a consequence of
that Partnering Team member and/or its Non-Client Personnel being ‘in
breach of the requirements of this clause 25.5.
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Data Protectlon 256
Laws

(i)

(iv)

Each Partnering Team member acknowledges that:

(@)

- Contract, the Client is the Controller and each Partnering Team

(b)

A Processor shall notify the Controller immediately if it considers that any of
the Controller's instructions infringe the Data Protection Laws.

' A Processor shall provide all reasonable assistance to the Controller in the
" preparation of any Data Protection Impact Assessment prior to commencing
~ any Processing and such assistance’ may, at the discretion of the Controller,

include:-

 (a)

(b)
©

(d)

A Processor shall, in relation to any Personal Data that is Processed in
connection with its obligations under this Partnering Contract:

(@)

(b)

safeguards, security. measures and mechanisms to ensure the

‘having taken account of the:-

for the purposes of the Data Protection Laws and this Partnering

member is individually a Processor, unless otherwise specified in
the Data Protectlon Schedule; and

the only Processing that a Processor is authorised to do is listed
in the Data Protection Schedule by the Controller and may not be
determined by that Processor.

a systematic description of the envisaged 'Processing, operations
and the purpose of the Processing;

an assessment of the necessity - and proportionality of the
Processing operations in relation to the Project;

an assessment of the risks to the rights and freedoms of Data
Subjects; and/or

the ‘measures envisaged to address the risks, including

protection of Personal Data.

Process that Personal.Data only in accordance with the Data
Protection Schedule, unless the Processor is required to do
otherwise by applicable law (provided that of it is so required, the
Processor shall promptly notify the Controller before Processing
the Personal Data unless prohibited by applicable law);

ensure that it has in place Protective Measures appropriate to
protect against a Data Loss Event, which the Controller may
reasonably reject (but failure to reject shall not amount to approval
by the Controller of the adequacy of the Protective Measures),

1. néture of the data to be protected;

2. harm that might result from a Data Loss Event;
3. : state of technological development; and
4, cost of implementing any measures;
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(c) ensure that:-
1. its Processor Personnel do not Process. any Personal
Data except in accordance with-this Partnering Contract
(and in particular the Data Protection Schedule); and
2. it takes all reasonable steps to ensure the reliability and
integrity of any Processor Personnel who have access to
the Personal Data and ensure that they:
A are aware of and comply with its duties as a
Processor under this clause 25.6,
B | are subject to appropriate confidentiality
undertakings with the Processor or any Sub-
Processor;
C are informed of the confidential nature of the
~ Personal Data and do not publish, disclose or
divulge any of the Personal Data to any third
Party unless directed in writing to do so by the
Controller or as otherwise permltted by. this
Partnering Contract; and
D have undergone adequate training in the use,’
care, protection and handling of Personal Data;
3. it does not transfer Personal Data outside of the United
Kingdom unless the prior written consent of the
Controller has been obtained and the followmg
conditions are fulfilled:-
A the Controller or the Processor has provided
appropriate safeguards’ in relation to the
transfer (whether in accordance with Article 46
of the GDPR or Article 37 of the LED) as
‘ determined by the Controller;
B -~ the Data Subject has enforceable rights and
effective legal remedles :
C the Processor complies with its obligétiohs
' under the Data Protection Law by providing an
adequate level of protection to any Personal
Data that is transferred. (or, if it is not so bound,
uses all reasonable endeavours to assist the
Controller in meeting its obligations); and
D the Processor complies with any reasonable
instructions notified to it in advance by the
Controller with respect to the Processing of the
Personal Data; and
4 at the written direction of the Controller, delete or return
Personal Data (and any copies of it) to the Controller on
termination of this Partnering Contract unless the
136820048.4\634883
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Processor is required by appllcable law to retain the

Personal Data.

v) Subject to clause 25.6(vi), a Processor shall notlfy the Controller
immediately if |t -

(@) receives a Data Subject Access Request (or purported Data
Subject Access Request);

(b) . receives a request to rectify, block or erase any Personal D'ata;

(¢) - receives any other request, complaint or communication relating

' to either Party's obligations under the Data Protection Laws;

(d) receives any communication from the Information Commissioner
or any other regulatory authority in connection with Personal Data
that is Processed under this Partnering Contract;

(e) receives a request from any third Party for disclosure of Personal

‘ Data where compliance with such request is requrred or purported
_to be requrred by applicable law; and/or

® becomes aware of a Data Loss Event.

(vi) A Processor's notification obligation under clause 25.6(vi} includes the
provision of further information to the Controller in phases, as detarls
become available.

(vii) Taking into account the‘,nature of the Processing, a Processor shall provide

' the Controller with full assistance in relation to either Party's .obligations
under Data Protection Laws and any complaint, communication or request
made under clause 25.6(v) (and insofar as possible within the timescales
reasonably required by the Controller) including by promptly providing:-

(a) the Controller with full details and copies of the complamt
communrcatron or request;

(b) such assistance as is reasonably requested by the Controller o,
enable the Controller to comply with a Data Subject Access
Request within the relevant timescales set out in the Data
Protection Laws; -

(¢) - the Controller, at its request, with any Personal Data it holds in
relation to a Data Subject;

(d) assistance as requested by the Controller foIIowrng any Data Loss
Event; and

(e) assistance as requested by the Controller with respect to any
request from the Information Commissioner's Office, or any
consultation by the Controller with the Informatron Commrssroners

- Office.
(viii) Unless a Processor employs fewer than two-hundred and fifty (250) staff, a|
: *  Processor shall maintain complete and accurate records and information to
136820048.4\634883 i
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(ix)
x)

()

(xii)

(xiil)

(xr\})

~ Officer if required by the Data Protection Law.

- Before allowmg any Sub- Processor to Process any Personal Data related to

(a). notify the Controller in writing of the intended Sub-Processor and

demonstrate its compliance wrth this clause 256 unless the Controller
determines that:-

(a) the Processing is not-occasional;

(b) ‘ the Proces'slng‘incl.udes special categories of data under Article
9(1) of the GDPR or Personal Data concerning criminal convictions
and offences under Article 10 of the GDPR; and/or

(c) the Processing is likely to result in a risk to the rights and freedoms
of Data Subjects. :

A Processor shall allow for audits of its Processmg actrvrty by the Controller
or the Controller's designated auditor.

Each Partnering Team member shall designate its own Data Protection

this Partnering Contract a Processor-must:-

Processing;
(b)  obtain the written consent of the Controller;

(c) enter into a written agreement with the Sub-Processor which give
effect to the terms. set out in this clause 25.6 such that they apply
to the Sub Processor; and

(d) prowde the Controller with such information regardlng the Sub-
Processor_as the Controller may reasonably require.

A Processor shall remain fully liable for all acts or omissions of any of its
Sub-Processors.

The Controller may, at any time on not less than thirty (30) Working Days'
notice, revise this clause 25.6 by replacing it with any applicable "Controlier"
to "Processor" standard clauses or similar terms forming part of an
applicable certification scheme (which shall apply when incorporated by
attachment to this Partnerrng Contract) .

The Partnerrng Team members agree to take account of any guidance
issued by the Information Commissioner's Office and the Controller may. on
not less than thirty (30) Working Days' notice to the other Partnering Team |
members, amend this Partnering Contract to ensure that it complies wrth any
guidance issued by the Informatron Commissioner's Office.

Each Processor shall be liable for and hereby mdemnrfres the Client from
and against all claims, proceedings, damages, liabilities, losses, costs and
expenses suffered or incurred by the Client where and to the extent that the
same arises in connection with any breach of this clause 25.6 by that
Processor and/or its personnel (of any type) and/or its Specialists and/or
Sub-Consultants (as the context requires).
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Freedomof |25.7 () Each Partnering Team member acknowledges that the Client is subject to
Information ' the requirements of the FOIA and the Environmental Information

Regulations and in such event, each Partnering Team member shall assist

and co-operate with the Client (at its own expense) to enable them to comply

with these information disclOsure requirements. .

(ii). Each Partnering Team member shall and shall ensure that its Non-Client

Personnel shall provide:- :

(a) the Client with a copy of all information in its possession, power or
control in the form that they require within five (5) days (or such
other period as the Client, as the context requires, may notify. to
the Partnering Team member) of receiving a written request from
the Client for such information; and

(b) all necessary assistance as is reasonably requested by the Client
to enable them to respond f{o a Request for Information- within the
time for compliance set out in section 10 of the FOIA or reguiation
5 of the Environmental Information Regulations, and each
Partnering Team member shall- be liable for and hereby
indemnifies the Client from and against all claims, proceedings,:
damages, liabilities, losses, costs and expenses suffered or
incurred by the Client where and to the extent that the same arises
in connection with any breach of this clause 25.7(ii) by the
Partnering Team member and/or its Partnering Team member
related parties.

(iii) If a Partnering Team member considers that all or any information provided
“to the Client under clause 25.7(ii) is a "trade secret" in accordance with
section 43(1) of the FOIA, or a duty of confidentiality applies under section

41(1) of the FOIA, or is exempt by the operation of any other provision of

FOIA:-

€)] " it shall ensure that the relevant information and the claimed

_exemption is clearly identified as such to the Client; and '

(b) notwithstanding any such identification, the Client (as the context
requires) shall be solely responsible for determining at its absolute
discretion whether such information and / or any other ,
information:- :

1. is exempt from disclosure in accordance with the|
provisions of the Code of Practice, the. FOIA or the
Environmental Information RegulationS' or
2. is to be disclosed in response to a Request for
information. ,
(iv) In no event shall a Partnering Team member (or the Partnering Team
member allow its Non-Client Personnel to) respond directly to any requests
for information from members of the publlc unless expressly authorised to
do so by the Client.
136820048.4\634883
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v)

Each Partnering Team member acknowledges that the Client may, acting in
accordance with the FOIA or the Environmental Informatlon Regulatlons
being required to disclose information:-

(a)‘ - without consulting with that Partnering Team member; or

(b) following consultation with that Partnering Team member and
having considered its views.

Information
security

258

i)

(ii)

(iv)

v)

The provisions of clause 25.8(ii) to clause 25.8(x) (inclusive) are subject
always to the requirements of the Client notified to a Partnering Team
member pursuant to clause 25. 8(XI) and are without prejudlce to the
generality of clause 25.10.

Each Partnering Team member shall:-

(a) identify, keep and disclose to the Client upon request a record of
those members of the Non-Client Personnel and any Specialists
. or Sub-Consultants with access to or who are involved in handlmg

Client Data (users)

(b) provide to the Client details of its policy for reporting, managing
and recovering from information risk incidents, including losses of
protected Personal -Data- and ICT security incidents and its
procedures for reducing risk and raising awareness; and

(c) immediately report information security incidents to the Client.
Significant actual or potéential losses of Personal Data may be
shared with the Information Commlssmner and the Cablnet Office
by the Cllent

The Partnering Team members shall protect Client Data whose release or
loss- could cause harm or distress to individuals. The Partnering Team
members shall handle all such Client Data as if it were confidential while it
is processed or stored by the Partnering Team members or Specialists or
Sub-Consultants, applying the measures set out in clauses 25.8(i) to 25.8(ix)
(inclusive).

When Client Data is held on paper it shall be kept secure at all times, locked
away when not in use or the premises on which it is held shall be secured.
If Client Data held on paper is transferred it shall be by an approved secure
form of transfer with confirmation of receipt. When Client Data is held and
accessed on ICT Systems on secure premises, all Partnering Team
members shall (so far as is relevant to their role) apply the minimum
protections for information set out in the Project Brief, or equivalent
measures, as well as any additional protections as needed as a result of the
Client's risk assessment. Where in exceptional circumstances equivalent |
measures are adopted, the relevant Partnering Team member shall obtain
the Client's prior approval in writing.

Wherever possible, Client Data should be held and accessed on paper or
ICT Systems on secure premises protected as above.. The Partnering Team
members shall not use removable media (including laptops, removable
discs, CD-ROMs, USB memory sticks, PDAs and media card formats) for
storage or access to such Client Data where possible. Where the Client

© 136820048.4\634883
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(i)

(vii) .

(c) third best option: secured fransfer of Client Data to a remote

(d) in all cases the remote computer should be password protected,

" Team members shall implement all of the following conditions:-

(d) the individual responsible for the removable media should handle

agrees that this is not possible, the Partnering Team members shall work to
the following hierarchy, recording the reasons for a particular approach not
being adopted in a particular case or a particular business area:-

(a) best option: hold and access data on ICT Systems on seCUre
oo premises;

(b) second best option: secure remote access, so that Client Data
can be viewed or amended without being permanently stored on
the remote computer, which is possible for Client Data over the
internet using products meeting the FIPS 140-2 standard or
equivalent, unless otherwise agreed with the Client;

computer on a secure site on which it will be permanently stored,
provided that both the Client Data at rest and the link should be
protected at least to the FIPS 140-2 standard or equivalent and
protectively marked Client Data shall not be stored on privately
owned computers unless they are protected in this way; and

configured so that its functionality is minimised to its intended
business use only, and have up to date software patches and anti-
virus software.

Where the Client agrees in writing that it is not possible to avoid the use of
removable media in reference to the storage of Client Data, the Partnering |

(@) the Client Data transferred to the removal media should be the
minimum necessary to achieve the business purposes, both in
terms of the numbers of people covered by the Client Data and the
Client Data held. Where possible only anonymised Client Data
should be held;

(b) t,h_'e removal media should be . encrypted to a standard of at least
FIPS 140-2 or equivalent in addition to being protected by an
authentication mechanism, such as a password;

(c) - user rights to transfer Client Data to removable media shall be
" carefully considered and strictly limited to ensure that this is only
provided where absolutely necessary for business purposes and
subject to monitoring by the relevant Partnerlng Team member

. and the Client; and

“ it themselves, or if they entrust it to others as if it were the
equivalent of a large amount of their own cash.

Where the Client agrees in writing that the second condition of encryption
as referred to in clause 25.8(v) cannot be applied due to business continuity
and disaster recovery considerations, such unprotected Client Data shall
only. be recorded, moved, stored and monitored with strong controls.
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(viil)

(ix)

x)

(xi)

(a) destroy paper records containing protected Personal Data by

o incineration, pulping or shredding so that reconstruction is unlikely;
and .

(b)" dispose of electronic media that has been used for protected '

(b) that the Client notifies them of in writing from time to time in

{c) as may be specified and/or referred to elsewhere in the Partnering

All material that has been used for confidential Client Data should be subject
to controlled disposal. The Partnering Team members shall:-

Personal Data through secure destruction overwriting, erasure or
degaussing for re-use. '

The Parthering Team members shall have appropriate mechanisms in place
in order to comply with the Client's requirements as set out in this clause
25.8 including adequate training in handling Client Data and Confidential
Information for their personnel. -

The Partnering Team members shall:-

(a) put in place arrangements to log the activity of Client Data users
in respect of electronically held protected personal information and
for managers to check the arrangements are being properly
conducted, with a particular focus on those working remotely and
those with higher levels of functionality (and summary records of
managers' activity shall be shared with the Client and be available

~ for' inspection - by the Information Commlssmners office on
~ request); and

(b) minimise the ndmber_of ueers with access to the Client Data.

Without prejudice to the generality of clause 25.8(ii) to clause 25.8(x)
(inclusive), each Partnering Team member acknowledges and agrees that it
shall comply with and shall ensure that its Non-Client Personnel comply with
any information and/or data security requirements and/or instructions:-

(a) as speciﬁed in the Client's Policies;
connection with their attendance at the Site; and/or

Documents (provided aiways where any such requirements in the | -
Partnering Documents are less onerous than those specified in |
clause 25.8(ii) to clause 25.8(x) (inclusive) and/or those specified
in the Client's Policies, the Constructor shall notify the Client of this
and the Client (at its sole discretion) shall advise the Constructor
in writing,-as soon as reasonably practicable upon receiving the
notice, which requirements shall take precedence and the
Constructor shall comply with the same without any entitlement to
an adjustment to the Completion Date and/or the Agreed
Maximum Price). :

Fraud and 259
prevention of :
corruption

(i)

" Fraud.

Each Partnering Team member shall take all reasonable steps to prevent
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(ii)

Each Partnering Team member shall notify the Client immediately if it has
any reason to suspect that any Fraud has occurred or is-occurring or is likely | -
to occur.

Anti-Bribery 2510
and Corruption

| (i)

- (a) it shall:- v

- expenses that are paid, made or incurred by the Client as a consequence of

Without prejudice to the generality of cIause 25.9, each Partnering Team
member warrants that:- o :

1. - comply with all applicable laws, regulations, codes and
‘sanctions relating to anti-bribery and anti-corruption
(including the Bribery Act 2010 and section 117 of the
Local Government Act 1972);

2. not engage in any activity, practice or conduct at any time
which would constitute an offence under the Bribery Act
-2010 if such activity, practice or conduct had been

carried out in the United Kingdom,;

3. comply with the Client's anti-bribery and anti-corruption
policies as published and updated by the Client from time
to time (whether identified as part of the Client's Policies
or otherwise); :

4, have, maintain and enforce its own anti-bribery and anti-
corruption policies and procedures, including procedures
“to ensure compliance with the Bribery Act 2010 and the

policies referred-to in clause 25:10(i)(a)(3);

5. . immediately notify the Client if a foreign public official
becomes an officer or employee of the Partnering Team
“member or acquires a direct or indirect interest in the
Partnering Team member (and the Partnering Team
member further warrants that it has no public officials as
officers, employees or direct or indirect owners at the |-
date of this Parinering Contract);

6. ensure that all persons associated with and/or engaged
by the Partnering Team member or other persons who
are providing any works, services and/or goods for the
Constructor in connection with this Partnering Contract
comply with this clause 25.10; and

b) as at the dat'e of this Partnering Contract, it has not done and none
of its officers, employees, agents, representatives, sub-contractors
or other persons acting with the authority of the Partnering Team
member have done anything that would have placed it or them in

~ breach of the obligations at this clause 25.10(i)(a).

Each Partnermg Team member shall indemnify the Client against all|
payments, losses, damages, action, costs, fines, financial penalties and

that Partnering Team member being in breach of its obligations,
representatlons and/or warranties under this clause 25.10.
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| Conflictsof 12511 | (i) Each Partnering Team member shall take all appropriate steps to ensure
'r';telf:ttl:;’; ‘ : that neither it nor any personnel and/or party employed and/or engaged by
ris’,)( the Partnering Team member (in whatever capacity) is placed in a position
where, in the reasonable opinion of the Client:-

) there is or may be an actual conflict or potential conflict, between
the pecuniary or personal interests of the Partnering Team
member or any personnel and/or party employed and/or engaged
by it and the duties owed to the Client under the provisions of this
Partnering Contract (a "Conflict of Interest"); or

(b) - the behaviour of the Partnering Team member or any personnel
and/or party employed and/or engaged by it is not in the Client's
best interest or might adversely affect the Cllent's reputatlon (a

. "Reputational Risk").
(i) Each Partner_ing Team member:-
| (@) warrants that, as at the date of this Partnering Contract, it is not
aware of any actual or potential Conflict of Interest- and/or
Reputational Risk; and

(b) ~ shall notify and disclose to the Client full particulars of an'y
behaviour which might give rise to an actual or potential Conflict of
Interest and/or Reputational Risk immediately upon becoming
aware of the same.

(iif) The Client may terminate a Partnering Team member's appointment under
. this Partnering Contract with immediate effect on written notice to the

Partnering Team member pursuant to clause 26.3 or clause 26.4 (as the

context requires) and/or take such other steps it deems necessary where, in

‘the reasonable opinion of the Client, there is or may be an-actual or potential

Conflict of Interest and/or Reputational Risk that is not capable of being

remedied by the Partnering Team member.

Equality and - {25.12 |(i) Each Partnering Team member shall comply with and shall ensure that its
diversity Non-Client Personnel comply with:-

(@) the Equality Act 2010;

(b) all applicable law in relation to human rights, equality, diversity and
unlawful discrimination (including in relation to race sex, sexual
orientation,  gender and gender reassignment; religion or belief,
disability, pregnancy, maternity, marital status, age or othervwse)
and

(c) any other requirements and/or instructions that the Client notifies

: the Partnering Team members of in writing from time to time in
connection with equality and diversity obligations (whether stated
as part of the Client's Policies or otherwise and as provided to the
Partnering Team members by the Client from time to time),

together the "Equality Requirements".
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@iy Each Partnering Téam member shall indemnify. the Client against all |

payments, losses, damages, action, costs, fines, financial penalties and

expenses that are paid, made or incurred by the Client as a consequence of

that Partnering Team member and/or its Non-Client Personnel being in

breach of the requnrements of this clause 25 12.

(ii). Each Partnering Team member agrees that it will proVide the Client with all
~ information reasonably requested by that Client to allow it to monitor
compllance with the Equality Requirements.
' Anti-slavéry 2513 | (i) Each Partnering Team member shall, and shall procure that all personnel
and trafficking : and/or party employed and/or engaged by the Partnering Team member (in
whatever capacity) in connection with this Partnering Contract shall:-

,(a) comply with. all appllcable law relating to slavery and human
trafficking including, without limitation, the Modern Slavery Act|
2015 ("Anti-Slavery Reqmrements")

(b). not take or knowingly permit any action to be‘ taken that would or
might cause or lead the Client'to be in breach of any Anti-Slavery
Requirements;

(c) ‘ comply with the Client's anti-slavery and trafficking -policies
(whether stated as part of the Client's Policies or otherwise and as
provided to the Partnering Team members by the Client from time
to time) ("Anti-Slavery Policies");

(d) have, maintain and enforce throughout the duration of its
appointment under this Partnering Contract its own policies and
procedures to ensure compliance with the Anti-Slavery
Reguirements, the Anti-Slavery Policies and this clause 25.13;

(e) promptly report to the Client if it becomes aware of any breach of
potential breach of the Anti-Slavery Requirements, the Anti-
Slavery Pol|c1es and this clause 25.13; and

) promptly upon the request of the Client provide it with any
information and/or documentation that has been. requested in|
connection with the Anti-Slavery Requirements.

(if) Each Partnering Team member warrants to the Client that neither it nor any

other person in its supply chain (including those described in.clause 25.13(i))

uses trafficked, bonded, child or forced labour or has attempted to use

trafficked, bonded, child or forced labour within its supply chain.
(iii) Each Partnering Team meniber shall:-

(a) ensure that its Non-Client Personnel who are performing works

and/or services and/or providing goods in connection with this
. Partnering Contract does so only on the basis of a written contract

which imposes on and secures from such Non-Client Personnel
“terms equivalent to those imposed on the Partnering Team

member in this clause 25.13 (the "Anti-Slavery Terms"); and

(b) be responsible for the observance and performance by such
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(iv)

Each Partnering Team member shall indemnify the Client against all
payments, losses, damages, action, costs, fines, financial penalties and|
expenses that are paid, made or incurred by the Client (as the context
requires) as a consequence of that Partnering Team member and/or its Non-
Client Personnel being in breach of the requirements of this clause 25.13.

persons of the Anti-Slavery Terms ‘and shall be directly liable to
the Client for any breach by such persons of any of the Anti-
Slavery Terms.

Co-operation |25.14 -

@iy

In this clause 25.14, the terms below shall have the following meanings:-

(@)

(b)

(c)

Each Partnering Team member shall using the standard of skill and care
required in clause 21. 2:- |

- (a)

(b)

(c)

(@)

"Project Appointment" means:

.Consultants identified as such in the Partnering Agreement (and
“any additional Partnering Team members who may join this

" establish an integrated collaborative team environment in order to

1. in the case of the Constructor and each Consultant, this
Partnering Contract; and

2. . any appointment entered into by the Client with a
Partnering Team member as notified by the Client to the | .
Partnering Team member from time to time;

"Project Team Member" means each of the ConstrLlctor and the

Partnering- Contract from time. to time pursuant to a Joining.
Agreement) and each Project Consultant; and ’

"Project Focused" means the principle applied in the
consideration of any decision, outcome, solution and/or resolution
in relation to the Project which facilitates and/or encourages
objectively-assessable quality and performance outcomes and (as
the Project is publlcly funded) with the intent to achieve value for
money.

promote collaborative behaviours throughout its organisation and
its supply chain (including their respective Specialists and Sub-
Consultants) in connection with the Project and act collaboratively
with the Project Team Members at all times;

comply wifh any requirements in the Project Brief in connection
with the co-operation and/or interfacing with the Project Team
Members in connection with the Project;

encourage proactive, open and efficient sharing of knowledge and
information between the Client and the Project Team Members; .
and

proactively consult the Project Team Members when seeking to
make decisions in relation to the Project,
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in each case so far as reasonably practicable on a Project Focused basis. |

(i) Each Partnering Team member shall work with the other Project Team
- Members so far as reasonably practicable, using the standard of skill and
care required by clause 21.2, to:- A

(@) the extent reasonably within the Partnenng Team member's| -
control, assist the other Project Team Members in performing their
obligations under their respective Project Appointments in respect
of which -they are reliant upon information provided and/or
developed by and/or input provided by the Partnermg Team
member in connection with the Project;

(b) share best practice in connection with the Project; and

(c) collaboratively seek to manage and mitigate any potential risks
: identified in relation to the design and construction of the Project,

on a Project Focused basis.

(iv)- - Each Partnering Team member agrees, for the purposes referred to in this
clause 25.14, to promptly supply or allow each Project Team Members
access to all information and documentation in its possession or contro! that
is reasonably requested by each Project Team Member in connection with
the Project, insofar as the same is:-

(@) not subject to disclosure and/or confldentlallty restrlctlons by
statute or this Partnermg Contract and

(b) . reasonably required by a Project Team Member to properly|.
- perform its obligations under its Project Appointment, '

provided that a Partnering Team member will seek written approval from the
Client before providing access to such information and documentation if it
believes that doing so may prejudice the interests of the Client in connection
with the Project and/or involve the disclosure of commercially sensmve or
Confldentlal Information.

(v) Each Partnering Team member shall, in complying with its obligations under
: this clause 25.14, consult with each Project Team Members and the Client
and attend such meetings as and when reasonably requested by the Client

to discuss any matters arising under this Partnering Contract, any Project
Appointment (if not this Partnering Contract) and/or in relation to the Project.

Whistleblowing

2515

Each Partnering Team member shall ensure that staff engaged by the Partnering|
Team member in connection with the Project (and shall use reasonable endeavours
to ensure that any staff engaged by any sub-contractor and/or sub-consultant, where
appropriate) are aware of the requirements of the Public Interest Disclosure Act 1998,
any whistle blowing policy that the Partnering Team member may have and the
arrangements to be followed in the event of any staff having any concerns and wishing
to-make a disclosure pursuant to the Public Interest Disclosure Act:1998.

Sustainability

25.16

(i) In this clause 25.16 the terms below shall have the following nﬁeanings:-

(a) "Government Buying ‘Standards" means the - standards
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published here:-

httgs:l/www.gov.uklgovernmentlcolIect_ionslsustainable-
procurement-the-qovernment-buying-standards-gbs (or such

_other standards as the Client or the Client Representative may

notify to the Partnering Team members in writing from tlme to
time); and

(b) " "Greening Government Commitments" - means the
: Government's policy to reduce its effects on the environment, the
details of which are published here:- '
’ https://www.gov.uk/government/collections/greening-
- government-commitments (or such other policy as the Client or
- the Client Representative may notify to the Partnerlng Team
members in writing from time to time).
(ii) Each Partnering Team member shall:-
(@) comply with the appliéabl_e Government Buying Standards;
(b) provide, from time to time, in a format reasonably required by the

()

(d)

Client, reports on the environmental effects of providing its works
and/or services in relation to the Project;

maintain ISO 14001 (as the family of standards related to
environmental management published by the International
Organisation for Standardisation) or BS 8555 (as the standard
published to help organisations improve their environmental
performance by the British Standards Institution) or an equivalent
standard intended to manage its environmental responsibilities;
and

perform its obligations under this Partnering Contract in a way
that:-

1. supports the Cl|ent‘s achievement of the Greenlng

Government Commltments

2. conserves ‘energy, water, wood, paper and other
: resources; ' :
3. reduces waste and avoids the use of ozone depletlng

substances; and

4. minimises the release of greenhouse gases, volatile

organic compounds and other substances damaging to
. health and the environment.

Client's cap on
liability

125.17

As from the date of the Commencement Agreement, the Client's total aggregate
liability to the Constructor for all matters arising under and/or in connection with this
Partnering Contract (whether in contract, tort (including negligence) or any other basis
of law) is limited to a sum equal to one hundred per cent (100%) of the Agreed
Maximum Price (as adjusted in accordance with this Partnering Contract), provided
that nothing in this clause 25.17 shall have the effect of excluding the liability of the
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"| Client to the Constructor for any matter for which it is not permitted under Applicable

Law-to exclude or limit, and/or to attempt to exclude or limit.
Constructor's 12518 | (i) As from the date of the Commencement Agreement, the Constructor's total

cap on liability

(i)

(a) death or personal injury caused by its negligence;
(b) for fraud or fraudulent misrepresentation;
(©) wilful default;
| (d) | fines and penalties for infringement 6f any Applicable Law;
(e) any " liability of the Constructor under clause 9 (Intellectual
Property);
6] any liability of the Constructor under clause 15, 3(v) (Constructor
on Site);
(9) any Iiability of the Constructor under clause 21.9 (Liquidated
‘ } damages)'
(h) any liability of the Constructor under clause 25.10 (Ant| brlbery and|
corruption);
>(i) ‘ any liability of the Constructor under clause 25.13 (Ant| slavery

() for any matter for which it is not permitted under applicable law to

aggregate liability to the Client for all matters arising under or in connection
with the Partnering Contract (whether in contract, tort (including negligence)
or any other basis of law) other than in respect of:

(a) the excluded matters referred to in clause 25.18(ii); and

(b) any loss, damage, cost, expense or liability suffered or incurred
(other than in respect of excluded matters referred to in clause
25.18(ii)) which would be covered by a policy of insurance to be
taken out and maintained pursuant to the requirements of this

. Partnering Contract were the parties to fully comply with such
requirements and were each such pollcy to fully respond

is limited to a sum equal to [ONE HUNDRED AND FIFTY PERCENT]
(150%) of the Agreed Maximum Price (as adjusted in accordance with this
Partnering Contract).

The "excluded matters" for the purposes of clause 25.18(i) are: .

and traffi cklng) and

-exclude or limit, or to attempt to exclude or limit, its liability,

provided always that the acts and/or omissions of the Constructor are
deemed to include the acts or omissions of its Specialists (of any tier).

Consultant's

- As' from the date of the ‘Project Partnering Agreement, the maximum

ant's | 25.18A | (iii)
cap on liability : aggregate liability of Mace Ltd under or in connection with this Partnering
Contract, whether in contract, tort, negligence, for breach of statutory duty,
136820048.4\634883
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or otherwise (other than in respect of death or personal injury) shail not

exceed ten million pounds (£10,000,000).
(iv) Mace Ltd shall in no event be liable to the Client or any other Partnering

Team member, whether for breach of contract, in tort (including negligence), |

for breach of statutory duty or otherwise, for any indirect or consequential

loss of any kind, whether foreseeable, foreseen, known, or otherwise
V) The "excluded_ matters" for the purposes of clause 25.18(i) are:

(@ death or personal injury caused by its negligence;

(b) for fraud or fraudulent niisrepresentation;

(c) wilful default,

- (d) ~ fines and penalties for infringement of any Applicable Law; '
(e)  any Iiability of the Constructor under clause 9 (Intellectual
" Property);
(f) any Iiablllty of the Constructor under clause 15. 3(v) (Constructor
.on Site) ' .
(@ any liability of the ‘Constructor under clause 21.9 (Liguidated
- damages);

(hy  any liability of the Constructor under clause 25.10 (Anti-bribery and
corruption); '

0] | any Ilability of the Constructor under clause 25. 13 (Antl-slavery

~and trafficking); and :

0] for any matter for which.it is not permitted under applicable law to
exclude or limit, or to attempt to exclude or limit, its liability,

“provided always that the acts and/or omissions of the Constructor are
deemed to include the acts or omissions of its Specialists (of any tler)

25.19 {(i) For the purposes of this clause 25.19, the term "impact of COVID-19" ‘
includes but is not limited to the following évents:- -

(a) the infection or suspected infection of any person engaged b'y the
Partnering Team member or any of its sub-contractors and/or sub-
consultants in connection with the Project by COVID-19;

(b) the implementation by the Partnering Team member (or any of its
sub-contractors and/or sub-consultants) of any public health
measures mandated by the United Kingdom government
(including Public Health England) in relatlon to COVID-19,

: mcludmg any:-

1. preventative measures intended to minimise the
transmission of COVID-19 which result in shortages of
labour and/or supervision in relation to the Project
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(c)

(a)

(b)

©

(d)°

(d -

(including pursuant to any self-isolation' measures and
the restricted use of public transport); and .

2. - measures to contain COVID-19 resulting in the

mandatory closure of the Site and/or.any office(s) of the
Partnering Team member and/or any of its sub-
contractors and/or sub-consultants, restricted access to
such site(s) and/or offices and/or amended working
hours and/or methods that impact the delivery of the
Project and the performance by the Partnering Team
member of its duties and obligations under these

Partnering Terms; '

the exercise by the United Kingdom government of any statutory
power in connection with COVID-19 that is not occasioned by a
default of the Partnering Team member or any person for whom

- . the Partnering Team member is responsible; and

the shortage of equiprhent, plant and/or materials intended for use

- by the Partnering Team member in connection with the Project

due to a delay in their manufacture, importation and/or
transportation as a consequence of COVID-19.

(ii) ~Without prejudice to eny other provision of this Partnering Contract, each
Partnering Team member acknowledges and agrees that it:-

- has complied (and will comply) with any requirements set out in

the Project Brief (or specified by the Client in writing from time to
time, acting reasonably) in connection with the management of
and/or reporting by the relevant Partnering Team member in
connection with the management and mitigation of the potential
and actual impact of COVID-19 on the delivery of the Project (and
the performance of the Parthering Team member's duties and
obligations under these Partnering Terms)

has and will maintain at‘all times during the performance of the
Project suitable business continuity and absence management
programmes in relation to the management and mitigation of the
impact of COVID-19 on the delivery of the Project (and the
performance of the Partnering Team member's duties ‘and
obllgatlons under these Partnering Terms);

(W|thout prejudice to the generality of clause 3.7) will notify the
Client as soon as reasonably practicable upon the Partnering

" Team member becoming aware of any potential and/or actual

adverse impact on the delivery of the Project (and the performance
of the Partnering Team member's duties and obligations under
these Partnering Terms) attributable to the impact of COVID-19;

shall at all times exercise the standard of skill and care referred to
in clause 22.1 to mitigate the impact of COVID-19 on the delivery
of the Project (and the performance of the Partnering Team
member's duties and obligations under these Partnering Terms);
and
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(e} shalbl, if requested by the Client from time to time (acting
- reasonably), confirm in writing what measures the relevant
Partnering Team member has (and its sub-contractors and/or sub-
consultants have) in place (or proposes to put in place) in order to
so0 manage and mitigate the impact of COVID-19 on the delivery
"of the Project (and the performance of the Partnering Team| -
member's duties and obligations under these Partnering Terms).
(iii) Each Partnering Team member shall ensure that all subcontracts with its
sub-contractors -and/or sub-consultants reflect the requirements of this
clause 25.19 on a mutatis mutandis basis. :
(iv) Notwithstanding anything to contract in the Partnering Contract, the
' Constructor shall not be entitled to any relief arising out of or in connection
with COVID-19. :
Cyber 25.20 | The Client and the Constructor shall comply with the provisions of Appendlx 10 (Cyber
Essentials Essentials).
26. TERMINATION
Terrtr)ination at [26.1 -|Notwithstanding any other provision of this Partnering Contract:
anytime . =
(i) the Client may, at any time and at its sole discretion, terminate the whole or
part of the appointment(s) of any Partnering Team member in relation to this
Partnering Contract and/or in relation to the Project (the "Terminated
Activities"); and
(i) where the Client exercises its right of termination 'pursuant to clause 26.1(i):-
(a) the Client shall issue to the relevant Parfnering Team member a
written notice (the "Termination Notice") stating the date on which | .
the termination of the Terminated Activities shall become effective
(the "Termination Date"), provided that the Termination Date shall
be no earlier than twenty (20) Worklng Days after the date of the
- Termination Notice;
(b) the Partnering Team member shall cease the Terminated Activities
- as soon as reasonably practicable upon receiving the Termination
Notice and in any event prior to the Termination Date;
(c) the Partnering Team member shall take all reasonable and proper| .
steps to minimise and mitigate any iosses and/or expenses (of any
-kind and without limitation) that it may or will incur as a
consequence of the termination of the Terminated Activities;
(d) as soon as reasonably practicable on or after the Termination Date
’ (and as the context requires) the Client Representative or the
_Client shall issue a payment notice to the relevant Partnering
- Team member pursuant to clause 20.3 and/or clause 20.4
respectively (the "Termination Payment Notice"), with such
Termination Payment Notice setting out (as the "Termination
sumll)
136820048.4\634883
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(e)

Rt _ the value of any Terminated Activities properly carried

5. the amount of any Retention held by the Client pursuant

6. ~ (as the context requires) the Partnering Team member's

the Client shall pay to.the Partnering Team member the |

out and completed by that Partnering Team member in
accordance with this Partnering Contract as at the
Termination Date and in respect of which the relevant
Partnering Team member has applied for but has not yet
received payment under this Partnenng Contract as at
the Termination Date;

2. the amount due and payable to that Partnering Team
member in relation to any part of the Terminated
Activities that have been provided by the Partnering
Team member but which are not covered by clause
26.1(ii)(d)(1) as at the Termination Date; :

3. the cost of any materials, goods and/or equipment
previously ordered and held by the Partnering Team
member exclusively for the purpose and with the
reasonable expectation of providing the Terminated |
Activities as at the Termination Date, provided that the
Partnering Team member has not already recovered the
costs -of the same from the Client in-any previous
application(s) for payment under this Partnering Contract |
and the Partnering Team member is able to provide
written evidence (to the satisfaction of the Client, acting
reasconably) that legal title in and ownership of the same
shall transfer to the Client, unencumbered, immediately
upon the Partnering Team member receiving the
Termination Sum;

4, the cost of any materials, goods and/or equipment that
had been ordered by the Partnering Team member
exclusively for the purpose of providing the Terminated
Activities prior to the date of the Termination Notice,
provided that the Partnering Team member has acted
proportionately in placing such order(s) and has used
reasonable endeavours to try and terminate any such
order as soon as reasonably practicable upon receiving
the Termination Notice and the Partnering Team
member is able to provide written evidence (to the
satisfaction of the Client, acting reasonably) that physical

. possession, legal title in and ownership of the same shall
transfer to the Client, unencumbered, immediately upon
the Partnering Team member receiving the Termination
Sum;

to clause 21.8; and

reasonably and properly incurred direct costs in the
satisfaction of its obligations pursuant to clause 26.9;

Termination Sum in accordance with the provisions of clause 20;
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o (as the context requires) the Price Framework (or any other fixed |
costs of the Partnering Team member which include its prices
and/or costs in relation to the provision of the Terminated
Activities) shall be adjusted and reduced on a pro rata basis to
reflect the termination (and simultaneous - removal from this
Partnering Contract) of the Terminated Activities, calculated by
reference to the content of the Price Framework (or such other
document provided by that Partnering Team member which
includes its prices and/or costs in relation to the provision of the
Terminated Activities); and

(@) the payment by the Client to the Partnering Team member of the
Termination Sum (pursuant and subject to the provisions of clause
20) shall be the sole and exclusive remedy of that Partnering Team

- member arising out of or in connection with the termination of the
Terminated Activities (whether in contract, tort (including
negligence) or any other basis of law) and the Partnering Team
member shall have no right to claim any amounts in respect of the
termination above and beyond the Termination Sum, including
(without limitation) amounts in respect of loss or deferment of
anticipated or actual profit, loss of expectation, loss of revenue,
loss of turnover, loss of use, loss of opportunity, loss of production,
costs of finance, business interruption and/or redeployment of
workforce or any similar damage or for any consequentlal or
indirect losses of any other kind.

Bankruptcy or
insolvency

'26.2

If any Partnering Team member suffers an Insolvency Event, the appointment of that
Partnering Team member under the Partnering Contract shall automatically terminate
with immediate effect, provided that if the Client suffers an Insolvency Event, a
Partnéring Team member may not serve notice to terminate the Partnering Contract
unless and to the extent that:- '

@) in a case where the Client has entered administration, an administrative
' receiver of the Client has been appointed (otherwise than in succession to
another administrative receiver), gone into liquidation and/or a provisional
liquidator of the Client is appointed (otherwise than in succession to another
provisional liquidator), the office-holder consents to the termination;

(ii) in any other case, the Client consents to the termination;

(iii) the court is satisfied that the continuation of the Partnering Terms would
cause the relevant Partnering Team member hardship and grants
permission for the termination; or

(iv) the termination is otherwise permitted pursuant to s.233B of the Insolvency
Act 1986 (as amended by the Corporate Insolvency and Governance Act
2020).

Termination for
Partnering -
Team member
breach (not
Client or
Constructor)

26.3

If at any time any Partnering Team member, other than the Client or the Constructor,
shall breach materially the Partnering Contract and shall not remedy such breach
within ten (10) Working Days from the date of notice from the Client (to any Consultant
or any Specialist Partnering Team member appointed by the Client pursuant to clause
*10.11) or from the Constructor (to any Specialist Partnering Team member appointed
by the Constructor) in each case specifying the breach then, after notifying the Core

Group of such breach and failure to remedy (and allowing not less than a further ten
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| (10) Working Days from the date of such notification to receive and consider their

recommendations), the Client or the Constructor as appropriate may terminate the
appointment under the Partnering Contract of the Partnering Team member in breach
by notice tothat Partnering Team member with immediate effect (provided always that
the opportunity for the Partnering Team member to remedy the breach giving rise to
the Client's entitlement to terminate its appointment shall not apply where the
termination relates to a Change of Control Event pursuant to clause 1.8(iii) and any
notice of termination by the Client in respect of the same shall take effect immediately
without the need for further written notice by the Client).

Termination for
Constructor
breach

26.4

“1In the event that:-

(i) the Constructor, without entitlement under these Partnering Terms, ceases
or suspends all or a significant part of the implementation of the Project or
does not commence and continue to fulfil its- responsibilities under the

" Partnering Contract i in accordance with the Partnerlng Timetable and Project|
Timetable; .

'(ii) the Constructor fails to comply with an instruction of the Client
Representative that is in accordance with the Partnering Documents,
following notice from the Client in accordance with clause 5.5;

(iii) the Constructor breaches clause 25.2;
(iv) the Constructor breaches clause 26.14;

v) the Constructor breaches clause 25.4 so as to adversely affect the interests
of the Project or any Partnering Team member;

(vi) the Client notifies the Constructor that its appointment under this Partnering
Contract is terminated pursuant to clause 1.8; :

(vii) (in the context of the Constructor only) where the appointment of the
Constructor under the Framework Agreement is terminated; or

{viii) the Constructor materially breaches or persistently carries out minor
breaches of this Project Partnering Agreement, '

and if the Constructor shall not remedy such breach within ten (10) Working Days from
the date of notice from the Client specifying the breach then, after notifying the Core
Group of such breach and failure to remedy (and allowing not less than a further ten
(10) Working Days from the date of such notification to receive and consider their
recommendations), the Client may terminate the appointment of the Constructor under
the Partnering Contract by further notice to the Constructor with immediate effect
(provided always that the opportunity for the Constructor to remedy the breach giving
rise to the Client's entitlement to terminate its appointment shall not apply where the |
termination relates to one of the circumstances referred to in clause 26.4(vi) or clause
26.4(vii) and any notice of termination by the Client in respect of the same shall take
effect immediately without the need for further written notice by the Client). Following
termination of the appointment of the Constructor in accordance with this clause 26.4
or by reason of it suffering an event as described in clause 26.2 the remaining
Partnering Team members may complete the Project using others and no further
payment shall become due to the Constructor until the full and final cost of completion
of the Project by others has been ascertained, at which time if such amount, when

added to the amounts already paid to the Constructor in respect of the Project,
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exceeds the Agreed Maximum Prlce then the difference shall be payable to the Client
by the Constructor '

Termination for
Client breach

26.5

In the event that the Client;-

(i) obstructs any valuation pursuant to clause 20.3, or any notice pursuant to
clause 20.4, or fails to make any payment due to the Constructor or a
Consultant in accordance with the Partnering Documents by the final date
for payment under clause 20.3 or clause 20.4 as applicable;

(ii) breaches clause 25.2;
(iif) breaches clause 26.13; ahd/or
(iv) breaches clause 25.4 so as to adversely affect the interests of the Project or

any Partnerlng Team member,

and if the Client shall not remedy such breach within ten (10) Working Days from the
date of notice specifying the breach from a Partnering Team member adversely
affected by such breach then, after notifying the Core Group of such breach and failure
to remedy (and allowing not less than a further ten (10) Working Days from the date
of such notification to receive and consider their recommendations), the Partnering
Team member who notified the breach may terminate its own appointment under the
Partnering Contract by further notice te the Client with immediate effect. Within fifteen
(15) Working Days from the date of such termination, or from the date of the Client
suffering an event as described in clause 26.2, the Client Representative shall issue
to the Constructor (if the Constructor has so terminated its appointment) a valuation
pursuant to clause 20.3 or the Client shall issue to a Consultant (if that Consultant has
so terminated its appointment) a notice pursuant to clause 20.4, in either case in
respect of the total amount properly due up to the date of termination (including, in the
case of termination by the Constructor, the value of all materials, goods and equipment
in respect of which the Constructor has made commitment in accordance with the
Project Timetable prior to the date of termination and has transferred unencumbered
ownership to the Client, and the Constructor's reasonable costs under clause 26.9),
and the Client shall pay such amount in accordance with clause 20.

Suspension or
abandonment

26.6

If after the Date of Possession it becomes impossible to proceed with or complete the
Project, by reason of the exercise by the Client of emergency powers or by reason of|.
loss or damage to the Project caused by any risk required to be insured under clause
19.1, or any civil commotion, or-any act or omission of the government of the country
in which the Site is located or any local authority or statutory body or utility, or hostilities |
involving the country in which the Site is located, or terrorist activity, despite the
Partnering Team members having used their best endeavours to avoid or overcome
the consequences of any such event, then the Constructor shall give immediate notice
to the Client Representative who shall convene a meeting of the Core Group to
consider the problem and any possible solutions. Unless the Core Group recommends
and the Client approves such a solution within twenty (20) Working Days from the date | -
of the Constructor's notice, the Client by notice to all Partnering Team members shall
suspend implementation of the Project and/or abandon the Project. -

Consequences
of suspension
or
abandonment

26.7

With effect from three (3) calendar months following Client notice of suspension or

" |with immediate effect following Client notice of abandonment, in either case in

‘accordance with clause 26.6, the appointments of all Partnering Team members shall

automatically terminate unless they agree otherwise, and the Client Representative

136820048.4634883

Classmcatlon Publlc



&

Ministry

of Justice

OFFICIAL

CONSTRUCTOR SERVICES PROJECT
FRAMEWORK A LITE — CALL-OFF CONTRACT
MULTI-PROJECT VERSION

'RETROSPECTIVE PLANNING - ACCOMMODATION UNITS (BPRN: 553/23/10015)

NOVEMBER 2023

shall issue to the Constructor a valuation pursuant to clause 20.3 and the Client shall
issue to each Consultant a notice pursuant to clause 20.4, in each case in respect of
the total amount properly due’ up to the date of suspension or abandonment (including |
in the case of the Constructor the value of all materials, goods and equipment in
respect of which the Constructor has made commitment in accordance with the Project
Timetable prior to the date of suspension or abandonment and has transferred
unencumbered ownership to the Client, and the Constructor's reasonable costs under
clause 26.9) and the Client shall pay such amounts in accordance with clause 20.

Prevention of
corruption

26.8

The Client shall be entitled to terminate the appointment of any other Partnering Team
member by notice with immediate effect if that Partnering Team member gives any |
payment or other reward, the receipt of which is an offence under Sectlon 117(2) of
the Local Government Act. .

Protection of
Project

26.9

Immediately following termination of the Constructor's appointment pursuant to any of
clauses 26.1, 26.2, 26.4, 26.5 or 26.8 or suspension or abandonment pursuant to
clause 26.6, the Constructor shall properly protect and secure the Project and (except,
in the event of suspension, pending operation of clause 26.7) deliver to the Client
possession of the Site.

Replacement
of Consultant

26.10

| prejudice to any liability of the replaced Consultant.

In the event of termination of the appointment of any Consultant under the Partnering
Contract, the Client shall select a replacement Consultant of comparable expertise,
subject to approval by the Constructor after Core Group Consultation, and shall
arrange for such replacement Consultant to execute a Joining Agreement based on
the form set out in Appendix 2, which the Client Representative shall arrange to be
prepared and which the Client and the Constructor and the other Partnering Team
members shall also execute. With effect from the date of a Joining Agreement
executed in accordance with this clause 26.10, the replacement Consultant shall
acquire all the rights and obligations of a Partnering Team member as a party to the
Partnering Contract, for all purposes in place of the replaced Consultant but without

Notice of
Client-
appointed
Specialist
proposed
termination

26.11

If any Specialist Partnering Team member appointed by the Client pursuant to clause
10.11 intends to terminate its appointment under its Specialist Contract by reason of
breach by the Client, it shall first give not less than ten (10) Working Days' notice to
all other Partnering Team members of its intention to do so and its reasons. Following
such termination such Specialists may terminate its own appointment under the
Partnering Contract by further notice to all other Partnerlng Team members with
immediate effect.

Notice of
Constructor-
appointed -
Specialist
proposed
termination

26.12

If any Specialist Partnering Team member appointed by the Constructor intends to
terminate its appointment under its Specialist Contract by reason of breach by the
Constructor, it shall first give not less than ten (10) Working Days' notice to all other
Partnering Team members of its intention to do so and its reasons. Following such| -
termination such Specialist may terminate its own appointment under the Partnering
Contract by further notice to all other Partnering Team members with immediate effect.

Termination of
Specialist for.
Client breach

26.13

Termination of its appointment under a Specialist Contract by ahy Specialist
Partnering Team member appointed by the Client pursuant to clause 10.11, as a result
of the Client's breach, shall be a breach by the Client of the Partnering Contract.
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Termination of |26.14 |Termination of its appointment under a Spécialist Contract by any Specialist| -
checialist for Partnering Team member, as a result of the Constructor's breach, shall be a breach | -
by the Constructor of the Partnering Contract. '
breach 4 .
Other 26.15 |Notwithstanding termination of the appointment of any Partnering Team member, as
?::r':]e”"g between all-other Partnering Team members the Partnering Contract shall remain in
members full force and effect.
Accrued rights 126.16 | The termination of the appointment of any Partnering Team member shall not affect
and obligations | - and shall be without prejudice to the mutual rights and obligations that Partnering
' Team member and all other Partnering Team members accrued at the date of such
termination and the on-going rights and obligations of that Partnering Team member
under:-
(i) . clause 3.2 and clause 3.2A A(Methods of Communication);
(i) . clause 8A (Planning and Consents);
(iii) clause 9 (Intellectual Property);
'(iv) clause 19 (Insurance and Security);
1(v) clause 20 (Payment); -
(vi) clause 25.5 (Confidentiality);
(vii) clause 25.6 (Data Protection Laws);
| (viii) clause 25.7 (Fréedom of Information);
(ix) clause 25.8 (|nformat_ion Security);
(x) clause 25.9 (Fraud and Prevention of Corruption);
{xi) clause 25.10 (Anti-Bribery and Corruption);
(xii) clause 26 (Termination);
{xiii) clause 25.4, clause 27.6 and clause 27.7 (Governing Law and Jurisdiction);
(xiv) clause 27 (Problem Solvihg and Dispute Avoidance or Resblutibn); and
(xv) . any other provision of this Partnering Contract which is expressed to survive
or is implied as surviving termination or which is required to glve effect to
such termination or the effect of such termination.
| 27. PROBLEM SOLVING AND DISPUTE AVOIDANCE OR RESOLUTION
Notice of 27.1 As soon as it is aware of any difference or dispute with any one or more other
g:fsfel’ﬁgce or - | Partnering Team members arising under or out of or in connection with the Partnering
P Contract or the Project (a "difference or dispute"), a Partne_ring Team member shall
136820048.4\634883
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give notice to such other Partnerlng Team member or members copled to the Cllent
Representative.

‘|of the Client, shalt apply the Problem-Solving Hierarchy described in the Project

Upon receipt of notice in accordance with clause 27.1 (and pursuant elways to the
Problem-Solving Hierarchy), the Partnering Team members involved in a difference
or dispute, guided as necessary by the Partnering Adviser or another party-on behalf

Partnering Agreement and shall use reasonable endeavours to ensure that their
employees named in the Problem- Solving Hierarchy shall express their views and
propose their solutions within its stated timetable in seeking to achieve an agreed
solution to the notified difference or dispute.

Where application of the Problem-Solving Hierarchy does not-achieve, within its stated
timetable, a solution acceptable to all Partnering Team members involved in a
difference or dispute, then the Client Representative shall convene a meeting of the
Core -Group at no more than ten (10) Working Days' notice, notifying them of all
available information regarding the difference or dispute and inviting all involved
Partnering Team members, who shall attend the meeting and make constructive
proposals in seeking to achieve an agreed solution to the notified difference or dispute.

If any difference or dispute is not resolved in accordance with clauses 27.2 and 27.3,
and provided that no Parinering Team member has by reason of that difference or
dispute exercised a right of termination under clause 26, then any Partnering Team
member involved in such difference or dispute may refer it to conciliation in
accordance with the procedure referred to in Part 1 of Appendix 5, or to mediation or
any other form of alternative dispute resolution as the Partnering Team members
involved in such difference or dispute may agree.

referred to in Part 2 of Appendbg 5.

The procedures under clauses 27.1, 27.2, 27.3 and 27.4 are without prejudice to the
rights of any Partnering Team member involved in a difference or dispute to refer it to
adjudication, and any such reference shall be in accordance with the procedure

Any difference or dispute that is not resolved by adjudlcatlon in accordance with clause
27.5 may be referred by any Partnering Team member involved in such difference or
dispute to the courts stated in the Project Partnering Agreement.

|the courts of that country.

The Partnering Contract shall be governed by the laws of the country stated in the
Project Partnering Agreement and shall be subject to the non-exclusive JUI’ISdlCtlon of

Notwithstanding the method of executing the Project Partnering: Agreement and all
and any other Partnering Documents, the limitation period for all and any claims and
proceedings arising under or out of or in connection with the Partnering Contract or
the Project shall be the period from the Completion Date stated in the Project|
Partnering Agreement. This limitation period shall not prevent claims and proceedings
prior to the Completion Date or the conclu5|on of proceedings commenced prior to the
expiry of such limitation period. . 4 .

of Justice

Problem- 27.2

Solving

Hierarchy

Core Group 27.3

review

Conciliation,  [27.4

mediation or.

other

alternative

dispute

resolution
Adjudication 27.5
| Litigation 27.6

Law and’ 27.7
jurisdiction ’

Limitations 27.8
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Prevention of
duplicate
claims

27.9

(i)

(i

| (i

In relation to any dispute between Partnering Team members, should a

- 27.9()) and 27.9(ii) the Settiement Agreement shall be binding on all

" the Claimant in respect of the event giving rise to the Claim.

Partnering Team member ("Claimant") make a claim ("Claim") against any
other Partnering Team member ("Respondent”) the Claimant shall provide
a copy of such Claims to the other Partnering Team members ("Non-
Participating Partnering Team Members"). »

Following compliance by the Claimant with clause 27.9(i) the Claimant
and/or the Respondent shall give notice (including full and detailed
particulars) ("Settlement Proposal') to the Non-Participating Partnering
Team Members of any proposed seftlement to be reached between the
Claimant and the Respondent in relation to the Claim (which settlement shall
not become effective or binding ("Settlement Agreement") until after the
date falling forty-five (45) days after the service of such notice).

Provided that the Claimant and the Respondent have complied with clauses |.

Partnering Team members in respect of the Respondent's aggregate liability
to all Partnering Team members in respect of the event giving rise to the
Claim, except that the Settlement Agreement shall not be binding on a Non-
Participating Partnering Team Member who has, within thirty (30) days of
receipt of a Settlement Proposal, issued a claim against the Respondent or

Special Terms

28.

SPECIAL TERMS

Any agreed terms amending or supplementing these Partnering Terms shall be
identified as special terms by reference to this clause 28 and shall be set out in or
attached to the Project Partnering Agreement or the Commencement Agreement.
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| APPENDIX 1B DEFINITIONS
(TO THE PARTNERING 't'ERMS)
DEFINITIONS'

In the Partnering Documents the foliowing words and expressions shall have the foIIowmg meamngs whether
used in the singular or the plural and whatever their gender:-

4.20 Meeting Minutes — the minutes identified as such in the Project Partnermg Agreement and/or the
~Commencement Agreement (as the context requires);

‘ Affected ICT System — has the meaning given to such term in clause 7.12(ii);
* Affected Party — has the meaning given to such term in clause 7.12(ii);
. Affiliate — means, in relation toa Partnering Team member:-

(i) . each holdmg company and subS|d|ary of such holding company (excludlng that Partnering Team

member);
(ii) each joint venture company in which that Partnering Team member holds at least twenty-five per

cent (25%) of the voting. rights or where that Partnering Team member has the right to appomt or
remove at [east twenty-five per cent (25%) of its board of directors;

(iii) each partnership and/or Ilmlted partnership in wh|ch that Partnering Team member is a partner
' (whethera Irmlted or general partner); and/or

(iv) any limited I|ab|I|ty partnership of which that Partnering Team member is‘a partner;

Agreed Maximum Price — the agreed price payable by the Client to the Constructor pursuant to the Price
Framework and clause 12 of the Partnering Terms, subject to shared savings achieved pursuant to clause
13.2 and subject to other increases or decreases in accordance with the Partnering Terms; [DRAFTING NOTE:
THE PAYMENT MECHANISM REQUIRED WILL BE STATED BY CLIENT AND COULD BE (i) FIXED PRICE
(1) COST PLUS MARGIN (lil) TARGET COST WITH PAIN/GAIN SHARE MECHANISM (V) TARGET COST
WITH TAPERING/INCREASING MARGIN MECHANISM OR .(V) A GUARANTEED MAXIMUM PRICE
STRUCTURE]

Anti-Slavery Policies — has the meaning given to such term in clause 25.13(i)(c);

Anti-Slavery Requirements — has the meaning given to such term in clause 25.13(i)(a);

Anti-Slavery Terms — has the meaning given to such term in clause 25.13(iii)(a);

Anti-Virus Software — all software and programs of any type as developed, distributed and continuously
maintained ‘and/or updated by a reputable and industry- accepted cybersecurity and antl-wrus software
developer whose principal purpose is to:-

(i) detect and prevent the infection of an ICT System by Malicious Code; and/or

(i) . detect and remove Malicious Code from ari ICT System and (as the context requires) inoculate that
ICT System against such Malicious Code in the future;

best value — the most economic, efficient and effective manner appropnate to fulfllllng the reqwrements of the
Client under this Partnering Contract, . :
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‘BIM Coordinator — the party identified 'as such in the Project Partnering Agreement and/or the
Commencement Agreement (as the context requires) to ensure implementation of the BIM Protocol and co-
ordinate the use of the BIM Model and input of data into the BIM Mode!;-

BIM Model — the three dimenswnal BIM model in connection with the Project;

BIM Protocol — the protocol for the use and development of the BIM-Model and mput of data into the Business
Information Model and as identified as such in the Project Partnering Agreement and/or the Commencement
Agreement (as the context requires); -

BPSS - the "Baseline Personnel Security Standard" as more particularly described in the Cabinet Office
-publication "HMG Personnel Security Controls (Version 2.0 — April 2014)" as may be amended, updated and/or
replaced from time to time;

Budget — the Client's monetary allowance for the Project referred to in clause 12.3 of the Partnering Terms
and as stated in the Price Framework; :
Business Case — a business case proposed by the Constructor pursuant to clause 10.3 of the Partnering
Terms, comprising prices and proposals seeking to justify Client approval of a Direct Labour Package or a
: Preferred Specialist without market testing; -

Central Government Body — means a body listed in one of the foIIowmg sub-categories of the "Central
Government" classification of the "Public Sector Classification Guide", as publrshed and amended from time
to tlme by the Office for National Statistics:-

()  government department;

(i) non-departmental public body or assembly sponsored public body (advisory, executive, or tribunal);
(iii) 4 ‘non-ministerial department; or |

(|v) " . executrve agency;

o CDM Regulations — the Construction (Design and Management) Regulations 2015;-
Central_Offlce Overheads — agreed central office overheads as distinct from Slte Overheads and Profit;
Change — any change in all or any part of the Project by way of addition, omission or variation of any kind or
(subject-to any other procedures stated in the Price Framework and the Project Timetable) by way of
expenditure of a provisional sum identified in the Price Framework;
Change of Control — means m relation to a body corporate, such body corporate ceasing to be controlled (as
defined by section 1124 of the Corporation Tax Act 2010) by the person(s) who controlled that body corporate
as at the date of this Partnering Contract or where a Partnering Team member has joining this Partnering
Contract after this date the date of the Joining Agreement; .
Change of Control Event — has the meaning given to such term in clause 1.8(i);
Claim - has the meaning given to such term in clause 27.9(i)

Claimant - has the meaning given to such term in clause 27.9(i); .

Client — the party named in the Project Partnering Agreement to fulfil the role of Client as descrlbed in the -
Partnerlng ‘Documents; :

~ Client Consents — means:-
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(i) those Consents (if any). which the Client shall be responsible for obtaining and/or.m'aintaining in

connection with the Project, as identified as such in the Project Partnering Agreement and/or the
Commencement Agreement; and .

(i) any other Consent which only the Client is legally empowered to obtain or maintain;

Client Data — means:-

(i) any Materiale that:-
(@) are Client Materials; and/or
(b) which a Partnering Team member is required to generate, process, store or transmit

pursuant to this Partnering Contract; and/or
() ahy Personal Data for which the Client is the Confroller;

Client ICT System — any ICT System used by the Client in connection wnth this Partnermg Contract which is
owned by and/or licensed to the Client by a third party and which interfaces with any Non-Client ICT System
and/or which is provided for use by the Client in connection with this Partnermg Contract (but excludmg any
Non- Cllent ICT System)

Client Materials — all Materlals prepared by and/or on behalf of the Client and provnded to any Partnerlng
Team member with the Project (but excluding any Partnering Team Member Materials);

Client Representative — the party named. in the Project Partnering Agreement to fulfil the role of Client
Representative as described in the Partnering Documents, subject only to replacement in accordance with the
Partnering Terms; : '

Client's Personnel - all employees agents consultants and Specialists of the Client (but excluding the
Partnering Team members); . _

Client's Policies — the policies:-

(i) identified as such in the Project Partnering Agreement;
(i) available on the Cli’ent‘s‘ website at www.gov.uk/moj; and/or
(iii) as included and/or feferred to in the Project Brief,

 in each case as may be updated and/or replaced by the Client from time to time;

Code of Practice — the Department for Constitutional Affairs’ "Code of practice on the dlscharge of functlons
of public authorltles under Part 1 of the Freedom of Information Act 2000

Commencement Agreement — an agreement governing commencement of the Project on Site, signed
pursuant to clause 15.1 of the Partnering Terms and based on the form set out in Appendix 4;

Communications Protocol — the protocol (if any) identified as such in the Project Partnering Agreement;

Completlon Date — the date that the Pro;ect achieves Project Completion in accordance with clause 21 of the
Partnerlng Terms;

Confldentlal Information — means:-

(i) the terms and schedules of this Partnering Contract and anything referred to thereln
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(i) all Materials and any other information, including all Personal Data, which (however it is conveyed)

is provided or otherwise disclosed by a Disclosing Party pursuant to orin antrmpatron of entering into
this Partnerrng Contract including in relation to:-

(a) | the Disclosing Party's Group; and/or
(b) . the operations, business, affairs, developments, Intellectual Property Rights, trade secrets,
- know-how, methods and techniques for construction and/or personnel of the Disclosing
Party's Group;
. (i) - other Materials and any other information provided by a Disclosing Party pursuant to or in anticipation

of entering into this Partnering Contract that is clearly designated as being confidential or equivalent-
or that ought reasonably to be considered to be confidential (whether or not it is so marked) which
comes (or has come) to a Recipient's attention or into its possession in connection with this

Partnering Contract; : :

(iv) discussions, negotiations, and correspondence between a Disclosing Party and/or any of its
directors, officers, employees, consultants or professional advisers and a Recipient or any of its
directors, officers, employees, consultants and professional advrsers in connectlon with this
Partnering Contract and all matters arising therefrom and

v) any and all Materials and information of any type derived from any of the above,
in each case excluding any Materlals or rnformatlon -

1. . already in the possession of a party without an obligation of confldentlallty in
respect of such Materials or information prror to their disclosure by the relevant
Disclosing Party;

2. obtained by a party on a non-confidential basis from a third party who is not, to
* its knowledge or belief, bound by a confidentiality agreement with the relevant
Disclosing Party or otherwise prohibited from disclosing the information to that

~party;

3. already generally available and in the public domain at the time of its drsclosure
' otherwise than by a breach of this Partnering Contract; '

4, independently developed by a party without access to the Materials or information
referred to above; and/or

5, relating to a Partnerlng Team members performance under thls Partnerlng
- Contract,

“with the term "party" above meaning, as the context requires, a Partnering Team member
or the Client;

Conflict of Interest has the meaning grven to such term in clause 25. 11(|)(a)
- Consensus — unanimous agreement following reasoned discussion;

Consent — any and all approvals, consents, permits, licences (mcludrng over third party land), qualifications,
filings, exemptions, certificates, agreements (including Statutory Agreements) and permissions (including all
planning permissions (whether outline or full) and consents and such other matters or authorisations
whatsoever, including any conditions thereof (including Planning Conditions and reserved matters) as are
lawfully and necessarily required from any Statutory Authority or third party (including any landowner and any
consents relative to any utilities and crossings of roads and/or cables (whether temporary and/or permanent))
in connection with the Project), any other obligation under this Partnering Contract and/or all applicable laws;
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Contract Records — has the meaning given to such term in clause 20.24(i);

Construction Phase Plan — the construction phase plan in accordance wrth regulation 12 of the CDM
Regulations;

Constructor — the party named in the Project Partnering Agreement to fulfil the role of Constructor as
described inthe Partnering Documents, subject only to replacement in accordance with the Partnering Terms

Constructor Framework Agreement — the framework agreement |dent|f ed as such in the Proiect Partnermg '
Agreement

Constructor's Change Submission — a document to be submitted by the Constructor pursuant to clause
17.2 of the Partnering Terms, comprising its proposals as to the effect of a proposed Change;

Constructor's Services — any design or other services, other than Pre-Construction Activities, agreed to be
performed by the Constructor prior to the date of the Commencement Agreement as set out in any
Constructor's Services Schedule forming part of the Project Brief;

Constructors Servrces Schedule — a document forming part of the . Partnering Contract describing the _
Constructor's Services; :

" Consultant - any party, |ncluding the Client Representative and the Principal Desrgner providing to the Client
design or other services in relfation to the Project; -

Consultant Framework Agreements the framework agreements identified as such in the Proiect Partnering
‘Agreement (each being a "Consultant Framework Agreement");

Consultant Payment Terms — a document forming part of the Partnenng Contract describing the amounts
payable by the Client to a Consultant and the terms of payment; :

Consultant Services — the services described in a Consultant Services Schedule;

Consultant Services Schedule — a document forming part of the Partnering Contract describing the role, -
expertise and responsibilities of a Consultant;

Consultation — such consultation as shall be reasonable without delaying the Project and without delaying
any necessary action of any Partnering Team member for the benefit of the Project;

Controller — has the meaning given to such term in the GDPR

Copyright has the meaning given to such term in section 1 of Part 1 of Chapter 1 of the Copyright De3|gns
and Patents Act 1988; . _

Core Group —the |nd|v1duals identified in the Project Partnering Agreement as Core Group members, subject
only in each case to replacement in accordance with the Partnering Terms, and so that references shall apply
to each and all Core Group members;

COVID-19 - the strain of coronavirus known as coronavirus mfectious disease 2019 (COVID- 19) and/or the
causative virus known as severe acute respiratory syndrome coronavirus 2 (SARS-CoV-2), including any
mutations and/or stralns of COVID-19 -and/or SARS-CoV-2 recognised by the World Health Organization;

Crown — the Government of the United Kingdom (mcluding the Northern Ireland Executive Committee and the
Northern Ireland Departments, the Scottish Executive and the National Assembly for Wales) including but not
limited to government ministers, government departments, government in particular bodies and government
agencies;
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Data Loss Event — any event that results, or may result, in unauthorised access to Personal Data held by the
Processor under this Partnering Contract and/or actual or potential loss and/or destruction of such Personal
Data, including any Personal Data Breach; : ‘

. Data Protection Impact Assessment — means an assessment by the Controller of the impact of the
envisaged Processing on the protection of Personal Data;

Data Protection Laws — -

) the GDPR;
(i) the LED;
(iii) the Data Protection Act 2018 (to the extent it relates to Processmg of Personal Data and privacy);
and
(iv) all applicable laws about the Processing of Personal Data and privacy;

Data Protection Officer — has the meaning given to such term'in the GDPR,;

Data Protection Schedule — the schedule identified as such in the Project Partnenng Agreement (or the
Commencement Agreement, as the context requires); . '

Data Subject — has the meaning given to such term in the GDPR;

Data Subject Access Request —a request made by, or on behalf of, a Data Subject under the Data Protection
‘Laws to access its Personal Data; :

" Date for Completion — the agreed date for Project Completion, as stated in the Commencement Agreement;

- Date of Possession — the agreed date for commencement of the Project on Site, as stated in the
Commencement Agreement; ' :

day - a calendar day (whether a Working Day or otherwise);
'DBS Check —a "standard", "enhanced" or "enhanced with lists" check (or any other equivalent check required
by the Client at its sole discretion) undertaken by the Disclosure and Barring Service (or such successor or

replacement or alternative organisation as may be established from time to time);

Deeant' Protocol — the protocol (if any) identified as such in the Project Partnering Agreement and/or the .
Commencement Agreement (as the context requires);

defect — is a part of the Project (whether designed or treated as having been designed by the Constructor and
including any shrinkages and/or faults) which is not in accordance with

) the Partnering Documents (including the Commencement Agreement)
. the designs for the Project;

. applicable law;

e - the Consents; or

. any other part of or requirement in this Partnering Contract;

Defects Liability Period — the period following Project Completion during which the Constructor shall have
responsibility for rectification of defects in accordance with clause 21.4 of the Partnering Terms;

Definitions — the definitions set out in this Appendix 1; |
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Design Team — the Partnering Team members named: in the Project Partnering Agreement or in a Joining
- Agreement as Design Team members, subject only in each case to replacement in accordance with the
Partnering Terms, and so that references shall apply to each and all DeS|gn Team members;

Direct Labour Package — any part of the Project undertaken by the Constructor using |ts own direct labour;

Disclosing Party means a party which dlscloses or makes available, d|rectly or mdlrectly, |ts Confidential
Information to a Recipient;

Disclosing Party's Group — means:-

(i) where the Disclosing Party is a Partnering Team member, that Partnering Team member, its Non-
' Client Personnel and its Affiliates; and ,

(i) where the Disclosing Party is the Client, the Client and any Central Government Body with whom it
or a Partnering Team member interacts in connection with this Partnering Contract;

Disclosure and Barring Service — is a non-departmental public body sponsored by the Home Office and '
established under the provisions of the Protection of Freedoms Act 2012 that is responsible for decision-
making and the maintenance of barring lists in relation to the children's and vulnerable adults sectors;

DOTAS — the "Disclosure of tax avoidance schemes rules" WhICh require a promoter of tax schemes to notify
Her  Majesty's Revenue and Customs of notifiable arrangements or proposals and provide prescribed
information on them within set time limits as contained in Part 7 of the Finance Act 2004 and in secondary
legislation made under vires contained in Part 7 of the Finance Act and as extended to NICs by the National
Insurance (Application of Part 7 of the Finance Act 2004) Regulations 2012 (S12012/1 868) made under section
132A of the Social Security Administration Act 1992; - :

Early Warning — early warning in accordance with the system described in clause 3.7 of the Partnering Terms;

Employment and Skills Strategy —the Client's employment and skills strategy identified as such in the
-Project Partnering Agreement and/or the Commencement Agreement (or as notified by the Client to the
Partnering Team in writing from time to time); . .

Environment - all and any land, water and air including -air. within any .natural or man-made structure above
or below ground; . . .

| Environmental Information Regulations — the Environmental Information Regulations 2004, together with
any guidance and/or codes of practice -issued by the Information Commissioner or relevant government
department in relation to such regulations; :

Environmental Laws — any law or statutory instrument having effect in the country in which the Site is located
and any notice or requirement issued by any competent authority concerning the protection of human heaith
or the Environment or the generation, transportatlon storage, use, treatment or- dlsposal of Hazardous
Substances;

Environmental Risk Insurance — any insurance covering the consequences of environmental risks arising in
relation to the Proj'ect, taken out pursuant to clause 19.5 of the Partnering Terms, :

. Equality Requirements — has the meaning givén to such term in clause 25.12(i);

ESP - the employment and skills plan produced by the Constructor and identified as such in the Pr'oject :
Partnering Agreement and/or the Commencement Agreement to be complied with and implemented by the
Constructor in order to execute the Employment and Skills Strategy:

Final Account — the account produced by the Client Representative for agreement purSuant to clause 20.15
of the Partnering Terms, showing the final balance of the Agreed Maximum Price due between the Client and
the Constructor, :
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Finance Act — the Flnance Act 2004 which governs the Construction Industry Scheme 2007 and any re-
enactments, amendments and relevant regulations; 4 :

Force Majeure Event - is any of the following events (and any circumstance arising as a direct consequence'
of any of the following events, other than any circumstances which are excluded in the description of such .

event):
(i) war, hostilities (whether war is declared or not), invasion, act of foreign enemies;
(i) ‘rebellion, revolution, insurrection, military or usurped power, or civil war;
(iii) acts of terrorism and action of the United Kingdom government in response to the threat of an act of
terrorism; '
(iv) riot, civii commotion, disorder, sabotage, or acts of vandalism and neither involving solely nor
' originating with the personnel or other employees of the Partnering Team member or lower tier
subcontractors or the employees or subcontractors of any group company assomated with the
Partnerrng Team member,;
(V) " munitions of war or explosive materials, ionizing radiation or contamination by radioactivity, except
- where attributable to the Partnering Team member's use of such munitions or explosives; and
(vi) pressur_e waves caused by aircraft or other aerial devices travelling at sonic or supersonic speeds;

" FOIA — the Freedom of Information Act 2000 and any subordinate legislation (as defined in section 84 of the
Freedom of Information Act 2000) made under or pursuant to the Freedom of Information Act 2000 from time
to time, together with any guidance and/or codes of practice issued by the Information Commissioner or any
relevant government department in relation to such Act (including the Code of Practice);

Foreground Materials — all Materials created by or on behalf of a Partnering Team member in connection
with the Partnering Contract and/or the PrOJect but excludlng any Partnering Team Member Background
‘Materials.

Framework Agreement - the framework agreement (if any) |dent|f|ed as such in the Project Partnenng
Agreement _

Fraud — any offence under the law creatlng'oﬁences in respect of fraudulent acts or at common law in respect
of fraudulent acts in relation to the Crown or defrauding or attempting to defraud or conspiring to defraud the
Crown;

Free Issue Inspection Period — the period identified as such in a Commencement Agreement;
Free Issue Materials — any materials identified as such in a Commencement Agreement;
GDPR — means:-

(i Regulation (EU) 2016/679 of the European Parliament and of the European Council of 27 April 2016
on the protection of natural persons with regard to the processing of personal data and on the free
‘movementof such data, and repeallng Directive 95/46/EC (General Data Protection Regulation); and

(i) Regulation (EU) 2016/679 of the European Parliament and of the Councn of 27 April 2016 on the
_protection of natural persons with regard to the processing of personal data and on the free-
movement of such data (United Kingdom General Data Protection Regulation), as it forms part of the
law of England and Wales, Scotland and Northern Ireland by virtue of section 3 of the European
Union (Withdrawal) Act 2018; :

General Anti-Abuse Rule — means:-
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) . the legislation in Part 5 of the Finance Act 2013; and

(i) any future Applicable Law in relation to the counteractlon tax advantages arising from abusive
arrangements and to avoid NICs;

: Goodv'Practlce Guide - has the meaning given to such term at clause 15.2A(iii)(c);
Government Buving Standards — has the meaning given to such term at ctause 25.16(i)(a);
.Greening Gpvernment Commitments — has the meaning given to such term at clause 25v.16(i)(b)';
" Halifax Abuse Principle - the principle explained in the CJEU Case C-255/02 Halifax and others;
Handover 'Documents — the documents identified as such in the Project Brief;

Hazardous Substances — any natural or artificial substance (whether in solid or liquid form or in the form of
gas or vapour and whether alone or in combination with any substance) intrinsically capable of causing harm
to man or any other living organism supported by the Environment or of damaging the Environment or public
health and including but not limited to any controlied, hazardous, toxic or dangerous waste;

HGCRA - the Housing Grants Construction and Regeneration Act 1996 and any re-enactments, amendments
~ and relevant regulations; A :

HM Government Baseline Personnel Security Standard - the personnel security standard published here:
www.gov.uk/government/publications/government-baseline-personnel-security-standard (as ‘may be
updated from time to time).

- ICT - information and communications technology;

ICT System — means an information -and communications technology system that principally (but not
exclusively) uses computer systems and digital technology to store, retrieve, transmit and/or manipulate data
of any type (including all associated and ancillary hardware, software, telecommunications systems, data
‘networks, servers, interfaces, active and passive data back-up systems, devices, peripherals, equipment,
infrastructure, ducts, cabling and ancillary fixtures and fittings and power supplies); .

Identifying Party — has the meaning given to such term in clause 7.12(ii);

Incentives — the incentives for improved performance by Partnering Team members set out in the Project

- Partnéring Agreement or otherwise recommended by the Core Group and approved by the Client in
accordance with clauses 13.1, 13.2 and 13.3 of the Partnering Terms, including without limitation any shared
savings, shared added value, pain/gain shares and links between payment and achievement of the Date for
Completron or any of the Targets; '

Information and Security Requlrements means the information and securlty reqmrements of the Client as
identified as such in the Project Partnering Agreement (as rmay be updated and/or replaced by the Client by
written notice to the Partnering Team members from time to time);-

Insolvency Event - a situation where any of the following events occurs in relation to a Parinering Team
member:- ,

(i) an order is made ‘for its winding up or a petition or notice is presented ora meeting is convened for
the purpose of considering a resolution for its winding up or any such resolution is passed,;

(i) a receiver (including any administrative receiver) or similar person is appointed in respect of, or an
encumbrancer takes possession of, the whole or any part of any of its property, assets or undertaking
or any step is taken by any person to enforce-any rights under or pursuant to any security interest or

" encumbrance of any kind over any of its undertaking, property or assets; :
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(iii) an administrator is appointed (whether by the court or otherwise) or any step is taken (whether in or

out of court) for the appointment of an administrator or any notice is given of an intention to appomt
an administrator;

(iv) any distress, execution, sequestration or other similar process is levied or applied for in respect of -
the whole or any part of any of its property, assets or undertaklng which is not remedied within
fourteen. (14) days of the same; . :

(V) any composition in satisfaction of its debts or scheme of arrangement of its affairs or eompromise or
' arrangement between it and its creditors generally (or any class of its creditors) and/or its members
is proposed, applied for, sanctioned or approved;

~(vi) it is unable to pay its debts for the purposes of the Insolvency Act 1986', or becomes insolvent under
any applicable legislation;

’ '(\}ii) a monitor is appointed or any document is filed at court to obtain or apply for a moratorium or an
order is made for a moratorium to come into force in respect of the Partnering Team member; or

(viii) any event analogous to any of the above occurs,
in each case, in any jurisdiction where that Partnering Team member carries on business or has assets;

Intellectual Property Rights — any and all current and future intellectual or industrial property rights of any
nature anywhere in the world - (whether legal or equitable and whether registered or unregistered), including
patents, copyrights (including related moral rights), design rights, trademarks, trade secrets, know-how,
methodologies, processes and other intellectual property rights of a similar nature (whether or not subsisting
in computer software, computer programmes, websites, materials, information, techniques, business methods,
drawings, logos, instruction manuals, lists, procedures, marketing methods and procedures and advertlsmg
Ilterature) together with any right to apply for or reglster any of the foregoing;

lnteres_ted Parties — any one or more organisations or groups of individuals, as referred to in clause 3.9 of the
Partnering Terms, who are not Partnering Team members and who have an interest relating to the Project;

IR35 Contractor — means any Non-Client Personnel or any individual engaged either directly by a Consultant - .

(or via any other intermediary or intermediaries) through a limited company or partnershlp which meets the
_condltlons specified in sections 610 or 61P (as appllcable) of ITEPA,;

ITEPA — the Income Tax (Earnings and Pensions) Act 2003;

‘Joining Agreement — an agreement entered into pursuant to clause 10.2 or clause 26 10 of the Partnermg ’
~ Terms; based on the form set out in Appendix 2;

Joining Party — a Spemahst or Consultant who enters into a Joining Agreement with the other Partnerlng
Team members;

Key Personnel — has the meaning given to such termin clause 5.8(i);

Know-How — all ideas, concepts, schemes, information, knowledge, techniques, methodology, and anything

else in the nature of know how relating to the Project but excluding know-how already in the possession of the -

Client or any other Partnering Team member before the date of the Project Partnering Agreement;

KPIs - the key performence indicators set out in Appendix 8 or otherwise agreed between the Partnering
Team members for measurement of their performance in relation to the Project in accordance with clauses
4.2, 13.3 and 23 of the Partnering Terms; :

Latent Defects Insurance — any insurance coverlng latent defects taken out pursuant to clause 19 6 of the
Partnering Terms; _
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Late Payment Act — the Late Payment of Commercial Debts (Interest) Act 1998 and any re-enactments,
-amendments and relevant regulations;

Lead Designer - the Partnering Team member named in the Project Partnering Agreement to fulfil the role of
Lead Designer as described in the Partnering Documents, subject only to replacement in accordance with the -
Partnering Terms :

LED - the 'Law Enforcement Directive (Directive (EU) 2016/680);

Local Government Act — the Local Government Act 1972 and any re—enactments amendments and relevant
regulatlons

Mallclous Code - any software program or code that is intended to destroy, interfere with, corrupt and/or
detrimentally affect program files, data or other information, executable code or application software macros,
whether or not its operation is immediate or delayed, and whether introduced wilfully, negllgently or without
knowledge of its existence; -

“Materials — all technlcal mformation, drawings, models, plans, specifications, schedules, digital models and
databases (provided that the same do not contain any Personal Data) (including relating to BIM), costings,
budgets, calculations, bill of quantities, estimates and valuations (except where the same relate to documents
produced solely for a Partnering Team member's own internal pricing purposes), photographs, brochures,
reports, meeting notes, and any other materials, in any medium provided by or prepared on behalf of a Party
(in each case as may be amended or replaced from time to time) in connection with this Partnering Contract
and/or the Project; .

Method Statement — the Project-specific method statement produced by the Constructor and identified as
such in the Project Partnering Agreement and/or the Commencement Agreement which sets out jn detail how
the Constructor shall |mplement the ESP;

NICs — natlon_al insurance contributions;

" Non-Client ICT System — any ICT System which is owned by a Partnering Team member and/or licensed to
that Partnering Team member by a third party and which is operated by the a Partnering Team member and/or
any of its Non-Client Personnel in connection with this Partnering Contract (and excludmg any Affected ICT
System); » ‘

Non-Client Personnel —the Constructor's and any Partnenng Team members' employees consultants and/or .
Specialists and all other individuals for whom they are responsible at any tier (other than the Client's
Personnel);

Non-Participating Partnering Team Members — has the meaning given to such term in clause 27.9(i);

Occasion of Tax Non-Compliance — where any tax return of the Constructor or a Consultant (as the case
may. be) submitted to a Relevant Tax Authority on or after 1 October 2012 is found on or after 1 Apnl 2013 to
be incorrect as a result of - .

() a Relevant Tax Authority successfully challenging the Constructor or Consultant (as the case may
' be) under the General Anti-Abuse Rule or the Halifax Abuse- Principle or under any rules or
Applicable Law that have an effect equivalent or similar to the General Anti-Abuse Rule or the Halifax

Abuse Principle; :

(i) the failure of an avordance scheme which the Constructor or Consultant (as the case may be) was
involved in, and which was, or should have been, notified to a Relevant Tax Authority under DOTAS
or any equwalent or similar regime; and/or :

- (i) where any tax return of the'Constructor or Consultant submitted to a Relevant Tax Authority on or
after 1 October 2012 gives rise, on or after 1 April 2013, to a criminal conviction in any jurisdiction
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for tax related offences which is not spent at the date of the Project Partnering Agreement or to a
civil penalty for fraud or evasion; :

Open-book - involving the declaration of all price components including Profit, Central Office Overheads, Site
Overheads and the costs of materials, goods, equipment, work and services, with all and any relevant books
of account, correspondence, agreements, orders, invoices, recelpts and other relevant documents available
for inspection;

Operation — use, occupation, operation, maintenance, repair, alteration and demolition;

Operational Party — each party identified as such in the Project Partnering Agreement and each other party
identified as such by written notice from the Client Representative to the Partnerlng Team members from t|me
to time; , '

Party - means the Client, Constructor and each Consultant (and any additional parties to this Partnering
Contract from time to time) and the term "Parties'_'. shall be construed accordingly; -

Partnering Adviser — any partnering adviser named in the Project Partnering Agreement, subject only to
replacement in accordance with the Partnering Terms;

Partnering Contract — the partnering contract created by and between the Partnenng Team members;

Partnermg Documents — the documents governing |mplementat|on of the. Project and the partnering
relationships between the Partnering Team members, as described in clause 2 of the Partnering Terms;

Partnering Team - the Partnering Team members who execute the Project Partnering Agreement or any
Joining Agreement, subject only in each case to replacement in accordance with the Partnering Terms, and
so that references shall apply to each and all Partnering Team members;

- Partnering Team Member Background Materials — all Materials:

(i) ~ owned by a Partnering Team member before the-d_ate of the Project Partnering Agreement;
(i) created by a Partnering Team ‘member independently of this Partnering Contract; and/or
iii) created by a Partnering Team member independently of the Project,"

in each case which are or will be used by that Partnering Team member on or. after the date of the Project
Partnering Agreement in connection with this Partnering Contract and/or the Project.

Partnering Team Member Materlals all Partnerlng Team Member Background Materials and/or Foreground
Materlals (as the context requires); '

- Partnering Terms - the partnering terms, including appendices, as annexed to the Project Partnering .
Agreement; '

Partnering Timetable — the timetable set out in or baeed on the form set out in Appendix 6 (orin such location
as is otherwise specified in the Project Partnering Agreement) governing the activities of the Partnering Team
members in relation to the Project prior to the date of the Commencement Agreement; :
Personal Data — has the meaning given to such term in the GDPR;

PersonaI.Data Breach — has the meaning given such term in the GDPR;

Personnel Vetting Procedure — the Client's procedures for the vetting of the Non- Client Personnel as advrsed
to the Partnering Team members by the Client in writing from time to time;
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Planning Conditions — the conditions relating to a Planning Consent as specified by the relevant'Statutory _
Authority (and as may. be updated from time to time at the Statutory Authority's sole discretion);

Planning Consents - the Statutory Authority's written consent in relation to planning approVal for the Project; |

Pre-Construction Activities — any activities, other than Constructor's Services, forming part of.the Project
and undertaken by the Constructor on or off Site prior to the date of the Commencement Agreement

Pre-Construction Agreement — any agreement governing Pre-Construction Activities, signed pursuant to
clause 13.5 of the Par_tnering Terms and_based on the form set out in Appendix 3;

Pre-Construction Information — the information to be provided in accordance with regulation 4 of the CDM
Regulations;

Preferred Specialist — a Specialist proposed by the Constructor in a Business Cas'e'.

Price Framework — the price framework for the PI‘O]eCt subject to development in accordance with clause 12
of the Partnering Terms '

Principal Designer — the party identified as such in the Project Partnering Ag'reement, subject only to
replacement in accordance with this Partnering Contract, '

_Problem-Solving Hierarchy - the arrangements for any difference or dispute to be referred within strict time
limits to increasingly senior individuals representing each Partnering Team member involved in that difference
or dispute, as set out in the Project Partnermg Agreement and as referred to in clause 27.2 of the Partnering
Terms;

i Process — has the meaning given to "processing" under the Data Protection Laws (and "Processed" and
"Processing" shall be construed accordingly); :

Processor — has the meaning given to such term in the GDPR,;

Processor Personnel — all directors, officers, employees, agents, consultants and contractors of the
Processor and/or of any Sub-Processor engaged in performing the Processor's obligations under th|s
Partnering Contract;

Profit — agreed gain from the Project as distinct from Central Office Overheads and Site Overheads}
Project —vthe-'p_roject (including all incidental activities), as described in the Partnering Documents; '
Project Appointment — has the meaning given to such term in clause 25.14(i)(a);

Project Bank — the bank (ifany) operating the Project Bank Account as named in Commencement Agreement;

Project Bank Account — the bank account set up by the Cl|ent and the Constructor with the Project Bank to
allow direct payments to be made to the Project Bank Account Parties;

Prolect Bank Account Agreement — an agreement entered into pursuant to clause 20.19 of the Partnering
Terms in a form agreed in writing between the Client and the Constructor or (if appropriate) in the format
requrred by the Project Bank;

Project Bank Account Parties — the Constructor, those Specialists who execute the Project Bank Account
Agreement and any Specialists who may subsequently become a party to the Project Bank Account
Agreement; ,

Project Brief — the brief provided by the Client in relation to the Pl'OjeCt as |dent|f ed as such |n the Pro;ect
Partnering Agreement and/or the Commencement Agreement (as the context requires);
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Project Completion — _is when the Constructor has:-

- (i) " completed the Project (or, as the context requires, a Section of the Project) in accordance with the
Partnering Documents (including the Commencement Agreement);

(ii) satisfied and discharged any requirements and/or obligations in the Partnering Documents (including
the Commencement Agreement) the satisfaction or discharge (as applicable) of which is stated as
being a precondition to Project Completion in respect of the whole of the Project (or as the context
requires, a Section); .

(i) - (in respect of Project Completion of the whole of the Project only) provided to the Client (or such
other third party as the Client has specified in advance and in writing) each and every collateral
warranty and/or manufacturer warranty that the Constructor is required to provide and/or procure
pursuant to and in accordance with clause 22.2 to clause 22.6 (inclusive) as at that date (provided
always that the Client (or the Client Representative) has first notified the Constructor of the
requirement for it to provide (or procure) the same within a period no shorter than the relevant period
stated for the relevant collateral warranty and/or the manufacturer warranty as stated in the Project
Partnering Agreement); and ' '

(iv) corrected notified defects save for any minor items of incomplete work or minor defects, the
existence, completion and/or rectification of which in the reasonable opinion of the Client
Representative would not prevent or interfere with the use (or the fitting out for use) of the Project
(or relevant Section thereof) by the Client or any third party and are identified by the Client
Representative as "snagging" items, with the Client Representative notifying the Constructor of the
reasonable period following Project Completion within which such "snhagging" items are to be rectified
by the Constructor. ' :

completion of the Pro;ect in accordance with the Partnermg Documents necessary for the Client to use and
occupy the PrOJect to the agreed standards; ' .

Project Consultant — each party identified as such in the Project Partnering Agreement and each other party
~ identified as such by written notice from the Client Representatlve to the Partnering Team members from time
totime;.

Project Focused — has the meaning given to such term in clause 25. 14(i)(c)'

Project Partnering Agreement — the project partnermg agreement executed by the orlglnal Partnerrng Team
members

Prolect Proposals the proposals submitted -by the Constructor for achieving the Project Brief, subject to
development in accordance with clauses 8 and 10 of the Partnering Terms;

Project Team Member — has the meaning given to such term in clause 25.14(i)(b);

P

.Project Timetable — the timetable agreed in accordance with clause 6 of the Partnering Terms for
implementation of the Project after the date of the Commencement Agreement;

" Protective Measures — all appropriate technical and organisational measures ensuring confidentiality,
integrity, availability and resilience of systems and services, ensuring that availability of and access to Personal
Data can be restored in a timely manner after an incident, and regularly assessing and evaluating the -
effectiveness of such measures adopted by it, including those outlined-in the Data Protection Schedule;

Quallty Management System —the qualrty management system for the PrOJect referred to in clause 16.3 of
the Partnering Terms; :

Recipient — means the party which receives or obtains, directly or.indirectly, Confidential Information from a
Disclosing Party;
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" Regulator Correspondence — any correspondence from the Information Commissioner's Office, or any
successor body, in relation to the Processing of Personal Data under this Partnering Contract;

Relevant Conviction — save in relation to minor road traffic offences, any previous pending prosecutions,
convictions, cautions and binding-over orders (including any spent convictions as contemplated by section
1(1) of The Rehabilitation of Offenders Act 1974 by virtue of the exemptions specified in Part Il of Schedule 1
of the Rehabilitation of Offenders Act 1974 (Exemptlons) Order 1975 (S1 1975/1023) or any replacement or
amendment to that Order);

Relevant Tax Authority Her Majesty's Revenue & Customs, or, if applicable, a tax authority in the jurisdiction
in which the Constructor or Consultant (as the case may be) is established.

Reputational Risk — has the meaninggiven to such term in clause 25.11 (i)(b);

Request for Information — a request for information relating to this Partnering Contract or apparent request
* for such information under the FOIA or the Environmental Information Regulations;

Required Apprentlceshlp Percentage — the percentage (if any) identified as such in the Project Partnering
Agreement

Required SME P’ercentage - is the percentage identified as »suchin_the Project Partnering Agreement;
Respondent ~ has the meaning given to such term in clause 27.9(i); |

Retention - has the meaning given to such term at clause 21.1 1(i);

Rete_ntion Percentage — has the meaning given to such term at clause 21.11¢ii); -

Risk Management — a structured approach to ensure that risks are identified at the inception of the Project,
that their potential impacts are allowed for and that where possible such risks or their impacts are minimised;

Risk Register — any risk register set out in or based on the form set out in Appendix 7 (or in such Iocation'as
is otherwise specified in the Project Partnering Agreement) or otherwise agreed between the Partnering Team
members and describing recognrsed risks and the agreed Risk Management actions of the Partnerrng Team
members; '

Sectlon any section of the Proiect as referred to in clause 6.3 of the Partnering Terms;

' _ Securlty Aspects Letter — the document identified as such in the Project Partnerlng Agreement or the
Commencement Agreement (as the context reqwres) :

ASecurity Management Plan — the document identified as such in the Project Partnering Agreement or the
Commencement Agreement (as the context requires);

Security Measures — any and all active and passive, peremptory, contingent and other physmal and
procedural security and safeguarding measures, deterrents, countermeasures and precautions, designed,
taken, implemented and/or intended (including software and coding solutions, as well as physical and strategic
solutions) to:- ‘

(i) . maintain the safety of persons and public and personal property;

(i) -prevent the risk of any person belng exposed to actual or potential death personal |njury or any other
type of harm; _
(iii) prevent the risk of actual or potential damage or harm to public and personal property howsoever

'caused (including by fire);
(iv) maintain political, national and/or international security;
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) prevent the access to a location (or part thereof), persons, information and/or any electronic or

information technology system by unauthorised persons or partieS' and/or

(vi) (as the context reqmres) facilitate the detention or imprisonment (or continued detention or
imprisonment) of persons, in accordance with applicable law;:

such as intruder detector systems, lighting systems, surveillance systems, natural surveillance models,
phy5|cai barriers, information technology systems, communications systems, access control systems,.
screening arches and areas, entry systems, fire security and safety systems, reinforced glass and strategic
“and/or any internal or external layouts. . .

_Security Requirements — means the security requirements of the Client as identif ed assuch in the Project |
- Partnering Agreement (as may be updated and/or replaced by the Client by written notice to the Partnenng
Team members from time to time); : :

Settlement Agreement has the meaning given to such term in clause 27. 9(||)
Shared Savings Scheme —is (_|f used) the scheme identified as such in the Project Partnering Agreement;
Site — the site of the Project including everything above and below it and as identiﬁed in the Project Brief;

Site Condltlons - the physical condltions and other conditions of or affecting the Site and/or the sub-surface
and/or sub-soil of the Site including (but not limited to) climatic, hydrological, hydro- geologlcal environmental,
geotechnical, geological and archaeological conditions, adjacent properties, services and pipes below or over
the surface of the Site and any structures or sub-structures on the Site; '

Site Overheads. - agreed Site_—specific overheads as distinct,from Central Office Overheads and Profit;

Site Surveys the surveys identified as such in the Proiect Partnering Agreement and/or the Commencement
Agreement (as the context requnres)

Special Terms — any terms agreed to amend or supplement the Partnering Terms pureuant to clause 28, as
set out in or attached to the Project Partnering Agreement or the Commencement Agreement;.

Specialist — any party, including if so agreed a former Consultant, providing to the Constructor (or, under
clause 10.11, to the Client) works or services or supplies of goods, materials or equipment forming part of the
Project and including any party to whom the Constructor sub-contracts its duties and obligations under (and
as permitted by) this Partnering Contract;

Specialist Contract - a document governing the appointment of any Specialist;

Specialist Payment Terms — a document annexed to the Project Partnering Agreement or to a Joining
Agreement (and if so forming part of the Partnering Contract) or forming part of a Specialist Contract,
" describing the amounts payable to a Specnalist and the terms of payment;

SSCBA - the Social Security Contrlbutions and Benefits Act 1992;

Statutory Agreement — an agreement with a Statutory Authority in connection with the Project, including
pursuant to section 38 and/or section 278 of the Highways Act 1980 and/or pursuant to section 104 of the
Water Industry Act 1991 and/or pursuant to section 106 of the Town and Country Planning Act 1990 and/or .
section Il of the Local Government Act 1972;

Statutory Authorlty any governmental or local authority statutory undertaker or other body of competent
jurisdiction:-

() which has any jurisdiction with regard tothe pertormance ofa Partnering Team member's obligations
' under this Partnering Contract in any jurisdiction; '
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(i) . which has any jurisdiction with regard to the Project, including any le'ISdICtlon to control the

development on the Site or any part of |t
(i)  with whose. requrrements the Client is requued or accustomed to comply, and R
(iv) with whose systems the Project are or will be connected
with "statutory body or utility" being construed accordingly (as the context requires);

Sub-Consultant — any party-to whom a Consultant sub-contracts its duties and obligations under (and as .
permitted by) this Partnering Contract from time to time;

Sub-Processor — any third party appointed to Process any Personal Data on behalf of a Processor in
connection with this Partnering Contract.

Sustainability - measures intended to achieve reduced carbon emissions, reduced use of energy and of

natural and manmade resources, improved waste management, improved employment and training

opportunities, and any other measures intended to protect or improve the condition of the Environment or the
~ wellbeing of people; ' :

Targets — the KPI targets set out in Appendix 8 or otherwise agreed by the Partnering Team ‘members;

Terminated Activities — has the meaning given to such term in clause 26.1(i);

Termination Date — has the meaning given to such term in clause 26.‘1(ii)(a);

Termination Notice — has the meaning given to such term in clause 26.1(ii)(a);

Termination Payment Notice — has the meaning given to such term in clause 26.1(ii)(d);

Termination Sum has the meaning glven to such term in 26.1(ii)(d);

Third Party Agreement — each and every agreement relating to and/or affecting the Project or the completed

Project (including its execution and/or design) or any part of the Project which has been entered into by the

Client and disclosed to the Partnering Team members on or before the date of this Partnering Contract

(including any agreements referred to as such in the Project Brief and any agreements identified as such. -

pursuant to clause 21)

User —any person or party using the Project; .

Value Engineering — a structured system for the review of the design, supply and construction process to
- identify options and scope for improvement, including reduced capltal and/or whole life costs, improved

bu1ldab|I|ty and improved functionality;

Value Management a flexible but structured management approach aimed at achieving a solution that meets
the Cllent's needs while achrevrng best value; :

VAT - Value Added Tax at the current applicable rate

_Value Engineering Instruction — has the meaning given to such term in clause 13.2A(iv)(l);
Value Engineering Opportunity — has the meaning given to such term in clause 13.2A(}ii)(b)';
Value Engineering Proposal — has the meaning given to such. term in clause 13.2A(ii)(l3);

Vesting Agreement means a yesting agreement in the form identified as such in the Project Partnering
Agreement and/or the Commencement Agreement (as the context requires),
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Vetting and Barring Scheme - the scheme set up under the provisions of the Safeguardlng Vulnerabie
Groups Act 2006

Volume Supply Agreernent — an agreement under which materials, goods or equipment are offered on
preferential terms as to price, warranty, availability of parts, maintenance or otherwise;

Whole Project Insurance — any insurance covering all aspects of the Proiect taken out pursuant to clause
19.7 of the Partnering Terms; and :

Working Day Monday to Friday inclusive but not mcludmg any publlc holiday
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THE SECRETARY OF STATE FOR JUSTICE
of .

Ministry of Justice

10" Floor,

102 Petty France

London SW1H 9AJ

- (the “Client’)

EXECUTED AS A DEED by the Client by affixing
hereto its common seal in the presence of

‘or Acting by

~ Authorised signatory

Authorised signatory
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Mace LTD (Company Number 02410626) whose reglstered office |s at 155 Moorgate London,
EC2M 6XB (hereinafter called “Mace”) . ,

(the “Client Representative”)
EXECUTED AS A DEED by the Client Representative |

by affixing hereto its common seal in the presence of

or Actingby , ‘ ,
Director _ :
' Director/Secretary -

: . 146
Version [2] [298.06.2023]

Classsification - Public



?@ . _ S OFFICIAL

’ . . CONSTRUCTOR SERVICES PROJECT
Ministry HMP HOLLESLEY BAY- RETROSPECTIVE PLANNING - BPRN: 553/23/10015 -
of Justice ' ‘

Jacobs U.K Limited, (Company number 02594504), whose registered office is situated at Whose
registered office is situated at 2™ Floor Cottons Centre, Cottons Lane, London, SE12QG
(the “Cost Consultant”)

EXECUTED AS AYDEED by the Cost Consultant

by afﬁxin.g hereto its common seal in the presence of

or Acting by

Director

Director/Secretary
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GALLIFORD TRY CONSTRUCTION LTD (company number 05429386) of/Whose registered office
is situated at Blake House 3 Frayswater Place, Cowley, Uxbridge, Middlesex, United Kingdom, UB8
2AD. ' o _ '

(the “Constrdctor” and “Lead Designer”)
'~ EXECUTED AS A DEED by the Constructor and Lead Designer

by affixing hereto its common seal in the presence of

- or Acting by

‘Director .

Director/Secreta
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GALLIFORD TRY CONSTRUCTION LTD (combany number 05429386) of/whose registered office
is situated at Blake House 3 Frayswater Place, Cowley, Uxbrldge Middlesex, United Kingdom, UB8
2AD. ,

: (the.“Prin,cipéI Designer’)

EXECUTED AS A DEED by the Principal Designer

| by éffixing hereto its common seal in the pbresence of

or Acting by

Director

' Director/Secretary
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. APPENDIX 2. FORM OF JOINING AGREEMENT (TO THE PARTNERING TERMS):

NOTE:ONLY TO BE USED IN SPEClFIC SITUATIONS IN ACCORDANCE WITH TERMS AND
CONDITIONS OF THE CONTRACT ]

X hkkhhkdkkik BEGINNING OF APPENDIX 2 *********’**}
[SEE FOLDER FOR TEMPLATE]

*********Tk* END OFAPPENDIX 2***********.
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APPENDIX 3 PRE-COMMENCEMENT AGREEMENT (TO THE PARTNERING TERMS)

kkdeddedededekdede BEG’NN’NG OF APPENDIX3 dedededehhhhkdk
[SEE FOLDER FOR TEMPLATE]

] ***********.END OF APPENDIX 3******#****
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_APPENDIX 4 COMMENCEMENT AGREEMENT (TO THE PARTNERING TERMS) .
kkdekKkdhkR BEGINNING OF APPENDIX4 **‘********* ‘
- [SEE FOLDER FOR TEMPLATE]

*********** END OF APPENDIX 4*********** A
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APPENDIX 5 CONCILIATION MEDIATION OR OTHER ALTERNATIVE DISPUTE RESOLUTION (TO THE
PARTNERING TERMS) ’

. dedkekdededekiokokk BEGINNING OF APPENDIX 5 Fedede e dede dedede e
PART 1
CONCILIATION

29, The term the "Conciliator" shall mean the individual named in the Project Partnering Agreement or
(if no individual is so named) an individual to be agreed between the Partnering Team members
seeking conciliation, or failing agreement within ten (10) Working Days after one Partnering Team
member involved in a difference or dispute has given the other or others a written requestto concur
in the appointment of a Conciliator, an individual to be appointed on the request of any Partnering
Team member seeking conciliation by the President or Vice-President for the time being of The
Association of Consultant Architects Limited ("TACA").

30. If; at any time before re'ference of a difference or dispute to adjudication or litigation or arbitration in
accordance with the Partnering Terms, the Partnering Team members in dispute agree to conciliation
in respect of that difference or dispute, they shall apply jointly to the Conciliator who shall conduct

the conciliation in accordance with the edltlon of the ACA Conciliation Procedure current at the date-
of the appl|cat|on

31. Any written agreement signed by the Partnering Team members in dispute, which records the terms

: of any settlement reached during the conciliation, shall be final and binding upon those Partnering
Team members, who shall give effect to such settlement in accordance with its terms. If any such
Partnering Team member fails to do so, then the other one or more Partnering Team members in
dispute shall be entitled to take legal proceedings to secure such compliance.

PART 2
ADJUDICATION

32. The térm the "Adjudlcator" shall mean the individual named in the Project Partnering Agreement or . .
(if no individual is so named) such individual as shall be appointed from time to time in accordance
with the edition of the Model Adjudication Procedure published by the Construction Industry Council
current at the date of the relevant notice of adjudication (the "Model Adjudication Procedure”).

33. Any Partnering-Team member has the right to refer a difference or dispute for adjudication by giving
notice at any time of its intention to do so. The notice shall be given and the adjudication shall be
conducted under the Model Adjudication Procedure.

34. For the purposes of the Model Adjudication Procedure, the term_"_disputé" shall have the same
meaning as "difference or dispute” in the Partnering Terms. :

35. The Adjudicator shall be appointed and the dispute or difference referred to him/her within seven (7)
days following the giving.of a notlce by any Partnenng Team member requiring a dispute or difference
to be so referred.

36. - The Adjudicator shall reach his/her decision within twenty-eight (28) days of the date of referral, or
: such longer period as is agreed by the Parthering Team members in dispute after the dispute has
been referred. The Adjudicator may extend the period of twenty-eight (28) days by up to fourteen

(14) days with the consent of the Partnering Team member who referred the dispute or difference.

37. The Adjudicator shall act impartially and rmay take the initiative in 'ascértaining the facts and the law.
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38. The 'Adjudicator may correct his/her decision so as to remove a clerical or typographical error arising

39.

40.

41.

42.

by accident or omission within five (5) days of communicating his/her decision to the Partnerlng Team
members in dispute. - :

The Adjudicator's decnsmn shall be binding until the dispute is finally determlned by legal
proceedings, by arbitration (if the Partnering Contract provides for arbitration or the Partnering Team
members otherwise agree to arbitration) or by agreement.

The Adjudicator shall be required to give reasons for his or her decisibn, and clause 24 of the Model
Adjudication Procedure shall be treated as amended accordingly.

Without prejudi'ce to their rights under the Partnering Contract, the Partnering Team members in
dispute shall comply with any decision of the Adjudicator. If any such Partnering Team member fails
to do so, then the other one or more Partnering Team members in dispute shall be entitled to fake

" legal proceedings to secure such compliance pending final determination of the difference or dispute,

and the term "summary enforcement” in clause 31 of the Model Adjudlcatlon Procedure shall be read
accordingly. : '

The Adjudicator shall have the power to determine more than one dispute under the Partnering
Contract at the same time, and if requested to do so by either Party shail determine any matter raised
by such Party in the nature of set-off, abatement or counterclaim at the same time as he determmes
any other matter referred to it.

kkekkekdkdkk END OF APPENDIX 5 ***1\?******* .
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APPENDIX 6 PARTNERING TIMETABLE (TO THE PARTNERING TERMS)
kkkkkkkkkik BEG’NN’NG OF APPENDIX 6 **********i‘c .
[SEE FOLDER FOR PARTNERING TIMETABLE]

Fekekdkkkkidkkk END OF APPENDIX 6***********
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APPENDIX 7 RISK REGISTER (TO THE PARTNERING TERMS)
.*"k*.***‘k‘k*** BEGINNING OF APPENDIX 7 Rdekdekddokdedok
[SEE FOLDER FOR RISK REGISTER]

**.********* END OF A PPENDIX 7***********
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APPENDIX 8 KEY PERFORMANCE INDICATORS (TO THE PARTNERING TERMS)
sesessenk BEGINNING OF APPENDIX 8 *tssssssss

The Key Performance Indicators (KPIs) for thls prOJect shall be in accordance with the attached PPI [SEE
FOLDER FOR KPI TEMPLATE]

ALL REMAlNING KPIS AND SUBSEQUENT TARGETS SHALL BE DEVELOPED DURING THE DETAILED
DESIGN PERIOD FOR FINALISATION PRIOR TO EXECUTION OF THE COMMENCEMENT
AGREEMENT. -

KEY PERFORMANCE INDICATORS MAY BE SUBJECT TO CHANGE AT THE DISCRETION OF THE
CLIENT IN ORDER TO FULFIL CHANGES TO GOVERNING REPORTING REQUIREMENTS PRIOR TO
EXECUTION OF THE COMMENCEMENT AGREEMENT.

. dededededededok ek END OF APPENDIX 8***********
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APPENDIX 9 INSURANCE SCHEDULE (TO THE PARTNERING TERMS)
Hekevdkkkdkokok ek BEGINNING OF APPENDIX 9 ok ek ok ke k ok kok
[SEE FOLDER FOR INSURANCE DETAILS]

Sedekdededeohederekd END OF A PPENDIX 9***********.
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APPENDIX 10 PROJECT BRIEF (TO THE PARTNERING TERMS)
sersirkrsik BEGINNING OF APPENDIX 10 *sssssiess
[SEE FOLDER FOR PROJECT BRIEF]

*********.** END OF APPENDIX 10*********** . .
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APPENDIX 11 PROJECT PROPOSAL (TO THE PARTNERING TERMS)
‘ kdekhokohkokkdek BEGINNING OF APPENDIX 11 FekRdkdededkdekk
[SEE FOLDER FOR IPP SUBMISSION]

Kk kdkkkkkk END OF APPENDIX 1 1 .**ivc***'*‘k***
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APPENDIX 12 CONSULTANT 'SERVICE SCHEDULES (TO THE PARTNERING TERMS)
’ KkdekdekRidoki BEGINNING OF APPENDIX 12 Fedededededede dede ek .
[SEE.FOLDER FOR CONSULTANT SERVICE SCHEDULE]

***‘k**?e***!vt END OF APPENDIX 12**********-‘!4 .
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APPENDIX 13 SECURITY ASPECTS LETTER (TO THE PARTNERING TERMS)
wwiciirorx BEGINNING OF APPENDIX 13 **xxxxsiin '
NOT USED. 420 MEETING TO BE ARRANGED DURING DPP.

Fdokkkdokkidok END OF APPEND’X 13***********
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APPENDIX 14 DECANT PROTOCOL (TO THE PARTNERING TERMS)
sersrssscs BEGINNING OF APPENDIX 14 £rssssires
NOT USED.

kekedekhkddekkk END OF APPENDIX 14 Fhkkhkdkkkd
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APPENDIX 15 OPTIONAL CLAUSES (TO THE PARTNERING TERMS)
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