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Terms and Conditions

General Conditions

Third Party IPR Authorisation
AUTHORISATIONBY THE CROWN FOR USE OF THIRD PARTY INTELLECTUAL PROPERTY RIGHTS

Notwithstanding any other provisions of theContract and for the avoidance of doubt, award of the
Contract by the Authorityand placement of any contract task under it does not constitute anauthorisation
by the Crown under Sections 55 and 56 of the Patents Act 1977 orSection 12 of the Registered Designs
Act 1949. The Contractor acknowledges thatany such authorisation by the Authority under its statutory
powers must be expressly provided in writing, with reference to the acts authorisedand the specific
intellectual property involved.



Standardised Contracting Terms

SC2

SC2 (Edn 12/21)

General Conditions

1.
a.
b.

General
The defined terms in the Contract shall be as set out in Schedule 1.
The Contractor shall comply with all applicable Legislation, whether specifically referenced in this

Contract or not.

C.

The Contractor warrants and represents, that:

(1) they have the full capacity and authority to enter into, and to exercise their rights and perform
their obligations under, the Contract;

(2) from the Effective Date of Contract and for so long as the Contract remains in force it shall give
the Authority Notice of any litigation, arbitration (unless expressly prohibited from doing so in
accordance with the terms of the arbitration), administrative or adjudication or mediation proceedings
before any court, tribunal, arbitrator, administrator or adjudicator or mediator or relevant authority
against themselves or a Subcontractor which would adversely affect the Contractor's ability to
perform their obligations under the Contract;

(3) as at the Effective Date of Contract no proceedings or other steps have been taken and not
discharged (nor, to the best of the knowledge of the Contractor, threatened) for the winding-up of the
company or dissolution or for the appointment of a receiver, administrative receiver, administrator,
liquidator, trustee or similar officer in relation to any of its assets or revenues;

(4) for solong as the Contract remains in force they shall give the Authority Notice of any
proceedings or other steps that have been taken but not discharged (nor to the best of the knowledge
of the Contractor, threatened) for the winding-up of the company or dissolution or for the appointment
of a receiver, administrator, liquidator, trustee or similar officer in relation to any of its assets or
revenues.

Unless the context otherwise requires:

(1) The singular includes the plural and vice versa, and the masculine includes the feminine and
vice versa.

(2)  The words “include”, “includes”, “including” and “included” are to be construed as if they were
immediately followed by the words “without limitation”, except where explicitly stated otherwise.

(3) The expression “person” means any individual, firm, body corporate, unincorporated
association or partnership, government, state or agency of a state or joint venture.

(4) References to any statute, enactment, order, regulation, or other similar instrument shall be
construed as a reference to the statute, enactment, order, regulation, or instrument as amended,

supplemented, replaced or consolidated by any subsequent statute, enactment, order, regulation, or
instrument.

(5) The heading to any Contract provision shall not affect the interpretation of that provision.



(6)  Any decision, act or thing which the Authority is required or authorised to take or do under the
Contract may be taken or done only by the person (or its nominated deputy) authorised in Schedule 3
(Contract Data Sheet) to take or do that decision, act, or thing on behalf of the Authority.

(7)  Unless excluded within the Conditions of the Contract or required by law, references to
submission of documents in writing shall include electronic submission.

2.Duration of Contract

This Contract comes into effect on the Effective Date of Contract and will expire automatically on the date
identified in Schedule 3 (Contract Data Sheet) unless it is otherwise terminated in accordance with the
provisions of the Contract, or otherwise lawfully terminated.

3.Entire Agreement

This Contract constitutes the entire agreement between the Parties relating to the subject matter of the
Contract. The Contract supersedes, and neither Party has relied upon, any prior negotiations,
representations and undertakings, whether written or oral, except that this Condition shall not exclude
liability in respect of any fraudulent misrepresentation.

4.Governing Law

a. Subject to clause 4.d, the Contract shall be considered as a contract made in England and subject
to English Law.

b.  Subject to clause 4.d and Condition 39 (Dispute Resolution) and without prejudice to the dispute
resolution process set out therein, each Party submits and agrees to the exclusive jurisdiction of the
Courts of England to resolve, and the laws of England to govern, any actions proceedings, controversy or
claim of whatever nature arising out of or relating to the Contract or breach thereof.

c.  Subject to clause 4.d any dispute arising out of or in connection with the Contract shall be
determined within the English jurisdiction and to the exclusion of all other jurisdictions save that other
jurisdictions may apply solely for the purpose of giving effect to this Condition 4 and for the enforcement
of any judgment, order or award given under English jurisdiction.

d. If the Parties pursuant to the Contract agree that Scots Law should apply then the following
amendments shall apply to the Contract:

(1) Clause 4.a, 4.b and 4.c shall be amended to read:
“a.  The Contract shall be considered as a contract made in Scotland and subject to Scots Law.

b.  Subject to Condition 39 (Dispute Resolution) and without prejudice to the dispute resolution
process set out therein, each Party submits and agrees to the exclusive jurisdiction of the Courts of
Scotland to resolve, and the laws of Scotland to govern, any actions, proceedings, controversy or
claim of whatever nature arising out of or relating to the Contract or breach thereof.

c. Any dispute arising out of or in connection with the Contract shall be determined within the
Scottish jurisdiction and to the exclusion of all other jurisdictions save that other jurisdictions may
apply solely for the purpose of giving effect to this Condition 4 and for the enforcement of any
judgment, order or award given under Scottish jurisdiction.”

(2) Clause 39.b shall be amended to read:

“In the event that the dispute or claim is not resolved pursuant to clause 39.a the dispute shall be
referred to arbitration. Unless otherwise agreed in writing by the Parties, the arbitration and this
clause 39.b shall be governed by the Arbitration (Scotland) Act 2010. The seat of the arbitration shall
be Scotland. For the avoidance of doubt, for the purpose of arbitration the tribunal shall have the
power to make provisional awards pursuant to Rule 53 of the Scottish Arbitration Rules, as set out in



Schedule 1 to the Arbitration (Scotland) Act 2010.”

e. Each Party warrants to each other that entry into the Contract does not, and the performance of the
Contract will not, in any way violate or conflict with any provision of law, statute, rule, regulation,
judgement, writ, injunction, decree or order applicable to it. Each Party also warrants that the Contract
does not conflict with or result in a breach or termination of any provision of, or constitute a default under,
any mortgage, contract or other liability, charge or encumbrance upon any of its properties or other
assets.

f.  Each Party agrees with each other Party that the provisions of this Condition 4 shall survive any
termination of the Contract for any reason whatsoever and shall remain fully enforceable as between the
Parties notwithstanding such a termination.

g. Where the Contractor’s place of business is not in England or Wales (or Scotland where the Parties
agree pursuant to the Contract that Scots Law should apply), the Contractor irrevocably appoints the
solicitors or other persons in England and Wales (or Scotland where the Parties agree pursuant to the
Contract that Scots Law should apply) detailed in Schedule 3 (Contract Data Sheet) as their agents to
accept on their behalf service of all process and other documents of whatever description to be served on
the Contractor in connection with any litigation or arbitration within the English jurisdiction (or Scottish
jurisdiction where the Parties agree pursuant to the Contract that Scots Law should apply) arising out of or
relating to the Contract or any issue connected therewith.

5.Precedence

a. Ifthere is any inconsistency between the different provisions of the Contract the inconsistency shall
be resolved according to the following descending order of precedence:
(1) Conditions 1 - 43 (and 44 - 46, if included in the Contract) of the Conditions of the Contract
shall be given equal precedence with Schedule 1 (Definitions of Contract) and Schedule 3 (Contract
Data Sheet);

(2)  Schedule 2 (Schedule of Requirements) and Schedule 8 (Acceptance Procedure);
(3) the remaining Schedules; and
(4) any other documents expressly referred to in the Contract.

b. If either Party becomes aware of any inconsistency within or between the documents referred to in
clause 5.a such Party shall notify the other Party forthwith and the Parties will seek to resolve that
inconsistency on the basis of the order of precedence set out in clause 5.a. Where the Parties fail to reach
agreement, and if either Party considers the inconsistency to be material to its rights and obligations
under the Contract, then the matter will be referred to the dispute resolution procedure in accordance with
Condition 40 (Dispute Resolution).

6.Formal Amendments to the Contract

a. Except as provided in Condition 30 and subject to clause 6.c, the Contract may only be amended by
the written agreement of the Parties (or their duly authorised representatives acting on their behalf). Such
written agreement shall consist of:

(1) the Authority Notice of Change under Schedule 4 (Contract Change Control Procedure) (where
used);

(2)  the Authority's offer set out in a serially numbered amendment letter issued by the Authority to
the Contractor; and

(3) the Contractor's unqualified acceptance of such offer as evidenced by the Contractor's duly
signed DEFFORM 10B.

b.  Where required by the Authority in connection with any such amendment, the Contractor shall (as



so required) confirm that any existing Parent Company Guarantee is sufficiently comprehensive so as to
cover and support all of the Contractor's liabilities and obligations under and in connection with the
Contract (as amended by such amendment) or provide a revised Parent Company Guarantee with such
DEFFORM 10B to achieve the same purposes.

c.  Where the Authority wishes to amend the Contract to incorporate any work that is unpriced at the
time of amendment:

(1) ifthe Contract is not a Qualifying Defence Contract, the Authority shall have the right to settle
with the Contractor a price for such work under the terms of DEFCON 643 (SC2) or DEFCON 127.
Where DEFCON 643 (SC2) is used, the Contractor shall make all appropriate arrangements with all
its Subcontractors affected by the Change or Changes in accordance with clause 5 of DEFCON 643
(SC2); or

(2) ifthe Contract is a Qualifying Defence Contract, the Contract Price shall be redetermined on
amendment in accordance with the Defence Reform Act 2014 and Single Source Contract
Regulations 2014 (each as amended from time to time).

Changes to the Specification

d.  The Specification forms part of the Contract and all Contract Deliverables to be supplied by the
Contractor under the Contract shall conform in all respects with the Specification.

e.  The Contractor shall use a configuration control system to control all changes to the Specification.
The configuration control system shall be compatible with ISO 9001 (latest published version) or as
specified in the Contract.

7.Authority Representatives

a. Any reference to the Authority in respect of:
(1) the giving of consent;
(2) the delivering of any Notices; or

(3) the doing of any other thing that may reasonably be undertaken by an individual acting on
behalf of the Authority,

shall be deemed to be references to the Authority's Representatives in accordance with this Condition 7.

b.  The Authority’s Representatives detailed in Schedule 3 (Contract Data Sheet) (or their nominated
deputy) shall have full authority to act on behalf of the Authority for all purposes of the Contract. Unless
notified in writing before such act or instruction, the Contractor shall be entitled to treat any act of the
Authority’s Representatives which is authorised by the Contract as being expressly authorised by the
Authority and the Contractor shall not be required to determine whether authority has in fact been given.

c. Inthe event of any change to the identity of the Authority’s Representatives, the Authority shall
provide written confirmation to the Contractor, and shall update Schedule 3 (Contract Data Sheet) in
accordance with Condition 6 (Formal Amendments to the Contract).

8.Severability
a. If any provision of the Contract is held to be invalid, illegal or unenforceable to any extent then:

(1) such provision shall (to the extent that it is invalid, illegal or unenforceable) be given no effect
and shall be deemed not to be included in the Contract but without invalidating any of the remaining
provisions of the Contract; and

(2) the Parties shall use all reasonable endeavours to replace the invalid, illegal or unenforceable
provision by a valid, legal and enforceable substitute provision the effect of which is as close as
possible to the intended effect of the invalid, illegal or unenforceable provision.



9.Waiver

a. No act or omission of either Party shall by itself amount to a waiver of any right or remedy unless
expressly stated by that Party in writing. In particular, no reasonable delay in exercising any right or
remedy shall by itself constitute a waiver of that right or remedy.

b.  No waiver in respect of any right or remedy shall operate as a waiver in respect of any other right or
remedy.

10.Assignment of Contract

Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior written consent
of the other Party.

11.Third Party Rights

Notwithstanding anything to the contrary elsewhere in the Contract, no right is granted to any person who
is not a Party to the Contract to enforce any term of the Contract in its own right and the Parties to the
Contract declare that they have no intention to grant any such right.

12.Transparency

a.  Subject to clause 12.b but notwithstanding Condition 13 (Disclosure of Information), the Contractor
understands that the Authority may publish the Transparency Information to the general public. The
Contractor shall assist and cooperate with the Authority to enable the Authority to publish the
Transparency Information.

b.  Before publishing the Transparency Information to the general public in accordance with clause
12.a, the Authority shall redact any Information that would be exempt from disclosure if it was the subject
of a request for Information under the Freedom of Information Act 2000 or the Environmental Information
Regulations 2004, and any Information which has been acknowledged by the Authority at Schedule 5 (
Contractor’s Commercially Sensitive Information).

c.  The Authority may consult with the Contractor before redacting any Information from the
Transparency Information in accordance with clause 12.b. The Contractor acknowledges and accepts
that their representations on redactions during consultation may not be determinative and that the
decision whether to redact Information is a matter in which the Authority shall exercise its own discretion,
subject always to the provisions of the Freedom of Information Act 2000 or the Environmental Information
Regulations 2004.

d. For the avoidance of doubt, nothing in this Condition 12 shall affect the Contractor’s rights at law.

13.Disclosure of Information
a. Subjectto clauses 13.d to 13.i and Condition 12 each Party:
(1) shall treat in confidence all Information it receives from the other;

(2) shall not disclose any of that Information to any third party without the prior written consent of
the other Party, which consent shall not unreasonably be withheld, except that the Contractor may
disclose Information in confidence, without prior consent, to such persons and to such extent as may
be necessary for the performance of the Contract;

(3) shall not use any of that Information otherwise than for the purpose of the Contract; and

(4) shall not copy any of that Information except to the extent necessary for the purpose of
exercising its rights of use and disclosure under the Contract.



b.  The Contractor shall take all reasonable precautions necessary to ensure that all Information
disclosed to the Contractor by or on behalf of the Authority under or in connection with the Contract:

(1) is disclosed to their employees and Subcontractors, only to the extent necessary for the
performance of the Contract; and

(2) istreated in confidence by them and not disclosed except with the prior written consent of the
Authority or used otherwise than for the purpose of performing work or having work performed for the
Authority under the Contract or any subcontract.

c.  The Contractor shall ensure that their employees are aware of the Contractor’s arrangements for
discharging the obligations at clauses 13.a and 13.b before receiving Information and shall take such
steps as may be reasonably practical to enforce such arrangements.

d. A Party shall not be in breach of Clauses 13.a, 13.b, 13.f, 13.g and 13.h to the extent that either
Party:

(1) exercises rights of use or disclosure granted otherwise than in consequence of, or under, the
Contract;

(2) has the right to use or disclose the Information in accordance with other Conditions of the
Contract; or

(3) can show:

(@) that the Information was or has become published or publicly available for use otherwise
than in breach of any provision of the Contract or any other agreement between the Parties;

(b)  that the Information was already known to it (without restrictions on disclosure or use)
prior to receiving the Information under or in connection with the Contract;

(c) that the Information was received without restriction on further disclosure from a third
party which lawfully acquired the Information without any restriction on disclosure; or

(d) from its records that the same Information was derived independently of that received
under or in connection with the Contract;

provided that the relationship to any other Information is not revealed.

e. Neither Party shall be in breach of this Condition where it can show that any disclosure of
Information was made solely and to the extent necessary to comply with a statutory, judicial or
parliamentary obligation. Where such a disclosure is made, the Party making the disclosure shall ensure
that the recipient of the Information is made aware of and asked to respect its confidentiality. Such
disclosure shall in no way diminish the obligations of the Parties under this Condition.

f.  The Authority may disclose the Information:

(1) to any Central Government Body for any proper purpose of the Authority or of the relevant
Central Government Body, which shall include: disclosure to the Cabinet Office and/or HM Treasury
for the purpose of ensuring effective cross-Government procurement processes, including value for
money and related purposes. Where such a disclosure is made the Authority shall ensure that the
recipient is made aware of its confidentiality;

(2) to Parliament and Parliamentary Committees or if required by any Parliamentary reporting
requirement;

(3) tothe extent that the Authority (acting reasonably) deems disclosure necessary or appropriate
in the course of carrying out its public functions;

(4) subject to clause 13.g below, on a confidential basis to a professional adviser, consultant or
other person engaged by any of the entities defined in Schedule 1 (including benchmarking
organisations) for any purpose relating to or connected with the Contract;

(5)  subject to clause 13.g below, on a confidential basis for the purpose of the exercise of its rights
under the Contract; or



(6) on a confidential basis to a proposed body in connection with any assignment, novation or
disposal of any of its rights, obligations or liabilities under the Contract;

and for the purposes of the foregoing, references to disclosure on a confidential basis shall mean
disclosure subject to a confidentiality agreement or arrangement containing terms no less stringent than
those placed on the Authority under this Condition.

g. Where the Authority intends to disclose Information to a commercial entity which is not a Central
Government Body in accordance with clauses 13.f.(4) or 13.f.(5) above, the Authority will endeavour to
provide the Contractor with 3 Business Days' notice in advance of such disclosure. In relation to a
disclosure of Information made under clause 13.f.(3) above, if reasonably requested by the Contractor
within 2 Business Days of such notice being given, where the Authority has not already done so, it will
endeavour to procure from the intended recipient of the Information an agreement containing
confidentiality terms the same as, or substantially similar to, those placed on the Authority under this
Condition.

h.  Before sharing any Information in accordance with clause 13.f, the Authority may redact the
Information. Any decision to redact Information made by the Authority shall be final.

i.  The Authority shall not be in breach of the Contract where disclosure of Information is made solely
and to the extent necessary to comply with the Freedom of Information Act 2000 (the “Act”) or the
Environmental Information Regulations 2004 (the “Regulations”). To the extent permitted by the time for
compliance under the Act or the Regulations, the Authority shall consult the Contractor where the
Authority is considering the disclosure of Information under the Act or the Regulations and, in any event,
shall provide prior notification to the Contractor of any decision to disclose the Information. The Contractor
acknowledges and accepts that their representations on disclosure during consultation may not be
determinative and that the decision whether to disclose Information in order to comply with the Act or the
Regulations is a matter in which the Authority shall exercise its own discretion, subject always to the
provisions of the Act or the Regulations.

j- Nothing in this Condition shall affect the Parties' obligations of confidentiality where Information is
disclosed orally in confidence.

14.Publicity and Communications with the Media

The Contractor shall not and shall ensure that any employee or Subcontractor shall not communicate with
representatives of the press, television, radio or other media on any matter concerning the Contract
unless the Authority has given its prior written consent.

15.Change of Control of Contractor

a. The Contractor shall notify the Representative of the Authority at the address given in clause 15.b,
as soon as practicable, in writing of any intended, planned or actual change in control of the Contractor,
including any Subcontractors. The Contractor shall not be required to submit any notice which is unlawful
or is in breach of either any pre-existing non-disclosure agreement or any regulations governing the
conduct of the Contractor in the UK or other jurisdictions where the Contractor may be subject to legal
sanction arising from issuing such a notice.

b.  Each notice of change of control shall be taken to apply to all contracts with the Authority. Notices
shall be submitted to:

Mergers & Acquisitions Section
Strategic Supplier Management Team
Spruce 3b # 1301

MOD Abbey Wood,

Bristol, BS34 8JH



and emailed to: DefComrclSSM-MergersandAcg@mod.gov.uk

c. The Representative of the Authority shall consider the notice of change of control and advise the
Contractor in writing of any concerns the Authority may have. Such concerns may include but are not
limited to potential threats to national security, the ability of the Authority to comply with its statutory
obligations or matters covered by the declarations made by the Contractor prior to contract award.

d.  The Authority may terminate the Contract by giving written notice to the Contractor within six months
of the Authority being notified in accordance with clause 15.a. The Authority shall act reasonably in
exercising its right of termination under this Condition.

e. If the Authority exercises its right to terminate in accordance with clause 15.d the Contractor shall be
entitled to request the Authority to consider making a payment representing any commitments, liabilities
or expenditure incurred by the Contractor in connection with the Contract up to the point of termination.
Such commitments, liabilities or expenditure shall be reasonably and properly chargeable by the
Contractor, and shall otherwise represent an unavoidable loss by the Contractor by reason of the
termination of the Contract. Any payment under this clause 15.e must be fully supported by documentary
evidence. The decision whether to make such a payment shall be at the Authority’s sole discretion.

f.  Naotification by the Contractor of any intended, planned or actual change of control shall not prejudice
the existing rights of the Authority or the Contractor under the Contract nor create or imply any rights of
either the Contractor or the Authority additional to the Authority’s rights set out in this Condition.

16.Environmental Requirements

The Contractor shall in all their operations to perform the Contract, adopt a sound proactive environmental
approach that identifies, considers, and where possible, mitigates the environmental impacts of their
supply chain. The Contractor shall provide evidence of so doing to the Authority on demand.

17.Contractor’s Records

a. The Contractor and their Subcontractors shall maintain all records specified in and connected with
the Contract (expressly or otherwise) and make them available to the Authority when requested on
reasonable notice.

b.  The Contractor and their Subcontractors shall also permit access to relevant records that relate to
the contractual obligations to supply goods or services under the Contract, held by or controlled by them
and reasonably required by the Comptroller and Auditor General, their staff and any appointed
representative of the National Audit Office, and provide such explanations and information as reasonably
necessary for the following purposes:

(1) to enable the National Audit Office to carry out the Authority’s statutory audits and to examine
and/or certify the Authority’s annual and interim report and accounts; and

(2) to enable the National Audit Office to carry out an examination pursuant to Part Il of the
National Audit Act 1983 of the economy, efficiency and effectiveness with which the Authority has
used its resources.

c.  With regard to the records made available to the Authority under clause 17.a of this Condition, and
subject to the provisions of Condition 13 (Disclosure of Information), the Contractor shall permit records to
be examined and if necessary copied, by the Authority, or Representative of the Authority, as the
Authority may require.

d. Unless the Contract specifies otherwise the records referred to in this Condition shall be retained for
a period of at least 6 years from:

(1) the end of the Contract term;
(2) the termination of the Contract; or
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(3) the final payment,
whichever occurs latest.
18.Notices
a. A Notice served under the Contract shall be:
(1) inwriting in the English language;
(2) authenticated by signature or such other method as may be agreed between the Parties;

(3) sent for the attention of the other Party’s Representative, and to the address set out in
Schedule 3 (Contract Data Sheet);

(4)  marked with the number of the Contract; and

(5) delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in Schedule 3
(Contract Data Sheet), by electronic mail.

b. Notices shall be deemed to have been received:

(1) if delivered by hand, on the day of delivery if it is the recipient’s Business Day and otherwise on
the first Business Day of the recipient immediately following the day of delivery;

(2) if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in the case of
airmail) after the day of posting;

(3) if sent by facsimile or electronic means:

(a) if transmitted between 09:00 and 17:00 hours on a Business Day (recipient’s time) on
completion of receipt by the sender of verification of the transmission from the receiving
instrument; or

(b) if transmitted at any other time, at 09:00 on the first Business Day (recipient’s time)
following the completion of receipt by the sender of verification of transmission from the
receiving instrument.

19.Progress Monitoring, Meetings and Reports

a. The Contractor shall attend progress meetings at the frequency or times (if any) specified in
Schedule 3 (Contract Data Sheet) and shall ensure that their Contractor’s representatives are suitably
qualified to attend such meetings.

b.  The Contractor shall submit progress reports to the Authority’s Representatives at the times and in
the format (if any) specified in Schedule 3 (Contract Data Sheet). The reports shall detail as a minimum:

(1) performance/Delivery of the Contractor Deliverables;

(2) risks and opportunities;

(3) any other information specified in Schedule 3 (Contract Data Sheet); and
(4) any other information reasonably requested by the Authority.

Supply of Contractor Deliverables
20.Supply of Contractor Deliverables and Quality Assurance

a. The Contractor shall provide the Contractor Deliverables to the Authority, in accordance with the
Schedule of Requirements and the Specification, and shall allocate sufficient resource to the provision of
the Contractor Deliverables to enable it to comply with this obligation.

b. The Contractor shall:

(1) comply with any applicable quality assurance requirements specified in Schedule 3 (Contract
Data Sheet) in providing the Contractor Deliverables; and

(2) discharge their obligations under the Contract with all due skill, care, diligence and operating



practice by appropriately experienced, qualified and trained personnel.

c.  The provisions of clause 20.b. shall survive any performance, acceptance or payment pursuant to
the Contract and shall extend to any remedial services provided by the Contractor.

d. The Contractor shall:

(1) observe, and ensure that the Contractor’'s Team observe, all health and safety rules and
regulations and any other security requirements that apply at any of the Authority’s premises;

(2) notify the Authority as soon as they become aware of any health and safety hazards or issues
which arise in relation to the Contractor Deliverables; and

(3) before the date on which the Contractor Deliverables are to start, obtain, and at all times
maintain, all necessary licences and consents in relation to the Contractor Deliverables.

21.Marking of Contractor Deliverables

a. Each Contractor Deliverable shall be marked in accordance with the requirements specified in
Schedule 3 (Contract Data Sheet), if no such requirement is specified, the Contractor shall mark each
Contractor Deliverable clearly and indelibly in accordance with the requirements of the relevant DEF-
STAN 05-132 as specified in the contract or specification. In the absence of such requirements, the
Contractor Deliverables shall be marked with the MOD stock reference, NATO Stock Number (NSN) or
alternative reference number specified in Schedule 2 (Schedule of Requirements).

b.  Any marking method used shall not have a detrimental effect on the strength, serviceability or
corrosion resistance of the Contractor Deliverables.

c.  The marking shall include any serial numbers allocated to the Contractor Deliverable.

d.  Where because of its size or nature it is not possible to mark a Contractor Deliverable with the
required particulars, the required information should be included on the package or carton in which the
Contractor Deliverable is packed, in accordance with Condition 22 (Packaging and Labelling (excluding
Contractor Deliverables containing Munitions)).

22.Packaging and Labelling (excluding Contractor Deliverables containing Munitions)
a. Packaging responsibilities are as follows:

(1) The Contractor shall be responsible for providing Packaging which fully complies with the
requirements of the Contract.

(2)  The Authority shall indicate in the Contract the standard or level of Packaging required for each
Contractor Deliverable, including the PPQ. If a standard or level of Packaging (including the PPQ) is
not indicated in the Contract, the Contractor shall request such instructions from the Authority before
proceeding further.

(3) The Contractor shall ensure all relevant information necessary for the effective performance of
the Contract is made available to all Subcontractors.

(4)  Where the Contractor or any of their Subcontractors have concerns relating to the
appropriateness of the Packaging design and or MPL prior to manufacture or supply of the Contractor
Deliverables they shall use DEFFORM 129B to feedback these concerns to the Contractor or
Authority, as appropriate.

b.  The Contractor shall supply Commercial Packaging meeting the standards and requirements of Def
Stan 81-041 (Part 1). In addition, the following requirements apply:

(1) The Contractor shall provide Packaging which:

(@)  will ensure that each Contractor Deliverable may be transported and delivered to the
consignee named in the Contract in an undamaged and serviceable condition; and



(b) is labelled to enable the contents to be identified without need to breach the package;

and

(c) is compliant with statutory requirements and this Condition.
(2) The Packaging used by the Contractor to supply identical or similar Contractor Deliverables to
commercial customers or to the general public (i.e. point of sale packaging) will be acceptable,
provided that it complies with the following criteria:

(a) reference in the Contract to a PPQ means the quantity of a Contractor Deliverable to be

contained in an individual package, which has been selected as being the most suitable for
issue(s) to the ultimate user;

(b)  Robust Contractor Deliverables, which by their nature require minimal or no packaging
for commercial deliveries, shall be regarded as "PPQ packages" and shall be marked in
accordance with clauses 22.i to 22.1. References to "PPQ packages" in subsequent text shall be
taken to include Robust Contractor Deliverables; and

(c) for ease of handling, transportation and delivery, packages which contain identical
Contractor Deliverables may be bulked and overpacked, in accordance with clauses 22.i to
22 k.

c.  The Contractor shall ascertain whether the Contractor Deliverables being supplied are, or contain,
Dangerous Goods, and shall supply the Dangerous Goods in accordance with:

(1) The Health and Safety At Work Act 1974 (as amended);

2) The Classification Hazard Information and Packaging for Supply Regulations (CHIP4) 2009
(as amended);

3) The REACH Regulations 2007 (as amended); and
(4) The Classification, Labelling and Packaging Regulations (CLP) 2009 (as amended).

d.  The Contractor shall package the Dangerous Goods as limited quantities, excepted quantities or
similar derogations, for UK or worldwide shipment by all modes of transport in accordance with the
regulations relating to the Dangerous Goods and:

(1) The Safety Of Lives At Sea Regulations (SOLAS) 1974 (as amended); and
(2)  The Air Navigation (Amendment) Order 2019.

e. Assoon as possible, and in any event no later than one month before delivery is due, the Contractor
shall provide a Safety Data Sheet in respect of each Dangerous Good in accordance with the REACH
Regulations 2007 (as amended) and the Health and Safety At Work Act 1974 (as amended) and in
accordance with Condition 23 (Supply of Hazardous Materials or Substances in Contractor Deliverables).

f.  The Contractor shall comply with the requirements for the design of MLP which include clauses 22.f
and 22.g as follows:

(1) Where there is a requirement to design UK or NATO MLP, the work shall be undertaken by an
MPAS registered organisation, or one that although non-registered is able to demonstrate to the
Authority that their quality systems and military package design expertise are of an equivalent
standard.

(&) The MPAS certification (for individual designers) and registration (for organisations)
scheme details are available from:

DES SEOC SCP-SptEng-Pkg

MOD Abbey Wood

Bristol, BS34 8JH

Tel. +44(0)30679-35353
DESSEOCSCP-SptEng-PKg@mod.uk
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g.

(b)  The MPAS Documentation is also available on the DStan website.

(2)  MLP shall be designed to comply with the relevant requirements of Def Stan 81-041, and be
capable of meeting the appropriate test requirements of Def Stan 81-041 (Part 3). Packaging designs
shall be prepared on a SPIS, in accordance with Def Stan 81-041 (Part 4).

(3) The Contractor shall ensure a search of the SPIS index (the ‘SPIN’) is carried out to establish
the SPIS status of each requirement (using DEFFORM 129a ‘Application for Packaging Designs or
their Status’).

(4)  New designs shall not be made where there is an existing usable SPIS, or one that may be
easily modified.

(5) Where there is a usable SFS, it shall be used in place of a SPIS design unless otherwise
stated by the Contract. When an SFS is used or replaces a SPIS design, the Contractor shall upload
this information on to SPIN in Adobe PDF.

(6) All SPIS, new or modified (and associated documentation), shall, on completion, be uploaded
by the Contractor on to SPIN. The format shall be Adobe PDF.

(7)  Where it is necessary to use an existing SPIS design, the Contractor shall ensure the
Packaging manufacturer is a registered organisation in accordance with clause 22.f.(1) above, or if
un-registered, is compliant with MPAS ANNEX A Supplement (Code) M. The Contractor shall
ensure, as far as possible, that the SPIS is up to date.

(8) The documents supplied under clause 22.f.(6) shall be considered as a contract data
requirement and be subject to the terms of DEFCON 15 and DEFCON 21.

Unless otherwise stated in the Contract, one of the following procedures for the production of new or

modified SPIS designs shall be applied:

h.

(1) If the Contractor or their Subcontractor is the PDA they shall:

(@)  Onreceipt of instructions received from the Authority’s representative nominated in Box 2
Annex A to Schedule 3 (Contract Data Sheet), prepare the required package design in
accordance with clause 22.f.

(b) Where the Contractor or their Subcontractor is registered, they shall, on completion of
any design work, provide the Authority with the following documents electronically:

i. alist of all SPIS which have been prepared or revised against the Contract; and

ii. acopy of all new /revised SPIS, complete with all continuation sheets and
associated drawings, where applicable, to be uploaded onto SPIN.

(c)  Where the PDA is not a registered organisation, then they shall obtain approval for their
design from a registered organisation before proceeding, then follow clause 22.g.(1)(b).

(2)  Where the Contractor or their Subcontractor is not the PDA and is un-registered, they shall not
produce, modify, or update SPIS designs. They shall obtain current SPIS design(s) from the
Authority or a registered organisation before proceeding with manufacture of Packaging. To allow
designs to be provided in ample time, they should apply for SPIS designs as soon as practicable.

(3) Where the Contractor or their Subcontractor is un-registered and has been given authority to

produce, modify, and update SPIS designs by the Contract, they shall obtain approval for their design
from a registered organisation using DEFFORM 129a before proceeding, then follow clause
22.9.(1)(b).
(4)  Where the Contractor or their Subcontractor is not a PDA but is registered, they shall follow
clauses 22.9.(1)(a) and 22.g.(1)(b).

If special jigs, tooling etc., are required for the production of MLP, the Contractor shall obtain written

approval from the Commercial Officer before providing them. Any approval given will be subject to the
terms of DEFCON 23 (SC2) or equivalent condition, as appropriate.



i.  In addition to any marking required by international or national legislation or regulations, the following
package labelling and marking requirements apply:

(1)

If the Contract specifies UK or NATO MPL, labelling and marking of the packages shall be in

accordance with Def Stan 81-041 (Part 6) and this Condition as follows:

)

(a) Labels giving the mass of the package, in kilograms, shall be placed such that they may
be clearly seen when the items are stacked during storage.

(b)  Each consignment package shall be marked with details as follows:
i.  name and address of consignor;
i.  name and address of consignee (as stated in the Contract or order);
iii.  destination where it differs from the consignee's address, normally either:
().  delivery destination / address; or

(ii). transit destination, where delivery address is a point for aggregation /
disaggregation and / or onward shipment elsewhere, e.g. railway station, where that
mode of transport is used;

iv.  the unique order identifiers and the CP&F Delivery Label / Form which shall be
prepared in accordance with DEFFORM 129J.

(). If aggregated packages are used, their consignment marking and
identification requirements are stated at clause 22.I.

If the Contract specifies Commercial Packaging, an external surface of each PPQ package and

each consignment package, if it contains identical PPQ packages, shall be marked, using details of
the Contractor Deliverables as shown in the Contract schedule, to state the following:

(a)  description of the Contractor Deliverable;

(b)  the full thirteen digit NATO Stock Number (NSN);

(c) the PPQ;

(d) maker's part / catalogue, serial and / or batch number, as appropriate;
(e) the Contract and order number when applicable;

()  the words “Trade Package” in bold lettering, marked in BLUE in respect of trade
packages, and BLACK in respect of export trade packages;

(g) shelf life of item where applicable;

(h)  for rubber items or items containing rubber, the quarter and year of vulcanisation or
manufacture of the rubber product or component (marked in accordance with Def Stan 81-041);

(i)  any statutory hazard markings and any handling markings, including the mass of any
package which exceeds 3kg gross; and

()  any additional markings specified in the Contract.

j-  Bar code marking shall be applied to the external surface of each consignment package and to each
PPQ package contained therein. The default symbology shall be as specified in Def Stan 81-041 (Part 6).
As a minimum the following information shall be marked on packages:

(1)
()
®3)
(4)
©®)

the full 13-digit NSN;

denomination of quantity (D of Q);

actual quantity (quantity in package);

manufacturer's serial number and / or batch number, if one has been allocated; and
the CP&F-generated unique order identifier.

k.  Requirements for positioning bar codes in relation to related text, as well as positioning on package
etc., are defined in Def Stan 81-041 (Part 6). If size of the bar code does not allow a label to be directly



attached, then a tag may be used. Any difficulties over size or positioning of barcode markings shall
initially be referred to the organisation nominated in Box 3 of Annex A to Schedule 3 (Contract Data
Sheet).

I.  The requirements for the consignment of aggregated packages are as follows:

(1) With the exception of packages containing Dangerous Goods, over-packing for delivery to the
consignee shown in the Contract may be used by the consignor to aggregate a number of packages
to different Packaging levels, provided that the package contains Contractor Deliverables of only one
NSN or class group. Over-packing shall be in the cheapest commercial form consistent with ease of
handling and protection of over-packed items.

(2) Two adjacent sides of the outer container shall be clearly marked to show the following:
(@)  class group number;
(b)  name and address of consignor;
(c) name and address of consignee (as stated on the Contract or order);
(d) destination if it differs from the consignee's address, normally either:
i.  delivery destination / address; or

ii. transit destination, if the delivery address is a point of aggregation / disaggregation
and / or onward shipment e.qg. railway station, where that mode of transport is used,;

(e) where applicable, the reference number of the delivery note produced by CP&F relating
to the contents. The consignee's copy of each delivery note shall be placed in the case /
container. If the Contractor Deliverables listed in the delivery note are packed in several cases,
the consignee's copy shall be placed in the first case and a separate list detailing the contents
shall be prepared for each case after the first and placed in the case to which it relates. Each
case is to be numbered to indicate both the number of the case and the total number of cases
concerned e.g. 1/3, 2/3, 3/3;

(f)  the CP&F-generated shipping label; and
(g) any statutory hazard markings and any handling markings.

m.  Authorisation of the Contractor to undertake Packaging design, or to use a packaging design, that
was not part of the original requirement under the Contract, shall be considered as an alteration to the
specification in accordance with Condition 6 (Formal Amendments to the Contract).

n.  The Contractor shall ensure that timber and wood-containing products supplied under the Contract
comply with the provisions of Condition 24 (Timber and Wood-Derived Products) and Annex | and Annex
Il of the International Standards for Phytosanitary Measures, "Guidelines for Regulating Wood Packaging
Material in International Trade", Publication No 15 (ISPM 15).

0. All Packaging shall meet the requirements of the Packaging (Essential Requirements) Regulations
2003 (as amended) where applicable.

p. Inany design work the Contractor shall comply with the Producer Responsibility Obligations
(Packaging Waste) Regulations 2007 (as amended) or equivalent legislation. Evidence of compliance
shall be a contractor record in accordance with Condition 17 (Contractor’s Records).

g. This Condition is concerned with the supply of Packaging suitable to protect and ease handling,
transport and storage of specified items. Where there is a failure of suitable Packaging (a design failure),
or Packaging fails and this is attributed to the Packaging supplier, then the supplier shall be liable for the
cost of replacing the Packaging.

r.  Liability for other losses resulting from Packaging failure or resulting from damage to Packaging,
(such as damage to the packaged item etc.), shall be specified elsewhere in the Contract.

s.  General requirements for service Packaging, including details of UK and NATO MLP and
Commercial Packaging descriptions, are contained in Def Stan 81-041 (Part 1) "Packaging of Defence



Materiel". Def Stans, NATO Standardisation Agreements (STANAGS), and further information are
available from the DStan internet site at: https://www.dstan.mod.uk/

t.  Unless specifically stated otherwise in the invitation to tender or the Contract, reference to any
standard including Def Stans or STANAGS in any invitation to tender or Contract document means the
edition and all amendments extant at the date of such tender or Contract.

u. In the event of conflict between the Contract and Def Stan 81-041, the Contract shall take
precedence.

23.Supply of Data for Hazardous Materials or Substances in Contractor Deliverables
a. The Contractor shall provide to the Authority:

(1) for each hazardous material or substance supplied, a Safety Data Sheet (SDS) in accordance
the extant Classification, Labelling and Packaging (GB CLP) Regulation; and

(2) for each Contractor Deliverable containing hazardous materials or substances, safety
information as required by the Health and Safety at Work, etc Act 1974, at the time of supply.

Nothing in this Condition shall reduce or limit any statutory duty or legal obligation of the Authority or
the Contractor.

b. If the Contractor Deliverable contains hazardous materials or substances, or is a substance falling
within the scope of the extant UK REACH Regulation:

(1) the Contractor shall provide to the Authority an SDS for the substance in accordance with the
Regulation. If the Contractor becomes aware of new information which may affect the risk
management measures or new information on the hazard, the Contractor shall update the SDS and
forward it to the Authority and to the address listed in clause 23.h below; and

(2)  the Authority, if it becomes aware of new information regarding the hazardous properties of the
substance, or any other information that might call into question the appropriateness of the risk
management measures identified in the SDS supplied, shall report this information in writing to the
Contractor.

c. Ifthe Contractor is required, under, or in connection with the Contract, to supply Contractor
Deliverables or components of Contractor Deliverables that, in the course of their use, maintenance,
disposal, or in the event of an accident, may release hazardous materials or substances, they shall
provide to the Authority a list of those hazardous materials or substances, and for each hazardous
material or substance listed, provide an SDS.

d.  The Contractor shall provide to the Authority a completed Schedule 6 (Hazardous Contractor
Deliverables, Materials or Substances Supplied under the Contract: Data Requirements) in accordance
with Schedule 3 (Contract Data Sheet).

e. If the Contractor Deliverables, materials or substances are ordnance, munitions or explosives, in
addition to the requirements of the GB CLP and UK REACH the Contractor shall comply with hazard
reporting requirements of DEF STAN 07-085 Design Requirements for Weapons and Associated
Systems.

f.  If the Contractor Deliverables, materials or substances are or contain or embody a radioactive
substance as defined in the extant lonising Radiation Regulations, the Contractor shall additionally
provide details of:

(1) Aactivity; and
(2) the substance and form (including any isotope);

g. If the Contractor Deliverables, materials or substances have magnetic properties, the Contractor
shall additionally provide details of the magnetic flux density at a defined distance, for the condition in
which it is packed.
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h.  Any SDS to be provided in accordance with this Condition, including any related information to be
supplied in compliance with the Contractor’s statutory duties under clause 23.a.(1) and 23.b.(1), any
information arising from the provisions of clauses 23.e, 23.f and 23.g and the completed Schedule 6, shall
be sent directly to the Authority’s Representative (Commercial) as soon as practicable, and no later than
one (1) month prior to the Contract delivery date, unless otherwise stated in Schedule 3 (Contract Data
Sheet). In addition, so that the safety information can reach users without delay, a copy shall be sent
preferably as an email with attachment(s) in Adobe PDF or MS WORD format, or, if only hardcopy is
available, to the addresses below:

(1) Hard copies to be sent to:

Hazardous Stores Information System (HSIS)

Department of Safety & Environment, Quality and Technology (DS & EQT)
Spruce 2C, #1260,

MOD Abbey Wood (South)

Bristol BS34 8JH

DESTECH-QSEPEnv-HSISMulti@mod.gov.uk

i.  Failure by the Contractor to comply with the requirements of this Condition shall be grounds for
rejecting the affected Contractor Deliverables. Any withholding of information concerning Hazardous
Contractor Deliverables, materials or substances shall be regarded as a material breach of Contract
under Condition 42 (Material Breach) for which the Authority reserves the right to require the Contractor to
rectify the breach immediately at no additional cost to the Authority or to terminate the Contract in
accordance with Condition 42.

j- Where delivery is made to the Defence Fulfilment Centre (DFC) and / or other Team Leidos location /
building, the Contractor must comply with the Logistic Commaodities and Services Transformation (LCST)
Supplier Manual.

24.Timber and Wood-Derived Products
a. All Timber and Wood-Derived Products supplied by the Contractor under the Contract:
(1) shall comply with the Contract Specification; and
(2) must originate either:
(a) from a Legal and Sustainable source; or
(b)  from a FLEGT-licensed or equivalent source.

b.  In addition to the requirements of clause 24.a, all Timber and Wood-Derived Products supplied by
the Contractor under the Contract shall originate from a forest source where management of the forest
has full regard for:

(1) identification, documentation and respect of legal, customary and traditional tenure and use
rights related to the forest;

(2)  mechanisms for resolving grievances and disputes including those relating to tenure and use
rights, to forest management practices and to work conditions; and

(3) safeguarding the basic labour rights and health and safety of forest workers.

c. Ifrequested by the Authority, the Contractor shall provide to the Authority Evidence that the Timber
and Wood-Derived Products supplied to the Authority under the Contract comply with the requirements of
clause 24.a or 24.b or both.

d.  The Authority reserves the right at any time during the execution of the Contract and for a period of
five (5) years from final Delivery under the Contract to require the Contractor to produce the Evidence
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required for the Authority’s inspection within fourteen (14) days of the Authority’s request.

e. Ifthe Contractor has already provided the Authority with the Evidence required under clause 24.c,
the Contractor may satisfy these requirements by giving details of the previous notification and confirming
the Evidence remains valid and satisfies the provisions of clauses 24.a or 24.b or both.

f.  The Contractor shall maintain records of all Timber and Wood-Derived Products delivered to and
accepted by the Authority, in accordance with Condition 17 (Contractor’'s Records).

g. Notwithstanding clause 24.c, if exceptional circumstances render it strictly impractical for the
Contractor to record Evidence of proof of timber origin for previously used Recycled Timber, the
Contractor shall support the use of this Recycled Timber with:

(1) arecord tracing the Recycled Timber to its previous end use as a standalone object or as part
of a structure; and

(2) an explanation of the circumstances that rendered it impractical to record Evidence of proof of
timber origin.

h.  The Authority reserves the right to decide, except where in the Authority’s opinion the timber
supplied is incidental to the requirement and from a low risk source, whether the Evidence submitted to it
demonstrates compliance with clause 24.a or 24.b, or both. In the event that the Authority is not satisfied,
the Contractor shall commission and meet the costs of an Independent Verification and resulting report
that will:

(1) verify the forest source of the timber or wood; and
(2) assess whether the source meets the relevant criteria of clause 24.b.

i.  The statistical reporting requirement at clause 24.j applies to all Timber and Wood-Derived Products
delivered under the Contract. The Authority reserves the right to amend the requirement for statistical
reporting, in the event that the UK Government changes the requirement for reporting compliance with the
Government Timber Procurement Policy. Amendments to the statistical reporting requirement will be
made in accordance with Condition 6 (Formal Amendments to the Contract).

j- The Contractor shall provide to the Authority, a completed Schedule 7 (Timber and Wood-Derived
Products Supplied under the Contract: Data Requirements), the data or Information the Authority requires
in respect of Timber and Wood-Derived Products delivered to the Authority under the Contract, or in
respect of each order in the case of a Framework Agreement, or at such other frequency as stated in the
Contract. The Contractor shall send all completed Schedule 7s (Timber and Wood-Derived Products
Supplied under the Contract: Data Requirements), including nil returns where appropriate, to the
Authority’s Representative (Commercial).

k.  The Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data
Requirements) may be amended by the Authority from time to time, in accordance with Condition 6
(Formal Amendments to the Contract).

I.  The Contractor shall obtain any wood, other than processed wood, used in Packaging from:

(1) companies that have a full registered status under the Forestry Commission and Timber
Packaging and Pallet Confederation’s UK Wood Packaging Material Marking Programme (more
detailed information can be accessed at www.forestry.gov.uk) and all such wood shall be treated for
the elimination of raw wood pests and marked in accordance with that Programme; or

(2)  sources supplying wood treated and marked so as to conform to Annex | and Annex Il of the
International Standard for Phytosanitary Measures, “Guidelines for Regulating Wood Packaging
Material in International Trade”, Publication No 15 published by the Food and Agricultural
Organisation of the United Nations (ISPM15) (more detailed information can be accessed at
www.fao.org).

25.Certificate of Conformity



a.  Where required in Schedule 3 (Contract Data Sheet) the Contractor shall provide a Certificate of
Conformity (CofC) in accordance with Schedule 2 (Schedule of Requirements) and any applicable Quality
Plan. One copy of the CofC shall be sent to the Authority’s Representative (Commercial) upon Delivery,
and one copy shall be provided to the Consignee upon Delivery.

b.  Each CofC should include the wording "Certificate of Conformity" in the title of the document to allow
for easy identification. One CofC is to be used per NSN/part number; a CofC must not cover multiple line
items.

c.  The Contractor shall consider the CofC to be a record in accordance with Condition 17 (Contractor’s
Records).

d.  The Information provided on the CofC shall include:
(1) Contractor’'s name and address;
(2)  Contractor uniqgue CofC number;
(3) Contract number and where applicable Contract amendment number;
(4) details of any approved concessions;
(5) acquirer name and organisation;
(6) Delivery address;
(7)  Contract Item Number from Schedule 2 (Schedule of Requirements);

(8) description of Contractor Deliverable, including part number, specification and configuration
status;

(9)  NATO Stock Number (NSN) (where allocated);
(10) identification marks, batch and serial numbers in accordance with the Specification;
(11) quantities;
(12) asigned and dated statement by the Contractor that the Contractor Deliverables comply with
the requirements of the Contract and approved concessions.
Exceptions or additions to the above are to be documented.

e.  Where Schedule 2 (Schedule of Requirements) and any applicable Quality Plan require
demonstration of traceability and design provenance through the supply chain the Contractor shall include
in any relevant subcontract the requirement for the Information called for at clause 25.d. The Contractor
shall ensure that this Information is available to the Authority through the supply chain upon request in
accordance with Condition 17 (Contractor Records).

26.Access to Contractor’s Premises

a. The Contractor shall provide to the Authority’s Representatives following reasonable Notice,
relevant accommodation/facilities, at no direct cost to the Authority, and all reasonable access to their
premises for the purpose of monitoring the Contractor’s progress and quality standards in performing the
Contract.

b.  As far as reasonably practical, the Contractor shall ensure that the provisions of clause 26.a are
included in their subcontracts with those suppliers identified in the Contract. The Authority, through the
Contractor, shall arrange access to such Subcontractors.

27.Delivery / Collection

a. Schedule 3 (Contract Data Sheet) shall specify whether the Contractor Deliverables are to be
Delivered to the Consignee by the Contractor or Collected from the Consignor by the Authority.

b.  Where the Contractor Deliverables are to be Delivered by the Contractor (or a third party acting on
behalf of the Contractor), the Contractor shall, unless otherwise stated in writing:



(1) contact the Authority’s Representative as detailed in Schedule 3 (Contract Data Sheet) in
advance of the Delivery Date in order to agree administrative arrangements for Delivery and provide
any Information pertinent to Delivery requested;

(2) comply with any special instructions for arranging Delivery in Schedule 3 (Contract Data
Sheet);

(3) ensure that each consignment of the Contractor Deliverables is accompanied by, (as specified
in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with the instructions;

(4) be responsible for all costs of Delivery; and

(5) Deliver the Contractor Deliverables to the Consignee at the address stated in Schedule 2
(Schedule of Requirements) by the Delivery Date between the hours agreed by the Parties.

c.  Where the Contractor Deliverables are to be Collected by the Authority (or a third party acting on
behalf of the Authority), the Contractor shall, unless otherwise stated in writing:

(1) contact the Authority’s Representative (Transport) as detailed in box 10 of Annex A to
Schedule 3 (Contract Data Sheet) in advance of the Delivery Date in order to agree specific
arrangements for Collection and provide any Information pertinent to the Collection requested;

(2) comply with any special instructions for arranging Collection in Schedule 3 (Contract Data
Sheet);

(3) ensure that each consignment of the Contractor Deliverables is accompanied by, (as specified
in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with the instructions;

(4) ensure that the Contractor Deliverables are available for Collection by the Authority from the
Consignor (as specified in Schedule 3 (Contract Data Sheet)) by the Delivery Date between the hours
agreed by the Parties; and

(5) inthe case of Overseas consignments, ensure that the Contractor Deliverables are
accompanied by the necessary transit documentation. All Customs clearance shall be the
responsibility of the Authority’s Representative (Transport).

d.  Title and risk in the Contractor Deliverables shall only pass from the Contractor to the Authority:

(1) onthe Delivery of the Contractor Deliverables by the Contractor to the Consignee in
accordance with clause 27.b; or

(2)  onthe Collection of the Contractor Deliverables from the Consignor by the Authority once they
have been made available for Collection by the Contractor in accordance with clause 27.c.

28.Acceptance

a. Acceptance of the Contractor Deliverables shall occur in accordance with any acceptance
procedure specified in Schedule 8 (Acceptance Procedure). If no acceptance procedure is so specified
acceptance shall occur when either:

(1) the Authority does any act in relation to the Contractor Deliverable which is inconsistent with
the Contractor’s ownership; or

(2) the time limit in which to reject the Contractor Deliverables defined in clause 29.b has elapsed.

29.Rejection and Counterfeit Materiel

Rejection:

a. If any of the Contractor Deliverables Delivered to the Authority do not conform to the Specification or
any other terms of the Contract, then (without limiting any other right or remedy that the Authority may

have) the Authority may reject the Contractor Deliverables (in whole or in part). The Authority shall return
these Contractor Deliverables to the Contractor at the Contractor’s risk and cost.



b.  Rejection of any of the Contractor Deliverables under clause 29.a30.a shall take place by the time
limit for rejection specified in Schedule 3 (Contract Data Sheet), or if no such period is specified, the
Contractor Deliverables shall be deemed to be accepted within a reasonable period of time.

Counterfeit Materiel:

c.  Where the Authority suspects that any Contractor Deliverable or consignment of Contractor
Deliverables contains Counterfeit Materiel, it shall:

(1) notify the Contractor of its suspicion and reasons therefore;

(2)  where reasonably possible, and if requested by the Contractor within 10 Business Days of
such notification, (at the Contractor’s own risk and expense and subject to any reasonable controls
specified by the Authority) afford the Contractor the facility to (i) inspect the Contractor Deliverable or
consignment and/or (ii) obtain a sample thereof for validation or testing purposes.

(3) give the Contractor a further 20 Business Days or such other reasonable period agreed by the
Authority, from the date of the inspection at 29.c.(2).(i) or the provision of a sample at 29.c.(2).(ii), to
comment on whether the Contractor Deliverable or consignment meets the definition of Counterfeit
Materiel; and

(4) determine, on the balance of probabilities and strictly on the evidence available to it at the time,
whether the Contractor Deliverable or consignment meets the definition of Counterfeit Materiel

Where the Authority has determined that the Contractor Deliverable, part or consignment of
Contractor Deliverables contain Counterfeit Material then it may reject the Contractor Deliverable,
part or consignment under 29.a and 29.b (Rejection).

d. In addition to its rights under 29.a and 29.b (Rejection), where the Authority reasonably believes that
any Contractor Deliverable or consignment of Contractor Deliverables contains Counterfeit Materiel, it
shall be entitled to:

(1) retain any Counterfeit Materiel; and/or

(2) retain the whole or any part of such Contractor Deliverable or consignment where it is not
possible to separate the Counterfeit Materiel from the rest of the Contractor Deliverable, or
consignment;

and such retention shall not constitute acceptance under Condition 28 (Acceptance).

e.  Where the Authority intends to exercise its rights under clause 29.d, it shall where reasonable permit
the Contractor, within a period specified by the Authority, to arrange at their own risk and expense and
subject to any reasonable controls specified by the Authority, for:

(1) the separation of Counterfeit Materiel from any Contractor Deliverable or part of a Contractor
Deliverable; and/or

(2) the removal of any Contractor Deliverable or part of a Contractor Deliverable that the Authority
is satisfied does not contain Counterfeit Materiel.

f.  Inrespect of any Contractor Deliverable, consignment or part thereof that is retained in accordance
with clause 29.d, including where the Authority permits the Contractor to remove non-Counterfeit Materiel
under clause 29.e but the Contractor fails to do so within the period specified by the Authority and subject
to clause 29.j, the Authority shall be entitled to exercise any, all, or any combination of, the following
rights:

(1) to dispose of it responsible, and in a manner that does not permit its reintroduction into the
supply chain or market;

(2) to pass it to a relevant investigatory or regulatory authority;

(3) toretain conduct or have conducted further testing including destructive testing, for further

investigatory, regulatory or risk management purposes. Results from any such tests shall be shared
with the Contractor; and/or



(4) torecover the reasonable costs of testing, storage, access, and/or disposal of it from the
Contractor.

Exercise of the rights granted at clauses 29.f.(1) to 29.f.(3) shall not constitute acceptance under
Condition 28 (Acceptance).

g. Any scrap or other disposal payment received by the Authority shall be off set against any amount
due to the Authority under clause 29.f.(4). If the value of the scrap or other disposal payment exceeds the
amount due to the Authority under clause 29.f.(4) then the balance shall accrue to the Contractor.

h.  The Authority shall not use a retained Article or consignment other than as permitted in clauses 29.c
—29..

i.  The Authority may without restriction report a discovery of Counterfeit Materiel and disclose
information necessary for the identification of similar materiel and its possible sources.

j-  The Contractor shall not be entitled to any payment or compensation from the Authority as a result of
the Authority exercising the rights set out in clauses 29.c — 29.j except where it has been determined in
accordance with Condition 39 (Dispute Resolution) that the Authority has made an incorrect determination
in accordance with clause 20.c.(4). In such circumstances the Authority shall reimburse the Contractors
reasonable costs of complying with clause 29.c.

30.Diversion Orders

a.  The Authority shall notify the Contractor at the earliest practicable opportunity if it becomes aware
that a Contractor Deliverable is likely to be subject to a Diversion Order.

b.  The Authority may issue a Diversion Order for the urgent delivery of the Contractor Deliverables
identified in it. These Contractor Deliverables are to be delivered by the Contractor using the quickest
means available as agreed by the Authority.

c.  The Authority reserves the right to cancel the Diversion Order.

d. If the terms of the Diversion Order are unclear, the Contractor shall immediately contact the
Representative of the Authority who issued it for clarification and/or further instruction.

e. If the Diversion Order increases the quantity of Contractor Deliverables beyond the scope of the
Contract, it is to be returned immediately to the Authority’s Commercial Officer with an appropriate
explanation.

f.  The Contractor shall be entitled to reasonable additional delivery and packaging costs incurred in
complying with the Diversion Order or cancellation. Claims are to be submitted by the Contractor to the
Authority’s Commercial Officer together with applicable receipts and agreed as an amendment to the
Contract in accordance with Condition 6 (Formal Amendments to the Contract). The Contractor shall
comply with the requirements of the Diversion Order upon receipt of the Diversion Order.

31.Self-to-Self Delivery

Where it is stated in Schedule 3 (Contract Data Sheet) that any Contractor Deliverable is to be Delivered
by the Contractor to their own premises, or to those of a Subcontractor (‘self-to-self delivery’), the risk in
such a Contractor Deliverable shall remain vested in the Contractor until such time as it is handed over to
the Authority.

Licences and Intellectual Property

32.Import and Export Licences

a. If, in the performance of the Contract, the Contractor needs to import into the UK or export out of the
UK anything not supplied by or on behalf of the Authority and for which a UK import or export licence is
required, the responsibility for applying for the licence shall rest with the Contractor. The Authority shall



provide the Contractor with sufficient information, certification, documentation and other reasonable
assistance in obtaining any necessary UK import or export licence.

b.  When an export licence or import licence or authorisation either singularly or in combination is
required from a foreign government for the performance of the Contract, the Contractor shall as soon as
reasonably practicable consult with the Authority on the licence requirements. Where the Contractor is
the applicant for the licence or authorisation the Contractor shall:

(1) ensure that when end use or end user restrictions, or both, apply to all or part of any Contractor
Deliverable (which for the purposes of this Condition shall also include information, technical data and
software), the Contractor, unless otherwise agreed with the Authority, shall identify in the application:

(a) the end user as: Her Britannic Majesty’s Government of the United Kingdom of Great
Britain and Northern Ireland (hereinafter “HM Government”); and

(b)  the end use as: For the Purposes of HM Government; and

(2) include in the submission for the licence or authorisation a statement that "information on the

status of processing this application may be shared with the Ministry of Defence of the United

Kingdom".
c. If the Contractor or any Subcontractor in the performance of the Contract needs to export materiel
not previously supplied by or on behalf of the Authority for which an export licence or import licence or
authorisation from a foreign government is required, the responsibility for instituting expeditious action to
apply for and obtain the licence shall rest with the Contractor or that Subcontractor. For the purposes of
this Condition materiel shall mean information, technical data and items, including Contractor
Deliverables, components of Contractor Deliverables and software.

d.  Where the Contract performance requires the export of materiel for which a foreign export licence or
import licence or authorisation is required, the Contractor shall include the dependencies for the export
licence or import licence or authorisation application, grant and maintenance in the Contract risk register
and in the risk management plan for the Contract, with appropriate review points. Where there is no
requirement under the Contract for a risk management plan the Contractor shall submit this information to
the Authority’s representative.

e.  During the term of the Contract and for a period of up to 2 years from completion of the Contract, the
Authority may make a written request to the Contractor to seek a variation to the conditions to a foreign
export licence or import licence or authorisation to enable the Authority to re-export or re-transfer a
licensed or authorised item or licensed or authorised information from the UK to a non-licensed or
unauthorised third party. If the Authority makes such a request it will consult with the Contractor before
making a determination of whether the Authority or the Contractor is best placed in all the circumstance to
make the request. Where, subsequent to such consultation the Authority notifies the Contractor that the
Contractor is best placed to make such request:

(1) the Contractor shall, or procure that the Contractor’'s Subcontractor shall, expeditiously
consider whether or not there is any reason why it should object to making the request and, where it
has no objection, file an application to seek a variation of the applicable export licence or import
licence or authorisation in accordance with the procedures of the licensing authority. Where the
Contractor has an objection, the Parties shall meet within five (5) working days to resolve the issue
and should they fail the matter shall be escalated to an appropriate level within both Parties’
organisations, to include their respective export licensing subject matter experts; and

(2)  the Authority shall provide sufficient information, certification, documentation and other

reasonable assistance as may be necessary to support the application for the requested variation.
f.  Where the Authority determines that it is best placed to make such request the Contractor shall
provide sufficient information, certification, documentation and other reasonable assistance as may be
necessary to support the Authority to make the application for the requested variation.

g. Where the Authority invokes clause 32.e or 32.f the Authority will pay the Contractor a fair and



reasonable charge for this service based on the cost of providing it.

h.  Where the Contractor subcontracts work under the Contract, which is likely to be subject to foreign
export control, import control or both the Contractor shall use reasonable endeavours to incorporate in
each subcontract equivalent obligations to those set out in this Condition. Where it is not possible to
include equivalent terms to those set out in this Condition, the Contractor shall report that fact and the
circumstances to the Authority.

i.  Without prejudice to HM Government's position on the validity of any claim by a foreign government
to extra-territoriality, the Authority shall provide the Contractor with sufficient information, certification,
documentation and other reasonable assistance to facilitate the granting of export licences or import
licences or authorisations by a foreign Government in respect of the performance of the Contract.

j-  The Authority shall provide such assistance as the Contractor may reasonably require in obtaining
any UK export licences necessary for the performance of the Contract.

k.  The Contractor shall use reasonable endeavours to identify whether any Contractor Deliverable is
subject to:

(1) anon-UK export licence, authorisation or exemption; or
(2) any other related transfer or export control,

that imposes or will impose end use, end user or re-transfer or re-export restrictions, or restrictions on
disclosure to individuals based upon their nationality. This does not include the Intellectual Property-
specific restrictions of the type referred to in Condition 33 (Third Party Intellectual Property — Rights and
Restrictions).

l.  If at any time during the term of the Contract the Contractor becomes aware that all or any part of the
Contractor Deliverables are subject to clause 32.k.(1) or 32.k.(2), they shall notify the Authority of this as
soon as reasonably practicable by providing details in the DEFFORM 528 or other mutually agreed
alternative format. Such notification shall be no later than thirty (30) days of knowledge of any affected
Contractor Deliverable and in any event such notification shall be not less than thirty (30) days prior to
delivery of the Contractor Deliverables.

m.  If the information to be provided under clause 32.1 has been provided previously to the Authority by
the Contractor under the Contract, the Contractor may satisfy these requirements by giving details of the
previous notification and confirming they remain valid and satisfy the provisions of clause 32.1.

n.  During the term of the Contract, the Contractor shall notify the Authority as soon as reasonably
practicable of any changes in the information notified previously under clauses 32.| or 32.m of which they
become or are aware that would affect the Authority’s ability to use, disclose, re-transfer or re-export an
item or part of it as is referred to in those clauses by issuing an updated DEFFORM 528 to the Authority.

0. For a period of up to 2 years from completion of the Contract and in response to a specific request
by the Authority, the Contractor shall notify the Authority as soon as reasonably practicable of any
changes in the information notified previously under clause 32.1 or 32.m of which they become aware that
would affect the Authority’s ability to use, disclose, re-transfer or re-export an item or part of it as is
referred to in those clauses by issuing an updated DEFFORM 528 to the Authority.

p. Where following receipt of materiel from a Subcontractor or any of their other suppliers restrictions
are notified to the Contractor by that Subcontractor, supplier or other third party or are identified by the
Contractor, the Contractor shall immediately inform the Authority by issuing an updated DEFFORM 528.
Within [X] days of such natification, the Contractor shall propose to the Authority actions to mitigate the
impact of such restrictions. Such proposals may include, where appropriate, mutually supported attempts
to obtain removal or modification to the restrictions or to obtain appropriate authorisations from the
relevant foreign government. The Authority shall notify the contractor within [X] days of receipt of a
proposal whether it is acceptable and where appropriate the Contract shall be modified in accordance
with its terms to implement the proposal.

g. Ifthe restrictions prevent the Contractor from performing their obligations under the Contract and



have not been removed, modified or otherwise satisfactorily managed within a reasonable time, the
Authority may at its absolute discretion elect to amend the contract in accordance with Condition 6 or as
otherwise may be provided by the Contract, or to terminate the Contract. Except as set out in clause 32.r,
in the event of termination in these circumstances termination shall be on fair and reasonable terms
having regard to all the circumstances including payments already made and that would otherwise be due
under the Contract, costs incurred by the Contractor and benefits received by the Authority. The Parties,
acting in good faith, will use all reasonable endeavours to agree such fair and reasonable terms failing
which either Party may refer the matter to dispute resolution in accordance with the provisions in the
Contract.

r.  Inthe event that the restrictions notified to the Authority pursuant to clause 32.I were known or ought
reasonably have been known by the Contractor (but were not disclosed) at contract award or if restrictions
notified to the Authority pursuant to clauses 32.n or 32.p were known or ought reasonably to have been
known by the Contractor at the date of submission of the most recent DEFFORM 528 submitted to the
Authority in accordance with clause 32.1, termination under clause 32.t will be in accordance with
Condition 42 (Material Breach) and the provisions of clause 33.v will not apply.

s.  The Authority shall use reasonable endeavours to identify any export control restrictions applying to
materiel to be provided to the Contractor as Government Furnished Assets (GFA). Where the Authority is
to provide materiel necessary to enable the Contractor to perform the Contract or in respect of which the
Services are to be provided, and that materiel is subject to a non-UK export licence, authorisation,
exemption or other related transfer or export control as described in the provisions of clause 32.k, the
Authority shall provide a completed DEFFORM 528 or will provide a new or updated DEFFORM 528 to
the Contractor within thirty (30) days of the date of knowledge and in any case not later than thirty (30)
days prior to the delivery of such materiel to the Contractor.

t.  Inthe event that the Authority becomes aware that the DEFFORM 528 disclosure was incomplete or
inaccurate or in the event additional such materiel is identified then the Authority shall provide, as soon as
reasonably practicable a new or revised DEFFORM 528. In the event that the Authority becomes aware
that a prior disclosure included in DEFFORM 528 submitted to the Contractor was incomplete or
inaccurate less than thirty (30) days prior to the delivery to the Contractor of any material to which the
updated or new disclosure relates, the Parties will meet as soon as reasonably practicable to discuss how
to mitigate the impact of the incomplete or inaccurate disclosure.

u. Where:

(1) restrictions are advised by the Authority to the Contractor in a DEFFORM 528 provided
pursuant to clauses 32.s or 32.t or both; or

(2) any of the information provided by the Authority in any DEFFORM 528 proves to be incorrect
or inaccurate;

the Authority and the Contractor shall act promptly to mitigate the impact of such restrictions or incorrect
or inaccurate information. Such mitigation shall include, where appropriate, mutually supported attempts
to obtain removal or modification to the restrictions or to obtain appropriate authorisations from the
relevant foreign government. If the restrictions or incorrect or inaccurate information adversely affect the
ability of the Contractor to perform their obligations under the Contract, the matter shall be handled under
the terms of Condition 6 (Formal Amendments to the Contract) or as may otherwise be provided by the
Contract as appropriate and if no alternative solution satisfies the essential terms of the Contract and the
restrictions have not been removed, modified or otherwise satisfactorily managed within a reasonable
time the Authority may terminate the Contract. Termination under these circumstances will be under the
terms of Condition 41 (Termination for Convenience) and as referenced in the Contract.

V. Pending agreement of any amendment of the Contract as set out in clause 32.q or 32.u, provided
the Contractor takes such steps as are reasonable to mitigate the impact, the Contractor shall be relieved
from their obligations to perform those elements of the Contract directly affected by the restrictions or
provision of incorrect or incomplete information.



33.Third Party Intellectual Property — Rights and Restrictions

a. The Contractor and, where applicable any Subcontractor, shall promptly notify the Authority as soon
as they become aware of:

(1) anyinvention or design the subject of patent or registered Design Rights (or application
thereof) owned by a third party which appears to be relevant to the performance of the Contract or to
use by the Authority of anything required to be done or delivered under the Contract;

(2) any restriction as to disclosure or use, or obligation to make payments in respect of any other
intellectual property (including technical Information) required for the purposes of the Contract or
subsequent use by the Authority of anything delivered under the Contract and, where appropriate, the
notification shall include such Information as is required by Section 2 of the Defence Contracts Act
1958;

(3) any allegation of infringement of intellectual property rights made against the Contractor and
which pertains to the performance of the Contract or subsequent use by the Authority of anything
required to be done or delivered under the Contract.

clause 33.a does not apply in respect of Contractor Deliverables normally available from the Contractor as
a Commercial Off The Shelf (COTS) item or service.

b. If the Information required under clause 33.a has been notified previously, the Contractor may meet
their obligations by giving details of the previous notification.

c. For COTS Contractor Deliverables patents and registered designs in the UK, in respect of any
question arising (by way of an allegation made to the Authority or Contractor, or otherwise) that the
manufacture or provision under the Contract of Contractor Deliverables normally available from the
Contractor as a COTS item or service is an infringement of a UK patent or registered design not owned or
controlled by the Contractor or the Authority, the Contractor shall, subject to the agreement of the third
party owning such patent or registered design, be given exclusive conduct of any and all negotiations for
the settlement of any claim or the conduct of any litigation arising out of such question. The Contractor
shall indemnify the Authority, its officers, agents and employees against any liability and cost arising from
such allegation. This Condition shall not apply if:

(1) the Authority has made or makes an admission of any sort relevant to such question;

(2) the Authority has entered or enters into any discussions on such question with any third party
without the prior written agreement of the Contractor;

(3) the Authority has entered or enters into negotiations in respect of any relevant claim for
compensation in respect of Crown Use under Section 55 of the Patents Act 1977 or Section 12 of the
Registered Designs Act 1949;

(4) legal proceedings have been commenced against the Authority or the Contractor in respect of
Crown Use, but only to the extent of such Crown Use that has been properly authorised.

d. The indemnity in clause 33.c does not extend to use by the Authority of anything supplied under the
Contract where that use was not reasonably foreseeable at the time of the Contract.

e. In the event that the Authority has entered into negotiation in respect of a claim for compensation,
or legal proceedings in respect of the Crown Use have commenced, the Authority shall forthwith authorise
the Contractor for the purposes of performing the Contract (but not otherwise) to utilise a relevant
invention or design in accordance with Sections 55 and 56 of the Patents Act 1977 or Section 12 of the
Registered Designs Act 1949 and to use any model, document or information relating to any such
invention or design which may be required for that purpose.

f.  For all other Contractor Deliverables patents and registered designs in the UK, if a relevant invention
or design has been notified to the Authority by the Contractor prior to the Effective Date of Contract, then
unless it has been otherwise agreed, under the provisions of Sections 55 and 56 of the Patents Act 1977



or Section 12 of the Registered Designs Act 1949, the Contractor is hereby authorised to utilise that
invention or design, notwithstanding the fact that it is the subject of a UK Patent or UK Registered Design,
for the purpose of performing the Contract.

g. If, under clause 33.a, a relevant invention or design is notified to the Authority by the Contractor
after the Effective Date of Contract, then:

(1) if the owner (or its exclusive licensee) takes or threatens in writing to take any relevant action
against the Contractor, the Authority shall issue to the Contractor a written authorisation in
accordance with the provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12 of the
Registered Designs Act 1949, and

(2) inany event, unless the Contractor and the Authority can agree an alternative course of action,
the Authority shall not unreasonably delay the issue of a written authorisation in accordance with the
provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act
1949.

h.  The Authority shall assume all liability and shall indemnify the Contractor, their officers, agents and
employees against liability, including the Contractor’s costs, as a result of infringement by the Contractor
or their suppliers of any patent, utility model, registered design or like protection outside the United
Kingdom in the performance of the Contract when such infringement arises from or is incurred by reason
of the Contractor following any specification, statement of work or instruction in the Contract or using,
keeping or disposing of any item given by the Authority for the purpose of the Contract in accordance with
the Contract.

i.  The Contractor shall assume all liability and shall indemnify the Authority, its officers, agents and
employees against liability, including the Authority’s costs, as a result of infringement by the Contractor or
their suppliers of any patent, utility model, registered design or like protection outside the UK in the
performance of the Contract when such infringement arises from or is incurred otherwise than by reason
of the Contractor following any specification, statement of work or instruction in the Contract or using,
keeping or disposing of any item given by the Authority for the purpose of the Contract in accordance with
the Contract.

j-  The Contractor shall not be entitled to any reimbursement of any royalty, licence fee or similar
expense incurred in respect of anything to be done under the Contract, where:

(1) arelevant discharge has been given under Section 2 of the Defence Contracts Act 1958, or
relevant authorisation in accordance with Sections 55 or 57 of the Patents Act 1977, Section 12 of the
Registered Designs Act 1949 or Section 240 of the Copyright, Designs and Patents Act 1988 in
respect of any intellectual property; or

(2) any obligation to make payments for intellectual property has not been promptly notified to the
Authority under clause 33.a.

k.  Where authorisation is given by the Authority under clause 33.e, 33.f or 33.g, to the extent permitted
by Section 57 of the Patents Act 1977, Section 12 of the Registered Designs Act 1949 or Section 240 of
the Copyright, Designs and Patents Act 1988, the Contractor shall also be:

(1) released from payment whether by way of royalties, licence fees or similar expenses in respect
of the Contractor's use of the relevant invention or design, or the use of any relevant model,
document or information for the purpose of performing the Contract; and

(2)  authorised to use any model, document or information relating to any such invention or design
which may be required for that purpose.
I.  The Contractor shall assume all liability and indemnify the Authority and its officers, agents and
employees against liability, including costs as a result of:
(1) infringement or alleged infringement by the Contractor or their suppliers of any copyright,
database right, Design Right or the like protection in any part of the world in respect of any item to be
supplied under the Contract or otherwise in the performance of the Contract;



(2) misuse of any confidential information, trade secret or the like by the Contractor in performing
the Contract;

(3)  provision to the Authority of any Information or material which the Contractor does not have the
right to provide for the purpose of the Contract.

m.  The Authority shall assume all liability and indemnify the Contractor, their officers, agents and
employees against liability, including costs as a result of:

(1) infringement or alleged infringement by the Contractor or their suppliers of any copyright,
database right, Design Right or the like protection in any part of the world in respect of any item
provided by the Authority for the purpose of the Contract but only to the extent that the item is used
for the purpose of the Contract;

(2) alleged misuse of any confidential Information, trade secret or the like by the Contractor as a
result of use of Information provided by the Authority for the purposes of the Contract, but only to the
extent that Contractor’s use of that Information is for the purposes intended when it was disclosed by
the Authority.

n.  The general authorisation and indemnity is:

(1) clauses 33.a — 33.m represents the total liability of each Party to the other under the Contract
in respect of any infringement or alleged infringement of patent or other Intellectual Property Right
(IPR) owned by a third party;

(2) neither Party shall be liable, one to the other, for any consequential loss or damage arising as
a result, directly or indirectly, of a claim for infringement or alleged infringement of any patent or other
IPR owned by a third party;

(3) aParty against whom a claim is made or action brought, shall promptly notify the other Party in
writing if such claim or action appears to relate to an infringement which is the subject of an indemnity
or authorisation given under this Condition by such other Party. The notification shall include
particulars of the demands, damages and liabilities claimed or made of which the notifying Party has
notice;

(4) the Party benefiting from the indemnity or authorisation shall allow the other Party, at its own
expense, to conduct any negotiations for the settlement of the same, and any litigation that may arise
therefrom and shall provide such information as the other Party may reasonably require;

(5) following a notification under clause 33.n.(3), the Party notified shall advise the other Party in
writing within thirty (30) Business Days whether or not it is assuming conduct of the negotiations or
litigation. In that case the Party against whom a claim is made or action brought shall not make any
statement which might be prejudicial to the settlement or defence of such a claim without the written
consent of the other Party;

(6) the Party conducting negotiations for the settlement of a claim or any related litigation shall, if
requested, keep the other Party fully informed of the conduct and progress of such negotiations.

0. If at any time a claim or allegation of infringement arises in respect of copyright, database right,
Design Right or breach of confidence as a result of the provision of any Contractor Deliverable by the
Contractor to the Authority, the Contractor may at their own expense replace the item with an item of
equivalent functionality and performance so as to avoid infringement or breach. The Parties will co-
operate with one another to mitigate any claim or damage which may arise from use of third party IPR.

p. Nothing in Condition 33 shall be taken as an authorisation or promise of an authorisation under
Section 240 of the Copyright, Designs and Patents Act 1988.

g. Notwithstanding any other provisions of the Contract and for the avoidance of doubt, award of the
Contract by the Authority and placement of any contract task under it does not constitute an authorisation
by the Crown under Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs
Act 1949. The Contractor acknowledges that any such authorisation by the Authority under its statutory



powers must be expressly provided in writing, with reference to the acts authorised and the specific
intellectual property involved.

Pricing and Payment
34.Contract Price

a. The Contractor shall provide the Contractor Deliverables to the Authority at the Contract Price. The
Contract Price shall be a Firm Price unless otherwise stated in Schedule 3 (Contract Data Sheet).

b.  Subject to clause 34.a the Contract Price shall be inclusive of any UK custom and excise or other
duty payable. The Contractor shall not make any claim for drawback of UK import duty on any part of the
Contract Deliverables supplied which may be for shipment outside of the UK.

35.Payment and Recovery of Sums Due

a. Payment for Contractor Deliverables will be made by electronic transfer and prior to submitting any
claims for payment under clause 35.b the Contractor will be required to register their details (Supplier on-
boarding) on the Contracting, Purchasing and Finance (CP&F) electronic procurement tool.

b.  Where the Contractor submits an invoice to the Authority in accordance with clause 35.a, the
Authority will consider and verify that invoice in a timely fashion.

c.  The Authority shall pay the Contractor any sums due under such an invoice no later than a period of
30 days from the date on which the Authority has determined that the invoice is valid and undisputed.

d.  Where the Authority fails to comply with clause 35.a and there is undue delay in considering and
verifying the invoice, the invoice shall be regarded as valid and undisputed for the purpose of clause 35.c
after a reasonable time has passed.

e.  The approval for payment of a valid and undisputed invoice by the Authority shall not be construed
as acceptance by the Authority of the performance of the Contractor’s obligations nor as a waiver of its
rights and remedies under the Contract.

f.  Without prejudice to any other right or remedy, the Authority reserves the right to set off any amount
owing at any time from the Contractor to the Authority against any amount payable by the Authority to the
Contractor under the Contract or under any other contract with the Authority, or with any other
Government Department.

36. Value Added Tax

a. The Contract Price excludes any UK output Value Added Tax (VAT) and any similar EU (or non-EU)
taxes chargeable on the supply of Contractor Deliverables by the Contractor to the Authority.

b. If the Contractor is required by UK VAT law to be registered for UK VAT (or has registered
voluntarily) in respect of their business activities at the time of any supply, and the circumstances of any
supply are such that the Contractor is liable to pay the tax due to HM Revenue and Customs (HMRC), the
Authority shall pay to the Contractor in addition to the Contract Price (or any other sum due to the
Contractor) a sum equal to the output VAT chargeable on the tax value of the supply of Contractor
Deliverables, and all other payments under the Contract according to the law at the relevant tax point.

c. The Contractor is responsible for the determination of VAT liability. The Contractor shall consult their
Client Relationship Manager or the HMRC Enquiries Desk (and not the Authority’s Representative
(Commercial)) in cases of doubt. The Contractor shall notify the Authority’s Representative (Commercial)
of the Authority’s VAT liability under the Contract, and any changes to it, within twenty (20) Business Days
of becoming aware the liability is other than at the standard rate of VAT. In the event of any doubt about
the applicability of the tax in such cases, the Authority may require the Contractor to obtain, and pass to
the Authority, a formal ruling from HMRC. The Contractor shall comply promptly with any such



requirement. Where the Contractor obtains a ruling from HMRC, they shall supply a copy to the Authority
within three (3) Business Days of receiving that ruling unless they propose to challenge the ruling. Where
the Contractor challenges the ruling they shall supply to the Authority a copy of any final decisions issued
by HMRC on completion of the challenge within three (3) Business Days of receiving the decision.

d.  Where supply of Contractor Deliverables comes within the scope of UK VAT, but the Contractor is
not required by UK VAT law to be registered for UK VAT (and has not registered voluntarily), the Authority
shall be responsible for assessing and paying over directly to HMRC any UK output VAT due in respect of
the Contractor Deliverables. The Contractor shall be responsible for ensuring they take into account any
changes in VAT law regarding registration.

e.  Where Contractor Deliverables are deemed to be supplied to the Authority outside the UK, the
Contractor may be required by the laws of the country where the supply takes place to register there for
EU (or non-EU) turnover or similar tax. In that event, the Authority shall pay to the Contractor in addition
to the Contract Price (and any other sum due to the Contractor under the Contract) a sum equal to the tax
the Contractor is liable to pay to the tax authorities of the country in question in relation to the Contractor
Deliverables within thirty (30) calendar days of a written request for payment of any such sum by the
Contractor.

f.  Inrelation to the Contractor Deliverables supplied under the Contract the Authority shall not be
required to pay any sum in respect of the Contractor’s input VAT (or similar EU or non-EU or both input
taxes). However, these input taxes will be allowed where it is established that, despite the Contractor
having taken all reasonable steps to recover them, it has not been possible to do so. Where there is any
doubt that the Contractor has complied with this requirement the matter shall be resolved in accordance
with Condition 39 (Dispute Resolution).

g. Should HMRC decide that the Contractor has incorrectly determined the VAT liability, in accordance
with clause 36.b above, the Authority will pay the VAT assessed by HMRC. In the event that HMRC so
determines, the Contractor shall pay any interest charged on any assessment or penalties or both directly
to HMRC. Such interest or penalties or both shall not be recoverable from the Authority under the
Contract or any other contract. The Contractor shall supply the Authority with a copy of all
correspondence between HMRC and the Contractor’s advisors regarding the VAT assessment within
three (3) Business Days of a written request from the Authority for such correspondence.

37.Debt Factoring

a.  Subject to the Contractor obtaining the prior written consent of the Authority in accordance with
Condition 11 (Assignment of Contract), the Contractor may assign to a third Party (“the Assignee”) the
right to receive payment of the Contract Price or any part thereof due to the Contractor under the Contract
(including interest which the Authority incurred through late payment under the Late Payment of
Commercial Debts (Interest) Act 1998 (“the Act”)). Any assignment of the right to receive payment of the
Contract Price (or any part thereof) under this Condition 37 shall be subject to:

(1) reduction of any sums in respect of which the Authority exercises its right of recovery under
clause 35.f;

(2) all related rights of the Authority under the Contract in relation to the recovery of sums due but
unpaid; and
(3) the Authority receiving notification under both clauses 37.b and 37.c.(2).

b.  Inthe event that the Contractor obtains from the Authority the consent to assign the right to receive
the Contract Price (or any part thereof) under clause 37.a, the Contractor shall notify the Authority in
writing of the assignment and the date upon which the assignment becomes effective.

c.  The Contractor shall ensure that the Assignee:
(1) is made aware of the Authority’s continuing rights under clauses 37.a.(1) and 37.a.(2); and



(2) naotifies the Authority of the Assignee’s contact information and bank account details to which
the Authority shall make payment, subject to any reduction made by the Authority in accordance with
clauses 37.a.(1) and 37.a.(2).

d.  The provisions of Condition 35 (Payment and Recovery of Sums Due) shall continue to apply in all
other respects after the assignment and shall not be amended without the prior approval of the Authority.

38.Subcontracting and Prompt Payment

a.  Subcontracting any part of the Contract shall not relieve the Contractor of any of the Contractor’s
obligations, duties or liabilities under the Contract.

b. Where the Contractor enters into a subcontract, they shall cause a term to be included in such
subcontract:

(1) providing that where the Subcontractor submits an invoice to the Contractor, the Contractor will
consider and verify that invoice in a timely fashion;

(2)  providing that the Contractor shall pay the Subcontractor any sums due under such an invoice
no later than a period of thirty (30) days from the date on which the Contractor has determined that
the invoice is valid and undisputed;

(3) providing that where the Contractor fails to comply with clause 38.b.(1) above, and there is an
undue delay in considering and verifying the invoice, that the invoice shall be regarded as valid and
undisputed for the purposes of clause 38.b.(2) after a reasonable time has passed; and

(4)  requiring the counterparty to that subcontract to include in any subcontract which it awards,
provisions having the same effect as clauses 38.b.(1) to 38.b.(4).

Termination

39.Dispute Resolution

a. The Parties will attempt in good faith to resolve any dispute or claim arising out of or relating to the
Contract through negotiations between the respective representatives of the Parties having authority to
settle the matter, which attempts may include the use of any alternative dispute resolution procedure on
which the Parties may agree.

b. Inthe event that the dispute or claim is not resolved pursuant to clause 39.a the dispute shall be
referred to arbitration. Unless otherwise agreed in writing by the Parties, the arbitration and this clause
39.b shall be governed by the Arbitration Act 1996. For the purposes of the arbitration, the arbitrator shall
have the power to make provisional awards pursuant to Section 39 of the Arbitration Act 1996.

c.  Forthe avoidance of doubt, anything said, done or produced in or in relation to the arbitration
process (including any awards) shall be confidential between the Parties, except as may be lawfully
required in judicial proceedings relating to the arbitration or otherwise.

40. Termination for Insolvency or Corrupt Gifts
Insolvency:

a.  The Authority may terminate the Contract, without paying compensation to the Contractor, by giving
written Notice of such termination to the Contractor at any time after any of the following events:

Where the Contractor is an individual or a firm:

(1) the application by the individual or, in the case of a firm constituted under English law, any
partner of the firm to the court for an interim order pursuant to Section 253 of the Insolvency Act
1986; or

(2)  the court making an interim order pursuant to Section 252 of the Insolvency Act 1986; or



(3) theindividual, the firm or, in the case of a firm constituted under English law, any partner of the
firm making a composition or a scheme of arrangement with them or their creditors; or

(4) the presentation of a petition for bankruptcy order against the individual or, in the case of a firm
constituted under English law, any partner of the firm unless it is withdrawn within three (3) Business
Days from the date on which the Contractor is notified of the presentation; or

(5) the court making a bankruptcy order in respect of the individual or, in the case of a firm
constituted under English law, any partner of the firm; or

(6) where the Contractor is either unable to pay their debts as they fall due or has no reasonable
prospect of being able to pay debts which are not immediately payable. The Authority shall regard the
Contractor as being unable to pay their debts if:

(@) they have failed to comply with or to set aside a Statutory demand under Section 268 of
the Insolvency Act 1986 within twenty-one (21) days of service of the Statutory Demand on
them; or

(b)  execution or other process to enforce a debt due under a judgement or order of the court
has been returned unsatisfied in whole or in part.

(7)  the presentation of a petition for sequestration in relation to the Contractor's estates unless it is
withdrawn within three (3) Business Days from the date on which the Contractor is notified of the
presentation; or

(8) the court making an award of sequestration in relation to the Contractor’s estates.
Where the Contractor is a company registered in England:

(9) the presentation of a petition for the appointment of an administrator; unless it is withdrawn
within three (3) Business Days from the date on which the Contractor is notified of the presentation;
or

(10)  the court making an administration order in relation to the company; or

(11) the presentation of a petition for the winding-up of the company unless it is withdrawn within
three (3) Business Days from the date on which the Contractor is notified of the presentation; or

(12) the company passing a resolution that the company shall be wound-up; or
(13) the court making an order that the company shall be wound-up; or
(14) the appointment of a Receiver or manager or administrative Receiver.

Where the Contractor is a company registered other than in England, events occur or are carried out
which, within the jurisdiction to which they are subject, are similar in nature or effect to those specified in
clauses 40.a.(9) to 40.a.(14) inclusive above.

b.  Such termination shall be without prejudice to and shall not affect any right of action or remedy
which shall have accrued or shall accrue thereafter to the Authority and the Contractor.

Corrupt Gifts:

c.  The Contractor shall not do, and warrants that in entering the Contract they have not done any of
the following (hereafter referred to as 'prohibited acts'):

(1) offer, promise or give to any Crown servant any gift or financial or other advantage of any kind
as an inducement or reward;

(@)  for doing or not doing (or for having done or not having done) any act in relation to the
obtaining or execution of this or any other Contract with the Crown; or

(b)  for showing or not showing favour or disfavour to any person in relation to this or any
other Contract with the Crown.

(2) enterinto this or any other Contract with the Crown in connection with which commission has
been paid or has been agreed to be paid by them or on their behalf, or to their knowledge, unless
before the Contract is made particulars of any such commission and of the terms and conditions of



any such agreement for the payment thereof have been disclosed in writing to the Authority.

d. If the Contractor, their employees, agents or any Subcontractor (or anyone acting on their behalf or
any of their employees) does any of the prohibited acts or commits any offence under the Bribery Act
2010 with or without the knowledge or authority of the Contractor in relation to this Contract or any other
contract with the Crown, the Authority shall be entitled:

(1) toterminate the Contract and recover from the Contractor the amount of any loss resulting
from the termination;

(2)  to recover from the Contractor the amount or value of any such gift, consideration or
commission; and

(3) torecover from the Contractor any other loss sustained in consequence of any breach of this
Condition, where the Contract has not been terminated.

e. In exercising its rights or remedies under this Condition, the Authority shall:

(1) actin areasonable and proportionate manner having regard to such matters as the gravity of,
and the identity of the person performing, the prohibited act;

(2) give all due consideration, where appropriate, to action other than termination of the Contract,
including (without being limited to):

(@)  requiring the Contractor to procure the termination of a subcontract where the prohibited
act is that of a Subcontractor or anyone acting on their behalf;

(b)  requiring the Contractor to procure the dismissal of an employee (whether their own or
that of a Subcontractor or anyone acting on their behalf) where the prohibited act is that of such
employee.

f.  Recovery action taken against any person in Her Majesty's service shall be without prejudice to any
recovery action taken against the Contractor pursuant to this Condition.

41.Termination for Convenience

a.  The Authority shall have the right to terminate the Contract in whole or in part at any time by giving
the Contractor at least twenty (20) Business Cays written notice (or such other period as may be stated in
Schedule 3 (Contract Data Sheet)). Upon expiry of the notice period the Contract, or relevant part thereof,
shall terminate without prejudice to the rights of the parties already accrued up to the date of termination.
Where only part of the Contract is being terminated, the Authority and the Contractor shall owe each other
no further obligations in respect of the part of the Contract being terminated, but will continue to fulfil their
respective obligations on all other parts of the Contract not being terminated.

b.  Following the above notification the Authority shall be entitled to exercise any of the following rights
in relation to the Contract (or part being terminated) to direct the Contractor to:

(1) not start work on any element of the Contractor Deliverables not yet started,;

(2) complete in accordance with the Contract the provision of any element of the Contractor
Deliverables;

(3) as soon as may be reasonably practicable take such steps to ensure that the production rate of
the Contractor Deliverables is reduced as quickly as possible;

(4) terminate on the best possible terms any subcontracts in support of the Contractor
Deliverables that have not been completed, taking into account any direction given under clauses
41.b.(2) and 41.b.(3) of this Condition.

c.  Where this Condition applies (and subject always to the Contractor’'s compliance with any direction
given by the Authority under clause 41.b):

(1)  The Authority shall take over from the Contractor at a fair and reasonable price all unused and
undamaged materiel and any Contractor Deliverables in the course of manufacture that are:



(@) inthe possession of the Contractor at the date of termination; and
(b)  provided by or supplied to the Contractor for the performance of the Contract,

except such materiel and Contractor Deliverables in the course of manufacture as the Contractor
shall, with the agreement of the Authority, choose to retain;

(2) the Contractor shall deliver to the Authority within an agreed period, or in absence of such
agreement within a period as the Authority may specify, a list of:

(@)  all such unused and undamaged materiel; and
(b)  Contractor Deliverables in the course of manufacture,

that are liable to be taken over by, or previously belonging to the Authority, and shall deliver such
materiel and Contractor Deliverables in accordance with the directions of the Authority;

(3) inrespect of Services, the Authority shall pay the Contractor fair and reasonable prices for
each Service performed, or partially performed, in accordance with the Contract.

d.  The Authority shall (subject to clause 41.e below and to the Contractor’'s compliance with any
direction given by the Authority in clause 41.b above) indemnify the Contractor against any commitments,
liabilities or expenditure which would otherwise represent an unavoidable loss by the Contractor by
reason of the termination of the Contract, subject to:

(1) the Contractor taking all reasonable steps to mitigate such loss; and

(2)  the Contractor submitting a fully itemised and costed list of such loss, with supporting
evidence, reasonably and actually incurred by the Contractor as a result of the termination of the
Contract or relevant part.

e.  The Authority’s total liability under the provisions of this Condition shall be limited to the total price of
the Contractor Deliverables payable under the contract (or relevant part), including any sums paid, due or
becoming due to the Contractor at the date of termination.

f.  The Contractor shall include in any subcontract over £250,000 which it may enter into for the
purpose of the Contract, the right to terminate the subcontract under the terms of clauses 41.a to 41.e
except that:

(1) the name of the Contractor shall be substituted for the Authority except in clause 41.c.(1);

(2) the notice period for termination shall be as specified in the subcontract, or if no period is
specified twenty (20) Business Days; and

(3) the Contractor’s right to terminate the subcontract shall not be exercised unless the main
Contract, or relevant part, has been terminated by the Authority in accordance with the provisions of
this Condition 41.

g. Claims for payment under this Condition shall be submitted in accordance with the Authority’s
direction.

42 Material Breach

a. In addition to any other rights and remedies, the Authority shall have the right to terminate the
Contract (in whole or in part) with immediate effect by giving written Notice to the Contractor where the
Contractor is in material breach of their obligations under the Contract.

b.  Where the Authority has terminated the Contract under clause 42.a the Authority shall have the right
to claim such damages as may have been sustained as a result of the Contractor’s material breach of the
Contract, including but not limited to any costs and expenses incurred by the Authority in:

(1) carrying out any work that may be required to make the Contractor Deliverables comply with
the Contract; or

(2)  obtaining the Contractor Deliverable in substitution from another supplier.



43.Consequences of Termination

The termination of the Contract, however arising, shall be without prejudice to the rights and duties of
either Party accrued prior to termination. The Conditions that expressly or by implication have effect after
termination shall continue to be enforceable even after termination.



45 Project specific DEFCONs and DEFCON SC variants that apply to this

contract
Special Indemnity Conditions

DEFCON 076 (SC2)
DEFCON 076 (SC2) (Edn. 06/21) - Contractor's Personnel at Government Establishments

DEFCON 624 (SC2)
DEFCON 624 (SC2) (Edn. 11/17) - Use of Asbestos

DEFCON 627
DEFCON 627 (Edn. 11/21) - Quality Assurance - Requirement for a Certificate of Conformity

DEFCON 637
DEFCON 637 (Edn. 05/17) - Defect Investigation and Liability

DEFCON 658 (SC2)

DEFCON 658 (SC2) (Edn. 09/21) - Cyber

DEFCON 647 (SC2)
DEFCON 647 (SC2) (Edn. 05/21) - Financial Management Information

DEFCON 658 - Cyber Risk Profile - Very Low

Note: Further to DEFCON 658 the Cyber Risk Profile of the Contract is Very Low, as defined in Def Stan
05-138.

DEFCON 532A (SC2)

DEFCON 532A (SC2) (Edn. 08/20) — Protection of Personal Data (Where Personal Data is not being
processed on behalf of the Authority)



46 Special conditions that apply to this Contract

SC2 - Limitation of Contractors Liability
1.  LIMITATIONS ON LIABILITY
Definitions

1.1 Inthis Condition [1] the following words and expressions shall have the meanings given to them, except
where the context requires a different meaning:

“Charges” means any of the charges for the provision of the Services, Contractor Deliverables
and the performance of any of the Contractor’s other obligations under this Contract, as
determined in accordance with this Contract;

“Data Protection Legislation” means all applicable data protection and privacy legislation in
force from time to time in the UK, including but not limited to:

i) the General Data Protection Regulation ((EU) 2016/679) as retained in UK law by the EU
(Withdrawal) Act 2018 and the Data Protection, Privacy and Electronic Communications (Amendments etc) (EU
Exit) Regulations 2019 (the "UK General Data Protection Regulation” or “UK GDPR”);

ii) the Data Protection Act 2018;

iii) the Privacy and Electronic Communications Directive 2002/58/EC (as updated by Directive
2009/136/EC) and the Privacy and Electronic Communications Regulations 2003 (SI 2003/2426) as amended; and

iv) all applicable legislation and regulatory requirements in force from time to time which apply to
a party relating to the processing of personal data and privacy [and the guidance and codes of practice issued by the
Information Commissioner’s Office which apply to a party];

“Default” means any breach of the obligations of the relevant Party (including fundamental
breach or breach of a fundamental term) or any other default, act, omission, negligence or
statement of the relevant Party, its employees, servants, agents or sub-contractors in
connection with or in relation to the subject matter of this Contract and in respect of which
such Party is liable to the other. In no event shall a failure or delay in the delivery of an
Authority responsibility or an activity to be carried out by the Authority or its representatives in
accordance with the Contract be considered a Default;

“Law” means any applicable law, statute, by-law, regulation, order, regulatory policy, guidance
or industry code that has the equivalent of legal effect, rule of court or directives or
requirements of any regulatory body, delegated or subordinate legislation or notice of any
regulatory body;

“Service Credits” means the amount that the Contractor shall credit or pay to the Authority in
the event of a failure by the Contractor to meet the agreed Service Levels as set out/referred
to in [cross refer to service credit regime in the contract];

“Term” means the period commencing on [the commencement date / the date on which this
Contract is signed / the date on which this Contract takes effect] and ending [on the expiry of X
years /on x date] or on earlier termination of this Contract.



Unlimited liabilities

Neither Party limits its liability for:

1.2.1 death or personal injury caused by its negligence, or that of its employees,
agents or sub-contractors (as applicable);

1.2.2 fraud or fraudulent misrepresentation by it or its employees;

1.2.3 breach of any obligation as to title implied by section 12 of the Sale of Goods Act 1979 or section 2 of the
Supply of Goods and Services Act 1982; or

1.2.4 any liability to the extent it cannot be limited or excluded by law.

1.3 The financial caps on the Contractor's liability set out in Clause 1.5 below shall not apply to the following:
1.3.1 for any indemnity given by the Contractor to the Authority under this Contact, including but not limited to;

1.3.2 the Contractor's indemnity in relation to DEFCON 91 (Intellectual Property in Software) and Condition 33
(Third Party IP — Rights and Restrictions);

1.3.4 breach by the Contractor of DEFCON 532A (SC2) and Data Protection
Legislation; and
1.4 The financial caps on the Authority's liability set out in Clause 1.6 below shall not apply to the following:
1.4.1  for any indemnity given by the Authority to the Contractor under this Contract, including but
not limited to DEFCON 76 (SC2), DEFCON 611 (SC2) and condition 41

Financial

1.5 Subject to Clauses 1.2 and 1.3 and to the maximum extent permitted by Law:

1.5.1 throughout the Term the Contractor's total liability in respect of losses that are caused by
Defaults of the Contractor shall in no event exceed:

0] in respect of DEFCON 76 (SC2) [One Hundred Thousand pounds]
(£100,000) in aggregate;

(ii) in respect of condition 42b [Fifty Thousand pounds] (£50,000) in aggregate;

(i) in respect of DEFCON 611 (SC2) [Fifty Thousand pounds] (£50,000) in
aggregate; and

(iv) in respect of condition 27d [Fifty Thousand pounds] (£50,000) in aggregate;

1.5.2  without limiting Clause 1.5.1 and subject always to Clauses 1.2, 1.3, 1.3.5 and 1.5.3, the
Contractor's total liability throughout the Term in respect of all other liabilities whether in
contract, in tort (including negligence), arising under warranty, under statute or otherwise
under or in connection with this Contract shall be One Hundred Thousand pounds (£100,000)
in aggregate.

1.5.3 on the exercise of any and, where more than one, each option period or agreed extension to



the Term, the limitation of the Contractor's total liability (in aggregate) set out in Clauses 1.5.1
and 1.5.2 above shall be fully replenished such that on and from each such exercise or
extension of the Term, the Authority shall be able to claim up to the full value of the limitation
set out in Clauses 1.5.1 and 1.5.2 of this Contract.

1.6 Subjectto Clauses 1.2, 1.4, 1.4.3 and 1.7, and to the maximum extent permitted by Law
the Authority's total liability (in aggregate) whether in contract, in tort (including negligence),
under warranty, under statute or otherwise under or in connection with this Contract shall in
respect of all liabilities (taken together) be limited to the Charges paid by the Authority in the
relevant Contract Year in respect of any and all claims in that Contract Year.

1.7 Clause 1.6 shall not exclude or limit the Contractor's right under this Contract to claim
for the Charges.

Consequential loss

1.8 Subjectto Clauses 1.2, 1.3 and 1.9, neither Party shall be liable to the other Party or to
any third party, whether in contract (including under any warranty), in tort (including
negligence), under statute or otherwise for or in respect of:

1.8.1 indirect loss or damage;

1.8.2 special loss or damage;

1.8.3 consequential loss or damage;

1.8.4 loss of profits (whether direct or indirect);

1.8.5 loss of turnover (whether direct or indirect);

1.8.6 loss of business opportunities (whether direct or indirect); or

1.8.7 damage to goodwill (whether direct or indirect),

even if that Party was aware of the possibility of such loss or damage to the other Party.

1.9 The provisions of Clause 1.8 shall not restrict the Authority's ability to recover any of the
following losses incurred by the Authority to the extent that they arise as a result of a Default
by the Contractor:

1.9.1 any additional operational and administrative costs and expenses arising from
the Contractor's Default, including any costs paid or payable by the Authority:

(i) to any third party;

(ii) for putting in place workarounds for the Contractor Deliverables and other
deliverables that are reliant on the Contractor Deliverables; and

(iii) relating to time spent by or on behalf of the Authority in dealing with the
consequences of the Default;



1.9.2 any or all wasted expenditure and losses incurred by the Authority arising from
the Contractor's Default, including wasted management time;

1.9.3 the additional cost of procuring and maintaining in place transitional
assistance and replacement deliverables for the remainder of the Term and any
option period or agreed extension to the Term (including legal and other consultants'
fees, re-procurement project costs, other expenses associated with such exercise
and any increase in the fees for the replacement services over and above the
Contract Price that would have been payable for the relevant Contractor
Deliverables);

1.9.4 any losses arising in connection with the loss, destruction, corruption,
inaccuracy or degradation of Authority data, or other data or software, including, to
the extent the Authority data, other data or software can be recovered or
reconstituted, the fees, costs and expenses of reconstituting such Authority data,
data or software;

1.9.5 damage to the Authority's physical property and tangible assets, including
damage under DEFCONSs 76 (SC2) and 611 (SC2);

1.9.6 costs, expenses and charges arising from, or any damages, account of
profits or other award made for, infringement of any third-party Intellectual Property
Rights or breach of any obligations of confidence;

1.9.7 any additional costs incurred by the Authority in relation to the Authority's
contracts with a third party (including any compensation or interest paid to a third
party by the Authority) as a result of the Default (including the extension or
replacement of such contracts);

1.9.8 any fine or penalty incurred by the Authority pursuant to Law and any costs
incurred by the Authority in defending any proceedings which result in such fine or
penalty; or

1.9.9 any savings, discounts or price reductions during the Term and any option
period or agreed extension to the Term committed to by the Contractor pursuant to
this Contract.

Invalidity

1.10 If any limitation or provision contained or expressly referred to in this Condition [1] is
held to be invalid under any Law, it will be deemed to be omitted to that extent, and if any
Party becomes liable for loss or damage to which that limitation or provision applied, that
liability will be subject to the remaining limitations and provisions set out in this Condition [1].

Third party claims or losses

1.11 Without prejudice to any other rights or remedies the Authority may have under this
Contract (including but not limited to any indemnity claim under DEFCONs 91 and Condition
33 or at Law), the Authority shall be entitled to make a claim under this Contract against the



Contractor in respect of any losses incurred by the Authority which arise out of a claim made
against the Authority by a third party under any contract with that third party provided that such
third party claim:

1.11.1 arises naturally and ordinarily as a result of the Contractor's failure to
provide the Contractor Deliverables or failure to perform any of its obligations under
this Contract; and

1.11.2 is atype of claim or loss that would have been recoverable under this
Contract if the third party were a party to this Contract (whether as the Authority or
the Contractor), such claim to be construed as direct losses for the purpose of this
Contract.

No double recovery

1.11 Neither Party shall be entitled to employ such rights and remedies available to it so as
to seek to recover more than once in respect of the same loss, but the Authority shall be
entitled to use (singly or together) such rights and remedies available to the Authority so as to
recover the full extent of any recoverable losses suffered or incurred, including any remedies
the Authority may have against any guarantor.



Quality Assurance Conditions

No Specific QMS
No Specific Quality Management System requirements are defined. This does not relieve the Supplier of
providing conforming Products under this Contract.

Certificates of Conformity shall be provided in accordance with DEFCON 627



DEFFORM 111

DEFFORM 111
Appendix - Addresses and Other Information

1. Commercial Officer
Name:

Address:

Email: =3

2. Project Manager, Equipment Support Manager or PT Leader (from whom technical information is
available)

Name:
Address
Email: 28

3. Packaging Design Authority Organisation & point of contact:

(Where no address is shown please contact the Project Team in Box 2)
28

4. (a) Supply / Support Management Branch or Order Manager:
Branch/Name:

28

(b) U.LN.

5. Drawings/Specifications are available from
6. Intentionally Blank

7. Quality Assurance Representative:

Commercial staff are reminded that all Quality Assurance requirements should be listed under the
General Contract Conditions.

AQAPS and DEF STANs are available from UK Defence Standardization, for access to the documents
and details of the helpdesk visit http://dstan.gateway.isg-r.r.mil.uk/index.html [intranet] or



http://dstan.gateway.isg-r.r.mil.uk/
file:///C:/u07/appmprod/log/C:.html¿

https://www.dstan.mod.uk/ [extranet, registration needed].

8. Public Accounting Authority

1. Returns under DEFCON 694 (or SC equivalent) should be sent to DBS Finance ADMT — Assets In
Industry 1, Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD

BF 44 (0) 161 233 5397

2. For all other enquiries contact DES Fin FA-AMET Paolicy, Level 4 Piccadilly Gate, Store Street,
Manchester, M1 2WD

R 44 (0) 161 233 5394

9. Consighment Instructions The items are to be consigned as follows:

10. Transport. The appropriate Ministry of Defence Transport Offices are:
A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, BRISTOL BS34 8JH
Air Freight Centre

IMPORTS @& 030 679 81113/81114 Fax 0117 913 8943

EXPORTS @& 030 67981113/81114 Fax 0117 913 8943

Surface Freight Centre

IMPORTS @& 030 679 81129/81133 /81138 Fax 0117 913 8946
EXPORTS @& 030 679 81129 /81133/81138 Fax 0117 913 8946
B.JSCS

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3)

JSCS Fax No. 01869 256837

Users requiring an account to use the MOD Freight Collection Service should contact UKStratCom-
DefSp-RAMP@mod.gov.uk in the first instance.

11. The Invoice Paying Authority
Ministry of Defence, DBS Finance, Walker House, Exchange Flags Liverpool, L2 3YL
@ 0151-242-2000 Fax: 0151-242-2809

Website is: https://www.gov.uk/government/organisations/ministry-of-
defence/about/procurement#invoice-processing

12. Forms and Documentation are available through *:

Ministry of Defence, Forms and Pubs Commaodity Management PO Box 2, Building C16, C Site, Lower
Arncott, Bicester, OX25 1LP (Tel. 01869 256197 Fax: 01869 256824)

Applications via fax or email: Leidos-FormsPublications@teamleidos.mod.uk

*NOTE

1. Many DEFCONs and DEFFORMSs can be obtained from the MOD Internet Site:
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm



mailto:UKStratCom-DefSp-RAMP@mod.gov.uk
mailto:UKStratCom-DefSp-RAMP@mod.gov.uk
mailto:Leidos-FormsPublications@teamleidos.mod.uk
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm

2. If the required forms or documentation are not available on the MOD Internet site requests should be
submitted through the Commercial Officer named in Section 1.



Deliverables

Deliverables Note

This matrix is intended to provide an overview of the parties’ contractual obligations to assist with contract
management. It does not form part of the contract and should not be relied upon to aid interpretation of
the contract. In the event of any conflict, inconsistency or discrepancy between this matrix and the

contract, the terms of the contract shall take precedence.

Supplier Contractual Deliverables
Supplier Contractual Deliverables

21 ( Edn 10/04)

deliverable information to which

Clause - 3a - DEFCON 21 applies during the
Maintenance of period of the Contract and for at
Deliverables least two years after the Contract,
(reminder) or period as may be specified in

the contract.

Name Description Due Responsible Party
Obligation Condition | attend progress meetings at the 01-APR-2022 Supplier
20.a - Attendance at | frequency or times specified in the Organization
Progress Meetings contract

Obligation Condition | If either Party becomes aware of Supplier

5.b - Notice of any inconsistency within or Organization
inconsistancy between Contractual documents

between contract they shall notify the other Party

documents forthwith

Obligation Condition | maintain all records in connection 31-JAN-2022 Supplier
18.a - Contractors with the Contract for a period of at Organization
Records (reminder) least six (6) years

Obligation DEFCON | To maintain at least one copy of all | 31-MAR-2022 Supplier

Organization

Obligation Condition
20.a - Attendance at
Progress Meetings

attend progress meetings at the
frequency or times specified in the
contract

Supplier
Organization

Obligation Condition
16.a - Change of
Control of Contractor

Written Notification of any
intended, planned or actual change
in control of the Contractor,
including any Sub-contractors.

Supplier
Organization

Obligation Condition
26.a - Certificate of
Conformity

Provide a Certificate of Conformity
and any applicable Quality Plan

Supplier
Organization

Obligation Condition
1.c.(2) - Notifucation
of litigation

Noatification of; Litigation,
arbitration, administrative,
adjudication or mediation
proceedings against itself or a
Subcontractor

Supplier
Organization

Obligation Condition
1.c.(4) - Natification
of Winding-up

Notice of any proceedings or steps
taken for its winding-up or
dissolution or for the appointment
of a receiver, administrator,
liquidator,

Supplier
Organization




Buyer Contractual Deliverables
Buyer Contractual Deliverables

Obligation Condition | Written confirmation of any change Buyer

8.c - Change in to the Authorities Representatives Organization
Authority

Representatives

Obligation Condition | If either Party becomes aware of Buyer

5.b - Notice of any inconsistency within or Organization
inconsistancy between Contractual documents

between contract they shall notify the other Party

documents forthwith




SC2 Schedules

Schedule 1 - Definitions of Contract
Articles

Authority

Authority’sRepresentative(s)

Business Day

Central Government Body

Collect

means the Contractor Deliverables (goods and/or
the services), including Packaging (and
Certificate(s) of Conformity and supplied in
accordance with any QA requirements if
specified) which the Contractor is required to
provide under the Contract in accordance with
Schedule 2 (Schedule of Requirements), but
excluding incidentals outside Schedule 2
(Schedule of Requirements) such as progress
reports. (This definition only applies when
DEFCONSs are added to these Conditions);

means the Secretary of State for Defence acting
on behalf of the Crown;

shall be those person(s) defined in Schedule 3
(Contract Data Sheet) who will act as the
Authority’s Representative(s) in connection with
the Contract. Where the term “Authority’s
Representative(s)” in the Conditions is
immediately followed by a functional description in
brackets, the appropriate Authority’s
Representative(s) shall be the designated
person(s) for the purposes of Condition 7;

means 09:00 to 17:00 Monday to Friday,
excluding public and statutory holidays;

a body listed in one of the following sub-
categories of the Central Government
classification of the Public Sector Classification
Guide, as published and amended from time to
time by the Office for National Statistics:

a. Government Department;

b.  Non-Departmental Public Body or Assembly
Sponsored Public Body (advisory, executive, or
tribunal);

(of Non-Ministerial Department; or
d. Executive Agency;

means pick up the Contractor Deliverables from



Commercial Packaging

Conditions

Consignee

Consignor

Contract

Contract Price

Contractor

the Consignor. This shall include loading, and
any other specific arrangements, agreed in
accordance with Clause 28.c and Collected and
Collection shall be construed accordingly;

means commercial Packaging for military use as
described in Def Stan 81-041 (Part 1)

means the terms and conditions set out in this
document;

means that part of the Authority identified in
Schedule 3 (Contract Data Sheet) to whom the
Contractor Deliverables are to be Delivered or on
whose behalf they are to be Collected at the
address specified in Schedule 3 (Contract Data
Sheet) or such other part of the Authority as may
be instructed by the Authority by means of a
Diversion Order;

means the name and address specified in
Schedule 3 (Contract Data Sheet) from whom the
Contractor Deliverables will be dispatched or
Collected;

means the Contract including its Schedules and
any amendments agreed by the Parties in
accordance with condition 6 ( Formal
Amendments to the Contract);

means the amount set out in Schedule 2
(Schedule of Requirements) to be paid (inclusive
of Packaging and exclusive of any applicable
VAT) by the Authority to the Contractor, for the full
and proper performance by the Contractor of its
obligations under the Contract.

means the person who, by the Contract,
undertakes to supply the Contractor Deliverables,
for the Authority as is provided by the Contract.
Where the Contractor is an individual or a
partnership, the expression shall include the
personal representatives of the individual or of the
partners, as the case may be, and the expression
shall also include any person to whom the benefit
of the Contract may be assigned by the
Contractor with the consent of the Authority;



Contractor Commercially Sensitive
Information

Contractor Deliverables

Control

CPET

Crown Use

Dangerous Goods

means the Information listed in the completed
Schedule 5 (Contractor's Commercially Sensitive
Information Form), which is Information notified by
the Contractor to the Authority, which is
acknowledged by the Authority as being
commercially sensitive;

means the goods and/or the services, including
Packaging (and Certificate(s) of Conformity and
supplied in accordance with any QA requirements
if specified) which the Contractor is required to
provide under the Contract;

means the power of a person to secure that the
affairs of the Contractor are conducted in
accordance with the wishes of that person:

a. by means of the holding of shares, or the
possession of voting powers in, or in relation to,
the Contractor; or

b. by virtue of any powers conferred by the
constitutional or corporate documents, or any
other document, regulating the Contractor;

and a change of Control occurs if a person who
Controls the Contractor ceases to do so or if
another person acquires Control of the
Contractor;

means the UK Government’s Central Point of
Expertise on Timber, which provides a free
telephone helpline and website to support
implementation of the UK Government timber
procurement policy;

in relation to a patent means the doing of anything
by virtue of Sections 55 to 57 of the Patents Act
1977 which otherwise would be an infringement of
the patent and in relation to a Registered Design
has the meaning given in paragraph 2A(6) of the
First Schedule to the Registered Designs Act
1949;

means those substances, preparations and
articles that are capable of posing a risk to health,
safety, property or the environment which are
prohibited by regulation, or classified and
authorised only under the conditions prescribed
by the:

a. Carriage of Dangerous Goods and Use of



Transportable Pressure Equipment Regulations
2009 (CDG) (as amended 2011);

b. European Agreement Concerning the
International Carriage of Dangerous Goods by
Road (ADR);

c. Regulations Concerning the International
Carriage of Dangerous Goods by Rail (RID);

d. International Maritime Dangerous Goods
(IMDG) Code;
e. International Civil Aviation Organisation

(ICAO) Technical Instructions for the Safe
Transport of Dangerous Goods by Air;

f. International Air Transport Association
(IATA) Dangerous Goods Regulations.

DBS Finance means Defence Business Services Finance, at
the address stated in Schedule 3 (Contract Data
Sheet);

DEFFORM means the MOD DEFFORM series which can be

found at https://www.aof.mod.uk;

DEF STAN means Defence Standards which can be
accessed at https://www.dstan.mod.uk;

Deliver means hand over the Contractor Deliverables to
the Consignee. This shall include unloading, and
any other specific arrangements, agreed in
accordance with Condition 28 and Delivered and
Delivery shall be construed accordingly;

DeliveryDate means the date as specified in Schedule 2
(Schedule of Requirements) on which the
Contractor Deliverables or the relevant portion of
them are to be Delivered or made available for
Collection;

Denomination of Quantity (D of Q) means the quantity or measure by which an item
of material is managed,;

Design Right(s) has the meaning ascribed to it by Section 213 of
the Copyright, Designs and Patents Act 1988;

Diversion Order means the Authority’s written instruction (typically
given by MOD Form 199) for urgent Delivery of
specified quantities of Contractor Deliverables to


https://www.aof.mod.uk/
http://www.dstan.mod.uk/

EffectiveDate of Contract

Evidence

Firm Price

FLEGT

Government Furnished Assets (GFA)

Hazardous Contractor Deliverable

Independent Verification

a Consignee other than the Consignee stated in
Schedule 3 (Contract Data Sheet);

means the date specified on the Authority’s
acceptance letter;

means either:

a. aninvoice or delivery note from the timber
supplier or Subcontractor to the Contractor
specifying that the product supplied to the
Authority is FSC or PEFC certified; or

b.  other robust Evidence of sustainability or
FLEGT licensed origin, as advised by CPET,;

means a price (excluding VAT) which is not
subject to variation;

means the Forest Law Enforcement, Governance
and Trade initiative by the European Union to use
the power of timber-consuming countries to
reduce the extent of illegal logging;

is a generic term for any MOD asset such as
eguipment, information or resources issued or
made available to the Contractor in connection
with the Contract by or on behalf of the Authority;

means a Contractor Deliverable or a component
of a Contractor Deliverable that is itself a
hazardous material or substance or that may in
the course of its use, maintenance, disposal, or in
the event of an accident, release one or more
hazardous materials or substances and each
material or substance that may be so released,;

means that an evaluation is undertaken and
reported by an individual or body whose
organisation, systems and procedures conform to
“ISO Guide 65:1996 (EN 45011:1998) General
requirements for bodies operating product
certification systems or equivalent”, and who is
accredited to audit against forest management
standards by a body whose organisation, systems
and procedures conform to “ISO 17011: 2004
General Requirements for Providing Assessment
and Accreditation of Conformity Assessment



Information

Issued Property

Legal and Sustainable

Legislation

Military Level Packaging (MLP)

Military Packager
Approval Scheme (MPAS)

Military Packaging Level (MPL)

MPAS Registered Organisation

Bodies or equivalent”;

means any Information in any written or other
tangible form disclosed to one Party by or on
behalf of the other Party under or in connection
with the Contract;

means any item of Government Furnished Assets
(GFA), including any materiel issued or otherwise
furnished to the Contractor in connection with the
Contract by or on behalf of the Authority;

means production and process methods, also
referred to as timber production standards, as
defined by the document titled “UK Government
Timber Production Policy: Definition of legal and
sustainable for timber procurement”. The edition
current on the day the Contract documents are
issued by the Authority shall apply;

means in relation to the United Kingdom any Act
of Parliament, any subordinate legislation within
the meaning of section 21 of the Interpretation Act
1978, or any exercise of Royal Prerogative;

means Packaging that provides enhanced
protection in accordance with Def Stan 81-041
(Part 1), beyond that which Commercial
Packaging normally provides for the military
supply chain;

is a MOD sponsored scheme to certify military
Packagingdesigners and register organisations,
as capable of producing acceptable Services
Packaging Instruction Sheet (SPIS) designs in
accordance with Defence Standard (Def Stan) 81-
041 (Part 4);

shall have the meaning described in Def Stan 81-
041 (Part 1);

is a packaging organisation having one or more
MPAS Certificated Designers capable of Military
Level designs. A company capable of both
Military Level and commercial Packaging designs
including MOD labelling requirements;



MPAS Certificated Designer

NATO

Notices

Overseas

Packaging

Packaging Design Authority (PDA)

Parties

Primary Packaging Quantity(PPQ)

Recycled Timber

shall mean an experienced Packaging designer
trained and certified to MPAS requirements;

means the North Atlantic Treaty Organisation
which is an inter-governmental military alliance
based on the North Atlantic Treaty which was
signed on 4 April 1949;

shall mean all Notices, orders, or other forms of
communication required to be given in writing
under or in connection with the Contract;

shall mean non UK or foreign;

Verb. The operations involved in the preparation
of materiel for; transportation, handling, storage
and Delivery to the user;

Noun. The materials and components used for
the preparation of the Contractor Deliverables for
transportation and storage in accordance with the
Contract;

shall mean the organisation that is responsible for
the original design of the Packaging except where
transferred by agreement. The PDA shall be
identified in the Contract, see Annex A to
Schedule 3 (Appendix — Addresses and Other
Information), Box 3;

means the Contractor and the Authority, and
Party shall be construed accordingly;

means the quantity of an item of material to be
contained in an individual package, which has
been selected as being the most suitable for
issue(s) to the ultimate user, as described in Def
Stan 81-041 (Part 1);

means recovered wood that prior to being
supplied to the Authority had an end use as a
standalone object or as part of a structure.
Recycled Timber covers:

a. pre-consumer reclaimed wood and wood fibre
and industrial by-products;

b. post-consumer reclaimed wood and wood fibre,
and driftwood;



Safety Data Sheet

Schedule of Requirements

Short-Rotation Coppice

Specification

STANAG4329

Subcontractor

c.reclaimed timber abandoned or confiscated at
least ten years previously;

it excludes sawmill co-products;

has the meaning as defined in the Registration,
Evaluation, Authorisation and Restriction of
Chemicals (REACH) Regulations 2007 (as
amended);

means Schedule 2 (Schedule of Requirements),
which identifies, either directly or by reference,
Contractor Deliverables to be provided, the
guantities and dates involved and the price or
pricing terms in relation to each Contractor
Deliverable;

means a specific management regime whereby
the poles of trees are cut every one to two years
and which is aimed at producing biomass for
energy. Itis exempt from the UK Government
timber procurement policy. For avoidance of
doubt, Short-Rotation Coppice is not conventional
coppice, which is subject to the timber policy;

means the description of the Contractor
Deliverables, including any specifications,
drawings, samples and / or patterns, and shall
include any document or item which, individually
or collectively is referred to in Schedule 2
(Schedule of Requirements). The Specification
forms part of the Contract and all Contractor
Deliverables to be supplied by the Contractor
under the Contract shall conform in all respects
with the Specification;

means the publication NATO Standard Bar Code
Symbologies which can be sourced at
https://www.dstan.mod.uk/fags.html;

means any subcontractor engaged by the
Contractor or by any other subcontractor of the
Contractor at any level of subcontracting to
provide Contractor Deliverables wholly or
substantially for the purpose of performing (or
contributing to the performance of) the whole or
any part of this Contract and ‘Subcontract’ shall
be interpreted accordingly;


http://www.dstan.mod.uk/faqs.html

Timber and Wood-Derived Products

Transparencylnformation

Virgin Timber

means timber (including Recycled Timber and
Virgin Timber but excluding Short-Rotation
Coppice) and any products that contain wood or
wood fibre derived from those timbers. Such
products range from solid wood to those where
the manufacturing processes obscure the wood
element;

means the content of this Contract in its entirety,
including from time to time agreed changes to the
Contract, and details of any payments made by
the Authority to the Contractor under the Contract;

means Timber and Wood-Derived Products that
do not include Recycled Timber.



Schedule 2 - Schedule of Requirement

Item Item Details Total Price (£) Ex VAT
No. Qty
Per ltem| Total Inc.
packaging
Specification 50 | REDAC| REDACTE
TED - D -
Side Wall seat for A400M Cargo Hold Trainer iaw SOW COMME| COMMERC
Delivery Date RCIAL IAL
y SENSITI| SENSITIVE
VE INFORMAT
31/03/22 INFORM ION
MOD Stock Ref. No. ATION
N/A
Packaging requirements inc. PPQ and DofQ *
One (EACH)
Delivery Charges
23,000

*as detailed in DEFFORM 96

**and Delivery if specified in Delivery **
Schedule 3 (Contract Data Sheet)

Total Price Inc.Packaging and




Annex to Schedule 2 - Statement of Work

STATEMENT OF WORKS

Customer Reference Number
FSAST/CHT-E Seats

Issue Number & Date

Supplier Reference Number

1. Task Title:Side wall seating for the A400M Cargo Hold Trainer

2. Brief Description of Task:

2.1 To provide 50 low-fidelity passenger side wall seats, including harnesses that must look like and be
the same dimensions as the aircraft seats when fitted and stowed. The seats may be simplified and
lightweight but will be required to have representative functionality as the aircraft seats and be robust
enough to seat troops at combat weights.

3. Background/Justification:

4. Statement of Work / Activities to be Undertaken:

4.2 Seats should be constructed of fire resistant materials.

3.1 The A400M Cargo Hold Trainer is used to conduct emergency evacuation and smoke & fumes
training. For this training to be properly representative, the training facility must be fitted with a seating
configuration that replicates the aircraft allowing personnel during training to be seated with seatbelts
fastened before commencing any evacuation drills. Currently, the Cargo Hold Trainer does not reflect the
same layout of operational aircraft and must be fitted with 44 side wall seats to achieve this.

4.1 A total of 50Sidewall seating consisting of canvas and webbing supported seats in dark blue, solid
base with foam inserts, connectors at the base and mid-way and upper rail points.

4.2 44 of the seats will be a fixed installation with 6 additional seats to ensure sufficient spares are
available for the first two years.

4.3 The seats shall be capable of being folded flush to the wall. See attached photos.

4.4 Seat attachment points are to be compatible with standard aircraft seat rail. See attached photos.




4.5 The seats should be provided with an integrated 4-point harness in red.

4.6 The seats should have the wording ‘GROUND TRAINING USE ONLY’ stencilled in yellow onto the
seat back, around the small of the back area. See attached photos for location.

4.7 Seats should be able to support a static seated weight of 165Kg and accommodate an appropriate
impact load.

4.8The seats shall be delivered to 24 Squadron Atlas Flight, Building 1282, RAF Brize Norton, Carterton,
Oxon, OX18 3LX by no later than31st March 2022.

4.9Projected usage would be approx. 20 training sessions per month, each training session lasting
approx. 3hrs.

5. Safety, Health, Environment & Fire

5.1 The seating shall comply with current UK Conformity Assessed (CA) Marking and EU safety, health,
fire and environmental legislation and MOD policy.

6. 6.Documentation Support

6.1 Appropriate, English-language documentation shall be provided for the seats at the time of delivery, in
MS Word or in a format compatible with MS Word, and should include:

a) Certificate of Conformity

b) Operation and Maintenance Manual containing recommended pre-use checks and any inspection requirements. (e
daily, weekly, monthly checks)

C) Technical data pack containing data sheets and materials used (including hazardous materials)

7. In-Service Support and Maintenance
7.1A twelve month warranty shall be provided from date of delivery.

7.2 Options for reordering seats in the future and ongoing through-life support (including periodic
maintenance).

8. Reporting

8.1The Contractor and Authority shall meet monthly during manufacture phase, either virtually or face to face.




9. Potential Future Requirement

9.1 There may be a potential for future requirements of seats for the Part Task Trainer (PTT) synthetic
training equipment with minor design adjustments.

14
10. Acceptance

10.1 Acceptance to be completed on site by the Authority’s representative (RAF personnel). This will include
a full-fit within the A400M Cargo Hold Trainer.

10.2 Acceptance will confirm that the seats comply with the requested specification. Any failures at
acceptance shall be rectified at nil cost to the Authority.

10.3 Certificate of conformity, Operation and Maintenance Manual and relevant test certificates to be
provided during acceptance.

** Please see additional document including dimensions and photographs of the current sidewall seats used on th
aircraft.




Schedule 3 - Contract Data Sheet

General Conditions

Condition 2 — Duration of Contract:

The Contract expiry date shall be: 4 Apr 2022

Condition 4 — Governing Law:

Contract to be governed and construed in accordance with:

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies)
irrevocably appointed for Contractors without a place of business in England (or Scotland, if
Scots Law applies) in accordance with clause 4.g (if applicable) are as follows:

Condition 7 — Authority’s Representatives:
The Authority’s Representatives for the Contract are as follows:
Commercial: (as per Annex A to Schedule 3 (DEFFORM 111))

Project Manager: (as per Annex A to Schedule 3) (DEFFORM 111))

Condition 18 — Notices:
Notices served under the Contract shall be sent to the following address:

Authority: FSAST PT, Walnut 2b #1219, MOD Abbeywood, Bristol, BS34 8JH (as per Annex
A to Schedule 3 (DEFFORM 111))

Contractor:

Notices can be sent by electronic mail? Yes

Condition 19.a — Progress Meetings:

The Contractor shall be required to attend the following meetings:




Condition 19.b — Progress Reports:

The Contractor is required to submit the following Reports:

Reports shall be Delivered to the following address:




Supply of Contractor Deliverables

Condition 20 — Quality Assurance:
Is a Deliverable Quality Plan required for this Contract? No

If required, the Deliverable Quality Plan must be set out as defined in AQAP 2105 and
delivered to the Authority (Quality) within Business Days of Contract Award. Once agreed by
the Authority the Quality Plan shall be incorporated into the Contract. The Contractor shall
remain at all times solely responsible for the accuracy, suitability and applicability of the
Deliverable Quality Plan.

Other Quality Assurance Requirements:

Condition 21 — Marking of Contractor Deliverables:

Special Marking requirements: Items to be marked “For Ground Training Use Only”

Condition 23 - Supply of Data for Hazardous Contractor Deliverables, Materials and
Substances:

A completed Schedule 6 (Hazardous Contractor Deliverables, Materials or Substance
Statement), and if applicable, Safety Data Sheet(s) are to be provided by e-mail with
attachments in Adobe PDF or MS WORD format to:

a) The Authority’s Representative (Commercial)

b) Defence Safety Authority — DSA-DLSR-MovTpt-DGHSIS@mod.uk

to be Delivered no later than one (1) month prior to the Delivery Date for the Contract
Deliverable or by the following date:

Condition 24 — Timber and Wood-Derived Products:

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract:
Data Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS
WORD format to the Authority’s Representative (Commercial)

to be Delivered by the following date:

Condition 25 — Certificate of Conformity:




Is a Certificate of Conformity required for this Contract?
Applicable to Line Items:

If required, does the Contractor Deliverables require traceability throughout the supply chain?

Applicable to Line Items:

Condition 27.b — Delivery by the Contractor:

The following Line Items are to be Delivered by the Contractor:

Special Delivery Instructions:

Each consignment is to be accompanied by a DEFFORM 129J.

Condition 27.c - Collection by the Authority:

The following Line Items are to be Collected by the Authority:

Special Delivery Instructions:

Each consignment is to be accompanied by a DEFFORM 129J.

Consignor details (in accordance with Condition 27.c.(4)):
Line Items: Address:

Line Items: Address:




Consignee details (in accordance with condition 22):

Line Items: Address:

Line Items: Address:

Condition 29 - Rejection:

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless
otherwise specified here:

The time limit for rejection shall be Business Days.

Condition 31 — Self-to-Self Delivery:

Self-to-Self Delivery required?

If required, Delivery address applicable:




Pricing and Payment

Condition 34 — Contract Price:

All Schedule 2 line items shall be FIRM Price other than those stated below:

Line Items

Clause 46. refers

Termination

Condition 41 — Termination for Convenience:

The Notice period for terminating the Contract shall be twenty (20) days unless otherwise
specified here:

The Notice period for termination shall be Business Days

Other Addresses and Other Information (forms and publications addresses and official
use information)

See Annex A to Schedule 3 (DEFFORM 111)




Schedule 4 - Contract Change Control Procedure (i.a.w. Clause 6b)
Contract No:

Authority Changes

1. The Authority shall be entitled to propose any change to the Contract (a " Change") or (subject to Clause 2)
Changes in accordance with this Schedule 4.

2. Nothing in this Schedule shall operate to prevent the Authority from specifying more than one Change in any
single proposal, provided that such changes are related to the same or similar matter or matters.

Notice of Change

3. If the Authority wishes to propose a Change or Changes, it shall serve a written notice (an "Authority Notice of
Change") on the Contractor.

4. The Authority Notice of Change shall set out the Change(s) proposed by the Authority in sufficient detail to enable
the Contractor to provide a written proposal (a "Contractor Change Proposal") in accordance with clauses 7 to 9
(inclusive).

5. The Contractor may only refuse to implement a Change or Changes proposed by the Authority, if such change(s):

a. would, if implemented, require the Contractor to deliver any Contractor Deliverables under the Contract in a
manner that infringes any applicable law relevant to such delivery; and/or

b. would, if implemented, cause any existing consent obtained by or on behalf of the Contractor in connection
with their obligations under the Contract to be revoked (or would require a new necessary consent to be obtained to
implement the Change(s) which, after using reasonable efforts, the Contractor has been unable to obtain or procure
and reasonably believes it will be unable to obtain or procure using reasonable efforts); and/or

C. would, if implemented, materially change the nature and scope of the requirement (including its risk profile)
under the Contract;

and:
d. the Contractor notifies the Authority within 10 (ten) Business Days (or such longer period as shall have been

agreed in writing by the parties) after the date of the Authority Notice of Change that the relevant proposed Change
or Changes is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c providing written evidence for
the Contractor's reasoning on the matter; and

e. further to such notification:

Q) either the Authority notifies the Contractor in writing that the Authority agrees, or (where the
Authority (acting reasonably) notifies the Contractor that the Authority disputes the Contractor's
notice under Clause 5.d) it is determined in accordance with Condition 40 (Dispute Resolution),
that the relevant Change(s) is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or
5.c; and

2) (where the Authority either agrees or it is so determined that the relevant Change(s) is/are a
Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c) the Authority fails to make
sufficient adjustments to the relevant Authority Notice of Change (and issue a revised Authority
Notice of Change) to remove the Contractor's grounds for refusing to implement the relevant
Change under Clauses 5.a, 5.b and/or 5.c within 10 (ten) Business Days (or such longer period
as shall have been agreed in writing by the parties) after:



i) the date on which the Authority notifies in writing the Contractor that the Authority agrees that the relevant
Change(s) is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c); or

i) the date of such determination.
6. The Contractor shall at all times act reasonably, and shall not seek to raise unreasonable objections, in
respect of any such adjustment.

Contractor Change Proposal

7. As soon as practicable, and in any event within:

a. (where the Contractor has not notified the Authority that the relevant Change or Changes is/are a Change(s)
falling within the scope of Clauses 5.a, 5.b and/or 5.c in accordance with Clause 5) fifteen (15) Business Days (or
such other period as the Parties agree (acting reasonably) having regard to the nature of the Change(s)) after the
date on which the Contract shall have received the Authority Notice of Change; or

b. (where the Contractor has notified the Authority that the relevant Change or Changes is/are a Change(s)
falling within the scope of Clauses 5.a, 5.b and/or 5.c in accordance with Clause 5 and:

(1) the Authority has agreed with the Contractor's conclusion so notified or it is determined under Condition 40
(Dispute Resolution) that the relevant Change(s) is/are a Change(s) falling within the scope of Clauses 5.a, 5.b
and/or 5.c and the Authority has made sufficient adjustments to the relevant Authority Notice of Change (and issued
a revised Authority Notice of Change(s)) to remove the Contractor's grounds for refusing to implement the relevant
Change(s) under Clauses 5.a, 5.b and/or 5.c) fifteen (15) Business Days (or such other period as the parties shall
have agreed (both parties acting reasonably) having regard to the nature of the Change(s)) after the date on which
the Contractor shall have received such revised Authority Notice of Change; or

(2) the Authority has disputed such conclusion and it has been determined in accordance with Condition 40
(Dispute Resolution) that the relevant Change(s) is/are not a Change(s) falling within the scope of Clauses 5.a, 5.b
and/or 5.c¢) fifteen (15) Business Days (or such other period as the parties shall have agreed (both parties acting
reasonably) having regard to the nature of the Change(s)) after the date of such determination,

the Contractor shall deliver to the Authority a Contractor Change Proposal. For the avoidance of
doubt, the Contractor shall not be obliged to deliver to the Authority a Contractor Change Proposal
where the Contractor notifies the Authority, and the Authority agrees or it is determined further to
such notification in accordance with Clause 5, that the relevant Change or Changes is/are a
Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c.

The Contractor Change Proposal shall comprise in respect of each and all Change(s) proposed:
the effect of the Change(s) on the Contractor’s obligations under the Contract;

8.
a
b. a detailed breakdown of any costs which result from the Change(s);
c the programme for implementing the Change(s);

d

any amendment required to this Contract as a result of the Change(s), including, where appropriate, to
the Contract Price; and

e. such other information as the Authority may reasonably require.

9. The price for any Change(s) shall be based on the prices (including rates) already agreed for the Contract and
shall include, without double recovery, only such charges that are fairly and properly attributable to the
Change(s).

Contractor Change Proposal — Process and Implementation



10. As soon as practicable after the Authority receives a Contractor Change Proposal, the Authority shall:
a. evaluate the Contractor Change Proposal; and

b. where necessary, discuss with the Contractor any issues arising (and (in relation to a Change(s) proposed by
the Authority) following such discussions the Authority may modify the Authority Notice of Change) and the
Contractor shall as soon as practicable, and in any event not more than ten (10) Business Days (or such other
period as the Parties shall have agreed in writing) after receipt of such modification, submit an amended Contractor
Change Proposal.

11. As soon as practicable after the Authority has evaluated the Contractor Change Proposal (amended as
necessary) the Authority shall:

a. either indicate its acceptance of the Change Proposal by issuing an amendment to the Contract in
accordance with Condition 6 (Formal Amendments to the Contract), whereupon the Contractor shall promptly issue
to the Authority the Contractor's DEFFORM 10B indicating their unqualified acceptance of such amendment in
accordance with, and otherwise discharge their obligations under, such Condition and implement the relevant
Change(s) in accordance with such proposal; or

b. serve Notice on the Contractor rejecting the Contractor Change Proposal and withdrawing (where issued in
relation to a Change or Changes proposed by the Authority) the Authority Notice of Change (in which case such
notice of change shall have no further effect).

12. If the Authority rejects the Contractor Change Proposal, it shall not be obliged to give its reasons for such
rejection.

13. The Authority shall not be liable to the Contractor for any additional work undertaken or expense incurred in
connection with the implementation of any Change(s), unless a Contractor Change Proposal has been
accepted by the Authority in accordance with Clausell.a and then subject only to the terms of the Contractor
Change proposal so accepted.

Contractor Changes

14.

If the Contractor wishes to propose a Change or Change(s), they shall serve a Contractor Change Proposal on
the Authority. Such proposal shall be prepared and reviewed in accordance with and otherwise be subject to the
provisions of Clauses 8 to 13 (inclusive).



Schedule 5 - Contractor's Commercial Sensitive Information Form (i.a.w. condition
12)

Contract No:

Contract No:

Description of Contractor's Commercially Sensitive Information:

Cross Reference(s) to location of sensitive information:

Explanation of Sensitivity:

Details of potential harm resulting from disclosure:

Period of Confidence (if applicable):

Contact Details for Transparency / Freedom of Information matters:
Name:

Position:

Address:

Telephone Number:

Email Address:




Schedule 6 - Hazardous Contractor Deliverables, Materials or Substances
Supplied under the Contract

Data Requirementsfor Contract No:

Hazardous Contractor Deliverables, Materials or Substances
Statement by the Contractor

Contract No:

Contract Title:

Contractor:

Date of Contract:

* To the best of our knowledge there are no hazardous Contractor Deliverables, materials or substances

to be supplied.

* To the best of our knowledge the hazards associated with materials or substances to be supplied under
the Contract are identified in the Safety Data Sheets (Qty: ) attached in accordance with condition
24,

Contractor’s Signature:

Name:



Job Title:

Date:

* check box (#:%) as appropriate

To be completed by the Authority

Domestic Management Code (DMC):

NATO Stock Number:

Contact Name:

Contact Address:

Copy to be forwarded to:

Hazardous Stores Information System (HSIS)
Defence Safety Authority (DSA)

Movement Transport Safety Regulator (MTSR)
Hazel Building Level 1, #H019

MOD Abbey Wood (North)

Bristol BS34 8QW

Emails to be sent to:

DESTECH-QSEPEnNv-HSISMulti@mod.gov.uk



Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract

Data Requirements for Contract No:

The following information is provided in respect of condition 24 (Timber and Wood-Derived Products):

Schedule of Volume of Volume of Volume (as Delivered | Total volume
Requirements timber timber to the Authority) of of timber
item and Delivered to Delivered to timber without Delivered to
timber product| the Authority [ the Authority evidence of the Authority
type with FSC, with other compliance with under the
PEFC or evidence Government Timber Contract
equivalent Procurement Policy

evidence




Schedule 8 - Acceptance Procedure (i.a.w. condition 28)

Contract No:



