
Appendix 3

Limits on the Time Period of Engineering Hours

None
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Appendix 4

Application to Work Form

Date of Appllcation Week
No.

Oate of Possesslon Week
No.

Equivalent
Engineering
hours shifts

Name

Cost GentreOrganisation

E mail

ble
for work

Responsi
manager

Contact
number

Tlmes Reqd.

Descrlptlon

Limats

Workslte Locatlon
Lln6 Aff@Gd

lDcluding
EB-WB-tR-OR--t{B-SB

Limib
1 No. Fom For E6ch
Re.oectlve Work.lte

lf Yes, how much notlce reqd- to clear slte lf No, enter Justification below

neefl Trains

Tralns through l/our
to

Ensure all lnformatlon ls correctly
entered.

YesAre Engineering trains working in
your worksite No

ll Yes, hil many and whlch typ6:

Road Rail Vehicles (RRVs)
Are EHs Possession regulred to retum
FlFlVs followino ClGure

YesAre EHs Possesslons requlred to
Outstable RRVS piior to Closure

Yes

No No

Comments

On Track Plant / machinery
YesAre any On Track Ptant / machanery

Workinq in your worksite No
lf ye3 €nsurc you enter all lnfomatlon corectly ln th€
respectlve bores b€low

Access EgressLine(s) Affected

Resources
lf yes ensure you enter all infomatlon correctly ln the respecttv9 bores
below

Are any specafic
resources required for

Accustomed certiflcated?

r worksite

Yes

No

Are all on site Track

NO r aoequaE
ataff to allow pe!.g. of Engineedng Elin if

Control measures for access to workslte
ls station Access requlred Yes NO

Workslte Notaficatlon:
Date Worksite Notlfication accesslble for

Multi-Worksite Possession Team
Application to Work Form
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Appendix 5

Request Lifecycle for a Train or Motorised Vehicle Request

The timescales for booking an engineering train or other mechanised vehicle is described the in
following flow chart.

Note: 'T' indicates the Monday of the week that the train or vehicle is booked to work in.

The process at each stage is summarised as follows:

a. Pre T-56 Days

A Work Request for a train can be submitted by the Applicant at any time prior to T-56
days. All requests will be made by the Applicant comprehensively completing all the
requisite screens of the Work Request. The Work Request is the sole means by which
Transplant engineering vehicles can be booked and requested and there is provision on
the Work Request to provide specific details as to the make-up of each train (if the consist
is known). The Access Manager will assist the Applicant as necessary in planning and

requesting trains or access for mechanised vehicles.

b. T-56 Days

All planning for engineering trains, train paths or mechanised vehicles must be completed &
received by T-56 days, after which train optimisation will be carried out by the Access
Manager.

From T-56 days onwards the requested access for an engineering train or mechanised
vehicle will be entered onto RailSys and a check for any clashes can be carried out. The
Access Manager will update the request's status to 'Completed' if there are no clashes or
impediments pertaining to the request at that time. lf there is a clash at this stage, the

. Train path and working at site details are published on the Engineering Notice E NEPA

' Train path and details of working at site prepared for publication
. Train is published on the Engineering Look Ahead Notice

. e-Form completed on Access Portal

. Request Status: Submitted

. Clash Checking I analysis undertaken

. Requests submitted to date are entered onto Railsys

. Requesl Status: Approved (dependent on suitability of works, clash checki ng & stock & crew avai I ability)

. Lock{own of requests and Train Optimisation performed

. Resources to be booked as appropriate

. Any outstanding Assurance cerlitication / route approvals must be provided within this period before the booking status is approved

. Request Status: Completed

. Booking Status: Approved
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Access Manager will assess whether the clash is likely to be resolvable by the train

optimisation process and will work with the Applicant to identify potential alternative dates.

The Access Manager and Applicant will agree the engineering train paths, confirm the

engineering train's method of working.at site; access and egress to the worksite for

mechanised vehicles and/or personnel, and carry out protection planning.

The Access Manager will update the Booking status to 'Approved'.

c. T-21 Days

At this time the train path, and details of the train or mechanised vehicle's working at site,

will be prepared for publication. These details will be included on the Engineering Look

Ahead Notice.

d. T-0 Day of the Works

The Engineering Notice is published with full details of the train or mechanised vehicle's

path and its working at site.

Network Rail lnfrastructure

Notwithstanding the timescales stated above, where engineering trains or other mechanised

vehicles are required and which need to be positioned on Network Rail infrastructure in order to

deliver the Works, a Work Request for the provision of such vehicles shall be submitted to the

Access Manager before T-365. The Access Manager will advise the applicable timescales for

confirmation of booking following consultant with Network Rail.
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Appendix 6

lndicative Timescales for the Publication of Engineering Look Ahead Notice and Engineering Notices
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Appendix 7

Curtailed or Delayed/Curtailed Access Form

London Underground
fn 3trated Acoess (Catlceiled, Delayed, Cutlsile4) FoBr|I FAC-AIDI vl
Oircetor#: Lbgri.de, &5.{ Glup:
F\roied / llM{ fioc: Proie€f ld / ffrqh Ords, Job RPf

Line: l.ta$x R.f-:

De*ay€d / Cur[ai:d, ll-
Nlghf u -r*,-{-y'-

PICERMww

Affis Ttrp€: TRACK, STATlOl.l , OTttEfl (@s@,

This &ftr:n muEl be fiExed, to XXXXX 6r etnoited tD XXXX

Access Affected: coa
Date: rom*r
ees A{r}wity tHls: FdE*aq

S@E6E0 *cf.

8@&irlg Rct

C.mcetbd: f]
Day'- { f

De?3als:

AD*s l-c*iDn
{qCodek

I$qtrLe.*i.m 6Co&
l+ sBmEEJyrgf

Dt*imSwrvis
tae:

T.aG* crrrE{ SediqE
Booatad Orr {r., ,tqdq!r.

T.rG Es*.d G ri:rr TAC: C.J S.cktircfiEfr ryTAC: TAjc *.f- !ilo:

Actrrd S*.rt tim: Totd S,liftsTitE Lqt

taa@l Ccopeny C@tact ilo

Er-il

Itl.EE: I)recar&ldetlwy GGorF Csrtet Lo-

Bril

C6tr.etB Corl}.Etor Co6&-.cid Prtv am-l

Englin€ers Tr&irt

Y/N

rdng. rc. wE!*PrEffi-
E}&3?

lf q l..lr€h 6? !.Y6 T'* FuECrsh€d m
E rg ?4die?

R#&.{#ruw6t8 til kn@}

Passe{rq}er Traln
Y,,N

lanffi m- Lrc AirEEfim {cirde @}
SB'NBfEB]IAfB

AEs&rae@

frttls[ GofthaclEr t1 m

LU Sr!pefv.3{}r li tl'r

L&?r E,oot on TAg De{'aals

Glfler
SSEF$e{e crf sa*tM $p6ri5q wslwmEsDglM

6e8€Gd bl, DoE I tr(][G.?
YT}'
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Station works

Access Type Booking Description Days Work Type Description

Self Service
Access

Self Service Access 0 For undertaking the majority of everyday
access needs, using relevant tools and
materials. Not to be used for works that
imposes a restrictive or exclusive
requirement on other access users.

Non Restrictive/
Exclusive Access

Non Restrictive/
Exclusive Access (non

Track)

14 For undertaking everyday access needs,
using relevant tools and materials within a

defined area

Restrictive Access Restrictive - Asbestos
Site

21 Only issued to specialist Asbestos
contractors registered with LU for asbestos
works. Access for asbestos works e.g.

removal for which no other parties can be
present on grounds of safety.

Restrictive - Bright
Lights

21 For where access introduces the use of
additional lighting that could potential impact
other access users. Rarely applied.

Restrictive - Closure
Area

21 To define an area of a station subject to a
Closure (i.e. taken out of service for the
purposes of engineering works).

Restrictive -

Movement of
Materials

21 For where access necessitates the
movement of materials either through a
station that may impact on other access
users. May include craning over of materials

Restrictive - Noisy
Works

21 For where access will result in particularly

noisy works that may have an impact on

other access users.

Restrictive - Plant /
Chemicals in a
confined space

21 For where access introduces the use of plant

and chemicals in a confined space . Rarely
used.

Restrictive - Power
Cessation- Power
Outages Possible

21 For where access will introduce a cessation
of power that may impact other access users
(e.9. need for temporary supplies/portable
lighting).

Exclusive Access Exclusive - Asbestos
Exclusion Zone

21 Only issued to specialist Asbestos
contractors registered with LU for asbestos
works. Access for asbestos works e.g.

removal for which no other parties can be
present on grounds of safety

Appendix 8

Access Subcategories
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Track
Booking

Description
Booking Description Days Work Type Description

Self Service
Access

Self Service Access 0 For undertaking the majority of everyday
access needs, using relevant tools and

materials. Not to be used for works that
imposes a restrictive or exclusive
requirement on other access users.

Non Restrictive/
Exclusive Access

Non Restrictive/
Exclusive Access
(Track)

14 For undertaking everyday access needs,
using relevant tools and materials within
a defined area

Restrictive - Allied Track 56 To define an area of track used in

conjunction with, or subject to impact
from, another access booking e.g.

unloading of materials from a train
booked under an Exclusive Specified
Area.

Restrictive - Asbestos
Site

56 Only issued to specialist Asbestos
contractors registered with LU for
asbestos works. Access for asbestos
works e.g. removal for which no other
parties can be present on grounds of
safety.

Restrictive - Bright Lights 56 For where access introduces the use of
additional lighting that could potential

impact other access users. Rarely
applied.

Restrictive - Closure
Area

56 To define an area of the LU railway
subject to a Closure (i.e. taken out of
service for the purposes of engineering
works).

Restrictive - Motorised
Trolley

56 For the operation of a motorised track
trolley on the railway.

Restrictive - Movement
of Materials

56 For where access necessitates the
movement of materials either on, over or
adjacent to the LU railway that may
impact on other access users. lvlay

include craning over of materials.

Restrictive - Noisy
Works

56 For where access will result in

particularly noisy works that may have
an impact on other access users.

Restrictive
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Track

Booking
Description

Booking Description Days Work Type Description

Restrictive - Out-stabled
Trains

56 To define an area of the LU railway
where a service train is stabled
(normally in platforms/sidings). May
restrict the type of works that can be
performed adjacent to this location.

Restrictive - Plant /
Chemicals in a confined
space

56 For where access introduces the use of
plant and chemicals in a confined space
(e.9. platform inverts). Rarely used.

Restrictive

3ont'd

Restrictive - Power
Cessation- Power
Outages Possible

56 For where access will introduce a

cessation of power (e.9. tunnel lighting,
supply points)that may impact other
access users (e.9. need for temporary
supplies/portable lighting).

Restrictive - Protection
Area

56 To define an area of track used as a
protecting or'buffer' zone. Used in

conjunction with another Exclusive
booking e.g. Specified Area,
Possession.

Restrictive - Sub Station
Works

56 Primarily for the use of LU Power teams
requiring access to sub stations
supplying power to the LU traction
current system.

Restrictive - Wheels
Free Zone

56 For works that require the running rails
to be free of electrically conducting plant

or equipment e.g. trolleys, trains etc.

Usually used for works requiring
isolation of the signalling circuits e.g.

commissioning.

Exclusive Exclusive 56 For works necessitating sole access of
the LU railway, and not more
appropriately catered for under other
categories herein. Only used sparingly
and for short durations due to its
restrictive nature on other works.

Exclusive - Asbestos
Exclusion Zone

56 Only issued to specialist Asbestos
contractors registered with LU for
asbestos works. Access for asbestos
works e.g. removal for which no other
parties can be present on grounds of
safety.
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Track

Booking
Description

Booking Description Days Work Type Description

Exclusive - Current Rail

Resistance
Measurements

56 Primarily for the use of LU Power teams
requiring controlled current

measurements of the traction current
delivery system.

Exclusive - Engineers'
Current Area

56 For the running of engineering vehicles
on live traction current in accordance
with the Rule Book.

Exclusive - Possession 56 For the exclusive control of access to a
given area of the railway. Traction
current may be on or off. May involve

the use of engineering trains, RRVs etc.
As defined in the Rule Book

Exclusive - Running on

current, moving
according to signals

56 For the running of vehicles on live
traction current obeying LU signalling
systems (e.9. test trains). Often referred
to as 'Cancelled Engineering Hours'. As
defined in the Rule Book.

Exclusive

Cont'd

Exclusive - Specified
Area

56 For the running of engineering machines
e.g. trains, RRVs on the railway. As
defined in the Rule Book

Exclusive - Traction
Current Switching During
Eng Hrs

56 For access that requires traction current
to be switched on and off intermittently
during the engineering hours shift.
Primarily used in relation to power

supply testing/commissioning etc.

t
I
T

I
T

T

I
I
T

I
t
I
I
T

T

I
t
I
T

t
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Appendix 9

Network Rail Interface Locations
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Appendix 10

Charges for the Gompany's Engineers Trains

Standard charges for prevailing in financial year 1$ April 2018 to 31't March 2019

Class/
Code

Description Standard 2015115 Charge

A Class A Non-coupling Train f6,300

B Class B Long Welded RailTrain 814,200

C Class C Uncoupling train with loading gang f 11,600

D Class D Uncoupling train without loading gang f8,700

E
Class E Ballasted Track Replacement including
T3 (price for weekend)

f229,000

H DISAB (Ballast Sucker) 8 hour shift €10,800

L
Technical and Operational Support (8 hour) per
person

f580

LG Loading gang 8hr shift (up to 5 operatives) f2,900

M
Technical and Operational Support per hour per
person

t71

P Crane, Roll Loader, Track Relaying Machine f3,000

T1 Plain Line/ P&C Tamper 8hr shift €8,300

T2 Plain Line/ P&C Tamper 12hr shift f11,400

T3
Plain Line/ P&C Tamper 8hr shift in train
formation

t12,800

T4
Plain Line/ P&C Tamper 12hr shift in train
formation

f 15,200
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1

2

SCHEDULE 7: CONTRACT VARIATION PROCEDURE

Without prejudice to paragraph 3 below, the cost of any Variation Order shall be
agreed between the Parties taking account of the reasons why the Variation Order
was required.

The Company may propose a variation by completing Appendix 1 (Form of Variation
ProposalA/ariation Order) of this Schedule 7 and supplying three (3) copies of it to the
Supplier. Within five (5) Working Days of receipt, or such other time as may be
agreed by the Company, the Supplier shall complete Part B of the Variation Proposal
and shall supply two (2) copies of the Variation Proposal to the Company. The
Company shall be entitled, at any time within twenty (20) Working Days of receipt, to
instruct and authorise the Supplier to proceed with the variation on the terms so set
out by each Party by completing and signing Part C of one (1) copy of the Variation
Proposal (which, following such signature, will be referred to as a "Variation Order")
and supplying such Variation Order to the Supplier. The relevant part(s) of this
Framework Agreement or the relevant Call-Off Contract shall thereupon be varied
accordingly.

3. For the avoidance of doubt, the Supplier shall carry out the variation in accordance
with the Variation Order on the terms determined by the Company and such variation
shall commence no later than five (5) Working Days (unless othenruise instructed by
the Company) following receipt of the signed Variation Order by the Supplier. Where
the terms are not agreed by the Supplier, or where the Supplier fails to provide Part B
of the Variation Proposal to the Company within the timescales set out in paragraph 2
above, the variation shall be deemed to be agreed and the Supplier shall proceed, at
the request of the Company, to implement the variation in accordance with the
specified terms within five (5) Working Days (unless otherwise instructed by the
Company of receipt of the original Variation Proposal by the Supplier. Where such
Variation Order is disputed by the Supplier, the Supplier may refer this to the dispute
resolution procedure pursuant to Schedule 14 (Dispute Resolution Procedure) but is
required to implement the variation pending the outcome of the Dispute.

The Supplier may propose a variation, after requesting the issue by the Company of a
Variation Proposal variation number, by completing Parts A and B of a Variation
Proposal and supplying two (2) copies of it to the Company. The Company shall be
entitled, at any time within twenty (20) Working Days of receipt, to instruct the
Supplier to proceed with the variation on the terms so set out by the Supplier by
completing and signing Part C of one (1) copy of the Variation Proposal (which,
following such signature, will be referred to as a "V3Iat!gNI@I")and supplying such
Variation Order to the Supplier. The relevant part(s) of this Contract shall thereupon
be varied accordingly.

The Supplier may indicate in a Variation Proposal that the price is an estimated price
but, if it does so, it shall supply a firm price to the Company in writing at least five (5)
Working Days before the expiry of the time within which the Company is entitled to
instruct the Supplier to proceed with the variation.

6. ln all Variation Proposals, the Supplier shall ensure that

6.1 the price indicated by the Supplier is the full price and shall cover all costs associated
with the variation;

if appropriate, a range of prices is shown corresponding to the extent of the Services
to be carried out; and
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7

8

6.3

10.

11

the Variation Proposal includes such further information as may reasonably be
required by the Company.

ln an Emergency, both Parties shall use their reasonable endeavours to expedite the
actions permitted or required under the Contract Variation Procedure.

The Company will not accept any retrospective claims for additional work caused by a
variation which has not been approved by the Company in accordance with the
Contract Variation Procedure before the commencement of such additional work.

All authorised additional work resulting from any Variation Proposal shall be priced in
accordance with any applicable rates set out in Schedule 4 (Prices and Charging
Structure).

The Supplier shall at all times act reasonably and shall price each Variation Proposal
at the least possible additional cost to the Company that it is reasonably and
economically practicable for the Supplier to offer and which has the least possible
impact on the terms of this Framework Agreement and the relevant Call-Off Contract,
including but not limited to, the Specification.

Strict adherence to the procedure described in this Schedule 7 (Contract Variation
Procedure) shall be a condition precedent to any addition to the Contract Price for the
Services. lf the Supplier does not adhere to each paragraph in this Schedule 7 then
the Supplier shall not be entitled to any addition to the Contract Price notwithstanding
that the Supplier may have supplied additional or varied Services.

9
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APPENDIX 1: FORM OF VARIATION PROPOSALTARIAT|ON ORDER

To: From:

[Ga ! l-Off Contract]/[Framework Ag reeme nt] Refere nce :
Variation Number:
Variation Title:

Description of change:

Reason for changes and impact (if any) on Framework Agreement
/ Call-Off Contract:

Variation Proposal Authorised by: Proposal Date:

Price Breakdown

Note: lf a further breakdown
is needed please append
details as a separate sheet.

Expected Delivery Date:

Su pp! ier's Representative :

Date:

Completed document to be returned to the Company's Representative

Comment on Parts A and B:

Variation Authorisation

Company's Representative:

Print Name: ........... .... Signature: Date:
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SCHEDULE 8: HEALTH, SAFEW, QUALITY AND ENVIRONMENTAL REOUIREMENTS

PART A: HEALTH & SAFETY

1. Summary

2. Not Used

3. LUL Health & Safety (OUENSH)

PART B: QUALITY

PART C: ENVIRONMENTAL REQUIREMENTS



SCHEDULE 8 PART A: HEALTH & SAFETY

The Supplier shall be able to demonstrate, upon the Company's request that they
have not been issued with any enforcement notices within the previous three years
(improvement notices and prohibition notices) and have not been subject to
prosecution for breaches of health and safety or environmental legislation.

The Supplier shall ensure that a copy of the Supplier's current HSE licence is
submitted and updated as required for the duration of this Framework Agreement
and any call-off contract. The Supplier has a duty to formally advise the Company if
at any time this licence is withdrawn or restricted in any way

1 SUMMARY

POLICY

At all times the Supplier shall have and shall maintain an appropriate health and
safety policy ("Health & Safetv PolicV') which outlines a commitment to the
prevention of injury, ill health and continual improvement by establishing,
implementing and maintaining a programme for achieving its objectives which
includes:

Designation of responsibility and authority for achieving objectives at relevant

functions and levels

The means and time-frame by which the objectives are to be achieved

The objectives shall include commitments to the prevention of injury and ill

health, compliance with applicable legal requirements and with other
requirements to which the organization subscribes, and to continual

improvement

The Supplier shall demonstrate commitment by ensuring the availability of resources
essential to establish, implement, maintain and improve occupational health and
safety.

1.2 ORGANISATION

1.2.1 Control

The Supplier shall define roles and allocate responsibilities and accountabilities to
facilitate effective health and safety management and shall ensure that persons in
the workplace take responsibility and are accountable for the aspects of occupational
safety and health over which they have control.

1.1

a

a

a

2

1.2.2 Competency and Training



The Supplier shall ensure that any persons under its control are competent on the
basis of appropriate education, training or experience. lt shall provide training or take
other action to meet these needs, evaluate the effectiveness of the training or action
taken, and retain associated records.

The Supplier shall designate sufficient competent staff, subject to the approval of the
Company's Representative or designated deputy, to support the Supplier to assist
him them in undertaking the measures they need to take to comply with the
requirements and prohibitions imposed upon them by or under the relevant statutory
provisions as detailed in the Management of Health and Safety at Work Regulations
1999 regulation 7 or any subsequent amendments.

As a guide, the level of competency can be assumed to be a higher (Diploma level)
qualification accredited by the Qualifications and Curriculum Authority or the Scottish
Qualif ications Authority.

1.2.3 Communication and Consultation

The Supplier shall establish, implement and maintain procedures for effective
communication both internally and with other suppliers, visitors and interested
parties.

The Supplier shall establish, implement and maintain a procedure for the participation
of workers in respect of hazard identification, incident investigation and development
and review of health and safety policies and objectives.

The Supplier shall consult and ensure workers are represented on occupational
health and safety matters. Workers shall be informed about their participation
arrangements, including who is their representative.

1.3 ARRANGEMENTS FOR ASSESSING AND MANAGING RISK

1.3.1 The Supplier shall issue health and safety procedures and associated
documentation, the format and content of all documentation and procedures being
subject to approval of the Company.

1.3.2 The Supplier shall establish, implement and maintain a procedure for the ongoing
hazard identification, risk assessment, and determination of necessary controls. The
Supplier's methodology for hazard identification and risk assessment shall be defined
with respect to its scope, nature and timing to ensure it is proactive rather than
reactive and provide for the identification, prioritization and documentation of risks
and the application of controls. They shall be:

When determining controls, the Principles of Prevention (detailed in the
Management of Health and Safety at Work Regulations 1999, regulation 4)

should be applied

o

a

a

The contractor shall document the significant risks and display the
assessment and method statement at point of works.

The Supplier shall keep the results of hazard identification, risk assessments
and control measures up-to-date

t



1.3.3 The Supplier personnel and any sub-contracted personnel shall hold a current and
approved health and safety certification (for example an approved industry
certification such as the CSCS card) in order to undertake works on anypart of the
TfL Network and Sites . The Supplier shall appoint a person with overall responsibility
for managing health and safety when undertaking operational maintenance activities
and other associated property works including verification and certification works and
the operation of a permit to work system.

1.4 MONITORING AND REVIEW

The Supplier shall review their safety management system at regular and planned
intervals, and adjusted as necessary, to ensure that the objectives set in the
Supplier's Health & Safety Policy are achieved.

1.4.1 The Supplier shall develop implement and maintain monitoring
processes including but not limited to:

and measuring

lndependent auditing

Workplace inspections

Regular meetings and communications at all levels

Feedback to staff regarding health and safety concerns

1.4.2 lncident lnvestigation

The Supplier shall establish, implement and maintain a procedure to record,
investigate and analyse safety incidents in order to:

Determine the root cause of the incident (management failings) and the

subsequent underlying occupational health and safety deficiencies/other
factors that contributed to the incident

a

a

a

o

a

a

a

a

ldentify the need for corrective and preventative action and opportunities for

continual improvement

All incidents occurring on TfL premises are to be reported to the Company

using the TfL Accident and lncident Reporting Systems

ln respect of serious incidents which have (or could have) resulted in

significant injury or property damage and those incidents where enforcement

authorities are involved or have been informed, the Supplier shall ensure that
procedures exist to ensure that TfL are informed immediately

The results of incident investigations shall be documented and maintained

and reported to TfL at least quarterly

4

a



a The Supplier willfully cooperate and liaise with the Company's
Representative and any other parties regarding investigation into incidents in

compliance with the Company's requirements.

1.4.3 The Company reserues the right to stop any works, operations or actions of the
Supplier's personnel or sub-contractors, if in the opinion of the Company or his
representative, the manner in which these are being undertaken constitutes a risk to
the safety and or health of persons or damage to propefiy.

1.4.4 When establishing and reviewing its objectives, the Supplier shall consider its
technological options, its financial, operational and business requirements, and the
views of relevant interested parties.

1.5 AUDIT

1.5.1 The Supplier shall ensure that all processes in respect of safety and health are in
place during the life of the contract are documented and made available for
inspection and/or audit by the Company or its representatives at all times.

1.5.2 The Company shall have the right to conduct or commission an audit of the
Suppliers' health, safety, quality, and environmental management system and
activities at any time.

5
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This Contract Menu must be used in conjunction with
Category 1 Standard S1552 "Gontract QUENSH Conditions"

Gontract Menu
lGontract No:

Contract Name

Client:

Supplier:

Principal Contractor:

Lot 2 - Licened RemovalWorks (Haz Mat)

Transport for London

Yes tr No tr

Printed copies of this document are uncontrolled.
Page 1 of 10

MAYOR OF TONDON Transport for London



Title: Contract Menu
Document No.: F0780

lssue No.: A18

Guidance

The menu is a tool which is used by the Client to identify conditions that apply to
specific contracts and communicate these conditions to the Supplier.

How to complete the menu

1) The Client evaluates the scope of work and enters 'Y' or 'N' in the 'ldentified
by the Client' column of the menu against each condition selected as
applicable or not applicable to the Contract. ln the 'Other documents /
comments'column the Client can make references to other documents
which are supplementary information which is available although not
contained within the QUENSH manual but should be considered by the
Supplier when they review the conditions. Copies of any additional
documents identified in the menu shall be made available to the Supplier.
All documents referenced in the Menu shal! be current issue, unless
othenrvise advised. This column can also be used to communicate
information (comments) to the Supplier which may be of use to the Supplier
when reviewing the conditions.

2) The Client fills in 'Client menu (lnvitation to Tender)' section on the last page
of the menu and issues the menu as part of the !TT.

a) The Supplier receives the lTT, evaluates the scope of work
and, as a requirement of the tendering process, inserts 'Y' or
'N' in the 'ldentified by the Supplier' column of the menu
against each condition selected as being applicable. These
selections may be different from those identified by the Client.
Where the Supplier's selection differs from the Client's
selection, a clear explanation of the reason for these
differences shall be given by the Supplier. A reference to
these explanations shall be put in the'Reference to
explanation'column on the menu.

b) The Supplier representative signs and dates the'Supplier
menu (Tender)' on the last page of the menu and submits it
with the tender, for consideration by the Client.

c) Differences in the Client and Supplier menu selections will be
discussed and resolved with the Client at subsequent tender
review meetings. The agreed final version of the menu
selections shall form a mandatory part of the Contract and
shall be complied with by all Suppliers and their sub-
contractors.

d) The menu shall be subject to project version and document
contro!.

Queries on the menu
Any queries in relation to the Contract QUENSH Conditions selected on the
menu are to be referred to the Client representative, see contact details/address
on last page of the menu.

Printed copies of this document are uncontrolled.

MAYOR oF LoNDoN ,,"," J.l3."o'ooojlin 'uu, Transport for London UN v̂
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Tltle Contract irenu

Oocument No.: F0760
lsu. No:Ala

Contract menu

Requirements in QUENSH

4 Agreement of the applicable QUENSH contract conditions
Y Y5 Supplier's selection of sub-contractors

6 ldentification of Safety Critical Activities Y Y

7 Works Environmental Management I] trl vl tl
Y Y8 Emergency Plan

9 Method Statements Y Y

ll10 Health, Safety and Environment File tl vl tYl
Y Y11 Pre-start LU health, safety and environment meeting

12 Supplier's site induction Y Y

13 Site Person in Charge vl lYl I]

14.1.1

14.2.1

Alcoholand d

Working Time Regulations

14.2.2

14.3.1 English language

II14.3.2 Access Card and Worksite Briefing ll vl lrl
14.3.3

14.4.1 Evidencing competence of safety critical staff

Visitors to sites

lt
14.4.2 ldentification of safety critical staff Y Y

14.4.3 Competent external safety critical personnel Y Y

Printed copies of this document are uncontrolled
Page 3 of 10

Use in conjunction with 51552OR @ TONDOH Transport for London
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Title: Contract Menu

Document No.: F0780
lssue No: A'18

Y Y14.4.4 Training
,( YAsset specific competence14.4.5
Y Y14.5 Medical requirements
Y Y14.6 ldentification of Supplierc staff

tlY vl15.1 LU specific permits and licences

15.2

16.1 lntroduction
Y Y16.2 Access to Stations

lYlYl16.3 Access to Track
16.4

17.1 lntroduction
Y Y l18 Applying for General Access

VConstraints that apply to Generic Access vl18.1

Y Y19 Access for fault repair

21.1

20 Operational Assurance

Requirements for closures
lYl Yl2',1.2 Requ irements for possessions

Y22.1 Publication of works
Y YChecks at point of access22.2

n with the Station Supervisor

Person providing protection

22.3

22.4.1

Printed copies of this document are uncontrolled.
Page 4 of 10

Use in conjunction with 81552HAYOil Of TOHDOH Transport for London
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Printed copies of this document are uncontrolled.
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Use in conjunction with 51552

Yvl22.4.2 Possessions

tl Y Y23 Removal of supplieis personnel from LU Premises
Y vl24 lncidents
Y YNotification of regulatory concern or action25

LU inspections27.1

26

Y Y27.2 Monitoring the supply chain l
lYl VI tl27.3 Health, safety and environmental surveillance by the supplier's

personnel

Y vl27.4 Work location inspection and audit
Y YTimescales for rectifying non-compliances tl27.5
Y Y28 Radio transm itters and transceivers
Y Yl29 Mobile phones
Y Y30 Knives L]

Y Y31 Site health, safety and environment committee
lYlSite housekeeping and security rl32

Y Y33 Accidental damage, obstruction or interference with assets

35.1

u

Conveyance of loads on lifts and escalators

Delivery of materials

Y Y35.2 Conveyance of hazardous materials and substances
Y36 Asbestos (non asbestos removal projects) vl

Y Y37 Working in or near lifts and escalators

Y Y] ll38 Work on or adjacent to utilities and High Voltage cables (buried
services)

Working on or about the track V] Yl39

Y40 Access to electricalsub-stations, working equipment, relay and tl Y

tr tffi*DoH Transport for London
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Printed copies of this document are uncontrolled.
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Use in conjunction with 51552

other secure rooms
41

42.1 General requirements
42.2 Temporary flre points Y V ll

Y Y42.3 Timber
Composites Y Y42.4

42.5

42.6.1 Use of gas cylinders in below ground locations Y Y

Y Y

42.7.1 Use of flammable and highly flammable materials below ground vl tYl tl
Y

Y Y43.1 Hot work I
Y Y43.2 Reasonable notice of works

Y YBuildings and assets
Y43.3.2 Gas cylinders tYl

43.3.3

44.1 General requirements for storage

Gas detection Y

Y

Y v44.2 Trackside storage
IHazardous materials and substances lYl vl44.3

Y Y44.4 Allocation of space on operational property
Y Y45 Plant and equipment
Y YClearance approvals46
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II

47 Access equipment Y Y

48 Temporary works Y Y

49

50.1 General requirements
50.2 Y YLighting in tunnels and shafts ll
51

52.1 General environ mental req uirements
52.2 Environmental nuisance Y Y

52.3 Water ll vt lYl ll
52.4 Waste management Y Y

52.5 Noise and vibration Y Y

52.6 Archaeology, historical interest and listed buildinqs lt lYl vt lt
52.7 Wildlife and Habitats Y Y

52.8 Resource Use Y Y

52.9 Pest control ll Vi lYl ll
52.10 Land and water pollution prevention Y Y

53.1 Records

53.2 Retention period Y Y

53.3 Availability of records for inspection Y Y

53.4 Statistical process control, audit and inspection procedures il lYi lYl tl
53.5 General quality requirements Y Y

53.6 Quality Plan Y Y

53.7 Testing and inspection Y Y

53.8 Certification of conformity Y Y

53.9 Quarantine Y Y

oft of hoHmH Transport for London



IITIIITITIIIT-I

Printed copies of this document are uncontrolled.
Page 8 of 10

Use in conjunction with 91552

IIII
Title: Contract Menu

Document No.: F0780
lssue No: A18

Y Y l53.10 Traceability
N Yll53.1 1 Maintenance and servicing
Y Y I53.12 Design

lY Y53.1 3 Computer aided design
Y YAsset commissioning and handover53.14
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