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Standardised Contracting Terms 

GENERAL CONDITIONS 

1. General 

a. The defined terms in the Contract shall be as set out in Schedule 1. b. The Contractor shall comply with all applicable Legislation, whether specifically referenced in this Contract or not. 
c. The Contractor warrants and represents, that: 

i. it has the full capacity and authority to enter into, and to exercise its rights and perform its obligations under, the Contract; 

ii. from the Effective Date of Contract and for so long as the Contract remains in force it shall give the Authority Notice of any litigation, arbitration (unless expressly prohibited from doing so in accordance with the terms of the arbitration), administrative or adjudication or mediation proceedings before any court, tribunal, arbitrator, administrator or adjudicator or mediator or relevant authority against itself or a Subcontractor which would adversely affect the Contractor's ability to perform its obligations under the Contract; 
iii. as at the Effective Date of Contract no proceedings or other steps have been taken and not discharged (nor, to the best of the knowledge of the Contractor, threatened) for its winding-up or dissolution or for the appointment of a receiver, administrative receiver, administrator, liquidator, trustee or similar officer in relation to any of its assets or revenues; iv. for so long as the Contract remains in force it shall give the Authority Notice of any proceedings or other steps that have been taken but not discharged (nor to the best of the knowledge of the Contractor, threatened) for its winding-up or dissolution or for the appointment of a receiver, administrator, liquidator, trustee or similar officer in relation to any of its assets or revenues. 

d. Unless the context otherwise requires: 

i. The singular includes the plural and vice versa, and the masculine includes the feminine and vice versa. 
ii. The words "include", "includes", "including" and "included" are to be construed as if they were immediately followed by the words "without limitation", except where explicitly stated otherwise. 
iii. The expression "person" means any individual, firm, body corporate, unincorporated association or partnership, government, state or agency of a state or joint venture. iv. References to any statute, enactment, order, regulation, or other similar instrument shall be construed as a reference to the statute, enactment, order, regulation, or instrument as amended, supplemented, replaced or consolidated by any subsequent statute, enactment, order, regulation, or instrument. 
v. The heading to any Contract provision shall not affect the interpretation of that provision. vi. Any decision, act or thing which the Authority is required or authorised to take or do under the Contract may be taken or done only by the person (or their nominated deputy) authorised in Schedule 3 (Contract Data Sheet) to take or do that decision, act, or thing on behalf of the Authority. 
vii. Unless excluded within the Conditions of the Contract or required by law, references to submission of documents in writing shall include electronic submission. 

2. Duration of Contract 

This Contract comes into effect on the Effective Date of Contract and will expire automatically on the date identified in Schedule 3 (Contract Data Sheet) unless it is otherwise terminated in accordance with the provisions of the Contract, or otherwise lawfully terminated. 
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2. Entire Agreement 

This Contract constitutes the entire agreement between the Parties relating to the subject matter of the 

Contract. The Contract supersedes, and neither Party has relied upon, any prior negotiations, 

representations and undertakings, whether written or oral, except that this condition shall not exclude 

liability in respect of any fraudulent misrepresentation. 

4. Governing Law 

a. Subject to clause 4.d, the Contract shall be considered as a contract made in England and 

subject to English Law. 

b. Subject to clause 4.d and 40 (Dispute Resolution) and without prejudice to the dispute 

resolution process set out therein, each Party submits and agrees to the exclusive jurisdiction 

of the Courts of England to resolve, and the laws of England to govern, any actions 

proceedings, controversy or claim of whatever nature arising out of or relating to the Contract 

or breach thereof. 
C. Subject to clause 4.d any dispute arising out of or in connection with the Contract shall be 

determined within the English jurisdiction and to the exclusion of all other jurisdictions save that 

other jurisdictions may apply solely for the purpose of giving effect to this condition 4 and for 

the enforcement of any judgment, order or award given under English jurisdiction. 

d. If the Parties agree pursuant to the Contract that Scots Law should apply then the following 

amendments shall apply to the Contract: 

i. Clause 4.a, 4.b and 4.c shall be amended to read: 

a. The Contract shall be considered as a contract made in Scotland and subject to Scots 

Law. 

b. Subject to condition 40 (Dispute Resolution) and without prejudice to the dispute 

resolution process set out therein, each Party submits and agrees to the exclusive 

jurisdiction of the Courts of Scotland to resolve, and the laws of Scotland to govern, any 

actions, proceedings, controversy or claim of whatever nature arising out of or relating to 

the Contract or breach thereof. 

c. Any dispute arising out of or in connection with the Contract shall be determined within the 

Scottish jurisdiction and to the exclusion of all other jurisdictions save that other 

jurisdictions may apply solely for the purpose of giving effect to this condition 4 and for the 

enforcement of any judgment, order or award given under Scottish jurisdiction." 

ii. Clause 40.b shall be amended to read: 

"In the event that the dispute or claim is not resolved pursuant to clause 40.a the dispute shall be 

referred to arbitration. Unless otherwise agreed in writing by the Parties, the arbitration and this clause 

40.b shall be governed by the Arbitration (Scotland) Act 2010. The seat of the arbitration shall be 

Scotland. For the avoidance of doubt, for the purpose of arbitration the tribunal shall have the power to 

make provisional awards pursuant to Rule 53 of the Scottish Arbitration Rules, as set out in Schedule 1 

to the Arbitration (Scotland) Act 2010." 

e. Each Party warrants to each other that entry into the Contract does not, and the performance of 

the Contract will not, in any way violate or conflict with any provision of law, statute, rule, 

regulation, judgement, writ, injunction, decree or order applicable to it. Each Party also warrants 

that the Contract does not conflict with or result in a breach or termination of any provision of, or 

constitute a default under, any mortgage, contract or other liability, charge or encumbrance upon 

any of its properties or other assets. 

f. Each Party agrees with each other Party that the provisions of this condition 4 shall survive any 

termination of the Contract for any reason whatsoever and shall remain fully enforceable as 

between the Parties notwithstanding such a termination. 

g. Where the Contractor's place of business is not in England or Wales (or Scotland where the 

Parties agree pursuant to this Contract that Scots Law should apply), the Contractor irrevocably 

appoints the solicitors or other persons in England and Wales (or Scotland where the Parties 

agree pursuant to the Contract that Scots Law should apply) detailed in Schedule 3 (Contract 

Data Sheet) as its agents to accept on its behalf service of all process and other documents of 

whatever description to be served on the Contractor in connection with any litigation or 
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arbitration within the English jurisdiction (or Scottish jurisdiction where the Parties agree pursuant to this Contract that Scots Law should apply) arising out of or relating to the Contract or any issue connected therewith. 

5. Precedence 

a. If there is any inconsistency between the different provisions of the Contract the inconsistency shall be resolved according to the following descending order of precedence: 
i. Conditions 1 - 44 (and 45 - 47, if included in this Contract) of the Conditions of the Contract shall be given equal precedence with Schedule 1 (Definitions of Contract) and Schedule 3 (Contract Data Sheet); 
ii. Schedule 2 (Schedule of Requirements) and Schedule 8 (Acceptance Procedure); iii. the remaining Schedules; and 
iv. any other documents expressly referred to in the Contract. 

b. If either Party becomes aware of any inconsistency within or between the documents referred to in clause 5.a such Party shall notify the other Party forthwith and the Parties will seek to resolve that inconsistency on the basis of the order of precedence set out in clause 5.a. Where the Parties fail to reach agreement, and if either Party considers the inconsistency to be material to its rights and obligations under the Contract, then the matter will be referred to the dispute resolution procedure in accordance with condition 40 (Dispute Resolution). 

6. Amendments to Contract 

a. Except as provided in condition 31 all amendments to this Contract shall be serially numbered, in writing, issued only by the Authority's Representative (Commercial), and agreed by both Parties. 
b. Where the Authority or the Contractor wishes to introduce a change which is not minor or which is likely to involve a change to the Contract Price, the provisions of Schedule 4 (Contract Change Control Procedure) shall apply. The Contractor shall not carry out any work until any necessary change to the Contract Price has been agreed and a written amendment in accordance with clause 6.a above has been issued. 

7. Variations to Specification 

a. The Authority's Representative may, by Notice (following consultation with the Contractor as necessary), alter the Specification as from a date agreed by both Parties and to the extent specified by the Authority, provided that any such variations shall be limited to the extent that they do not alter the fit, form, function or characteristics of the Contractor Deliverables to be supplied under the Contract. The Contractor shall ensure that the Contractor Deliverables take account of any such variations. Such variations shall not require formal amendment of the Contract in accordance with the process set out in condition 6 (Amendments to Contract) and shall be implemented upon receipt, or at the date specified in the Authority's Notice, unless otherwise specified. 

b. Any variations that cause a change to: 
i. fit, form, function or characteristics of the Contractor Deliverables; 
ii. the cost; 
iii. Delivery Dates; 
iv. the period required for the production or completion; or 
v. other work caused by the alteration, 

shall be the subject to condition 6 (Amendments to Contract). Each amendment under condition 6 shall be classed as a formal change. 

8. Authority Representatives 

a. Any reference to the Authority in respect of: 
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i. the giving of consent; 

ii. the delivering of any Notices; or 

iii. the doing of any other thing that may reasonably be undertaken by an individual acting 

on behalf of the Authority, shall be deemed to be references to the Authority's 

Representatives in accordance with this condition 8. 

b. The Authority's Representatives detailed in Schedule 3 (Contract Data Sheet) (or their 

nominated deputy) shall have full authority to act on behalf of the Authority for all purposes of the 

Contract. Unless notified in writing before such act or instruction, the Contractor shall be entitled 

to treat any act of the Authority's Representatives which is authorised by the Contract as being 

expressly authorised by the Authority and the Contractor shall not be required to determ ine 

whether authority has in fact been given. 

c. In the event of any change to the identity of the Authority's Representatives, the Authority shall 

provide written confirmation to the Contractor, and shall update Schedule 3 (Contract Data 

Sheet) in accordance with condition 6 (Amendments to Contract). 

9. Severability 

a. If any provision of the Contract is held to be invalid, illegal or unenforceable to any extent then: 

i. such provision shall (to the extent that it is invalid, illegal or unenforceable) be given no 

effect and shall be deemed not to be included in the Contract but without invalidating any of the 

remaining provisions of the Contract; and 

ii. the Parties shall use all reasonable endeavours to replace the invalid, illegal or 

unenforceable provision by a valid, legal and enforceable substitute provision the effect of 

which is as close as possible to the intended effect of the invalid, illegal or unenforceable 

provision. 

10. Waiver 

a. No act or omission of either Party shall by itself amount to a waiver of any right or remedy unless 

expressly stated by that Party in writing. In particular, no reasonable delay in exercising any 

right or remedy shall by itself constitute a waiver of that right or remedy. 

b. No waiver in respect of any right or remedy shall operate as a waiver in respect of any other 

right or remedy. 

11. Assignment of Contract 

Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior written 

consent of the other Party. 

12. Third Party Rights 

Notwithstanding anything to the contrary elsewhere in the Contract, no right is granted to any person 

who is not a Party to the Contract to enforce any term of the Contract in its own right and the Parties to 

the Contract declare that they have no intention to grant any such right. 

13. Transparency 

a. Subject to clause 13.b but notwithstanding condition 14 (Disclosure of Information), the 

Contractor understands that the Authority may publish the Transparency Information to the 

general public. The Contractor shall assist and cooperate with the Authority to enable the 

Authority to publish the Transparency Information. 

b. Before publishing the Transparency Information to the general public in accordance with clause 

13.a, the Authority shall redact any Information that would be exempt from disclosure if it was 

the subject of a request for Information under the Freedom of Information Act 2000 or the 

Environmental Information Regulations 2004, and any Information which has been 

acknowledged by the Authority at Schedule 5 — Contractor's Commercially Sensitive Information. 

c. The Authority may consult with the Contractor before redacting any Information from the 
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Transparency Information in accordance with clause 13.b. The Contractor acknowledges and accepts that its representations on redactions during consultation may not be determinative and that the decision whether to redact Information is a matter in which the Authority shall exercise its own discretion, subject always to the provisions of the Freedom of Information Act 2000 or the Environmental Information Regulations 2004. 
d. For the avoidance of doubt, nothing in this condition 13 shall affect the Contractor's rights at law. 

14. Disclosure of Information 

a. Subject to clauses 14.d, 14.e, 14.h and condition 13 each Party: 
i. shall treat in confidence all Information it receives from the other; 
ii. shall not disclose any of that Information to any third party without the prior written consent of the other Party, which consent shall not unreasonably be withheld, except that the Contractor may disclose Information in confidence, without prior consent, to such persons and to such extent as may be necessary for the performance of the Contract; iii. shall not use any of that Information otherwise than for the purpose of the Contract; and iv. shall not copy any of that Information except to the extent necessary for the purpose of exercising its rights of use and disclosure under the Contract. 

b. The Contractor shall take all reasonable precautions necessary to ensure that all Information disclosed to the Contractor by or on behalf of the Authority under or in connection with the Contract: 
i. is disclosed to its employees and Subcontractors, only to the extent necessary for the performance of the Contract; and 
ii. is treated in confidence by them and not disclosed except with the prior written consent of the Authority or used otherwise than for the purpose of performing work or having work performed for the Authority under the Contract or any subcontract. 

c. The Contractor shall ensure that its employees are aware of the Contractor's arrangements for discharging the obligations at clauses 14.a and 14.b before receiving Information and shall take such steps as may be reasonably practical to enforce such arrangements. d. Clauses 14.a and 14.b shall not apply to any Information to the extent that either Party: i. exercises rights of use or disclosure granted otherwise than in consequence of, or under, the Contract; 
ii. has the right to use or disclose the Information in accordance with other Conditions of the Contract; or 
iii. can show: 

a. that the Information was or has become published or publicly available for use otherwise than in breach of any provision of the Contract or any other agreement between the Parties; 
b. that the Information was already known to it (without restrictions on disclosure or use) prior to receiving the Information under or in connection with the Contract; c. that the Information was received without restriction on further disclosure from a third party which lawfully acquired the Information without any restriction on disclosure; or d. from its records that the same Information was derived independently of that received under or in connection with the Contract; 
provided that the relationship to any other Information is not revealed. 

e. Neither Party shall be in breach of this condition where it can show that any disclosure of Information was made solely and to the extent necessary to comply with a statutory, judicial or parliamentary obligation. Where such a disclosure is made, the Party making the disclosure shall ensure that the recipient of the Information is made aware of and asked to respect its confidentiality. Such disclosure shall in no way diminish the obligations of the Parties under this condition. 

f. The Authority may disclose the Information: 
i. on a confidential basis to any Central Government Body for any proper purpose of the Authority or of the relevant Central Government Body, which shall include: disclosure to the Cabinet Office and/or HM Treasury for the purpose of ensuring effective cross-Government procurement processes, including value for money and related purposes; 
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ii. to Parliament and Parliamentary Committees or if required by any Parliamentary 

reporting requirement; 
iii. to the extent that the Authority (acting reasonably) deems disclosure necessary or 

appropriate in the course of carrying out its public functions; 

iv. on a confidential basis to a professional adviser, consultant or other person engaged by 

any of the entities defined in Schedule 1 (including benchmarking organisations) for any 

purpose relating to or connected with this Contract; 

v. on a confidential basis for the purpose of the exercise of its rights under the Contract; or 

vi. on a confidential basis to a proposed body in connection with any assignment, novation 

or disposal of any of its rights, obligations or liabilities under the Contract; 

and for the purposes of the foregoing, references to disclosure on a confidential basis shall mean 

disclosure subject to a confidentiality agreement or arrangement containing terms no less 

stringent than those placed on the Authority under this condition. 

g. Before sharing any Information in accordance with clause 14.f, the Authority may redact the 

Information. Any decision to redact Information made by the Authority shall be final. 

h. The Authority shall not be in breach of the Contract where disclosure of Information is made 

solely and to the extent necessary to comply with the Freedom of Information Act 2000 (the 

"Act") or the Environmental Information Regulations 2004 (the "Regulations"). To the extent 

permitted by the time for compliance under the Act or the Regulations, the Authority shall consult 

the Contractor where the Authority is considering the disclosure of Information under the Act or 

the Regulations and, in any event, shall provide prior notification to the Contractor of any 

decision to disclose the Information. The Contractor acknowledges and accepts that its 

representations on disclosure during consultation may not be determinative and that the decision 

whether to disclose Information in order to comply with the Act or the Regulations is a matter in 

which the Authority shall exercise its own discretion, subject always to the provisions of the Act 

or the Regulations. 
i. Nothing in this condition shall affect the Parties' obligations of confidentiality where Information is 

disclosed orally in confidence. 

15. Publicity and Communications with the Media 

The Contractor shall not and shall ensure that any employee or Subcontractor shall not communicate 

with representatives of the press, television, radio or other media on any matter concerning the 

Contract unless the Authority has given its prior written consent. 

16. Change of Control of Contractor 

a. The Contractor shall notify the Representative of the Authority at the address given in clause 

16.b, as soon as practicable, in writing of any intended, planned or actual change in control of 

the Contractor. The Contractor shall not be required to submit any notice which is unlawful or is 

in breach of either any pre-existing non-disclosure agreement or any regulations governing the 

conduct of the Contractor in the UK or other jurisdictions where the Contractor may be subject to 

legal sanction arising from issuing such a notice. 

b. Each notice of change of control shall be taken to apply to all contracts with the Authority. 

Notices shall be submitted to: 

Mergers & Acquisitions Section 

Strategic Supplier Management Team 

Spruce 3b # 1301 

MOD Abbey Wood, 

Bristol, BS34 8JH 

The Representative of the Authority shall consider the notice of change of control and advise the 

Contractor in writing of any concerns the Authority may have. Such concerns may include but are not 

limited to potential threats to national security, the ability of the Authority to comply with its statutory 

obligations or matters covered by the declarations made by the Contractor prior to Contract Award. 

c. The Authority may terminate the Contract by giving written notice to the Contractor within six 
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months of the Authority being notified in accordance with clause 16.a. The Authority shall act reasonably in exercising its right of termination under this condition. 
d. If the Authority exercises its right to terminate in accordance with clause 16.c the Contractor shall be entitled to request the Authority to consider making a payment representing any commitments, liabilities or expenditure incurred by the Contractor in connection with the Contract up to the point of termination. Such commitments, liabilities or expenditure shall be reasonably and properly chargeable by the Contractor, and shall otherwise represent an unavoidable loss by the Contractor by reason of the termination of the Contract. Any payment under this clause 16.d must be fully supported by documentary evidence. The decision whether to make such a payment shall be at the Authority's sole discretion. 
e. Notification by the Contractor of any intended, planned or actual change of control shall not prejudice the existing rights of the Authority or the Contractor under the Contract nor create or imply any rights of either the Contractor or the Authority additional to the Authority's rights set out in this condition. 

17. Environmental Requirements 

The Contractor shall in all its operations to perform the Contract, adopt a sound proactive environmental approach that identifies, considers, and where possible, mitigates the environmental impacts of its supply chain. The Contractor shall provide evidence of so doing to the Authority on demand. 

18. Contractor's Records 

a. The Contractor shall maintain all records in connection with the Contract (expressly or otherwise), and without prejudice to condition 14 (Disclosure of Information), make them available to be examined or copied, by or on behalf of the Authority, as the Authority may require. These records shall be retained for a period of at least six (6) years from: 
i. the end of the Contract term; 
ii. termination of the Contract; or 
iii. the final payment 

whichever occurs latest. 

19. Notices 

a. A Notice served under the Contract shall be: 

i. in writing in the English Language; 
ii. authenticated by signature or such other method as may be agreed between the Parties; 
iii. sent for the attention of the other Party's Representative, and to the address set out in Schedule 3 (Contract Data Sheet); 
iv. marked with the number of the Contract; and 
v. delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in Schedule 3 (Contract Data Sheet), by electronic mail. 

b. Notices shall be deemed to have been received: 
i. if delivered by hand, on the day of delivery if it is a Business Day in the place of receipt, and otherwise on the first Business Day in the place of receipt following the day of delivery; ii. if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in the case of airmail) after the day of posting; 
iii. if sent by facsimile or electronic means: 

a. if transmitted between 09:00 and 17:00 hours on a Business Day (recipient's time) on completion of receipt by the sender of verification of the transmission from the receiving instrument; or 

b. if transmitted at any other time, at 09:00 on the first Business Day (recipient's time) following the completion of receipt by the sender of verification of transmission from 
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the receiving instrument. 

20. Progress Monitoring, Meetings and Reports 

a. The Contractor shall attend progress meetings at the frequency or times (if any) specified in 

Schedule 3 (Contract Data Sheet) and shall ensure that its Contractor's Representatives are 

suitably qualified to attend such meetings. 

b. The Contractor shall submit progress reports to the Authority's Representatives at the times and 

in the format (if any) specified in Schedule 3 (Contract Data Sheet). The reports shall detail as a 

minimum: 
i. performance/Delivery of the Contractor Deliverables; 

ii. risks and opportunities; 

iii. any other information specified in Schedule 3 (Contract Data Sheet); and 

iv. any other information reasonably requested by the Authority. 

SUPPLY OF CONTRACTOR DELIVERABLES 

21. Supply of Contractor Deliverables and Quality Assurance 

a. The Contractor shall provide the Contractor Deliverables to the Authority, in accordance with the 

Schedule of Requirements and the Specification, and shall allocate sufficient resource to the 

provision of the Contractor Deliverables to enable it to comply with this obligation. 

b. The Contractor shall: 
i. comply with any applicable quality assurance requirements specified in Schedule 3 

(Contract Data Sheet) in providing the Contractor Deliverables; and 

ii. discharge its obligations under the Contract with all due skill, care, diligence and 

operating practice by appropriately experienced, qualified and trained personnel. 

c. The provisions of clause 21.b. shall survive any performance, acceptance or payment pursuant 

to the Contract and shall extend to any remedial services provided by the Contractor. 

d. The Contractor shall: 
i. observe, and ensure that the Contractor's Team observe, all health and safety rules and 

regulations and any other security requirements that apply at any of the Authority's premises; 

ii. notify the Authority as soon as it becomes aware of any health and safety hazards or 

issues which arise in relation to the Contractor Deliverables; and 

iii. before the date on which the Contractor Deliverables are to start, obtain, and at all times 

maintain, all necessary licences and consents in relation to the Contractor Deliverables. 

22. Marking of Contractor Deliverables 

a. The Contractor shall ensure that each Contractor Deliverable is marked clearly and indelibly: 

i. in accordance with the requirements specified in Schedule 3 (Contract Data Sheet), or if 

no such requirement is specified, with the MOD stock reference number, NATO Stock Number 

(NSN) or alternative reference number specified in Schedule 2 (Schedule of Requirements); 

ii. where the Contractor Deliverable has a limited shelf life, the marking shall include: the 

expiry date / date of manufacture, expressed as specified in Schedule 3 (Contract Data Sheet), 

or in the absence of such requirement they shall be marked as month (letters) and year (last 

two figures); and 
iii. ensure that any marking method used does not have a detrimental effect on the 

strength, serviceability or corrosion resistance of the Contractor Deliverables. 

b. Where it is not possible to mark a Contractor Deliverable with the required particulars, these 

should be included on the package in which the Contractor Deliverable is packed, in accordance 

with condition 23 (Packaging and Labelling (excluding Contractor Deliverables containing 

Munitions)). 

23. Packaging and Labelling (excluding Contractor Deliverables containing Munitions) 

a. Packaging responsibilities are as follows: 
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i. The Contractor shall be responsible for providing Packaging which fully complies with the requirements of the Contract. 
The Authority shall indicate in the Contract the standard or level of Packaging required for each Contractor Deliverable, including the PPQ. If a standard or level of Packaging (including the PPQ) is not indicated in the Contract, the Contractor shall request such instructions from the Authority before proceeding further. 

iii. The Contractor shall ensure all relevant information necessary for the effective performance of the Contract is made available to all subcontractors. iv. Where the Contractor or any of their subcontractors have concerns relating to the appropriateness of the Packaging design and or MPL prior to manufacture or supply of the Contractor Deliverables they shall use DEFFORM 129B to feedback these concerns to the Contractor or Authority, as appropriate. 
b. The Contractor shall supply Commercial Packaging meeting the standards and requirements of Def Stan 81-041 (Part 1). In addition the following requirements apply: 

i. The Contractor shall provide Packaging which: 
a. will ensure that each Contractor Deliverable may be transported and delivered to the consignee named in the Contract in an undamaged and serviceable condition; and b. is labelled to enable the contents to be identified without need to breach the package; and 
c. is compliant with statutory requirements and this Condition. 

The Packaging used by the Contractor to supply identical or similar Contractor Deliverables to commercial customers or to the general public (i.e. point of sale packaging) will be acceptable, provided that it complies with the following criteria: a. reference in the Contract to a PPQ means the quantity of a Contractor Deliverable to be contained in an individual package, which has been selected as being the most suitable for issue(s) to the ultimate user; 
b. Robust Contractor Deliverables, which by their nature require minimal or no packaging for commercial deliveries, shall be regarded as "PPQ packages" and shall be marked in accordance with Clauses 23.i to 23.1. References to "PPQ packages" in subsequent text shall be taken to include Robust Contractor Deliverables; and 
c. for ease of handling, transportation and delivery, packages which contain identical Contractor Deliverables may be bulked and overpacked, in accordance with clauses 23.i to 23.k. 

c. The Contractor shall ascertain whether the Contractor Deliverables being supplied are, or contain, Dangerous Goods, and shall supply the Dangerous Goods in accordance with: 
i. The Health and Safety At Work Act 1974 (as amended); 
ii. The Classification Hazard Information and Packaging for Supply Regulations (CHIP4) 2009 (as amended); 
iii. The REACH Regulations 2007 (as amended); and 
iv. The Classification, Labelling and Packaging Regulations (CLP) 2009 (as amended). 

d. The Contractor shall package the Dangerous Goods as limited quantities, excepted quantities or similar derogations, for UK or worldwide shipment by all modes of transport in accordance with the regulations relating to the Dangerous Goods and: 
i. The Safety Of Lives At Sea Regulations (SOLAS) 1974 (as amended); and ii. The Air Navigation Order. 

e. As soon as possible, and in any event no later than one month before delivery is due, the Contractor shall provide a Safety Data Sheet in respect of each Dangerous Good in accordance with the REACH Regulations 2007 (as amended) and the Health and Safety At Work Act 1974 (as amended) and in accordance with condition 24 (Supply of Hazardous Materials or Substances in Contractor Deliverables). 
f. The Contractor shall comply with the requirements for the design of MLP which include clauses 23.f and 23.g as follows: 

i. Where there is a requirement to design UK or NATO MLP, the work shall be undertaken 
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by an MPAS registered organisation, or one that although non-registered is able to 

demonstrate to the Authority that its quality systems and military package design expertise are 

of an equivalent standard. 
a. The MPAS certification (for individual designers) and registration (for organisations) 

scheme details are available from: 

DES SEOC SCP-SptEng-Pkg 

MOD Abbey Wood 

Bristol, BS34 8JH 

Tel. +44(0)30679-35353 

DESSEOCSCP-SptEno-PKca mod. uk 

b. The MPAS Documentation is also available on the DStan website. 

MLP shall be designed to comply with the relevant requirements of Def Stan 81-041, 

and be capable of meeting the appropriate test requirements of Def Stan 81-041 (Part 3). 

Packaging designs shall be prepared on a SPIS, in accordance with Def Stan 81-041 (Part 4). 

iii. The Contractor shall ensure a search of the SPIS index (the 'SPIN') is carried out to 

establish the SPIS status of each requirement (using DEFFORM 129a 'Application for 

Packaging Designs or their Status'). 

iv. New designs shall not be made where there is an existing usable SPIS, or one that may 

be easily modified. 
v. Where there is a usable SFS, it shall be used in place of a SPIS design unless 

otherwise stated by the Contract. When an SFS is used or replaces a SPIS design, the 

Contractor shall upload this information on to SPIN in Adobe PDF. 

vi. All SPIS, new or modified (and associated documentation), shall, on completion, be 

uploaded by the Contractor on to SPIN. The format shall be Adobe PDF. 

vii. Where it is necessary to use an existing SPIS design, the Contractor shall ensure the 

Packaging manufacturer is a registered organisation in accordance with clause 23.f(1) above, 

or if un-registered, is compliant with MPAS ANNEX A Supplement (Code) M. The Contractor 

shall ensure, as far as possible, that the SPIS is up to date. 

viii. The documents supplied under clause 23.f(6) shall be considered as a contract data 

requirement and be subject to the terms of DEFCON 15 and DEFCON 21. 

Unless otherwise stated in the Contract, one of the following procedures for the production of 

new or modified SPIS designs shall be applied: 

i. If the Contractor or their subcontractor is the PDA they shall: 

a. On receipt of instructions received from the Authority's representative nominated in Box 2 

of DEFFORM 111 at Annex A to Schedule 3 (Contract Data Sheet), prepare the required 

package design in accordance with clause 23.f. 

b. Where the Contractor or their subcontractor is registered they shall, on completion of any 

design work, provide the Authority with the following documents electronically: 

i. a list of all SPIS which have been prepared or revised against the Contract; and 

ii. a copy of all new / revised SPIS, complete with all continuation sheets and 

associated drawings, where applicable, to be uploaded onto SPIN. 

c. Where the PDA is not a registered organisation, then they shall obtain approval for their 

design from a registered organisation before proceeding, then follow clause 23.g(1)(b). 

ii. Where the Contractor or their subcontractor is not the PDA and is un-registered, they 

shall not produce, modify, or update SPIS designs. They shall obtain current SPIS design(s) 

from the Authority or a registered organisation before proceeding with manufacture of 

Packaging. To allow designs to be provided in ample time, they should apply for SPIS designs 

as soon as practicable. 
iii. Where the Contractor or their subcontractor is un-registered and has been given 

authority to produce, modify, and update SPIS designs by the Contract, he shall obtain 

approval for their design from a registered organisation using DEFFORM 129a before 

proceeding, then follow clause 23.g(1)(b). 

iv. Where the Contractor or their subcontractor is not a PDA but is registered, he shall 

follow clauses 23.g(1)(a) and 23.g(1)(b). 
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h. If special jigs, tooling etc., are required for the production of MLP, the Contractor shall obtain written approval from the Commercial Officer before providing them. Any approval given will be subject to the terms of DEFCON 23 (SC2) or equivalent condition, as appropriate. 
i. In addition to any marking required by international or national legislation or regulations, the following package labelling and marking requirements apply: 

i. If the Contract specifies UK or NATO MPL, labelling and marking of the packages shall be in accordance with Def Stan 81-041 (Part 6) and this Condition as follows: a. Labels giving the mass of the package, in kilograms, shall be placed such that they may be clearly seen when the items are stacked during storage. 
b. Each consignment package shall be marked with details as follows: 

a.name and address of consignor; 
b.name and address of consignee (as stated in the Contract or order); c.destination where it differs from the consignee's address, normally either: i. delivery destination / address; or 

ii. transit destination, where delivery address is a point for aggregation / disaggregation and / or onward shipment elsewhere, e.g. railway station, where that mode of transport is used; 
d.the unique order identifiers and the CP&F Delivery Label / Form which shall be prepared in accordance with DEFFORM 129J. 

i. If aggregated packages are used, their consignment marking and identification requirements are stated at clause 23.1. 
ii. If the Contract specifies Commercial Packaging, an external surface of each PPQ package and each consignment package, if it contains identical PPQ packages, shall be marked, using details of the Contractor Deliverables as shown in the Contract schedule, to state the following: 

a. description of the Contractor Deliverable; 
b. the full thirteen digit NATO Stock Number (NSN); 
c. the PPQ; 
d. maker's part / catalogue, serial and / or batch number, as appropriate; e. the Contract and order number when applicable; 
f. the words "Trade Package" in bold lettering, marked in BLUE in respect of trade packages, and BLACK in respect of export trade packages; 
g. shelf life of item where applicable; 
h. for rubber items or items containing rubber, the quarter and year of vulcanisation or manufacture of the rubber product or component (marked in accordance with Def Stan 81-041); 
i. any statutory hazard markings and any handling markings, including the mass of any package which exceeds 3kg gross; and 
j. any additional markings specified in the Contract. 

Bar code marking shall be applied to the external surface of each consignment package and to each PPQ package contained therein. The default symbology shall be as specified in Def Stan 81-041 (Part 6). As a minimum the following information shall be marked on packages: i. the full 13-digit NSN; 
ii. denomination of quantity (D of Q); 
iii. actual quantity (quantity in package); 
iv. manufacturer's serial number and / or batch number, if one has been allocated; and v. the CP&F-generated unique order identifier. 

k. Requirements for positioning bar codes in relation to related text, as well as positioning on package etc., are defined in Def Stan 81-041 (Part 6). If size of the bar code does not allow a label to be directly attached, then a tag may be used. Any difficulties over size or positioning of barcode markings shall initially be referred to the organisation nominated in Box 3 of DEFFORM 111 at Annex A to Schedule 3 (Contract Data Sheet). 
I. The requirements for the consignment of aggregated packages are as follows: i. With the exception of packages containing Dangerous Goods, over-packing for delivery to the consignee shown in the Contract may be used by the consignor to aggregate a number 
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of packages to different Packaging levels, provided that the package contains Contractor 

Deliverables of only one NSN or class group. Over-packing shall be in the cheapest 

commercial form consistent with ease of handling and protection of over-packed items. 

Two adjacent sides of the outer container shall be clearly marked to show the following: 

a. class group number; 

b. name and address of consignor; 

c. name and address of consignee (as stated on the Contract or Order); 

d. destination if it differs from the consignee's address, normally either: 

i. delivery destination / address; or 

ii. transit destination, if the delivery address is a point of aggregation / 

disaggregation and / or onward shipment e.g. railway station, where that mode of 

transport is used; 

e. where applicable, the reference number of the delivery note produced by CP&F relating 

to the contents. The consignee's copy of each delivery note shall be placed in the case / 

container. If the Contractor Deliverables listed in the delivery note are packed in several 

cases, the consignee's copy shall be placed in the first case and a separate list detailing 

the contents shall be prepared for each case after the first and placed in the case to 

which it relates. Each case is to be numbered to indicate both the number of the case 

and the total number of cases concerned e.g. 1/3, 2/3, 3/3; 

f. the CP&F-generated shipping label; and 

g. any statutory hazard markings and any handling markings. 

m. Authorisation of the Contractor to undertake Packaging design, or to use a packaging design, 

that was not part of the original requirement under the Contract, shall be considered as an 

alteration to the specification in accordance with condition 7 (Variations to Specification). 

n. The Contractor shall ensure that timber and wood-containing products supplied under the 

Contract comply with the provisions of condition 25 (Timber and Wood-Derived Products) and 

Annex I and Annex II of the International Standards for Phytosanitary Measures, "Guidelines for 

Regulating Wood Packaging Material in International Trade", Publication No 15 (ISPM 15). 

o. All Packaging shall meet the requirements of the Packaging (Essential Requirements) 

Regulations 2003 (as amended) where applicable. 

p. In any design work the Contractor shall comply with the Producer Responsibility Obligations 

(Packaging Waste) Regulations 2007 (as amended) or equivalent legislation. Evidence of 

compliance shall be a contractor record in accordance with condition 18 (Contractor's Records). 

q. This Condition is concerned with the supply of Packaging suitable to protect and ease handling, 

transport and storage of specified items. Where there is a failure of suitable Packaging (a 

design failure), or Packaging fails and this is attributed to the Packaging supplier, then the 

supplier shall be liable for the cost of replacing the Packaging. 

r. Liability for other losses resulting from Packaging failure or resulting from damage to Packaging, 

(such as damage to the packaged item etc.), shall be specified elsewhere in the Contract. 

s. General requirements for service Packaging, including details of UK and NATO MLP and 

Commercial Packaging descriptions, are contained in Def Stan 81-041 (Part 1) "Packaging of 

Defence Materiel". Def Stans, NATO Standardisation Agreements (STANAGs), and further 

information are available from the DStan internet site at: https://www.dstan.mod.uk/ 

t. Unless specifically stated otherwise in the invitation to tender or the Contract, reference to any 

standard including Def Stans or STANAGs in any invitation to tender or Contract document 

means the edition and all amendments extant at the date of such tender or Contract. 

u. In the event of conflict between the Contract and Def Stan 81-041, the Contract shall take 

precedence. 

24. Supply of Hazardous Materials or Substances in Contractor Deliverables 

a. The Contractor shall provide to the Authority: 

i. for each hazardous material or substance supplied, a Safety Data Sheet (SDS) in 

accordance with the extant Chemicals (Hazard Information and Packaging for Supply) 

Regulations (CHIP) and / or the Classification, Labelling and Packaging (CLP) 

Regulation 1272/2008 (whichever is applicable), and 
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ii. for each Contractor Deliverable containing hazardous materials or substances, safety information as required by the Health and Safety at Work, etc Act 1974, at the time of supply. 

Nothing in this Condition shall reduce or limit any statutory duty or legal obligation of the Authority or the Contractor. 

b. If the Contractor Deliverable contains hazardous materials or substances, or is a substance falling within the scope of the REACH Regulation (EC) No 1907/2006: 
i. the Contractor shall provide to the Authority an SDS for the substance in accordance with the Regulation. If the Contractor becomes aware of new information which may affect the risk management measures or new information on the hazard, the Contractor shall update the SDS and forward it to the Authority and to the address listed in clause 24.h below, and 
ii. the Authority, if it becomes aware of new information regarding the hazardous properties of the substance, or any other information that might call into question the appropriateness of the risk management measures identified in the SDS supplied, shall report this information in writing to the Contractor. 

c. If the Contractor is required, under, or in connection with the contract, to supply Contractor Deliverables or components of Contractor Deliverables that, in the course of their use, maintenance, disposal, or in the event of an accident, may release hazardous materials or substances, they shall provide to the Authority a list of those hazardous materials or substances, and for each hazardous material or substance listed, provide an SDS. d. The Contractor shall provide to the Authority a completed Schedule 6 (Hazardous Contractor Deliverables, Materials or Substances Supplied under the Contract: Data Requirements) in accordance with Schedule 3 (Contract Data Sheet). 
e. If the Contractor Deliverables, materials or substances are ordnance, munitions or explosives, in addition to the requirements of CHIP and / or the CLP Regulation 1272/2008 (whichever is applicable) and REACH the Contractor shall comply with hazard reporting requirements of DEF STAN 07-085 Design Requirements for Weapons and Associated Systems. f. If the Contractor Deliverables, materials or substances are or contain or embody a radioactive substance as defined in the Ionising Radiation Regulations SI 1999/3232, the Contractor shall additionally provide details of: 

i. activity; 
ii. the substance and form (including any isotope); 

g. If the Contractor Deliverables, materials or substances have magnetic properties, the Contractor shall additionally provide details of the magnetic flux density at a defined distance, for the condition in which it is packed. 
h. Any SDS to be provided in accordance with this Condition, including any related information to be supplied in compliance with the Contractor's statutory duties under Clause 24.a, any information arising from the provisions of Clauses 24.e, 24.f and 24.g and the completed Schedule 6, shall be sent directly to the Authority's Representative (Commercial) as soon as practicable, and no later than one (1) month prior to the Contract delivery date, unless otherwise stated in Schedule 3 (Contract Data Sheet). In addition, so that the safety information can reach users without delay, a copy shall be sent preferably as an email with attachment(s) in Adobe PDF or MS WORD format, or, if only hardcopy is available, to the addresses below: iii. Hard copies to be sent to: 

Hazardous Stores Information System (HSIS) 
Defence Safety Authority (DSA) 
Movement Transport Safety Regulator (MTSR) 
Hazel Building Level 1, #H019 
MOD Abbey Wood (North) 
Bristol, BS34 8QW 

iv. Emails to be sent to: 
DSA-DLSR-Mov-ibt-DGHSIS(@,mod.uk 

i. Failure by the Contractor to comply with the requirements of this Condition shall be grounds for rejecting the affected Contractor Deliverables. Any withholding of information concerning 
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hazardous Contractor Deliverables, materials or substances shall be regarded as a material 

breach of Contract under Condition 43 (Material Breach) for which the Authority reserves the 

right to require the Contractor to rectify the breach immediately at no additional cost to the 

Authority or to terminate the Contract in accordance with Condition 43. 

25.Timber and Wood-Derived Products 

a. All Timber and Wood-Derived Products supplied by the Contractor under the Contract: 

i. shall comply with the Contract Specification; and 

ii. must originate either: 
a. from a Legal and Sustainable source; or 

b. from a FLEGT-licensed or equivalent source. 

b. In addition to the requirements of clause 25.a, all Timber and Wood-Derived Products supplied 

by the Contractor under the Contract shall originate from a forest source where management of 

the forest has full regard for: 
i. identification, documentation and respect of legal, customary and traditional tenure and 

use rights related to the forest; 
ii. mechanisms for resolving grievances and disputes including those relating to tenure and 

use rights, to forest management practices and to work conditions; and 

iii. safeguarding the basic labour rights and health and safety of forest workers. 

c. If requested by the Authority, the Contractor shall provide to the Authority Evidence that the 

Timber and Wood-Derived Products supplied to the Authority under the Contract comply with the 

requirements of clause 25.a or 25.b or both. 

d. The Authority reserves the right at any time during the execution of the Contract and for a period 

of five (5) years from final Delivery under the Contract to require the Contractor to produce the 

Evidence required for the Authority's inspection within fourteen (14) days of the Authority's 

request. 
e. If the Contractor has already provided the Authority with the Evidence required under clause 

25.c, the Contractor may satisfy these requirements by giving details of the previous notification 

and confirming the Evidence remains valid and satisfies the provisions of clauses 25.a or 25.b or 

both. 
f. The Contractor shall maintain records of all Timber and Wood-Derived Products delivered to and 

accepted by the Authority, in accordance with condition 18 (Contractor's Records). 

g. Notwithstanding clause 25.c, if exceptional circumstances render it strictly impractical for the 

Contractor to record Evidence of proof of timber origin for previously used Recycled Timber, the 

Contractor shall support the use of this Recycled Timber with: 

i. a record tracing the Recycled Timber to its previous end use as a standalone object or 

as part of a structure; and 
ii. an explanation of the circumstances that rendered it impractical to record 

Evidence of proof of timber origin. 

h. The Authority may disclose the Information: 

i. The Authority reserves the right to decide, except where in the Authority's opinion the 

timber supplied is incidental to the requirement and from a low risk source, whether the Evidence 

submitted to it demonstrates compliance with clause 25.a or 25.b, or both. In the event that the 

Authority is not satisfied, the Contractor shall commission and meet the costs of an Independent 

Verification and resulting report that will: 

ii. verify the forest source of the timber or wood; and 

iii. assess whether the source meets the relevant criteria of clause 25.b. 

i. The statistical reporting requirement at clause 25.j applies to all Timber and Wood-Derived 

Products delivered under the Contract. The Authority reserves the right to amend the 

requirement for statistical reporting, in the event that the UK Government changes the 

requirement for reporting compliance with the Government Timber Procurement Policy. 

Amendments to the statistical reporting requirement will be made in accordance with condition 6 

(Amendments to Contract). 
j. The Contractor shall provide to the Authority, a completed Schedule 7 (Timber and Wood-

Derived Products Supplied under the Contract: Data Requirements), the data or Information the 
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Authority requires in respect of Timber and Wood-Derived Products delivered to the Authority under the Contract, or in respect of each Order in the case of a Framework Agreement, or at such other frequency as stated in the Contract. The Contractor shall send all completed Schedule 7s (Timber and Wood-Derived Products Supplied under the Contract: Data Requirements), including Nil Returns where appropriate, to the Authority's Representative (Commercial). 
k. The Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data Requirements) may be amended by the Authority from time to time, in accordance with condition 6 (Amendments to Contract). 
I. The Contractor shall obtain any wood, other than processed wood, used in Packaging from: i. companies that have a full registered status under the Forestry Commission and Timber Packaging and Pallet Confederation's UK Wood Packaging Material Marking Programme (more detailed information can be accessed at www.forestry.gov.uk) and all such wood shall be treated for the elimination of raw wood pests and marked in accordance with that Programme; or ii. sources supplying wood treated and marked so as to conform to Annex I and Annex II of the International Standard for Phytosanitary Measures, "Guidelines for Regulating Wood Packaging Material in International Trade", Publication No 15 published by the Food and Agricultural Organisation of the United Nations (ISPM15) (more detailed information can be accessed at www.fao.org). 

26. Certificate of Conformity 

a. Where required in Schedule 3 (Contract Data Sheet) the Contractor shall provide a Certificate of Conformity (CofC) in accordance with Schedule 2 (Schedule of Requirements) and any applicable Quality Plan. One copy of the CofC shall be sent to the Authority's Representative (Commercial) upon Delivery, and one copy shall be provided to the Consignee upon Delivery. 
b. The Contractor shall consider the CofC to be a record in accordance with condition 18 (Contractor's Records). 
c. The Information provided on the CofC shall include: 

j. Contractor's name and address; 
ii. Contractor unique CofC number; 
iii. Contract number and where applicable Contract amendment number; 
iv. details of any approved concessions; 
v. acquirer name and organisation; 
vi. Delivery address; 
vii. Contract Item Number from Schedule 2 (Schedule of Requirements); 
viii. description of Contractor Deliverable, including part number, specification and configuration status; 
ix. identification marks, batch and serial numbers in accordance with the Specification; 
x. quantities; 
xi. a signed and dated statement by the Contractor that the Contractor Deliverables comply with the requirements of the Contract and approved concessions. 

Exceptions or additions to the above are to be documented. 
d. Where Schedule 2 (Schedule of Requirements) and any applicable Quality Plan require demonstration of traceability and design provenance through the supply chain the Contractor shall include in any relevant subcontract the requirement for the Information called for at clause 26.c. The Contractor shall ensure that this Information is available to the Authority through the supply chain upon request in accordance with condition 18 (Contractor Records). 

27. Access to Contractor's Premises 
a. The Contractor shall provide to the Authority's Representatives following reasonable Notice, relevant accommodation/facilities, at no direct cost to the Authority, and all reasonable access to its premises for the purpose of monitoring the Contractor's progress and quality standards in performing the Contract. 
b. As far as reasonably practical, the Contractor shall ensure that the provisions of clause 1 are included in their subcontracts with those suppliers identified in the Contract. The Authority, 
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through the Contractor, shall arrange access to such subcontractors. 

28. Delivery / Collection 

a. Schedule 3 (Contract Data Sheet) shall specify whether the Contractor Deliverables are to be 

Delivered to the Consignee by the Contractor or Collected from the Consignor by the Authority. 

b. Where the Contractor Deliverables are to be Delivered by the Contractor (or a third party acting 

on behalf of the Contractor), the Contractor shall, unless otherwise stated in writing: 

i. contact the Authority's Representative as detailed in Schedule 3 (Contract Data Sheet) 

in advance of the Delivery Date in order to agree administrative arrangements for Delivery and 

provide any Information pertinent to Delivery requested; 

ii. comply with any special instructions for arranging Delivery in Schedule 3 (Contract Data 

Sheet); 
iii. ensure that each consignment of the Contractor Deliverables is accompanied by, (as 

specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with the 

instructions; 
iv. be responsible for all costs of Delivery; and 

v. Deliver the Contractor Deliverables to the Consignee at the address stated in Schedule 

2 (Schedule of Requirements) by the Delivery Date between the hours agreed by the Parties. 

c. Where the Contractor Deliverables are to be Collected by the Authority (or a third party acting on 

behalf of the Authority), the Contractor shall, unless otherwise stated in writing: 

i. contact the Authority's Representative (Transport) as detailed in box 10 of DEFFORM 

111 at Annex A to Schedule 3 (Contract Data Sheet) in advance of the Delivery Date in order 

to agree specific arrangements for Collection and provide any Information pertinent to the 

Collection requested; 
ii. comply with any special instructions for arranging Collection in Schedule 3 (Contract 

Data Sheet); 
iii. ensure that each consignment of the Contractor Deliverables is accompanied by, (as 

specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with the 

instructions; 
iv. ensure that the Contractor Deliverables are available for Collection by the Authority from 

the Consignor (as specified in Schedule 3 (Contract Data Sheet)) by the Delivery Date between 

the hours agreed by the Parties; and 

v. in the case of Overseas consignments, ensure that the Contractor Deliverables are 

accompanied by the necessary transit documentation. All Customs clearance shall be the 

responsibility of the Authority's Representative (Transport). 

d. Title and risk in the Contractor Deliverables shall only pass from the Contractor to the Authority: 

i. on the Delivery of the Contractor Deliverables by the Contractor to the Consignee in 

accordance with clause 28.b; or 

ii. on the Collection of the Contractor Deliverables from the Consignor by the Authority 

once they have been made available for Collection by the Contractor in accordance with clause 

28.c. 

29. Acceptance 

a. Acceptance of the Contractor Deliverables shall occur in accordance with any acceptance 

procedure specified in Schedule 8 (Acceptance Procedure). If no acceptance procedure is so 

specified acceptance shall occur when either: 

i. the Authority does any act in relation to the Contractor Deliverable which is inconsistent 

with the Contractor's ownership; or 

ii. the time limit in which to reject the Contractor Deliverables defined in clause 30.b has 

elapsed. 

30. Re'ection 

a. If any of the Contractor Deliverables Delivered to the Authority do not conform to the 

Specification or any other terms of this Contract, then (without limiting any other right or remedy 
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that the Authority may have) the Authority may reject the Contractor Deliverables (in whole or in part). The Authority shall return these Contractor Deliverables to the Contractor at the Contractor's risk and cost. 

b. Rejection of any of the Contractor Deliverables under clause 30.a shall take place by the time limit for rejection specified in Schedule 3 (Contract Data Sheet), or if no such period is specified within thirty (30) Business Days. 

31. Diversion Orders 

a. The Authority shall notify the Contractor at the earliest practicable opportunity if it becomes aware that a Contractor Deliverable is likely to be subject to a Diversion Order. b. The Authority may issue a Diversion Order for the urgent delivery of the Contractor Deliverables identified in it. These Contractor Deliverables are to be delivered by the Contractor using the quickest means available as agreed by the Authority. 
c. The Authority reserves the right to cancel the Diversion Order. 
d. If the terms of the Diversion Order are unclear, the Contractor shall immediately contact the Representative of the Authority who issued it for clarification and/or further instruction. e. If the Diversion Order increases the quantity of Contractor Deliverables beyond the scope of the Contract, it is to be returned immediately to the Authority's Commercial Officer with an appropriate explanation. 
f. The Contractor shall be entitled to reasonable additional delivery and packaging costs incurred in complying with the Diversion Order or cancellation. Claims are to be submitted by the Contractor to the Authority's Commercial Officer together with applicable receipts and agreed as an amendment to the Contract in accordance with condition 6 (Amendments to Contract). The Contractor shall comply with the requirements of the Diversion Order upon receipt of the Diversion Order. 

32. Self-to-Self Delivery 

Where it is stated in Schedule 3 (Contract Data Sheet) that any Contractor Deliverable is to be Delivered by the Contractor to its own premises, or to those of a Subcontractor ('self-to-self delivery'), the risk in such a Contractor Deliverable shall remain vested in the Contractor until such time as it is handed over to the Authority. 

LICENCES AND INTELLECTUAL PROPERTY 

33. Import and Export Licences 

a. If, in the performance of the Contract, the Contractor needs to import into the UK or export out of the UK anything not supplied by or on behalf of the Authority and for which a UK import or export licence is required, the responsibility for applying for the licence shall rest with the Contractor. The Authority shall provide the Contractor with sufficient information, certification, documentation and other reasonable assistance in obtaining any necessary UK import or export licence. 
b. When an export licence or import licence or authorisation either singularly or in combination is required from a foreign government for the performance of the Contract, the Contractor shall as soon as reasonably practicable consult with the Authority on the licence requirements. Where the Contractor is the applicant for the licence or authorisation the Contractor shall: i. ensure that when end use or end user restrictions, or both, apply to all or part of any Contractor Deliverable (which for the purposes of this Condition shall also include information, technical data and software), the Contractor, unless otherwise agreed with the Authority, shall identify in the application: 

a. the end user as: Her Britannic Majesty's Government of the United Kingdom of Great Britain and Northern Ireland (hereinafter "HM Government"); and b. the end use as: For the Purposes of HM Government; and ii. include in the submission for the licence or authorisation a statement that "information on the status of processing this application may be shared with the Ministry of Defence of the United Kingdom". 
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c. If the Contractor or any subcontractor in the performance of the Contract needs to export 

materiel not previously supplied by or on behalf of the Authority for which an export licence or 

import licence or authorisation from a foreign government is required, the responsibility for 

instituting expeditious action to apply for and obtain the licence shall rest with the Contractor or 

that subcontractor. For the purposes of this Condition materiel shall mean information, technical 

data and items, including Contractor Deliverables, components of Contractor Deliverables and 

software. 
d. Where the Contract performance requires the export of materiel for which a foreign export 

licence or import licence or authorisation is required, the Contractor shall include the 

dependencies for the export licence or import licence or authorisation application, grant and 

maintenance in the Contract risk register and in the risk management plan for the Contract, with 

appropriate review points. Where there is no requirement under the Contract for a risk 

management plan the Contractor shall submit this information to the Authority's representative. 

e. During the term of the Contract and for a period of up to 2 years from completion of the Contract, 

the Authority may make a written request to the Contractor to seek a variation to the conditions 

to a foreign export licence or import licence or authorisation to enable the Authority to re-export 

or re-transfer a licensed or authorised item or licensed or authorised information from the UK to 

a non-licensed or unauthorised third party. If the Authority makes such a request it will consult 

with the Contractor before making a determination of whether the Authority or the Contractor is 

best placed in all the circumstance to make the request. Where, subsequent to such 

consultation the Authority notifies the Contractor that the Contractor is best placed to make such 

request: 
i. the Contractor shall, or procure that the Contractor's subcontractor shall, expeditiously 

consider whether or not there is any reason why it should object to making the request and, 

where it has no objection, file an application to seek a variation of the applicable export licence 

or import licence or authorisation in accordance with the procedures of the licensing authority. 

Where the contractor has an objection, the Parties shall meet within five (5) working days to 

resolve the issue and should they fail the matter shall be escalated to an appropriate level 

within both Parties' organisations, to include their respective export licensing subject matter 

experts; and 
ii. the Authority shall provide sufficient information, certification, documentation and other 

reasonable assistance as may be necessary to support the application for the requested 

variation. 
f. Where the Authority determines that it is best placed to make such request the Contractor shall 

provide sufficient information, certification, documentation and other reasonable assistance as 

may be necessary to support the Authority to make the application for the requested variation. 

g. Where the Authority invokes clause 33.e or 33.f the Authority will pay the Contractor a fair and 

reasonable charge for this service based on the cost of providing it. 

h. Where the Contractor subcontracts work under the Contract, which is likely to be subject to 

foreign export control, import control or both the Contractor shall use reasonable endeavours to 

incorporate in each subcontract equivalent obligations to those set out in this Condition. Where 

it is not possible to include equivalent terms to those set out in this Condition, the Contractor 

shall report that fact and the circumstances to the Authority. 

i. Without prejudice to HM Government's position on the validity of any claim by a foreign 

government to extra-territoriality, the Authority shall provide the Contractor with sufficient 

information, certification, documentation and other reasonable assistance to facilitate the 

granting of export licences or import licences or authorisations by a foreign Government in 

respect of the performance of the Contract. 

j. The Authority shall provide such assistance as the Contractor may reasonably require in 

obtaining any UK export licences necessary for the performance of the Contract. 

k. The Contractor shall use reasonable endeavours to identify whether any Contractor Deliverable 

is subject to: 
i. a non-UK export licence, authorisation or exemption; or 

ii. any other related transfer or export control, that imposes or will impose end use, end 

user or re-transfer or re-export restrictions, or restrictions on disclosure to individuals based 

upon their nationality. This does not include the Intellectual Property-specific restrictions of 

the type referred to in condition 34 (Third Party Intellectual Property — Rights and 

Restrictions). 
I. If at any time during the term of the Contract the Contractor becomes aware that all or any part 
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of the Contractor Deliverables are subject to Clause 33.k(1) or 33.k(2), it shall notify the Authority of this as soon as reasonably practicable by providing details in the DEFFORM 528 or other mutually agreed alternative format. Such notification shall be no later than thirty (30) days of knowledge of any affected Contractor Deliverable and in any event such notification shall be not less than thirty (30) days prior to delivery of the Contractor Deliverables. 
m. If the information to be provided under Clause 33.1 has been provided previously to the Authority by the Contractor under the Contract, the Contractor may satisfy these requirements by giving details of the previous notification and confirming they remain valid and satisfy the provisions of Clause 33.1. 
n. During the term of the Contract, the Contractor shall notify the Authority as soon as reasonably practicable of any changes in the information notified previously under clauses 33.1 or 33.m of which it becomes or is aware that would affect the Authority's ability to use, disclose, re-transfer or re-export an item or part of it as is referred to in those Clauses by issuing an updated DEFFORM 528 to the Authority. 
o. For a period of up to 2 years from completion of the Contract and in response to a specific request by the Authority, the Contractor shall notify the Authority as soon as reasonably practicable of any changes in the information notified previously under Clause 33.1 or 33.m of which it becomes aware that would affect the Authority's ability to use, disclose, re-transfer or re-export an item or part of it as is referred to in those Clauses by issuing an updated DEFFORM 528 to the Authority. 
p. Where following receipt of materiel from a subcontractor or any of its other suppliers restrictions are notified to the Contractor by that subcontractor, supplier or other third party or are identified by the Contractor, the Contractor shall immediately inform the Authority by issuing an updated DEFFORM 528. Within [X] days of such notification, the Contractor shall propose to the Authority actions to mitigate the impact of such restrictions. Such proposals may include, where appropriate, mutually supported attempts to obtain removal or modification to the restrictions or to obtain appropriate authorisations from the relevant foreign government. The Authority shall notify the contractor within [X] days of receipt of a proposal whether it is acceptable and where appropriate the Contract shall be modified in accordance with its terms to implement the proposal. 
q. If the restrictions prevent the Contractor from performing its obligations under the Contract and have not been removed, modified or otherwise satisfactorily managed within a reasonable time, the Authority may at its absolute discretion elect to amend the contract in accordance with condition 6 or 7 or as otherwise may be provided by the Contract, or to terminate the Contract. Except as set out in clause 33.r, in the event of termination in these circumstances termination shall be on fair and reasonable terms having regard to all the circumstances including payments already made and that would otherwise be due under the Contract, costs incurred by the Contractor and benefits received by the Authority. The Parties, acting in good faith, will use all reasonable endeavours to agree such fair and reasonable terms failing which either Party may refer the matter to dispute resolution in accordance with the provisions in the Contract. 
r. In the event that the restrictions notified to the Authority pursuant to Clause 33.1 were known or ought reasonably have been known by the Contractor (but were not disclosed) at contract award or if restrictions notified to the Authority pursuant to clauses 33.n or 33.p were known or ought reasonably to have been known by the Contractor at the date of submission of the most recent DEFFORM 528 submitted to the Authority in accordance with Clause 33.1, termination under Clause 33.t will be in accordance with condition 43 (Material Breach) and the provisions of clause 33.v will not apply. 
s. The Authority shall use reasonable endeavours to identify any export control restrictions applying to materiel to be provided to the Contractor as Government Furnished Assets (GFA). Where the Authority is to provide materiel necessary to enable the Contractor to perform the Contract or in respect of which the Services are to be provided, and that materiel is subject to a non-UK export licence, authorisation, exemption or other related transfer or export control as described in the provisions of Clause 33.k, the Authority shall provide a completed DEFFORM 528 or will provide a new or updated DEFFORM 528 to the Contractor within thirty (30) days of the date of knowledge and in any case not later than thirty (30) days prior to the delivery of such materiel to the Contractor. 
t. In the event that the Authority becomes aware that the DEFFORM 528 disclosure was incomplete or inaccurate or in the event additional such materiel is identified then the Authority shall provide, as soon as reasonably practicable a new or revised DEFFORM 528. In the event 
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that the Authority becomes aware that a prior disclosure included in DEFFORM 528 submitted to 

the Contractor was incomplete or inaccurate less than thirty (30) days prior to the delivery to the 

Contractor of any material to which the updated or new disclosure relates, the Parties will meet 

as soon as reasonably practicable to discuss how to mitigate the impact of the incomplete or 

inaccurate disclosure. 

u. Where: 
i. restrictions are advised by the Authority to the Contractor in a DEFFORM 528 provided 

pursuant to Clauses 33.s or 33.t or both; or 

ii. any of the information provided by the Authority in any DEFFORM 528 proves to be 

incorrect or inaccurate; 
the Authority and the Contractor shall act promptly to mitigate the impact of such restrictions or 

incorrect or inaccurate information. Such mitigation shall include, where appropriate, mutually 

supported attempts to obtain removal or modification to the restrictions or to obtain appropriate 

authorisations from the relevant foreign government. If the restrictions or incorrect or 

inaccurate information adversely affect the ability of the Contractor to perform its obligations 

under the Contract, the matter shall be handled under the terms of condition 6 (Amendments to 

Contract) or condition 7 (Variations to Specification) or as may otherwise be provided by the 

Contract as appropriate and if no alternative solution satisfies the essential terms of the 

Contract and the restrictions have not been removed, modified or otherwise satisfactorily 

managed within a reasonable time the Authority may terminate the Contract. Termination 

under these circumstances will be under the terms of condition 42 (Termination for 

Convenience) and as referenced in the Contract. 

v. Pending agreement of any amendment of the Contract as set out in clause 33.q or 33.u, 

provided the Contractor takes such steps as are reasonable to mitigate the impact, the 

Contractor shall be relieved from its obligations to perform those elements of the Contract 

directly affected by the restrictions or provision of incorrect or incomplete information. 

34. Third Party Intellectual Property — Rights and Restrictions 

a. The Contractor and, where applicable any Subcontractor, shall promptly notify the Authority as 

soon as they become aware of: 

i. any invention or design the subject of patent or registered Design Rights (or application 

thereof) owned by a third party which appears to be relevant to the performance of the Contract 

or to use by the Authority of anything required to be done or delivered under the Contract; 

ii. any restriction as to disclosure or use, or obligation to make payments in respect of any 

other intellectual property (including technical Information) required for the purposes of the 

Contract or subsequent use by the Authority of anything delivered under the Contract and, 

where appropriate, the notification shall include such Information as is required by Section 2 of 

the Defence Contracts Act 1958; 
iii. any allegation of infringement of intellectual property rights made against the Contractor 

and which pertains to the performance of the Contract or subsequent use by the Authority of 

anything required to be done or delivered under the Contract. 

Clause 34.a does not apply in respect of Contractor Deliverables normally available from the 

Contractor as a Commercial Off The Shelf (COTS) item or service. 

b. If the Information required under clause 34.a has been notified previously, the Contractor may 

meet its obligations by giving details of the previous notification. 

c. For COTS Contractor Deliverables patents and registered designs in the UK, in respect of any 

question arising (by way of an allegation made to the Authority or Contractor, or otherwise) that 

the manufacture or provision under the Contract of Contractor Deliverables normally available 

from the Contractor as a COTS item or service is an infringement of a UK patent or registered 

design not owned or controlled by the Contractor or the Authority, the Contractor shall, subject to 

the agreement of the third party owning such patent or registered design, be given exclusive 

conduct of any and all negotiations for the settlement of any claim or the conduct of any litigation 

arising out of such question. The Contractor shall indemnify the Authority, its officers, agents 

and employees against any liability and cost arising from such allegation. This condition shall 

not apply if: 
i. the Authority has made or makes an admission of any sort relevant to such question; 

ii. the Authority has entered or enters into any discussions on such question with any third 

party without the prior written agreement of the Contractor; 
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iii. the Authority has entered or enters into negotiations in respect of any relevant claim for compensation in respect of Crown Use under Section 55 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1977; 
iv. legal proceedings have been commenced against the Authority or the Contractor in respect of Crown Use, but only to the extent of such Crown Use that has been properly authorised. 

d. The Authority may disclose the Information: 
e. The indemnity in clause 34.c does not extend to use by the Authority of anything supplied under the Contract where that use was not reasonably foreseeable at the time of the Contract. f. In the event that the Authority has entered into negotiation in respect of a claim for compensation, or legal proceedings in respect of the Crown Use have commenced, the Authority shall forthwith authorise the Contractor for the purposes of performing the Contract (but not otherwise) to utilise a relevant invention or design in accordance with Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949 and to use any model, document or information relating to any such invention or design which may be required for that purpose. 
g. For all other Contractor Deliverables patents and registered designs in the UK, if a relevant invention or design has been notified to the Authority by the Contractor prior to the Effective Date of Contract, then unless it has been otherwise agreed, under the provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949, the Contractor is hereby authorised to utilise that invention or design, notwithstanding the fact that it is the subject of a UK Patent or UK Registered Design, for the purpose of performing the Contract. 
h. If, under clause 34.a, a relevant invention or design is notified to the Authority by the Contractor after the Effective Date of Contract, then: 

i. if the owner (or its exclusive licensee) takes or threatens in writing to take any relevant action against the Contractor, the Authority shall issue to the Contractor a written authorisation in accordance with the provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949, and 
ii. in any event, unless the Contractor and the Authority can agree an alternative course of action, the Authority shall not unreasonably delay the issue of a written authorisation in accordance with the provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949. 

i. The Authority shall assume all liability and shall indemnify the Contractor, its officers, agents and employees against liability, including the Contractor's costs, as a result of infringement by the Contractor or their suppliers of any patent, utility model, registered design or like protection outside the United Kingdom in the performance of the Contract when such infringement arises from or is incurred by reason of the Contractor following any specification, statement of work or instruction in the Contract or using, keeping or disposing of any item given by the Authority for the purpose of the Contract in accordance with the Contract. j. The Contractor shall assume all liability and shall indemnify the Authority, its officers, agents and employees against liability, including the Authority's costs, as a result of infringement by the Contractor or their suppliers of any patent, utility model, registered design or like protection outside the UK in the performance of the Contract when such infringement arises from or is incurred otherwise than by reason of the Contractor following any specification, statement of work or instruction in the Contract or using, keeping or disposing of any item given by the Authority for the purpose of the Contract in accordance with the Contract. k. The Contractor shall not be entitled to any reimbursement of any royalty, licence fee or similar expense incurred in respect of anything to be done under the Contract, where: i. a relevant discharge has been given under Section 2 of the Defence Contracts Act 1958, or relevant authorisation in accordance with Sections 55 or 57 of the Patents Act 1977, Section 12 of the Registered Designs Act 1949 or Section 240 of the Copyright, Designs and Patents Act 1988 in respect of any intellectual property; or 
ii. any obligation to make payments for intellectual property has not been promptly notified to the Authority under clause 34.a. 

I. Where authorisation is given by the Authority under clause 34.e, 34.f or 34.g, to the extent permitted by Section 57 of the Patents Act 1977, Section 12 of the Registered Designs Act 1949 or Section 240 of the Copyright, Designs and Patents Act 1988, the Contractor shall also be: i. released from payment whether by way of royalties, licence fees or similar expenses in respect of the Contractor's use of the relevant invention or design, or the use of any relevant model, 
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document or information for the purpose of performing the Contract; and 

ii. authorised to use any model, document or information relating to any such invention or 

design which may be required for that purpose. 

m. The Contractor shall assume all liability and indemnify the Authority and its officers, agents and 

employees against liability, including costs as a result of: 

i. infringement or alleged infringement by the Contractor or their suppliers of any copyright, 

database right, Design Right or the like protection in any part of the world in respect of any item 

to be supplied under the Contract or otherwise in the performance of the Contract; 

ii. misuse of any confidential information, trade secret or the like by the Contractor in 

performing the Contract; 
iii. provision to the Authority of any Information or material which the Contractor does not 

have the right to provide for the purpose of the Contract. 

n. The Authority shall assume all liability and indemnify the Contractor, its officers, agents and 

employees against liability, including costs as a result of: 

i. infringement or alleged infringement by the Contractor or their suppliers of any copyright, 

database right, Design Right or the like protection in any part of the world in respect of any item 

provided by the Authority for the purpose of the Contract but only to the extent that the item is 

used for the purpose of the Contract; 
ii. alleged misuse of any confidential Information, trade secret or the like by the Contractor 

as a result of use of Information provided by the Authority for the purposes of the Contract, but 

only to the extent that Contractor's use of that Information is for the purposes intended when it 

was disclosed by the Authority. 
o. The general authorisation and indemnity is: 

i. clauses 34.a — 34.m represents the total liability of each Party to the other under the Contract 

in respect of any infringement or alleged infringement of patent or other Intellectual Property 

Right (IPR) owned by a third party; 
ii. neither Party shall be liable, one to the other, for any consequential loss or damage 

arising as a result, directly or indirectly, of a claim for infringement or alleged infringement of 

any patent or other IPR owned by a third party; 
iii. a Party against whom a claim is made or action brought, shall promptly notify the other 

Party in writing if such claim or action appears to relate to an infringement which is the subject 

of an indemnity or authorisation given under this Condition by such other Party. The 

notification shall include particulars of the demands, damages and liabilities claimed or made of 

which the notifying Party has notice; 
iv. the party benefiting from the indemnity or authorisation shall allow the other Party, at its 

own expense, to conduct any negotiations for the settlement of the same, and any litigation that 

may arise therefrom and shall provide such information as the other Party may reasonably 

require; 
v. following a notification under clause 34.n(3), the Party notified shall advise the other 

Party in writing within thirty (30) Business Days whether or not it is assuming conduct of the 

negotiations or litigation. In that case the Party against whom a claim is made or action 

brought shall not make any statement which might be prejudicial to the settlement or defence 

of such a claim without the written consent of the other Party; 

vi. the Party conducting negotiations for the settlement of a claim or any related litigation 

shall, if requested, keep the other Party fully informed of the conduct and progress of such 

negotiations. 
p. If at any time a claim or allegation of infringement arises in respect of copyright, database right, 

Design Right or breach of confidence as a result of the provision of any Contractor Deliverable 

by the Contractor to the Authority, the Contractor may at its own expense replace the item with 

an item of equivalent functionality and performance so as to avoid infringement or breach. The 

Parties will co-operate with one another to mitigate any claim or damage which may arise from 

use of third party IPR. 
q. Nothing in condition 34 shall be taken as an authorisation or promise of an authorisation under 

Section 240 of the Copyright, Designs and Patents Act 1988. 

PRICING AND PAYMENT 

35. Contract Price 

a. The Contractor shall provide the Contractor Deliverables to the Authority at the Contract Price. 
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The Contract Price shall be a Firm Price unless otherwise stated in Schedule 3 (Contract Data Sheet). 
b. Subject to condition 35.a the Contract Price shall be inclusive of any UK custom and excise or other duty payable. The Contractor shall not make any claim for drawback of UK import duty on any part of the Contract Deliverables supplied which may be for shipment outside of the UK. 

36. Payment and Recovery of Sums Due 

a. Payment for Contractor Deliverables will be made by electronic transfer and prior to submitting any claims for payment under clause 36b the Contractor will be required to register their details (Supplier on-boarding) on the Contracting, Purchasing and Finance (CP&F) electronic procurement tool. 
b. Where the Contractor submits an invoice to the Authority in accordance with clause 36a, the Authority will consider and verify that invoice in a timely fashion. 
c. The Authority shall pay the Contractor any sums due under such an invoice no later than a period of 30 days from the date on which the Authority has determined that the invoice is valid and undisputed. 
d. Where the Authority fails to comply with clause 36a and there is undue delay in considering and verifying the invoice, the invoice shall be regarded as valid and undisputed for the purpose of clause 36c after a reasonable time has passed. 
e. The approval for payment of a valid and undisputed invoice by the Authority shall not be construed as acceptance by the Authority of the performance of the Contractor's obligations nor as a waiver of its rights and remedies under this Contract. 
f. Without prejudice to any other right or remedy, the Authority reserves the right to set off any amount owing at any time from the Contractor to the Authority against any amount payable by the Authority to the Contractor under the Contract or under any other contract with the Authority, or with any other Government Department. 

37. Value Added Tax 

a. The Contract Price excludes any UK output Value Added Tax (VAT) and any similar EU (or non-EU) taxes chargeable on the supply of Contractor Deliverables by the Contractor to the Authority. 
b. If the Contractor is required by UK VAT law to be registered for UK VAT (or has registered voluntarily) in respect of his business activities at the time of any supply, and the circumstances of any supply are such that the Contractor is liable to pay the tax due to HM Revenue and Customs (HMRC), the Authority shall pay to the Contractor in addition to the Contract Price (or any other sum due to the Contractor) a sum equal to the output VAT chargeable on the tax value of the supply of Contractor Deliverables, and all other payments under the Contract according to the law at the relevant tax point. 
c. The Contractor is responsible for the determination of VAT liability. The Contractor shall consult its Client Relationship Manager or the HMRC Enquiries Desk (and not the Authority's Representative (Commercial)) in cases of doubt. The Contractor shall notify the Authority's Representative (Commercial) of the Authority's VAT liability under the Contract, and any changes to it, within twenty (20) Business Days of becoming aware the liability is other than at the standard rate of VAT. In the event of any doubt about the applicability of the tax in such cases, the Authority may require the Contractor to obtain, and pass to the Authority, a formal ruling from HMRC. The Contractor shall comply promptly with any such requirement. Where the Contractor obtains a ruling from HMRC, it shall supply a copy to the Authority within three (3) Business Days of receiving that ruling unless it proposes to challenge the ruling. Where the Contractor challenges the ruling it shall supply to the Authority a copy of any final decisions issued by HMRC on completion of the challenge within three (3) Business Days of receiving the decision. 
d. Where supply of Contractor Deliverables comes within the scope of UK VAT, but the Contractor is not required by UK VAT law to be registered for UK VAT (and has not registered voluntarily), the Authority shall be responsible for assessing and paying over directly to HMRC any UK output VAT due in respect of the Contractor Deliverables. The Contractor shall be responsible for ensuring it takes into account any changes in VAT law regarding registration. 
e. Where Contractor Deliverables are deemed to be supplied to the Authority outside the UK, the Contractor may be required by the laws of the country where the supply takes place to register 
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there for EU (or non-EU) turnover or similar tax. In that event, the Authority shall pay to the 

Contractor in addition to the Contract Price (and any other sum due to the Contractor under the 

Contract) a sum equal to the tax the Contractor is liable to pay to the tax authorities of the 

country in question in relation to the Contractor Deliverables within thirty (30) calendar days of a 

written request for payment of any such sum by the Contractor. 

f. In relation to the Contractor Deliverables supplied under the Contract the Authority shall not be 

required to pay any sum in respect of the Contractor's input VAT (or similar EU or non-EU or 

both input taxes). However, these input taxes will be allowed where it is established that, despite 

the Contractor having taken all reasonable steps to recover them, it has not been possible to do 

so. Where there is any doubt that the Contractor has complied with this requirement the matter 

shall be resolved in accordance with condition 40 (Dispute Resolution). 

g. Should HMRC decide that the Contractor has incorrectly determined the VAT liability, in 

accordance with clause 37.b above, the Authority will pay the VAT assessed by HMRC. In the 

event that HMRC so determines, the Contractor shall pay any interest charged on any 

assessment or penalties or both directly to HMRC. Such interest or penalties or both shall not be 

recoverable from the Authority under this Contract or any other contract. The Contractor shall 

supply the Authority with a copy of all correspondence between HMRC and the Contractor's 

advisors regarding the VAT assessment within three (3) Business Days of a written request from 

the Authority for such correspondence. 

38. Debt Factoring 

a. Subject to the Contractor obtaining the prior written consent of the Authority in accordance with 

condition 11 (Assignment of Contract), the Contractor may assign to a third Party ("the 

Assignee") the right to receive payment of the Contract Price or any part thereof due to the 

Contractor under the Contract (including interest which the Authority incurred through late 

payment under the Late Payment of Commercial Debts (Interest) Act 1998 ("the Act")). Any 

assignment of the right to receive payment of the Contract Price (or any part thereof) under this 

condition 38 shall be subject to: 

i. reduction of any sums in respect of which the Authority exercises its right of recovery 

under clause 36.f 
ii. all related rights of the Authority under the Contract in relation to the recovery of sums 

due but unpaid; and 
iii. the Authority receiving notification under both clauses 38.b and 38.c(2). 

b. In the event that the Contractor obtains from the Authority the consent to assign the right to 

receive the Contract Price (or any part thereof) under clause 38.a, the Contractor shall notify the 

Authority in writing of the assignment and the date upon which the assignment becomes 

effective. 
c. The Contractor shall ensure that the Assignee: 

i. is made aware of the Authority's continuing rights under clauses 38.a(1) and 38.a(2); 

and 
ii. notifies the Authority of the Assignee's contact Information and bank account details to 

which the Authority shall make payment, subject to any reduction made by the Authority in 

accordance with clauses 38.a(1) and 38.a(2). 

d. The provisions of condition 36 (Payment and Recovery of Sums Due) shall continue to apply in 

all other respects after the assignment and shall not be amended without the prior approval of 

the Authority. 

39. Subcontracting and Prompt Payment 

a. Subcontracting any part of the Contract shall not relieve the Contractor of any of the Contractor's 

obligations, duties or liabilities under the Contract. 

b. Where the Contractor enters into a Subcontract he shall cause a term to be included in such 

Subcontract: 
i. providing that where the Subcontractor submits an invoice to the Contractor, the 

Contractor will consider and verify that invoice in a timely fashion; 

ii. providing that the Contractor shall pay the Subcontractor any sums due under such an 

invoice no later than a period of thirty (30) days from the date on which the Contractor has 
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determined that the invoice is valid and undisputed; 
iii. providing that where the Contractor fails to comply with clause 39.b(1) above, and there is an undue delay in considering and verifying the invoice, that the invoice shall be regarded as valid and undisputed for the purposes of clause 39.b(2) after a reasonable time has passed; and 
iv. requiring the counterparty to that Subcontract to include in any Subcontract which it awards, provisions having the same effect as clauses 39.b(1) to 39.b(4). 

TERMINATION 

40. Dispute Resolution 

a. The Parties will attempt in good faith to resolve any dispute or claim arising out of or relating to the Contract through negotiations between the respective representatives of the Parties having authority to settle the matter, which attempts may include the use of any alternative dispute resolution procedure on which the Parties may agree. 
b. In the event that the dispute or claim is not resolved pursuant to clause 40.a the dispute shall be referred to arbitration. Unless otherwise agreed in writing by the Parties, the arbitration and this clause 40.b shall be governed by the Arbitration Act 1996. For the purposes of the arbitration, the arbitrator shall have the power to make provisional awards pursuant to Section 39 of the Arbitration Act 1996. 
c. For the avoidance of doubt, anything said, done or produced in or in relation to the arbitration process (including any awards) shall be confidential between the Parties, except as may be lawfully required in judicial proceedings relating to the arbitration or otherwise. 

41. Termination for Insolvency or Corrupt Gifts 

Insolvency: 

a. The Authority may terminate the Contract, without paying compensation to the Contractor, by giving written Notice of such termination to the Contractor at any time after any of the following events: 
Where the Contractor is an individual or a firm: 
i. the application by the individual or, in the case of a firm constituted under English law, any partner of the firm to the court for an interim order pursuant to Section 253 of the Insolvency Act 1986; or 
ii. the court making an interim order pursuant to Section 252 of the Insolvency Act 1986; or iii. the individual, the firm or, in the case of a firm constituted under English law, any partner of the firm making a composition or a scheme of arrangement with his or its creditors; or 
iv. the presentation of a petition for bankruptcy order against the individual or, in the case of a firm constituted under English law, any partner of the firm unless it is withdrawn within three (3) Business Days from the date on which the Contractor is notified of the presentation; or 
v. the court making a bankruptcy order in respect of the individual or, in the case of a firm constituted under English law, any partner of the firm; or 
vi. where the Contractor is either unable to pay his debts as they fall due or has no reasonable prospect of being able to pay debts which are not immediately payable. The Authority shall regard the Contractor as being unable to pay his debts if: 

a. he has failed to comply with or to set aside a Statutory demand under Section 268 of the Insolvency Act 1986 within twenty-one (21) days of service of the Statutory Demand on him; or 
b. execution or other process to enforce a debt due under a judgement or order of the court has been returned unsatisfied in whole or in part. 

vii. the presentation of a petition for sequestration in relation to the Contractor's estates unless it is withdrawn within three (3) Business Days from the date on which the Contractor is notified of the presentation; or 
viii. the court making an award of sequestration in relation to the Contractor's estates. Where the Contractor is a company registered in England: 
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ix. the presentation of a petition for the appointment of an administrator; unless it is 

withdrawn within three (3) Business Days from the date on which the Contractor is notified of 

the presentation; or 
x. the court making an administration order in relation to the company; or 

xi. the presentation of a petition for the winding-up of the company unless it is withdrawn 

within three (3) Business Days from the date on which the Contractor is notified of the 

presentation; or 
xii. the company passing a resolution that the company shall be wound-up; or 

xiii. the court making an order that the company shall be wound-up; or 

xiv. the appointment of a Receiver or manager or administrative Receiver. 

Where the Contractor is a company registered other than in England, events occur or are carried 

out which, within the jurisdiction to which it is subject, are similar in nature or effect to those 

specified in clauses 41.a(9) to 41.a(14) inclusive above. 

b. Such termination shall be without prejudice to and shall not affect any right of action or remedy 

which shall have accrued or shall accrue thereafter to the Authority and the Contractor. 

Corrupt Gifts: 

c. The Contractor shall not do, and warrants that in entering the Contract it has not done any of the 

following (hereafter referred to as 'prohibited acts'): 
i. offer, promise or give to any Crown servant any gift or financial or other advantage of any kind 

as an inducement or reward; 
1. for doing or not doing (or for having done or not having done) any act in relation to the 

obtaining or execution of this or any other contract with the Crown; or 

2. for showing or not showing favour or disfavour to any person in relation to this or any other Contract 

with the Crown. 
ii. enter into this or any other Contract with the Crown in connection with which commission has 

been paid or has been agreed to be paid by it or on its behalf, or to its knowledge, unless 

before the Contract is made particulars of any such commission and of the terms and 

conditions of any such agreement for the payment thereof have been disclosed in writing to the 

Authority. 
d. If the Contractor, its employees, agents or any subcontractor (or anyone acting on its behalf or 

any of its or their employees) does any of the prohibited acts or commits any offence under the Bribery 

Act 2010 with or without the knowledge or authority of the Contractor in relation to this Contract or any 

other contract with the Crown, the Authority shall be entitled: 
iii. to terminate the Contract and recover from the Contractor the amount of any loss resulting from 

the termination; 
iv. to recover from the Contractor the amount or value of any such gift, consideration or 

commission; and 
v. to recover from the Contractor any other loss sustained in consequence of any breach of this 

condition, where the Contract has not been terminated. 
e. In exercising its rights or remedies under this condition, the Authority shall: 

vi. act in a reasonable and proportionate manner having regard to such matters as the gravity of, 

and the identity of the person performing, the prohibited act; 
vii. give all due consideration, where appropriate, to action other than termination of the 

Contract, including (without being limited to): 
a. requiring the Contractor to procure the termination of a subcontract where the prohibited 

act is that of a Subcontractor or anyone acting on its or their behalf; 
b. requiring the Contractor to procure the dismissal of an employee (whether its own or 

that of a Subcontractor or anyone acting on its behalf) where the prohibited act is that of such 

employee. 
f. Recovery action taken against any person in Her Majesty's service shall be without prejudice to 

any recovery action taken against the Contractor pursuant to this Condition. 

42. Termination for Convenience 

a. The Authority shall have the right to terminate the Contract in whole or in part at any time by 

giving the Contractor at least twenty (20) business days written notice (or such other period as 

may be stated in Schedule 3 (Contract Data Sheet)). Upon expiry of the notice period the 

Contract, or relevant part thereof, shall terminate without prejudice to the rights of the parties 
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already accrued up to the date of termination. Where only part of the Contract is being terminated, the Authority and the Contractor shall owe each other no further obligations in respect of the part of the Contract being terminated, but will continue to fulfil their respective obligations on all other parts of the Contract not being terminated. 
b. Following the above notification the Authority shall be entitled to exercise any of the following rights in relation to the Contract (or part being terminated) to direct the Contractor to: 

i. not start work on any element of the Contractor Deliverables not yet started; 
ii. complete in accordance with the Contract the provision of any element of the Contractor Deliverables; 
iii. as soon as may be reasonably practicable take such steps to ensure that the production rate of the Contractor Deliverables is reduced as quickly as possible; 
iv. terminate on the best possible terms any subcontracts in support of the Contractor Deliverables that have not been completed, taking into account any direction given under clauses 42.b(2) and 42.b(3) of this condition. 

c. Where this condition applies (and subject always to the Contractor's compliance with any direction given by the Authority under clause 42.b): 
i. The Authority shall take over from the Contractor at a fair and reasonable price all unused and 

undamaged materiel and any Contractor Deliverables in the course of manufacture that are: 
a. in the possession of the Contractor at the date of termination; and 
b. provided by or supplied to the Contractor for the performance of the Contract, 

except such materiel and Contractor Deliverables in the course of manufacture as the Contractor shall, with the agreement of the Authority, choose to retain; 
ii. the Contractor shall deliver to the Authority within an agreed period, or in absence of 

such agreement within a period as the Authority may specify, a list of: 
a. all such unused and undamaged materiel; and 
b. Contractor Deliverables in the course of manufacture, 

that are liable to be taken over by, or previously belonging to the Authority, and shall deliver 
such materiel and Contractor Deliverables in accordance with the directions of the Authority; 

iii. in respect of Services, the Authority shall pay the Contractor fair and reasonable prices 
for each Service performed, or partially performed, in accordance with the Contract. 

d. The Authority shall (subject to clause 42.e below and to the Contractor's compliance with any 
direction given by the Authority in clause 42.b above) indemnify the Contractor against any 
commitments, liabilities or expenditure which would otherwise represent an unavoidable loss by 
the Contractor by reason of the termination of the Contract, subject to: 
i. the Contractor taking all reasonable steps to mitigate such loss; and 
ii. the Contractor submitting a fully itemised and costed list of such loss, with supporting 

evidence, reasonably and actually incurred by the Contractor as a result of the termination of 
the Contract or relevant part. 

e. The Authority's total liability under the provisions of this Condition shall be limited to the total 
price of the Contractor Deliverables payable under the contract (or relevant part), including any sums paid, due or becoming due to the Contractor at the date of termination. 

f. The Contractor shall include in any subcontract over £250,000 which it may enter into for the 
purpose of the Contract, the right to terminate the subcontract under the terms of clauses 42.a to 
42.e except that: 
i. the name of the Contractor shall be substituted for the Authority except in clause 

42.c(1); 
ii. the notice period for termination shall be as specified in the subcontract, or if no period 

is specified twenty (20) business days; and 
iii. the Contractor's right to terminate the subcontract shall not be exercised unless the 

main Contract, or relevant part, has been terminated by the Authority in accordance with the 
provisions of this condition 42. 

g. Claims for payment under this condition shall be submitted in accordance with the Authority's direction. 

43. Material Breach 

a. In addition to any other rights and remedies, the Authority shall have the right to terminate the Contract (in whole or in part) with immediate effect by giving written Notice to the Contractor where the Contractor is in material breach of its obligations under the Contract. 
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b. Where the Authority has terminated the Contract under clause 43.a the Authority shall have the 

right to claim such damages as may have been sustained as a result of the Contractor's material 

breach of the Contract, including but not limited to any costs and expenses incurred by the 

Authority in: 
i. carrying out any work that may be required to make the Contractor Deliverables comply 

with the Contract; or 
ii. obtaining the Contractor Deliverable in substitution from another supplier. 

44. Consequences of Termination 

The termination of the Contract, however arising, shall be without prejudice to the rights and duties of 

either Party accrued prior to termination. The Conditions that expressly or by implication have effect 

after termination shall continue to be enforceable even after termination. 
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45 Project specific DEFCONs and DEFCON SC variants that apply to 
this contract 
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General Conditions 

DEFCON 021 (01/58) 
DEFCON 021 (01/58) 

Drawings, Specifications And Manufacturing Data 

Edition 01/58 

DEFCON 076 (SC2) 
DEFCON 076 (SC2) 

Contractor's Personnel at Government Establishments 

Edition 11/17 

DEFCON 082 (SC2 
DEFCON 082 (SC2) 

Special Procedure For Initial Spares 

Edition 11/17 

DEFCON 117 (SC2) 
DEFCON 117 (SC2) 

Supply Of Information For NATO Codification And Defence Inventory Introduction 

Edition 11/17 

DEFCON 624 (SC2) 
DEFCON 624 (SC2) 

Use of Asbestos 

Edition 11/17 
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DEFCON 627 
DEFCON 627 
Quality Assurance - Requirement for a Certificate of Conformity 

Edition 12/10 

DEFCON 658 (SC2) 
DEFCON 658 (SC2) 
Cyber 

Edition 11/17 

DEFCON 532B 
DEFCON 532B 
Protection Of Personal Data (Where Personal Data is being processed on behalf of the 
Authority) 

Edition 05/18 

DEFFORM 532 
Personal Data Particulars DEFFORM 532 

Edn 05/18 

This Form forms part of the Contract and must be completed and attached to each Contract 
containing DEFCON 532B. 
Data Controller The Data Controller is the Secretary of State for 

Defence (the Authority). 
The Personal Data will be provided by: 
MOD, Chinook, Abbey Wood North, Mail Point 

#5101, Bristol, BS34 8QW 

Tel: 030 679 89353 
Data Processor The Data Processor is the Contractor. 

The Personal Data will be processed at: 
H. Fine & Son Limited, 93 Manor Farm Road, 

Alperton, HAO 1XB 
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Tel: 0208 997 5055 

Data Subjects The Personal Data to be processed under the 
Contract concern the following Data Subjects or 
categories of Data Subjects: 

Customer & Suppliers 

Categories of Data The Personal Data to be processed under the 
Contract concern the following categories of data: 

Names, email addresses, mobile or landline 
telephone numbers 

Special Categories of data (if appropriate) The Personal Data to be processed under the 
Contract concern the following Special 
Categories of data: 

None 

Subject matter of the processing The processing activities to be performed under 
the contract are as follows: 

To allow consensual communications 

Nature and the purposes of the Processing The Personal Data to be processed under the 
Contract will be processed as follows: 

Recording and storing of data on IT system 

Technical and organisational measures The following technical and organisational 
measures to safeguard the Personal Data are 
required for the performance of this Contract: 

Data is only kept on a secure system until such 
times as the data is no longer required 

Instructions for disposal of Personal Data The disposal instructions for the Personal Data to 
be processed under the Contract are as follows 
(where Disposal Instructions are available at the 
commencement of Contract): 

Data is kept for the contractual six years at which 
point the data and/or files will be deleted or 
securely destroyed 

Date from which Personal Data is to be 
processed 

Where the date from which the Personal Data will 
be processed is different from the Contract 
commencement date this should be specified 
here: 
Only from contract award 

The capitalised terms used in this form shall have the same meanings as in the General Data 

Protection Regulations. 
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Intellectual Property Rights 

DEFCON 015 (02/98) 
DEFCON 015 (02/98) 
Design Rights and Rights to Use Design Information 

Edition 02/98 

DEFCON 016 
DEFCON 016 
Repair and Maintenance Information 

Edition 10/04 

DEFCON 021 (10/04) 
DEFCON 021 (10/04) 
Retention of Records 

Edition 10/04 

Page 34 of 92 



OFFICIAL SENSITIVE - COMMERCIAL 

DEFFORM 315 - Contract Data Requirement 
Ministry of Defence 

DEFFORM 315 (Edn 2/98) 

CONTRACT DATA REQUIREMENT 

1. ITT/Contract 2. CDR Number 3. Data Category 4. Contract Delivery 

Number 

1 Manufacture 

Date 

CHC/599 
22/01/2020 

5. Equipment/Equipment Subsystem Description 6. General Description of Data Deliverable 

Chinook Aircraft Covers 
Manufacturing Data Pack (MDP) in accordance 

with UK DID MDP (Edn 2/98) 

7. Purpose for which data is required 8. Intellectual Property Rights 

Competitive tendering for manufacture, repair 
and supply of equipment 

a. Applicable DEFCONs 

DEFCON 15 

DEFCON 16 

DEFCON 21 

b. Special IP Conditions 

None 

Page 35 of 92 



OFFICIAL SENSITIVE - COMMERCIAL 

9. Update/Further Submission Requirements 

None 

10. Medium of Delivery 

Electronic 

11. Number of Copies 

2 
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Data Item Description For Manufacturing Data Pack 

Description 

1. The Manufacturing Data Pack (MDP) for an article comprises a data pack the format 

and content of which is set out in this Data Item Description (DID). Subject to third party rights 

and as otherwise stated herein, the MDP includes that data which defines the physical 

geometry, material and acceptance / conformance criteria of the article and its components, 

for use by the MOD when awarding competitive contracts for the manufacture, repair, supply, 

assembly and acceptance of the articles described. 

General Requirements 

2. All data to be supplied as part of a MDP pursuant to a Contract Data Requirement 

(CDR) shall be prepared in accordance with this DID. 

3. This DID shall apply to data prepared by manual and/or automated methods such as 

Computer Aided Design and Computer Aided Manufacturing Systems. 

4. This DID is applicable to the MOD procurement of articles, including components of 

articles, designed and developed under MOD contracts and also to commercially developed 

articles and components. 

5. The MDP shall reflect the build standard of the latest version of the production 
standard article under the contract. 

Format 

6. The MDP product drawings and associated parts list for commercially developed 
articles shall be in the contractor's or the original supplier's format, unless specified otherwise 
in the contract. 

7. The MDP product drawings and associated parts list for articles developed under an 
MOD contract shall be in the contractor's or the Authority's format (e.g. DEFSTAN 05-010), as 

specified in the contract. 

Content 

8. The MDP shall document, either directly or by reference to generally available 
documents and as appropriate to the manufacturer of the article, the following: 

a. Dimensional and tolerance data. 

b. A description of the manufacturing processes) called up in the drawings or 
referenced documents. 
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c. The sequence in which the article is to be assembled and the manufacturing 
processes (referred to in 8.b) above) applied. 

d. Tolerance input and output characteristics. 

e. Diagrams, including interface control diagrams. 

f. Mechanical connections. 

g. Physical characteristics, including form and finish. 

h. Descriptions of materials1used. 

i. Inspection and test criteria. 

j. Hardware marking requirements. 

Detailed Requirements 

9. The MDP shall include as appropriate: 

a. Product drawings, including assembly drawings. 

b. Parts Lists, Data Lists and Index Lists. 

c. Inspection and test schedules and/or production acceptance criteria; 
d. material specifications in the circumstances described in the second paragraph of 
footnote 1. 

e. Treatment and other process specifications in the circumstances described in 
the second paragraph of the footnote. 

f. Maskwork/artwork. 

g. Special to product tool and test equipment drawings (including associated 
firmware / software and calibration procedures), if the design and development of the 
tools and equipment has been funded by the MOD under a contract requiring the 
preparation of production standard drawings. 

Special Cases 

10. If in the view of the contractor, the article or component is unlikely to be satisfactorily 
manufactured by a third party by reason of the omission from the MDP of data subject to third 
party rights, proprietary material and / or process specifications (see the first paragraph of the 
footnote, or special to product tool and test equipment drawings (see paragraphs 9.a. to g. 
above) the contractor shall so advise the Authority as soon as the contractor becomes aware 
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of the situation. 

Footnote: 

1Manufacturing processes (including heat treatment and protective processes), techniques 

and material specifications, which are proprietary to the contractor or his suppliers and are 

self-standing in the sense described in paragraph 16 of Guidelines for Industry No 10 - The 

Application of Intellectual Property (IP) DEFCONs will not be provided. However, the MDP will 

identify the general nature of such proprietary processes/techniques and materials. 

All other material and process specifications will be provided (or a generally available 

document defining the material or process will be referenced in the MDP). 
DEFFORM 315 

(Edn 2/98) 
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Special Indemnity Conditions 
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46 Special conditions that apply to this Contract 

46.1 Delivery of Manufacturing Data Pack 
46.1 The Contractor shall deliver the Manufacturing Data Pack in accordance with UK DID 

MDP (Edn 2/98), for all Aircraft Covers, as stipulated within the DEFFORM 315. This shall 

be delivered within 30 days of delivery of the Initial Order detailed within the Statement of 

Requirement at Schedule 9. 
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47 The processes that apply to this Contract are 

47.1 DEFCON 658 Cyber (SC2) Edition 11/17 
DEFCON 658 — Cyber (SC2) Edition 11/17 

Further to DEFCON 658 the Cyber Risk Level of this Contract is very low, as defined in Def 
Stan 05-138. 

A Supplier Assurance Questionnaire (SAQ) must be completed via the Supplier Cyber 
Protection Service (Octavian) to demonstrate compliance with the required cyber risk level. 

The Risk Assessment Reference (RAR) allocated by Octavian is: RAR-ADP55PR9. This will 
link the SAQ response to the specific risk assessment for this Contract. 
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Section 47: Tasking Process Task Approval Form 

The repair, modification and procurement of Aircraft Covers will be tasked on an ad-hoc basis 

in accordance with the below tasking process, including the agreed tasking price lists and 

labour rates: 

a. Part 1 of the TAF will provide details of the task including task number, name and scope of work 

and will be signed by the Authority's Project Manager (APM) and sent to the Contractor via the 

Authority's Commercial branch. 

b. Part 2 of the TAF shall include a Firm Price quotation, completed by the Contractor within 10 

working days of receipt from the Authority. It shall contain a full cost breakdown; as well as associated 

sub-contractor price breakdowns where applicable. Part 2 shall also include details of any task-specific 

GFE required and any additional expenditure, including travel and subsistence. 

c. Upon receipt of Part 2 of the TAF, if acceptable, the Authority shall complete Part 3. Part 3 will 

contain signed confirmation of approval to proceed with the work by the Authority's Commercial Branch 

as stated on DEFFORM 111 and will be returned to the Contractor along with an updates Schedule 5. 

The date of commencement of the work shall be on receipt of the signed Part 3 by the Contractor, or 

later if detailed on the TAF. 

d. No work shall be undertaken by the Contractor until Part 3, providing signed commercial 

approval to proceed is received by the contractor. 

e. Upon completion of a task, the Contractor shall complete Part 4 of the TAF and send it to the 

Authority's Project Manager for completion of Part 5, under which the Authority will approve formal 

closure of the task. 
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TASK APPROVAL FORM 

Contract Number 

Originating Reference 

Equipment 

Brief Description 

Task Number 

Issue Number 

Issue Date 

PART 1 (To be completed by the Authority's Project Manager or the Contractor) 

Name of Originator 

Proposed Task Title 

Statement Of 
Requirements 

Quality Assurance / DEFSTANS (specific to 
Task) 

Acceptance Criteria / Task Output / Deliverable 

Operational Implication Statement by the 
Authority 
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Priority Code (mark with Urgent 
an X) 

Task Duration 

Contractors proposed completion 
date is 

Signed 

On behalf 
of 

Telephone 
Number 

E-mail Address 

Position 

Date 

Routine 

Subject to approval by 

THE CONTRACTOR IS NOT AUTHORISED TO COMMENCE WORK ON THIS TASK 
UNTIL PART 3 IS COMPLETED 

PART 2 

Labour 

Materials 

Proposed Firm Price Based On The Agreed Rates In The Contract 

Hours Rate Price £ 

Sub-Contracts 

Sub-Total 

Details 

Sub-Contractor 

Sub-Total 

Sub-Total 

Price £ 

Price £ 
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Other Costs Details 

Overheads Type of Overhead 

GFE Requirements Specific To Task 

Effect or Dependency on previous 
Task 

Signed 

On behalf 
of 

Telephone 
Number 

E-mail Address 

Position 

Date 

Sub-Total 

Sub-Total 

Rate 

Price £ 

Price £ 

Sub-Total 

Total Firm Price (EX VAT) 

THE CONTRACTOR IS NOT AUTHORISED TO COMMENCE WORK ON THIS TASK 
UNTIL PART 3 IS COMPLETED 

PART 3 Firm Price Agreement And DT Authorisation 

PROJECT MANAGER 
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I confirm that the time-scale and level of work detailed in Parts 1 and 2 are 

commensurate with the required outputs of the task. 

A completion date of is therefore considered appropriate and acceptable. 

Project Office Approval is hereby given for the Task to proceed at 

a Firm Price of 

This Task is to be booked Against the following 

Name of Project 
Manager 

Signed 

Telephone Number

E-mail Address 

Post Title 

RAC 

UIN 

LPC 

VAT Code 

Date 

Ex VAT 

FINANCE OFFICER 

I confirm funding to the value 
of 

Funding allocated to : (Finance 
Reference) 

Name of Finance 
Officer 

Signed 

Telephone Number 

E-mail Address 

Ex VAT 
and 

Post Title 

VAT Inc is approved 

Date 

COMMERCIAL 
OFFICER 
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Approval to proceed with the task at the firm 
price of 

Name Of Commercial Officer 

Signed 

Telephone Number 

E-mail Address 

Post Title Date 

Ex VAT is 
hereby given 

UPON COMPLETION OF THIS PART, THE CONTRACTOR IS AUTHORISED TO 
COMMENCE WORK 

PART 4 Notification of Task Completion (To be completed by the Contractor) 

All work on this Task is complete and all deliveries (where applicable) have been 
dispatched. 

I hereby notify the Authority's Project manager that the above 
Task was completed on 

Name 

Signed 

On behalf 
of 

Telephone Number 

E-mail Address 

Position 

Date 

PART 5 Confirmation of Task Completion (To be completed by the Authority) 

I confirm that all work on the above Task has been completed to the satisfaction of the Project Manager 

The completion date for this Task 
was 

Comments on Task 
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report 

Your claim for payment in accordance with the terms and conditions of the contract may 

now be submitted. 

Name of Project 
Manager 

Signed 

Telephone Number 

E-mail Address 

Post Title Date 
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Tasking Process Price List 
Enabling Support Contract for Aircraft Covers - CHC/599 — Tasking Price List 

Price List 
Item Number NATO Stock Number Specification Firm Price (E) Ex VAT 

Total Price inc. 
packaging (and delivery 

if specified in the 
Purchase Order) 

Quantity 1 
1 1730-99-476-5370 AFT PYLON IRAN 

COOLER & APU 
EXHAUST 

2 1730-99-175-4879 COVER, FWD PYLON 
COOLER INTAKE 

3 1730-99-242-8779 COVER, AFT PYLON 
TRAN HYD COOLER 
AIR EXHAUST 

4 1730-99-471-1944 COVER, CHAFF DISP 

5 1730-99-819-1236 COVER, AFT PYLON 
COMB TRAN HYD 
COOLER INLET 

6 1730-99-171-8795 COVER, FLARE 

7 1730-99-338-4551 COVER, FORWARD 
TE COOLER, PORT 

8 1730-99-993-8703 COVER, FORWARD 
TE COOLER, STBD 

9 1730-99-745-7676 COVER, HEATER 
EXHAUST 

10 1730-99-433-7145 COVER, HEATER 
INLET 

11 1730-99-198-5616 COVER, JAMMER, 
PORT 

12 5840-99-499-9309 COVER, JAMMER, 
STBD 

13 1730-99-986-6834 COVER, MAIN WHEEL 
(CHINOOK) 

14 5895-99-177-7269 COVER, CENTRE 
CONSOLE 
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15 1730-99-762-1564 COVER, PDS 
CONSOLE PORT 

16 1730-99-749-3501 COVER, PDS 
CONSOLE STBD 

17 1730-99-471-1943 COVER , ENGINE w/o 
EAPS STBD* 

18 1730-99-235-7696 COVER, ENGINE w/o 
EAPS PORT* 

19 1730-99-665-8536 BAG, STOWAGE 
ENGINE COVER 
Without EAPS 

r 

20 1730-99-814-1544 COVER, ENGINE, 714 
with EAPS, STBD 

21 1730-99-317-7625 COVER, ENGINE, 714 
with EAPS, PORT 

22 1730-99-513-3920 BAG, STOWAGE 
ENGINE COVER WITH 
EAPS 

23 1730-99-497-8914 COVER, WINDOW, 
PLAIN 

24 1730-99-387-2104 COVER, WINDOW, 
BUBBLE 

25 1680-99-238-1708 COVER, COCKPIT 
LINER MK2 & 2A (not 
Mk3) 

26 1730-99-701-3046 COVER, COCKPIT Mk 
2 & 2A* 

27 1730-99-190-6968 Mk 2 COCKPIT 
COVER HOLDALL 

28 1730-99-684-4369 COVER, COCKPIT, 
THERMALLY 
INSULATED 

29 8105-99-599-0949 BAG, STOWAGE 
THERMAL COCKPIT 
COVER 

30 1730-99-667-2856 COVER, COCKPIT, 
MK3 CHINOOK* 

31 1730-99-238-2059 COVER, COCKPIT, 
MK3, LINER CHINOOK 
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32 1730-99-133-0827 
(Listed as 1739-99-133- 
0827 within Statement 
of Requirement Annex 
C drawing pack) 

COVER, MAIN ROTOR 
HEAD* 

33 1730-99-579-1661 COVER, MAIN ROTOR 
BLADE 

34 1730-99-833-1048 HOLDALL GROUND, 
BLADE & HEADS 

35 1730-99-584-1806 COVER, ENGINE 
INLET RING 

36 1730-99-848-2066 COVER, TRANSPORT, 
FORWARD PYLON 
APERTURE 

37 1730-99-667-2855 COVER, TRANSPORT 
REAR PYLON 
APERTURE 

38 1730-99-272-3030 COVER, TRANSPORT, 
REAR HATCH 

39 8105-99-708-6919 BAG, STOWAGE, 
TRANSPORT COVERS 

40 8105-99-812-8124 BAG, DAILY USE 

41 5140-99-471-4614 BAG, TOOL, AIR 
CREW 

42 8105-99-357-8677 BAG, BLADE ROPES 

43 1730-99-687-2545 COVER, ESCAPE 
HATCH OPENING 

44 1730-99-497-2321 COVER, EXTRA 
RANGE FUEL TANK 

45 6610-99-665-9410 ERFT STORAGE BAG 

46 1730-99-598-6295 COVER, M60 GUN 

47 1095-99-836-4108 COVER, M134 GUN 

48 1730-99-990-6931 COVER, AMMUNITION 
TANK (CHINOOK) 

*Requires Modification 
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Tasking Process Labour Rate 
Tasking Process Labour Rate 

The repair and procurement of Aircraft Covers will be tasked on an ad-hoc basis in line with 
the tasking process at Section 47. In support of the tasking process it is requested that the 
below table is populated with the tenderers Labour Rate. The Labour Rate stipulated below 
shall be utilised as and when tasking is required, throughout the duration of the Contract. 

Labour Rate per hour: 
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Schedule 1 - Definitions of Contract 

Articles 

Authority 

Authority's Representative(s) 

Business Day 

Central Government Body 

Collect 

means the Contractor Deliverables (goods and/or 
the services), including Packaging (and 
Certificate(s) of Conformity and supplied in 
accordance with any QA requirements if 
specified) which the Contractor is required to 
provide under the Contract in accordance with 
Schedule 2 (Schedule of Requirements), but 
excluding incidentals outside Schedule 2 
(Schedule of Requirements) such as progress 
reports. (This definition only applies when 
DEFCONs are added to these Conditions); 

means the Secretary of State for Defence acting 
on behalf of the Crown; 
shall be those person(s) defined in Schedule 3 
(Contract Data Sheet) who will act as the 
Authority's Representative(s) in connection with 
the Contract. Where the term "Authority's 
Representative(s)" in the Conditions is 
immediately followed by a functional description in 
brackets, the appropriate Authority's 
Representative(s) shall be the designated 
person(s) for the purposes of condition 8; 

means 09:00 to 17:00 Monday to Friday, 
excluding public and statutory holidays; 

a body listed in one of the following sub-
categories of the Central Government 
classification of the Public Sector Classification 
Guide, as published and amended from time to 
time by the Office for National Statistics: 

a. Government Department; 
b. Non-Departmental Public Body or 
Assembly Sponsored Public Body 
(advisory, executive, or tribunal); 
c. Non-Ministerial Department; or 
Executive Agency; 

means pick up the Contractor Deliverables from 
the Consignor. This shall include loading, and 
any other specific arrangements, agreed in 
accordance with clause 28.c and Collected and 
Collection shall be construed accordingly; 

Commercial Packaging means commercial Packaging for military use as 
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described in Def Stan 81-041 (Part 1) 

Conditions means the terms and conditions set out in this 
document; 

Consignee means that part of the Authority identified in 
Schedule 3 (Contract Data Sheet) to whom the 
Contractor Deliverables are to be Delivered or on 
whose behalf they are to be Collected at the 
address specified in Schedule 3 (Contract Data 
Sheet) or such other part of the Authority as may 
be instructed by the Authority by means of a 
Diversion Order; 

Consignor 

Contract 

Contract Price 

Contractor 

Contractor Commercially Sensitive 
Information 

Contractor Deliverables 

means the name and address specified in 
Schedule 3 (Contract Data Sheet) from whom the 
Contractor Deliverables will be dispatched or 
Collected; 

means the Contract including its Schedules and 
any amendments agreed by the Parties in 
accordance with condition 6 (Amendments to 
Contract); 

means the amount set out in Schedule 2 
(Schedule of Requirements) to be paid (inclusive 
of Packaging and exclusive of any applicable 
VAT) by the Authority to the Contractor, for the full 
and proper performance by the Contractor of its 
obligations under the Contract. 

means the person who, by the Contract, 
undertakes to supply the Contractor Deliverables, 
for the Authority as is provided by the Contract. 
Where the Contractor is an individual or a 
partnership, the expression shall include the 
personal representatives of the individual or of the 
partners, as the case may be, and the expression 
shall also include any person to whom the benefit 
of the Contract may be assigned by the 
Contractor with the consent of the Authority; 

means the Information listed in the completed 
Schedule 5 (Contractor's Commercially Sensitive 
Information Form), which is Information notified by 
the Contractor to the Authority, which is 
acknowledged by the Authority as being 
commercially sensitive; 

means the goods and/or the services, including 
Packaging (and Certificate(s) of Conformity and 
supplied in accordance with any QA requirements 
if specified) which the Contractor is required to 
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provide under the Contract; 

Control 

CPET 

Crown Use 

Dangerous Goods 

means the power of a person to secure that the 
affairs of the Contractor are conducted in 
accordance with the wishes of that person: 

a. by means of the holding of shares, or 
the possession of voting powers in, or in 
relation to, the Contractor; or 
b. by virtue of any powers conferred by the 
constitutional or corporate documents, or 
any other document, regulating the 
Contractor; 

and a change of Control occurs if a person who 
Controls the Contractor ceases to do so or if 
another person acquires Control of the 
Contractor; 

means the UK Government's Central Point of 
Expertise on Timber, which provides a free 
telephone helpline and website to support 
implementation of the UK Government timber 
procurement policy; 

in relation to a patent means the doing of anything 
by virtue of Sections 55 to 57 of the Patents Act 
1977 which otherwise would be an infringement of 
the patent and in relation to a Registered Design 
has the meaning given in paragraph 2A(6) of the 
First Schedule to the Registered Designs Act 
1949; 

means those substances, preparations and 
articles that are capable of posing a risk to health, 
safety, property or the environment which are 
prohibited by regulation, or classified and 
authorised only under the conditions prescribed 
by the: 

a. Carriage of Dangerous Goods and Use 
of Transportable Pressure Equipment 
Regulations 2009 (CDG) (as amended 
2011); 
b. European Agreement Concerning the 
International Carriage of Dangerous 
Goods by Road (ADR); 
c. Regulations Concerning the 
International Carriage of Dangerous 
Goods by Rail (RID); 
d. International Maritime Dangerous 
Goods (IMDG) Code; 
e. International Civil Aviation Organisation 
(ICAO) Technical Instructions for the Safe 
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Transport of Dangerous Goods by Air; 
f. International Air Transport Association 
(IATA) Dangerous Goods Regulations. 

DBS Finance means Defence Business Services Finance, at 
the address stated in Schedule 3 (Contract Data 
Sheet); 

DEFFORM means the MOD DEFFORM series which can be 
found at https://www.aof.mod.uk;

DEF STAN means Defence Standards which can be 
accessed at https://www.dstan.mod.uk;

Deliver means hand over the Contractor Deliverables to 
the Consignee. This shall include unloading, and 
any other specific arrangements, agreed in 
accordance with condition 28 and Delivered and 
Delivery shall be construed accordingly; 

DeliveryDate means the date as specified in Schedule 2 
(Schedule of Requirements) on which the 
Contractor Deliverables or the relevant portion of 
them are to be Delivered or made available for 
Collection; 

Denomination of Quantity (D of Q) means the quantity or measure by which an item 
of material is managed; 

Design Right(s) 

Diversion Order 

has the meaning ascribed to it by Section 213 of 
the Copyright, Designs and Patents Act 1988; 

means the Authority's written instruction (typically 
given by MOD Form 199) for urgent Delivery of 
specified quantities of Contractor Deliverables to 
a Consignee other than the Consignee stated in 
Schedule 3 (Contract Data Sheet); 

Effective Date of Contract means the date specified on the Authority's 
acceptance letter; 

Evidence means either: 
a. an invoice or delivery note from the timber 
supplier or Subcontractor to the Contractor 
specifying that the product supplied to the 
Authority is FSC or PEFC certified; or 

b. other robust Evidence of sustainability or 
FLEGT licensed origin, as advised by CPET; 
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Firm Price means a price (excluding VAT) which is not 
subject to variation; 

FLEGT 

Government Furnished Assets (GFA) 

Hazardous Contractor Deliverable 

Independent Verification 

Information 

Issued Property 

Legal and Sustainable 

means the Forest Law Enforcement, Governance 
and Trade initiative by the European Union to use 
the power of timber-consuming countries to 
reduce the extent of illegal logging; 

is a generic term for any MOD asset such as 
equipment, information or resources issued or 
made available to the Contractor in connection 
with the Contract by or on behalf of the Authority; 

means a Contractor Deliverable or a component 
of a Contractor Deliverable that is itself a 
hazardous material or substance or that may in 
the course of its use, maintenance, disposal, or in 
the event of an accident, release one or more 
hazardous materials or substances and each 
material or substance that may be so released; 

means that an evaluation is undertaken and 
reported by an individual or body whose 
organisation, systems and procedures conform to 
"ISO Guide 65:1996 (EN 45011:1998) General 
requirements for bodies operating product 
certification systems or equivalent", and who is 
accredited to audit against forest management 
standards by a body whose organisation, systems 
and procedures conform to "ISO 17011: 2004 
General Requirements for Providing Assessment 
and Accreditation of Conformity Assessment 
Bodies or equivalent"; 

means any Information in any written or other 
tangible form disclosed to one Party by or on 
behalf of the other Party under or in connection 
with the Contract; 

means any item of Government Furnished Assets 
(GFA), including any materiel issued or otherwise 
furnished to the Contractor in connection with the 
Contract by or on behalf of the Authority; 

means production and process methods, also 
referred to as timber production standards, as 
defined by the document titled "UK Government 
Timber Production Policy: Definition of legal and 
sustainable for timber procurement". The edition 
current on the day the Contract documents are 
issued by the Authority shall apply; 
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Legislation means in relation to the United Kingdom any Act 
of Parliament, any subordinate legislation within 
the meaning of section 21 of the Interpretation Act 
1978, any exercise of Royal Prerogative or any 
enforceable community right within the meaning 
of Section 2 of the European Communities Act 
1972; 

Military Level Packaging (MLP) means Packaging that provides enhanced 
protection in accordance with Def Stan 81-041 
(Part 1), beyond that which Commercial 
Packaging normally provides for the military 
supply chain; 

Military Packager Approval Scheme (MPAS) is a MOD sponsored scheme to certify military 
Packaging designers and register organisations, 
as capable of producing acceptable Services 
Packaging Instruction Sheet (SPIS) designs in 
accordance with Defence Standard (Def Stan) 81-
041 (Part 4); 

Military Packaging Level (MPL) shall have the meaning described in Def Stan 81-
041 (Part 1); 

MPAS Registered Organisation is a packaging organisation having one or more 
MPAS Certificated Designers capable of Military 
Level designs. A company capable of both 
Military Level and commercial Packaging designs 
including MOD labelling requirements; 

MPAS Certificated Designer shall mean an experienced Packaging designer 
trained and certified to MPAS requirements; 

NATO means the North Atlantic Treaty Organisation 
which is an inter-governmental military alliance 
based on the North Atlantic Treaty which was 
signed on 4 April 1949; 

Notices shall mean all Notices, orders, or other forms of 
communication required to be given in writing 
under or in connection with the Contract; 

Overseas shall mean non UK or foreign; 

Packaging Verb. The operations involved in the preparation 
of materiel for; transportation, handling, storage 
and Delivery to the user; 

Noun. The materials and components used for 
the preparation of the Contractor Deliverables for 
transportation and storage in accordance with the 
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Contract; 

Packaging Design Authority (PDA) shall mean the organisation that is responsible for 
the original design of the Packaging except where 
transferred by agreement. The PDA shall be 
identified in the Contract, see Annex A to 
Schedule 3 (Appendix — Addresses and Other 
Information), Box 3; 

Parties means the Contractor and the Authority, and 
Party shall be construed accordingly; 

Primary Packaging Quantity(PPQ) 

Recycled Timber 

Safety Data Sheet 

Schedule of Requirements 

Short-Rotation Coppice 

Specification 

means the quantity of an item of material to be 
contained in an individual package, which has 
been selected as being the most suitable for 
issue(s) to the ultimate user, as described in Def 
Stan 81-041 (Part 1); 

means recovered wood that prior to being 
supplied to the Authority had an end use as a 
standalone object or as part of a structure. 
Recycled Timber covers: 
a. pre-consumer reclaimed wood and wood fibre 
and industrial by-products; 
b. post-consumer reclaimed wood and wood fibre, 
and driftwood; 
c. reclaimed timber abandoned or confiscated at 
least ten years previously; 
it excludes sawmill co-products; 

has the meaning as defined in the Registration, 
Evaluation, Authorisation and Restriction of 
Chemicals (REACH) Regulations 2007 (as 
amended); 

means Schedule 2 (Schedule of Requirements), 
which identifies, either directly or by reference, 
Contractor Deliverables to be provided, the 
quantities and dates involved and the price or 
pricing terms in relation to each Contractor 
Deliverable; 

means a specific management regime whereby 
the poles of trees are cut every one to two years 
and which is aimed at producing biomass for 
energy. It is exempt from the UK Government 
timber procurement policy. For avoidance of 
doubt, Short-Rotation Coppice is not conventional 
coppice, which is subject to the timber policy; 

means the description of the Contractor 

Page 60 of 92 



OFFICIAL SENSITIVE - COMMERCIAL 

Deliverables, including any specifications, 
drawings, samples and / or patterns, referred to in 
Schedule 2 (Schedule of Requirements); 

STANAG4329 

Subcontractor 

Timber and Wood-Derived Products 

Transparency Information 

means the publication NATO Standard Bar Code 
Symbologies which can be sourced at 
https://www.dstan.mod.uk/faos.html;

means any subcontractor engaged by the 
Contractor or by any other subcontractor of the 
Contractor at any level of subcontracting to 
provide Contractor Deliverables wholly or 
substantially for the purpose of performing (or 
contributing to the performance of) the whole or 
any part of this Contract and 'Subcontract' shall 
be interpreted accordingly; 

means timber (including Recycled Timber and 
Virgin Timber but excluding Short-Rotation 
Coppice) and any products that contain wood or 
wood fibre derived from those timbers. Such 
products range from solid wood to those where 
the manufacturing processes obscure the wood 
element; 

means the content of this Contract in its entirety, 
including from time to time agreed changes to the 
Contract, and details of any payments made by 
the Authority to the Contractor under the Contract; 

Virgin Timber means Timber and Wood-Derived Products that 
do not include Recycled Timber. 

Annex to Schedule 1 

Additional Definitions of Contract iaw. Conditions 45 - 47 (Additional Conditions) 
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Schedule 2 - Schedule of Requirements 

Schedule 2 - Schedule of Requirements 

Schedule 2 (Schedule of Requirements) for Contract No: CHC/599 

Enabling Support Contract for Aircraft Covers 
Deliverables 

Item NATO Specific Consign Packagi Delivery Total Firm Price (E) Ex Number Stock ation ee ng Date Qty VAT 
Number Address Require Per Total inc. Code ments Item packagin 

(full inc. 
g address 

is 
PPQ 
and (and 

detailed DofQ(as delivery if 
in detailed specified

in the
Purchase 

DEFFOR 
M96) 

in 
DEFFO 

96) Order) 

1 1 730-99- AFT XY 9 23/12/2019 12 
476-5370 PYLON 

TRAN 
COOLER 
& APU 
EXHAUS 
T 

2 1730-99- COVER, XY 9 23/12/2019 12 
242-8779 AFT 

PYLON 
TRAN 
HYD 
COOLER 
AIR 
EXHAUS 
T 

3 1730-99- COVER, XY 9 23/12/2019 7 
819-1236 AFT 

PYLON 
COMB 
TRAN 
HYD 
COOLER 
INLET 

4 1730-99- COVER, XY 9 23/12/2019 9 
338-4551 FORWA 

RD TE 
COOLER 
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, PORT 

5 1730-99- 
993-8703 

COVER, 
FORWA 
RD TE 
COOLER 
, STBD 

XY 9 23/12/2019 6 

6 1730-99- 
745-7676 

COVER, 
HEATER 
EXHAUS 
T 

XY 9 23/12/2019 9 

7 1730-99- 
433-7145 

COVER, 
HEATER 
INLET 

XY 9 23/12/2019 17 

8 1730-99- 
198-5616 

COVER, 
JAMMER 
, PORT 

XY 9 23/12/2019 15 

9 5840-99- 
499-9309 

COVER, 
JAMMER 
, STBD 

XY 9 23/12/2019 15 

10 1730-99- 
986-6834 

COVER, 
MAIN 
WHEEL 
(CHINO 
OK) 

XY 9 23/12/2019 65 

11 5895-99- 
177-7269 

COVER, 
CENTRE 
CONSOL 
E 

XY 9 23/12/2019 7 

12 1730-99- 
762-1564 

COVER, 
PDS 
CONSOL 
E PORT 

XY 9 23/12/2019 11 

13 1730-99- 
749-3501 

COVER, 
PDS 
CONSOL 
E STBD 

XY 9 23/12/2019 7 

14 1730-99- 
814-1544 

COVER, 
ENGINE, 
714 with 
EAPS, 
STBD 

XY 9 23/12/2019 20 

15 1730-99- 
317-7625 

COVER, 
ENGINE, 
714 with 

XY 9 23/12/2019 20 
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EAPS, 
PORT 

16 1730-99- BAG, XY 9 23/12/2019 20 
513-3920 STOWA 

GE 
ENGINE 
COVER 
WITH 
EAPS 

17 1730-99- Mk 2 XY 9 23/12/2019 20 
190-6968 COCKPI 

T 
COVER 
HOLDAL 
L 

18 1730-99- COVER, XY 9 23/12/2019 7 
684-4369 COCKPI 

T, 
THERMA 
LLY 
INSULAT 
ED 

1 
19 1730-99- COVER, XY 9 23/12/2019 6 

848-2066 TRANSP 
ORT, 
FORWA 
RD 
PYLON 
APERTU 
RE 

20 1730-99- COVER, XY 9 23/12/2019 10 
667-2855 TRANSP 

ORT 
REAR 
PYLON 
APERTU 
RE 

21 1730-99- COVER, XY 9 23/12/2019 5 
272-3030 TRANSP 

ORT, 
REAR 
HATCH 

22 8105-99- BAG, XY 9 23/12/2019 35 
812-8124 DAILY 

USE 

23 5140-99- BAG, 
TOOL, 

XY 9 23/12/2019 10 
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471-4614 AIR 
CREW 

24 8105-99- BAG, XY 9 23/12/2019 40 
357-8677 BLADE 

ROPES 

25 1730-99- COVER, XY 9 23/12/2019 13 
497-2321 EXTRA 

RANGE 
FUEL 
TANK 

26 6610-99- ERFT XY 9 23/12/2019 6 
665-9410 STORAG 

E BAG 

27 N/A Delivery 
of 

)0( )0( 22/01/2020 2 Copies 

Manufact 
uring 
Data 
Pack in 
accordan 
ce with 
UK DID 
MDP 
(Edn 
2/98), for 
all 
Aircraft 
Covers 
listed 
within 
Annex B 
within the 
Statemen 
t of 
Require 
ment; 
including 
Aircraft 
Covers 
which 
require 
modificati 
on. 

Total £200,401. 
Firm 18 
Price 

* Requires modification. 
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Item Number Consignee Address (XY code only) 
1 - 26 FAO: Role Bay 

C/O R&D 
RAF Odiham 
Hook 
Hampshire 
RG29 1QT 
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Schedule 3 - Contract Data Sheet 

Contract Data Sheet 

General Conditions 

Condition 2 — Duration of Contract: 

The Contract expiry date shall be: 24 months post Contract award 

Condition 4 — Governing Law: 

Contract to be governed and construed in accordance with: 

English Law 

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) 
irrevocably appointed for Contractors without a place of business in England (or Scotland, if 
Scots Law applies) in accordance with clause 4.g (if applicable) are as follows: 

N/A 

Condition 8 — Authority's Representatives: 

The Authority's Representatives for the Contract are as follows: 

Commercial: Hayley Shortall (as per DEFFORM 111) 

Project Manager: Vincent Lynch (as per DEFFORM 111) 

Condition 19 — Notices: 

Notices served under the Contract shall be sent to the following address: 

Authority: MOD Abbey Wood North, NH5 Teak Level 1 #5101, Bristol, BS34 8QW (as per 
DEFFORM 111) 

Contractor: H. Fine & Son Limited, 93 Manor Farm Road, Alperton, HAO 1X6 

Tel: 0208 997 5055 

Notices can be sent by electronic mail? Yes 
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Condition 20.a — Progress Meetings: 

The Contractor shall be required to attend the following meetings: 

N/A 

Condition 20.b — Progress Reports: 

The Contractor is required to submit the following Reports: 

N/A 

Reports shall be Delivered to the following address: 

N/A 

Supply of Contractor Deliverables 

Condition 21 — Quality Assurance: 

Is a Deliverable Quality Plan required for this Contract? No 

If required, the Deliverable Quality Plan must be set out as defined in AQAP 2105 and 
delivered to the Authority (Quality) within Business Days of Contract Award. Once agreed by 
the Authority the Quality Plan shall be incorporated into the Contract. The Contractor shall 
remain at all times solely responsible for the accuracy, suitability and applicability of the 
Deliverable Quality Plan. 

Other Quality Assurance Requirements: 

Condition 22 — Marking of Contractor Deliverables: 

Special Marking requirements: 

N/A 
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Schedule 4 - Contract Change Control Procedure (i.a.w. Clause 6b) 

Schedule 4 - Contract Change Control Procedure (i.a.w. Clause 6b) 
Contract No: 

1. Authority Changes 

Subject always to Condition 6 (Amendments to Contract), the Authority shall be entitled, 
acting reasonably, to require changes to the Contractor Deliverables (a " Change") in 
accordance with this Schedule 4. 

2. Notice of Change 

a. If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of Change") on 
the Contractor. 

b. The Authority Notice of Change shall set out the change required to the Contractor Deliverables 
in sufficient detail to enable the Contractor to provide a written proposal (a "Contractor Change 
Proposal") in accordance with clause 3 below. 

3. Contractor Change Proposal 

a. As soon as practicable, and in any event within fifteen (15) Business Days (or such other period 
as the Parties may agree) after having received the Authority Notice of Change, the Contractor shall 
deliver to the Authority a Contractor Change Proposal. 

b. The Contractor Change Proposal shall include: 
1. the effect of the Change on the Contractor's obligations under the Contract; 
2. a detailed breakdown of any costs which result from the Change; 
3. the programme for implementing the Change; 
4. any amendment required to this Contract as a result of the Change, including, where 

appropriate, to the Contract Price; and 
5. such other information as the Authority may reasonably require. 

c. The price for any Change shall be based on the prices (including all rates) already agreed for 
the Contract and shall include, without double recovery, only such charges that are fairly and properly 
attributable to the Change. 

4. Contractor Change Proposal — Process and Implementation 

a. As soon as practicable after the Authority receives a Contractor Change Proposal, the Authority 
shall: 

1. evaluate the Contractor Change Proposal; 
2. where necessary, discuss with the Contractor any issues arising and following such 

discussions the Authority may modify the Authority Notice of Change and the Contractor 
shall as soon as practicable, and in any event not more than ten (10) Business Days (or 
such other period as the Parties may agree) after receipt of such modification, submit an 
amended Contractor Change Proposal. 

b. As soon as practicable after the Authority has evaluated the Contractor Change Proposal 
(amended as necessary) the Authority shall: 

1. indicate its acceptance of the Change Proposal by issuing an amendment to the Contract 
in accordance with Condition 6 (Amendments to Contract); or 

2. serve a Notice on the Contractor rejecting the Contractor Change Proposal and 
withdrawing (where issued) the Authority Notice of Change. 

c. If the Authority rejects the Change Proposal it shall not be obliged to give its reasons for such 
rejection. 
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If required, Delivery address applicable: 

N/A 

Pricing and Payment 

Condition 35 — Contract Price: 

All Schedule 2 line items shall be FIRM Price other than those stated below: 

Line Items N/A 

Clause 46. Special conditions that apply to this Contract refers 

Termination 

Condition 42 — Termination for Convenience: 

The Notice period for terminating the Contract shall be twenty (20) days unless otherwise 
specified here: 

The Notice period for termination shall be Business Days 

Other Addresses and Other Information (forms and publications addresses and official 
use information) 

See Annex A to Schedule 3 (DEFFORM 111) 
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Special Delivery Instructions: 

N/A 

Each consignment is to be accompanied by a DEFFORM 129J. 

Condition 28.c - Collection by the Authority: 

The following Line Items are to be Collected by the Authority: 

N/A 

Special Delivery Instructions: 

N/A 

Each consignment is to be accompanied by a DEFFORM 129J. 

Consignor details (in accordance with 28.c.(4)): 

Line Items: N/A Address: N/A 

Line Items: N/A Address: N/A 

Consignee details (in accordance with condition 23): 

Line Items: Hook Address: Role Bay C/O R&D 

Line Items: RG29 1QT Address: RAF Odiham 

Condition 30 — Rejection: 

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless 
otherwise specified here: 

The time limit for rejection shall be Business Days. 

Condition 32 — Self-to-Self Delivery: 

Self-to-Self Delivery required? No 

Page 70 of 92 



OFFICIAL SENSITIVE - COMMERCIAL 

Condition 24 - Supply of Data for Hazardous Contractor Deliverables, Materials and 
Substances: 

A completed Schedule 6 (Hazardous Contractor Deliverables, Materials or Substance 
Statement), and if applicable, Safety Data Sheet(s) are to be provided by e-mail with 
attachments in Adobe PDF or MS WORD format to: 

a) The Authority's Representative (Commercial) 

b) Defence Safety Authority — DSA-DLSR-MovTpt-DGHSIS@mod.uk 

to be Delivered no later than one (1) month prior to the Delivery Date for the Contract 
Deliverable or by the following date: 14 May 19 

Condition 25 — Timber and Wood-Derived Products: 

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: 
Data Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS 
WORD format to the Authority's Representative (Commercial) 

to be Delivered by the following date: 14 May 19 

Condition 26 — Certificate of Conformity: 

Is a Certificate of Conformity required for this Contract? Yes 

Applicable to Line Items: 1-26 

If required, does the Contractor Deliverables require traceability throughout the supply chain? 

Yes 

Applicable to Line Items: 1 — 26 

Condition 28.b — Delivery by the Contractor: 

The following Line Items are to be Delivered by the Contractor: 

1 -27 
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d. The Authority shall not be liable to the Contractor for any additional work undertaken or expense 
incurred unless a Contractor Change Proposal has been accepted in accordance with Clause 4b.(1) 
above. 

5. Contractor Changes 

If the Contractor wishes to propose a Change, it shall serve a Contractor Change Proposal on the 
Authority, which shall include all of the information required by Clause 3b above, and the process at 
Clause 4 above shall apply. 
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Schedule 5 - Contractor's Commercial Sensitive Information Form 

Schedule 5 - Contractor's Commercial Sensitive Information Form (i.a.w. 
condition 13) 

Contract No: CHC/599 

Contract No: CHC/599 

Description of Contractor's Commercially Sensitive Information: 

None 

Cross Reference(s) to location of sensitive information: 

N/A 

Explanation of Sensitivity: 

Details of potential harm resulting from disclosure: 

N/A 

Period of Confidence (if applicable): N/A 

Contact Details for Transparency / Freedom of Information matters: 

Name: 

Position: 

Address: VICTORIA HOUSE, 93 MANOR FARM ROAD, WEMBLEY, MIDDLESEX, HAO 1XB 

Telephone Number: 0208 997 5055 

Email Address: 
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Schedule 6 - Hazardous Contractor Deliverables, Materials or 
Substances Supplied 

Schedule 6 - Hazardous Contractor Deliverables, Materials or 
Substances Supplied under the Contract 

Data Requirements for Contract No: CHC/599 

Hazardous Contractor Deliverables, Materials or Substances 

Statement by the Contractor 

Contract No: CHC/599 

Contract Title: Enabling Support Contract for Aircraft Covers 

Contractor: H Fine & Son Ltd 

Date of Contract: 

* To the best of our knowledge there are no hazardous Contractor Deliverables, materials or 
substances to be supplied. 

* To the best of our knowledge the hazards associated with materials or substances to be 
supplied under the Contract are identified in the Safety Data Sheets (Qty: ) attached in 
accordance with condition 24. 

Contractor's Signature: 

Name: 

Job Title: 
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Date: 

* check box (**) as appropriate 

To be completed by the Authority 

Domestic Management Code (DMC): 

NATO Stock Number: 

Contact Name: 

Contact Address: 

Copy to be forwarded to: 

Hazardous Stores Information System (HSIS) 
Defence Safety Authority (DSA) 
Movement Transport Safety Regulator (MTSR) 
Hazel Building Level 1, #H019 
MOD Abbey Wood (North) 
Bristol BS34 8QW 
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Schedule 7 - Timber and Wood- Derived Products Supplied under 
the Contract 

Data Requirements for Contract No: CHC/599 

The following information is provided in respect of condition 25 (Timber and Wood-Derived 
Products): 

Schedule of 
Requirements 

item and 
timber product 

type 

Volume of 
timber 

Delivered to 
the Authority 

with FSC, 
PEFC or 

equivalent 
evidence 

Volume of 
timber 

Delivered to 
the Authority 

with other 
evidence 

Volume (as Delivered 
to the Authority) of 

timber without 
evidence of 

compliance with 
Government Timber 
Procurement Policy 

Total volume 
of timber 

Delivered to 
the Authority 

under the 
Contract 

N/A N/A N/A N/A N/A 
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Schedule 8 - Acceptance Procedure (i.a.w. condition 29) 

Schedule 8 - Acceptance Procedure (i.a.w. condition 29) 

Contract No: 
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Schedule 9 - Statement of Requirement 

Schedule 9 - Statement of Requirement 
CHC/599 

21FEB19 

STATEMENT OF REQUIREMENT FOR THE PROCUREMENT OF AN ENABLING 

SUPPORT CONTRACT FOR MAINTAINANCE, REPAIR, MODIFICATION AND 

REPLACEMENT OF CHINOOK COVERS 

Issue 

1. The current stock of Chinook aircraft cover sets are old and wearing with age. Current stocks are 
also inadequate to sustain fleet Operational Commitment due to the attrition/loss of sets as 
identified by Forward. The Chinook Delivery Team (ChDT) is unable to support the current stock of 
existing aircraft covers because it does not have an enabling support contract in place to cover the 
repair, modification and procurement of replacements. Added to this, further modifications have 
been carried out to the aircraft which have resulted in some of the covers no longer fitting correctly 
allowing the ingress of water onto sensitive electrical and avionics systems. This presents a 
potential flight safety hazard and airworthiness risk, due to these systems 'shorting out' and/or 
system malfunction. 

Background 

2. ChDT does not have an enabling support contract in place for the Chinook covers, thus is currently 
unable to satisfy any requests for repair, replacement or purchase of aircraft covers. 

3. Standard Chinook covers do not fit the UK Chinook due to its unique external profile. For this 
reason, the existing aircraft cover sets have been designed specifically for the UK Chinook Fleet 
and are also unique. 

4. Further modifications have been carried out to the aircraft since the creation of the original covers. 
This has resulted in some of the covers no longer fitting correctly allowing the ingress of water onto 
sensitive electrical and avionics systems. This presents a potential flight safety hazard and 
airworthiness risk, due to these systems 'shorting out' and/or system malfunction. 

5. With the move of Chinook from Static Operations to Contingent Operations, aircraft will be deployed 
to austere and embarked locations again where there is no hangar facility. Should inclement 
weather conditions prevail, there may be a resulting increase in the use of aircraft covers. 

6. Owing to their age, the condition of the existing stock has deteriorated and due to attrition, there is 
insufficient stock. Forward have placed several demands for replacement aircraft covers, which 
ChDT have been unable to fulfil. 

7. Finally, there are insufficient stock of transportation covers, used during the movement of aircraft by 
road to Depth and air/sea transportation ports which has resulted in Joint Aircraft Recovery and 
Transportation (JART) refusing to move aircraft by road which has had a significant impact on the 
deployment of aircraft. 
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Requirement 

8. An enabling support contract will be put in place so the following needs can be met in support of the 
Chinook aircraft covers at Forward: 

A. Procurement of new aircraft covers 
B. Repair and maintenance of aircraft covers 
C. Modification of aircraft covers and aircraft cover designs to align with aircraft enhancements 

A. Procurement of New Aircraft Covers 

9. The covers procured through this contract shall meet the existing dimensions and specifications 
(where possible) in accordance with the drawings at Annex C to the Statement of Requirement 
(SOR). The design of the covers shall meet the following criteria; 

• Waterproof 
• Windproof - Covers shall fit in such a way to prevent damage to aircraft in windy conditions but 
loose enough for ease of fitment and removal in arctic conditions. Hooks and buckles which if 
unhooked may cause damage to the aircraft in windy conditions are to have protection sleeves fitted. 
• Glazed areas shall be protected against scratches and abrasion. Patches should be large 
enough to allow for misaligned fitting of cover. 
• Covers are to be protected from sharp protrusions on the aircraft by sewn-in leather patches. 
Other possible chafing areas are to be protected by sailcloth. 
• Vulnerable areas of aircraft i.e. Pitot Heads etc. should be clearly identified with a warning 
stencilled on the outside of the cover e.g. 'No hand hold', 'Fragile' etc. 
• Permissible walkways should be clearly identified and non-slip materials sewn onto the cover. 
Areas each side of the walkway shall be stencilled 'No step'. 
• Protrusions from aircraft which are concealed when cover is fitted are likely to cause injury and 
should be highlighted by the fitting of red waring patches and/or warning pennants. 
• Due allowance is to be made in the manufacture of the cover to allow for shrinkage due to 
environmental conditions. 
• Tie tapes and straps etc. are to be usable with a gloved hand. Stowage pockets are to be 
provided for excessively long free end so straps to prevent flapping of straps in windy conditions. 
• Ability to provide protection in extreme weather conditions. 
• Lightweight and easily attachable to the aircraft. 
• Interoperable with existing covers. 
• Heat protection is required as detailed within Annex C Aircraft Cover Drawings for the following 
covers; 

1730-99-471-1943 
1730-99-235-7696 
1730-99-814-1544 
1730-99-317-7625 
1730-99-476-5370 
1730-99-745-7676 
1730-99-198-5616 -
5840-99-499-9309 

- COVER , ENGINE w/o EAPS STBD 
- COVER, ENGINE w/o EAPS PORT 
- COVER, ENGINE, 714 with EAPS, STBD 
- COVER, ENGINE, 714 with EAPS, PORT 
- AFT PYLON IRAN COOLER & APU EXHAUST 
- COVER, HEATER EXHAUST 

COVER, JAMMER, PORT 
- COVER, JAMMER, STBD 

10. There is an initial order quantity identified in Annex A to the SOR that will be required to be 
delivered upon contract award. 

11. Pre-production samples shall be required for approval by the Authority prior to delivery of the 
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Aircraft Covers within the Initial Order. Pre-production samples for remaining covers not included 
within the Initial Order shall be required for the first purchase of a cover via the Contract Tasking 
Process. 

12. The contractor shall provide a price list for each cover included within the drawing pack (Annex C 
to SOR), along with those stated in Paragraph 18 within the tender submission. 

13. The contractor shall begin delivering covers to RAF Odiham within nine months of order 
placement. 

14. The contractor shall be required to conduct a stock survey within one month of contract award for 
the purpose of finalising measurements. 

15. In support of the above, the winning supplier will be allowed access to an aircraft at RAF Odiham 
to finalise measurements. At least 10 working days notice is required to ensure that an aircraft can 
be made available. Please be advised that any employees intending to visit RAF Odiham must 
hold at a minimum, a Baseline Personnel Security Standard (BPSS) information regarding the 
BPSS can be found here.

16. The contractor shall provide the full set of aircraft cover master manufacturing drawings in 
accordance with the DEFFORM 315. 

17. The aircraft covers will need to fit into their relevant storage bags as shown within the drawing 
pack. 

B. Repair and Maintenance of Aircraft Covers 

18. The repair of covers will be at the request of ChDT on an ad hoc basis via the contract tasking 
process. 

C. Modification of Aircraft Covers and Aircraft Cover Designs to Align with Aircraft 
Enhancements 

19. The following covers and drawings will require minor modification: 

1730-99-235-7696 - COVER, ENGINE w/o EAPS PORT 

1730-99-471-1943 - COVER , ENGINE w/o EAPS STBD 

1730-99-701-3046 - COVER, COCKPIT Mk 2 & 2A 

1730-99-667-2856 - COVER, COCKPIT, MK3 CHINOOK 

1730-99-133-0827 (Listed as 1739-99-133-0827 within Annex C drawing pack) -
COVER, MAIN ROTOR HEAD 

The modification of covers will be at the request of ChDT on an ad hoc basis via the contract tasking 
process. 

Annex A to Statement of Requirement—Initial Order 

NSN Description Initial Order 
Quantity 
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730-99-476-5370 AFT PYLON TRAN COOLER & APU EXHAUST 12 

1730-99-242-8779 COVER, AFT PYLON TRAN HYD COOLER AIR 
EXHAUST 

12 

1730-99-819-1236 COVER, AFT PYLON COMB TRAN HYD 
COOLER INLET 

7 

1730-99-338-4551 COVER, FORWARD TE COOLER, PORT 9 

1730-99-993-8703 COVER, FORWARD TE COOLER, STBD 6 
1730-99-745-7676 COVER, HEATER EXHAUST 9 

1730-99-433-7145 COVER, HEATER INLET 17 

1730-99-198-5616 COVER, JAMMER, PORT 15 

5840-99-499-9309 COVER, JAMMER, STBD 15 
1730-99-986-6834 COVER, MAIN WHEEL (CHINOOK) 65 
5895-99-177-7269 COVER, CENTRE CONSOLE 7 

1730-99-762-1564 COVER, PDS CONSOLE PORT 11 

1730-99-749-3501 COVER, PDS CONSOLE STBD 7 
1730-99-814-1544 COVER, ENGINE, 714 with EAPS, STBD 20 
1730-99-317-7625 COVER, ENGINE, 714 with EAPS, PORT 20 
1730-99-513-3920 BAG, STOWAGE ENGINE COVER WITH EAPS 20 

1730-99-190-6968 Mk 2 COCKPIT COVER HOLDALL 20 
1730-99-684-4369 COVER, COCKPIT, THERMALLY INSULATED 7 

1730-99-848-2066 COVER, TRANSPORT, FORWARD PYLON 
APERTURE 

6 

1730-99-667-2855 COVER, TRANSPORT REAR PYLON 
APERTURE 

10 

1730-99-272-3030 COVER, TRANSPORT, REAR HATCH 5 
8105-99-812-8124 BAG, DAILY USE 35 

5140-99-471-4614 BAG, TOOL, AIR CREW 10 
8105-99-357-8677 BAG, BLADE ROPES 40 
1730-99-497-2321 COVER, EXTRA RANGE FUEL TANK 13 
6610-99-665-9410 ERFT STORAGE BAG 6 

* Requires modification. 

Annex B to Statement of Requirement — Total List of Aircraft Covers 

NSN Description 
730-99-476-5370 AFT PYLON TRAN COOLER & APU EXHAUST 
1730-99-476-5370 AFT PYLON TRAN COOLER & APU EXHAUST 
1730-99-175-4879 COVER, FWD PYLON COOLER INTAKE 
1730-99-242-8779 COVER, AFT PYLON TRAN HYD COOLER AIR 

EXHAUST 
1730-99-471-1944 COVER, CHAFF DISP 
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1730-99-819-1236 COVER, AFT PYLON COMB TRAN HYD 
COOLER INLET 

1730-99-171-8795 COVER, FLARE 

1730-99-338-4551 COVER, FORWARD TE COOLER, PORT 

1730-99-993-8703 COVER, FORWARD TE COOLER, STBD 

1730-99-745-7676 

1730-99-433-7145 COVER, HEATER INLET 

1730-99-198-5616 COVER, JAMMER, PORT 

5840-99-499-9309 COVER, JAMMER, STBD 

1730-99-986-6834 COVER, MAIN WHEEL (CHINOOK) 

5895-99-177-7269 COVER, CENTRE CONSOLE 

1730-99-762-1564 COVER, PDS CONSOLE PORT 

1730-99-749-3501 COVER, PDS CONSOLE STBD 

1730-99-471-1943 COVER , ENGINE w/o EAPS STBD* 

1730-99-235-7696 COVER, ENGINE w/o EAPS PORT* 

1730-99-665-8536 BAG, STOWAGE ENGINE COVER Without 
EAPS 

1730-99-814-1544 COVER, ENGINE, 714 with EAPS, STBD 

1730-99-317-7625 COVER, ENGINE, 714 with EAPS, PORT 

1730-99-513-3920 BAG, STOWAGE ENGINE COVER WITH EAPS 

1730-99-497-8914 COVER, WINDOW, PLAIN 

1730-99-387-2104 COVER, WINDOW, BUBBLE 

1680-99-238-1708 COVER, COCKPIT LINER MK2 & 2A (not Mk3) 

1730-99-701-3046 COVER, COCKPIT Mk 2 & 2A* 

1730-99-190-6968 Mk 2 COCKPIT COVER HOLDALL 

1730-99-684-4369 COVER, COCKPIT, THERMALLY INSULATED 

8105-99-599-0949 BAG, STOWAGE THERMAL COCKPIT COVER 

1730-99-667-2856 COVER, COCKPIT, MK3 CHINOOK* 

1730-99-238-2059 COVER, COCKPIT, MK3, LINER CHINOOK 

1730-99-133-0827 COVER, MAIN ROTOR HEAD* 
(Listed as 1739-99-
133-0827 within 
Statement of 
Requirement Annex 
C drawing pack) 

1730-99-579-1661 COVER, MAIN ROTOR BLADE 

1730-99-833-1048 HOLDALL GROUND, BLADE & HEADS 

1730-99-584-1806 COVER, ENGINE INLET RING 

1730-99-848-2066 COVER, TRANSPORT, FORWARD PYLON 
APERTURE 

1730-99-667-2855 COVER, TRANSPORT REAR PYLON 
APERTURE 

1730-99-272-3030 COVER, TRANSPORT, REAR HATCH 

8105-99-708-6919 BAG, STOWAGE, TRANSPORT COVERS 
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8105-99-812-8124 BAG, DAILY USE 
5140-99-471-4614 BAG, TOOL, AIR CREW 
8105-99-357-8677 BAG, BLADE ROPES 
1730-99-687-2545 COVER, ESCAPE HATCH OPENING 
1730-99-497-2321 COVER, EXTRA RANGE FUEL TANK 
6610-99-665-9410 ERFT STORAGE BAG 
1730-99-598-6295 COVER, M60 GUN 
1095-99-836-4108 COVER, M134 GUN 
1730-99-990-6931 COVER, AMMUNITION TANK (CHINOOK) 
1730-99-476-5370 AFT PYLON TRAN COOLER & APU EXHAUST 
1730-99-175-4879 COVER, FWD PYLON COOLER INTAKE 
1730-99-242-8779 COVER, AFT PYLON TRAN HYD COOLER AIR 

EXHAUST 
1730-99-471-1944 COVER, CHAFF DISP 
1730-99-819-1236 COVER, AFT PYLON COMB IRAN HYD 

COOLER INLET 
1730-99-171-8795 COVER, FLARE 
1730-99-338-4551 COVER, FORWARD TE COOLER, PORT 
1730-99-993-8703 COVER, FORWARD TE COOLER, STBD 
1730-99-745-7676 COVER, HEATER EXHAUST 
1730-99-433-7145 COVER, HEATER INLET 
1730-99-198-5616 COVER, JAMMER, PORT 
5840-99-499-9309 COVER, JAMMER, STBD 
1730-99-986-6834 COVER, MAIN WHEEL (CHINOOK) 
5895-99-177-7269 COVER, CENTRE CONSOLE 
1730-99-762-1564 COVER, PDS CONSOLE PORT 
1730-99-749-3501 COVER, PDS CONSOLE STBD 
1730-99-471-1943 COVER , ENGINE w/o EAPS STBD* 
1730-99-235-7696 COVER, ENGINE w/o EAPS PORT* 
1730-99-665-8536 BAG, STOWAGE ENGINE COVER Without 

EAPS 
1730-99-814-1544 COVER, ENGINE, 714 with EAPS, STBD 
1730-99-317-7625 COVER, ENGINE, 714 with EAPS, PORT 
1730-99-513-3920 BAG, STOWAGE ENGINE COVER WITH EAPS 
1730-99-497-8914 COVER, WINDOW, PLAIN 
1730-99-387-2104 COVER, WINDOW, BUBBLE 
1680-99-238-1708 COVER, COCKPIT LINER MK2 & 2A (not Mk3) 
1730-99-701-3046 COVER, COCKPIT Mk 2 & 2A* 
1730-99-190-6968 Mk 2 COCKPIT COVER HOLDALL 
1730-99-684-4369 COVER, COCKPIT, THERMALLY INSULATED 
8105-99-599-0949 BAG, STOWAGE THERMAL COCKPIT COVER 
1730-99-667-2856 COVER, COCKPIT, MK3 CHINOOK* 
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1730-99-238-2059 COVER, COCKPIT, MK3, LINER CHINOOK 

1730-99-133-0827 
(Listed as 1739-99-
133-0827 within 
Statement of 
Requirement Annex 
C drawing pack) 

COVER, MAIN ROTOR HEAD* 

1730-99-579-1661 COVER, MAIN ROTOR BLADE 

1730-99-833-1048 HOLDALL GROUND, BLADE & HEADS 

1730-99-584-1806 COVER, ENGINE INLET RING 

1730-99-848-2066 COVER, TRANSPORT, FORWARD PYLON 
APERTURE 

1730-99-667-2855 COVER, TRANSPORT REAR PYLON 
APERTURE 

1730-99-272-3030 COVER, TRANSPORT, REAR HATCH 

8105-99-708-6919 BAG, STOWAGE, TRANSPORT COVERS 

8105-99-812-8124 BAG, DAILY USE 

5140-99-471-4614 BAG, TOOL, AIR CREW 

8105-99-357-8677 BAG, BLADE ROPES 

1730-99-687-2545 COVER, ESCAPE HATCH OPENING 

1730-99-497-2321 COVER, EXTRA RANGE FUEL TANK 

6610-99-665-9410 ERFT STORAGE BAG 

1730-99-598-6295 COVER, M60 GUN 

1095-99-836-4108 COVER, M134 GUN 

1730-99-990-6931 COVER, AMMUNITION TANK (CHINOOK) 

1730-99-242-8779 COVER, AFT PYLON IRAN HYD COOLER AIR 
EXHAUST 

1730-99-819-1236 COVER, AFT PYLON COMB TRAN HYD 
COOLER INLET 

1730-99-338-4551 COVER, FORWARD TE COOLER, PORT 

1730-99-993-8703 COVER, FORWARD TE COOLER, STBD 

1730-99-745-7676 COVER, HEATER EXHAUST 

1730-99-433-7145 COVER, HEATER INLET 

1730-99-198-5616 COVER, JAMMER, PORT 

5840-99-499-9309 COVER, JAMMER, STBD 

1730-99-986-6834 COVER, MAIN WHEEL (CHINOOK) 

5895-99-177-7269 COVER, CENTRE CONSOLE 

1730-99-762-1564 COVER, PDS CONSOLE PORT 

1730-99-749-3501 COVER, PDS CONSOLE STBD 

1730-99-814-1544 COVER, ENGINE, 714 with EAPS, STBD 

1730-99-317-7625 COVER, ENGINE, 714 with EAPS, PORT 

1730-99-513-3920 BAG, STOWAGE ENGINE COVER WITH EAPS 

1730-99-701-3046 COVER, COCKPIT Mk 2 & 2A* 

1730-99-190-6968 Mk 2 COCKPIT COVER HOLDALL 

Page 85 of 92 



OFFICIAL SENSITIVE - COMMERCIAL 

1730-99-684-4369 COVER, COCKPIT, THERMALLY INSULATED 
1730-99-667-2856 COVER, COCKPIT, MK3 CHINOOK* 
1730-99-848-2066 COVER, TRANSPORT, FORWARD PYLON 

APERTURE 

1730-99-667-2855 COVER, TRANSPORT REAR PYLON 
APERTURE 

1730-99-272-3030 COVER, TRANSPORT, REAR HATCH 
8105-99-812-8124 BAG, DAILY USE 

5140-99-471-4614 BAG, TOOL, AIR CREW 

8105-99-357-8677 BAG, BLADE ROPES 

1730-99-497-2321 COVER, EXTRA RANGE FUEL TANK 
6610-99-665-9410 ERFT STORAGE BAG 

1730-99-598-6295 COVER, M60 GUN 
1095-99-836-4108 COVER, M134 GUN 

1730-99-990-6931 COVER, AMMUNITION TANK (CHINOOK) 

* Requires Modification. 
OFFICIAL SENSITIVE — COMMERCIAL  CHC/599 Dated: 21Feb 
19 
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Deliverables 

Negotiation Deliverables 
All Negotiation Deliverables 

None 

Supplier Contractual Deliverables 
Supplier Contractual Deliverables 

Obligation Condition 
23.f.(6) And 
Condition 
23.g.(1).(b) - 
Documents relating 
to design of new 
MLP Packaging 

"All SPIS, new or modified, shall be 
uploaded by the on to SPIN. 
where the Supplier is the PDA and 
registered a list of all SPIS which 
have been prepared or revised 
against the Contract; and 
a copy of all new / revised SPIS, 
complete with all continuation 
sheets and associated drawings 
shall be provided for upload" 

Supplier 
Organization 

Obligation Condition 
24.d - Schedule 6 
hazardous 
Contractor 
Deliverables, 
Materials or 
Substances 
Supplied under the 
Contract: Data 
Requirements 

a completed Schedule 6 
(Hazardous Contractor 
Deliverables, Materials or 
Substances Supplied under the 
Contract: Data Requirements) 

Supplier 
Organization 

Obligation Condition 
- Compliance with 
hazard reporting 
requirements for 
materials or 
substances are 
ordnance, munitions 
or explosives 

in addition to the requirements of 
CHIP and / or the CLP Regulation 
1272/2008 and REACH the 
Contractor shall comply with 
hazard reporting requirements of 
DEF STAN 07-085 Design 
Requirements for Weapons and 
Associated Systems. 

Supplier 
Organization 

Obligation Condition 
25.c - Source of 
Timber and Wood 

If requested Evidence that the 
Timber and Wood-Derived 
Products supplied to the Authority 
comply with the requirements of 
clause 25.a or 25.b or both. 

Supplier 
Organization 

Obligation Condition 
26.a - Certificate of 
Conformity 

Provide a Certificate of Conformity 
and any applicable Quality Plan 

Supplier 
Organization 

Obligation Condition 
37.c - Notification of 
applicable VAT 

Notification of VAT liability or 
changes to it 

Supplier 
Organization 

Obligation DEFCON 
21 ( Edn 10/04) 
Clause - 3a - 
Maintenance of 
Deliverables 
(reminder) 

To maintain at least one copy of all 
deliverable information to which 
DEFCON 21 applies during the 
period of the Contract and for at 
least two years after the Contract, 
or period as may be specified in 

Supplier 
Organization 
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the contract. 
Obligation Condition 
1.c.(2) - Notification 
of litigation 

Notification of; Litigation, 
arbitration, administrative, 
adjudication or mediation 
proceedings against itself or a 
Subcontractor 

Supplier 
Organization 

Obligation Condition 
1.c.(4) - Notification 
of Winding-up 

Notice of any proceedings or steps 
taken for its winding-up or 
dissolution or for the appointment 
of a receiver, administrator, 
liquidator, 

Supplier 
Organization 

Obligation Condition 
5.b - Notice of 
inconsistency 
between contract 
documents 

If either Party becomes aware of 
any inconsistency within or 
between Contractual documents 
they shall notify the other Party 
forthwith 

Supplier 
Organization 

Obligation Condition 
16.a - Change of 
Control of Contractor 

Written Notification of any 
intended, planned or actual change 
in control of the Contractor, 
including any Sub-contractors. 

Supplier 
Organization 

Obligation Condition 
16.b - Notification of 
Concern due to 
Change of Control 

advise the Contractor in writing of 
any concerns due to Change of 
Control 

Supplier 
Organization 

Obligation Condition 
18.a - Contractors 
Records (reminder) 

maintain all records in connection 
with the Contract for a period of at 
least six (6) years 

Supplier 
Organization 

Obligation Condition 
23.e, 24.a, and 24.c 
- Safety Data Sheet 

provide a Safety Data Sheet in 
respect of each 
Dangerous/Hazardous Material or 
substance supplied or deliverable 
containing such. 

Supplier 
Organization 

Obligation Condition 
42.c.(2) - Post 
notification of 
Termination 

List of Unused and undamaged 
materiel; contractor deliverables in 
the course of manufacture. 

Supplier 
Organization 

Obligation Clause 
Condition 42.f - 
Subcontract 
Termination 

inclusion of Termination clause in 
subcontracts over £250,000 

Supplier 
Organization 

Buyer Contractual Deliverables 
Buyer Contractual Deliverables 

4114
Obligation Condition 
33.1- Notification of 
restrictions in use 
due to non-UK 
licence 

711119.3gA . 
If all or any part of the Contractor 
Deliverables are subject to Clause 
33.k(1) or 33.k(2), it shall notify the 
Authority of this as soon as 
reasonably practicable 

Buyer 
Organization 

Obligation Condition 
36.a - Register on 
CP&F 

provide details for registration on 
CP&F 

Buyer 
Organization 

Obligation Condition 
36.c - Payment 

no later than 30 days from receipt 
of valid undisputed invoice 

Buyer 
Organization 

Obligation Condition 
42.a - Termination 

Written notice of Termination of 
part or whole of contract 

Buyer 
Organization 

Obligation Condition If either Party becomes aware of Buyer 
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5.b - Notice of 
inconsistency 
between contract 
documents 

any inconsistency within or 
between Contractual documents 
they shall notify the other Party 
forthwith 

Organization 

Obligation Condition 
8.c - Change in 
Authority 
Representatives 

Written confirmation of any change 
to the Authorities Representatives 

Buyer 
Organization 

Obligation Condition 
14.f.(6) - Use of 
confidentiality 
agreement 

Disclosure of Information on a 
confidential basis shall be subject 
to a confidentiality agreement 
containing terms no less stringent 
than those placed on the Authority 

Buyer 
Organization 
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DEFFORM 111 

DEFFORM 111 
Appendix - Addresses and Other Information 

1. Commercial Officer 
Name: Hayley Shortall 
Address: MOD Abbey Wood North, NH5 Teak Level 1 #5101, Bristol, BS34 8QW 
Email: Hayley.shorta11101@mod.gov.uk VW 030 679 89353 

2. Project Manager, Equipment Support Manager or PT Leader (from whom technical 
information is available) 
Name: Vincent Lynch 
Address Chinook Delivery Team, MOD Abbey Wood North NH5, Teak Level 1 #5105, Bristol, 
BS34 8QW 
Email: Vincentlynch100@mod.gov.uk VW 030 679 34524 

3. Packaging Design Authority Organisation & point of contact: 
DES IMOC SCP TLS Packaging, MOD Abbey Wood, Bristol, BS34 8JH 
(Where no address is shown please contact the Project Team in Box 2) 
WV +44(0)30 679 35353 

4. (a) Supply / Support Management Branch or Order Manager: 
Branch/Name: +44(0)30 679 35353 
IiINN/A 
(b) U.I.N. N/A 

5. Drawings/Specifications are available from Vincentlynch100@mod.gov.uk 

6. Intentionally Blank 

7. Quality Assurance Representative: John Lamb (John.Lamb757@mod.gov.uk) 
Commercial staff are reminded that all Quality Assurance requirements should be listed under 
the General Contract Conditions. 

8. AQAPS and DEF STANs are available from UK Defence Standardization, for access to the 
documents and details of the helpdesk visit http://dstan.uwh.diif.r.mil.uk/ [intranet] or 
https://www.dstan.mod.uk/ [extranet, registration needed]. 

9. Consignment Instructions The items are to be consigned as follows: As per Schedule 2 

10. Transport. The appropriate Ministry of Defence Transport Offices are: 
A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, BRISTOL BS34 
8J H 
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Air Freight Centre 
IMPORTS 1111 030 679 81113 / 81114 Fax 0117 913 8943 
EXPORTS VW 030 679 81113 / 81114 Fax 0117 913 8943 

Surface Freight Centre 
IMPORTS NW 030 679 81129 / 81133 / 81138 Fax 0117 913 8946 

EXPORTS WU 030 679 81129 / 81133 / 81138 Fax 0117 913 8946 
B.JSCS 
JSCS Helpdesk No. 01869 256052 (select option 2, then option 3) 
JSCS Fax No. 01869 256837 
www.freightcollection.com 

11. The Invoice Paying Authority 
Ministry of Defence, DBS Finance, Walker House, Exchange Flags Liverpool, L2 3YL 

RR 0151-242-2000 Fax: 0151-242-2809 
Website is: https://www.gov.uk/government/organisations/ministry-of-
defence/about/procurement#invoice-processing 

12. Forms and Documentation are available through *: 

Ministry of Defence, Forms and Pubs Commodity Management PO Box 2, Building C16, C 
Site, Lower Amcott, Bicester, OX25 1LP (Tel. 01869 256197 Fax: 01869 256824) 

Applications via fax or email: DESLCSLS-OpsFormsandPubsmod.uk 

* NOTE 
1. Many DEFCONs and DEFFORMs can be obtained from the MOD Internet Site: 
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm 

DEFCONS: https://www.aof.mod.uk/aofcontent/tactical/toolkit/content/defcons/defcon.htm 

Archived DEFCONS: 
https://www.aof.mod.uk/aofcontent/tactical/toolkit/content/defcons/archive.htm 

DEFFORMS: https://www.aof.mod.uk/aofcontentitactical/toolkit/content/defforms/defelec.htm 

Archived DEFFORMS: 
https://www.aof.mod.uk/aofcontent/tactical/toolkit/content/defforms/defelec archive.htm 

SC1A http://aof.uwh.diif.r.mil.uk/aofcontent/tactical/toolkit/content/stancon/template1a.htm 

SC1B http://aof.uwh.diif.r.mil.uk/aofcontent/tactical/toolkit/content/stancon/template1b.htm 

SC2 http://aof.uwh.diif.r.mil.uk/aofcontent/tactical/toolkit/content/stancon/template2.htm 

2. If the required forms or documentation are not available on the MOD Internet site requests 
should be submitted through the Commercial Officer named in Section 1. 
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