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1 Definitions - In the Contract: 

The Authority means the Secretary of State for Defence of the 
United Kingdom of Great Britain and Northern Ireland, (referred to 
in this document as "the Authority"), acting as part of the Crown; 
Business Day means 09:00 to 17:00 Monday to Friday, 
excluding public and statutory holidays; 
Contract means the agreement concluded between the 
Authority and the Contractor, including all terms and conditions„ 
specifications, plans, drawings, schedules and other 
documentation, expressly made part of the agreement in 
accordance with Clause 2.c; 
Contractor means the person, firm or company specified as 
such in the Contract. Where the Contractor is an individual or a 
partnership, the expression shall include the personal 
representatives of the individual or of the partners, as the case 
may be; 
Contractor Commercially Sensitive Information means the 
information listed as such in the Contract, which is information 
notified by the Contractor to the Authority, which is acknowledged 
by the Authority as being commercially sensitive; 
Contractor Deliverables means the goods and / or services 
including packaging (and supplied in accordance with any QA 
requirements if specified) which the Contractor is required to 
provide under the Contract in accordance with the schedule of 
requirements. 
Effective Date of Contract means the date stated on the 
Contract or, if there is no such date stated, the date upon which 
both Parties have signed the Contract; 
Firm Price means a price excluding Value Added Tax (VAT) 
which is not subject to variation; 
Hazardous Contractor Deliverable means a Contractor 
Deliverable or a component of a Contractor Deliverable that is 
itself a hazardous material or substance or that may in the course 
of its use, maintenance, disposal, or in the event of an accident, 
release one or more hazardous materials or substances and each 
material or substance that may be so released; 
Legislation means in relation to the United Kingdom any Act of 
Parliament, any subordinate legislation within the meaning of 
section 21 of the Interpretation Act 1978, any exercise of Royal 
Prerogative or any enforceable community right within the 
meaning of Section 2 of the European Communities Act 1972. 
Notices means all notices, orders, or other forms of 
communication required to be given in writing under or in 
connection with the Contract; 
Parties means the Contractor and the Authority, and Party shall 
be construed accordingly; 
Transparency Information means the content of this Contract 
in its entirety, including from time to time agreed changes to the 
Contract, and details of any payments made by the Authority to 
the Contractor under the Contract. 

2 General 
a. The Contractor shall comply with all applicable Legislation, 
whether specifically referenced in this Contract or not. 
b. Any variation to the Contract shall have no effect unless 
expressly agreed in writing and signed by both Parties. 
c. If there is any inconsistency between these terms and 
conditions and the associated documents expressly referred to 
therein, the conflict shall be resolved according to the following 
descending order of priority: 

(1) the terms and conditions; 
(2) the schedules; and 
(3) the documents expressly referred to in the 
agreement. 

d. Neither Party shall be entitled to assign the Contract (or any 
part thereof) without the prior written consent of the other Party. 
e. Failure or delay by either Party in enforcing or partially 
enforcing any provision of the Contract shall not be construed as 
a waiver of its rights or remedies. No waiver in respect of any 
right or remedy shall operate as a waiver in respect of any other 
right or remedy. 

f. The Parties to the Contract do not intend that any term of the 
Contract shall be enforceable by virtue of the Contracts (Rights of 
Third Parties) Act 1999 by any person that is not a Party to it. 
g. The Contract and any non-contractual obligations arising out 
of or in connection with it shall be governed by and construed in 
accordance with English Law, and subject to Clause 15 and 
without prejudice to the dispute resolution procedure set out 
therein, the Parties submit to the exclusive jurisdiction of the 
English courts. Other jurisdictions may apply solely for the 
purpose of giving effect to this Clause 2.g and for enforcement of 
any judgement, order or award given under English jurisdiction. 

3 Application of Conditions 
a. These terms and conditions, schedules and the specification 
govern the Contract to the entire exclusion of all other terms and 
conditions. No other terms or conditions are implied. 
b. The Contract constitutes the entire agreement and 
understanding and supersedes any previous agreement between 
the Parties relating to the subject matter of the Contract. 

4 Disclosure of Information 
Information received or in connection with the Contract shall be 
managed in accordance with DEFCON 531 (SC1) and Clause 5. 

5 Transparency 
a. Subject to Clause 5.b, but notwithstanding Clause 4, the 
Contractor understands that the Authority may publish the 
Transparency Information to the general public. The Contractor 
shall assist and cooperate with the Authority to enable the 
Authority to publish the Transparency Information. 
b. Before publishing the Transparency Information to the general 
public in accordance with Clause 5.a, the Authority shall redact 
any information that would be exempt from disclosure if it was the 
subject of a request for information under the Freedom of 
Information Act 2000 or the Environmental Information 
Regulations 2004, including the Contractor Commercially 
Sensitive Information. 
c. The Authority may consult with the Contractor before redacting 
any information from the Transparency Information in accordance 
with Clause 5.b. The Contractor acknowledges and accepts that 
its representations on redactions during consultation may not be 
determinative and that the decision whether to redact information 
is a matter in which the Authority shall exercise its own discretion, 
subject always to the provisions of the Freedom of Information 
Act 2000 or the Environmental Information Regulations 2004. 
d. For the avoidance of doubt, nothing in this Clause 5 shall 
affect the Contractor's rights at law. 

6 Notices 
a. A Notice served under the Contract shall be: 

(1) in writing in the English language; 
(2) authenticated by signature or such other method as 
may be agreed between the Parties; 
(3) sent for the attention of the other Party's 
representative, and to the address set out in the Contract; 
(4) marked with the number of the Contract; and 
(5) delivered by hand, prepaid post (or airmail), facsimile 
transmission or, if agreed in the Contract, by electronic 
mail. 

b. Notices shall be deemed to have been received: 
(1) if delivered by hand, on the day of delivery if it is the 
recipient's Business Day and otherwise on the first 
Business Day of the recipient immediately following the 
day of delivery; 
(2) if sent by prepaid post, on the fourth Business Day 
(or the tenth Business Day in the case of airmail) after the 
day of posting; 
(3) if sent by facsimile or electronic means: 

(a) if transmitted between 09:00 and 17:00 hours 
on a Business Day (recipient's time) on completion 
of receipt by the sender of verification of the 
transmission from the receiving instrument; or 
(b) if transmitted at any other time, at 09:00 on 
the first Business Day (recipient's time) following 
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the completion of receipt by the sender of 
verification of transmission from the receiving 
instrument. 

7 Intellectual Property 
a. The Contractor shall as its sole liability keep the Authority fully 

indemnified against an infringement or alleged infringement of 
any intellectual property rights or a claim for Crown use of a UK 
patent or registered design caused by the use, manufacture or 
supply of the Contractor Deliverables. 
b. The Authority shall promptly notify the Contractor of any 
infringement claim made against it relating to any Contractor 
Deliverable and, subject to any statutory obligation requiring the 
Authority to respond, shall permit the Contractor to have the right, 
at its sole discretion to assume, defend, settle or otherwise 
dispose of such claim. The Authority shall give the Contractor 
such assistance as it may reasonably require to dispose of the 
claim and will not make any statement which might be prejudicial 
to the settlement or defence of the claim. 
c. Notwithstanding any other provisions of the Contract and for 
the avoidance of doubt, award of the Contract by the Authority 
and placement of any contract task under it does not constitute 
an authorisation by the Crown under Sections 55 and 56 of the 
Patents Act 1977 or Section 12 of the Registered Designs Act 
1949. The Contractor acknowledges that any such authorisation 
by the Authority under its statutory powers must be expressly 
provided in writing, with reference to the acts authorised and the 
specific intellectual property involved. 

8 Supply of Contractor Deliverables and Quality Assurance 
a. This Contract comes into effect on the Effective Date of 
Contract. 
b. The Contractor shall supply the Contractor Deliverables to the 

Authority at the Firm Price stated in the Contract. 
c. The Contractor shall ensure that the Contractor Deliverables: 

(1) correspond with the specification; 
(2) are of satisfactory quality (within the meaning of the 
Sale of Goods Act 1979, as amended) except that fitness 
for purpose shall be limited to the goods being fit for the 
particular purpose held out expressly by or made known 
expressly to the Contractor and in this respect the 
Authority relies on the Contractor's skill and judgement; 
and 
(3) comply with any applicable Quality Assurance 
Requirements specified in the Contract. 

d. The Contractor shall apply for and obtain any licences 
required to import any material required for the performance of 
the Contract in the UK. The Authority shall provide to the 
Contractor reasonable assistance with regard to any relevant 
defence or security matter arising in the application for any such 
licence. 

9 Supply of Data for Hazardous Contractor Deliverables 
a. The Contractor shall establish if the Contractor Deliverables 
are, or contain, Dangerous Goods as defined in the Regulations 
set out in this Clause 9. Any that do shall be packaged for UK or 
worldwide shipment by all modes of transport in accordance with 
the following unless otherwise specified in the Contract.: 

(1) the Technical Instructions for the Safe Transport of 
Dangerous Goods by Air (ICAO), IATA Dangerous Goods 
Regulations; 
(2) the International Maritime Dangerous Goods (IMDG) 
Code; 
(3) the Regulations Concerning the International 
Carriage of Dangerous Goods by Rail (RID); and 
(4) the European Agreement Concerning the 
International Carriage of Dangerous Goods by Road 
(ADR). 

b. Certification markings, incorporating the UN logo, the 
package code and other prescribed information indicating that the 
package corresponds to the successfully designed type shall be 
marked on the packaging in accordance with the relevant 
regulation. 

c. As soon as possible and in any event within the period 
specified in the Contract (or if no such period is specified no later 
than one month prior to the delivery date), the Contractor shall 
provide to the Authority's representatives in the manner and 
format prescribed in the Contract: 

(1) confirmation as to whether or not to the best of its 
knowledge any of the Contractor Deliverables are 
Hazardous Contractor Deliverables; and 
(2) for each Hazardous Contractor Deliverable, a Safety 
Data Sheet containing the data set out at Clause 9.d, 
which shall be updated by the Contractor during the 
period of the Contract if it becomes aware of any new 
relevant data. 

d. Safety Data Sheets if required under Clause 9.c shall be 
provided in accordance with the REACH Regulations (EC) No 
1907/2006 and any additional information required by the Health 
and Safety at Work etc. Act 1974 and shall contain: 

(1) information required by the Classification, Labelling 
and Packaging (CLP) Regulation 1272/2008 or any 
replacement thereof; and 
(2) where the Hazardous Contractor Deliverable is, 
contains or embodies a radioactive substance as defined 
in the Ionising Radiation Regulations SI 1999/3232, 
details of the activity, substance and form (including any 
isotope); and 
(3) where the Hazardous Contractor Deliverable has 
magnetic properties, details of the magnetic flux density at 
a defined distance, for the condition in which it is packed. 

e. The Contractor shall retain its own copies of the Safety Data 
Sheets provided to the Authority in accordance with Clause 9.d 
for 4 years after the end of the Contract and shall make them 
available to the Authority's representatives on request. 
f. Nothing in this Clause 9 reduces or limits any statutory or legal 
obligation of the Authority or the Contractor. 
g. Where delivery is made to the Defence Fulfilment Centre 
(DFC) and / or other Team Leidos location / building, the 
Contractor must comply with the Logistic Commodities and 
Services Transformation (LCST) Supplier Manual. 

10 Delivery / Collection 
a. The Contract shall specify whether the Contractor 
Deliverables are to be delivered to the consignee by the 
Contractor or collected from the consignor by the Authority. 
b. Title and risk in the Contractor Deliverables shall pass from 
the Contractor to the Authority on delivery or on collection in 
accordance with Clause 10.a. 
c. The Authority shall be deemed to have accepted the 
Contractor Deliverables within a reasonable time after title and 
risk has passed to the Authority unless it has rejected the 
Contractor Deliverables within the same period. 

11 Marking of Contractor Deliverables 
a. Each Contractor Deliverable shall be marked in accordance 
with the requirements specified in Contract, or if no such 
requirement is specified, the Contractor shall mark each 
Contractor Deliverable clearly and indelibly in accordance with the 
requirements of the relevant DEF-STAN 05-132 as specified in 
the contract or specification. In the absence of such 
requirements, the Contractor Deliverables shall be marked with 
the MOD stock reference, NATO Stock Number (NSN) or 
alternative reference number specified in the schedule of 
requirements. 
b. Any marking method used shall not have a detrimental effect 
on the strength, serviceability or corrosion resistance of the 
Contractor Deliverables. 
c. The marking shall include any serial numbers allocated to the 
Contractor Deliverable. 
d. Where because of its size or nature it is not possible to mark 
a Contractor Deliverable with the required particulars, the 
required information should be included on the package or carton 
in which the Contractor Deliverable is packed, in accordance with 
condition 12 (Packaging and Labelling (excluding Contractor 
Deliverables containing Ammunition or Explosives)). 
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12 Packaging and Labelling of Contractor Deliverables 
(Excluding Contractor Deliverables Containing Ammunition 
or Explosives) 
The Contractor shall pack or have packed the Contractor 
Deliverables in accordance with any requirements specified in the 
Contract and Def Stan 81-041 (Part 1 and Part 6). 

13 Progress Monitoring, Meetings and Reports 
The Contractor shall attend progress meetings and deliver reports 
at the frequency or times (if any) specified in the Contract and 
shall ensure that its Contractor's representatives are suitably 
qualified to attend such meetings. Any additional meetings 
reasonably required shall be at no cost to the Authority. 

14 Payment 
a. Payment for Contractor Deliverables will be made by 
electronic transfer and prior to submitting any claims for payment 
under clause 14b the Contractor will be required to register their 
details (Supplier on-boarding) on the Contracting, Purchasing and 
Finance (CP&F) electronic procurement tool. 
b. Where the Contractor submits an invoice to the Authority in 
accordance with clause 14a, the Authority will consider and verify 
that invoice in a timely fashion. 
c. The Authority shall pay the Contractor any sums due under 
such an invoice no later than a period of 30 days from the date on 
which the Authority has determined that the invoice is valid and 
undisputed. 
d. Where the Authority fails to comply with clause 14b and there 
is undue delay in considering and verifying the invoice, the 
invoice shall be regarded as valid and undisputed for the purpose 
of clause 14c after a reasonable time has passed. 
e. The approval for payment of a valid and undisputed invoice by 
the Authority shall not be construed as acceptance by the 
Authority of the performance of the Contractor's obligations nor as 
a waiver of its rights and remedies under this Contract. 
f. Without prejudice to any other right or remedy, the Authority 
reserves the right to set off any amount owing at any time from 
the Contractor to the Authority against any amount payable by the 
Authority to the Contractor under the Contract or under any other 
contract with the Authority, or with any other Government 
Department. 

15 Dispute Resolution 
a. The Parties will attempt in good faith to resolve any dispute or 
claim arising out of or relating to the Contract through 
negotiations between the respective representatives of the 
Parties having authority to settle the matter, which attempts may 
include the use of any alternative dispute resolution procedure on 
which the Parties may agree. 
b. In the event that the dispute or claim is not resolved pursuant 
to Clause 15.a the dispute shall be referred to arbitration and 
shall be governed by the Arbitration Act 1996. For the purposes 
of the arbitration, the arbitrator shall have the power to make 
provisional awards pursuant to Section 39 of the Arbitration Act 
1996. 
c. For the avoidance of doubt it is agreed between the Parties 
that the arbitration process and anything said, done or produced 
in or in relation to the arbitration process (including any awards) 
shall be confidential as between the Parties, except as may be 
lawfully required in judicial proceedings relating to the arbitration 
or otherwise. No report relating to anything said, done or 
produced in or in relation to the arbitration process may be made 
beyond the tribunal, the Parties, their legal representatives and 
any person necessary to the conduct of the proceedings, without 
the concurrence of all the Parties to the arbitration. 

16 Termination for Corrupt Gifts 
The Authority may terminate the Contract with immediate effect, 
without compensation, by giving written notice to the Contractor at 
any time after any of the following events: 

a. where the Authority becomes aware that the Contractor, its 
employees, agents or any sub-contractor (or anyone acting on its 
behalf or any of its or their employees): 

(1) has offered, promised or given to any Crown servant 
any gift or financial or other advantage of any kind as an 
inducement or reward; 
(2) commits or has committed any prohibited act or any 
offence under the Bribery Act 2010 with or without the 
knowledge or authority of the Contractor in relation to this 
Contract or any other contract with the Crown; 
(3) has entered into this or any other contract with the 
Crown in connection with which commission has been 
paid or has been agreed to be paid by it or on its behalf, 
or to its knowledge, unless before the contract is made 
particulars of any such commission and of the terms and 
conditions of any such agreement for the payment thereof 
have been disclosed in writing to the Authority. 

b. In exercising its rights or remedies to terminate the Contract 
under Clause 16.a. the Authority shall: 

(1) act in a reasonable and proportionate manner having 
regard to such matters as the gravity of, and the identity of 
the person committing the prohibited act; 
(2) give due consideration, where appropriate, to action 
other than termination of the Contract, including (without 
being limited to): 

(a) requiring the Contractor to procure the 
termination of a subcontract where the prohibited 
act is that of a Subcontractor or anyone acting on 
its or their behalf; 
(b) requiring the Contractor to procure the 
dismissal of an employee (whether its own or that 
of a Subcontractor or anyone acting on its behalf) 
where the prohibited act is that of such employee. 

c. Where the Contract has been terminated under Clause 
16.a.the Authority shall be entitled to purchase substitute 
Contractor Deliverables from elsewhere and recover from the 
Contractor any costs and expenses incurred by the Authority in 
obtaining the Contractor Deliverables in substitution from another 
supplier. 

17 Material Breach 
In addition to any other rights and remedies, the Authority shall 
have the right to terminate the Contract (in whole or in part) with 
immediate effect by giving written notice to the Contractor where 
the Contractor is in material breach of its obligations under the 
Contract. Where the Authority has terminated the Contract under 
Clause 17 the Authority shall have the right to claim such 
damages as may have been sustained as a result of the 
Contractor's material breach of the Contract. 

18 Insolvency 
The Authority shall have the right to terminate the contract if the 
Contractor is declared bankrupt or goes into liquidation or 
administration. This is without prejudice to any other rights or 
remedies under this Contract. 

19 Limitation of Contractor's Liability 
a. Subject to Clause 19.b the Contractor's liability to the Authority 
in connection with this Contract shall be limited to £5m (five million 
pounds). 
b. Nothing in this Contract shall operate to limit or exclude the 
Contractor's liability: 

(1) for: 
a. any liquidated damages (to the extent expressly 
provided for under this Contract); 
b. any amount(s) which the Authority is entitled to 
claim, retain or withhold in relation to the 
Contractor's failure to perform or under-perform its 
obligations under this Contract, including service 
credits or other deductions (to the extent expressly 
provided for under this Contract); 
c. any interest payable in relation to the late 
payment of any sum due and payable by the 
Contractor to the Authority under this Contract; 

Page 4 of 15 



d. any amount payable by the Contractor to the 
Authority in relation to TUPE or pensions to the 
extent expressly provided for under this Contract; 

(2) under Condition 7 of the Contract (Intellectual 
Property), and DEFCONs 91 or 638 (SC1) where specified 
in the contract; 
(3) for death or personal injury caused by the Contractors 
negligence or the negligence of any of its personnel, 
agents, consultants or sub-contractors; 
(4) For fraud, fraudulent misrepresentation, wilful 
misconduct or negligence; 
(5) in relation to the termination of this Contract on the 
basis of abandonment by the Contractor; 
(6) for breach of the terms implied by Section 2 of the 
Supply of Goods and Services Act 1982; or 
(7) for any other liability which cannot be limited or 
excluded under general (including statute and common) 
law. 

c. The rights of the Authority under this Contract are in addition 

to, and not exclusive of, any rights or remedies provided by general 

(including statute and common) law. 

20 The project specific DEFCONs and DEFCON SC variants 
that apply to this Contract are: 

DEFCON 502 (SC1) (Edn 11/16) 
DEFCON 503 (SC1) (Edn 12/16) 
DEFCON 531 (SC1) (Edn 06/17) 
DEFCON 534 (Edn 06/17) 
DEFCON 537 (Edn 06/17) 
DEFCON 538 (Edn 06/02) 
DEFCON 566 (Edn 10/20) 

DEFCON 076 (SC1) (Edn 12/16) 
DEFCON 082 (SC1) (Edn 06/17) 
DEFCON 113 (Edn 02/17) 
DEFCON 129J (SC1) (Edn 06/17) 
DEFCON 532A (Edn 08/20) 
DEFCON 608 (Edn 10/14) 
DEFCON 624 (SC1) (Edn 12/16) 
DEFCON 637 (Edn 05/17) 
DEFCON 646 (Edn 10/98) 

20 The special conditions that apply to this Contract are: 

VAT 
British Forces Cyprus is exempt from payment of VAT on goodsor 

services received in Cyprus for their official use. Therefore, all 
prices quoted in the Scheduleof Requirements shall be Zero 
rated. ARepublic of Cyprus VAT Department Form V6a or 
equivalent shall be issued to theContractor upon acceptance of 
the Contract. 

Language of the Contract 
English shall be the language of the Contract and for all 
documentationor information required or produced in the course 
of or in connection with theContractor's performance of its 
obligations under the Contract, and all other 
correspondence. For the avoidance of doubt the Contractorshall 
be responsible for any translation/interpretation costs. 

Acceptance 
On inspection deliverables must arrive fit for purpose and free 
from damage. 

22 The processes that apply to this Contract are: 
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Schedule 1 - Additional Definitions of Contract 

SBA 

SBAP 

Sovereign Base Area 

Sovereign Base Area Police 
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Schedule 3 - Contract Data Sheet for Contract No: 701543384 

Contract Period Effective date of Contract: 18 June 2021 

The Contract expiry date shall be: 17 June 2024 

Clause 6 - Notices Notices served under the Contract can be transmitted by electronic mail 

Yes 

No 111 
Notices served under the Contract shall be sent to the following address: 

Authority: as DF111 Box 1 

Contractor: 

Clause 8 — Supply of 

Contractor Deliverables and 
Quality Assurance 

Is a Deliverable Quality Plan required for this Contract? 

Yes 

No 

If Yes the Deliverable Quality Plan must be set out as defined in AQAP 
2105 and delivered to the Authority (Quality) within Business 
Days of Contract Award. Once agreed by the Authority the Quality Plan 
shall be incorporated into the Contract. The Contractor shall remain at all 
times, solely responsible for the accuracy, suitability and applicability of 
the Deliverable Quality Plan. 

Other Quality Assurance Requirements: 

All equipment provided must comply with all relevant current UK and EU 
legislation. 
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Clause 9 — Supply of Data for 

Hazardous Contractor 

Deliverables, Materials and 

Substances 

A completed DEFFORM 68 (Hazardous Articles, Materials or Substance 

Statement), and if applicable, Safety Data Sheet(s) are to be provided by 

e-mail with attachments in Adobe PDF or MS WORD format to: 

a) The Authority's Representative (Commercial) 

b) DSALand-MovTpt-DGHSIS(amod.uk 

or: if only a hardcopy is available to: 

a) The Authority's Representative (Commercial) 

b) Hazardous Stores Information System (HSIS) 

Defence Safety Authority (DSA) 

Movement Transport Safety Regulator (MTSR) 

Hazel Building Level 1, #H019 

MOD Abbey Wood (North) 

Bristol, BS34 8QW 

DSA-DLSR-MovTpt-DG HSIS (MULTIUSER) 

to be Delivered no later than one (1) month prior to the Delivery Date for 

the Contract Deliverable. 
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Clause 10 —

Delivery/Collection 

Contract Deliverables are to be: 

Delivered by the Contractor

Special Instructions: 

All freight consignments must be shipped to APOA (Paphos/Larnaca or 
SPOA (LNP/Larnaca) and addressed c/o JSPU. Freight should be addressed 
c/o JSPU (for ultimate consignee): 

British Forces General Stores 
SBA Customs SBACD for SBA Police 
c/O JSPU 
JMS Sqn 
RAF Akrotiri 
BFPO 57 

Notify Party: CPPC Logistic Group of Company's 
c/o JSPU 
Shed 2 
Limassol's New Port 
Tel: +357 2582 7132 
Fax: +357 2582 7121 
Email: sp@cppcgroup.com 
3054 Limassol 
Cyprus 

Freight should NOT be directly addressed to CPPC Logistics Group or to 
any third- party handling agents as this will incur delays and additional 
cost as well as breaching the Treaty of Establishment (ToE). 

All draft Bills of Lading (Air/Sea Waybill) and any other associated 
documentation must be copied to CPPC Logistics Group for checking. 

Any such costs incurred for incorrect documentation and labelling will be 
the responsibility of the Supplier. 

Description of goods shall be'BFC General Military Stores'. However, if 
the freight is HAZMAT then it should be declared as 'BFC Hazardous 
Military Stores' along with the a) Designated UN number and the 
associated Hazard Class; b) UN Number with its associated name (iaw 
relevant code/regulation). 

CPPC Logistic Group —
CPPC Logictic Group — 

REDACTED 
REDACTED 

Collected by the Authority ❑ 

Special Instructions (including consignor address if different from 
Contractor's registered address): 
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Clause 12 — Packaging and 

Labelling of Contractor 

Deliverables 

Additional packaging requirements: 

As above (Clause 10) 

Clause 13 — Progress Meetings The Contractor shall be required to attend the following meetings: 

Type: Progress Meetings 

Frequency: ad- hoc as required as agreed in the Delivery plan 

Location: via electronic media 

Clause 13 — Progress Reports The Contractor is required to submit the following Reports: 

Type: N/A 

Frequency: 

Method of Delivery: 

Delivery Address: 
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DEFFORM 111 
(Edn 03/21) 

Appendix - Addresses and Other Information 

1. Commercial Officer 

Name: REDACTED 

Address: UK Strat Command, Commercial Branch, HQ BFC, Block C, 3370 Anglikos 
Stratos, Episkopi, Cyprus 

Email: REDACTED 

REDACTED 

2. Project Manager, Equipment Support Manager or PT Leader (from whom 
technical information is available) 

Name: REDACTED 

Address: SBA Police, Div HQ Akrotiri, Cyprus, BFPO 53 

Email: REDACTED 
REDACTED 

3. Packaging Design Authority 

Organisation & point of contact: 

(Where no address is shown please contact the Project Team in Box 2) 

V 

4. (a) Supply / Support Management Branch or Order Manager: 
Branch/Name: 

V 

(b) U.I.N. D217513 

5. Drawings/Specifications are available from 

6. Intentionally Blank 

7. Quality Assurance Representative: 

Name: 

Commercial staff are reminded that all Quality Assurance requirements should be 
listed under the General Contract Conditions. 

AQAPS and DEF STANs are available from UK Defence Standardization, for access 
to the documents and details of the helpdesk visit http://dstan.gateway.isg-
r.r.miLuk/index.html (intranetj or https://www.dstan.mod.uk/ (extranet, 
registration needed]. 

8. Public Accounting Authority 

1. Returns under DEFCON 694 (or SC equivalent) should be sent to DBS Finance 
ADMT — Assets In Industry 1, Level 4 Piccadilly Gate, Store Street, Manchester, 
M1 2WD 

44 (0) 161 233 5397 

2. For all other enquiries contact DES Fin FA-AMET Policy, Level 4 Piccadilly 
Gate, Store Street, Manchester, M1 2WD 
V 44 (0) 161 233 5394 

9. Consignment Instructions 

The items are to be consigned as follows: 

10. Transport. The appropriate Ministry of Defence Transport Offices are: 

A. DSCOM. DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, 
BRISTOL BS34 8JH 
Air Freight Centre 
IMPORTS V 030 679 81113 / 81114 Fax 0117 913 8943 
EXPORTS V 030 679 81113 / 81114 Fax 0117 913 8943 
Surface Freight Centre 
IMPORTS 030 679 81129 /81133 /81138 Fax 0117 913 8946 
EXPORTS II 030 679 81129 / 81133 / 81138 Fax 0117 913 8946 

B. JSCS 

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3) 
JSCS Fax No. 01869 256837 

Users requiring an account to use the MOD Freight Collection 

Service should contact DESWATERGUARD-ICS-

Support@mod.gov.uk in the first instance. 

11. The Invoice Paying Authority 

Ministry of Defence 
DBS Finance 
Walker House, Exchange Flags Fax: 0151-242-2809 
Liverpool, L2 3YL Website is: 
https://www.gov.uk/government/organisations/ministry-of-
defence/about/procurement#invoice-processing 

V 0151-242-2000 

12. Forms and Documentation are available through •: 

Ministry of Defence, Forms and Pubs Commodity Management 
PO Box 2, Building C16, C Site 
Lower Arncott 
Bicester, OX25 1LP (Tel. 01869 256197 Fax: 01869 256824) 
Applications via fax or email: DESLCSLS-OpsFormsandPubs@mod.uk 

• NOTE 
1. Many DEFCONs and DEFFORMs can be obtained from the MOD Internet 
Site: https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm 
2. If the required forms or documentation are not available on the MOD 
Internet site requests should be submitted through the Commercial Officer 
named in Section 1. 
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Schedule 4 - Contractor's Commercially Sensitive Information Form (i.a.w. Clause 5) 
for Contract No: 701543384 

Contract No: 701543384 

Description of Contractor's Commercially Sensitive Information: 

Pricing/Cost Schedule 

Cross Reference(s) to location of sensitive information: 

Schedule 2 to SC1B 

Explanation of Sensitivity: 

Commercially Sensitive 

Details of potential harm resulting from disclosure: 

Commercial Disadvantage 

Period of Confidence (if applicable): 12 months 

Contact Details for Transparency / Freedom of Information matters: 

Name: REDACTED 

Position: 

Address: 

REDACTED 

REDACTED 

Telephone Number: 

Email Address: 

REDACTED 

REDACTED 
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SC1B — Annex A 

STATEMENT OF REQUIREMENT 

Introduction: 

1. The Sovereign Base Area (SBA) Police and Customs are seeking to develop their Technical 

Surveillance Capability to one that is more in line with UK Police Forces. 

Single Statement of Need 

2. The SBA Police and Customs require a 'Start-up Pack' of a fully compatible equipment, with 

Subject Matter Expert (SME) support to facilitate the development of Technical Surveillance capability 

to allow identification, monitoring, and prosecution of illegal activities within the SBA. 

Background 

3. In line with the UK Regulation of Investigatory Powers Act (RIPA) SBA Police regularly carry 

out surveillance either by means of operatives and / or technical means. During the last two years the 

use of technical means has been proven to be a valuable tool in the hands of the police. The 

surveillance equipment is used in a variety of criminality / operations such as offences related to Game 

& Wild Birds Ord, illegal immigration through SBA boundaries, Stealing etc. As a result, several 

successful operations were carried out resulting in arrest and convictions. 

4. The Operational Intelligence Unit (01U) officers without any proper training have learned to 

deploy and camouflage surveillance equipment which was gradually purchased locally. In addition, a 

small basic workshop has been established where equipment is prepared before deployment. 

Technical Evaluation 

5. Bidders are requested to provide a proposal, based on the recommendation report at 

Appendix 1 to SC1B - Annex A. This is for a 'Start-up Pack' of fully compatible equipment, with Subject 

Matter Expert (SME) support to facilitate the development of Technical Surveillance capability to allow 

identification, monitoring, and prosecution of illegal activities within the SBA in line with UK Police 

Forces best practice. 



Appendix 1 to 
SC1B — Annex A 

Recommendation Report Summary of Surveillance Equipment/Methods/Tools/Training 

1. The Crime & Intelligence steering group and the SBA Police Senior Management Team 

identified the need to expand the capabilities of the SBA Police in the areas of surveillance by providing 

the operatives the necessary tools. 

2. It was therefore arranged for two 01U officers (one from each Division) to visit the Technical 

Surveillance Unit at East Midlands, Derbyshire Police Technical support unit during 12-15/2/20. The 

aim of the visit was to see first-hand the equipment used there and what can be used here. Following 

the visit, the officers were tasked to submit a detailed report with recommendations of surveillance 

equipment/methods/tools/training that fits the needs of the SBA Police and the terrain we are 

operating within. 

3. During the two-day attachment the following areas of improvement where identified: 

• Increase use of smaller cameras; 

• Requirement for improved Video recorder capability; 

• Better equipped workshop and equipped it with various tools; 

• Battery packs that will last longer when deployed; 

• Need for training in Technical surveillance equipment. 

4. The following key findings on requirement outputs were identified: 

Ref Findings 

1 A variety of surveillance cameras that collectively enable imagery to be obtained in low light 

conditions. 

2 The ability to remotely operate those cameras with a pan tilt zoom (PTZ) capability (up to a 

x36 zoom) along with various lens options to enable filters to be utilised. 

3 Ability to house cameras within ruggedized weatherproof casings. 

4 All cameras must be digital HD specification with the ability to utilise memory cards and 

connect to a HD DVR recording device and the ability to connect to an external power supply. 

5 Power sources (variety of alkaline and lithium rechargeable batteries) that enable cameras/ 

DVR's to operate for extended periods (96 hours). Batteries must be able remain stable and 

retain charge at temperatures between 0 and 45 degrees centigrade. Batteries must be 

supplied with protective casings to allow them to be concealed beneath soil and debris for 

extended periods. 



Appendix 1 to 
SC1B — Annex A 

6 HD & SD compatible DVR's that can record imagery from a number of cameras 

simultaneously, compress video onto SD cards. DVR's to have the ability to be operated 

remotely and can facilitate live video streaming. 

7 Workshop tools to maintain and adapt equipment as required. 

8 Through Life Supply of Consumables such as Memory cards and spares. 

9 Training Support on equipment uses and maintenance. 

10 All equipment provided complies with all relevant current UK & EU legislation. 

5. The following user requirement needs were identified: 

Serial User Requirement Recommendation 

General Requirements 

1 All equipment shall have an ability to operate in 0°C 
to + 45°C ambient air temperature. 

1 — Essential. 

2 All cameras and associated transmitting equipment 
shall be weatherproofed and ruggedized to 
withstand persistent rain for periods of up to 5 days. 

1 — Essential. 

3 All equipment (less viewing monitors) shall use 
weatherproofed and ruggedized rechargeable 
batteries, to withstand persistent rain, that can 
provide sufficient power for a minimum of 96 hours 
and maximum of 120 hours. Batteries shall also be 
required to be buried or camouflaged by operatives 
for the duration of a task. 

96 hours — 1 —
Essential 
120 hours — 2 — Highly 
Desirable 

4 All mobile equipment shall have suitable transit 
cases to be protect it whilst being transported 
between operations. 

2 — Highly Desirable 

5 Batteries should be of a single-use type in order to 
improve longevity. Sufficient batteries for a 3-year 
period should be provided, with adequate shelf-life. 

1 — Essential. 

6 All associated cabling shall be provided to connect 
interoperable equipment. 

1 — Essential. 

Fixed No Zoom Camera Requirement 

7 Qty 20 'fixed no zoom' capability cameras. In 
addition to 'General Requirements' section; 

1 — Essential. 

8 All 'fixed no zoom' cameras shall be able to record 
in high definition. 

1 — Essential. 

9 Qty 18 of the cameras shall be capable of operating 
and capturing colour imagery at a minimum low- 
level light level of 0.006 lux or below. 

Minimum of 0.006 lux -
1 — Essential 

10 Qty 2 of the cameras shall be capable of operating 
and capturing black and white imagery at a 
minimum low-level a minimum of 0.00009 lux or 
below. 

Minimum 0.00009 lux -
1 — Essential 



Appendix 1 to 
SC1B -Annex A 

11 Camera shall have the ability to operate for a 
minimum of 4 days unsupported (96 hours) and 
desirably 5 days (120 hours) 

1 - Essential. 

12 The camera shall be adjustable and should the 
ability to provide imagery that can deliver facial 
recognition at a range of between 5 metres and 75 
metres from the target area. 

Distances have room 
for some negotiation. 

13 Camera shall have the ability to connect to a 
separate HD DVR and modem. 

1 - Essential 

14 Camera should have the capability to operate 
utilising a Passive Infra-Red (PIR) detector. 

Highly Desirable. 

Pan Tilt Zoom (PTZ) Camera Requirement 

15 Qt 10 - Total PTZ capability requirement Pan Tilt 
Zoom (PTZ) camera. In addition to 'General 
Requirements' section; 

1 - Essential. 

16 All PTZ cameras shall be able to record in high 
definition. 

1 - Essential. 

17 PTZ cameras shall be remotely adjustable and 
controlled. 

1 - Essential. 

18 Qty 5 of the PTZ camera shall be capable of 
operating and capturing black and white imagery at 
a minimum low-level light level of 0.006 lux 

Minimum of 0.006 lux -
1 - Essential 

19 Qty 5 of the PTZ camera shall be capable of 
operating and capturing black and white imagery at 
a minimum low-level light level of 0.00009 lux 

Minimum of 0.00009 lux 
- 1 - Essential 

20 PTZ cameras shall have the ability to connect to a 
separate HD DVR and modem. 

1 - Essential. 
Evaluation: Pass/Fail 

21 PTZ camera shall have the ability to operate for a 
minimum of 4 days unsupported (96 hours) and 
desirably 5 days (120 hours) 

96 hours - essential. 5 
days - desirable 

22 The cameras shall be adjustable and should the 
ability to provide imagery that can deliver facial 
recognition at a range of between 5 metres and 100 
metres from the target area. 

Distances have room 
for some negotiation. 

Miniature lens ultra-light camera 

23 Qty 20 miniature lens cameras are required for use 
in confined spaces and hidden in objects if 
necessary. In addition to 'General Requirements' 
section; 

1 - Essential. 

24 Camera should have the ability to operate for a 
minimum of 4 days unsupported (96 hours). 

1 - Essential. 

Multi-format test monitors. 

25 Qty 4 test monitors that shall be used to ensure 
cameras are setup and functioning correctly prior to 
extraction of the installing team. Different monitor 
size options should be provided. 

1 - Essential. 

Mobile hard drive recorders (HDR) 
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26 Qty 20 ruggedized DC-powered DVR for recording 
footage during covert surveillance operations. In 
addition to 'General Requirements' section; 

1 — Essential. 

27 HDR shall have at least one HD input for high 
definition imagery. 

1 — Essential. 

28 Capability shall have an integral minimum 4G 
modem capable of operating with Cypriot-sourced 
Sim cards that can transit live-feed' imagery from 
fixed no zoom and PTZ camera systems. 

5G acceptable 

29 Mobile HDR shall have the capability of an RF input 
to allow antenna to be remotely located. 

1 — Essential. 

Drop down audio devices 

30 Qty 4 'drop down' audio devices that can be 
secreted within for example a cup, or rubbish bag. 

1 — Essential. 

31 Drop down devices shall be capable of recording 
audio integrally and for a minimum of 60 mins. 

1 — Essential. 

32 Drop down devices shall be weatherproof. 1 — Essential. 

Mounts 

33 Qty 40 - A variety of different professional camera 
mounts shall be provided to accommodate the 
supplied cameras for covert and non-covert 
installations. 

1 — Essential. 

Surveillance Analysis 

34 Qty 4 High Definition Monitors shall be required to 
review live-streamed' footage and recovered media. 
Screens shall be a minimum of 27" and compatible 
with HDMI and SVGA 

1 — Essential. 

35 Qty 2 computers with latest Windows operating 
system pre-installed. 

1 — Essential. 

36 Viewing software / web-based service shall be 
installed / provided. 

1 — Essential. 

37 Computers shall have the ability to connect to the 
internet. 

1 — Essential. 

38 Qty 2 optical mouse and key board shall be 
required. 

1 — Essential. 

39 Qty 10 portable hard drives with USB connection, 
that shall have a storage capacity of 1TB, for use in 
evidence preservation. 

1 — Essential. 

40 Qty 10 portable hard drives with USB connection, 
that shall have a storage capacity of 2TB, for use in 
evidence preservation. 

1 — Essential. 

41 Qty 10 portable hard drives with USB connection, 
that shall have a storage capacity of 4TB, for use in 
evidence preservation. 

1 — Essential. 



Appendix 1 to
SC1B — Annex A 

Training 

42 A 'Train the trainer' package shall be provided for 2 
pax with classroom and practical scenarios to 
familiarise and train in the use and daily 
maintenance of all supplied equipment. 

1 — Essential. 

Warranty 

43 Equipment shall have 12-month manufacturer's 
warranty. Options for a 24/36-month warranty for all 
electrical equipment shall be provided. 

Desirable option for 
24/36 month 
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PROJECT DELIVERY AND SUPPORT PLAN 

Objective To equip SBA in Cyprus with a functioning TSU department in line with 
identified requirements. 

Start Date Within 2 weeks of awarding and receiving a signed contract. 

Key Outcomes This project will comprise 7 Key Outcomes, this may be extended to 12 if 
extended warranties are taken. 

1. Consult and confirm precise equipment to be supplied. 
2. Acquire 3rd party manufactured equipment. 
3. Manufacture Sonic equipment ordered. 
4. Supply of equipment to client site. 
5. Visit client site (20 days) to conduct; 

• Construction of workshop and Operations room. 
• Installation and configuration of fixed site equipment 
• Audit, test and configuration of all deployment equipment 
• Train staff in operation of equipment (Fixed and Deployable) 
• Develop staff competence in deployment of equipment 
• Develop staff in monitoring of deployed equipment 
• Develop staff in the management and administration of 

product. 
6. Maintenance check of all equipment. 
7. Provide remote support to installed server (3 yr commitment). 
8. *Provide a consolidation event (10 days) of development. 
9. *Provide 12 months extension of warranty (if requested). 
10. *Provide Technical equipment maintenance visit. 
11. *Provide further 12 month extension of warranty (if requested). 
12. *Provide Technical equipment maintenance visit. 

(*- Additionally costed items detailed as 'Draw-down' options.) 

Initial Project 
Meeting 

Within 2 weeks of Contract award. 

Sonic Project Lead Stephen Cherry 
Tech Support Lead Agamemnon Nicolaou 
Production Stephen Cherry 
Training & 
Development 

James Jones 

CHALLENGES SOLUTION/MITIGATION 

1. 1. 
A potential challenge Timeframes will be reviewed to offer increased confidence of delivery 

to this project will be within the agreed timelines. Where impacting factors persist and 
in respect to threaten the agreed timeframes, alternative options will be discussed and 
timeframes, caused 
by global Covid 
restrictions 
impacting on supply 
lines and 
international travel 

considered (eg. Remote training delivery) 
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2. 
Potential for 
emerging Brexit 
inspired issues 
regarding legislation 
and shipping causing 
delays in 
transportation of 
equipment 

2. 
This potential is not foreseen but must be considered. Sonic has 
extensive commercial business and experience in EU Europe, it will 
monitor all potential issues and seek to put in place solutions to any 
challenge arising from this direction in advance of any impacting factor, 
for the Cyprus contract and others throughout Europe. 

3 
The loss of key staff 
from Sonic 

3 
Sonic have a number of staff similarly qualified to the individuals 
proposed to deliver this project, all deliverables will be detailed and a 
succession plan implemented should this challenge present itself. 

SUCCESS STATEMENT 

Sonic will: Provide all Key Objectives (detailed above) within the agree timeframes to 
a standard which meets or exceeds SBA satisfaction. 

SBA will: SBA will provide necessary elements to support the agreed delivery of the 
Key Outcomes, including: 

1. Contribution to project meetings. 
2. Provision of a secure delivery site to receive equipment. 
3. Provision of an appropriate site for workshop installation. 
4. Provision of suitable site for installation of Analysis equipment. 
5. Provision of fixed IP (open port) internet connection for server/s 
6. Provision of staff for training 

RISKS AND ASSUMPTIONS 

1 
Equipment may be 
damaged or lost in 
transit. 

1 
Sonic will have sufficient insurance in place to replace lost or critically 
damaged equipment in transit. Issues requiring minor re-alignment or re-
configuration will be performed by the Sonic technician following the 
equipment in country. 

2 
Sonic staff may be 
injured whilst 
delivering the in- 
country services 

2 
Sonic staff attending will all have been trained in first aid, and are 
experienced in global events, this eventuality is unlikely but cannot be 
dismissed. Sonic holds sufficient insurance to provide private local 
medical services and emergency repatriation if necessary. 

3 
Supplied equipment 
may be damaged 
during installation, 
operation or 
deployment training. 

3 
Some cosmetic blemishes are to be expected when in the deployment 
phase of training, however, providing user instructions have been 
followed, any damage resulting in reduced or failure in operation will be 
subject to a warranty claim. 

4 
The SBA sites are 
active military sites. 
As a result there is 
potential for, action 
or heightened 
security status, not 
caused by Sonic to 
cause the delivery of 
equipment or 

4 
If such an incident occurs causing delay or postponement to the agreed 
supply of equipment or services Sonic will require the recover of any costs 
incurred (at cost against receipt). An imposed delay in installation and/or 
training requiring the visit to be extended will also require the recovery of 
additional staff charges at a negotiated cost per person per day. 
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services to be 
postponed or 
delayed 
TRANSPORTATION 

Non battery 
equipment 

All equipment, material and tools (excluding batteries not installed and 
forming part of a system) required to provide the required equipment and 
services as contracted will be transported in a single shipping container. 
This will be performed "door to door" in 3 weeks from the equipment 
production being completed 

Batteries Batteries falling within the dangerous goods category for shipping due to 
chemistry and/or volume will be transported independent of other 
equipment and materials by specialist carriers. This consignment will 
precede the general equipment delivery. 

STAKEHOLDER ENGAGEMENT 

Due to the nature of this project and sensitivity of surveillance as an investigative tactic Sonic will 
limit its stakeholder engagement to SBA client nominated individuals. Sonic will anticipate any 
necessary engagement with Stakeholders outside SBA (site mangers, community representatives, 
etc) to have been considered and actioned by SBA, and any resulting agreements which impact on 
the project delivery to be shared during scheduled project meetings. 

PERFORMANCE MEETINGS 

The below meetings may have a blended purpose, in that a meeting to advise that equipment has 
been delivered may be combined with the proposed meeting to discuss travel out to deliver 
services. 
Initial Project 
Meeting 

Within 2 weeks of the Contract award SBA and Sonic will conduct an initial 
project meeting when key individuals will be introduced, key outcomes 
will be confirmed against event milestones and Key Performance 
Indicators (KPIs) will be agreed. 

Production Meetings Weekly production meetings will be conducted to update SBA on progress 
and advise planning for logistics involving deliveries and site visits to be 
updated 

Transport/Shipping 
Meetings 

A meeting will be held prior to the shipment of batteries and general 
equipment, detailing the items to be shipped, the carrier details, 
timeframe for delivery and confirming site requirements and identity of 
recipient. 
A further meeting will be held following the receipt of goods, to establish 
the goods have been received and are clear of any import restrictions, 
they are situated convenient for access and to confirm the site visit can 
proceed. 

Site Visit Meetings 1. Travel and contingencies arising in respect to the initial site visit 
may be included as agenda items on other meetings, however, an 
initial site visit meeting will be conducted following the delivery of 
equipment and prior to Sonic staff flying out to exchange or 
confirm previously advised information supporting the visits to 
include, but not limited to: identity of Sonic staff, time and fight 
details, in country contact details exchange, accommodation 
details, in country transport details, work site access protocols, 
etc. 

2. A meeting, on site, will be conducted prior to completion to 
confirm activity conducted meets requirement and any KPIs 
agreed. 
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3. A meeting will be conducted at least 1 week prior to any 
subsequent Sonic visits (Consolidation training; warranty 
maintenance visits) to exchange or confirm previously advised 
information supporting the visits, to include but not limited to; 
identity of Sonic staff, time and flight details, in country contact 
details exchange, accommodation details, in country 
transportation details, work site access protocols, etc. 

4. A meeting will be conducted within 1 week of completion of any 
site visit to confirm the SBA is satisfied with the outcomes of that 
visit. 

5. A "Project Conclusion" meeting will be conducted following 
delivery of the proposed programme of equipment supply, 
installation and development to confirm KPI achievement and 
arrange further meeting requirements required throughout the 
duration of the contracted period. 

6. Post the "project conclusion" meeting a series of Contract 
Progress Meetings will be conducted (number and frequency to 
be agreed) enabling further requirements to be satisfied and 
arising issues to be dealt with. 

Contract Conclusion 
Meeting 

A Contract Conclusion Meeting will be conducted within the final month 
of the contracted period to discuss/negotiate any extension required 
and/or resolve any issues arising. 

Site Requirements During the initial Sonic visit the SBA site/s to be accessed will be work 
sites for Sonic staff. They will require access to 230v power and free 
movement between the equipment storage area and the worksites. Sonic 
staff will require safe storage for personal tools overnight and access to 
an area for refreshment. The worksite area will ideally be climate 
controlled and have fresh air circulation possible (opening windows 
and/or fans), Access to the site should not be time limited as some work 
may need extended hours to be required, any necessary supervision 
should be available and not dictate work cannot commence at an early 
hour or has to cease. Any local or personal commitments must be 
advised prior to the site visit to assist in planning the delivery of services 

EQUIPMENT MAINTENANCE AND / OR CAUBRATION SCHEDULE 

Pre Delivery Each item of equipment (3rd party provided and Sonic manufactured) will 
be conducted to a quality check before shipping to SBA. Computers will 
have software preloaded and will be configured for use. 

Initial Site Visit Each item of equipment will be examined, tested and calibrated on site 
for local operation. Computers loaded with server and video streaming 
software will be calibrated and tested for local connectivity. 

Local Maintenance A local maintenance schedule to be performed by SBA trained staff will be 
designed to include contact details for remote support throughout the 
duration of the Contract. 

Subsequent Sonic 
Site Visits 

A consolidated or Advanced Training/Development site visit may be 
conducted, as a separately costed option, within 6 months of completion 
of the initial installation, configuration, training and development visit/s. 
During this further site visit all equipment will be examined and any 
further configuration/calibration performed. 

Warranty 
maintenance visits 

If extended warranties are taken they will include a 1 week site visit by 
the SME technician for each year extension taken. These will be delivered 
at a date to be agreed no sooner than 6 months and no greater than 11 
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months from a previous visit, the final visit is to be delivered no less than 
2 months before the Contract completion date. 

TIMELINE 

Within 2 weeks of 
contract award 

A meeting will be conducted confirming equipment and services to be 
supplied. 3rd party equipment will be ordered and production of Sonic 
equipment will be commenced. 

Within 12 weeks of 
Contract Award 

All equipment will be received at Sonic, tested, configured and packaged 
for transportation 

Within 15 weeks of 
Contract award 

All equipment will be delivered to the nominated Site at SBA. 

Within 18 weeks of 
Contract award 

Sonic staff will arrive at SBA, Cyprus and deliver services to include: 
construction of workshop and Command post; installation and calibration 
of equipment and training staff. 

• Element 1-10 days Construction, installation, calibration, testing, 
training. 

• Element 2 — 7 days unsupervised practice against tests 
• Element 3 — 10 days training and development of staff in 

deployment of equipment, monitoring and evidential 
management. 

Within 30-40 weeks 
of Contract award 

If selected, Sonic staff arrive at SBA, Cyprus to deliver additionally costed 
consolidation or advanced training and development in deployment of 
equipment. 

Within 20 months of 
Contract award 

If a 12 month extension of warranty is taken, a warranty maintenance 
visit to SBA, Cyprus is delivered. 

Within 32 months of 
Contract award 

If a 24 month extension of warranty is taken, a second warranty 
maintenance visit to SBA, Cyprus is delivered. 

MILESTONES 

Week 2 Equipment is ordered and production is commenced 
Week 12 All equipment is packaged and shipped to SBA, Cyprus 
Week 15 All equipment is received at SBA, Cyprus 
Week 18 Sonic staff commence construction, installation, calibration, testing and 

training in Cyprus 
Week 24 SBA staff are trained in maintenance and operation of all equipment. 

Sonic leave SBA staff with tasks to provide developmental opportunities 
Week 35 Optional additionally costed item — SBA staff receive further development 

instruction and advance tactics instruction building on competencies 
achieved. 
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Redacted 
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`check bar (0) as appropriate Attached. SOS Lithium Phosphate (10E00+4 Elattirillie 
SOS Lithium on (Li-An) Batteries 
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Contact Address 
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HIGH PEAFCRiSues.E BATTEREE 

S Nice Walpole Steel, South Shields. Tyne and A  . NE33 513' 
Te4, +44 0,01191 496 9999 

ill4db.„7,..eivrever car, on.w.tracerpower cant 

SAFETY DATA SHEET 
LITHIUM PHOSPHATE tLIFfliPO4) 

1. PRODUCT IDENTIFrAnos 
Product Nene. LiFeE04 Rischerritibie Battery 
Chemical System LIFerCht 

2. COMPOSITION / NIFORMIATNIN ON NIONEDIENTS 
114PCFITA(1 NOTE. The balmy cell stub not be opened or exposed to heal aL cupoourk i  Owi *Glowing 
ncredieres contained echo could be hermit* ureter erne circumstances, 

Weight S Component CAS P PIE TLy' 

A 0 Lamm Irian PtioeitOrelo 
1.1,04K14) 

 14.715364., 10.0 mgitri3 far iron trim] 5 0 rrigith3 

30 GraphileiC) 744044-0 2.5mfm3(as oust) , 2.ecnittnNas W3.9 

, mere Established 10 Organic Electrolyte NA None Established 
5 Aturriniam _ 7429.90-5 None Established *Nei Eilletilsheit 

5 Copper 7440-50-8 None FoleNtshed terms Established 

'Nevis % Wad is based on approximate parent or the average walla of the Wheel 

3. HAZARDS IDENTIFICATION 
I-or the battery eel, chemical materials are stared h a hermebcally steed Aluminum tannieed cask designed m 
withstand temperatures and pressures encountered during norwiel use. Ait a result during normal use. thsie is no, 
physks1 danger of ir Rion or lapicalon and chernicsi danger of hareedous trisiodele leakage 
However, It mammd to a Are sailed rrachericial shccks, decomposed, added electric tempi try miss-uee gas 
release vent MI be operated The battery rat case wit be breathed and hazardous materials may be lea cad 
Moreover. If heated saw* by the staroundrig fru, hydrogen Noodle gas may be emitted 

lAnst Twain, hazards and effects 
Humor health effects-
. Inhalation. The steam of the electrolyte has an aneldwise Wiwi and stkrukstes a respirator" tract 
• Skin context The **NO of ems ateeirolyie stimuialer. akrt The electrolyte Win omelet iteu eel a sour and *mu-
tation C41 the slam 
• Eye =Sect the slam of the electrolyte ernulates eyes. The electrolyte eye contact r.a.uits a sore and atinsi-
Men on the eye. Eapeoally strong irdsmsnation of the eyee is caused. 
Eimirotiveentel effects Do not throw out it Tito doe  

4,yetifk`, habitttS 
if the elegy tiolyte COMM Witt keittiw, 4 ell gene' le debtmereil hyrAro94n %on** 
Since the leaked skictrlayle a Initanimatee Noud, do not bring dose la ire. 

4. P1RSTAJOIMEASURES 
SOW rearm' cell roseertais 
Inhabits:A fake te the *ern blow hisi?w noes sonde. Seek raiedu aI slIerdson rf necessary. 
slim costae* R DMOVAI corteirinated clothes end slime lewriediatiy Wein sabsneout hailer or contact region 
AIM temp and party of water Immeiballelly 
Eye contact Do not rub In eyes. Immedlaely flush ayes troth elder ,00ntetuously for allot* 15 !Muffin Si 
medical attention inevedretely. 
looesIcrl Make the victim iron* Seett medal 
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IRACER wan/V.1ra c.o , nnwprdcoal 

5. FIRE-FIGHTION MEASURE 

Sipttabis edinguishing mods Prowl of vAarar ostran ifvukis yas ciiivgatt gee. thernocal pander fire 
extinguishing medium and ire team. 

Speck :hazards Corrosive gas MT,' be ecitters okirrig ire 

Spec& methods al ire-fighbrig 'Men the battery burns with other cornbastiblas ids the Ma- assinguidiN 
rrettlx1 ranch =rewords to the combust** items. Extinguish a fire from an up. wind posltbn as resoch as 
paitshte tti Ovoid inhabit:in 

SpeciaiEplealat ego fur Snolighiers. 

Respiratory probation Rosy:irate,/ equipment or, t rot &Alight, 13141 inablii 

1-tared faratedlOri Protective gloves.

Eye protectiary Goa es or patted* glasses (*signed to protect against iquid srplaahlit. 

Sloe and boctf prulecice. FrotectIve dollong 

4. ACCIDENTAL RELEASE MIEA3URE3 

Spited Memel WI malarial. 4 leaked material tenet a WSW y <et ie lu be dealt** orefuly. 

Ptamilone lOr hymen kex 
Ralfettelt *Mod meat:lois web Frottirewe estikorneni iproleirdve glows tract sinitsdne gloves) 

Do not inhale the gas as nxich as peal* kiCHWillf, Wind Shirting as much posahte 

Eniaranms Mat precautions_ 

Do not tem ocit into the emir-coiner& 

Method d clearing up. 

Tex spited sr** are pit into a container. 

The Inked materials shot*, be roped ewe+ dry ricer 

Preverbon of sootre:Itry Pedlar& 

Avail re-etattiring 

DO not Wing the colloottgl mated,* doss to Are 

7. HANDLING AND STORAGE 

HtleKiin 
Prevention of user exposure. tint necessary under normal use. 

Preverbal of fire end espiosion: tad riscrseetry wider nom* Lee. 

PriCatAtori for Sete Modify Do not clomps or WV*, c00% 

Spec* sitho twang sew*.
- New threw ant aids ti a are or expose b nigh temperatures. 
• Do not soak cells in caber or seawater. 
• Do not expose to strong onions. 
• Do not give a strong methancal shod( or Mg 
• Never disoseembki, rowdy or Mon 
• Do not conned the posthe *mond to he negative terminal with decimally concludtve material 
• DI Vie we et ellarcmg we only elbleated elriarge and Mop artettilng to Ina &Mean i4W*i E,11 

Llief manual. 

§*_ @ 

StOrSiae o+Yglillorte Aphid dnecl 00141ht high tamperslik'S. end high humidity. 514:111 01 Cool, dry piece 
(earriperalise: 211 - 35'C, humidly: 45 -14591}. 

Incompallas produolw Ccrskitave materials, mar, SIMPIaier, lotting otodzers and *One acids 
Pasting rnsteral: Insulating and tear proof materials are recommended. 
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11. EXPOSURE CONTROLS / PERSONAL PK/PECTIC/1i 

Engnetring ateasuree /Jae adequate veal/tabu, / and remain/ended oeinayurr ecppment 
Con,' /cilia novo& s 

www.tr c ep A".f.,. '..000/1 

C.omnion canna: al narnta GenerO 
lame 

AC/3IH (20021 

Ti 5/-TWA BEJ 

cote um Ircal I:Moist/Ste 

Aluminum 10 nom' irretsi coarse perboutobe) 
5 ril4ira3 tirRernirebte pattrirmi 
S rivVre I wild M%) 

Catkin 2 rngArt' 

Copper 0.2 rngitn1 Mine) 
.. .. 

Pollyvirivildens Martha t,PV0F) 

Orgent Elattrayie 

ACGII- AnteriOin COMORO:* c Goventreeree1 Indusidel Hygpanises Inc 

'LV-1'141, Threa110/1 Uni Nelda-TiM0 ‘1101600N, Avareg. COOOtirtireabon 
BEI Bolicayeal Expos.ka IncIPC‘ra 

ParsociOyoilenave aeyieweint 

Respiratory prated/on Respirator oath ar cylroier dust mask. Hand protector Prot /NON/ Sik;46b 

Eye protection Gcsgtes or prate /me glasses destined to prated ogans1 Squid splashes 

Sion and both praleviort Working clisthes with Ong sleeves and king trousers 

a PHYSICAL AND CHEMICAL PROPeRTIES 

Physir4 stale anio 
Form Pristrnoto 
Cobr Malefic color Proirioul caorml 
Smelt Odorless 
P+1
Speolic lempisratiomAomporature naves el vtroh &singes In MI5/ li4/1  stale 0OCur 
Rash paint WA 
Epte/on properties: 
Densty wA 
SOlublity welt indic:sbon o1 tt' sotwarliAl Intairahle h water 

WA 

10. STABILITY AND REACTIVITY 

Slobibly: Slab* under non-nal use. hazardous reactions xcumng corder spook concRions 

Condemns to avoid: "Mien a botany mill t alpasect h ar 'Amnia short-arcurl, I crushed, deformed, or cam/A 
lemporsture stove 1151YT rt we gelatine hest era poestErt wife. Do r'  piece 4 in direct emigre or tap 

ruvi (Sty 

IMAGnais to avoil CeeKlikotive Miriarlala vapor seawater. wrong oar Mute and *ono SOX 
Hazardous draxamostaon cooducts• Acrid or haardul cps Is witted Mulor) Are 

11. TORKOLOGICAL INFORMATION 

The rbm.don of the ireernei *el mar** i$ at fe4lowe 

LNhhYn Mon filIcA11!.1*M.r.04) 
Acute letkly' rAp spolostle IMO 
Loral Mete: 1.0renoem 
SensfInatca- The nervous roam at respirator( organs :say boraaw 'armee* 
Csnorec toacifykong terra toricay No apoicabie deas. 
SW meek */ AllhouP it re vary rely s lash of tie skirl atnd ellergic erythema may lasoft 
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-TFRA-CER WWW.iracerp:rwer.0001 

Au-mourn 

Lac GIs AkiMUM riser has rid toxicity. When t goes into a wound, dermatitis they be caused Chronic 
ltuactmlong temp homer. Sy tie long-term inhalation of axrise PartiWelt or fume. t is possible to cause lung 
damage iaturrinurn knot. 

Graphne

Mule loxicrly. Unknown. Local ~la When t goo+ into the eyes. 4 temulatee the eyes. conjunctives, thicken 
e o1 wijaai weaken or odorriatous inflammation pagoda may be ciliated CNonI kat SKOV win text* 
Seee the long-keno ttablion of high levels got graphite coarse patinae:a may become a cause ci a long cloilaido 
or a trade* disease. Carcincigencty. GragAte is not recognized as a cause of canoe, by research organizations 
and natural took substance ressedi orgarizsitaXiii of Cam* 

AuAe toxioty. 60-11:Orng sited worse particulate Ofkirkie a gaetroirileterel &sheering" 'Ayttl rimes end inflam 

mation Tao hypodermic - Rabbit 37Smailig Lccal affects. Cowie particulate stirrweilai the nose and thttsgi 
Eyes we become red and petite If coital is made. Sernittabon: Sonnet:Mon of the skirl rrrary be cauaad oy 
long-term ar noel eve contact_ Reproductive effects: IDLo. or  - Rat 152m8dtg 

Organic Electrolyte 

nine rr toserty. LDI10, oral - Rat 2.000m9lig or more 
Local elects. Unknown. 
54in tmtation Mud! Rattle - PAM 
Ey* irritation study: Rabat! - 'Very Wren! 

12 ECOLOGICAL PlIFORIAATiON 

Pensistenceidegredeblity Do nor t ry or avow out into the sevirrinniwrii 

13- DISPOSAL CONSIDERATIOISS 

Recommended irattods or sale and erremnrnerealy preferred tescipsal. 
• PrOdUCI twaste from realms) Do not threw Out a teed battery col Recycle 4 1'.ough the recycling oomperry, 

or lot* Mundt refuel centre 
• Contaminated pectieging: Nether a container nor packing is conbarrinetsd chime; rennet use 
• 'Atari *banal ielalartal is leaked from a battery dame of as industrial mete cubed to specia controls 

14. TRANSPORT INFORMAT1ON 

In the case of transportation. avoid oesoeure to rogn kinvarature and prevent the tom abort of ern condensation 

Prowl feting, dropping and breakage 

Preteen caftan of cargo piles and water damage. 

The =Saner must be handled cereluly. 

Please refer lb Section 7-HANDUNG AND STORAGE. 

The transport of Lithium km batteries te subject to inlernabOrnil regutation winch can diler d the batteries are 
trammed by art, *ea or rood. There area range oftineit for companies Oreiodirg OEMel wito do not ccerply 
writs those regUletkifie 

Al nadir Pew batteries covered in this document have met the requirements &Me UN Manual of Titre and 
Crewe. Sixth Revised Edition Amendment 1 (STrSGAA.C.141111/PeirefAmend.1 secbon 36.3 minted 'Lawn Wa-
al arid Labium idit BMWs) and tWft blefellte be tramporied. 

/be UN numbers, arid proper slipping names. of Lifter Ion boiler ies. ere as Soicrws 

Ufaliteid - Lithium ion bettente 

Uht3.481 - Oriurn ton batteries weaned In equipment or Picked with equipment 

Lithium --i h antes which hale been transported" tested biA have a pantie monad energy of .1001A4t1 must 
be transported as Class 9 dangerous goads welch impose strict patisaging, labeling and documentation require-
mares on those shipping the product Special Pairing and certficalion is required for those wishing to ship class 9 
daigemus goods. 

Lithium ion ballerios which have been trereponsion IWO end here a txxitrbie Weed energy d .f1OCOAth are as
horn dangerous goals regLiabons but sill have spread padkaging, iabaing and document requirement* 

There are restrictions on the renew and sae of Lilian) ton battens wrath Gan be Wan on toad armee (as 
carry on or checked In luggaget. 

Please =tact Tracer Poem for full delais of transport requirements Pegs 4 of 
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15. REGULATORY INFORMATION 

ReVations specitcaly apptcabie to the orcouct 

INT/i DGR lair tanspcs-lahon: 

IPAO Code Ise; trarscomatal I 

US DepapIrnent of T ransportation 49 Code or Federal Reculattons _MN 

Mars Disposal and Pubic Clearnrog Law Psalm' 
Li,* for Promotion of ElfitclPoe Utiftatkr of resources DepoN 

16. OTHER INFORMATION 

The inforrnstion tcotained n Ma Safety data thNel basixl on the pr wit alelt• of looyekidge and curreni 
legislator.

Thy Ace/ data sheet provides weance an heath, 5afetr and enyannelal wads ci CM puthoct iiid *out 
nut be 17J/Ititilied se any worlartee of technical performance or turitabdity Ix particular appicattora 
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Rai PERFQiMANC:E BATTERIES 

6 'A'est lAralpda titer South 5hicilds 
Tel -.4.4 101191 49 90S0 

Email in fotera cerponer . corn 

SAFETY DATA SHEET 
LITHIUM ION ttl-ion) BATTERIES 

1. PRODUCT IDENTIFICATION 
Product name Lithium Ion rechargeable b anes 

ark Mtilf. . NEM &EY 

maw traocepthow (ism 

2. COMPOSITION I INFORMATION ON INGREDIENTS 

IMPORTANT NOTE The battery sail stiouict rot be opened or expose:1,a hest as exposuret the tolowring 
irignidipnts axitainlal -Wail be lumodul und04 Wows Orrouttlatenote 

INGRECHENTS 
CONTENT 

of Wor i% t) CAS Nc. EINECE 

UMW-it Cobalt Cadde ILICa0Z 35 
, 

12180-79-3 235-362-0 

Carbon (Orapheaj 23 770242-5 231-9b0-3 

IiPF6 21 21324-40-3 244-144-7

Cu 10  7440-50-0 231-159-0 

Ph 3 - _ 74410-W-0 231.1114 

Al a 7422-90-5 231-072-3 

% kited IS Wood on approstmeto perfAint of Irie ,mirage  weight of the battery 

3. HAZARDS IDEPMFICATION 

Fa the battery c,  chemical materials are stored m a henreocally sealed Aluminum laintaled case 64004 to 
withstand Immature' and pressures encountered during normal use. As a result, durirg normal use. Item is re) 
physical danger of isrition or 07006041 end charniCei deogef of hazardous rovieriais' leakage. 

Hawevef If exposed trap ire. lidded mecnerocel shsecks decembceed, added eletevc Wen by rwissuse tie gas 
release vent wi be overatissi The battery cl  case ell be breached end hetearkus meters:1s NW be released 

lAcsit imperiled !mixes's and offsets 

Hurler health elects. 
• trinaladdl: The steers of the erecter' PISS troetstheeal Wien and striuteles a respiratory tract 
• Skin sontea The stew of the eiettrt*ie Nio711141,46 On The eledrolyle dal Donald causes a sore and stirnu-
Loon CT Or skin 
*Eye =tact The steam at the siadralyts simulates eyes. TN vier Mips aye contact coups a eon acid stow-
loon on the eye. Especially. Wang rdammation of the eyes is caused 

Enrirtirvverkii effects Do not throw out it i ieroiraWinient 

4, FIRST-AID MEASURES 

oierftal oniiietites 

Inhalation' Make the victim blow hisdhef nose. gin*. Sees. nreckel attention if necessary. 

oordect Remove oonternsatad dares end shoes keenecastely. eitteneOuti matter or contact region 
wit soap and platy of %War ininedeleily. 

Eye contact: Do not rub In eyes. Immediately flush eyes 1ih eater oorenuously for el Neat 15 minutssi Seth 
Medical attention inneistek. 

Inoestrort fake the victim yogurt Seek rneftel efinotion. 

leaue 1. Jan 2019 Paso 1 0(4 
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5 FIRE-FIGHTING MEASURE 

Suitatilo a guwhtog fr404.1s0 Nfitty ul wilikir tirmikati gas rreinen oas chemical wade' Ire 
extri9Jahry medium and toe loam 
Specific razards Correatia gas may be emitted Miring tire 
Sweat methods ot Ire-figtrhrs; 'Men the battery burns loath other osmhoilibitre, use the fre- eibopuishob 
method winch corresponds to the combustbe awns Extrigush a fee from an up- *And pcielice so migsi es 

poen** to audit intletation 

5potaai prOtkiCthi* Eduipredint Ikrr tirakiniera 
Rs eptreloni votoonon: Rooptistory o1 ix if not oivailabie. dim ma*. 

Hand FrolediOn Proisodon glow* 
Eye protectoce Goggle* or proudly* glasses diestcyled to Prowl agoirtat liquid *ashes 

so Rd I14dy ptceecboe. Preteat* aating, 

▪ ACCIDENTAL RELEASE MEASURES 

Soiled vernal MI inditootat incitiding WW1 rosabee torn a hettety cal, is to oe deet with carekity 

Net:Sutler* !Of !roman. body
Rotnovo splI4 .Nth pitAiKnve ^ Iryt ,:noNkii:th,40 leaven and protective gloves: 
De not inhale tie gas as m4,icti as poraibla Metal:war avoid touching apt rr1i as possible. 

Ernitronmerear precaaccs' 
Da not throw out into the envronment. 

Method of cleaning up: 
I he spilled scads are put into a minimiser 

The leaked materials shoutd he limed oft wan dry doer 

Prevention of secondary hezen 

AmOki nr-sceerning 

Do not bring dot colleolad matonals cross to fro 

7. HANDLING AND STORAGE 
*landing 

oreventcri ot user exposure Not neceseary under norrnai use. 

Prevention of ire and orploision Not neves:wry under normal use 
Preicaultion for este handing Do Me damage or remove Ihe external casino 
Sped& hide handkig artrioo 
• Haver how out calk In a We or expose to high temperas:as 
• Lb not soak oats in valor. 

Do not expsee to strong coddlers 
Do neat siva a strong mechanic* *nods of ring 

• Never disasseratte, molly or deform 
• Do not correct the or:salve terminal to the negative terminal wets alectricialy condUillve Matenal. 
• In the case of charging, use onty dedicated charger and charge accreting t  the OOKINCret ePedrold Inr the 

user manual 

515!109e 
5aoroge conditions. Award tired aunts** high teirripbrattife. and rage'' hunidity. Store m coal Pty Mc* 
011111fikfalfil 2:0 - WC, hut/idly: dle - 95%4 
knoonspalthia products. Conduct*, mabireds, *star, satierlaw, arena outriders and *hang adds 

 • malanat Invaliding and Isar soot materues are recorroriencted. 

Issue 1 sler 2419 Page 2 of 4 
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EXPOSURE CONTROLS 1 PERSONAt. PROTECTION 
gilineering mow** tine adequate vonlhodun and rroomr-itricirid pe,sonsi squprnert 
- ,sporatory protector Respirator irtri air cylcciar dust mask -land pfUliodiCP PrViedire5acves 
Eye protection Goggles or protective glasses designed to woad against liquid oploshes 
!SM. and body croak:bon: Working clothes wet long stories and long trousers 

$. PHYSICAL AND CHEMICAL PROPERTIES 
ilf-niaf 

Phr;itai Ogle Sold 
Form Cylndncal 
L.:clor Slack 
Smell: Odorless 

NJA 
5t it terrpootureorlemperalore enngarr id irtikiN changes' in chreiesi owe our 
Ras*, poet VA 
brioaxxl properties: Mill 
Devitt!. WA 
Sc.A.krity IPA indookri Ulttrr Watt!' 

VA 

10. STABILITY AND REACTIVITY 

Sialailtc Stable under normal use hazardous reacbcris Qom/Ting under specific conditions 

Cunditions to amid When a battery vet is exposed io an external shal-circut is crushed cloiormod ix arc ?d 
Io hi iempec*a'e above 100T, it wit generate NM and tree Do not place rt n Ansa sunlight or high 
humidity 

matotiairi t0 amid' COnduottis mobocrat. riearvoter. strong coridaert erid strong acids 
Hazaroous decomposition products' Acrid or harmful gas is weed danng We 

11, TOXICOLOGICAL NIFORMATION 

CAS NO RETCS 
12190-70-3 NOM kit 
7702-42-5 LID9689600 
2132440 3 None Wad 
740-02-0 CiR5960000;QR6120100,0R056d000 CP7120000 
7460-6)-8 G15325000.417440000:0175103000 
7420-90-S 13D0330000 SC1020003 

12. ECOLOGICAL INFORMATION 

Persertanceldegractabilty: Do not oisy o thrcor out into the environment 

13. DISPOSAL CONSIDERATIONS 

Disposal means' According to national and local taws and regulations 
Recommended methods for safe and erririronmenraily preferred disposal 
Product (sea% iota retidueo. Do not WOW out a used battery veil. Recycle t through the recycling cornpartf 
ar local (YWCA WIMP name 

• Consorrinalad priciuning Horror a Nantairoot nor pocking ip CeStillen Canord during nomad Lae. 
%her internal material is leaked from a baeorry, discos* of as iricksesiel waste !Fueled to special consols 
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14. TRANSPORT INFORMATION 

Ir rho Laid' ar trardponalen arreeed arporeuro eu Wrorgaturie and pieveret the forrreaticr1 at any conderesatm 
Prederl taring droppreg and breakage 

Preeert colapse at caigc piles are warier damage 

The cr.rtainer mast be handled caretier 

Phase refer to Sect= 7,t4ANOLING AJ S I OPAGE 

The transport ca4 Uthium ion butierbas alibied to inlemebonal regulalcn which can deter it the tialierias are 
irfrtspented try at. sea or road Thee* area ging. or lines ior tOmpeners (irk-Wong OEMs' who do not wryly 
oath these regulations 

Al Tracer Parer baleries cowed In this document, have mel the requirernenla of the UN Mirka of Teas rd 
Clem Fah Reused Edition (SIISGMC 1411 lner.5 section 38.3 errand 'Liven Inater and I dhlorn 

blattenes-) and mn therefore oe transported 

The UN numbers and proper shipping names. at Litium Ion batteries, are as *claws 

UN34  - Lithium kr tielindete 

LIN34141 - t tbiurn ku teirbedete <dnbiireed in *quip w'1 of packed qtr equprnent 

Ltreum ion battened which nave been transportation tested but nava a poosibie ate rad energy of 10:14!1h trust 
be trarespcciad as Class 9 darigero-es goods relearn impose strict packaging, totaling and tioponaniaikin teerieee-
ments an those slipping the proclua Special taring and certificalton a requred for those wiehng b3 ship Jaee 9 
dangerous goads 

LON" ton MUNN obiCh nail* WW1 ininepOrtatiOn Waked and lave a bbasible stored energy of -003111.1) are 
accepted from dangerous goods ragulaboris but all have special pan-aging. Meting and document 
requrements 

There are restrid3ons on the number and ere of Lithium eon bawled *tech can be taken on board aerial flit 
wry on on checked i luggage) 

15. REGULATORY INFORMATION 

Ragastkris satielacally applicant to the product 

IATA-OGR lair transportattni 

11.40-INCAO Code (sea transportation) 

US Department of Transportation 49 Code of Federal Regulations (USN 

Wastes Disposal and Pubic Cleaning Law Pawl] 

Lew kr Prumobon of Etter:eve UlAtetrar od riraitiolea [Japan( 

1le. OTHER INFORMATION 

fhe information contained in the Safety data sheet is based on the present stale of knowtedge and wawa 
legislator. 

Ns safety data sheet provides guidlareze on heath, safety and eeir:eve weeriellal aspects of the product and should 
we be enneruad as any warantaaof raennittai parbmwanco cis aullabitty irr psnicalky apphoebons. 


