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DPS Schedule 6 (Order Form Template and Order 
Schedules) 
 
Order Form  
 
 
ORDER REFERENCE:  C114300 
 
THE BUYER:   Department of Health and Social Care on 

behalf of the Secretary of State for Health 
  
BUYER ADDRESS   39 Victoria Street, London, SW1H 0EU 
 
THE SUPPLIER:    Ipsos (Market Research) Limited, trading as Ipsos UK 

SUPPLIER ADDRESS:   3 Thomas More Square, London E1W 1YW 

REGISTRATION NUMBER:  01640855 

DUNS NUMBER:         227358512 

DPS SUPPLIER REGISTRATION SERVICE ID: [SQ-ABE7ZEU] 

 
APPLICABLE DPS CONTRACT 
 
This Order Form is for the provision of the Deliverables and dated 9th January 2023. 
 
It’s issued under the DPS Contract with the reference number RM6126 for the 
provision of ASC - Workforce Employee Survey. 
 
DPS FILTER CATEGORY(IES): 

Adult social care, Quantitative, Online, Postal, Telephone, Cognitive interviewing / 
testing, Rapid Evidence Assessment (REA), Literature Review / Narrative Review / 
Narrative Literature Review, England 
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ORDER INCORPORATED TERMS 
The following documents are incorporated into this Order Contract. Where numbers 
are missing we are not using those schedules. If the documents conflict, the 
following order of precedence applies: 

1. This Order Form including the Order Special Terms and Order Special 
Schedules. 

2. Joint Schedule 1(Definitions and Interpretation) RM6126  
3. DPS Special Terms – Not Used 
4. The following Schedules in equal order of precedence: 

 
 
● Joint Schedules for RM6126 

o Joint Schedule 2 (Variation Form)  
o Joint Schedule 3 (Insurance Requirements) 
o Joint Schedule 4 (Commercially Sensitive Information) 
o Joint Schedule 6 (Key Subcontractors)   
o Joint Schedule 10 (Rectification Plan)     
o Joint Schedule 11 (Processing Data)   

● Order Schedules for RM6126    
o Order Schedule 1 (Transparency Reports) 
o Order Schedule 2 (Staff Transfer) 
o Order Schedule 3 (Continuous Improvement) 
o Order Schedule 5 (Pricing Details)     
o       
o Order Schedule 9 (Security)          
o Order Schedule 10 (Exit Management)       
o Order Schedule 14 (Service Levels)      
o Order Schedule 15 (Order Contract Management)    
o Order Schedule 20 (Order Specification)     

5. CCS Core Terms (DPS version) v1.0.3 
6. Joint Schedule 5 (Corporate Social Responsibility) RM6126 

Order Schedule 4 (Order Tender) as long as any parts of the Order Tender 
that offer a better commercial position for the Buyer (as decided by the Buyer) 
take precedence over the documents above. 
 

No other Supplier terms are part of the Order Contract. That includes any terms 
written on the back of, added to this Order Form, or presented at the time of delivery.  
 
ORDER SPECIAL TERMS 
The following Special Terms are incorporated into this Order Contract: 
Prior to publishing any deliverables from this research, prior approval must 
be sought from the supplier to ensure compliance with their obligations 
under ESOMAR and the Market Research Society Code of Conduct.  
Any IP related to the ASCOT toolkit including any new measures created in 
this project will remain the sole property of University of Kent who will be 
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licensing the ASCOT measures to the contracted supplier. The license will 
follow the following stipulations: 

- be restricted to a specific purpose so in this case 'for use in the ASC workforce 
employee survey' 

- restricts any type of modification, i.e. the metrics should not be changed or tweaked 
once UoK has finalised it, it should be used in full as specified.  

- Request that the metrics are referenced correctly (as it is in the Adult Social Care 
Survey) 

In amendment to Core terms 3.3, the new wording shall be as follows: 
3.3.1 Late Delivery of the Services MAY be a Default of an Order Contract.   
ORDER START DATE:   23rd January 2023 
 
ORDER EXPIRY DATE:    23rd January 2025 
 
ORDER INITIAL PERIOD:   24 months 
DELIVERABLES  
See details in Order Schedule 20 (Order Specification) 
 
MAXIMUM LIABILITY  
The limitation of liability for this Order Contract is stated in Clause 11.2 of the Core 
Terms. 
 
The Estimated Year 1 Charges used to calculate liability in the first Contract Year is 
£323,009 ex VAT 
 
ORDER CHARGES 
See details in Order Schedule 5 (Pricing Details) 
 
REIMBURSABLE EXPENSES 
None 
 
PAYMENT METHOD 
Payment will be via BACS 
 
BUYER’S INVOICE ADDRESS:  
The Supplier will issue Electronic Invoices in accordance with the agreed Payment Profile. 
All invoices must be sent to: 
Mb-paymentqueries@dhsc.gov.uk 
All invoices must include: 
A valid purchase order number (PO Number) 
 
BUYER’S AUTHORISED REPRESENTATIVE 

 

 
 
 
BUYER’S ENVIRONMENTAL POLICY 

Redacted
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N/A 
 
BUYER’S SECURITY POLICY 
N/A 
 
SUPPLIER’S AUTHORISED REPRESENTATIVE 

 

 
 

 
SUPPLIER’S CONTRACT MANAGER 

 

 
 
PROGRESS REPORT FREQUENCY 
On the first Working Day of each calendar month 
 
PROGRESS MEETING FREQUENCY 
Quarterly on the first Working Day of each quarter 
 
KEY STAFF 
N/A 
 
KEY SUBCONTRACTOR(S) 

 

  
 
General for all work under this framework (already agreed): 

Ipsos Operations which are part of Ipsos UK – scripting online questionnaire and 
carrying out telephone fieldwork (if required). Duration of contract. 
Rackspace to manage our network/servers. Duration of contract.  
 
 
E-AUCTIONS 
Not Applicable 
 
COMMERCIALLY SENSITIVE INFORMATION 
See schedule 4 
All information listed as part of appendix A provided jointly with the proposal (entitled 
‘Appendix A – Confidential/Commercially Sensitive Information Ipsos') 

Redacted

Redacted

Redacted
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All names and signature in the contract documents and in the proposal’ appendix D 
(form of tender) 
Organisations listed as key subcontractors in the contract documents or proposal 
Staff information in order schedule 7 
 
SERVICE CREDITS 
N/A 
 
ADDITIONAL INSURANCES 
N/A 
 
GUARANTEE 
N/A 
 
SOCIAL VALUE COMMITMENT 
The Supplier agrees, in providing the Deliverables and performing its obligations under 
the Order Contract, that it will comply with the social value commitments in Order 
Schedule 4 (Order Tender) 
 

For and on behalf of the Supplier: 

For and on behalf of the Buyer: 

Redacted

Redacted
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Order Schedule 1 (Transparency Reports) 
1.1 The Supplier recognises that the Buyer is subject to PPN 01/17 (Updates to 

transparency principles v1.1 
(https://www.gov.uk/government/publications/procurement-policy-note-0117-
update-to-transparency-principles). The Supplier shall comply with the provisions 
of this Schedule in order to assist the Buyer with its compliance with its 
obligations under that PPN. 

 
1.2 Without prejudice to the Supplier's reporting requirements set out in the DPS 

Contract, within three (3) Months of the Start Date the Supplier shall submit to the 
Buyer for Approval (such Approval not to be unreasonably withheld or delayed) 
draft Transparency Reports consistent with the content requirements and format 
set out in the Annex of this Schedule. 

 
1.3 If the Buyer rejects any proposed Transparency Report submitted by the 

Supplier, the Supplier shall submit a revised version of the relevant report for 
further Approval within five (5) days of receipt of any notice of rejection, taking 
account of any recommendations for revision and improvement to the report 
provided by the Buyer. If the Parties fail to agree on a draft Transparency Report 
the Buyer shall determine what should be included. Any other disagreement in 
connection with Transparency Reports shall be treated as a Dispute. 

 
1.4 The Supplier shall provide accurate and up-to-date versions of each 

Transparency Report to the Buyer at the frequency referred to in the Annex of 
this Schedule. 

  

https://www.gov.uk/government/publications/procurement-policy-note-0117-update-to-transparency-principles
https://www.gov.uk/government/publications/procurement-policy-note-0117-update-to-transparency-principles
https://www.gov.uk/government/publications/procurement-policy-note-0117-update-to-transparency-principles
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Annex A: List of Transparency Reports 
Title  Content  Format  Frequency  
Performance
  

Breakdown of 
meetings 
specifying 
attendees, 
purpose of the 
meeting and 
agenda 

Written Update – 
PDF Emailed to 
Authority 
Representative 

Upon request 

Performance 
management 

Performance 
reports and 
measure against 
KPIs. 
Rectification 
strategy for 
missed KPIs. 

Written Update – 
PDF Emailed to 
Authority 
Representative 

Upon request 

Sub-contractor Breakdown of 
activity 
performed. 

Written update – 
PDF Emailed to 
Authority 
Representative 

Upon request 
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Order Schedule 2 (Staff Transfer) 

Buyers will need to ensure that appropriate provisions are included to deal with staff 
transfer on both entry and exit, and, irrespective of whether TUPE does apply on entry 
if there are employees eligible for New Fair Deal pension protection then the 
appropriate pensions provisions will also need to be selected. 

If there is a staff transfer from the Buyer on entry (1st generation) then Part A shall 
apply. 

If there is a staff transfer from former/incumbent supplier on entry (2nd generation), 
Part B shall apply. 

If there is both a 1st and 2nd generation staff transfer on entry, then both Part A and 
Part B shall apply. 

If either Part A and/or Part B apply, then consider whether Part D (Pensions) shall 
apply and the Buyer shall indicate on the Order Form which Annex shall apply (either 
D1 (CSPS), D2 (NHSPS), D3 (LGPS) or D4 (Other Schemes)). Part D pensions may 
also apply where there is not a TUPE transfer for example where the incumbent 
provider is successful. 

If there is no staff transfer (either 1st generation or 2nd generation) at the Start Date 
then Part C shall apply and Part D pensions may also apply where there is not a TUPE 
transfer for example where the incumbent provider is successful. 

If the position on staff transfers is not known at the bid stage, include Parts A, B, C 
and D at the bid stage and then update the Buyer Contract Details before signing to 
specify whether Parts A and/or B, or C and D apply to the Contract. 

Part E (dealing with staff transfer on exit) shall apply to every Contract. 

For further guidance on this Schedule contact Government Legal Department’s 
Employment Law Group] 

1. Definitions

1.1 In this Schedule, the following words have the following meanings and they 
shall supplement Joint Schedule 1  (Definitions): 
“Acquired Rights 
Directive”  

1 the  European  Council  Directive 77/187/EEC  on the 
approximation of laws of European member states 
relating to the safeguarding of employees’ rights in the 
event of transfers of undertakings, businesses or parts 
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of undertakings or businesses, as amended or re-
enacted from time to time; 

2  
"Employee 
Liability" 

3 all claims, actions, proceedings, orders, demands, 
complaints, investigations (save for any claims for 
personal injury which are covered by insurance) and 
any award, compensation, damages, tribunal awards, 
fine, loss, order, penalty, disbursement, payment 
made by way of settlement and costs, expenses and 
legal costs reasonably incurred in connection with a 
claim or investigation including in relation to the 
following: 
a) redundancy payments including contractual or 

enhanced redundancy costs, termination costs 
and notice payments;  

 b) unfair, wrongful or constructive dismissal 
compensation; 

 c) compensation for discrimination on grounds 
of  sex, race, disability, age, religion or belief, 
gender reassignment, marriage or civil 
partnership, pregnancy and maternity  or sexual 
orientation or claims for equal pay;  

 d) compensation for less favourable treatment of 
part-time workers or fixed term employees; 

 e) outstanding employment debts and unlawful 
deduction of wages including any PAYE and 
National Insurance Contributions; 

 f) employment claims whether in tort, contract or 
statute or otherwise; 

 g) any investigation relating  to  employment 
matters by the Equality and Human Rights 
Commission or other enforcement, regulatory or 
supervisory body and of implementing any 
requirements which may arise from such 
investigation; 

"Former 
Supplier" 

a supplier supplying services to the Buyer before the 
Relevant Transfer Date that are the same as or 
substantially similar to the Services (or any part of the 
Services) and shall include any Subcontractor of such 
supplier (or any Subcontractor of any such 
Subcontractor); 
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"New Fair Deal" the revised Fair Deal position set out in the HM Treasury 
guidance:  "Fair Deal for Staff Pensions: Staff Transfer 
from Central Government" issued in October 2013 
including: 

(i) any amendments to that document 
immediately prior to the Relevant 
Transfer Date; and 

(ii) any similar pension protection in 
accordance with the Annexes D1-D3 
inclusive to Part D of this Schedule as 
notified to the Supplier by the Buyer; 

“Old Fair Deal” HM Treasury Guidance “Staff Transfers from Central 
Government: A Fair Deal for Staff Pensions” issued in 
June 1999 including the supplementary guidance “Fair 
Deal for Staff pensions: Procurement of Bulk Transfer 
Agreements and Related Issues” issued in June 2004; 

"Partial 
Termination" 

the partial termination of the relevant Contract to the 
extent that it relates to the provision of any part of the 
Services as further provided for in Clause 10.4 (When 
CCS or the Buyer can end this contract) or 10.6 (When 
the Supplier can end the contract); 

"Relevant 
Transfer" 

a transfer of employment to which the Employment 
Regulations applies; 

"Relevant 
Transfer Date" 

in relation to a Relevant Transfer, the date upon which 
the Relevant Transfer takes place. For the purposes of 
Part D: Pensions and its Annexes, where the Supplier 
or a Subcontractor was the Former Supplier and there 
is no Relevant Transfer of the Fair Deal Employees 
because they remain continuously employed by the 
Supplier (or Subcontractor), references to the Relevant 
Transfer Date shall become references to the Start 
Date; 
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"Staffing 
Information" 

in relation to all persons identified on the Supplier's 
Provisional Supplier Personnel List or Supplier's Final 
Supplier Personnel List, as the case may be, such 
information as the Buyer may reasonably request 
(subject to all applicable provisions of the Data 
Protection Legislation), but including in an anonymised 
format: 
(a) their ages, dates of commencement of 

employment or engagement, gender and place of 
work; 

 (b) details of whether they are employed, self-
employed contractors or consultants, agency 
workers or otherwise; 

 (c) the identity of the employer or relevant contracting 
Party; 

 (d) their relevant contractual notice periods and any 
other terms relating to termination of 
employment, including redundancy procedures, 
and redundancy payments; 

 (e) their wages, salaries, bonuses and profit sharing 
arrangements as applicable; 

 (f) details of other employment-related benefits, 
including (without limitation) medical insurance, 
life assurance, pension or other retirement 
benefit schemes, share option schemes and 
company car schedules applicable to them; 

 (g) any outstanding or potential contractual, 
statutory or other liabilities in respect of such 
individuals (including in respect of personal injury 
claims); 

 (h) details of any such individuals on long term 
sickness absence, parental leave, maternity 
leave or other authorised long term absence;  

 (i) copies of all relevant documents and materials 
relating to such information, including copies of 
relevant contracts of employment (or relevant 
standard contracts if applied generally in respect 
of such employees); and 
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(j) any other "employee liability information" as such 
term is defined in regulation 11 of the 
Employment Regulations;  

"Supplier's Final 
Supplier 
Personnel List" 

a list provided by the Supplier of all Supplier Staff whose 
will transfer under the Employment Regulations on the 
Service Transfer Date; 

"Supplier's 
Provisional 
Supplier 
Personnel List" 

a list prepared and updated by the Supplier of all 
Supplier Staff who are at the date of the list  wholly or 
mainly engaged in or assigned to the provision of the 
Services or any relevant part of the Services which it is 
envisaged as at the date of such list will no longer be 
provided by the Supplier; 

"Term" the period commencing on the Start Date and ending on 
the expiry of the Initial Period or any Extension Period 
or on earlier termination of the relevant Contract; 

"Transferring 
Buyer 
Employees" 

those employees of the Buyer to whom the Employment 
Regulations will apply on the Relevant Transfer Date; 

"Transferring 
Former Supplier 
Employees" 

in relation to a Former Supplier, those employees of the 
Former Supplier to whom the Employment Regulations 
will apply on the Relevant Transfer Date. 

2. INTERPRETATION 

2.1 Where a provision in this Schedule imposes any obligation on the Supplier 
including (without limit) to comply with a requirement or provide an indemnity, 
undertaking or warranty, the Supplier shall procure that each of its 
Subcontractors shall comply with such obligation and provide such indemnity, 
undertaking or warranty to CCS, the Buyer, Former Supplier, Replacement 
Supplier or Replacement Subcontractor, as the case may be and where the 
Subcontractor fails to satisfy any claims under such indemnities the Supplier 
will be liable for satisfying any such claim as if it had provided the indemnity 
itself. 

2.2 The provisions of Paragraphs 2.1 and 2.6 of Part A, Paragraph 3.1 of Part B, 
Paragraphs 1.5, 1.7 and 1.9 of Part C, Part D and Paragraphs 1.4, 2.3 and 2.8 
of Part E of this Schedule (together “Third Party Provisions”) confer benefits on 
third parties (each such person a “Third Party Beneficiary”) and are intended to 
be enforceable by Third Party Beneficiaries by virtue of the CRTPA.   

2.3 Subject to Paragraph 2.2 above, a person who is not a Party to this Order 
Contract has no right under the CRTPA to enforce any term of this Order 
Contract but this does not affect any right or remedy of any person which exists 
or is available otherwise than pursuant to that Act.  



Order Schedule 2 (Staff Transfer) 
Order Ref:  
Crown Copyright 2021  
 

 
RM6126 - Research & Insights DPS 
Project Version: v1.0   6 
Model Version: v3.4 

2.4 No Third Party Beneficiary may enforce, or take any step to enforce, any Third 
Party Provision without the prior written consent of the Buyer, which may, if 
given, be given on and subject to such terms as the Buyer may determine. 

2.5 Any amendments or modifications to this Order Contract may be made, and 
any rights created under Paragraph 2.2 above may be altered or extinguished, 
by the Parties without the consent of any Third Party Beneficiary.   

3. Which parts of this Schedule apply 

Only the following parts of this Schedule shall apply to this Call Off Contract: 

o Part C (No Staff Transfer on the Start Date) 
o Part E (Staff Transfer on Exit) 
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PART C: NO STAFF TRANSFER ON THE START 
DATE 
1. What happens if there is a staff transfer 

1.1 The Buyer and the Supplier agree that the commencement of the provision of 
the Services or of any part of the Services will not be a Relevant Transfer in 
relation to any employees of the Buyer and/or any Former Supplier.   

1.2 If any employee of the Buyer and/or a Former Supplier claims, or it is 
determined in relation to any employee of the Buyer and/or a Former Supplier, 
that his/her contract of employment has been transferred from the Buyer and/or 
the Former Supplier to the Supplier and/or any Subcontractor pursuant to the 
Employment Regulations or the Acquired Rights Directive then: 

1.2.1 the Supplier shall, and shall procure that the relevant 
Subcontractor shall, within 5 Working Days of becoming aware 
of that fact, notify the Buyer in writing and, where required by the 
Buyer, notify the Former Supplier in writing; and 

1.2.2 the Buyer and/or the Former Supplier may offer (or may procure 
that a third party may offer) employment to such person within 
15 Working Days of the notification from the Supplier or the 
Subcontractor (as appropriate) or take such other reasonable 
steps as the Buyer or Former Supplier (as the case may be) it 
considers appropriate to deal with the matter provided always 
that such steps are in compliance with applicable Law. 

1.3 If an offer referred to in Paragraph 1.2.2 is accepted (or if the situation has 
otherwise been resolved by the Buyer and/or the Former Supplier),, the 
Supplier shall, or shall procure that the Subcontractor shall, immediately 
release the person from his/her employment or alleged employment. 

1.4 If by the end of the 15 Working Day period referred to in Paragraph 1.2.2:  
1.4.1  no such offer of employment has been made;  
1.4.2 such offer has been made but not accepted; or 
1.4.3 the situation has not otherwise been resolved;  

the Supplier may within 5 Working Days give notice to terminate the employment or 
alleged employment of such person.  

 
1.5 Subject to the Supplier and/or the relevant Subcontractor acting in accordance 

with the provisions of Paragraphs 1.2 to 1.4  and in accordance with all 
applicable employment procedures set out in applicable Law and subject also 
to Paragraph 1.8 the Buyer shall: 
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1.5.1 indemnify the Supplier and/or the relevant Subcontractor against 
all Employee Liabilities arising out of the termination of the 
employment of any of the Buyer's employees referred to in 
Paragraph 1.2 made pursuant to the provisions of Paragraph 1.4 
provided that the Supplier takes, or shall procure that the 
Subcontractor takes, all reasonable steps to minimise any such 
Employee Liabilities; and  

1.5.2 procure that the Former Supplier indemnifies the Supplier and/or 
any Subcontractor against all Employee Liabilities arising out of 
termination of the employment of the employees of the Former 
Supplier referred to in Paragraph 1.2 made pursuant to the 
provisions of Paragraph 1.4 provided that the Supplier takes, or 
shall procure that the relevant Subcontractor takes, all 
reasonable steps to minimise any such Employee Liabilities. 

1.6 If any such person as is described in Paragraph 1.2 is neither re employed by 
the Buyer and/or the Former Supplier as appropriate nor dismissed by the 
Supplier and/or any Subcontractor within the 15 Working Day period referred 
to in Paragraph 1.4 such person shall be treated as having transferred to the 
Supplier and/or the Subcontractor (as appropriate) and the Supplier shall, or 
shall procure that the Subcontractor shall, comply with such obligations as may 
be imposed upon it under Law. 

1.7 Where any person remains employed by the Supplier and/or any Subcontractor 
pursuant to Paragraph 1.6, all Employee Liabilities in relation to such employee 
shall remain with the Supplier and/or the Subcontractor and the Supplier shall 
indemnify the Buyer and any Former Supplier, and shall procure that the 
Subcontractor shall indemnify the Buyer and any Former Supplier, against any 
Employee Liabilities that either of them may incur in respect of any such 
employees of the Supplier and/or employees of the Subcontractor. 

 

1.8 The indemnities in Paragraph 1.5:  
1.8.1 shall not apply to:  

(a)  any claim for: 
(i)     discrimination, including on the grounds of sex, race, 

disability, age, gender reassignment, marriage 
or civil partnership, pregnancy and maternity or 
sexual orientation, religion or belief; or  

(ii) equal pay or compensation for less favourable 
treatment of part-time workers or fixed-term 
employees,  

in any case in relation to any alleged act or omission of the Supplier 
and/or Subcontractor; or 

(b) any claim that the termination of employment was unfair 
because the Supplier and/or any Subcontractor neglected 
to follow a fair dismissal procedure; and  
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1.8.2  shall apply only where the notification referred to in 
Paragraph 1.2.1 is made by the Supplier and/or any 
Subcontractor to the Buyer and, if applicable, Former Supplier 
within 6 months of the Start Date.  

1.9 If the Supplier and/or the Subcontractor does not comply with Paragraph 1.2, 
all Employee Liabilities in relation to such employees shall remain with the 
Supplier and/or the Subcontractor and the Supplier shall (i) comply with the 
provisions of Part D: Pensions of this Schedule, and (ii) indemnify the Buyer 
and any Former Supplier against any Employee Liabilities that either of them 
may incur in respect of any such employees of the Supplier and/or employees 
of the Subcontractor. 

2. Limits on the Former Supplier’s obligations 

Where in this Part C the Buyer accepts an obligation to procure that a Former 
Supplier does or does not do something, such obligation shall be limited so that it 
extends only to the extent that the Buyer's contract with the Former Supplier 
contains a contractual right in that regard which the Buyer may enforce, or 
otherwise so that it requires only that the Buyer must use reasonable endeavours 
to procure that the Former Supplier does or does not act accordingly. 
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Part E: Staff Transfer on Exit  
1. Obligations before a Staff Transfer 

1.1 The Supplier agrees that within 20 Working Days of the earliest of: 
1.1.1 receipt of a notification from the Buyer of a Service Transfer or 

intended Service Transfer;  
1.1.2 receipt of the giving of notice of early termination or any Partial 

Termination of the relevant Contract;  
1.1.3 the date which is 12 Months before the end of the Term; and 
1.1.4 receipt of a written request of the Buyer at any time (provided that 

the Buyer shall only be entitled to make one such request in any 
6 Month period), 

it shall provide in a suitably anonymised format so as to comply with the Data 
Protection Legislation, the Supplier's Provisional Supplier Personnel List, 
together with the Staffing Information in relation to the Supplier's Provisional 
Supplier Personnel List and it shall provide an updated Supplier's Provisional 
Supplier Personnel List at such intervals as are reasonably requested by the 
Buyer.   

1.2 At least 20 Working Days prior to the Service Transfer Date, the Supplier shall 
provide to the Buyer or at the direction of the Buyer to any Replacement 
Supplier and/or any Replacement Subcontractor (i) the Supplier's Final Supplier 
Personnel List, which shall identify the basis upon which they are Transferring 
Supplier Employees and (ii) the Staffing Information in relation to the Supplier’s 
Final Supplier Personnel List (insofar as such information has not previously 
been provided). 

1.3 The Buyer shall be permitted to use and disclose information provided by the 
Supplier under Paragraphs 1.1 and 1.2 for the purpose of informing any 
prospective Replacement Supplier and/or Replacement Subcontractor.  

1.4 The Supplier warrants, for the benefit of The Buyer, any Replacement Supplier, 
and any Replacement Subcontractor that all information provided pursuant to 
Paragraphs 1.1 and 1.2 shall be true and accurate in all material respects at 
the time of providing the information. 

1.5 From the date of the earliest event referred to in Paragraph 1.1.1, 1.1.2 
and 1.1.3, the Supplier agrees that it shall not, and agrees to procure that each 
Subcontractor shall not, assign any person to the provision of the Services who 
is not listed on the Supplier’s Provisional Supplier Personnel List and shall not 
without the approval of the Buyer (not to be unreasonably withheld or delayed): 

: 
1.5.1 replace or re-deploy any Supplier Staff listed on the Supplier 

Provisional Supplier Personnel List other than where any 
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replacement is of equivalent grade, skills, experience and 
expertise and is employed on the same terms and conditions of 
employment as the person he/she replaces 

1.5.2 make, promise, propose, permit or implement any material 
changes to the terms and conditions of employment of the 
Supplier Staff (including pensions and any payments connected 
with the termination of employment);  

1.5.3 increase the proportion of working time spent on the Services (or 
the relevant part of the Services) by any of the Supplier Staff save 
for fulfilling assignments and projects previously scheduled and 
agreed; 

1.5.4 introduce any new contractual or customary practice concerning 
the making of any lump sum payment on the termination of 
employment of any employees listed on the Supplier's 
Provisional Supplier Personnel List; 

1.5.5 increase or reduce the total number of employees so engaged, 
or deploy any other person to perform the Services (or the 
relevant part of the Services); 

1.5.6 terminate or give notice to terminate the employment or contracts 
of any persons on the Supplier's Provisional Supplier Personnel 
List save by due disciplinary process; 

and shall promptly notify, and procure that each Subcontractor shall promptly notify, 
the Buyer or, at the direction of the Buyer, any Replacement Supplier and any 
Replacement Subcontractor of any notice to terminate employment given by 
the Supplier or relevant Subcontractor or received from any persons listed on 
the Supplier's Provisional Supplier Personnel List regardless of when such 
notice takes effect. 

1.6 On or around each anniversary of the Start Date and up to four times during the 
last 12 Months of the Term, the Buyer may make written requests to the 
Supplier for information relating to the manner in which the Services are 
organised.  Within 20 Working Days of receipt of a written request the Supplier 
shall provide, and shall procure that each Subcontractor shall provide, to the 
Buyersuch information as the Buyer may reasonably require relating to the 
manner in which the Services are organised, which shall include: 

1.6.1 the numbers of employees engaged in providing the Services; 
1.6.2 the percentage of time spent by each employee engaged in 

providing the Services; 
1.6.3 the extent to which each employee qualifies for membership of 

any of the Statutory Schemes or any Broadly Comparable 
scheme set up pursuant to the provisions of any of the Annexes 
to Part D (Pensions) (as appropriate); and 

1.6.4 a description of the nature of the work undertaken by each 
employee by location. 
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1.7 The Supplier shall provide, and shall procure that each Subcontractor shall 
provide, all reasonable cooperation and assistance to the Buyer, any 
Replacement Supplier and/or any Replacement Subcontractor to ensure the 
smooth transfer of the Transferring Supplier Employees on the Service Transfer 
Date including providing sufficient information in advance of the Service 
Transfer Date to ensure that all necessary payroll arrangements can be made 
to enable the Transferring Supplier Employees to be paid as appropriate.  
Without prejudice to the generality of the foregoing, within 5 Working Days 
following the Service Transfer Date, the Supplier shall provide, and shall 
procure that each Subcontractor shall provide, to the Buyer or, at the direction 
of the Buyer, to any Replacement Supplier and/or any Replacement 
Subcontractor (as appropriate), in respect of each person on the Supplier's 
Final Supplier Personnel List who is a Transferring Supplier Employee:  

1.7.1 the most recent month's copy pay slip data; 
1.7.2 details of cumulative pay for tax and pension purposes; 
1.7.3 details of cumulative tax paid; 
1.7.4 tax code; 
1.7.5 details of any voluntary deductions from pay; and 
1.7.6 bank/building society account details for payroll purposes. 

2. Staff Transfer when the contract ends 

2.1 The Buyer and the Supplier acknowledge that subsequent to the 
commencement of the provision of the Services, the identity of the provider of 
the Services (or any part of the Services) may change (whether as a result of 
termination or Partial Termination of the relevant Contract or otherwise) 
resulting in the Services being undertaken by a Replacement Supplier and/or a 
Replacement Subcontractor.  Such change in the identity of the supplier of such 
services may constitute a Relevant Transfer to which the Employment 
Regulations and/or the Acquired Rights Directive will apply.  The Buyer and the 
Supplier agree that, as a result of the operation of the Employment Regulations, 
where a Relevant Transfer occurs, the contracts of employment between the 
Supplier and the Transferring Supplier Employees (except in relation to any 
contract terms disapplied through operation of regulation 10(2) of the 
Employment Regulations) will have effect on and from the Service Transfer 
Date as if originally made between the Replacement Supplier and/or a 
Replacement Subcontractor (as the case may be) and each such Transferring 
Supplier Employee. 

2.2 The Supplier shall, and shall procure that each Subcontractor shall,  comply 
with all its obligations in respect of the Transferring Supplier Employees arising 
under the Employment Regulations in respect of the period up to (and including) 
the Service Transfer Date and shall perform and discharge, and procure that 
each Subcontractor shall perform and discharge, all its obligations in respect of 
all the Transferring Supplier Employees arising in respect of the period up to 
(and including) the Service Transfer Date (including (without limit) the payment 
of all remuneration, benefits, entitlements, and outgoings, all wages, accrued 
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but untaken holiday pay, bonuses, commissions, payments ofPAYE, national 
insurance contributions and pension contributions and all such sums due as a 
result of any Fair Deal Employees' participation in the Schemes which in any 
case are attributable in whole or in part to the period ending on (and including) 
the Service Transfer Date) and any necessary apportionments in respect of any 
periodic payments shall be made between: (i) the Supplier and/or the 
Subcontractor (as appropriate); and (ii) the Replacement Supplier and/or 
Replacement Subcontractor.   

2.3 Subject to Paragraph 2.4, the Supplier shall indemnify the Buyer and/or the 
Replacement Supplier and/or any Replacement Subcontractor against any 
Employee Liabilities arising from or as a result of:  

2.3.1  any act or omission of the Supplier or any Subcontractor in 
respect of any Transferring Supplier Employee or any 
appropriate employee representative (as defined in the 
Employment Regulations) of any Transferring Supplier Employee 
whether occurring before, on or after the Service Transfer Date;  

2.3.2 the breach or non-observance by the Supplier or any 
Subcontractor occurring on or before the Service Transfer Date 
of:  
(a) any collective agreement applicable to the 

Transferring Supplier Employees; and/or 

(b) any other custom or practice with a trade union or staff 
association in respect of any Transferring Supplier 
Employees which the Supplier or any Subcontractor 
is contractually bound to honour; 

2.3.3 any claim by any trade union or other body or person 
representing any Transferring Supplier Employees arising from 
or connected with any failure by the Supplier or a Subcontractor 
to comply with any legal obligation to such trade union, body or 
person arising on or before the Service Transfer Date; 

2.3.4 any proceeding, claim or demand by HMRC or other statutory 
authority in respect of any financial obligation including, but not 
limited to, PAYE and primary and secondary national insurance 
contributions: 
(a) in relation to any Transferring Supplier Employee, to 

the extent that the proceeding, claim or demand by 
HMRC or other statutory authority relates to financial 
obligations arising on and before the Service Transfer 
Date; and 
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(b) in relation to any employee who is not identified in the 
Supplier’s Final Supplier Personnel List, and in 
respect of whom it is later alleged or determined that 
the Employment Regulations applied so as to transfer 
his/her employment from the Supplier to the Buyer 
and/or Replacement Supplier and/or any 
Replacement Subcontractor, to the extent that the 
proceeding, claim or demand by HMRC or other 
statutory authority relates to financial obligations 
arising on or before the Service Transfer Date; 

2.3.5 a failure of the Supplier or any Subcontractor to discharge or 
procure the discharge of all wages, salaries and all other benefits 
and all PAYE tax deductions and national insurance contributions 
relating to the Transferring Supplier Employees in respect of the 
period up to (and including) the Service Transfer Date); 

2.3.6 any claim made by or in respect of any person employed or 
formerly employed by the Supplier or any Subcontractor other 
than a Transferring Supplier Employee identified in the Supplier’s 
Final Supplier Personnel List for whom it is alleged the Buyer 
and/or the Replacement Supplier and/or any Replacement 
Subcontractor may be liable by virtue of the relevant Contract 
and/or the Employment Regulations and/or the Acquired Rights 
Directive; and 

2.3.7 any claim made by or in respect of a Transferring Supplier 
Employee or any appropriate employee representative (as 
defined in the Employment Regulations) of any Transferring 
Supplier Employee relating to any act or omission of the Supplier 
or any Subcontractor in relation to its obligations under 
regulation 13 of the Employment Regulations, except to the 
extent that the liability arises from the failure by the Buyer and/or 
Replacement Supplier to comply with regulation 13(4) of the 
Employment Regulations. 

 
2.4 The indemnities in Paragraph 2.3 shall not apply to the extent that the 

Employee Liabilities arise or are attributable to an act or omission of the 
Replacement Supplier and/or any Replacement Subcontractor whether 
occurring or having its origin before, on or after the Service Transfer Date 
including any Employee Liabilities:  

2.4.1  arising out of the resignation of any Transferring Supplier 
Employee before the Service Transfer Date on account of 
substantial detrimental changes to his/her working conditions 
proposed by the Replacement Supplier and/or any Replacement 
Subcontractor to occur in the period on or after the Service 
Transfer Date); or 
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2.4.2 arising from the Replacement Supplier’s failure, and/or 
Replacement Subcontractor’s failure, to comply with its 
obligations under the Employment Regulations. 

 

2.5 If any person who is not identified in the Supplier's Final Supplier Employee List 
claims, or it is determined in relation to any employees of the Supplier, that 
his/her contract of employment has been transferred from the Supplier to the 
Replacement Supplier and/or Replacement Subcontractor pursuant to the 
Employment Regulations or the Acquired Rights Directive, then: 

2.5.1 the Buyer shall procure that the Replacement Supplier and/or 
Replacement Subcontractor will, within 5 Working Days of 
becoming aware of that fact, notify the Buyer and the Supplier in 
writing; and  

2.5.2 the Supplier may offer (or may procure that a Subcontractor may 
offer) employment to such person, or take such other reasonable 
steps as it considered appropriate to deal the matter provided 
always that such steps are in compliance with Law, 
within15 Working Days of receipt of notice from the Replacement 
Supplier and/or Replacement Subcontractor.  

2.6 If such offer of is accepted, or if the situation has otherwise been resolved by 
the Supplier or a Subcontractor, Buyer shall procure that the Replacement 
Supplier shall, or procure that the and/or Replacement Subcontractor shall, 
immediately release or procure the release the person from his/her employment 
or alleged employment; 

2.7 If after the 15 Working Day period specified in Paragraph 2.5.2 has elapsed:  
2.7.1 no such offer has been made:  
2.7.2 such offer has been made but not accepted; or  
2.7.3 the situation has not otherwise been resolved 

the Buyer shall advise the Replacement Supplier and/or Replacement Subcontractor 
(as appropriate) that it may within 5 Working Days give notice to terminate 
the employment or alleged employment of such person; 

2.8 Subject to the Replacement Supplier's and/or Replacement Subcontractor 
acting in accordance with the provisions of Paragraphs 2.5 to 2.7 and in 
accordance with all applicable proper employment procedures set out in 
applicable Law and subject to Paragraph 2.9 below, the Supplier will indemnify 
the Replacement Supplier and/or Replacement Subcontractor against all 
Employee Liabilities arising out of the termination of the employment of any of 
the Supplier's  employees pursuant to the provisions of Paragraph 2.7 provided 
that the Replacement Supplier takes, or shall procure that the Replacement 
Subcontractor takes, all reasonable steps to minimise any such Employee 
Liabilities.  

2.9 The indemnity in Paragraph 2.8:  
2.9.1  shall not apply to: 
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(a) any claim for:  
(i) discrimination, including on the grounds of 

sex, race, disability, age, gender 
reassignment, marriage or civil partnership, 
pregnancy and maternity or sexual 
orientation, religion or belief; or 

(ii) equal pay or compensation for less 
favourable treatment of part-time workers or 
fixed-term employees,  

In any case in relation to any alleged act or omission of the 
Replacement Supplier and/or Replacement 
Subcontractor, or 

(b) any claim that the termination of employment was unfair 
because the Replacement Supplier and/or Replacement 
Subcontractor neglected to follow a fair dismissal 
procedure; and  

2.9.2 shall apply only where the notification referred to in 
Paragraph 2.5.1 is made by the Replacement Supplier and/or 
Replacement Subcontractor to the Supplier within 6 months of 
the Service Transfer Date.. 

2.10 If any such person as is described in Paragraph 2.5 is neither re-employed by 
the Supplier or any Subcontractor nor dismissed by the Replacement Supplier 
and/or Replacement Subcontractor within the time scales set out in 
Paragraphs 2.5 to 2.7, such person shall be treated as a Transferring Supplier 
Employee. . 

2.11 The Supplier shall comply, and shall procure that each Subcontractor shall 
comply, with all its obligations under the Employment Regulations and shall 
perform and discharge, and shall procure that each Subcontractor shall perform 
and discharge, all its obligations in respect of any person identified in the 
Supplier’s Final Supplier Personnel List before and on the Service Transfer 
Date (including the payment of all remuneration, benefits, entitlements and 
outgoings, all wages, accrued but untaken holiday pay, bonuses, commissions, 
payments of PAYE, national insurance contributions and pension contributions 
and such sums due as a result of any Fair Deal Employees' participation in the 
Schemes and any requirement to set up a broadly comparable pension scheme 
which in any case are attributable in whole or in part in respect of the period up 
to (and including) the Service Transfer Date) and any necessary 
apportionments in respect of any periodic payments shall be made between:  
(b) the Supplier and/or any Subcontractor; and 

(c) the Replacement Supplier and/or the Replacement Subcontractor. 
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2.12 The Supplier shall, and shall procure that each Subcontractor shall,  promptly 
provide the Buyer and any Replacement Supplier and/or Replacement 
Subcontractor, in writing such information as is necessary to enable the Buyer, 
the Replacement Supplier and/or Replacement Subcontractor to carry out their 
respective duties under regulation 13 of the Employment Regulations. The 
Buyer shall procure that the Replacement Supplier and/or Replacement 
Subcontractor, shall promptly provide to the Supplier and each Subcontractor 
in writing such information as is necessary to enable the Supplier and each 
Subcontractor to carry out their respective duties under regulation 13 of the 
Employment Regulations. 

2.13 Subject to Paragraph 2.14, the Buyer shall procure that the Replacement 
Supplier indemnifies the Supplier on its own behalf and on behalf of any 
Replacement Subcontractor and its Subcontractors against any Employee 
Liabilities arising from or as a result of:  

2.13.1  any act or omission of the Replacement Supplier and/or 
Replacement Subcontractor in respect of any Transferring 
Supplier Employee in the Supplier’s Final Supplier Personnel List 
or any appropriate employee representative (as defined in the 
Employment Regulations) of any such Transferring Supplier 
Employee;  

2.13.2 the breach or non-observance by the Replacement Supplier 
and/or Replacement Subcontractor on or after the Service 
Transfer Date of:  
(a) any collective agreement applicable to the 

Transferring Supplier Employees identified in the 
Supplier’s Final Supplier Personnel List; and/or  

(b) any custom or practice in respect of any Transferring 
Supplier Employees identified in the Supplier’s Final 
Supplier Personnel List which the Replacement 
Supplier and/or Replacement Subcontractor is 
contractually bound to honour; 

2.13.3 any claim by any trade union or other body or person 
representing any Transferring Supplier Employees identified in 
the Supplier’s Final Supplier Personnel List arising from or 
connected with any failure by the Replacement Supplier and/or 
Replacement Subcontractor to comply with any legal obligation 
to such trade union, body or person arising on or after the Service 
Transfer Date; 

2.13.4 any proposal by the Replacement Supplier and/or Replacement 
Subcontractor to change the terms and conditions of employment 
or working conditions of any Transferring Supplier Employees 
identified in the Supplier’s Final Supplier Personnel List on or 
after their transfer to the Replacement Supplier or Replacement 
Subcontractor (as the case may be) on the Service Transfer 
Date, or to change the terms and conditions of employment or 
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working conditions of any person identified in the Supplier’s Final 
Supplier Personnel List who would have been a Transferring 
Supplier Employee but for their resignation (or decision to treat 
their employment as terminated under regulation 4(9) of the 
Employment Regulations) before the Service Transfer Date as a 
result of or for a reason connected to such proposed changes;  

2.13.5 any statement communicated to or action undertaken by the 
Replacement Supplier or Replacement Subcontractor to, or in 
respect of, any Transferring Supplier Employee identified in the 
Supplier’s Final Supplier Personnel List on or before the Service 
Transfer Date regarding the Relevant Transfer which has not 
been agreed in advance with the Supplier in writing; 

2.13.6 any proceeding, claim or demand by HMRC or other statutory 
authority in respect of any financial obligation including, but not 
limited to, PAYE and primary and secondary national insurance 
contributions: 
(a) in relation to any Transferring Supplier Employee 

identified in the Supplier’s Final Supplier Personnel 
List, to the extent that the proceeding, claim or 
demand by HMRC or other statutory authority 
relates to financial obligations arising after the 
Service Transfer Date; and 

(b) in relation to any employee who is not a Transferring 
Supplier Employee identified in the Supplier’s Final 
Supplier Personnel List, and in respect of whom it is 
later alleged or determined that the Employment 
Regulations applied so as to transfer his/her 
employment from the Supplier or Subcontractor, to 
the Replacement Supplier or Replacement 
Subcontractor to the extent that the proceeding, 
claim or demand by HMRC or other statutory 
authority relates to financial obligations arising after 
the Service Transfer Date; 

2.13.7 a failure of the Replacement Supplier or Replacement 
Subcontractor to discharge or procure the discharge of all wages, 
salaries and all other benefits and all PAYE tax deductions and 
national insurance contributions relating to the Transferring 
Supplier Employees identified in the Supplier’s Final Supplier 
Personnel List in respect of the period from (and including) the 
Service Transfer Date; and 

2.13.8 any claim made by or in respect of a Transferring Supplier 
Employee identified in the Supplier’s Final Supplier Personnel 
List or any appropriate employee representative (as defined in 
the Employment Regulations) of any such Transferring Supplier 
Employee relating to any act or omission of the Replacement 
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Supplier or Replacement Subcontractor in relation to obligations 
under regulation 13 of the Employment Regulations. 

 
2.14 The indemnities in Paragraph 2.13 shall not apply to the extent that the Employee 

Liabilities arise or are attributable to an act or omission of the Supplier and/or any 
Subcontractor (as applicable) whether occurring or having its origin before, on or 
after the Service Transfer Date, including any Employee Liabilities arising from the 
failure by the Supplier and/or any Subcontractor (as applicable) to comply with its 
obligations under the Employment Regulations. 
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Order Schedule 3 (Continuous Improvement)  
1. Buyer’s Rights 

1.1 The Buyer and the Supplier recognise that, where specified in DPS 
Schedule 4 (DPS Management), the Buyer may give CCS the right to 
enforce the Buyer's rights under this Schedule. 

2. Supplier’s Obligations 

2.1 The Supplier must, throughout the Contract Period, identify new or potential 
improvements to the provision of the Deliverables with a view to reducing 
the Buyer’s costs (including the Charges) and/or improving the quality and 
efficiency of the Deliverables and their supply to the Buyer.   

2.2 The Supplier must adopt a policy of continuous improvement in relation to 
the Deliverables, which must include regular reviews with the Buyer of the 
Deliverables and the way it provides them, with a view to reducing the 
Buyer's costs (including the Charges) and/or improving the quality and 
efficiency of the Deliverables.  The Supplier and the Buyer must provide 
each other with any information relevant to meeting this objective.  

2.3 In addition to Paragraph 2.1, the Supplier shall produce at the start of each 
Contract Year a plan for improving the provision of Deliverables and/or 
reducing the Charges (without adversely affecting the performance of this 
Contract) during that Contract Year ("Continuous Improvement Plan") for 
the Buyer's Approval.  The Continuous Improvement Plan must include, as 
a minimum, proposals: 
2.3.1 identifying the emergence of relevant new and evolving technologies; 
2.3.2 changes in business processes of the Supplier or the Buyer and 

ways of working that would provide cost savings and/or enhanced 
benefits to the Buyer (such as methods of interaction, supply chain 
efficiencies, reduction in energy consumption and methods of sale); 

2.3.3 new or potential improvements to the provision of the Deliverables 
including the quality, responsiveness, procedures, benchmarking 
methods, likely performance mechanisms and customer support 
services in relation to the Deliverables; and 

2.3.4 measuring and reducing the sustainability impacts of the Supplier's 
operations and supply-chains relating to the Deliverables, and 
identifying opportunities to assist the Buyer in meeting their 
sustainability objectives. 

2.4 The initial Continuous Improvement Plan for the first (1st) Contract Year 
shall be submitted by the Supplier to the Buyer for Approval within one 
hundred (100) Working Days of the first Order or six (6) Months following 
the Start Date, whichever is earlier.   



Order Schedule 3 (Continuous Improvement) 
Order Ref: 
Crown Copyright 2021 
 

 
RM6126 - Research & Insights DPS 
Project Version: v1.0   2 
Model Version: v1.0 

2.5 The Buyer shall notify the Supplier of its Approval or rejection of the 
proposed Continuous Improvement Plan or any updates to it within twenty 
(20) Working Days of receipt.  If it is rejected then the Supplier shall, within 
ten (10) Working Days of receipt of notice of rejection, submit a revised 
Continuous Improvement Plan reflecting the changes required.  Once 
Approved, it becomes the Continuous Improvement Plan for the purposes of 
this Contract. 

2.6 The Supplier must provide sufficient information with each suggested 
improvement to enable a decision on whether to implement it. The Supplier 
shall provide any further information as requested. 

2.7 If the Buyer wishes to incorporate any improvement into this Contract, it 
must request a Variation in accordance with the Variation Procedure and 
the Supplier must implement such Variation at no additional cost to the 
Buyer or CCS. 

2.8 Once the first Continuous Improvement Plan has been Approved in 
accordance with Paragraph 2.5: 
2.8.1 the Supplier shall use all reasonable endeavours to implement any 

agreed deliverables in accordance with the Continuous Improvement 
Plan; and 

2.8.2 the Parties agree to meet as soon as reasonably possible following 
the start of each quarter (or as otherwise agreed between the 
Parties) to review the Supplier's progress against the Continuous 
Improvement Plan. 

2.9 The Supplier shall update the Continuous Improvement Plan as and when 
required but at least once every Contract Year (after the first (1st) Contract 
Year) in accordance with the procedure and timescales set out in Paragraph 
2.3.  

2.10 All costs relating to the compilation or updating of the Continuous 
Improvement Plan and the costs arising from any improvement made 
pursuant to it and the costs of implementing any improvement, shall have 
no effect on and are included in the Charges. 

2.11 Should the Supplier's costs in providing the Deliverables to the Buyer be 
reduced as a result of any changes implemented, all of the cost savings 
shall be passed on to the Buyer by way of a consequential and immediate 
reduction in the Charges for the Deliverables. 

2.12 At any time during the Contract Period of the Order Contract, the Supplier 
may make a proposal for gainshare. If the Buyer deems gainshare to be 
applicable then the Supplier shall update the Continuous Improvement Plan 
so as to include details of the way in which the proposal shall be 
implemented in accordance with an agreed gainshare ratio. 
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Order Schedule 4 (Order Tender)  
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Redacted
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Order Schedule 9 (Security) 
 

Part A: Short Form Security Requirements 
1. Definitions 

 In this Schedule, the following words shall have the following meanings and 
they shall supplement Joint Schedule 1 (Definitions): 
"Breach of 
Security" 

 the occurrence of: 
a) any unauthorised access to or use of the 

Deliverables, the Sites and/or any 
Information and Communication 
Technology ("ICT"), information or data 
(including the Confidential Information and 
the Government Data) used by the Buyer 
and/or the Supplier in connection with this 
Contract; and/or 

b) the loss and/or unauthorised disclosure of 
any information or data (including the 
Confidential Information and the 
Government Data), including any copies of 
such information or data, used by the 
Buyer and/or the Supplier in connection 
with this Contract, 

 in either case as more particularly set out in the 
Security Policy where the Buyer has required 
compliance therewith in accordance with 
paragraph 2.2; 

"Security 
Management Plan"  

 the Supplier's security management plan 
prepared pursuant to this Schedule, a draft of 
which has been provided by the Supplier to the 
Buyer and as updated from time to time; 

2. Complying with security requirements and updates to them 

 The Buyer and the Supplier recognise that, where specified in DPS 
Schedule 4 (DPS Management), CCS shall have the right to enforce the 
Buyer's rights under this Schedule. 

 The Supplier shall comply with the requirements in this Schedule in respect 
of the Security Management Plan. Where specified by a Buyer that has 
undertaken a Further Competition it shall also comply with the Security 
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Policy and shall ensure that the Security Management Plan produced by the 
Supplier fully complies with the Security Policy.  

 Where the Security Policy applies the Buyer shall notify the Supplier of any 
changes or proposed changes to the Security Policy. 

 If the Supplier believes that a change or proposed change to the Security 
Policy will have a material and unavoidable cost implication to the provision 
of the Deliverables it may propose a Variation to the Buyer. In doing so, the 
Supplier must support its request by providing evidence of the cause of any 
increased costs and the steps that it has taken to mitigate those costs.  Any 
change to the Charges shall be subject to the Variation Procedure. 

 Until and/or unless a change to the Charges is agreed by the Buyer 
pursuant to the Variation Procedure the Supplier shall continue to provide 
the Deliverables in accordance with its existing obligations. 

3. Security Standards 

 The Supplier acknowledges that the Buyer places great emphasis on the 
reliability of the performance of the Deliverables, confidentiality, integrity 
and availability of information and consequently on security. 

 The Supplier shall be responsible for the effective performance of its 
security obligations and shall at all times provide a level of security which: 

 is in accordance with the Law and this Contract;  
 as a minimum demonstrates Good Industry Practice; 
 meets any specific security threats of immediate relevance to the 

Deliverables and/or the Government Data; and 
 where specified by the Buyer in accordance with paragraph 2.2 

complies with the Security Policy and the ICT Policy. 
 The references to standards, guidance and policies contained or set out in 

Paragraph 3.2 shall be deemed to be references to such items as 
developed and updated and to any successor to or replacement for such 
standards, guidance and policies, as notified to the Supplier from time to 
time. 

 In the event of any inconsistency in the provisions of the above standards, 
guidance and policies, the Supplier should notify the Buyer's Representative 
of such inconsistency immediately upon becoming aware of the same, and 
the Buyer's Representative shall, as soon as practicable, advise the 
Supplier which provision the Supplier shall be required to comply with. 

4. Security Management Plan 

 Introduction 
 The Supplier shall develop and maintain a Security Management 

Plan in accordance with this Schedule. The Supplier shall thereafter 
comply with its obligations set out in the Security Management Plan. 
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 Content of the Security Management Plan 
 The Security Management Plan shall: 

 comply with the principles of security set out in Paragraph 3 and 
any other provisions of this Contract relevant to security; 

 identify the necessary delegated organisational roles for those 
responsible for ensuring it is complied with by the Supplier; 

 detail the process for managing any security risks from 
Subcontractors and third parties authorised by the Buyer with 
access to the Deliverables, processes associated with the 
provision of the Deliverables, the Buyer Premises, the Sites and 
any ICT, Information and data (including the Buyer’s 
Confidential Information and the Government Data) and any 
system that could directly or indirectly have an impact on that 
Information, data and/or the Deliverables; 

 be developed to protect all aspects of the Deliverables and all 
processes associated with the provision of the Deliverables, 
including the Buyer Premises, the Sites, and any ICT, 
Information and data (including the Buyer’s Confidential 
Information and the Government Data) to the extent used by the 
Buyer or the Supplier in connection with this Contract or in 
connection with any system that could directly or indirectly have 
an impact on that Information, data and/or the Deliverables; 

 set out the security measures to be implemented and 
maintained by the Supplier in relation to all aspects of the 
Deliverables and all processes associated with the provision of 
the Goods and/or Services and shall at all times comply with 
and specify security measures and procedures which are 
sufficient to ensure that the Deliverables comply with the 
provisions of this Contract; 

 set out the plans for transitioning all security arrangements and 
responsibilities for the Supplier to meet the full obligations of the 
security requirements set out in this Contract and, where 
necessary in accordance with paragraph 2.2 the Security Policy; 
and 

 be written in plain English in language which is readily 
comprehensible to the staff of the Supplier and the Buyer 
engaged in the provision of the Deliverables and shall only 
reference documents which are in the possession of the Parties 
or whose location is otherwise specified in this Schedule. 

 Development of the Security Management Plan 
 Within twenty (20) Working Days after the Start Date and in 

accordance with Paragraph 4.4, the Supplier shall prepare and 
deliver to the Buyer for Approval a fully complete and up to date 
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Security Management Plan which will be based on the draft Security 
Management Plan.  

 If the Security Management Plan submitted to the Buyer in 
accordance with Paragraph 4.3.1, or any subsequent revision to it in 
accordance with Paragraph 4.4, is Approved it will be adopted 
immediately and will replace the previous version of the Security 
Management Plan and thereafter operated and maintained in 
accordance with this Schedule.  If the Security Management Plan is 
not Approved, the Supplier shall amend it within ten (10) Working 
Days of a notice of non-approval from the Buyer and re-submit to the 
Buyer for Approval.  The Parties will use all reasonable endeavours 
to ensure that the approval process takes as little time as possible 
and in any event no longer than fifteen (15) Working Days from the 
date of its first submission to the Buyer.  If the Buyer does not 
approve the Security Management Plan following its resubmission, 
the matter will be resolved in accordance with the Dispute Resolution 
Procedure.  

 The Buyer shall not unreasonably withhold or delay its decision to 
Approve or not the Security Management Plan pursuant to Paragraph 
4.3.2.  However a refusal by the Buyer to Approve the Security 
Management Plan on the grounds that it does not comply with the 
requirements set out in Paragraph 4.2 shall be deemed to be 
reasonable. 

 Approval by the Buyer of the Security Management Plan pursuant to 
Paragraph 4.3.2 or of any change to the Security Management Plan 
in accordance with Paragraph 4.4 shall not relieve the Supplier of its 
obligations under this Schedule.  

 Amendment of the Security Management Plan 
 The Security Management Plan shall be fully reviewed and updated 

by the Supplier at least annually to reflect: 
 emerging changes in Good Industry Practice; 
 any change or proposed change to the Deliverables and/or 

associated processes;  
 where necessary in accordance with paragraph 2.2, any change 

to the Security Policy;  
 any new perceived or changed security threats; and 
 any reasonable change in requirements requested by the Buyer. 

 The Supplier shall provide the Buyer with the results of such reviews 
as soon as reasonably practicable after their completion and 
amendment of the Security Management Plan at no additional cost to 
the Buyer. The results of the review shall include, without limitation: 

 suggested improvements to the effectiveness of the Security 
Management Plan; 
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 updates to the risk assessments; and 
 suggested improvements in measuring the effectiveness of 

controls. 
 Subject to Paragraph 4.4.4, any change or amendment which the 

Supplier proposes to make to the Security Management Plan (as a 
result of a review carried out in accordance with Paragraph 4.4.1, a 
request by the Buyer or otherwise) shall be subject to the Variation 
Procedure. 

 The Buyer may, acting reasonably, Approve and require changes or 
amendments to the Security Management Plan to be implemented on 
timescales faster than set out in the Variation Procedure but, without 
prejudice to their effectiveness, all such changes and amendments 
shall thereafter be subject to the Variation Procedure for the purposes 
of formalising and documenting the relevant change or amendment. 

5. Security breach 

 Either Party shall notify the other in accordance with the agreed security 
incident management process (as detailed in the Security Management 
Plan) upon becoming aware of any Breach of Security or any potential or 
attempted Breach of Security. 

 Without prejudice to the security incident management process, upon 
becoming aware of any of the circumstances referred to in Paragraph 5.1, 
the Supplier shall: 

 immediately take all reasonable steps (which shall include any action 
or changes reasonably required by the Buyer) necessary to: 

 minimise the extent of actual or potential harm caused 
by any Breach of Security; 

 remedy such Breach of Security to the extent possible 
and protect the integrity of the Buyer and the provision of 
the Goods and/or Services to the extent within its control 
against any such Breach of Security or attempted 
Breach of Security;  

 prevent an equivalent breach in the future exploiting the 
same cause failure; and 

 as soon as reasonably practicable provide to the Buyer, 
where the Buyer so requests, full details (using the 
reporting mechanism defined by the Security 
Management Plan) of the Breach of Security or 
attempted Breach of Security, including a cause analysis 
where required by the Buyer. 

 In the event that any action is taken in response to a Breach of Security or 
potential or attempted Breach of Security that demonstrates non-
compliance of the Security Management Plan with the Security Policy 
(where relevant in accordance with paragraph 2.2) or the requirements of 
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this Schedule, then any required change to the Security Management Plan 
shall be at no cost to the Buyer.  
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Order Schedule 10 (Exit Management) 
1. Definitions 

 In this Schedule, the following words shall have the following meanings and 
they shall supplement Joint Schedule 1 (Definitions): 
"Exclusive Assets"  Supplier Assets used exclusively by the 

Supplier or a Key Subcontractor in the 
provision of the Deliverables; 

"Exit Information"  has the meaning given to it in 
Paragraph 3.1 of this Schedule; 

"Exit Manager"  the person appointed by each Party to 
manage their respective obligations under 
this Schedule; 

"Net Book Value"  the current net book value of the relevant 
Supplier Asset(s) calculated in accordance 
with the DPS Application or Order Tender 
(if stated) or (if not stated) the depreciation 
policy of the Supplier (which the Supplier 
shall ensure is in accordance with Good 
Industry Practice); 

"Non-Exclusive Assets"  those Supplier Assets used by the 
Supplier or a Key Subcontractor in 
connection with the Deliverables but which 
are also used by the Supplier or Key 
Subcontractor for other purposes; 

"Registers"  the register and configuration database 
referred to in Paragraph 2.2 of this 
Schedule;  

"Replacement Goods"  any goods which are substantially similar 
to any of the Goods and which the Buyer 
receives in substitution for any of the 
Goods following the End Date, whether 
those goods are provided by the Buyer 
internally and/or by any third party; 

"Replacement Services"  any services which are substantially 
similar to any of the Services and which 
the Buyer receives in substitution for any 
of the Services following the End Date, 
whether those goods are provided by the 
Buyer internally and/or by any third party; 

"Termination Assistance"  the activities to be performed by the 
Supplier pursuant to the Exit Plan, and 
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other assistance required by the Buyer 
pursuant to the Termination Assistance 
Notice; 

"Termination Assistance 
Notice" 

 has the meaning given to it in Paragraph 
5.1 of this Schedule; 

"Termination Assistance 
Period" 

 the period specified in a Termination 
Assistance Notice for which the Supplier is 
required to provide the Termination 
Assistance as such period may be 
extended pursuant to Paragraph 5.2 of 
this Schedule; 

"Transferable Assets"  Exclusive Assets which are capable of 
legal transfer to the Buyer; 

"Transferable Contracts"  Sub-Contracts, licences for Supplier's 
Software, licences for Third Party 
Software or other agreements which are 
necessary to enable the Buyer or any 
Replacement Supplier to provide the 
Deliverables or the Replacement Goods 
and/or Replacement Services, including in 
relation to licences all relevant 
Documentation; 

"Transferring Assets"  has the meaning given to it in Paragraph 
8.2.1 of this Schedule; 

"Transferring Contracts"  has the meaning given to it in 
Paragraph 8.2.3 of this Schedule. 

2. Supplier must always be prepared for contract exit  

 The Supplier shall within 30 days from the Start Date provide to the Buyer a 
copy of its depreciation policy to be used for the purposes of calculating Net 
Book Value. 

 During the Contract Period, the Supplier shall promptly: 
 create and maintain a detailed register of all Supplier Assets 

(including description, condition, location and details of ownership 
and status as either Exclusive Assets or Non-Exclusive Assets and 
Net Book Value) and Sub-contracts and other relevant agreements 
required in connection with the Deliverables; and 

 create and maintain a configuration database detailing the technical 
infrastructure and operating procedures through which the Supplier 
provides the Deliverables  
("Registers"). 
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 The Supplier shall: 
 ensure that all Exclusive Assets listed in the Registers are clearly 

physically identified as such; and 
 procure that all licences for Third Party Software and all Sub-

Contracts shall be assignable and/or capable of novation (at no cost 
or restriction to the Buyer) at the request of the Buyer to the Buyer 
(and/or its nominee) and/or any Replacement Supplier upon the 
Supplier ceasing to provide the Deliverables (or part of them) and if 
the Supplier is unable to do so then the Supplier shall promptly notify 
the Buyer and the Buyer may require the Supplier to procure an 
alternative Subcontractor or provider of Deliverables.  

 Each Party shall appoint an Exit Manager within three (3) Months of the 
Start Date. The Parties' Exit Managers will liaise with one another in relation 
to all issues relevant to the expiry or termination of this Contract. 

3. Assisting re-competition for Deliverables  

 The Supplier shall, on reasonable notice, provide to the Buyer and/or its 
potential Replacement Suppliers (subject to the potential Replacement 
Suppliers entering into reasonable written confidentiality undertakings), 
such information (including any access) as the Buyer shall reasonably 
require in order to facilitate the preparation by the Buyer of any invitation to 
tender and/or to facilitate any potential Replacement Suppliers undertaking 
due diligence (the "Exit Information"). 

 The Supplier acknowledges that the Buyer may disclose the Supplier's 
Confidential Information (excluding the Supplier’s or its Subcontractors’ 
prices or costs) to an actual or prospective Replacement Supplier to the 
extent that such disclosure is necessary in connection with such 
engagement. 

 The Supplier shall provide complete updates of the Exit Information on an 
as-requested basis as soon as reasonably practicable and notify the Buyer 
within five (5) Working Days of any material change to the Exit Information 
which may adversely impact upon the provision of any Deliverables (and 
shall consult the Buyer in relation to any such changes). 

 The Exit Information shall be accurate and complete in all material respects 
and shall be sufficient to enable a third party to prepare an informed offer for 
those Deliverables; and not be disadvantaged in any procurement process 
compared to the Supplier. 

4. Exit Plan 

 The Supplier shall, within three (3) Months after the Start Date, deliver to 
the Buyer an Exit Plan which complies with the requirements set out in 
Paragraph 4.3 of this Schedule and is otherwise reasonably satisfactory to 
the Buyer. 
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 The Parties shall use reasonable endeavours to agree the contents of the 
Exit Plan. If the Parties are unable to agree the contents of the Exit Plan 
within twenty (20) Working Days of the latest date for its submission 
pursuant to Paragraph 4.1, then such Dispute shall be resolved in 
accordance with the Dispute Resolution Procedure.  

 The Exit Plan shall set out, as a minimum: 
 a detailed description of both the transfer and cessation processes, 

including a timetable;  
 how the Deliverables will transfer to the Replacement Supplier and/or 

the Buyer; 
 details of any contracts which will be available for transfer to the 

Buyer and/or the Replacement Supplier upon the Expiry Date 
together with any reasonable costs required to effect such transfer; 

 proposals for the training of key members of the Replacement 
Supplier’s staff in connection with the continuation of the provision of 
the Deliverables following the Expiry Date; 

 proposals for providing the Buyer or a Replacement Supplier copies 
of all documentation relating to the use and operation of the 
Deliverables and required for their continued use;  

 proposals for the assignment or novation of all services utilised by 
the Supplier in connection with the supply of the Deliverables; 

 proposals for the identification and return of all Buyer Property in the 
possession of and/or control of the Supplier or any third party; 

 proposals for the disposal of any redundant Deliverables and 
materials; 

 how the Supplier will ensure that there is no disruption to or 
degradation of the Deliverables during the Termination Assistance 
Period; and 
 any other information or assistance reasonably required by the Buyer 
or a Replacement Supplier. 

 The Supplier shall: 
 maintain and update the Exit Plan (and risk management plan) no 

less frequently than:  
 every six (6) months throughout the Contract Period; and 
 no later than twenty (20) Working Days after a request from 

the Buyer for an up-to-date copy of the Exit Plan;  
 as soon as reasonably possible following a Termination 

Assistance Notice, and in any event no later than ten (10) 
Working Days after the date of the Termination Assistance 
Notice; 
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 as soon as reasonably possible following, and in any event 
no later than twenty (20) Working Days following, any 
material change to the Deliverables (including all changes 
under the Variation Procedure); and   

 jointly review and verify the Exit Plan if required by the Buyer and 
promptly correct any identified failures. 

 Only if (by notification to the Supplier in writing) the Buyer agrees with a 
draft Exit Plan provided by the Supplier under Paragraph 4.2 or 4.4 (as the 
context requires), shall that draft become the Exit Plan for this Contract.   

 A version of an Exit Plan agreed between the parties shall not be 
superseded by any draft submitted by the Supplier. 

5. Termination Assistance  

 The Buyer shall be entitled to require the provision of Termination 
Assistance at any time during the Contract Period by giving written notice to 
the Supplier (a "Termination Assistance Notice") at least four (4) Months 
prior to the Expiry Date or as soon as reasonably practicable (but in any 
event, not later than one (1) Month) following the service by either Party of a 
Termination Notice. The Termination Assistance Notice shall specify: 

 the nature of the Termination Assistance required; and 
 the start date and period during which it is anticipated that 

Termination Assistance will be required, which shall continue no 
longer than twelve (12) Months after the date that the Supplier 
ceases to provide the Deliverables. 

 The Buyer shall have an option to extend the Termination Assistance Period 
beyond the Termination Assistance Notice period provided that such 
extension shall not extend for more than six (6) Months beyond the end of 
the Termination Assistance Period and provided that it shall notify the 
Supplier of such this extension no later than twenty (20) Working Days prior 
to the date on which the provision of Termination Assistance is otherwise 
due to expire. The Buyer shall have the right to terminate its requirement for 
Termination Assistance by serving not less than (20) Working Days' written 
notice upon the Supplier. 

 In the event that Termination Assistance is required by the Buyer but at the 
relevant time the parties are still agreeing an update to the Exit Plan 
pursuant to Paragraph 4, the Supplier will provide the Termination 
Assistance in good faith and in accordance with the principles in this 
Schedule and the last Buyer approved version of the Exit Plan (insofar as it 
still applies). 
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6. Termination Assistance Period  

 Throughout the Termination Assistance Period the Supplier shall: 
 continue to provide the Deliverables (as applicable) and otherwise 

perform its obligations under this Contract and, if required by the 
Buyer, provide the Termination Assistance; 

 provide to the Buyer and/or its Replacement Supplier any reasonable 
assistance and/or access requested by the Buyer and/or its 
Replacement Supplier including assistance and/or access to facilitate 
the orderly transfer of responsibility for and conduct of the 
Deliverables to the Buyer and/or its Replacement Supplier; 

 use all reasonable endeavours to reallocate resources to provide 
such assistance without additional costs to the Buyer; 

 subject to Paragraph 6.3, provide the Deliverables and the 
Termination Assistance at no detriment to the Performance 
Indicators (PI’s) or Service Levels, the provision of the Management 
Information or any other reports nor to any other of the Supplier's 
obligations under this Contract;  

 at the Buyer's request and on reasonable notice, deliver up-to-date 
Registers to the Buyer; 

 seek the Buyer's prior written consent to access any Buyer Premises 
from which the de-installation or removal of Supplier Assets is 
required. 

 If it is not possible for the Supplier to reallocate resources to provide such 
assistance as is referred to in Paragraph 6.1.2 without additional costs to 
the Buyer, any additional costs incurred by the Supplier in providing such 
reasonable assistance shall be subject to the Variation Procedure. 

 If the Supplier demonstrates to the Buyer's reasonable satisfaction that the 
provision of the Termination Assistance will have a material, unavoidable 
adverse effect on the Supplier's ability to meet one or more particular 
Service Levels, the Parties shall vary the relevant Service Levels and/or the 
applicable Service Credits accordingly. 

7. Obligations when the contract is terminated   

 The Supplier shall comply with all of its obligations contained in the Exit 
Plan. 

 Upon termination or expiry or at the end of the Termination Assistance 
Period (or earlier if this does not adversely affect the Supplier's performance 
of the Deliverables and the Termination Assistance), the Supplier shall: 

 vacate any Buyer Premises; 
 remove the Supplier Equipment together with any other materials 

used by the Supplier to supply the Deliverables and shall leave the 
Sites in a clean, safe and tidy condition. The Supplier is solely 
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responsible for making good any damage to the Sites or any objects 
contained thereon, other than fair wear and tear, which is caused by 
the Supplier;  

 provide access during normal working hours to the Buyer and/or the 
Replacement Supplier for up to twelve (12) Months after expiry or 
termination to: 

 such information relating to the Deliverables as remains in 
the possession or control of the Supplier; and 

 such members of the Supplier Staff as have been involved 
in the design, development and provision of the Deliverables 
and who are still employed by the Supplier, provided that the 
Buyer and/or the Replacement Supplier shall pay the 
reasonable costs of the Supplier actually incurred in 
responding to such requests for access. 

 Except where this Contract provides otherwise, all licences, leases and 
authorisations granted by the Buyer to the Supplier in relation to the 
Deliverables shall be terminated with effect from the end of the Termination 
Assistance Period. 

8. Assets, Sub-contracts and Software 

 Following notice of termination of this Contract and during the Termination 
Assistance Period, the Supplier shall not, without the Buyer's prior written 
consent: 

 terminate, enter into or vary any Sub-contract or licence for any 
software in connection with the Deliverables; or 

 (subject to normal maintenance requirements) make material 
modifications to, or dispose of, any existing Supplier Assets or 
acquire any new Supplier Assets. 

 Within twenty (20) Working Days of receipt of the up-to-date Registers 
provided by the Supplier, the Buyer shall notify the Supplier setting out: 

 which, if any, of the Transferable Assets the Buyer requires to be 
transferred to the Buyer and/or the Replacement Supplier 
("Transferring Assets");  

 which, if any, of: 
 the Exclusive Assets that are not Transferable Assets; and  
 the Non-Exclusive Assets, 

the Buyer and/or the Replacement Supplier requires the continued 
use of; and 

 which, if any, of Transferable Contracts the Buyer requires to be 
assigned or novated to the Buyer and/or the Replacement Supplier 
(the "Transferring Contracts"), 
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in order for the Buyer and/or its Replacement Supplier to provide the 
Deliverables from the expiry of the Termination Assistance Period. The 
Supplier shall provide all reasonable assistance required by the Buyer 
and/or its Replacement Supplier to enable it to determine which 
Transferable Assets and Transferable Contracts are required to provide the 
Deliverables or the Replacement Goods and/or Replacement Services. 

 With effect from the expiry of the Termination Assistance Period, the 
Supplier shall sell the Transferring Assets to the Buyer and/or the 
Replacement Supplier for their Net Book Value less any amount already 
paid for them through the Charges.  

 Risk in the Transferring Assets shall pass to the Buyer or the Replacement 
Supplier (as appropriate) at the end of the Termination Assistance Period 
and title shall pass on payment for them. 

 Where the Buyer and/or the Replacement Supplier requires continued use 
of any Exclusive Assets that are not Transferable Assets or any Non-
Exclusive Assets, the Supplier shall as soon as reasonably practicable: 

 procure a non-exclusive, perpetual, royalty-free licence for the Buyer 
and/or the Replacement Supplier to use such assets (with a right of 
sub-licence or assignment on the same terms); or failing which 

 procure a suitable alternative to such assets, the Buyer or the 
Replacement Supplier to bear the reasonable proven costs of 
procuring the same. 

 The Supplier shall as soon as reasonably practicable assign or procure the 
novation of the Transferring Contracts to the Buyer and/or the Replacement 
Supplier.  The Supplier shall execute such documents and provide such 
other assistance as the Buyer reasonably requires to effect this novation or 
assignment. 

 The Buyer shall: 
 accept assignments from the Supplier or join with the Supplier in 

procuring a novation of each Transferring Contract; and 
 once a Transferring Contract is novated or assigned to the Buyer 

and/or the Replacement Supplier, discharge all the obligations and 
liabilities created by or arising under that Transferring Contract and 
exercise its rights arising under that Transferring Contract, or as 
applicable, procure that the Replacement Supplier does the same. 

 The Supplier shall hold any Transferring Contracts on trust for the Buyer 
until the transfer of the relevant Transferring Contract to the Buyer and/or 
the Replacement Supplier has taken place. 

 The Supplier shall indemnify the Buyer (and/or the Replacement Supplier, 
as applicable) against each loss, liability and cost arising out of any claims 
made by a counterparty to a Transferring Contract which is assigned or 
novated to the Buyer (and/or Replacement Supplier) pursuant to 
Paragraph 8.6 in relation to any matters arising prior to the date of 
assignment or novation of such Transferring Contract. Clause 19 (Other 
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people's rights in this contract) shall not apply to this Paragraph 8.9 which is 
intended to be enforceable by Third Parties Beneficiaries by virtue of the 
CRTPA. 

9. No charges  

 Unless otherwise stated, the Buyer shall not be obliged to pay for costs 
incurred by the Supplier in relation to its compliance with this Schedule. 

10. Dividing the bills  

 All outgoings, expenses, rents, royalties and other periodical payments 
receivable in respect of the Transferring Assets and Transferring Contracts 
shall be apportioned between the Buyer and/or the Replacement and the 
Supplier as follows: 

 the amounts shall be annualised and divided by 365 to reach a daily 
rate; 
 the Buyer or Replacement Supplier (as applicable) shall be 
responsible for or entitled to (as the case may be) that part of the 
value of the invoice pro rata to the number of complete days 
following the transfer, multiplied by the daily rate; and 
 the Supplier shall be responsible for or entitled to (as the case may 
be) the rest of the invoice. 
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Order Schedule 14 (Service Levels) 

Performance Monitoring  
Table 1 - KPI  

KPI 
No.  

KPI 
Name  

KPI Description   Lead Time  RED  AMBER  GREEN  

1  Outputs 
quality, 
and 
actioning 
of 
feedback  

The Supplier shall deliver quality 
outputs to the Authority at the agreed 
points noted in the contract unless 
otherwise agreed by the Authority, 
including fieldwork materials, 
datasets, and reports.   

  

The Authority shall provide feedback 
on drafts for the supplier to address 
before the final versions of the 
reports and outputs are due. The 
Supplier shall respond to all 
feedback from the Authority, as per 
the Authority’s instructions. The 
Supplier and the Authority shall 
come to an agreement on whether 

As agreed within 
the project 
timetable with the 
Authority.  

  

The updated report 
should be 
delivered to the 
Authority 
representatives 10 
(ten) business 
days after 
feedback is 
received for the 
report draft, unless 

The Supplier has 
failed to deliver all 
required outputs 
and addressed 
less than three-
quarters of the 
feedback (less 
than 75% of 
recommendations 
from the Authority) 
to the satisfaction 
of the Authority 
and/or has been 
addressed as per 
the agreement 
between the 
Authorities policy 

The Supplier has 
delivered all the 
outputs, but with 
some delay, and 
addressed most of 
the feedback 
(75% -95% of 
recommendations 
from the Authority) 
to the satisfaction 
of the Authority 
and/or has been 
addressed as per 
the agreement 
between the 
Authorities policy 

The Supplier has 
delivered 95% - 
100 of outputs to 
the agreed 
timelines, 
addressed all 
feedback to the 
satisfaction of the 
Authority and/or 
has been 
addressed as per 
the agreement 
between the 
Authorities policy 
representatives 
and the Supplier.   
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the feedback has been addressed 
appropriately.   

  

The outputs and reports will be 
appropriately quality assured to a 
standard agreed with the Authority.  

  

The final project report will be 
delivered to GSR standards and in 
the appropriate DHSC templates 
provided. Outputs will be delivered in 
an appropriate format agreed with 
the Authority.    

otherwise agreed 
by the Authority.  

  

representatives 
and the Supplier.   

  

representatives 
and the Supplier.   

  

   

2  Commun
ication 
Plan   

Weekly meetings with the 
Authorities’ Operational Contract 
manager, to discuss the progress of 
the project and to provide updates to 
the Authority. The weekly meeting 
must include representatives from 
Supplier and the Authority.   

  

The Authority and Supplier may 
come to an agreement to postpone 
the weekly meeting or replace the 

Agreement to 
postpone or 
change the weekly 
meeting shall be 
sought 3 (three) - 5 
(five) business 
days before the 
scheduled 
meeting, unless 
otherwise agreed 
by both parties.    

The Supplier, 
and/or other 
required 
attendees, have 
attended less than 
75% of agreed 
weekly meetings 
with the 
Authorities’ 
Operational 
Contract manager, 
to discuss the 

The Supplier, 
and/or other 
required 
attendees, have 
attended 75% -
95% of agreed 
weekly meetings 
with the 
Authorities’ 
Operational 
Contract manager, 
to discuss the 

The Supplier, 
and/or other 
required 
attendees, have 
attended 95 – 
100% of all 
agreed weekly 
meetings with the 
Authorities’ 
Operational 
Contract manager, 
to discuss the 
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weekly meeting with a written 
update, both parties must agree.  

  

The Supplier shall update a Risk 
Register in advance of the weekly 
meeting with the Authority.  

  

The Supplier shall inform the 
Authority of issues arising during the 
contract which could impact 
timelines/outputs, outcomes and 
reports. The Supplier shall make the 
Authority aware of the risk and the 
mitigating actions that shall be taken 
in response as well as the impact 
that the risk could have on the 
project.   

  

The Supplier shall respond to the 
Authority’s formal queries and 
requests in a timely manner.  

  

The supplier shall 
inform the 
Authority of any 
risk or issue arising 
during the contract 
within 2 (two) 
business days of 
the Supplier 
becoming aware of 
the issue.   

  

The Supplier shall 
acknowledge 
receipt of formal 
queries and 
requests from the 
Authority within 2 
(two) business 
days of receiving.  

progress of the 
project and to 
provide updates to 
the Authority, 
unless a written 
update is 
otherwise agreed 
by the Authority.   

  

AND/OR  

  

The Supplier has 
updated the risk 
register and 
communicated 
issues more than 
5 (five) business 
days of the 
supplier becoming 
aware of the 
issue.  

  

AND/OR  

progress of the 
project and to 
provide updates to 
the Authority, 
unless a written 
update is 
otherwise agreed 
by the Authority.   

  

AND/OR  

  

The Supplier has 
updated the risk 
register and 
communicated 
issues within 3 
(three) - 5 (five) 
business days of 
the supplier 
becoming aware 
of the issue.  

  

AND/OR  

progress of the 
project and to 
provide updates to 
the Authority, 
unless a written 
update is 
otherwise agreed 
by the Authority.   

  

AND/OR  

  

The Supplier has 
updated the risk 
register and 
communicated 
issues within 2 
(two) business 
days of the 
supplier becoming 
aware of the 
issue.  

  

AND/OR  



Order Schedule 14 (Service Levels) 
Order Ref: 
Crown Copyright 2021 
 

 
RM6126 - Research & Insights DPS 
Project Version: v1.0  4 
Model Version: v1.1 

  

The Supplier has 
given receipt of a 
formal query or 
request from the 
Authority more 
than 5 (five) 
business days of 
receiving.   

  

The Supplier has 
given receipt of a 
formal query or 
request from the 
Authority within 3 
(three) - 5 (five) 
business days of 
receiving.  

  

The Supplier has 
given receipt of a 
formal query or 
request from the 
Authority within 2 
(two) business 
days of receiving.  

3  Schedule  The Supplier will make the Authority 
aware of possible delays to the 
schedule in a timely manner and 
reflect these in a Risk Register.   

  

The Supplier will complete project 
milestones and deliver project 
outputs in a timely manner 
consistent with the timetable as 
agreed in the final contract, unless 
otherwise agreed with the Authority.   

  

The Supplier shall deliver a draft final 
report, to GSR publication standard, 
to the Authority representatives at 

The Supplier shall 
inform the 
Authority of any 
possible delay 
arising during the 
contract within 2 
Business days of 
the supplier 
becoming aware of 
the issue.   

  

The Supplier has 
completed project 
milestones as set 
out in the 
schedule, unless 

The Supplier has 
informed the 
Authority of a 
possible delay 
arising during the 
contract more 
than 5 (five) 
Business days of 
the supplier 
becoming aware 
of the issue.   

  

AND/OR  

  

The Supplier has 
informed the 
Authority of a 
possible delay 
arising during the 
contract within 3 
(three) - 5 (five) 
Business days of 
the supplier 
becoming aware 
of the issue.   

  

AND/OR  

  

The Supplier has 
informed the 
Authority of a 
possible delay 
arising during the 
contract within 2 
(two) Business 
days of the 
supplier becoming 
aware of the 
issue.   

  

AND/OR  
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the completion of the project 
analysis, at a date agreed in the final 
contract. Final reports and outputs 
will cover the details specified within 
the final contract unless otherwise 
agreed in writing by the Authority’  

  

The Supplier shall deliver full 
dataset, data report (if required by 
the authority) and a technical report 
once data collection has completed, 
and at a deadline agreed with the 
Authority.  

otherwise agreed 
with the Authority.  

 

Updated versions 
of project outputs 
should be 
delivered to the 
Authority 
representatives 10 
(ten) business 
days after 
feedback is 
received, unless 
otherwise agreed 
by the Authority.   

The Supplier has 
completed each 
project milestone 
within 15 (fifteen) 
or more business 
days of the agreed 
end date within 
the schedule, 
unless otherwise 
agreed with the 
Authority.    

  

AND/OR  

  

The Supplier has 
delivered updated 
outputs over 16 
(sixteen) business 
days of the 
Authority issuing 
feedback for the 
draft report or 
outputs, unless 
otherwise agreed 
by the Authority.  

The Supplier has 
completed each 
project milestone 
within 10 (ten) 
business days of 
the agreed end 
date within the 
schedule, unless 
otherwise agreed 
with the Authority.    

  

AND/OR  

  

The Supplier has 
delivered updated 
outputs between 
11 (eleven) and 
15 (fifteen) 
business days of 
the Authority 
issuing feedback 
for the draft report 
or outputs, unless 
otherwise agreed 
by the Authority.  

The Supplier has 
completed each 
project milestone 
within by the date 
agreed in the 
schedule, unless 
otherwise agreed 
with the Authority.    

  

AND/OR  

  

The Supplier has 
delivered updated 
outputs within 10 
(ten) business 
days of the 
Authority issuing 
of feedback for the 
draft report or 
outputs , unless 
otherwise agreed 
by the Authority. 
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Order Schedule 15 (Order Contract Management) 
 

1. Definitions 

1.1  In this Schedule, the following words shall have the following meanings and 
they shall supplement Joint Schedule 1 (Definitions): 

"Operational 
Board" 

the board established in accordance with paragraph 
2.1 of this Schedule; 

"Project Manager" the manager appointed in accordance with 
paragraph 2.1 of this Schedule; 

 
2. Project Management 

2.1  The Supplier and the Buyer shall each appoint a Project Manager for the 
purposes of this Contract through whom the provision of the Services and the 
Deliverables shall be managed day-to-day. 

2.2  The Parties shall ensure that appropriate resource is made available on a 
regular basis such that the aims, objectives and specific provisions of this 
Contract can be fully realised. 

2.3  Without prejudice to paragraph 4 below, the Parties agree to operate the 
boards specified as set out in the Annex to this Schedule. 

3. Role of the Supplier Contract Manager 

3.1 The Supplier's Contract Manager shall be: 
3.1.1 the primary point of contact to receive communication from the 

Buyer and will also be the person primarily responsible for 
providing information to the Buyer;  

3.1.2 able to delegate his position to another person at the Supplier but 
must inform the Buyer before proceeding with the delegation and 
it will be the delegated person's responsibility to fulfil the Contract 
Manager's responsibilities and obligations;  

3.1.3 able to cancel any delegation and recommence the position 
himself; and 

3.1.4 replaced only after the Buyer has received notification of the 
proposed change.  

3.2 The Buyer may provide revised instructions to the Supplier's Contract 
Manager in regards to the Contract and it will be the Supplier's Contract 
Manager's responsibility to ensure the information is provided to the 
Supplier and the actions implemented.  
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3.3 Receipt of communication from the Supplier's Contract Manager by the 
Buyer does not absolve the Supplier from its responsibilities, obligations or 
liabilities under the Contract. 

 
4. Role of the Operational Board 

4.1  The Operational Board shall be established by the Buyer for the purposes of 
this Contract on which the Supplier and the Buyer shall be represented. 

4.2  The Operational Board members, frequency and location of board meetings 
and planned start date by which the board shall be established are set out in 
the Order Form. 

4.3  In the event that either Party wishes to replace any of its appointed board 
members, that Party shall notify the other in writing for approval by the other 
Party (such approval not to be unreasonably withheld or delayed). Each Buyer 
board member shall have at all times a counterpart Supplier board member of 
equivalent seniority and expertise. 

4.4  Each Party shall ensure that its board members shall make all reasonable 
efforts to attend board meetings at which that board member’s attendance is 
required. If any board member is not able to attend a board meeting, that 
person shall use all reasonable endeavours to ensure that a delegate attends 
the Operational Board meeting in his/her place (wherever possible) and that 
the delegate is properly briefed and prepared and that he/she is debriefed by 
such delegate after the board meeting. 

4.5  The purpose of the Operational Board meetings will be to review the 
Supplier’s performance under this Contract. The agenda for each meeting 
shall be set by the Buyer and communicated to the Supplier in advance of that 
meeting. 

5. Contract Risk Management 

5.1 Both Parties shall pro-actively manage risks attributed to them under the 
terms of this Order Contract. 

5.2 The Supplier shall develop, operate, maintain and amend, as agreed with 
the Buyer, processes for: 
5.2.1 the identification and management of risks; 
5.2.2 the identification and management of issues; and 
5.2.3 monitoring and controlling project plans. 

5.3 The Supplier allows the Buyer to inspect at any time within working hours 
the accounts and records which the Supplier is required to keep. 

5.4 The Supplier will maintain a risk register of the risks relating to the Order 
Contract which the Buyer and the Supplier have identified.  
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Order Schedule 20 (Order Specification)  
This Schedule sets out the characteristics of the Deliverables that the Supplier will 
be required to make to the Buyers under this Order Contract 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

 

Redacted
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Joint Schedule 1 (Definitions)  
 In each Contract, unless the context otherwise requires, capitalised 

expressions shall have the meanings set out in this Joint Schedule 1 
(Definitions) or the relevant Schedule in which that capitalised expression 
appears.  

 If a capitalised expression does not have an interpretation in this Schedule 
or any other Schedule, it shall, in the first instance, be interpreted in 
accordance with the common interpretation within the relevant market 
sector/industry where appropriate. Otherwise, it shall be interpreted in 
accordance with the dictionary meaning.  

 In each Contract, unless the context otherwise requires:  
 the singular includes the plural and vice versa;  reference to a 

gender includes the other gender and the neuter;  references to a 
person include an individual, company, body corporate, corporation, 
unincorporated association, firm, partnership or other legal entity or Crown 
Body;  

 a reference to any Law includes a reference to that Law as amended, 
extended, consolidated or re-enacted from time to time;  

 the words "including", "other", "in particular", "for example" and 
similar words shall not limit the generality of the preceding words 
and shall be construed as if they were immediately followed by the 
words "without limitation";  

 references to "writing" include typing, printing, lithography, 
photography, display on a screen, electronic and facsimile 
transmission and other modes of representing or reproducing 
words in a visible form, and expressions referring to writing shall be 
construed accordingly;  

 references to "representations" shall be construed as references to 
present facts, to "warranties" as references to present and future 
facts and to "undertakings" as references to obligations under the 
Contract;   

 references to "Clauses" and "Schedules" are, unless otherwise 
provided, references to the clauses and schedules of the Core 
Terms and references in any Schedule to parts, paragraphs, 
annexes and tables are, unless otherwise provided, references to 
the parts, paragraphs, annexes and tables of the Schedule in which 
these references appear;   

 references to "Paragraphs" are, unless otherwise provided, 
references to the paragraph of the appropriate Schedules unless 
otherwise provided;   
 references to a series of Clauses or Paragraphs shall be inclusive  
of the clause numbers specified;  
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 the headings in each Contract are for ease of reference only and shall 
not affect the interpretation or construction of a Contract; and  where 
the Buyer is a Crown Body the Supplier shall be treated as contracting with 
the Crown as a whole.  

 In each Contract, unless the context otherwise requires, the following words 
shall have the following meanings:  

  
"Achieve"   in respect of a Test, to successfully pass such Test without any Test  

Issues and in respect of a Milestone, the issue of a Satisfaction 
Certificate in respect of that Milestone and "Achieved", "Achieving" 
and "Achievement" shall be construed accordingly;  

"Additional  
Insurances"  

 insurance requirements relating to an Order Contract specified in the 
Order Form additional to those outlined in Joint Schedule 3 
(Insurance Requirements);   

"Admin Fee”   means the costs incurred by CCS in dealing with MI Failures 
calculated in accordance with the tariff of administration charges 
published by the CCS on: http://CCS.cabinetoffice.gov.uk/i-
amsupplier/management-information/admin-fees;  

"Affected Party"   the party seeking to claim relief in respect of a Force Majeure Event;  

"Affiliates"   in relation to a body corporate, any other entity which directly or 
indirectly Controls, is Controlled by, or is under direct or indirect 
common Control of that body corporate from time to time;  

“Annex”   extra information which supports a Schedule;  

"Approval"   the prior written consent of the Buyer and "Approve" and "Approved" 
shall be construed accordingly;  

"Audit"   the Relevant Authority’s right to:   
a) verify the accuracy of the Charges and any other amounts payable 

by a Buyer under an Order Contract (including proposed or actual 
variations to them in accordance with the Contract);   

b) verify the costs of the Supplier (including the costs of all 
Subcontractors and any third party suppliers) in connection with 
the provision of the Services;  

c) verify the Open Book Data;  

d) verify the Supplier’s and each Subcontractor’s compliance with 
the applicable Law;  

e) identify or investigate actual or suspected breach of Clauses 27 to 
33 and/or Joint Schedule 5 (Corporate Social Responsibility), 
impropriety or accounting mistakes or any breach or threatened 
breach of security and in these circumstances the Relevant 
Authority shall have no obligation to inform the Supplier of the 
purpose or objective of its investigations;  
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 f) identify or investigate any circumstances which may impact upon 
the financial stability of the Supplier, any Guarantor, and/or any  
Subcontractors or their ability to provide the Deliverables;  

g) obtain such information as is necessary to fulfil the Relevant 
Authority’s obligations to supply information for parliamentary, 
ministerial, judicial or administrative purposes including the supply 
of information to the Comptroller and Auditor General;  

h) review any books of account and the internal contract 
management accounts kept by the Supplier in connection with 
each Contract;  

i) carry out the Relevant Authority’s internal and statutory audits and 
to prepare, examine and/or certify the Relevant Authority's annual 
and interim reports and accounts;  

j) enable the National Audit Office to carry out an examination 
pursuant to Section 6(1) of the National Audit Act 1983 of the 
economy, efficiency and effectiveness with which the Relevant  
Authority has used its resources;  

k) verify the accuracy and completeness of any Management  
Information delivered or required by the DPS Contract;  

"Auditor"  a) the Buyer’s internal and external auditors;  

b) the Buyer’s statutory or regulatory auditors;  
c) the Comptroller and Auditor General, their staff and/or any 

appointed representatives of the National Audit Office;  
d) HM Treasury or the Cabinet Office;  
e) any party formally appointed by the Buyer to carry out audit or 

similar review functions; and  
f) successors or assigns of any of the above;  

"Authority"     CCS and each Buyer;  

"Authority  
Cause"  

 any breach of the obligations of the Relevant Authority or any other 
default, act, omission, negligence or statement of the Relevant 
Authority, of its employees, servants, agents in connection with or in 
relation to the subject-matter of the Contract and in respect of which 
the Relevant Authority is liable to the Supplier;  

"BACS"   the Bankers’ Automated Clearing Services, which is a scheme for the 
electronic processing of financial transactions within the United 
Kingdom;  

"Beneficiary"   a Party having (or claiming to have) the benefit of an indemnity under  
this Contract;  

"Buyer"   the relevant public sector purchaser identified as such in the Order 
Form;  
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"Buyer Assets"   the Buyer’s infrastructure, data, software, materials, assets, 
equipment or other property owned by and/or licensed or leased to 
the Buyer and which is or may be used in connection with the 
provision of the Deliverables which remain the property of the Buyer 
throughout the term of the Contract;  

"Buyer  
Authorised  
Representative"  

 the representative appointed by the Buyer from time to time in  
relation to the Order Contract initially identified in the Order Form;  

"Buyer Premises"   premises owned, controlled or occupied by the Buyer which are made 
available for use by the Supplier or its Subcontractors for the 
provision of the Deliverables (or any of them);  

     

"CCS"   the Minister for the Cabinet Office as represented by Crown 
Commercial Service, which is an executive agency and operates as 
a trading fund of the Cabinet Office, whose offices are located at 9th 
Floor, The Capital, Old Hall Street, Liverpool L3 9PP;  

"CCS Authorised  
Representative"  

 the representative appointed by CCS from time to time in relation to 
the DPS Contract initially identified in the DPS Appointment Form 
and subsequently on the Platform;  

"Central  
Government  
Body"  

 a body listed in one of the following sub-categories of the Central 
Government classification of the Public Sector Classification Guide, 
as published and amended from time to time by the Office for 
National Statistics:  
a) Government Department;  
b) Non-Departmental Public Body or Assembly Sponsored Public  

Body (advisory, executive, or tribunal);  
c) Non-Ministerial Department; or  
d) Executive Agency;  

"Change in Law"   any change in Law which impacts on the supply of the Deliverables 
and performance of the Contract which comes into force after the 
Start Date;   

"Change of  
Control"  

 a change of control within the meaning of Section 450 of the 
Corporation Tax Act 2010;  

"Charges"  the prices (exclusive of any applicable VAT), payable to the Supplier 
by the Buyer under the Order Contract, as set out in the Order Form, 
for the full and proper performance by the Supplier of its obligations 
under the Order Contract less any Deductions;  

"Claim"   any claim which it appears that a Beneficiary is, or may become,  
entitled to indemnification under this Contract;  
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"Commercially  
Sensitive  
Information"  

 the Confidential Information listed in the DPS Appointment Form or 
Order Form (if any) comprising of commercially sensitive information 
relating to the Supplier, its IPR or its business or which the Supplier 
has indicated to the Authority that, if disclosed by the Authority,  

 
 would cause the Supplier significant commercial disadvantage or 

material financial loss;  
"Comparable  
Supply"  

 the supply of Deliverables to another Buyer of the Supplier that are  
the same or similar to the Deliverables;  

"Compliance  
Officer"  

 the person(s) appointed by the Supplier who is responsible for  
ensuring that the Supplier complies with its legal obligations;  

"Confidential  
Information"  

 means any information, however it is conveyed, that relates to the 
business, affairs, developments, trade secrets, Know-How, 
personnel and suppliers of CCS, the Buyer or the Supplier, including 
IPRs, together with information derived from the above, and any 
other information clearly designated as being confidential (whether 
or not it is marked as "confidential") or which ought reasonably to 
be considered to be confidential;  

"Conflict of  
Interest"  

 a conflict between the financial or personal duties of the Supplier or  
the Supplier Staff and the duties owed to CCS or any Buyer under a 
Contract, in the reasonable opinion of the Buyer or CCS;  

"Contract"   either the DPS Contract or the Order Contract, as the context  
requires;  

"Contracts  
Finder"  

 the Government’s publishing portal for public sector procurement  
opportunities;  

"Contract Period"   the term of either a DPS Contract or Order Contract from the earlier 
of the:  
a) applicable Start Date; or  
b) the Effective Date until the applicable End 
Date;   

"Contract Value"   the higher of the actual or expected total Charges paid or payable  
under a Contract where all obligations are met by the Supplier;  

"Contract Year"   a consecutive period of twelve (12) Months commencing on the Start 
Date or each anniversary thereof;  

"Control"   control in either of the senses defined in sections 450 and 1124 of  
the Corporation Tax Act 2010 and "Controlled" shall be construed 
accordingly;  

“Controller”   has the meaning given to it in the GDPR;  

“Core Terms”  CCS’ standard terms and conditions for common goods and services 
which govern how Supplier must interact with CCS and Buyers under 
DPS Contracts and Order Contracts;  
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"Costs"   the following costs (without double recovery) to the extent that they 
are reasonably and properly incurred by the Supplier in providing the 
Deliverables:  
a) the cost to the Supplier or the Key Subcontractor (as the context 

requires), calculated per Man Day, of engaging the Supplier Staff, 
including:  
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 i) base salary paid to the Supplier Staff; ii) 
employer’s National Insurance contributions; iii) 

pension contributions; iv) car allowances;   
v) any other contractual employment benefits;  
vi) staff training; vii) work place accommodation; viii)work 
place IT equipment and tools reasonably necessary to provide 
the Deliverables (but not including items included within limb (b) 
below); and  
ix) reasonable recruitment costs, as agreed with the Buyer;   

b) costs incurred in respect of Supplier Assets which would be 
treated as capital costs according to generally accepted 
accounting principles within the UK, which shall include the cost 
to be charged in respect of Supplier Assets by the Supplier to the 
Buyer or (to the extent that risk and title in any Supplier Asset is 
not held by the Supplier) any cost actually incurred by the Supplier 
in respect of those Supplier Assets;  

c) operational costs which are not included within (a) or (b) above, to 
the extent that such costs are necessary and properly incurred by 
the Supplier in the provision of the Deliverables;  

d) Reimbursable Expenses to the extent these have been specified 
as allowable in the Order Form and are incurred in delivering any  
Deliverables;   

but excluding:  
a) Overhead;  
b) financing or similar costs;  
c) maintenance and support costs to the extent that these relate to 

maintenance and/or support Deliverables provided beyond the 
Order Contract Period whether in relation to Supplier Assets or 
otherwise;  

d) taxation;  
e) fines and penalties;  
f) amounts payable under Order Schedule 16 (Benchmarking) 

where such Schedule is used; and  
g) non-cash items (including depreciation, amortisation, impairments 

and movements in provisions);  

"Crown Body"   the government of the United Kingdom (including the Northern Ireland 
Assembly and Executive Committee, the Scottish Government and 
the National Assembly for Wales), including, but not limited to, 
government ministers and government departments  
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 and particular bodies, persons, commissions or agencies from time 

to time carrying out functions on its behalf;  
"CRTPA"   the Contract Rights of Third Parties Act 1999;  

“Data Protection 
Impact  
Assessment”  

 an assessment by the Controller of the impact of the envisaged 
Processing on the protection of Personal Data;  

"Data Protection  
Legislation"  

 (i) the GDPR, the LED and any applicable national implementing 
Laws as amended from time to time (ii) the DPA 2018 to the extent 
that it relates to Processing of personal data and privacy; (iii) all 
applicable Law about the Processing of personal data and privacy;  

"Data Protection  
Officer"  

 has the meaning given to it in the GDPR;  

"Data Subject"   has the meaning given to it in the GDPR;  

     

"Data Subject  
Access Request"  

 a request made by, or on behalf of, a Data Subject in accordance with 
rights granted pursuant to the Data Protection Legislation to access 
their Personal Data;  

"Deductions"   all Service Credits, Delay Payments (if applicable), or any other 
deduction which the Buyer is paid or is payable to the Buyer under 
an Order Contract;  

"Default"   any breach of the obligations of the Supplier (including abandonment 
of a Contract in breach of its terms) or any other default (including 
material default), act, omission, negligence or statement of the 
Supplier, of its Subcontractors or any Supplier Staff howsoever 
arising in connection with or in relation to the subject-matter of a 
Contract and in respect of which the Supplier is liable to the Relevant 
Authority;  

"Default  
Management 
Levy"  

 has the meaning given to it in Paragraph 8.1.1 of DPS Schedule 5 
(Management Levy and Information);  

"Delay Payments"   the amounts (if any) payable by the Supplier to the Buyer in respect 
of a delay in respect of a Milestone as specified in the Mobilisation 
Plan;  

"Deliverables"   Goods and/or Services that may be ordered under the Contract 
including the Documentation;   

"Delivery"   delivery of the relevant Deliverable or Milestone in accordance with 
the terms of an Order Contract as confirmed and accepted by the 
Buyer by either (a) confirmation in writing to the Supplier; or (b) 
where Order Schedule 13 (Implementation Plan and Testing) is 
used, issue by the Buyer of a Satisfaction Certificate. "Deliver" and 
"Delivered" shall be construed accordingly;  
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"Disaster"   the occurrence of one or more events which, either separately or 
cumulatively, mean that the Deliverables, or a material part thereof  

 
 will be unavailable (or could reasonably be anticipated to be 

unavailable) for the period specified in the Order Form (for the 
purposes of this definition the "Disaster Period");   

"Disclosing  
Party"  

 the Party directly or indirectly providing Confidential Information to the 
other Party in accordance with Clause 15 (What you must keep 
confidential);  

"Dispute"   any claim, dispute or difference arises out of or in connection with the 
Contract or in connection with the negotiation, existence, legal 
validity, enforceability or termination of the Contract, whether the 
alleged liability shall arise under English law or under the law of some 
other country and regardless of whether a particular cause of action 
may successfully be brought in the English courts;   

"Dispute  
Resolution  
Procedure"  

 the dispute resolution procedure set out in Clause 34 (Resolving  
disputes);  

"Documentation"  descriptions of the Services and Service Levels, technical 
specifications, user manuals, training manuals, operating manuals, 
process definitions and procedures, system environment 
descriptions and all such other documentation (whether in hardcopy 
or electronic form) is required to be supplied by the Supplier to the 
Buyer under a Contract as:  
a) would reasonably be required by a competent third party capable 

of Good Industry Practice contracted by the Buyer to develop, 
configure, build, deploy, run, maintain, upgrade and test the 
individual systems that provide the Deliverables;  

b) is required by the Supplier in order to provide the Deliverables; 
and/or  

 has been or shall be generated for the purpose of providing the 
Deliverables;  

"DOTAS"   the Disclosure of Tax Avoidance Schemes rules which require a 
promoter of tax schemes to tell HMRC of any specified notifiable 
arrangements or proposals and to provide prescribed information on 
those arrangements or proposals within set time limits as contained 
in Part 7 of the Finance Act 2004 and in secondary legislation made 
under vires contained in Part 7 of the Finance Act 2004 and as 
extended to National Insurance Contributions;  

“DPA 2018”  a) the Data Protection Act 2018;  

“DPS”  the dynamic purchasing system operated by CCS in accordance with 
Regulation 34 that this DPS Contract governs access to;   
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"DPS 
Application"  

the application submitted by the Supplier to CCS and annexed to or 
referred to in DPS Schedule 2 (DPS Application);  

"DPS  
Appointment 
Form"  

the document outlining the DPS Incorporated Terms and crucial 
information required for the DPS Contract, to be executed by the 
Supplier and CCS and subsequently held on the Platform;  

 
"DPS Contract"  the dynamic purchasing system access agreement established 

between CCS and the Supplier in accordance with Regulation 34 by 
the DPS Appointment Form for the provision of the Deliverables to 
Buyers by the Supplier pursuant to the OJEU Notice;  

"DPS Contract  
Period"  

the period from the DPS Start Date until the End Date or earlier 
termination of the DPS Contract;  

"DPS Expiry  
Date"  

the date of the end of the DPS Contract as stated in the DPS 
Appointment Form;  

"DPS  
Incorporated 
Terms"  

the contractual terms applicable to the DPS Contract specified in the 
DPS Appointment Form;  

"DPS Initial  
Period"  

the initial term of the DPS Contract as specified in the DPS 
Appointment Form;  

"DPS Optional  
Extension  
Period"  

such period or periods beyond which the DPS Initial Period may be 
extended up to a maximum of the number of years in total specified 
in the DPS Appointment Form;  

"DPS Pricing"  the maximum price(s) applicable to the provision of the Deliverables 
set out in DPS Schedule 3 (DPS Pricing);  

"DPS  
Registration"  

the registration process a Supplier undertakes when submitting its 
details onto the Platform;  

"DPS SQ  
Submission"  

the Supplier’s selection questionnaire response;  

"DPS Special  
Terms"  

any additional terms and conditions specified in the DPS 
Appointment Form incorporated into the DPS Contract;  

"DPS Start Date"  the date of start of the DPS Contract as stated in the DPS 
Appointment Form;  

"Due Diligence  
Information"  

any information supplied to the Supplier by or on behalf of the 
Authority prior to the Start Date;  

"Effective Date"  the date on which the final Party has signed the Contract;  

"EIR"  the Environmental Information Regulations 2004;  

"Employment  
Regulations"  

 the Transfer of Undertakings (Protection of Employment) Regulations 
2006 (SI 2006/246) as amended or replaced or any other 
Regulations implementing the European Council Directive 
77/187/EEC;  



Joint Schedule 1 (Definitions)   
Crown Copyright 2021    

RM6126 - Research & Insights DPS                               
Project Version: v1.0     11  
Model Version: v1.1                        

"End Date"   the earlier of:   
a) the Expiry Date (as extended by any Extension Period exercised 

by the Authority under Clause 10.2); or  
 if a Contract is terminated before the date specified in (a) above, the  

date of termination of the Contract;  
"Environmental  
Policy"  

 to conserve energy, water, wood, paper and other resources, reduce 
waste and phase out the use of ozone depleting substances and  

 
 minimise the release of greenhouse gases, volatile organic 

compounds and other substances damaging to health and the 
environment, including any written environmental policy of the Buyer;  

“Estimated Year 1  
Contract  
Charges”  

 the anticipated total charges payable by the Supplier in the first  
Contract Year specified in the Order Form; a)   

"Estimated Yearly  
Charges"  

 means for the purposes of calculating each Party’s annual liability 
under clause 11.2 :  

 i)  in the first Contract Year, the Estimated Year 1 Contract Charges; 
or   

   ii) in any subsequent Contract Years, the Charges paid or payable  
in the previous Contract Year; or  

  
     iii) after the end of the Contract, the Charges paid or payable in  

the last Contract Year during the Contract Period;   

"Equality and  
Human Rights  
Commission"  

 the UK Government body named as such as may be renamed or  
replaced by an equivalent body from time to time;  

"Existing IPR"   any and all IPR that are owned by or licensed to either Party and 
which are or have been developed independently of the Contract 
(whether prior to the Start Date or otherwise);  

"Expiry Date"   the DPS Expiry Date or the Order Expiry Date (as the context 
dictates);   

"Extension  
Period"  

 the DPS Optional Extension Period or the Order Optional Extension 
Period as the context dictates;  

"Filter Categories"  the number of categories specified in DPS Schedule 1  
(Specification), if applicable;  

"FOIA"   the Freedom of Information Act 2000 and any subordinate legislation 
made under that Act from time to time together with any guidance 
and/or codes of practice issued by the Information Commissioner or 
relevant Government department in relation to such legislation;  
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"Force Majeure  
Event"  

 any event, occurrence, circumstance, matter or cause affecting the 
performance by either the Relevant Authority or the Supplier of its 
obligations arising from:  
a) acts, events, omissions, happenings or non-happenings beyond 

the reasonable control of the Affected Party which prevent or 
materially delay the Affected Party from performing its obligations 
under a Contract;  

b) riots, civil commotion, war or armed conflict, acts of terrorism, 
nuclear, biological or chemical warfare;  

 
 c) acts of a Crown Body, local government or regulatory bodies;  

d) fire, flood or any disaster; or  
e) an industrial dispute affecting a third party for which a substitute 

third party is not reasonably available but excluding:  
i) any industrial dispute relating to the Supplier, the Supplier Staff 

(including any subsets of them) or any other failure in the  
Supplier or the Subcontractor's supply chain;  ii) any event, 

occurrence, circumstance, matter or cause which is attributable 
to the wilful act, neglect or failure to take reasonable precautions 

against it by the Party concerned; and  
 any failure of delay caused by a lack of funds;  

"Force Majeure  
Notice"  

 a written notice served by the Affected Party on the other Party stating 
that the Affected Party believes that there is a Force Majeure Event;  

"GDPR"  i) the General Data Protection Regulation (Regulation (EU) 
2016/679);  

"General Anti- 
Abuse Rule"  

b) the legislation in Part 5 of the Finance Act 2013; and   
 any future legislation introduced into parliament to counteract tax 

advantages arising from abusive arrangements to avoid National 
Insurance contributions;  

"General Change 
in Law"  

 a Change in Law where the change is of a general legislative nature 
(including taxation or duties of any sort affecting the Supplier) or 
which affects or relates to a Comparable Supply;  

"Goods"  a) goods made available by the Supplier as specified in DPS 
Schedule 1 (Specification) and in relation to an Order Contract as 
specified in the Order Form;  

"Good Industry  
Practice"  

 standards, practices, methods and procedures conforming to the Law 
and the exercise of the degree of skill and care, diligence, prudence 
and foresight which would reasonably and ordinarily be expected 
from a skilled and experienced person or body engaged within the 
relevant industry or business sector;  
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"Government"   the government of the United Kingdom (including the Northern Ireland 
Assembly and Executive Committee, the Scottish Government and 
the National Assembly for Wales), including government ministers 
and government departments and other bodies, persons, 
commissions or agencies from time to time carrying out functions on 
its behalf;  

"Government  
Data"  

the data, text, drawings, diagrams, images or sounds (together with 
any database made up of any of these) which are embodied in any 
electronic, magnetic, optical or tangible media, including any of the 
Authority’s Confidential Information, and which:  

i) are supplied to the Supplier by or on behalf of the Authority; or  
 

  the Supplier is required to generate, process, store or transmit  
pursuant to a Contract;  

"Government  
Procurement  
Card"  

 the Government’s preferred method of purchasing and payment for low 
value goods or services  
https://www.gov.uk/government/publications/governmentprocurement-
card--2;  

"Guarantor"  i) the person (if any) who has entered into a guarantee in the form 
set out in Joint Schedule 8 (Guarantee) in relation to this 
Contract;  

"Halifax Abuse  
Principle"  

 the principle explained in the CJEU Case C-255/02 Halifax and  
others;  

"HMRC"   Her Majesty’s Revenue and Customs;  

"ICT Policy"   the Buyer's policy in respect of information and communications 
technology, referred to in the Order Form, which is in force as at the 
Order Start Date (a copy of which has been supplied to the Supplier), 
as updated from time to time in accordance with the Variation 
Procedure;  
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"Impact  
Assessment"  

 an assessment of the impact of a Variation request by the Relevant 
Authority completed in good faith, including:  
a) details of the impact of the proposed Variation on the Deliverables 

and the Supplier's ability to meet its other obligations under the  
Contract;   

b) details of the cost of implementing the proposed Variation;  
c) details of the ongoing costs required by the proposed Variation when 

implemented, including any increase or decrease in the DPS 
Pricing/Charges (as applicable), any alteration in the resources 
and/or expenditure required by either Party and any alteration to the 
working practices of either Party;  

d) a timetable for the implementation, together with any proposals for 
the testing of the Variation; and  

 such other information as the Relevant Authority may reasonably  
request in (or in response to) the Variation request;  

"Implementation  
Plan"  

 the plan for provision of the Deliverables set out in Order Schedule 13 
(Implementation Plan and Testing) where that Schedule is used or 
otherwise as agreed between the Supplier and the Buyer;  

"Indemnifier"  a) a Party from whom an indemnity is sought under this Contract;  

“Independent  
Control”  

 where a Controller has provided Personal Data to another Party which 
is not a Processor or a Joint Controller because the recipient itself 
determines the purposes and means of Processing but does so 
separately from the Controller providing it with Personal Data and  
“Independent Controller” shall be construed accordingly;  

"Indexation"   the adjustment of an amount or sum in accordance with DPS Schedule 
3 (DPS Pricing) and the relevant Order Form;  

 
"Information"   has the meaning given under section 84 of the Freedom of Information 

Act 2000;  
"Information 
Commissioner"  

 the UK’s independent authority which deals with ensuring information 
relating to rights in the public interest and data privacy for individuals 
is met, whilst promoting openness by public bodies;   

"Initial Period"   the initial term of a Contract specified on the Platform or the Order 
Form, as the context requires;  
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"Insolvency  
Event"  

a) in respect of a person:  
b) a proposal is made for a voluntary arrangement within Part I of 
the Insolvency Act 1986 or of any other composition scheme or 
arrangement with, or assignment for the benefit of, its creditors; or 
c) a shareholders' meeting is convened for the purpose of 
considering a resolution that it be wound up or a resolution for its 
winding-up is passed (other than as part of, and exclusively for the 
purpose of, a bona fide reconstruction or amalgamation); or  
d) a petition is presented for its winding up (which is not dismissed 

within fourteen (14) Working Days of its service) or an application 
is made for the appointment of a provisional liquidator or a 
creditors' meeting is convened pursuant to section 98 of the  
Insolvency Act 1986; or   

e) a receiver, administrative receiver or similar officer is appointed 
over the whole or any part of its business or assets; or   

f) an application is made either for the appointment of an 
administrator or for an administration order, an administrator is 
appointed, or notice of intention to appoint an administrator is 
given; or   

g) it is or becomes insolvent within the meaning of section 123 of the  
Insolvency Act 1986; or   

h) being a "small company" within the meaning of section 382(3) of 
the Companies Act 2006, a moratorium comes into force pursuant 
to Schedule A1 of the Insolvency Act 1986; or   

i) where the person is an individual or partnership, any event 
analogous to those listed in limbs (a) to (g) (inclusive) occurs in 
relation to that individual or partnership; or   

 any event analogous to those listed in limbs (a) to (h) (inclusive)  
occurs under the law of any other jurisdiction;  

"Installation  
Works"  

 all works which the Supplier is to carry out at the beginning of the 
Order Contract Period to install the Goods in accordance with the 
Order Contract;  

"Intellectual 
Property Rights" 
or "IPR"  

a) copyright, rights related to or affording protection similar to 
copyright, rights in databases, patents and rights in inventions, 
semi-conductor topography rights, trade marks, rights in internet 
domain names and website addresses and other rights in trade or  
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 business names, goodwill, designs, Know-How, trade secrets and 
other rights in Confidential Information;   

b) applications for registration, and the right to apply for registration, 
for any of the rights listed at (a) that are capable of being 
registered in any country or jurisdiction; and  

c) all other rights having equivalent or similar effect in any country 
or jurisdiction;  

"Invoicing  
Address"  

 the address to which the Supplier shall Invoice the Buyer as  
specified in the Order Form;  

"IPR Claim"  a) any claim of infringement or alleged infringement (including the 
defence of such infringement or alleged infringement) of any IPR, 
used to provide the Deliverables or otherwise provided and/or 
licensed by the Supplier (or to which the Supplier has provided 
access) to the Relevant Authority in the fulfilment of its obligations 
under a Contract;  

"IR35"   the off-payroll rules requiring individuals who work through their 
company pay the same tax and National Insurance contributions as 
an employee which can be found online at:  
https://www.gov.uk/guidance/ir35-find-out-if-it-applies;  

“Joint Controller  
Agreement”  

 the agreement (if any) entered into between the Relevant Authority 
and the Supplier substantially in the form set out in Annex 2 of Joint 
Schedule 11 (Processing Data);  

“Joint  
Controllers”  

 where two or more Controllers jointly determine the purposes and  
means of Processing;  

"Key Personnel"   the individuals (if any) identified as such in the Order Form;  

"Key Sub- 
Contract"  

 each Sub-Contract with a Key Subcontractor;  

"Key  
Subcontractor"  

 any Subcontractor:  
a) which is relied upon to deliver any work package within the  

Deliverables in their entirety; and/or  
b) which, in the opinion of CCS or the Buyer performs (or would 

perform if appointed) a critical role in the provision of all or any 
part of the Deliverables; and/or  

c) with a Sub-Contract with a contract value which at the time of 
appointment exceeds (or would exceed if appointed) 10% of the 
aggregate Charges forecast to be payable under the Order  
Contract,  and the Supplier shall list all such Key Subcontractors 

on the  
Platform and in the Key Subcontractor Section in the Order Form;  

https://www.gov.uk/guidance/ir35-find-out-if-it-applies
https://www.gov.uk/guidance/ir35-find-out-if-it-applies
https://www.gov.uk/guidance/ir35-find-out-if-it-applies
https://www.gov.uk/guidance/ir35-find-out-if-it-applies
https://www.gov.uk/guidance/ir35-find-out-if-it-applies
https://www.gov.uk/guidance/ir35-find-out-if-it-applies
https://www.gov.uk/guidance/ir35-find-out-if-it-applies
https://www.gov.uk/guidance/ir35-find-out-if-it-applies
https://www.gov.uk/guidance/ir35-find-out-if-it-applies
https://www.gov.uk/guidance/ir35-find-out-if-it-applies
https://www.gov.uk/guidance/ir35-find-out-if-it-applies
https://www.gov.uk/guidance/ir35-find-out-if-it-applies
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"Know-How"   all ideas, concepts, schemes, information, knowledge, techniques, 
methodology, and anything else in the nature of know-how relating 
to the Deliverables but excluding know-how already in the other 
Party’s possession before the applicable Start Date;  

 
"Law"  any law, subordinate legislation within the meaning of Section 21(1) 

of the Interpretation Act 1978, bye-law, enforceable right within the 
meaning of Section 2 of the European Communities Act 1972, 
regulation, order, regulatory policy, mandatory guidance or code of 
practice, judgment of a relevant court of law, or directives or 
requirements with which the relevant Party is bound to comply;  

“LED”   Law Enforcement Directive (Directive (EU) 2016/680);  

"Losses"   all losses, liabilities, damages, costs, expenses (including legal fees), 
disbursements, costs of investigation, litigation, settlement, 
judgment, interest and penalties whether arising in contract, tort 
(including negligence), breach of statutory duty, misrepresentation 
or otherwise and "Loss" shall be interpreted accordingly;  

"Man Day"   7.5 Man Hours, whether or not such hours are worked consecutively 
and whether or not they are worked on the same day;  

"Man Hours"   the hours spent by the Supplier Staff properly working on the 
provision of the Deliverables including time spent travelling (other 
than to and from the Supplier's offices, or to and from the Sites) but 
excluding lunch breaks;  

"Management  
Information"  

 the management information specified in DPS Schedule 5 
(Management Levy and Information);  

"Management  
Levy"  

 the sum specified on the Platform payable by the Supplier to CCS in 
accordance with DPS Schedule 5 (Management Levy and  
Information);  

"Marketing  
Contact"  

 shall be the person identified in the DPS Appointment Form;  

“MI Default”   means when two (2) MI Reports are not provided in any rolling six  
(6) month period;  

"MI Failure"   means when an MI report:  
a) contains any material errors or material omissions or a missing 

mandatory field; or    
b) is submitted using an incorrect MI reporting Template; or   

 is not submitted by the reporting date (including where a declaration  
of no business should have been filed);  

"MI Report"   means a report containing Management Information submitted to the 
Authority in accordance with DPS Schedule 5 (Management Levy 
and Information);  



Joint Schedule 1 (Definitions)   
Crown Copyright 2021    

RM6126 - Research & Insights DPS                               
Project Version: v1.0     18  
Model Version: v1.1                        

"MI Reporting  
Template"  

a) means the form of report set out in the Annex to DPS Schedule 5 
(Management Levy and Information) setting out the  
information the Supplier is required to supply to the Authority;  

"Milestone"   an event or task described in the Mobilisation Plan;  

"Milestone Date"   the target date set out against the relevant Milestone in the 
Mobilisation Plan by which the Milestone must be Achieved;  

 
"Month"   a calendar month and "Monthly" shall be interpreted accordingly;  

"National  
Insurance"  

 contributions required by the National Insurance Contributions 
Regulations 2012 (SI 2012/1868) made under section 132A of  the 
Social Security Administration Act 1992;  

"New IPR"  a) IPR in items created by the Supplier (or by a third party on behalf 
of the Supplier) specifically for the purposes of a Contract and 
updates and amendments of these items including (but not limited 
to) database schema; and/or  

b) IPR in or arising as a result of the performance of the Supplier’s 
obligations under a Contract and all updates and amendments to 
the same;   but shall not include the Supplier’s Existing IPR;  

"Occasion of Tax  
Non – 
Compliance"  

 where:   
a) any tax return of the Supplier submitted to a Relevant Tax 

Authority on or after 1 October 2012 which is found on or after 1 
April 2013 to be incorrect as a result of:  
i) a Relevant Tax Authority successfully challenging the Supplier 

under the General Anti-Abuse Rule or the Halifax Abuse 
Principle or under any tax rules or legislation in any jurisdiction 
that have an effect equivalent or similar to the General Anti- 
Abuse Rule or the Halifax Abuse Principle; ii) the failure of an 

avoidance scheme which the Supplier was involved in, and which 
was, or should have been, notified to a Relevant Tax Authority 
under the DOTAS or any equivalent or similar regime in any 
jurisdiction; and/or  

 any tax return of the Supplier submitted to a Relevant Tax Authority 
on or after 1 October 2012 which gives rise, on or after 1 April 2013, 
to a criminal conviction in any jurisdiction for tax related offences 
which is not spent at the Start Date or to a civil penalty for fraud or 
evasion;  
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"Open Book  
Data"  

 complete and accurate financial and non-financial information which 
is sufficient to enable the Buyer to verify the Charges already paid or 
payable and Charges forecast to be paid during the remainder of the 
Order Contract, including details and all assumptions relating to:  

a) the Supplier’s Costs broken down against each Good and/or  
Service and/or Deliverable, including actual capital expenditure 
(including capital replacement costs) and the unit cost and total 
actual costs of all Deliverables;  

b) operating expenditure relating to the provision of the Deliverables 
including an analysis showing:  
i) the unit costs and quantity of Goods and any other 

consumables and bought-in Deliverables;  
ii) manpower resources broken down into the number and 

grade/role of all Supplier Staff (free of any contingency)  
 

 together with a list of agreed rates against each manpower 
grade;  

iii) a list of Costs underpinning those rates for each manpower 
grade, being the agreed rate less the Supplier Profit Margin; and  

iv) Reimbursable Expenses, if allowed under the Order Form;  c) 
Overheads;   

d) all interest, expenses and any other third party financing costs 
incurred in relation to the provision of the Deliverables;  

e) the Supplier Profit achieved over the DPS Contract Period and on 
an annual basis;  

f) confirmation that all methods of Cost apportionment and 
Overhead allocation are consistent with and not more onerous 
than such methods applied generally by the Supplier;  

g) an explanation of the type and value of risk and contingencies 
associated with the provision of the Deliverables, including the 
amount of money attributed to each risk and/or contingency; and  

 the actual Costs profile for each Service Period;  

"Order"  a) means an order for the provision of the Deliverables placed by a 
Buyer with the Supplier under a Contract;  

"Order Contract"  b) the contract between the Buyer and the Supplier (entered into 
pursuant to the provisions of the DPS Contract), which consists of 
the terms set out and referred to in the Order Form;  

"Order Contract  
Period"  

 the Contract Period in respect of the Order Contract;  



Joint Schedule 1 (Definitions)   
Crown Copyright 2021    

RM6126 - Research & Insights DPS                               
Project Version: v1.0     20  
Model Version: v1.1                        

"Order Expiry  
Date"  

 the date of the end of an Order Contract as stated in the Order Form;  

"Order Form"   a completed Order Form Template (or equivalent information issued  
by the Buyer) used to create an Order Contract;  

"Order Form  
Template"  

 the template in DPS Schedule 6 (Order Form Template and Order 
Schedules);  

"Order  
Incorporated 
Terms"  

 the contractual terms applicable to the Order Contract specified  
under the relevant heading in the Order Form;  

"Order Initial  
Period"  

 the Initial Period of an Order Contract specified in the Order Form;  

"Order Optional  
Extension  
Period"  

 such period or periods beyond which the Order Initial Period may be  
extended up to a maximum of the number of years in total specified 
in the Order Form;  

"Order  
Procedure"  

 the process for awarding an Order Contract pursuant to Clause 2 (How 
the contract works) and DPS Schedule 7 (Order Procedure);  

 
"Order Special  
Terms"  

 any additional terms and conditions specified in the Order Form  
incorporated into the applicable Order Contract;   

"Order Start  
Date"  

 the date of start of an Order Contract as stated in the Order Form;  

"Order Tender"   the tender submitted by the Supplier in response to the Buyer’s 
Statement of Requirements following an Order Procedure and set 
out at Order Schedule 4 (Order Tender);  

"Other  
Contracting  
Authority"  

 any actual or potential Buyer under the DPS Contract;  

"Overhead"   those amounts which are intended to recover a proportion of the 
Supplier’s or the Key Subcontractor’s (as the context requires) 
indirect corporate costs (including financing, marketing, advertising, 
research and development and insurance costs and any fines or 
penalties) but excluding allowable indirect costs apportioned to 
facilities and administration in the provision of Supplier Staff and 
accordingly included within limb (a) of the definition of "Costs";  

"Parliament"   takes its natural meaning as interpreted by Law;  

"Party"   in the context of the DPS Contract, CCS or the Supplier, and in the in 
the context of an Order Contract the Buyer or the Supplier.  
"Parties" shall mean both of them where the context permits;  

"Performance  
Indicators" or 
"PIs"  

 the performance measurements and targets in respect of the 
Supplier’s performance of the DPS Contract set out in DPS Schedule 
4 (DPS Management);  
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"Personal Data"   has the meaning given to it in the GDPR;  

“Personal Data  
Breach”  

 has the meaning given to it in the GDPR;  

“Personnel”   all directors, officers, employees, agents, consultants and suppliers  
of a Party and/or of any Subcontractor and/or Subprocessor engaged 
in the performance of its obligations under a Contract;  

“Platform”   the online application operated on behalf of CCS to facilitate the  
technical operation of the DPS;  

"Prescribed  
Person"  

 a legal adviser, an MP or an appropriate body which a whistle-blower 
may make a disclosure to as detailed in ‘Whistleblowing: list of 
prescribed people and bodies’, 24 November 2016, available online 
at: https://www.gov.uk/government/publications/blowing-thewhistle-
list-of-prescribed-people-and-bodies--2/whistleblowing-listof-
prescribed-people-and-bodies;  

“Processing”   has the meaning given to it in the GDPR;  

“Processor”   has the meaning given to it in the GDPR;  

 
“Processor  
Personnel”  

 all directors, officers, employees, agents, consultants and suppliers 
of the Processor and/or of any Subprocessor engaged in the 
performance of its obligations under a Contract;  

"Progress  
Meeting"  

 a meeting between the Buyer Authorised Representative and the 
Supplier Authorised Representative;   

"Progress  
Meeting  
Frequency"  

 the frequency at which the Supplier shall conduct a Progress Meeting 
in accordance with Clause 6.1 as specified in the Order Form;  

“Progress  
Report”  

 a report provided by the Supplier indicating the steps taken to  
achieve Milestones or delivery dates;  

“Progress Report  
Frequency”  

 the frequency at which the Supplier shall deliver Progress Reports in  
accordance with Clause 6.1 as specified in the Order Form;  
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“Prohibited Acts”  a) to directly or indirectly offer, promise or give any person working 
for or engaged by a Buyer or any other public body a financial or 
other advantage to:  
i) induce that person to perform improperly a relevant function or 

activity; or  
ii) reward that person for improper performance of a relevant 

function or activity;   
b) to directly or indirectly request, agree to receive or accept any 

financial or other advantage as an inducement or a reward for 
improper performance of a relevant function or activity in 
connection with each Contract; or  

c) committing any offence:    
i) under the Bribery Act 2010 (or any legislation repealed or 

revoked by such Act); or  
ii) under legislation or common law concerning fraudulent acts; or  
iii) defrauding, attempting to defraud or conspiring to defraud a  

Buyer or other public body; or   any activity, practice or conduct 
which would constitute one of the offences listed under (c) above if 
such activity, practice or conduct had been carried out in the UK;  

“Protective  
Measures”  

 appropriate technical and organisational measures which may include 
pseudonymising and encrypting Personal Data, ensuring 
confidentiality, integrity, availability and resilience of systems and 
services, ensuring that availability of and access to Personal Data 
can be restored in a timely manner after an incident, and regularly 
assessing and evaluating the effectiveness of the such measures 
adopted by it including those outlined in DPS Schedule 9 (Cyber 
Essentials), if applicable, in the case of the DPS Contract or Order  

Schedule 9 (Security), if applicable, in the case of an Order Contract;  

 
“Recall”  a) a request by the Supplier to return Goods to the Supplier or the 

manufacturer after the discovery of safety issues or defects 
(including defects in the right IPR rights) that might endanger 
health or hinder performance;  

"Recipient Party"   the Party which receives or obtains directly or indirectly Confidential 
Information;  
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"Rectification  
Plan"  

 the Supplier’s plan (or revised plan) to rectify its breach using the 
template in Joint Schedule 10 (Rectification Plan Template)which 
shall include:  
a) full details of the Default that has occurred, including a root cause 

analysis;   
b) the actual or anticipated effect of the Default; and  

 the steps which the Supplier proposes to take to rectify the Default (if 
applicable) and to prevent such Default from recurring, including 
timescales for such steps and for the rectification of the Default 
(where applicable);  

"Rectification  
Plan Process"  

 the process set out in Clause 10.4.3 to 10.4.5 (Rectification Plan 
Process);   

"Regulations"  a) the Public Contracts Regulations 2015 and/or the Public Contracts 
(Scotland) Regulations 2015 (as the context requires);  

"Reimbursable  
Expenses"  

 the reasonable out of pocket travel and subsistence (for example, 
hotel and food) expenses, properly and necessarily incurred in the 
performance of the Services, calculated at the rates and in 
accordance with the Buyer's expenses policy current from time to 
time, but not including:  
a) travel expenses incurred as a result of Supplier Staff travelling to 

and from their usual place of work, or to and from the premises at 
which the Services are principally to be performed, unless the  
Buyer otherwise agrees in advance in writing; and  subsistence 

expenses incurred by Supplier Staff whilst performing  
the Services at their usual place of work, or to and from the premises 
at which the Services are principally to be performed;  

"Relevant  
Authority"  

 the Authority which is party to the Contract to which a right or  
obligation is owed, as the context requires;   

"Relevant  
Authority's  
Confidential  
Information"  

a) all Personal Data and any information, however it is conveyed, 
that relates to the business, affairs, developments, property rights, 
trade secrets, Know-How and IPR of the Relevant Authority  
(including all Relevant Authority Existing IPR and New IPR);   

b) any other information clearly designated as being confidential 
(whether or not it is marked "confidential") or which ought 
reasonably be considered confidential which comes (or has come) 
to the Relevant Authority’s attention or into the Relevant  
Authority’s possession in connection with a Contract; and  

 
 c) information derived from any of the above;  

"Relevant   
Requirements"  

 all applicable Law relating to bribery, corruption and fraud, including  
the Bribery Act 2010 and any guidance issued by the Secretary of 
State pursuant to section 9 of the Bribery Act 2010;  
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"Relevant Tax  
Authority"  

 HMRC, or, if applicable, the tax authority in the jurisdiction in which the 
Supplier is established;  

"Reminder  
Notice"  

 a notice sent in accordance with Clause 10.6 given by the Supplier to 
the Buyer providing notification that payment has not been received 
on time;   

"Replacement  
Deliverables"  

 any deliverables which are substantially similar to any of the 
Deliverables and which the Buyer receives in substitution for any of 
the Deliverables following the Order Expiry Date, whether those 
goods are provided by the Buyer internally and/or by any third party;  

"Replacement  
Subcontractor"  

 a Subcontractor of the Replacement Supplier to whom Transferring 
Supplier Employees will transfer on a Service Transfer Date (or any 
Subcontractor of any such Subcontractor);   

"Replacement  
Supplier"  

 any third party provider of Replacement Deliverables appointed by or at the 
direction of the Buyer from time to time or where the Buyer is providing 
Replacement Deliverables for its own account, shall also include the Buyer;  

"Request For  
Information"  

 a request for information or an apparent request relating to a Contract 
for the provision of the Deliverables or an apparent request for such 
information under the FOIA or the EIRs;  

"Required  
Insurances"  

 the insurances required by Joint Schedule 3 (Insurance  
Requirements) or any additional insurances specified in the Order 
Form;   

"Satisfaction  
Certificate"  

 the certificate (materially in the form of the document contained in Part 
B of Order Schedule 13 (Implementation Plan and Testing) or as 
agreed by the Parties where Order Schedule 13 is not used in this 
Contract) granted by the Buyer when the Supplier has met all of the 
requirements of an Order, Achieved a Milestone or a Test;  

“Schedules"   any attachment to a DPS or Order Contract which contains important  
information specific to each aspect of buying and selling;  

"Security  
Management 
Plan"  

 the Supplier's security management plan prepared pursuant to Order 
Schedule 9 (Security) (if applicable);   

"Security Policy"   the Buyer's security policy, referred to in the Order Form, in force as 
at the Order Start Date (a copy of which has been supplied to the 
Supplier), as updated from time to time and notified to the Supplier;  

"Self Audit  
Certificate"  

 means the certificate in the form as set out in DPS Schedule 8 (Self 
Audit Certificate);  

 
"Serious Fraud  
Office"  

 the UK Government body named as such as may be renamed or  
replaced by an equivalent body from time to time;  
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“Service Levels”   any service levels applicable to the provision of the Deliverables 
under the Order Contract (which, where Order Schedule 14 (Service 
Credits) is used in this Contract, are specified in the Annex to Part A 
of such Schedule);  

"Service Period"   has the meaning given to it in the Order Form;  

"Services"   services made available by the Supplier as specified in DPS Schedule 
1 (Specification) and in relation to an Order Contract as specified in 
the Order Form;  

"Service  
Transfer"  

 any transfer of the Deliverables (or any part of the Deliverables), for 
whatever reason, from the Supplier or any Subcontractor to a 
Replacement Supplier or a Replacement Subcontractor;  

"Service Transfer  
Date"  

 the date of a Service Transfer;  

"Sites"   any premises (including the Buyer Premises, the Supplier’s premises  
or third party premises) from, to or at which:  
a) the Deliverables are (or are to be) provided; or  

 the Supplier manages, organises or otherwise directs the provision  
or the use of the Deliverables;  

"SME"   an enterprise falling within the category of micro, small and medium 
sized enterprises defined by the Commission Recommendation of 6 
May 2003 concerning the definition of micro, small and medium 
enterprises;  

"Special Terms"  a) any additional Clauses set out in the DPS Appointment Form  or 
Order Form which shall form part of the respective Contract;  

"Specific Change 
in Law"  

 a Change in Law that relates specifically to the business of the Buyer 
and which would not affect a Comparable Supply where the effect of 
that Specific Change in Law on the Deliverables is not reasonably 
foreseeable at the Start Date;  

"Specification"   the specification set out in DPS Schedule 1 (Specification), as may, 
in relation to an Order Contract, be supplemented by the Order 
Form;  

"Standards"   any:  
a) standards published by BSI British Standards, the National 

Standards Body of the United Kingdom, the International 
Organisation for Standardisation or other reputable or equivalent 
bodies (and their successor bodies) that a skilled and 
experienced operator in the same type of industry or business 
sector as the Supplier would reasonably and ordinarily be 
expected to comply with;   

b) standards detailed in the specification in DPS Schedule 1 
(Specification);  
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 c) standards detailed by the Buyer in the Order Form or agreed 
between the Parties from time to time;  

 relevant Government codes of practice and guidance applicable  
from time to time;  

"Start Date"   in the case of the DPS Contract, the date specified on the DPS 
Appointment Form, and in the case of an Order Contract, the date 
specified in the Order Form;  

"Statement of  
Requirements"  

a) a statement issued by the Buyer detailing its requirements in 
respect of Deliverables issued in accordance with the Order 
Procedure;  

"Storage Media"   the part of any device that is capable of storing and retrieving data;   

"Sub-Contract"   any contract or agreement (or proposed contract or agreement), other 
than an Order Contract or the DPS Contract, pursuant to which a 
third party:  

a) provides the Deliverables (or any part of them);  
b) provides facilities or services necessary for the provision of the  

Deliverables (or any part of them); and/or  is responsible for the 
management, direction or control of the  

provision of the Deliverables (or any part of them);  
"Subcontractor"   any person other than the Supplier, who is a party to a Sub-Contract  

and the servants or agents of that person;  
"Subprocessor"  a) any third party appointed to process Personal Data on behalf of 

that Processor related to a Contract;  
"Supplier"   the person, firm or company identified in the DPS Appointment Form;  

"Supplier Assets"   all assets and rights used by the Supplier to provide the Deliverables 
in accordance with the Order Contract but excluding the Buyer 
Assets;  

"Supplier  
Authorised  
Representative"  

 the representative appointed by the Supplier named in the DPS 
Appointment Form, or later defined in an Order Contract;   

"Supplier's  
Confidential  
Information"  

a) any information, however it is conveyed, that relates to the 
business, affairs, developments, IPR of the Supplier (including the 
Supplier Existing IPR) trade secrets, Know-How, and/or personnel 
of the Supplier;   

b) any other information clearly designated as being confidential 
(whether or not it is marked as "confidential") or which ought 
reasonably to be considered to be confidential and which comes 
(or has come) to the Supplier’s attention or into the Supplier’s 
possession in connection with a Contract;  

 Information derived from any of (a) and (b) above;  
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"Supplier's  
Contract  
Manager”   

 the person identified in the Order Form appointed by the Supplier to 
oversee the operation of the Order Contract and any alternative 
person whom the Supplier intends to appoint to the role, provided 
that the Supplier informs the Buyer prior to the appointment;  

"Supplier 
Equipment"  

a) the Supplier's hardware, computer and telecoms devices, 
equipment, plant, materials and such other items supplied and 
used by the Supplier (but not hired, leased or loaned from the 
Buyer) in the performance of its obligations under this Order 
Contract;  

"Supplier Non- 
Performance"  

 where the Supplier has failed to:  
a) Achieve a Milestone by its Milestone Date;  
b) provide the Goods and/or Services in accordance with the 

Service Levels ; and/or comply with an obligation under a Contract;  

"Supplier Profit"   in relation to a period, the difference between the total Charges (in 
nominal cash flow terms but excluding any Deductions and total 
Costs (in nominal cash flow terms) in respect of an Order Contract 
for the relevant period;  

"Supplier Profit  
Margin"  

a) in relation to a period or a Milestone (as the context requires), the  
Supplier Profit for the relevant period or in relation to the relevant 
Milestone divided by the total Charges over the same period or 
in relation to the relevant Milestone and expressed as a 
percentage;  

"Supplier Staff"   all directors, officers, employees, agents, consultants and contractors 
of the Supplier and/or of any Subcontractor engaged in the 
performance of the Supplier’s obligations under a Contract;  

“Supply Chain 
Information  
Report Template”  

 the document at Annex 1 of Joint Schedule 12 (Supply Chain  
Visibility);  

"Supporting  
Documentation"  

 sufficient information in writing to enable the Buyer to reasonably 
assess whether the Charges, Reimbursable Expenses and other 
sums due from the Buyer under the Order Contract detailed in the 
information are properly payable;  

"Termination  
Notice"  

 a written notice of termination given by one Party to the other, 
notifying the Party receiving the notice of the intention of the Party 
giving the notice to terminate a Contract on a specified date and 
setting out the grounds for termination;   

"Test Issue"   any variance or non-conformity of the Deliverables or Deliverables  
from their requirements as set out in an Order Contract;  
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"Test Plan"   a plan:  
a) for the Testing of the Deliverables; and   

 setting out other agreed criteria related to the achievement of 
Milestones;  

"Tests and  
Testing"  

 any tests required to be carried out pursuant to an Order Contract as 
set out in the Test Plan or elsewhere in an Order Contract and 
"Tested" shall be construed accordingly;  

"Third Party IPR"  a) Intellectual Property Rights owned by a third party which is or will 
be used by the Supplier for the purpose of providing the 
Deliverables;  

"Transferring  
Supplier  
Employees"  

 those employees of the Supplier and/or the Supplier’s Subcontractors 
to whom the Employment Regulations will apply on the Service 
Transfer Date;   

"Transparency  
Information"  

 the Transparency Reports and the content of a Contract, including any 
changes to this Contract agreed from time to time, except for –   

(i) any information which is exempt from disclosure in 
accordance with the provisions of the FOIA, which shall be 
determined by the Relevant Authority; and  
(ii) Commercially Sensitive Information;  

   

"Transparency  
Reports"  

 the information relating to the Deliverables and performance of the 
Contracts which the Supplier is required to provide to the Buyer in 
accordance with the reporting requirements in Order Schedule 1 
(Transparency Reports);  

"Variation"   has the meaning given to it in Clause 24 (Changing the contract);  

"Variation Form"   the form set out in Joint Schedule 2 (Variation Form);  

"Variation 
Procedure"  

 the procedure set out in Clause 24 (Changing the contract);  

"VAT"   value added tax in accordance with the provisions of the Value Added 
Tax Act 1994;  

"VCSE"   a non-governmental organisation that is value-driven and which 
principally reinvests its surpluses to further social, environmental or 
cultural objectives;  

"Worker"   any one of the Supplier Staff which the Buyer, in its reasonable 
opinion, considers is an individual to which Procurement Policy Note  

 08/15  (Tax  Arrangements  of  Public  Appointees)  
(https://www.gov.uk/government/publications/procurement-
policynote-0815-tax-arrangements-of-appointees) applies in respect 
of the Deliverables; and   
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"Working Day"   any day other than a Saturday or Sunday or public holiday in England 
and Wales unless specified otherwise by the Parties in the Order 
Form.   
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Joint Schedule 2 (Variation Form) 
This form is to be used in order to change a contract in accordance with Clause 24 
(Changing the Contract) 

Contract Details  

This variation is between: [delete as applicable: CCS / Buyer] ("CCS”  “the Buyer") 

And  

[insert name of Supplier] ("the Supplier") 

Contract name: [insert name of contract to be changed] (“the Contract”) 

Contract reference number: [insert contract reference number] 

Details of Proposed Variation 

Variation initiated by: [delete as applicable: CCS/Buyer/Supplier] 

Variation number: [insert variation number] 

Date variation is raised: [insert date] 

Proposed variation  

Reason for the variation: [insert reason] 

An Impact Assessment shall 
be provided within: 

[insert number] days 

Impact of Variation 

Likely impact of the proposed 
variation: 

[Supplier to insert assessment of impact]  

Outcome of Variation 

Contract variation: This Contract detailed above is varied as follows: 

• [CCS/Buyer to insert original Clauses or Paragraphs to 
be varied and the changed clause] 

Financial variation: Original Contract Value: £ [insert amount] 

Additional cost due to variation: £ [insert amount] 

New Contract value: £ [insert amount] 

1. This Variation must be agreed and signed by both Parties to the Contract and shall only be 
effective from the date it is signed by [delete as applicable: CCS / Buyer] 

2. Words and expressions in this Variation shall have the meanings given to them in the Contract.  

3. The Contract, including any previous Variations, shall remain effective and unaltered except as 
amended by this Variation.  
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Signed by an authorised signatory for and on behalf of the [delete as applicable: CCS / Buyer] 
Signature  

Date  

Name (in Capitals)  

Address  

  

Signed by an authorised signatory to sign for and on behalf of the Supplier 

Signature  

Date  

Name (in Capitals)  

Address  
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Joint Schedule 3 (Insurance Requirements)  
1. The insurance you need to have  

1.1 The Supplier shall take out and maintain, or procure the taking out and 
maintenance of the insurances as set out in the Annex to this Schedule, any 
additional insurances required under an Order Contract (specified in the 
applicable Order Form) ("Additional Insurances") and any other 
insurances as may be required by applicable Law (together the 
“Insurances”).  The Supplier shall ensure that each of the Insurances is 
effective no later than:   
1.1.1  the DPS Start Date in respect of those Insurances set out in the 

Annex to this Schedule and those required by applicable Law; and   
1.1.2  the Order Contract Effective Date in respect of the Additional 

Insurances.  
1.2 The Insurances shall be:   

 1.2.1  maintained in accordance with Good Industry Practice;   

1.2.2  (so far as is reasonably practicable) on terms no less favourable than 
those generally available to a prudent contractor in respect of risks 
insured in the international insurance market from time to time;  

1.2.3  taken out and maintained with insurers of good financial standing and 
good repute in the international insurance market; and  

 1.2.4  maintained for at least six (6) years after the End Date.  

1.3 The Supplier shall ensure that the public and products liability policy contain 
an indemnity to principals clause under which the Relevant Authority shall 
be indemnified in respect of claims made against the Relevant Authority in 
respect of death or bodily injury or third party property damage arising out of 
or in connection with the Deliverables and for which the Supplier is legally 
liable.  

2. How to manage the insurance  

2.1 Without limiting the other provisions of this Contract, the Supplier shall:  
2.1.1  take or procure the taking of all reasonable risk management and risk 

control measures in relation to Deliverables as it would be reasonable 
to expect of a prudent contractor acting in accordance with Good 
Industry Practice, including the investigation and reports of relevant 
claims to insurers;  

2.1.2  promptly notify the insurers in writing of any relevant material fact 
under any Insurances of which the Supplier is or becomes aware; 
and  

2.1.3  hold all policies in respect of the Insurances and cause any insurance 
broker effecting the Insurances to hold any insurance slips and other 
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evidence of placing cover representing any of the Insurances to 
which it is a party.  

3. What happens if you aren’t insured  

3.1 The Supplier shall not take any action or fail to take any action or (insofar as 
is reasonably within its power) permit anything to occur in relation to it which 
would entitle any insurer to refuse to pay any claim under any of the 
Insurances.  

3.2 Where the Supplier has failed to purchase or maintain any of the Insurances 
in full force and effect, the Relevant Authority may elect (but shall not be 
obliged) following written notice to the Supplier to purchase the relevant 
Insurances and recover the reasonable premium and other reasonable costs 
incurred in connection therewith as a debt due from the Supplier.  

4. Evidence of insurance you must provide  

4.1 The Supplier shall upon the Start Date and within 15 Working Days after the 
renewal of each of the Insurances, provide evidence, in a form satisfactory 
to the Relevant Authority, that the Insurances are in force and effect and 
meet in full the requirements of this Schedule.  

5. Making sure you are insured to the required amount  

5.1 The Supplier shall ensure that any Insurances which are stated to have a 
minimum limit "in the aggregate" are maintained at all times for the minimum 
limit of indemnity specified in this Contract and if any claims are made which 
do not relate to this Contract then the Supplier shall notify the Relevant 
Authority and provide details of its proposed solution for maintaining the 
minimum limit of indemnity.  

6. Cancelled Insurance  

6.1 The Supplier shall notify the Relevant Authority in writing at least five (5) 
Working Days prior to the cancellation, suspension, termination or 
nonrenewal of any of the Insurances.  

6.2 The Supplier shall ensure that nothing is done which would entitle the 
relevant insurer to cancel, rescind or suspend any insurance or cover, or to 
treat any insurance, cover or claim as voided in whole or part.  The Supplier 
shall use all reasonable endeavours to notify the Relevant Authority (subject 
to third party confidentiality obligations) as soon as practicable when it 
becomes aware of any relevant fact, circumstance or matter which has 
caused, or is reasonably likely to provide grounds to, the relevant insurer to 
give notice to cancel, rescind, suspend or void any insurance, or any cover 
or claim under any insurance in whole or in part.  

7. Insurance claims  

7.1 The Supplier shall promptly notify to insurers any matter arising from, or in 
relation to, the Deliverables, or each Contract for which it may be entitled to 
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claim under any of the Insurances.  In the event that the Relevant Authority 
receives a claim relating to or arising out of a Contract or the Deliverables, 
the Supplier shall co-operate with the Relevant Authority and assist it in 
dealing with such claims including without limitation providing information 
and documentation in a timely manner.  

7.2 Except where the Relevant Authority is the claimant party, the Supplier shall 
give the Relevant Authority notice within twenty (20) Working Days after any 
insurance claim in excess of 10% of the sum required to be insured 
pursuant to Paragraph 5.1 relating to or arising out of the provision of the 
Deliverables or this Contract on any of the Insurances or which, but for the 
application of the applicable policy excess, would be made on any of the 
Insurances and (if required by the Relevant Authority) full details of the 
incident giving rise to the claim.  

7.3 Where any Insurance requires payment of a premium, the Supplier shall be 
liable for and shall promptly pay such premium.  

7.4 Where any Insurance is subject to an excess or deductible below which the 
indemnity from insurers is excluded, the Supplier shall be liable for such 
excess or deductible.  The Supplier shall not be entitled to recover from the 
Relevant Authority any sum paid by way of excess or deductible under the 
Insurances whether under the terms of this Contract or otherwise.   
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ANNEX: REQUIRED INSURANCES  
1. The Supplier shall hold the following [standard] insurance cover from the DPS 

Start Date in accordance with this Schedule:  

1.1 professional indemnity insurance [with cover (for a single event or a series of 
related events and in the aggregate) of not less than] one million pounds 
(£1,000,000);   

1.2 public liability insurance [with cover (for a single event or a series of related 
events and in the aggregate)] of not less than one million pounds 
(£1,000,000); and  

1.3 employers’ liability insurance [with cover (for a single event or a series of 
related events and in the aggregate) of not less than] five million pounds 
(£5,000,000).   
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Joint Schedule 4 (Commercially Sensitive 
Information) 
1. What is the Commercially Sensitive Information? 

1.1 In this Schedule the Parties have sought to identify the Supplier's Confidential 
Information that is genuinely commercially sensitive and the disclosure of 
which would be the subject of an exemption under the FOIA and the EIRs.  

1.2 Where possible, the Parties have sought to identify when any relevant 
Information will cease to fall into the category of Information to which this 
Schedule applies in the table below and in the Order Form (which shall be 
deemed incorporated into the table below). 

1.3 Without prejudice to the Relevant Authority's obligation to disclose Information 
in accordance with FOIA or Clause 16 (When you can share information), the 
Relevant Authority will, in its sole discretion, acting reasonably, seek to apply 
the relevant exemption set out in the FOIA to the following Information: 
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Redacted
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No. Date Item(s) Duration of 
Confidentiality 

Redacted
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No. Date Item(s) Duration of 
Confidentiality 

Redacted
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Joint Schedule 5 (Corporate Social Responsibility)  

1. What we expect from our Suppliers  

1.1 In September 2017, HM Government published a Supplier Code of Conduct 
setting out the standards and behaviours expected of suppliers who work 
with government.  
(https://www.gov.uk/government/uploads/system/uploads/attachment_data/fi 
le/646497/2017-09- 
13_Official_Sensitive_Supplier_Code_of_Conduct_September_2017.pdf)  

1.2 CCS expects its suppliers and subcontractors to meet the standards set out 
in that Code. In addition, CCS expects its suppliers and subcontractors to 
comply with the standards set out in this Schedule.  

1.3 The Supplier acknowledges that the Buyer may have additional requirements 
in relation to corporate social responsibility.  The Buyer expects that the 
Supplier and its Subcontractors will comply with such corporate social 
responsibility requirements as the Buyer may notify to the Supplier from time 
to time.  

2. Equality and Accessibility  

2.1 In addition to legal obligations, the Supplier shall support CCS and the Buyer 
in fulfilling its Public Sector Equality duty under S149 of the Equality Act 
2010 by ensuring that it fulfils its obligations under each Contract in a way 
that seeks to:  

2.1.1 eliminate discrimination, harassment or victimisation of any 
kind; and  

2.1.2 advance equality of opportunity and good relations between 
those with a protected characteristic (age, disability, gender 
reassignment, pregnancy and maternity, race, religion or 
belief, sex, sexual orientation, and marriage and civil 
partnership) and those who do not share it.  

3. Modern Slavery, Child Labour and Inhumane Treatment  

"Modern Slavery Helpline" means the mechanism for reporting suspicion, seeking 
help or advice and information on the subject of modern slavery available online 
at https://www.modernslaveryhelpline.org/report or by telephone on 08000 121 
700.  
3.1 The Supplier:  

3.1.1  shall not use, nor allow its Subcontractors to use forced, bonded or 
involuntary prison labour;  

 3.1.2  shall not require any Supplier Staff or Subcontractor Staff to lodge  
deposits or identify papers with the Employer and shall be free to 
leave their employer after reasonable notice;    

https://www.gov.uk/government/uploads/system/uploads/attachment_data/file/646497/2017-09-13_Official_Sensitive_Supplier_Code_of_Conduct_September_2017.pdf
https://www.gov.uk/government/uploads/system/uploads/attachment_data/file/646497/2017-09-13_Official_Sensitive_Supplier_Code_of_Conduct_September_2017.pdf
https://www.gov.uk/government/uploads/system/uploads/attachment_data/file/646497/2017-09-13_Official_Sensitive_Supplier_Code_of_Conduct_September_2017.pdf
https://www.gov.uk/government/uploads/system/uploads/attachment_data/file/646497/2017-09-13_Official_Sensitive_Supplier_Code_of_Conduct_September_2017.pdf
https://www.gov.uk/government/uploads/system/uploads/attachment_data/file/646497/2017-09-13_Official_Sensitive_Supplier_Code_of_Conduct_September_2017.pdf
https://www.gov.uk/government/uploads/system/uploads/attachment_data/file/646497/2017-09-13_Official_Sensitive_Supplier_Code_of_Conduct_September_2017.pdf
https://www.gov.uk/government/uploads/system/uploads/attachment_data/file/646497/2017-09-13_Official_Sensitive_Supplier_Code_of_Conduct_September_2017.pdf
https://www.gov.uk/government/uploads/system/uploads/attachment_data/file/646497/2017-09-13_Official_Sensitive_Supplier_Code_of_Conduct_September_2017.pdf
https://www.gov.uk/government/uploads/system/uploads/attachment_data/file/646497/2017-09-13_Official_Sensitive_Supplier_Code_of_Conduct_September_2017.pdf
https://www.gov.uk/government/uploads/system/uploads/attachment_data/file/646497/2017-09-13_Official_Sensitive_Supplier_Code_of_Conduct_September_2017.pdf
https://www.modernslaveryhelpline.org/report
https://www.modernslaveryhelpline.org/report
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3.1.3  warrants and represents that it has not been convicted of any 
slavery or human trafficking offences anywhere around the world.    

3.1.4  warrants that to the best of its knowledge it is not currently under 
investigation, inquiry or enforcement proceedings in relation to any 
allegation of slavery or human trafficking offences anywhere around 
the world.    

3.1.5  shall make reasonable enquires to ensure that its officers, 
employees and Subcontractors have not been convicted of slavery 
or human trafficking offences anywhere around the world.  

3.1.6  shall have and maintain throughout the term of each Contract its 
own policies and procedures to ensure its compliance with the 
Modern Slavery Act and include in its contracts with its  
Subcontractors anti-slavery and human trafficking provisions;  

3.1.7  shall implement due diligence procedures to ensure that there is no 
slavery or human trafficking in any part of its supply chain 
performing obligations under a Contract;  

3.1.8  shall prepare and deliver to CCS, an annual slavery and human 
trafficking report setting out the steps it has taken to ensure that 
slavery and human trafficking is not taking place in any of its supply 
chains or in any part of its business with its annual certification of 
compliance with Paragraph 3;  

3.1.9  shall not use, nor allow its employees or Subcontractors to use 
physical abuse or discipline, the threat of physical abuse, sexual or 
other harassment and verbal abuse or other forms of intimidation of 
its employees or Subcontractors;  

3.1.10 shall not use or allow child or slave labour to be used by its 
Subcontractors;  

3.1.11 shall report the discovery or suspicion of any slavery or trafficking by 
it or its Subcontractors to CCS, the Buyer and Modern Slavery 
Helpline.  

4. Income Security     

4.1 The Supplier shall:  
4.1.1 ensure that all wages and benefits paid for a standard working 

week meet, at a minimum, national legal standards in the 
country of employment;  

4.1.2 ensure that all Supplier Staff are provided with written and 
understandable Information about their employment 
conditions in respect of wages before they enter;  

4.1.3 ensure that all workers are provided with written and 
understandable Information about their employment conditions 
in respect of wages before they enter employment and about 
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the particulars of their wages for the pay period concerned 
each time that they are paid;  

4.1.4 not make deductions from wages:  
(a) as a disciplinary measure   
(b) except where permitted by law; or  
(c) without expressed permission of the worker concerned;  

4.1.5 record all disciplinary measures taken against Supplier Staff; 
and  

4.1.6 ensure that Supplier Staff are engaged under a recognised 
employment relationship established through national law and 
practice.  

5. Working Hours  

5.1 The Supplier shall:  
5.1.1 ensure that the working hours of Supplier Staff comply with 

national laws, and any collective agreements;  
5.1.2 ensure that the working hours of Supplier Staff, excluding 

overtime, shall be defined by contract, and shall not exceed 
48 hours per week unless the individual has agreed in writing;  

5.1.3 ensure that use of overtime is used responsibly, taking into 
account:  

(a) the extent;  
(b) frequency; and   
(c) hours worked;   

by individuals and by the Supplier Staff as a whole;  
5.2 The total hours worked in any seven day period shall not exceed 60 hours, 

except where covered by Paragraph 5.3 below.  
5.3 Working hours may exceed 60 hours in any seven day period only in 

exceptional circumstances where all of the following are met:  
5.3.1 this is allowed by national law;  
5.3.2 this is allowed by a collective agreement freely negotiated 

with a workers’ organisation representing a significant portion 
of the workforce;  

5.3.3 appropriate safeguards are taken to protect the workers’ 
health and safety; and  

5.3.4 the employer can demonstrate that exceptional circumstances 
apply such as unexpected production peaks, accidents or 
emergencies.  
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5.4  All Supplier Staff shall be provided with at least one (1) day off in every 
seven (7) day period or, where allowed by national law, two (2) days off in 
every fourteen (14) day period.  

  
6. Sustainability  

6.1  The supplier shall meet the applicable Government Buying Standards 
applicable to Deliverables which can be found online at:   
https://www.gov.uk/government/collections/sustainable-procurement-

thegovernment-buying-standards-gbs  
  

              

    

https://www.gov.uk/government/collections/sustainable-procurement-the-government-buying-standards-gbs
https://www.gov.uk/government/collections/sustainable-procurement-the-government-buying-standards-gbs
https://www.gov.uk/government/collections/sustainable-procurement-the-government-buying-standards-gbs
https://www.gov.uk/government/collections/sustainable-procurement-the-government-buying-standards-gbs
https://www.gov.uk/government/collections/sustainable-procurement-the-government-buying-standards-gbs
https://www.gov.uk/government/collections/sustainable-procurement-the-government-buying-standards-gbs
https://www.gov.uk/government/collections/sustainable-procurement-the-government-buying-standards-gbs
https://www.gov.uk/government/collections/sustainable-procurement-the-government-buying-standards-gbs
https://www.gov.uk/government/collections/sustainable-procurement-the-government-buying-standards-gbs
https://www.gov.uk/government/collections/sustainable-procurement-the-government-buying-standards-gbs
https://www.gov.uk/government/collections/sustainable-procurement-the-government-buying-standards-gbs
https://www.gov.uk/government/collections/sustainable-procurement-the-government-buying-standards-gbs
https://www.gov.uk/government/collections/sustainable-procurement-the-government-buying-standards-gbs
https://www.gov.uk/government/collections/sustainable-procurement-the-government-buying-standards-gbs
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1. Restrictions on certain subcontractors  

1.1 The Supplier is entitled to sub-contract its obligations under the DPS 
Contract to the Key Subcontractors identified on the Platform.   

1.2 The Supplier is entitled to sub-contract its obligations under an Order 
Contract to Key Subcontractors listed on the Platform who are specifically 
nominated in the Order Form.  

1.3 Where during the Contract Period the Supplier wishes to enter into a new 
Key Sub-contract or replace a Key Subcontractor, it must obtain the prior 
written consent of CCS and the Buyer and the Supplier shall, at the time of 
requesting such consent, provide CCS and the Buyer with the information 
detailed in Paragraph 1.4.  The decision of CCS and the Buyer to consent or 
not will not be unreasonably withheld or delayed.  Where CCS consents to 
the appointment of a new Key Subcontractor then they will be added to the 
Platform.  Where the Buyer consents to the appointment of a new Key 
Subcontractor then they will be added to the Key Subcontractor section of 
the Order Form.  CCS and the Buyer may reasonably withhold their consent 
to the appointment of a Key Subcontractor if it considers that:  
1.3.1 the appointment of a proposed Key Subcontractor may prejudice the 

provision of the Deliverables or may be contrary to its interests;  
1.3.2 the proposed Key Subcontractor is unreliable and/or has not 

provided reliable goods and or reasonable services to its other 
customers; and/or  

1.3.3 the proposed Key Subcontractor employs unfit persons.  
1.4 The Supplier shall provide CCS and the Buyer with the following information 

in respect of the proposed Key Subcontractor:  

1.4.1 the proposed Key Subcontractor’s name, registered office and 
company registration number;  

1.4.2 the scope/description of any Deliverables to be provided by the 
proposed Key Subcontractor;   

1.4.3 where the proposed Key Subcontractor is an Affiliate of the Supplier, 
evidence that demonstrates to the reasonable satisfaction of the 
CCS and the Buyer that the proposed Key Sub-Contract has been 
agreed on "arm’s-length" terms;  

1.4.4 for CCS, the Key Sub-Contract price expressed as a percentage of 
the total projected DPS Price over the DPS Contract Period;   

1.4.5 for the Buyer, the Key Sub-Contract price expressed as a 
percentage of the total projected Charges over the Order Contract 
Period; and  

1.4.6 (where applicable) Credit Rating Threshold (as defined in Joint 
Schedule 7 (Financial Distress)) of the Key Subcontractor.  
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1.5 If requested by CCS and/or the Buyer, within ten (10) Working Days of 
receipt of the information provided by the Supplier pursuant to Paragraph 
1.4, the Supplier shall also provide:  
1.5.1 a copy of the proposed Key Sub-Contract; and   
1.5.2 any further information reasonably requested by CCS and/or the 

Buyer.  
1.6 The Supplier shall ensure that each new or replacement Key Sub-Contract 

shall include:   
1.6.1 provisions which will enable the Supplier to discharge its obligations 

under the Contracts;  
1.6.2 a right under CRTPA for CCS and the Buyer to enforce any 

provisions under the Key Sub-Contract which confer a benefit upon 
CCS and the Buyer respectively;  

1.6.3 a provision enabling CCS and the Buyer to enforce the Key Sub-
Contract as if it were the Supplier;   

1.6.4 a provision enabling the Supplier to assign, novate or otherwise 
transfer any of its rights and/or obligations under the Key Sub-
Contract to CCS and/or the Buyer;   

1.6.5 obligations no less onerous on the Key Subcontractor than those 
imposed on the Supplier under the DPS Contract in respect of:  
(a) the data protection requirements set out in Clause 14 (Data 

protection);  
(b) the FOIA and other access request requirements set out in  

Clause 16 (When you can share information);  
(c) the obligation not to embarrass CCS or the Buyer or 

otherwise bring CCS or the Buyer into disrepute;   
(d) the keeping of records in respect of the goods and/or 

services being provided under the Key Sub-Contract, 
including the maintenance of Open Book Data; and  

(e) the conduct of audits set out in Clause 6 (Record keeping 
and reporting);  

1.6.6 provisions enabling the Supplier to terminate the Key Sub-Contract 
on notice on terms no more onerous on the Supplier than those 
imposed on CCS and the Buyer under Clauses 10.4 (When CCS or 
the Buyer can end this contract) and 10.5 (What happens if the 
contract ends) of this Contract; and  

1.6.7 a provision restricting the ability of the Key Subcontractor to sub-
contract all or any part of the provision of the Deliverables provided 
to the Supplier under the Key Sub-Contract without first seeking the 
written consent of CCS and the Buyer.   
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Request for [Revised] Rectification Plan 

Details of the Default: [Guidance: Explain the Default, with clear schedule 
and clause references as appropriate] 

Deadline for receiving the 
[Revised] Rectification 
Plan: 

[add date (minimum 10 days from request)] 

 

Signed by [CCS/Buyer] :  Date:  

Supplier [Revised] Rectification Plan 

Cause of the Default [add cause] 

Anticipated impact 
assessment:  

[add impact] 

Actual effect of Default: [add effect] 

Steps to be taken to 
rectification: 

Steps Timescale  

1. [date] 

2. [date] 

3. [date] 

4. [date] 

[…] [date] 

Timescale for complete 
Rectification of Default  

[X] Working Days  

Steps taken to prevent 
recurrence of Default 

 

 

 

 

 

Steps Timescale  

1. [date] 

2. [date] 

3. [date] 

4. [date] 

[…] [date] 
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Signed by the Supplier: 

  

Date: 

 

 

Review of Rectification Plan [CCS/Buyer] 

Outcome of review  [Plan Accepted] [Plan Rejected] [Revised Plan 
Requested] 

Reasons for Rejection (if 
applicable)  

[add reasons] 

Signed by [CCS/Buyer]  Date:  
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Joint Schedule 11 (Processing Data) 
 
Definitions 

1. In this Schedule, the following words shall have the following meanings and 
they shall supplement Joint Schedule 1 (Definitions): 

“Processor 
Personnel” 

all directors, officers, employees, agents, consultants and 
suppliers of the Processor and/or of any Sub-processor 
engaged in the performance of its obligations under a 
Contract; 

Status of the Controller 

2. The Parties acknowledge that for the purposes of the Data Protection 
Legislation, the nature of the activity carried out by each of them in relation to 
their respective obligations under a Contract dictates the status of each party 
under the DPA 2018. A Party may act as: 

(a) “Controller” in respect of the other Party who is “Processor”; 

(b) “Processor” in respect of the other Party who is “Controller”; 

(c) “Joint Controller” with the other Party;  

(d) “Independent Controller” of the Personal Data where the other Party is also 
“Controller”, 

in respect of certain Personal Data under a Contract and shall specify in 
Annex 1 (Processing Personal Data) which scenario they think shall apply in 
each situation.  

Where one Party is Controller and the other Party its Processor  

3. Where a Party is a Processor, the only Processing that it is authorised to do is 
listed in Annex 1 (Processing Personal Data) by the Controller.  

4. The Processor shall notify the Controller immediately if it considers that any of 
the Controller’s instructions infringe the Data Protection Legislation. 

5. The Processor shall provide all reasonable assistance to the Controller in the 
preparation of any Data Protection Impact Assessment prior to commencing 
any Processing.  Such assistance may, at the discretion of the Controller, 
include: 

(a) a systematic description of the envisaged Processing and the purpose of the 
Processing; 

(b) an assessment of the necessity and proportionality of the Processing in 
relation to the Deliverables; 
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(c) an assessment of the risks to the rights and freedoms of Data Subjects; and 
(d) the measures envisaged to address the risks, including safeguards, security 

measures and mechanisms to ensure the protection of Personal Data. 

6. The Processor shall, in relation to any Personal Data Processed in connection 
with its obligations under the Contract: 

(a) Process that Personal Data only in accordance with Annex 1 (Processing 
Personal Data), unless the Processor is required to do otherwise by Law. If it 
is so required the Processor shall notify the Controller before Processing the 
Personal Data unless prohibited by Law; 

(b) ensure that it has in place Protective Measures, including in the case of the 
Supplier the measures set out in Clause 14.3 of the Core Terms, which  the 
Controller may reasonably reject (but failure to reject shall not amount to 
approval by the Controller of the adequacy of the Protective Measures) having 
taken account of the: 

(i) nature of the data to be protected; 
(ii) harm that might result from a Personal Data Breach; 
(iii) state of technological development; and 
(iv) cost of implementing any measures;  

(c) ensure that : 
(i) the Processor Personnel do not Process Personal Data except in 

accordance with the Contract (and in particular Annex 1 
(Processing Personal Data)); 

(ii) it takes all reasonable steps to ensure the reliability and integrity 
of any Processor Personnel who have access to the Personal 
Data and ensure that they: 
(A) are aware of and comply with the Processor’s duties under 

this Joint Schedule 11, Clauses 14 (Data protection), 15 
(What you must keep confidential) and 16 (When you can 
share information); 

(B) are subject to appropriate confidentiality undertakings with 
the Processor or any Subprocessor; 

(C) are informed of the confidential nature of the Personal Data 
and do not publish, disclose or divulge any of the Personal 
Data to any third party unless directed in writing to do so by 
the Controller or as otherwise permitted by the Contract; 
and 

(D) have undergone adequate training in the use, care, 
protection and handling of Personal Data;  

(d) not transfer Personal Data outside of the UK or EU unless the prior written 
consent of the Controller has been obtained and the following conditions are 
fulfilled: 
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(i) the Controller or the Processor has provided appropriate 
safeguards in relation to the transfer (whether in accordance with 
UK GDPR Article 46 or LED Article 37) as determined by the 
Controller; 

(ii) the Data Subject has enforceable rights and effective legal 
remedies; 

(iii) the Processor complies with its obligations under the Data 
Protection Legislation by providing an adequate level of protection 
to any Personal Data that is transferred (or, if it is not so bound, 
uses its best endeavours to assist the Controller in meeting its 
obligations); and 

(iv) the Processor complies with any reasonable instructions notified 
to it in advance by the Controller with respect to the Processing of 
the Personal Data; and 

(e) at the written direction of the Controller, delete or return Personal Data (and 
any copies of it) to the Controller on termination of the Contract unless the 
Processor is required by Law to retain the Personal Data. 

7. Subject to paragraph 7 of this Joint Schedule 11, the Processor  shall notify the 
Controller immediately if in relation to it Processing Personal Data under or in 
connection with the Contract it: 

(a) receives a Data Subject Access Request (or purported Data Subject Access 
Request); 

(b) receives a request to rectify, block or erase any Personal Data;  
(c) receives any other request, complaint or communication relating to either 

Party's obligations under the Data Protection Legislation;  
(d) receives any communication from the Information Commissioner or any other 

regulatory authority in connection with Personal Data Processed under the 
Contract;  

(e) receives a request from any third Party for disclosure of Personal Data where 
compliance with such request is required or purported to be required by Law; 
or 

(f) becomes aware of a Personal Data Breach. 

8. The Processor’s obligation to notify under paragraph 6 of this Joint Schedule 
11 shall include the provision of further information to the Controller, as details 
become available.  

9. Taking into account the nature of the Processing, the Processor shall provide 
the Controller with assistance in relation to either Party's obligations under Data 
Protection Legislation and any complaint, communication or request made 
under paragraph 6 of this Joint Schedule 11 (and insofar as possible within the 
timescales reasonably required by the Controller) including by immediately 
providing: 
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(a) the Controller with full details and copies of the complaint, communication or 
request; 

(b) such assistance as is reasonably requested by the Controller to enable it to 
comply with a Data Subject Access Request within the relevant timescales set 
out in the Data Protection Legislation;  

(c) the Controller, at its request, with any Personal Data it holds in relation to a 
Data Subject;  

(d) assistance as requested by the Controller following any Personal Data Breach;  
and/or 

(e) assistance as requested by the Controller with respect to any request from the 
Information Commissioner’s Office, or any consultation by the Controller with 
the Information Commissioner's Office. 

10. The Processor shall maintain complete and accurate records and information 
to demonstrate its compliance with this Joint Schedule 11. This requirement 
does not apply where the Processor employs fewer than 250 staff, unless: 

(a) the Controller determines that the Processing is not occasional; 
(b) the Controller determines the Processing includes special categories of data 

as referred to in Article 9(1) of the UK GDPR or Personal Data relating to 
criminal convictions and offences referred to in Article 10 of the UK GDPR; or 

(c) the Controller determines that the Processing is likely to result in a risk to the 
rights and freedoms of Data Subjects. 

11. The Processor shall allow for audits of its Data Processing activity by the 
Controller or the Controller’s designated auditor. 

12. The Parties shall designate a Data Protection Officer if required by the Data 
Protection Legislation.  

13. Before allowing any Subprocessor to Process any Personal Data related to the 
Contract, the Processor must: 

(a) notify the Controller in writing of the intended Subprocessor and Processing; 
(b) obtain the written consent of the Controller;  
(c) enter into a written agreement with the Subprocessor which give effect to the 

terms set out in this Joint Schedule 11 such that they apply to the 
Subprocessor; and 

(d) provide the Controller with such information regarding the Subprocessor as 
the Controller may reasonably require. 

14. The Processor shall remain fully liable for all acts or omissions of any of its 
Subprocessors. 

15. The Relevant Authority may, at any time on not less than thirty (30) Working 
Days’ notice, revise this Joint Schedule 11 by replacing it with any applicable 
controller to processor standard clauses or similar terms forming part of an 



Joint Schedule 11 (Processing Data) 
Crown Copyright 2021 

RM6126 - Research & Insights DPS                                            
Project Version: v1.0   -5- 
Model Version: v1.3           

applicable certification scheme (which shall apply when incorporated by 
attachment to the Contract). 

16. The Parties agree to take account of any guidance issued by the Information 
Commissioner’s Office. The Relevant Authority may on not less than thirty (30) 
Working Days’ notice to the Supplier amend the Contract to ensure that it 
complies with any guidance issued by the Information Commissioner’s Office.  

Where the Parties are Joint Controllers of Personal Data  

17. In the event that the Parties are Joint Controllers in respect of Personal Data 
under the Contract, the Parties shall implement paragraphs that are necessary 
to comply with UK GDPR Article 26 based on the terms set out in Annex 2 to 
this Joint Schedule 11.  

Independent Controllers of Personal Data  

18. With respect to Personal Data provided by one Party to another Party for which 
each Party acts as Controller but which is not under the Joint Control of the 
Parties, each Party undertakes to comply with the applicable Data Protection 
Legislation in respect of their Processing of such Personal Data as Controller. 

19. Each Party shall Process the Personal Data in compliance with its obligations 
under the Data Protection Legislation and not do anything to cause the other 
Party to be in breach of it.  

20. Where a Party has provided Personal Data to the other Party in accordance 
with paragraph 8 of this Joint Schedule 11 above, the recipient of the Personal 
Data will provide all such relevant documents and information relating to its data 
protection policies and procedures as the other Party may reasonably require. 

21. The Parties shall be responsible for their own compliance with Articles 13 and 
14 UK GDPR in respect of the Processing of Personal Data for the purposes of 
the Contract.  

22. The Parties shall only provide Personal Data to each other: 

(a) to the extent necessary to perform their respective obligations under the 
Contract; 

(b) in compliance with the Data Protection Legislation (including by ensuring all 
required data privacy information has been given to affected Data Subjects to 
meet the requirements of Articles 13 and 14 of the UK GDPR); and 

(c) where it has recorded it in Annex 1 (Processing Personal Data). 

23.  Taking into account the state of the art, the costs of implementation and the 
nature, scope, context and purposes of Processing as well as the risk of varying 
likelihood and severity for the rights and freedoms of natural persons, each 
Party shall, with respect to its Processing of Personal Data as Independent 
Controller, implement and maintain appropriate technical and organisational 
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measures to ensure a level of security appropriate to that risk, including, as 
appropriate, the measures referred to in Article 32(1)(a), (b), (c) and (d) of the 
UK GDPR, and the measures shall, at a minimum, comply with the 
requirements of the Data Protection Legislation, including Article 32 of the UK 
GDPR. 

24. A Party Processing Personal Data for the purposes of the Contract shall 
maintain a record of its Processing activities in accordance with Article 30 UK 
GDPR and shall make the record available to the other Party upon reasonable 
request. 

25. Where a Party receives a request by any Data Subject to exercise any of their 
rights under the Data Protection Legislation in relation to the Personal Data 
provided to it by the other Party pursuant to the Contract (“Request 
Recipient”): 

(a) the other Party shall provide any information and/or assistance as reasonably 
requested by the Request Recipient to help it respond to the request or 
correspondence, at the cost of the Request Recipient; or 

(b) where the request or correspondence is directed to the other Party and/or 
relates to that other Party's Processing of the Personal Data, the Request 
Recipient  will: 

(i) promptly, and in any event within five (5) Working Days of receipt 
of the request or correspondence, inform the other Party that it 
has received the same and shall forward such request or 
correspondence to the other Party; and 

(ii) provide any information and/or assistance as reasonably 
requested by the other Party to help it respond to the request or 
correspondence in the timeframes specified by Data Protection 
Legislation. 

26. Each Party shall promptly notify the other Party upon it becoming aware of any 
Personal Data Breach relating to Personal Data provided by the other Party 
pursuant to the Contract and shall:  

(a) do all such things as reasonably necessary to assist the other Party in 
mitigating the effects of the Personal Data Breach;  

(b) implement any measures necessary to restore the security of any 
compromised Personal Data;  

(c) work with the other Party to make any required notifications to the Information 
Commissioner’s Office and affected Data Subjects in accordance with the Data 
Protection Legislation (including the timeframes set out therein); and 

(d) not do anything which may damage the reputation of the other Party or that 
Party's relationship with the relevant Data Subjects, save as required by Law.  
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27. Personal Data provided by one Party to the other Party may be used exclusively 
to exercise rights and obligations under the Contract as specified in Annex 1 
(Processing Personal Data).  

28.  Personal Data shall not be retained or processed for longer than is necessary 
to perform each Party’s respective obligations under the Contract which is 
specified in Annex 1 (Processing Personal Data).  

29. Notwithstanding the general application of paragraphs 2 to 16 of this Joint 
Schedule 11 to Personal Data, where the Supplier is required to exercise its 
regulatory and/or legal obligations in respect of Personal Data, it shall act as an 
Independent Controller of Personal Data in accordance with paragraphs 18 to 
27 of this Joint Schedule 11. 
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Annex 1 - Processing Personal Data 

Redacted
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Redacted
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Annex 2 – Joint Controller Agreement  

 

Joint Controller Status and Allocation of Responsibilities  

1.1  With respect to Personal Data for which the Parties are Joint Controllers, the 
Parties envisage that they shall each be a Data Controller in respect of that Personal 
Data in accordance with the terms of this Annex 1 (Joint Controller Agreement) in 
replacement of Clause 17.2-17-15 (Where one Party is Controller and the other 
Party is Processor) and 17.17-17.27 (Independent Controllers of Personal Data). 
Accordingly, the Parties each undertake to comply with the applicable Data 
Protection Legislation in respect of their Processing of such Personal Data as Data 
Controllers.  

1.2  The Parties agree that Ipsos  

(a)  is the exclusive point of contact for Data Subjects and is responsible for all 
steps necessary to comply with the GDPR regarding the exercise by Data Subjects 
of their rights under the GDPR;  

(b) shall direct Data Subjects to its Data Protection Officer or suitable alternative 
in connection with the exercise of their rights as Data Subjects and for any enquiries 
concerning their Personal Data or privacy;  

(c)  is solely responsible for the Parties’ compliance with all duties to provide 
information to Data Subjects under Articles 13 and 14 of the GDPR;  

(d)  is responsible for obtaining the informed consent of Data Subjects, in 
accordance with the GDPR, for Processing in connection with the Services where 
consent is the relevant legal basis for that Processing; and  

(e)  shall make available to Data Subjects the essence of this Joint Controller 
Agreement (and notify them of any changes to it) concerning the allocation of 
responsibilities as Joint Controller and its role as exclusive point of contact, the 
Parties having used their best endeavours to agree the terms of that essence. This 
must be outlined in Ipsos’ privacy policy (which must be readily available by 
hyperlink or otherwise on all of its public facing services and marketing).  
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1.3  Notwithstanding the terms of paragraph 1.2, the Parties acknowledge that a 
Data Subject has the right to exercise their legal rights under the Data Protection 
Legislation as against the relevant Party as Data Controller.  

 

2.  Undertakings of both Parties  

2.1  The Contractor and the Authority each undertake that they shall:  

(a) report to the other Party every 6 months on:  

(i)  the volume of Data Subject Access Requests (or purported Data Subject 
Access Requests) from Data Subjects (or third parties on their behalf);  

(ii) the volume of requests from Data Subjects (or third parties on their behalf) to 
rectify, block or erase any Personal Data;  

(iii)  any other requests, complaints or communications from Data Subjects (or 
third parties on their behalf) relating to the other Party’s obligations under applicable 
Data Protection Legislation;  

(iv) any communications from the Information Commissioner or any other 
regulatory authority in connection with Personal Data; and  

(v)  any requests from any third party for disclosure of Personal Data where 
compliance with such request is required or purported to be required by Law; that it 
has received in relation to the subject matter of the Agreement during that period;  

(b)  notify each other immediately if it receives any request, complaint or 
communication made as referred to in Paragraphs 2.1(a)(i) to (v); and  

(c)  provide the other Party with full cooperation and assistance in relation to any 
request, complaint or communication made as referred to in Paragraphs 2.1(a)(iii) to 
(v) to enable the other Party to comply with the relevant timescales set out in the 
Data Protection Legislation.  

(d)  not disclose or transfer the Personal Data to any third party unless necessary 
for the provision of the Services and, for any disclosure or transfer of Personal Data 
to any third party, save where such disclosure or transfer is specifically authorised 
under this Agreement or is required by Law). For the avoidance of doubt to which 
Personal Data is transferred must be subject to equivalent obligations which are no 
less onerous than those set out in this Annex.  

(e)  request from the Data Subject only the minimum information necessary to 
provide the Services and treat such extracted information as Confidential 
Information.  
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(f)  ensure that at all times it has in place appropriate Protective Measures to 
guard against unauthorised or unlawful processing of the Personal Data and/or 
accidental loss, destruction or damage to the Personal Data and unauthorised or 
unlawful disclosure of or access to the Personal Data  

(g)  take all reasonable steps to ensure the reliability and integrity of any of its 
Personnel who have access to the Personal Data and ensure that its Personnel:  

(i)  are aware of and comply with their duties under this Annex 1 (Joint Controller 
Agreement) and those in respect of Confidential Information  

(ii) are informed of the confidential nature of the Personal Data, are subject to 
appropriate obligations of confidentiality and do not publish, disclose or divulge any 
of the Personal Data to any third party where the that Party would not be permitted to 
do so;  

(iii) have undergone adequate training in the use, care, protection and handling of 
personal data as required by the applicable Data Protection Legislation;  

(h)  ensure that it has in place Protective Measures as appropriate to protect 
against a Data Loss Event having taken account of the:  

(i) nature of the data to be protected;  

(ii)  harm that might result from a Data Loss Event;  

(iii) state of technological development; and  

(iv) cost of implementing any measures.  

(i)  ensure that it has the capability (whether technological or otherwise), to the 
extent required by Data Protection Legislation, to provide or correct or delete at the 
request of a Data Subject all the Personal Data relating to that Data Subject that the 
Contractor holds; and  

(j) ensure that it notifies the other Party as soon as it becomes aware of a Data 
Loss Event.  

(k) For the purposes of this Joint Controller Agreement “Personnel” means all 
directors, officers, employees, agents, consultants and suppliers of the Parties 
and/or of any Sub-Processor engaged in the performance of its obligations under 
this Contract; 

 

2.2  Each Joint Controller shall use its reasonable endeavours to assist the other 
Controller to comply with any obligations under applicable Data Protection 
Legislation and shall not perform its obligations under this Annex in such a way as to 
cause the other Joint Controller to breach any of its’ obligations under applicable 
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Data Protection Legislation to the extent it is aware, or ought reasonably to have 
been aware, that the same would be a breach of such obligations.  

 

3.  Data Protection Breach  

3.1  Without prejudice to Paragraph 3.2, each Party shall notify the other Party 
promptly and without undue delay, and in any event within 48 hours, upon becoming 
aware of any Personal Data Breach or circumstances that are likely to give rise to a 
Personal Data Breach, providing the other Party and its advisors with:  

(i)  sufficient information and in a timescale which allows the other Party to meet 
any obligations to report a Personal Data Breach under the Data Protection 
Legislation;  

(ii)  all reasonable assistance, including:  

(a)  co-operation with the other Party and the Information Commissioner 
investigating the Personal Data Breach and its cause, containing and recovering the 
compromised Personal Data and compliance with the applicable guidance;  

(b)  co-operation with the other Party including taking such reasonable steps as 
are directed by the Authority to assist in the investigation, mitigation and remediation 
of a Personal Data Breach;  

(c) co-ordination with the other Party regarding the management of public 
relations and public statements relating to the Personal Data Breach;  

(d) providing the other Party and to the extent instructed by the other Party to do 
so, and/or the Information Commissioner investigating the Personal Data Breach, 
with complete information relating to the Personal Data Breach, including, without 
limitation, the information set out in Paragraph 3.2.  

3.2  Each Party shall take all steps to restore, re-constitute and/or reconstruct any 
Personal Data where it has lost, damaged, destroyed, altered or corrupted as a 
result of a Personal Data Breach as if it was that Party’s own data at its own cost 
with all possible speed and shall provide the other Party with all reasonable 
assistance in respect of any such Personal Data Breach, including providing the 
other Party, as soon as possible and within 48 hours of the Personal Data Breach 
relating to the Personal Data Breach, in particular:  

(i)  the nature of the Personal Data Breach;  

(ii)  the nature of Personal Data affected;  

(iii)  the categories and number of Data Subjects concerned;  
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(iv)  the name and contact details of the Contractor’s Data Protection Officer or 
other relevant contact from whom more information may be obtained;  

(v)  measures taken or proposed to be taken to address the Personal Data 
Breach; and 

(vi) describe the likely consequences of the Personal Data Breach.  

 

4.  Audit  

4.1  The Contractor shall permit:  

(a)  the Authority, or a third-party auditor acting under the Authority’s direction, to 
conduct, at the Authority’s cost, data privacy and security audits, assessments and 
inspections concerning the Contractor’s data security and privacy procedures 
relating to Personal Data, its compliance with this Annex 1 and the Data Protection 
Legislation.  

(b)  the Authority, or a third-party auditor acting under the Authority’s direction, 
access to premises at which the Personal Data is accessible or at which it is able to 
inspect any relevant records, including the record maintained under Article 30 of the 
GDPR by the Contractor so far as relevant to the Agreement, and procedures, 
including premises under the control of any third party appointed by the Contractor to 
assist in the provision of the Services.  

4.2  The Authority may, in its sole discretion, require the Contractor to provide 
evidence of the Contractor’s compliance with Paragraph 4.1 in lieu of conducting 
such an audit, assessment or inspection.  

 

5.  Impact Assessments  

5.1  The Parties shall:  

(a)  provide all reasonable assistance to each other to prepare any Data 
Protection Impact Assessment as may be required (including provision of detailed 
information and assessments in relation to processing operations, risks and 
measures);  

(b)  maintain full and complete records of all Processing carried out in respect of 
the Personal Data in connection with this Agreement, in accordance with the terms 
of Article 30 of the GDPR.  

6.  ICO Guidance  
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The Parties agree to take account of any guidance issued by the Information 
Commissioner and/or any relevant Central Government Body. The Authority may on 
not less than thirty (30) Working Days’ notice to the Contractor amend this 
Agreement to ensure that it complies with any guidance issued by the Information 
Commissioner and/or any relevant Central Government Body.  

 

7.  Liabilities for Data Protection Breach  

7.1  If financial penalties are imposed by the Information Commissioner on either 
the Authority or the Contractor for a Personal Data Breach ("Financial Penalties") 
then the following shall occur:  

a)  If in the view of the Information Commissioner, the Authority is responsible for 
the Personal Data Breach, in that it is caused as a result of the actions or inaction of 
the Authority, its employees, agents, contractors (other than the Contractor) or 
systems and procedures controlled by the Authority, then the Authority shall be 
responsible for the payment of such Financial Penalties. In this case, the Authority 
will conduct an internal audit and engage at its reasonable cost when necessary, an 
independent third party to conduct an audit of any such data incident. The Contractor 
shall provide to the Authority and its third party investigators and auditors, on request 
and at the Contractor's reasonable cost, full cooperation and access to conduct a 
thorough audit of such data incident;  

b)  If in the view of the Information Commissioner, the Contractor is responsible 
for the Personal Data Breach, in that it is not a breach that the Authority is 
responsible for, then the Contractor shall be responsible for the payment of these 
Financial Penalties. The Contractor will provide to the Authority and its auditors, on 
request and at the Contractor’s sole cost, full cooperation and access to conduct a 
thorough audit of such data incident.  

c)  If no view as to responsibility is expressed by the Information Commissioner, 
then the Authority and the Contractor shall work together to investigate the relevant 
data incident and allocate responsibility for any Financial Penalties as outlined 
above, or by agreement to split any financial penalties equally if no responsibility for 
the Personal Data Breach can be apportioned. In the event that the Parties do not 
agree such apportionment then such Dispute shall be referred to the Dispute 
Resolution Procedure set out in Schedule 8.3 (Dispute Resolution Procedure).  

7.2  If either the Authority or the Contractor is the defendant in a legal claim 
brought before a court of competent jurisdiction (“Court”) by a third party in respect 
of a Personal Data Breach, then unless the Parties otherwise agree, the Party that is 
determined by the final decision of the court to be responsible for the Personal Data 
Breach shall be liable for the losses arising from such breach. Where both Parties 



Joint Schedule 11 (Processing Data) 
Crown Copyright 2021 

RM6126 - Research & Insights DPS                                            
Project Version: v1.0   -17- 
Model Version: v1.3           

are liable, the liability will be apportioned between the Parties in accordance with the 
decision of the Court.  

7.3 In respect of any losses, cost claims or expenses incurred by either Party as a 
result of a Personal Data Breach (the “Claim Losses”):  

a) if the Authority is responsible for the relevant breach, then the Authority shall 
be responsible for the Claim Losses;  

b)  if the Contractor is responsible for the relevant breach, then the Contractor 
shall be responsible for the Claim Losses: and  

c)  if responsibility is unclear, then the Authority and the Contractor shall be 
responsible for the Claim Losses equally.  

7.4  Nothing in Paragraphs 7.2-7.3 shall preclude the Authority and the Contractor 
reaching any other agreement, including by way of compromise with a third party 
complainant or claimant, as to the apportionment of financial responsibility for any 
Claim Losses as a result of a Personal Data Breach, having regard to all the 
circumstances of the breach and the legal and financial obligations of the Authority.  

 

8.  Termination  

If the Contractor is in material Default under any of its obligations under this Annex 1 
(Joint Control Agreement), the Authority shall be entitled to terminate this Agreement 
by issuing a Termination Notice to the Contractor in accordance with Clause 23 
(Termination on Default).  

 

9.  Sub-Processing  

9.1 In respect of any Processing of Personal performed by a third party on behalf 
of a Party, that Party shall:  

(i)  carry out adequate due diligence on such third party to ensure that it is 
capable of providing the level of protection for the Personal Data as is required by 
this Agreement, and provide evidence of such due diligence to the other Party where 
reasonably requested; and  

 

(ii)  ensure that a suitable agreement is in place with the third party as required 
under applicable Data Protection Legislation.  
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10.  Data Retention  

The Parties agree to erase Personal Data from any computers, storage devices and 
storage media that are to be retained as soon as practicable after it has ceased to be 
necessary for them to retain such Personal Data under applicable Data Protection 
Legislation and their privacy policy (save to the extent (and for the limited period) 
that such information needs to be retained by a Party for statutory compliance 
purposes or as otherwise required by this Agreement), and taking all further actions 
as may be necessary to ensure its compliance with Data Protection Legislation and 
its privacy policy. 
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	(b) in relation to any employee who is not a Transferring Supplier Employee identified in the Supplier’s Final Supplier Personnel List, and in respect of whom it is later alleged or determined that the Employment Regulations applied so as to transfer ...
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	2. Complying with security requirements and updates to them
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	Order Schedule 10 (Exit Management)
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	Order Schedule 14 (Service Levels)
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	DPS Order Schedule 15 - Order Contract Management v1.0
	Order Schedule 15 (Order Contract Management)
	1. Definitions
	1.1  In this Schedule, the following words shall have the following meanings and they shall supplement Joint Schedule 1 (Definitions):

	2. Project Management
	2.1  The Supplier and the Buyer shall each appoint a Project Manager for the purposes of this Contract through whom the provision of the Services and the Deliverables shall be managed day-to-day.
	2.2  The Parties shall ensure that appropriate resource is made available on a regular basis such that the aims, objectives and specific provisions of this Contract can be fully realised.
	2.3  Without prejudice to paragraph 4 below, the Parties agree to operate the boards specified as set out in the Annex to this Schedule.
	3. Role of the Supplier Contract Manager
	3.1.1 the primary point of contact to receive communication from the Buyer and will also be the person primarily responsible for providing information to the Buyer;
	3.1.2 able to delegate his position to another person at the Supplier but must inform the Buyer before proceeding with the delegation and it will be the delegated person's responsibility to fulfil the Contract Manager's responsibilities and obligations;
	3.1.3 able to cancel any delegation and recommence the position himself; and
	3.1.4 replaced only after the Buyer has received notification of the proposed change.


	4. Role of the Operational Board
	4.1  The Operational Board shall be established by the Buyer for the purposes of this Contract on which the Supplier and the Buyer shall be represented.
	4.2  The Operational Board members, frequency and location of board meetings and planned start date by which the board shall be established are set out in the Order Form.
	4.3  In the event that either Party wishes to replace any of its appointed board members, that Party shall notify the other in writing for approval by the other Party (such approval not to be unreasonably withheld or delayed). Each Buyer board member ...
	4.4  Each Party shall ensure that its board members shall make all reasonable efforts to attend board meetings at which that board member’s attendance is required. If any board member is not able to attend a board meeting, that person shall use all re...
	4.5  The purpose of the Operational Board meetings will be to review the Supplier’s performance under this Contract. The agenda for each meeting shall be set by the Buyer and communicated to the Supplier in advance of that meeting.
	5.2.1 the identification and management of risks;
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