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Contract Execution 

This agreement is made between the Client, the Consultant and the Named Suppliers. 

Terms in this agreement have the meanings given to them in the contract between the 
Environment Agency and WSP UK Limited for Preparation for Delivery Lead for the River 
Thames Scheme (the service). 

The Consultant offers to Provide the Service in accordance with these conditions of 
contract for an amount to be determined in accordance with these conditions of contract. 

The Consultant was appointed to the framework and executed the framework agreement 
(with reference number RM6165). 

Executed under hand . . . . . . . . . . . . . . . . . . . 

(Named Suppliers) 
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The language of the contract is English 
 

The law of the contract is the law of England and Wales, subject to the 
jurisdiction of the courts of England and 
Wales 

 
 

The period for reply is 2 weeks except that 
 

• The period for reply for n/a  is n/a  
 

• The period for reply for n/a  is n/a 
 
 
 

The period for retention is 6 year(s) following Completion or earlier termination 
 

The following matters will be included in the Early Warning Register 
 

 N/A 

 
Early warning meetings are to be held at intervals no 
longer than 2 weeks 

 
2 The Consultant’s main responsibilities 

 
If the Client has identified 
work which is set to meet 
a stated condition by a key 
date 

The key dates and conditions to be met are 
 

condition to be met key date 
 

(1) N/A  N/A 
 

(2)      
 

(3)      
 

 
 
If Option A is used 
 
 
 
 
If Option C or E is used 
 
 
 

3 Time 
 

The starting date is 18/10/2023 
 

The Consultant prepares forecasts of the total expenses at 
intervals no longer than N/A 

The Consultant prepares forecasts of the total Defined Cost 
plus Fee and expenses at intervals no longer than 4 weeks 
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The Client provides access to the following persons, places and things  
access  access date  

(1) Asite  18/10/2023 
 

(2) Sharepoint  18/10/2023 
 

(3) Fastdraft  18/10/2023 
  

The Consultant submits revised programmes at intervals no 
longer than 4 weeks 

 
If the Client has decided 
the completion date for the 
whole of the service 

 
If no programme is 
identified in part two of the 
Contract Data 
 

The completion date for the whole of the service is 17/10/2024 
 
 
 

The period after the Contract Date within which the 
Consultant is to submit a first programme for acceptance is 2 weeks 

 
 

4 Quality management 
 

The period after the Contract Date within which the Consultant 
is to submit a quality policy statement and quality plan is 4 weeks, if not 

previously provided by 
the Consultant 

 
The period between Completion of the whole of the service 
and the defects date is 26 weeks 

 
5 Payment 

 
The currency of the contract is the £ sterling 

 
The assessment interval is Monthly 

 
 

If the Client states any The expenses stated by the Client are 
expenses 

item amount  
N/A  N/A 

 
     

  
The interest rate is 2  % per annum (not less than 2) above the 

 
Base  rate of the Bank of England  bank 

  
If the period in which 
payments are made is not 
three weeks and Y(UK)2 is 
not used 
If Option C or E is used 
and the Client states any 
locations

 

The period within which payments are made is N/A 
 
 
 

The locations for which the 
Consultant provides a charge 
for the cost of support people 
and office overhead are 

 

All UK offices 
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(2) Insurance against n/a 
 

Minimum amount of cover is n/a 
 

The deductibles are n/a 
 

(3) Insurance against n/a 
 

Minimum amount of cover is n/a 
 

The deductibles are n/a 
 

The Consultant’s total liability to the Client for all matters 
arising under or in connection with the contract, other than 
the excluded matters is limited to £5 million 
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Resolving and avoiding disputes 
 

The tribunal is Litigation in the courts 
 
 
 

If the tribunal is arbitration 
 

The place where arbitration 
is to be held is ‘to be confirmed’ 

 
The person or organisation who will choose an arbitrator if the Parties cannot agree a 
choice or if the arbitration procedure does not state who selects an arbitrator is 

 

Institution of Civil Engineers 
 

The Senior Representatives of the Client are 
 

Name (1)  
 

Address for communications Environment Agency 
Lateral 
8 City Walk 
Leeds West Yorkshire 
LS11 9AT 

 

Address for electronic communications  
 
 
 

Name (2)   
 

Address for communications   

 

Address for electronic communications   
 
 
 

The Adjudicator is 
 

Name ‘to be confirmed’ 
 

Address for communications ‘to be confirmed’ 
 

 

Address for electronic communications ‘to be confirmed’ 
 

The Adjudicator nominating body is Institution of Civil Engineers 
 

The arbitration procedure is ‘to be confirmed’ 
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X2: Changes in the law 

 
If Option X2 is used 

 
 

X5: Sectional Completion 
 

If Option X5 is used  The completion date for each section of the service is 
 

section description completion date 
 

(1) N/A  N/A 
 

(2)      
 

(3)      
 

(4)      
 

X7: Delay damages 
 

If Option X7 is used without   
Option X5 

 
 

If Option X7 is used with  Delay damages for each section of the service are 
Option X5 

section description amount per day 
 

(1) N/A  N/A 
 

(2)      
 

(3)      
 

(4)      
 

The delay damages for the remainder of the service are   
 
 

X8: Undertakings to Others 
 

If Option X8 is used The undertakings to Others are provided to 
 

N/A 
 

  
 
 
 

X10: Information modelling 
 

If Option X10 is used 

 
If no information 
execution plan is 
identified in part two of 
the Contract Data 

The period after the Contract Date within which the Consultant is to submit a first 
Information Execution Plan for acceptance is 2 weeks 

 
  

 

 X18: Limitation of liability 
 

If Option X18 is used

   
 

The law of the project is  The law of England and Wales, subject to the 
jurisdiction of the courts of England and Wales 

Delay damages for Completion of the whole of the service are N/A per day 

The Consultant’s liability to the Client for indirect or 
consequential loss is limited to £1 million 
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The Consultant’s liability to the Client for Defects that are 
not found until after the defects date is limited to £5 million 

 
The end of liability date is 6 years after the Completion of the whole of the service 
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Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996 
 

If Option Y(UK)2 is used 
and the final date for 
payment is not fourteen 
days after the date on 
which payment becomes 
due 

The period for payment is 14 days after the date on which payment becomes due 
 
 
 

 

 
 

Y(UK)3: The Contracts (Rights of Third Parties) Act 1999 
 
If Option Y(UK)3 is used  term beneficiary 

 

N/A  N/A 
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Z: Additional conditions of contract 
 

If Option Z is used The additional conditions of contract are 
Z1 Disputes: 
Option W2 subclause W2.1(4) is deleted. The Parties agree that adjudication under Clause option W2 should only 
commence if the dispute resolution procedure has been exhausted and that the dispute resolution procedure in the Scope, 
takes precedence over Option W2. 
 
Z2 Prevention      
The text of clause 18 Prevention is deleted. 
Delete the text of clause 60.1(12) and replace with: 
The service is affected by any of the following events 
• War, civil war, rebellion, revolution, insurrection, military or usurped power; 
• Strikes, riots and civil commotion not confined to the employees of the Consultant and sub consultants, 
• Ionising radiation or radioactive contamination from nuclear fuel or nuclear waste resulting from the combustion of nuclear 
fuel, 
• Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device, 
• Natural disaster, 
• Fire and explosion, 
• Impact by aircraft or other aerial device or thing dropped from them. 
 
Z3 Disallowed Costs 
In second bullet of 11.2 (18) add: 
(including compensation events with the Subcontractor, i.e. payment for work that should not have been undertaken). 
Add the following additional bullets after 'and the cost of ' : 
• Mistakes or delays caused by the Consultant’s failure to follow standards in Scopes/quality plans. 
• Reorganisation of the Consultant's project team. 
• Additional costs or delays incurred due to Consultant’s failure to comply with published and known guidance or document 
formats. 
• Exceeding the Scope without prior instruction 
• Re-working of documents due to inadequate QA prior to submission, i.e. grammatical, factual arithmetical or design 
errors. 
• Production or preparation of self-promotional material. 
• Any hours exceeding 8 per day unless with prior written agreement of the Service Manager 
• Any hours for travel beyond the location of the nearest Consultant’s office to the project unless previously agreed with the 
Service Manager 
• Attendance of additional individuals to meetings/ workshops etc who have not been previously invited by the Service 
Manager 
• Costs associated with the attendance at additional meetings after programmed Completion, if delay is due to Consultant 
performance. 
• Costs associated with rectifications that are due to Consultant error or omission. 
• Costs associated with the identification of opportunities to improve our processes and procedures for project delivery 
through the Consultant’s involvement 
• Was incurred due to a breach of safety requirements, or due additional work to comply with safety requirements 
             
Z8 Requirement for Invoice   
Insert the following sentence at the end of clause 51.1: 
The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of the 
Service Manager’s certificate. 
Delete existing clause 51.2 and insert the following: 
51.2 Each certified payment is made by the later of 
• one week after the paying Party receives an invoice from the other Party and 
• three weeks after the assessment date, or, if a different period is stated in the Contract Data, within the period stated. 
If a certified payment is late, or if a payment is late because the Service Manager has not issued a certificate which should 
be issued, interest is paid on the late payment. Interest is assessed from the date by which the late payment should have 
been made until the date when the late payment is made, and is included in the first assessment after the late payment is 
made. 
 
Z9 Conflict of Interest   
The Consultant immediately notifies the Client of any circumstances giving rise to or potentially giving rise to conflicts of 
interest relating to the Consultant (including without limitation its reputation and standing) and/or the Client of which it is 
aware or which it anticipates may justify the Client taking action to protect its interests. Should the Parties be unable to 
remove the conflict of interest to the satisfaction of the Client, the Client, in its sole discretion, may terminate this contract. 
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Z12 Waiver   
No waiver shall be effective unless it is expressly stated to be a waiver and communicated to the other Party by the Service 
Manager in writing in accordance with the contract, and with express reference to clause Z12. The failure of either Party to 
insist upon strict performance of the contract, or any failure or delay in exercising any right or remedy shall not constitute a 
waiver or diminution of the obligations established by the contract. 
 
Z125 Limitation of Liability 
Under clause 87.1 
after the fourth bullet point 
insert the additional bullet points: 
• loss of or damage to the Client’s property up to £5m  
• death of or bodily injury to employees of the Consultant arising out of and in the course of their employment in connection 
with the contract up to £5m   

Z 130 Rate adjustment    
Z130.1 The Defined Cost for People Rates shall be increased by the same proportion and on the same date as the 
appropriate Framework Prices.   
   
Z 131 Change to the Schedule of Cost Components   
Add clause 11.2(19) The People Rates are the people rates unless later changed in accordance with the contract and 
provided that at all times and under any circumstance howsoever arising the People Rates do not exceed the equivalent 
and directly comparable Framework Prices as set out in Crown Commercial Services (CCS) Construction Professional 
Services Framework RM6165.  
  
In the Schedule of Cost Components delete the section titled People and replace with:  
 
People   
1 The following components of the cost of people.   
11 Amounts calculated by multiplying each of the People Rates by the total time appropriate to that rate properly 
 spent on work on the contract.   
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2 The Consultant’s main responsibilities 
 

If the Consultant is to 
provide Scope 

 
 
 

5 Payment 
 

If the Consultant states The expenses stated by the Consultant are any 
expenses 

item amount 
 

Travel, subsistance   
 

     
 

     
 
 

If Option A or C is used 
 

If Option E is used 
 

 
 

Resolving and avoiding disputes 
 

The Senior Representatives of the Consultant are 
 

Name (1)  
 

Address for communications WSP House 
70 Chancery Lane 
London, WC2A 1AF 
United Kingdom 

 

Address for electronic communications  
 

Name (2)  
 

Address for communications    
WSP House 
70 Chancery Lane 
London, WC2A 1AF 
United Kingdom 
 

 

Address for electronic communications  
 

The Scope provided by the Consultant is in N/A 

The activity schedule is N/A 

The forecast of the prices is  
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X10: Information modelling 
 

If Option X10 is used 
 
 
 

If an information 
execution plan is to be 
identified in the 
Contract Data 

 
 

 
 Data for the Schedule of Cost Components  
  
  
The people rates are:  
 
Category of person  Unit  Rate (£)  

 Delivery Lead/Project Manager Hour   
  Hour    
  Hour    
  Hour    
  Hour    
  Hour    
  Hour    
  Hour    
  

 
 

 

The information execution plan identified 
in the Contract Data is The pre-tender information execution plan 

has not been submitted as part of the 
Contract Data and will be submitted for 
acceptance within 2 weeks of the contract 
start date, in line with the EIR 




