NEC4 Engineering and Construction Short Contract

Lots 2 and 3			
National Property Flood Resilience Framework			
A contract between	The Environment Agency		
And	Whitehouse Construction Co Ltd		
For	Allesley Flood Risk Management Scheme		
	Contract Forms - Contract Data - The Contractor's Offer and Client's Acceptance - Price List - Scope - Site Information		

Contract Data

The Client's Contract Data

	The <i>Client</i> is	
Name	Environment Agency	
Address for communications		
Address for electronic communications		
The works are	Completion of landowner consult to enable the design, supply a resistance/resilience measures or	nd installation a range of
The site is	Allesley, Coventry	
The starting date is	26th October 2020	
The completion date is	31st March 2022	
The <i>delay damages</i> are	nil	Per day
The <i>period</i> for reply is	2	Weeks
The defects date is	52	weeks after Completion
The defects correction period is	4	weeks
The assessment day is	the last working day	of each month
The retention is	to be decided for each call off from framework	5%
United Kingdom Housing Grants, Constr	ruction and Regeneration Act (199	6) does/does not apply? (d

In the event that a first dispute is referred to adjudication, the referring Party at the same time applies to the Institution of Civil Engineers to appoint an *Adjudicator*. The application to the Institution includes a copy of this definition of the *Adjudicator* The referring Party pays the administrative charge made by the Institution The person appointed is also *Adjudicator* for later disputes.

Contract Data

The Client's Contract Data

The interest rate on late payment is	% per com	plete week of delay.
For any one event, the liability of the <i>Contractor</i> to the <i>Client</i> for loss of or damage to the <i>Client</i> 's property is limited to	Minimum £5,000,000 in res number of claims	spect of every claim without limit to the
The <i>Client</i> provides this insurance	None	
Only enter details here if the <i>Client</i> is to provi	de insurance.	
	Insurance Table	
Event	Cover	Cover provided until
Loss of or damage to the works	The replacement cost	The <i>Client's</i> certificate of Completion has been issued
Loss of or damage to Equipment, Plant and Materials	The replacement cost	The Defects Certificate has been issued
The Contractor's liability for loss of or damage to property (except the works, Plant and Materials and Equipment) and for bodily injury to or death of a person (not an employee of the Contractor) arising from or in connection with the Contractor's Providing the Works	Minimum £5,000,000 in respect of every claim without limit to the number of claims	
Liability for death of or bodily injury to employees of the <i>Contractor</i> arising out of and in the course of their employment in connection with this contract	The amount required by the applicable law	
Failure of the <i>Contractor</i> to use the skill and care normally used by professionals providing works similar to the <i>works</i>	Minimum £5,000,000 in respect of every claim without limit to the number of claims	6 years following Completion of the whole of the works or earlier termination
The Adjudicator nominating body is	The Institution of Civil Engi	neers
The <i>tribunal</i> is	litigation in the courts	
The conditions of contract are the NEC4 Enginee additional conditions Only enter details here if additional condition		Contract June 2017 and the followin

Z1 0	Sub-contracting
Z1 1	The <i>Contractor</i> submits the name of each proposed sub-contractor to the <i>Client</i> for acceptance A reason for not accepting the sub-contractor is that their appointment will not allow the <i>Contractor</i> to Provide the Works The <i>Contractor</i> does not appoint a proposed subcontractor until the <i>Client</i> has accepted him.
Z1.2	Payment to subcontractors and suppliers will be no more than 30 days from receipt of invoice.
Z2.0	Environment Agency as a regulatory authority
Z2.1	The Environment Agency's position as a regulatory authority and as <i>Client</i> under the contract is separate and distinct Actions taken in one capacity are deemed not to be taken in the other
Z2 2	Where statutory consents must be obtained from the Environment Agency in its capacity as a regulatory authority, the <i>Contractor</i> is responsible for obtaining these and paying fees. The <i>Client's</i> acceptance of a tender and the <i>Client's</i> instruction or variation of the works does not constitute statutory approval or consent.
Z2.3	An action by the Environment Agency as regulatory authority is not in its capacity as <i>Client</i> and is not a compensation event
Z3.0	Confidentiality & Publicity
Z3.1	The Contractor may publicise the works only with the Client's written agreement
Z4.0	Correctness of Site Information
Z4.1	Site Information about the ground, subsoil, ducts, cables, pipes and structures is provided in good faith by the <i>Client</i> but is not warranted correct. The <i>Contractor</i> checks the correctness of any such Site Information they rely on for the purpose of Providing the Works
Z5 0	The Contracts (Rights of Third Parties) Act 1999
Z5 1	For the purposes of the Contracts (Rights of Third Parties) Act 1999, nothing in this contract confers or purports to confer on a third party any benefit or any right to enforce a term of this contract.
Z6.0	Design
Z6.1	Where design is undertaken, it is the obligation of the <i>Contractor</i> to ensure the use of skill and care normally used by professionals providing similar design services
Z6 2	The Contractor designs the parts of the works which the Scope states they are to design
Z6 3	The <i>Contractor</i> submits the particulars of their design as the Scope requires to the <i>Client</i> for acceptance. A reason for not accepting the <i>Contractor's</i> design is that it does not comply with either the Scope or the applicable law.
	The Contractor does not proceed with the relevant work until the Client has accepted his design
Z6 4	The Contractor may submit their design for acceptance in parts if the design of each part can be assessed fully.
Z7.0	Change to Compensation Events
Z7.1	Delete the text of Clause 60.1(11) and replace by:
	The works are affected by any one of the following events
	War, civil war, rebellion revolution, insurrection, military or usurped power
	• Strikes, riots and civil commotion not confined to the employees of the <i>Contractor</i> and sub contractors
	• Ionising radiation or radioactive contamination from nuclear fuel or nuclear waste resulting from the combustion of nuclear fuel
	Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device
	Natural disaster
	Fire and explosion
	Impact by aircraft or other device or thing dropped from them
Z8.0	Framework Agreement
Z8.1	The <i>Contractor</i> shall ensure at all times during this contract it complies with all the obligations and conditions of the Framework Agreement made with the <i>Client</i>

Z9 0	Termination
Z9.1	Payment on Termination
	Replace Clause 92.3 with "If the <i>Contractor</i> terminates for Reason 1 or 6, the amount due on termination also includes 5% of any excess of a forecast of the amount due at Completion had there been no termination over the amount due on termination assessed as for normal payments".
Z10	Data Protection
Z10.1	Schedule 11 Data Protection Schedule of the Deed of Agreement shall be incorporated into this Agreement
Z10 2	A request or instruction pursuant to Schedule 11 by the <i>Project Manager</i> shall be treated as being a request or instruction by the <i>Client</i> .
Z10.3	For the avoidance of doubt, reference to Supplier in Schedule 11 is reference to the Contractor.
Z11	Liabilities and Insurance
Z11.1	Civil data protection claims and regulatory fines for breaches of Data Protection Legislation are excluded from any limit of liability stated

	·				
The published list of Equipment is					
The percentage for adjustment for Equ	ipment is				

Contract Data

The *Contractor's* Offer and *Client's* Acceptance

The <i>Contractor</i> offers to Provide the W determined in accordance with these contracts	orks in accordance with these conditions of contract for an amount to be onditions of contract
The offered total of the Prices is	
	Enter the total of the Prices from the Price List.
Signed on behalf of the Contractor	·
Name	
Position	
Signature	
Date	19/10/2020
The Client accepts the Contractor's Off	er to Provide the Works
Signed on behalf of the Client	
Name	
Position	
Signature	
Date	26/10/2020

Price List

Entries in the first four columns in this Price List are made either by the Client or the tenderer

If the *Contractor* is to be paid an amount for the item which is not adjusted if the quantity of work in the item changes, the tenderer enters the amount in the Price Column only: the Unit, Quantity and rate columns being left blank

If the *Contractor* is to be paid an amount for the item of work which is the rate for the work multiplied by the quantity completed, the tenderer enters the rate which is then multiplied by the expected quantity to produce the Price, which is also entered

In addition to completing the price list it will be necessary for the Contractor to provide prices for each individual project. It will also be necessary for the Contractor to provide separate invoices at a project level, thus identifying the monthly spend for each of the thirteen projects Further detail of these requirements can be found in Scope document '2.06 - PFR Scope - Additional Pricing & Invoicing Information'

ltem Number	Description	Unit	Quantity	Rate	Price
	Detached Properties				
	- Survey and all overhead costs				
	All consultation costs				
1	- Material and Installation costs	n/a			
	(For pricing purposes detached properties should include the measures identified within 2 06 PFR Standard Building Pricing Approach.xls)				
	Semi Detached Properties				
	- Survey and all overhead costs				
	All consultation costs				
2	- Material and Installation costs	n/a			
	(For pricing purposes semi0detached properties should include the measures identified within 2 06 PFR Standard Building Pricing Approach.xls)				
	For Contractor's Use				

The method and rules used to compile the Price List are

All prices and associated specifications are in line with the 'National Property Flood Resilience (PFR Framework, Lot 3'.

The total of the Prices

Scope

The scope can be found in electronic documents;

2.01 - PFR Scope - Summary v3.xlsx

2 02 PFR Scope Lot 3 v2 doc

2.03 - PFR Scope - Lot 1 v1.doc

2 04 PFR Scope Lot 2 v1 doc

2.05 - PFR Scope - Property Flood Resilience Homeowner Engagement Plan v2.doc

2 06 PFR Scope PFR Standard Building Pricing Approach v2 xls

1. Description of the works

The Environment Agency has identified a number of properties that would benefit from Property Flood Resilience (PFR). The Contractor will undertake consultation with the identified property owners. The consultation will establish the total number of properties where PFR will be installed.

On identification of the property owners who wish to proceed with PFR, the Contractor will undertake detailed property surveys to establish the extent of required works (to meet the expectations set out in the scope) On completion of the surveys the Contractor shall design, supply and install a range of flood resistance/resilience measures on up to 30 properties. The contractor shall also attend public meetings and provide training to homeowners on using and maintaining the measures Expectations of the consultation to be undertaken by the Contractor are outlined in the Scope

Maps of the areas of interest for the projects below can be found in the site information:

2. Drawings

Drawing Number	Revision	Title
01	1	01 - Allesley- Area of Interest

3. Specifications

Title	Date or Revision	Tick if publicly available
		available

Works				
nday to Friday)				
ontractor shows on each ath, proposed order and				
time required to obtain				
(f) An updated programme shall be submitted by the Contractor on the second Thursday of each month				
ricity) and "free issue"				
ricity) and "free issue" Date by which it will				
ricity) and "free issue" Date by which it will				

7.	Site Information	
01	Allesley Property Locations	

Proposed sub-contractors		
	Name and address of proposed subcontractor	Nature and extent of work
1.	RAB Consultants Form of Contract: NEC4 as per the EA Framework	Detailed design surveys as per the Lot 1 Scope.
2.	Form of Contract:	
3.	Form of Contract:	
4.	Form of Contract:	