Classification: Internal





Framework:

Supplier:

**Company Number:** 

Client Support Framework Jeremy Benn Associates Ltd

03246693

Geographical Area:

ograpinoai za o

**Project Name:** 

Project Number:

**Contract Type:** 

Option:

National

North East CSF Site Supervisor and ECoW Programme

Services (Lot 1)

**Professional Service Contract** 

Option E

Contract Number: project\_27886

Revision	Status	Originator	Reviewer	Date

### PROFESSIONAL SERVICE CONTRACT - Under the Client Support Framework CONTRACT DATA

**Project Name** 

North East CSF Site Supervisor and ECoW Programme Services (Lot 1)

### **Project Number**

This contract is made on 17 February 2020 between the *Client* and the *Consultant* 

- This contract is made pursuant to the Framework Agreement (the "Agreement") dated 02nd day of July 2019 between the Client and the Consultant in relation to the Client Support Framework. The entire Agreement and the following schedules are incorporated into this contract by reference
- Schedules 1 through to 14 inclusive of the Framework schedules are relied upon within this contract.
- The following documents are incorporated into this contract by reference ECoW Scope Keadby

# Part One - Data provided by the Client

Statements given in all Contracts

1 General

The conditions of contract are the core clauses and the clauses for the following main Option, the Option for resolving and avoiding disputes and secondary Options of the NEC4 Professional Service Contract June 2017.



Secondary Options

X2: Changes in the law

X9: Transfer of rights

X11: Termination by the Client

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

Y(UK)3: The Contracts (Rights of Third Parties) Act 1999

Z: Additional conditions of contract

The service Is The Client is Address for communications Address for electronic communications The Service Manager Is Address for communications Address for electronic communications The Scope is in ECoW Scope - Keadby

The language of the contract is English

The law of the contract is

the law of England and Wales, subject to the jurisdiction of the courts of England and Wales

The period for reply is

The period for retention is

following Completion or earlier termination 6 years

The following matters will be included in the Early Warning Register

Early warning meetings are to be held at intervals no longer than

# 2 The Consultant's main responsibilities

The key dates and conditions to be met are

condition to be met

key date

'none set' 'none set' 'none set'

'none set' 'none set'

The Consultant prepares forecasts of the total Defined Cost plus Fee and expenses at intervals no longer than

3 Time

The starting date is

17 February 2020

The Client provides access to the following persons, places and things

access date

17 February 2020

The Consultant submits revised programmes at

intervals no longer than

4 weeks

The completion date for the whole of the service is

31 July 2021

The period after the Contract Date within which the  ${\it Consultant}\,$  is to submit a first programme for acceptance is

# 4 Quality management

The period after the Contract Date within which the Consultant is to

submit a quality policy statement and quality plan is

The period between Completion of the whole of the service and the defects date is

26 weeks

# 5 Payment

The currency of the contract is the

£ sterling

The assessment interval is

Monthly

The expenses stated by the Client are as stated in Schedule 6.

The interest rate is Base

2,00% rate of the per annum (not less than 2) above the

Bank of England

The locations for which the *Consultant* provides a charge for the cost of support people and office overhead are

The exchange rates are those published in on

# 6 Compensation events

These are additional compensation events

- 'not used'
- 2. 'not used'
- 3. 'not used' 'not used'
- 'not used'

# 8 Liabilities and insurance

These are additional Client's liabilities

- 'not used' 2.
- 'not used'
- 3. 'not used'

The minimum amount of cover and the periods for which the Consultant maintains insurance are

EVENT

MINIMUM AMOUNT OF

PERIOD FOLLOWING COMPLETION OF THE WHOLE OF THE SERVICE OR TERMINATION

All UK Offices



Resolving and avoiding disputes

The tribunal is

litigation in the courts

The Adjudicator is

'to be confirmed'

Address for communications

'to be confirmed'

Address for electronic communications

'to be confirmed'

The Adjudicator nominating body is

The Institution of Civil Engineers

# Z Clauses

# Z1 Disputes

Delete existing clause W2.1

# **Z2** Prevention

- Z2 Prevention
  The text of clause 18 Prevention is deleted.

  Delete the text of clause 60.1(12) and replace with:

  The service is affected by any of the following events

   War, civil war, rebellion, revolution, insurrection, military or usurped power;

   Strikes, riots and civil commotion not confined to the employees of the Consultant and sub consultants,

   Ionising radiation or radioactive contamination from nuclear fuel or nuclear waste resulting from the combustion of nuclear fuel,

   Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device,

   Natural disaster,

   Eign and employing

- · Fire and explosion
- . Impact by aircraft or other aerial device or thing dropped from them.

Z3 Disallowed Costs
In second bullet of 11.2 (18) add:

- In second bullet of 11.2 (18) add:

  (including compensation events with the Subcontractor, i.e. payment for work that should not have been undertaken).

  Add the following additional bullets after 'and the cost of ':

  Mistakes or delays caused by the Consultan's failure to follow standards in Scopes/quality plans.

  Reorganisation of the Consultan's project team.

  Additional costs or delays incurred due to Consultan's failure to comply with published and known guidance or document formats.
- Exceeding the Scope without prior instruction that leads to abortive cost
   Re-working of documents due to inadequate QA prior to submission, i.e. grammatical, factual arithmetical or design errors,
   Production or preparation of self-promotional material.
   Excessive charges for project management time on a commission for secondments or full time appointments (greater than 5% of commission value)
- Any hours exceeding 8 per day unless with prior written agreement of the Service Manager
   Any hours for travel beyond the location of the nearest consultant office to the project unless previously agreed with the Service Manager
   Attendance of additional individuals to meetings, workshops etc who have not been previously invited by the Service Manager
   Costs associated with the attendance at additional meetings after programmed Completion, if delay is due to Consultant performance.
- . Costs associated with rectifications that are due to Consultant error or omission.
- Costs associated with the identification of opportunities to improve our processes and procedures for project delivery through the Consultant's involvement

  Was incurred due to a breach of safety requirements, or due additional work to comply with safety requirements

  Was incurred as a result of the Client issuing a Yellow or Red Card to prepare a Performance Improvement Plan

  Was incurred as a resulting of rectifying a non-compliance with the Framework Agreement and/or any call off contracts following an audit

When appointing Consultants on a secondment basis only:

# Add clause 19

19.1 The Client will from starting date to Completion Date Indemnify the Consultant against any and all liabilities, proceedings, costs, losses, claims and demands whatsoever arising directly or indirectly out of the activities of the Consultant in providing the services save where such claims, in the reasonable opinion of the Client, arise from or are contributed to by:

19.1.1 Misrepresentation or negligence by or on behalf of the Consultant;

19.1.2 The Consultant has acted contrary to the Service Manager's reasonable instructions or wholly outside the scope of the Consultant's duties as defined by the Service Manager.

# **Z6** The Schedule of Cost Components

The Schedule of Cost Components are as detailed in the Framework Schedule 6.

# **Z7** Linked contracts

Issues requiring redesign or rework on this contract due to a fault or error of the Consultant under this contract or a previous contract will neither be an allowable cost under this contract or any subsequent contract, nor will it be a Compensation event under this contract or any subsequent contract under this project or programme.

### **Z8** Requirement for Invoice

Insert the following sentence at the end of clause 51.1:

The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of the Service Manager's certificate. Delete existing clause 51.2 and insert the following:

### 51.2 Each certifled payment is made by the later of

one week after the paying Party receives an invoice from the other Party and

\* one week after the paying Party receives an invoice from the other Party and

three weeks after the assessment date, or, if a different period is stated in the Contract Data, within the period stated.

If a certified payment is late, or if a payment is late because the Service Hanager has not issued a certificate which should be issued, interest is paid on the late payment. Interest is assessed from the date by which the late payment should have been made until the date when the late payment is made, and is included in the first assessment after the late payment is made.

### **Z9** Conflict of Interest

The Consultant immediately notifies the Client of any circumstances giving rise to or potentially giving rise to conflicts of interest relating to the Consultant (including without limitation its reputation and standing) and/or the Client of which it is aware or which it anticipates may justify the Client taking action to protect its interests. Should the Parties be unable to remove the conflict of interest to the satisfaction of the Client, in its sole discretion, may terminate this Contract.

# Z10 Change in Control

Z10 Change in Control
The Consultant shall notify the Cilient as soon as reasonably practicable, in writing, of any agreement, proposal or negotiations which will or may result in a Consultant Change in Control and shall give further notice to the Client when any Change in Control has occurred. The Client may terminate this contract with immediate effect by notice in writing and without compensation to the Consultant within six (6) months of being notified that a Change of Control has occurred, or, where no notification has been made, the date that the Client becomes aware of the Change of Control, but shall not be permitted to terminate where the Client's prior written acceptance was granted prior to the Change in Control, A Change of Control is defined as per the Deed of Agreement, Z14.4.

### Z11 Rate Increase Provision

All Nate Increase Provision

Contracts with a duration of less than two years, which are extended over this duration by the Service Manager due to Client Scope increases, may apply a rate review as follows. The Consultant will charge the Client the contract staff rates for a minimum of two full years, and at the next annual rate review where a new staff rate list is accepted (as stated in Schedule 6), the new staff rate will apply to the contract as per Schedule 6. No Compensation Event is permitted for this different contract staff rate.

ALL Walver

No waiver shall be effective unless it is expressly stated to be a waiver and communicated to the other Party by the Service Manager in writing in accordance with the Contract, and with express reference to Clause Z12. The failure of either party to insist upon strict performance of the Contract, or any failure or delay in exercising any right or remedy shall not constitute a waiver or dimunition of the obligations established by the Contract.

Classification: Internal.

# **Secondary Options**

# **OPTION X2: Changes in the law**

The *law of the project* is the law of England and Wales, subject to the jurisdiction of the courts of England and Wales

# Y(UK2): The Housing Grants, Construction and Regeneration Act 1996

The period for payment is

14 Days

after the date on which payment becomes due

# Y(UK3): The Contracts ( Rights of Third Parties Act) 1999

term

beneficiary

Any

None

# Part Two - Data provided by the Consultant

Completion of the data in full, according to the Options chosen, is essential to create a complete contract.

# 1 General

# The Consultant is

Name and company number

Address for communications

Address for electronic communications

The fee percentage is

The key persons are

Name (1)

Job

Responsibilities Qualifications

Experience

The key persons are

Name (2)

Job

Responsibilities Qualifications

Experience

The key persons are

Name (3)

Job

Responsibilities Qualifications

Experience

The key persons are

Name (4)

Job

Responsibilities

Qualifications

Experience

The key persons are

Name (5)

Job

Responsibilities Qualifications

Experience

The key persons are

Name (6)

Job

Responsibilities

Qualifications Experience

The key persons are

Name (7)

Job

Responsibilities Qualifications

Experience





The following matters will be included in the Early Warning Register

3 Time

The programme identified in the Contract Data is

N/A

# Resolving and avoiding disputes



Classification: Internal.

# **Contract Execution**

Client execution

Signed under hand by

for and on behalf of the Environment Agency



# Consultant execution

