

# OFFICIAL

Schedule K to 701760450



Contract No: 701760450  
For: AHCSP/0005 Long Term Training and  
Support Service for Apache AH-64E

## SCHEDULE K

### Government Furnished Assets (GFA)

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

## Document Control

Version	Issued	Notes
ENGROSSMENT	Contract Award	

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

## Introduction

1. This schedule contains the lists of Government Furnished Assets (GFA) that the Authority has provided to the Contractor. GFA includes:
  - i. Government Furnished Equipment (GFE);
  - ii. Government Furnished Facilities (GFF);
  - iii. Government Furnished Information (GFI); and
  - iv. Government Furnished Services (GFS).
2. For the avoidance of doubt, the Authority shall not be obliged to provide the Contractor with any GFA other than that specified in this Schedule K.
- 2a. The Parties shall work proactively to mitigate the consequences of any resulting Authority Dependency Failure where the Parties acknowledge that the delivery date of GFA specified in Appendix A (Date of Supply column) may be unachievable.

## Government Furnished Equipment (GFE) List

3. The Authority shall provide the Contractor with the GFE specified in Appendix A of Schedule K – GFE (“**GFE Table**”).
4. Not used.
5. The Party responsible for the maintenance, calibration and repair of the GFE is set out in the column headed “Maintenance Responsibilities” in the GFE Table.
6. The Authority shall be responsible for the maintenance, calibration and repair (above basic user level Husbandry) of the S&TE identified in the S&TE Table set out in Appendix A.
7. The Authority shall provide the items of GFE set out in the GFE Table:
  - a. in the quantity specified in the column headed “Quantity” in the GFE Table;
  - b. on or before the date specified in the column headed “Date of Supply” in the GFE Table; and
  - c. to the location specified in the column headed “Point of Supply” in the GFE Table.
8. Subject to the exceptions stated in the column headed “S&TE Exceptions”, the Authority shall provide the items of GFE set out in the S&TE Table in the quantity specified in each of columns G to J (inclusive) and L to O (inclusive) in the S&TE Table on or before the date and to the location specified in the relevant column.
9. The Contractor shall return the items of GFE set out in:

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

- a. in the GFE Table, on or before the date specified in the column headed "Date of Return"; and
- b. in the S&TE Table, on or before the Expiry Date in accordance with the Exit Plan.

10. For any accident, misuse, neglect or damage to GFE caused by the Authority Personnel following the MoD Form 445 (Discrepancy Report) receipt process:

- a. the Contractor shall give written notice of the Authority Dependency Failure in accordance with Condition 13.6.1 (Government Furnished Assets (GFA)); and
- b. the parties shall manage the Authority Dependency Failure in accordance with Condition 13.6.2.

## Government Furnished Information (GFI)

11. Not Used.

12. The Authority shall provide the items of GFI set out in Appendix A of Schedule K – GFI (the "**GFI Table**"):

- a. in the quantity specified in the column headed "Quantity" in the GFI Table;
- b. on or before the date specified in the column headed "Date of Supply" in the GFI Table;
- c. to the location specified in the column headed "Point of Supply" in the GFI Table; and
- d. in accordance with the requirements specified in the column headed "Transfer Requirements" in the GFI Table.

13. The Contractor shall return the items of GFI set out in the GFI Table on or before the date specified in the column headed "Date of Return" in the GFI Table.

## Government Furnished Facilities (GFF)

14. Not used,

15. The Authority shall provide the items of GFF set out in Appendix A of Schedule K – GFF (the "**GFF Table**"):

- a. in the quantity specified in the column headed "Quantity" in the GFF Table; and
- b. on or before the date specified in the column headed "Date of Supply" in the GFF Table until the date specified in the column headed "Date of Return" in the GFF Table.

16. The Authority shall provide essential services such as heat, light, First Aid Fire Appliances (FAFA) and toilets at the GFF.

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

17. Where the GFF does not comply with industry, regulatory and/or the Contractor's health and safety requirements then the Authority shall work with the Contractor to ensure the safety of staff located within GFF.

## **Government Furnished Services (GFS)**

18. Not used.

19. The Authority shall provide the GFS set out in Appendix A of Schedule K – GFS (the **"GFS Table"**):

- a. in the quantity specified in the column headed "Quantity" in the GFS Table;
- b. from the date specified in the column headed "Date of Supply" in the GFS Table until the date specified in the column headed "Date of Ceasement" in the GFS Table; and
- c. at the location specified in the column headed "Point of Supply" in the GFS Table.

20. From Contract Commencement Date to 07-Mar-23, the Authority shall conduct any last time/life time buy as necessary to sustain the UK AH-64E and advise the Contractor of any such actions taken by the Authority.

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

## Appendix A Part 1 – GFE TABLE

Item	Description	Part Number	NSN	Qty	Schedule A SOR WP Reference	Date of Supply	Date of Return	Point of Supply	Contractor End User	Maintenance Responsibilities	Transfer Requirements	Disposal Responsibilities
GFE00	Equipment description, type, system, classification or other description and/or reference that clearly identifies the equipment to be supplied.	The part number of the equipment (as applicable)	The NSN of the equipment (as applicable)		Reference to the WP area of service provision.		Agreed date of return.	Location or exchange point where equipment is to be supplied.	The equipment end user/s	Party responsible for the ongoing maintenance of the equipment.	Special instructions and/or security requirements associated with the return or transfer of equipment.	Party responsible for disposal of equipment.

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

GFE01a	Allocated Training Aircraft: Apache AH-64E Air System (includes MTADS/ PNVs, FCR and GE-T700-701D Engines) with a Release To Service commensurate with the flying activity to be undertaken for PRTT, PCTT and PCTR training	N/A	N/A	12	1.5, Appendix 2	From Jun-22	Contract End	Operational Conversion Unit	AH-64E Training Delivery Manager	Contractor	Delivered in accordance with Appendix 2 (Maintenance Menu Outputs and Aircraft Sorties) of Schedule A (Statement of Requirement)	Authority
--------	--	-----	-----	----	-----------------	-------------	--------------	-----------------------------	----------------------------------	------------	--	-----------

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

GFE0 1b	Allocated Phase and Storage Maintena nce Aircraft: Apache AH-64E Air System (includes MTADS/ PNVS and GE- T700- 701D Engines).	N/A	N/A	Up to 6 (Subject to Joint Fleet Planning)	Appen dix 2	From Sep-23	Contra ct End	Fleet Support t Facility	AH- 64E Operat ions Manag er	Contractor	Subject to Joint Fleet Planning	Authority
GFE0 3a	Electric Counterb alance (Internal) – 3,500Kg	N/A	N/A	2	1.4.3- 3	07-Mar- 23	Contra ct End	LTTSS AH- 64E Wareh ouse	BDUK K&N	Authority	N/A	Authority
GFE0 3b	Diesel Counterb alance – 3,500Kg	N/A	N/A	1	1.4.3- 3	07-Mar- 23	Contra ct End	LTTSS AH- 64E Wareh ouse	BDUK K&N	Authority	N/A	Authority
GFE0 3d	Diesel Counterb alance – 3,500Kg	N/A	N/A	1	1.4.3- 3	01-Mar- 22	Contra ct End	OCU, Middle Wallop	BDUK K&N	Authority	N/A	Authority
GFE0 3e	Electric Reach	N/A	N/A	1	1.4.3- 3	07-Mar- 23	Contra ct End	LTTSS AH-	BDUK K&N	Authority	N/A	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT



# OFFICIAL

Schedule K to 701760450

	Truck – 2,000Kg - Internal							64E Wareh ouse				
GFE0 3f	Diesel Side loader – 2,000 kg	N/A	N/A	1	1.4.3- 3	07-Mar- 23	Contra ct End	LTTSS AH- 64E Wareh ouse	BDUK K&N	Authority	N/A	Authority
GFE0 3g	Diesel Side loader – 2,000 kg	N/A	N/A	1	1.4.3- 3	01-Apr-22	Contra ct End	Operati onal Conver sion Unit	BDUK K&N	Authority	N/A	Authority
GFE0 9	M261 Launcher	1304885 0		2 Per training aircraft	1.5	Delivered with aircraft in accordan ce with Appendix 2	Contra ct End	Hangar 5, Middle Wallop	AH- 64E Operat ions Manag er	Authority	Delivered with aircraft in accordanc e with Appendix 2 (Maintena nce Menu Outputs and Aircraft Sorties) of Schedule A (Statemen t of Requirem ent). As per Authority PHS&T	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

OFFICIAL

Schedule K to 701760450

											requirements.	
GFE10	M299 Launcher	13425104	1440-01-393-6361	24	1.5	Delivered with aircraft in accordance with Appendix 2	Contract End	Hangar 5, Middle Wallop	AH-64E Operations Manager	Authority	Delivered with aircraft in accordance with Appendix 2 (Maintenance Menu Outputs and Aircraft Sorties) of Schedule A (Statement of Requirement). As per Authority PHS&T requirements.	Authority

OFFICIAL

OFFICIAL

Schedule K to 701760450

GFE1 1	Reduced Capacity External Fuel System (RCEFS) tanks			6	1..5	Delivered with aircraft in accordan ce with Appendix 2	Contra ct End	Hangar 5, Middle Wallop	AH- 64E Operat ions Manag er	Authority	As per Authority PHS&T requireme nts.	Authority
-----------	---	--	--	---	------	--	------------------	----------------------------------	---	-----------	---	-----------

OFFICIAL

# OFFICIAL

Schedule K to 701760450

GFE1 2	Tactical Engagem ent Simulatio n System (TESS) B Kit	29198- 001		12	1.5	01/09/2022 provided that the Parties acknowledge that such date maybe unachievable and the Parties shall work proactively to mitigate the consequences of any resulting Authority Dependency Failure	Contract End	Qty 12 supplied to Hangar 5, Middle Wallop for Flying Training	AH-64E Operations Manager	Authority	As per Authority PHS&T requirements.	Authority
-----------	--	---------------	--	----	-----	--	--------------	--	---------------------------------	-----------	---	-----------

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

GFE1 3	EXCON - Modular Mobile Comman d & Control (MMCC)			2	1.5	01/09/202 2 provided that the Parties acknowle dge that such date maybe unachiev able and the Parties shall work proactivel y to mitigate the consequ nces of any resulting Authority Depende ncy Failure	Contra ct End	LTTSS Wareh ouse	AH- 64E Operat ions Manag er	Authority	As per Authority PHS&T requireme nts.	Authority
-----------	--	--	--	---	-----	--	------------------	------------------------	---	-----------	---	-----------

OFFICIAL

# OFFICIAL

Schedule K to 701760450

GFE1 4	Instrume ntation Player Units Target Instrume ntation Repeater Sets (IPU TIRs)	30218- 001	-	6	1.5	01/09/202 2 provided that the Parties acknowle dge that such date maybe unachiev able and the Parties shall work proactivel y to mitigate the consequ nces of any resulting Authority Depende ncy Failure	Contra ct End	LTTSS Wareh ouse	AH- 64E Operat ions Manag er	Authority	As per Authority PHS&T requireme nts.	Authority
-----------	---	---------------	---	---	-----	--	------------------	------------------------	---	-----------	---	-----------

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

GFE1 5	Hand Held Initialiser s (Gen 4)	28209- 001		2	1.5	01/09/202 2 provided that the Parties acknowledge that such date maybe unachievable and the Parties shall work proactively to mitigate the consequences of any resulting Authority Dependency Failure	Contract End	Middle Wallop Flying Training g	AH- 64E Operations Manager	Authority	As per Authority PHS&T requirements.  Disposal: As per agreed disposal plan.	Authority
GFE1 7	Manned- Unmanned Teaming (MUM-T) B Kits			6	Appendix 1	TBA	Contract End	Hangar 5, Middle Wallop	AH- 64E Operations Manager	Authority	As per Authority PHS&T requirements.	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

GFE1 8a	Redacted under FOIA Section 24, National Security	Redacted under FOIA Section 24, National Security	Redacted under FOIA Section 24, National Security	Redacted under FOIA Section 24, National Security	1.5	01/09/2022 provided that the Parties acknowledge that such date maybe unachievable and the Parties shall work proactively to mitigate the consequences of any resulting Authority Dependency Failure	Contract End	Hangar 5, Middle Wallop	AH-64E Operations Manager	Authority	As per Authority PHS&T requirements.	Authority
------------	---	---	---	---	-----	--	--------------	-------------------------	---------------------------	-----------	--------------------------------------	-----------

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT



# OFFICIAL

Schedule K to 701760450

GFE1 8b	Redacted under FOIA Section 24, National Security	Redacted under FOIA Section 24, National Security	Redacted under FOIA Section 24, National Security	Redacted under FOIA Section 24, National Security	1.5	01/09/2022 provided that the Parties acknowledge that such date maybe unachievable and the Parties shall work proactively to mitigate the consequences of any resulting Authority Dependency Failure	Contract End	Hangar 5, Middle Wallop	AH-64E Operations Manager	Authority	As per Authority PHS&T requirements.	Authority
------------	---	---	---	---	-----	--	--------------	-------------------------	---------------------------	-----------	--------------------------------------	-----------

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

GFE1 8c	Redacted under FOIA Section 24, National Security	Redacted under FOIA Section 24, National Security	Redacted under FOIA Section 24, National Security	Redacted under FOIA Section 24, National Security	1.5	01/09/2022 provided that the Parties acknowledge that such date maybe unachievable and the Parties shall work proactively to mitigate the consequences of any resulting Authority Dependency Failure	Contract End	Hangar 5, Middle Wallop	AH-64E Operations Manager	Authority	As per Authority PHS&T requirements.	Authority
------------	---	---	---	---	-----	--	--------------	-------------------------	---------------------------	-----------	--------------------------------------	-----------

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

GFE1 8d	Redacted under FOIA Section 24, National Security	Redacted under FOIA Section 24, National Security	Redacted under FOIA Section 24, National Security	Redacted under FOIA Section 24, National Security	1.5	01/09/2022 provided that the Parties acknowledge that such date maybe unachievable and the Parties shall work proactively to mitigate the consequences of any resulting Authority Dependency Failure	Contract End	Hangar 5, Middle Wallop	AH-64E Operations Manager	Authority	As per Authority PHS&T requirements.	Authority
------------	---	---	---	---	-----	--	--------------	-------------------------	---------------------------	-----------	--------------------------------------	-----------

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

GFE1 8e	Redacted under FOIA Section 24, National Security	Redacted under FOIA Section 24, National Security	Redacted under FOIA Section 24, National Security	Redacted under FOIA Section 24, National Security	1.5	01/09/2022 provided that the Parties acknowledge that such date maybe unachievable and the Parties shall work proactively to mitigate the consequences of any resulting Authority Dependency Failure	Contract End	Hangar 5, Middle Wallop	AH-64E Operations Manager	Authority	As per Authority PHS&T requirements.	Authority
------------	---	---	---	---	-----	--	--------------	-------------------------	---------------------------	-----------	--------------------------------------	-----------

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

GFE1 8f	Redacted under FOIA Section 24, National Security	Redacted under FOIA Section 24, National Security	Redacted under FOIA Section 24, National Security	Redacted under FOIA Section 24, National Security	1.5	01/09/2022 provided that the Parties acknowledge that such date maybe unachievable and the Parties shall work proactively to mitigate the consequences of any resulting Authority Dependency Failure	Contract End	Hangar 5, Middle Wallop	AH-64E Operations Manager	Authority	As per Authority PHS&T requirements.	Authority
------------	---	---	---	---	-----	--	--------------	-------------------------	---------------------------	-----------	--------------------------------------	-----------

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

GFE1 8g	Redacted under FOIA Section 24, National Security	Redacted under FOIA Section 24, National Security	Redacted under FOIA Section 24, National Security	Redacted under FOIA Section 24, National Security	1.5	01/09/2022 provided that the Parties acknowledge that such date maybe unachievable and the Parties shall work proactively to mitigate the consequences of any resulting Authority Dependency Failure	Contract End	Hangar 5, Middle Wallop	AH-64E Operations Manager	Authority	As per Authority PHS&T requirements.	Authority
------------	---	---	---	---	-----	--	--------------	-------------------------	---------------------------	-----------	--------------------------------------	-----------

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

GFE1 8h	Redacted under FOIA Section 24, National Security	Redacted under FOIA Section 24, National Security	Redacted under FOIA Section 24, National Security	Redacted under FOIA Section 24, National Security	1.5	01/09/2022 provided that the Parties acknowledge that such date maybe unachievable and the Parties shall work proactively to mitigate the consequences of any resulting Authority Dependency Failure	Contract End	Hangar 5, Middle Wallop	AH-64E Operations Manager	Authority	As per Authority PHS&T requirements.	Authority
------------	--	--	--	---	-----	---	--------------	----------------------------------	---------------------------------	-----------	---	-----------

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

GFE1 8i	Redacted under FOIA Section 24, National Security	Redacted under FOIA Section 24, National Security	Redacted under FOIA Section 24, National Security	Redacted under FOIA Section 24, National Security	1.5	01/09/2022 provided that the Parties acknowledge that such date maybe unachievable and the Parties shall work proactively to mitigate the consequences of any resulting Authority Dependency Failure	Contract End	Hangar 5, Middle Wallop	AH-64E Operations Manager	Authority	As per Authority PHS&T requirements.	Authority
------------	---	---	---	---	-----	--	--------------	-------------------------	---------------------------	-----------	--------------------------------------	-----------

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT



# OFFICIAL

Schedule K to 701760450

GFE1 8j	Redacted under FOIA Section 24, National Security	Redacted under FOIA Section 24, National Security	Redacted under FOIA Section 24, National Security	Redacted under FOIA Section 24, National Security	1.5	01/09/2022 provided that the Parties acknowledge that such date maybe unachievable and the Parties shall work proactively to mitigate the consequences of any resulting Authority Dependency Failure	Contract End	Hangar 5, Middle Wallop	AH-64E Operations Manager	Authority	As per Authority PHS&T requirements.	Authority
------------	---	---	---	---	-----	--	--------------	-------------------------	---------------------------	-----------	--------------------------------------	-----------

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

GFE1 8k	Redacted under FOIA Section 24, National Security	Redacted under FOIA Section 24, National Security	Redacted under FOIA Section 24, National Security	Redacted under FOIA Section 24, National Security	1.5	01/09/2022 provided that the Parties acknowledge that such date maybe unachievable and the Parties shall work proactively to mitigate the consequences of any resulting Authority Dependency Failure	Contract End	Hangar 5, Middle Wallop	AH-64E Operations Manager	Authority	As per Authority PHS&T requirements.	Authority
GFE2 7a	AH Mk1 (modified) M261 Rocket Launcher as Ground Instructio	13048850		2	1.5	Jun-22	Contract End	Pennant, Cheltenham	AH-64E Training Delivery Manager	Contractor	To be provided in transport cases to; Pennant, Staverton, Cheltenham	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

	nal Aids (GIA)											
GFE2 7b	AH Mk1 (modified ) M261 Rocket Launcher as Ground Instructio nal Aids (GIA)	1304885 0		4	1.5	On delivery of L7	Contra ct End	AH Trainin g Facility , Wattis ham	AH- 64E Trainin g Deliver y Manag er	Contractor	Attack Helicopter Training Service facility Building 709, Wattisham Flying Station.	Authority
GFE2 7c	AH Mk1 (modified ) M261 Rocket Launcher as Ground Instructio nal Aids (GIA)	1304885 0		2	1.5	Jan-23	Contra ct End	AH Trainin g Facility , Middle Wallop	AH- 64E Trainin g Deliver y Manag er	Contractor	Attack Helicopter Training Service facility, AACen Middle Wallop.	Authority

OFFICIAL

Page { PAGE } of { Numpages }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

GFE2 8a	AH Mk1 legacy M299 Hellfire Missile Launcher as Ground Instructio nal Aid (GIA)	1342510 4	1440-01- 393-6361	2	1.5	Jun-22	Contra ct End	Penna nt, Chelte nham	AH- 64E Trainin g Deliver y Manag er	Contractor	To be provided in transport cases and delivered to; Pennant, Staverton, Cheltenha m	Authority
GFE2 8b	M299 Hellfire Missile Launcher	1342510 4	1440-01- 393-6361	4	1.5	On delivery of L7	Contra ct End	AH Trainin g Facility , Wattis ham	AH- 64E Trainin g Deliver y Manag er	Contractor	Attack Helicopter Training Service facility Building 709, Wattisham Flying Station.	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

GFE2 8c	AH Mk1 legacy M299 Hellfire Missile Launcher as Ground Instructio nal Aid (GIA)	1342510 4	1440-01- 393-6361	2	1.5	Apr-23	Contra ct End	AH Trainin g Facility , Middle Wallop	AH- 64E Trainin g Deliver y Manag er	Contractor	Attack Helicopter Training Service facility, AACen Middle Wallop.	Authority
GFE2 9a	M230 gun			1	1.5	Jun-22	Contra ct End	Penna nt, Stavert on, Chelte nham	AH- 64E Trainin g Deliver y Manag er	Contractor	To be provided in transport cases. and delivered to Pennant, Staverton, Cheltenha m	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

GFE2 9b	M230 gun	7- W172100 00-1	1005-01- 479-1565	1	1.5	Jan-23	Contract End	AH Trainin g Facility , Wattis ham.	AH- 64E Trainin g Deliver y Manag er	Contractor	Transfer of one (1) M230 gun already held as GFE under the AHTS contract (on the Self Defence Weapons System Trainer)	Authority
GFE2 9c	M230 gun	7- W172100 00-1	1005-01- 479-1565	1	1.5	Jan-23	Contract End	AH Trainin g Facility , Middle Wallop .	AH- 64E Trainin g Deliver y Manag er	Contractor	Transfer of two (2) M230 guns held as GFE under the AHTS contract (on the Armament s PTT) to the LTTSS Attack Helicopter Training Service facility, AACen Middle Wallop.	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

OFFICIAL

Schedule K to 701760450

GFE3 0b	Reduced Capacity External Fuel System (RCEFS)			1	1.5	On delivery of L7	Contra ct End	AH Trainin g Facility , Wattis ham in Jan 2023	AH- 64E Trainin g Deliver y Manag er	Contractor	To be provided in transport cases to the Attack Helicopter Training Service facility Building 709, Wattisham Flying Station.	Authority
------------	--	--	--	---	-----	-------------------------	------------------	--	---	------------	--	-----------

OFFICIAL

OFFICIAL

Schedule K to 701760450

GFE3 1b	Drill flare cartridges			Redacted under FOIA Section 24, National Security	1.5	On delivery of L7	Contra ct End	AH Trainin g Facility , Wattis ham	AH- 64E Trainin g Deliver y Manag er	Contractor	To be provided in packaging to the Attack Helicopter Training Service facility, Wattisham Flying Station.	Authority
------------	---------------------------	--	--	--	-----	-------------------------	------------------	--	---	------------	---	-----------

OFFICIAL



OFFICIAL

Schedule K to 701760450

GFE3 1c	Drill flare cartridges			Redacted under FOIA Section 24, National Security	1.5	Feb-23	Contra ct End	AH Trainin g Facility , Middle Wallop in Jan 2023	AH- 64E Trainin g Deliver y Manag er	Contractor	To be provided in packaging to the Attack Helicopter Training Service facility, AACen Middle Wallop.  To be GFE'd from existing AHTS holdings (Mk1 Countermeasures device)	Authority
------------	---------------------------	--	--	--	-----	--------	------------------	---	---	------------	--	-----------

OFFICIAL

OFFICIAL

Schedule K to 701760450

GFE3 2b	Chaff drill cartridges			Redacted under FOIA Section 24, National Security	1.5	On delivery of L7	Contra ct End	AH Trainin g Facility , Wattis ham	AH- 64E Trainin g Deliver y Manag er	Contractor	To be provided in transport cases and delivered to Attack Helicopter Training Service facility Building 709, Wattisham Flying Station.	Authority
------------	---------------------------	--	--	--	-----	-------------------------	------------------	--	---	------------	---	-----------

OFFICIAL

OFFICIAL

Schedule K to 701760450

GFE3 2c	Chaff drill cartridges			Redacted under FOIA Section 24, National Security	1.5	Feb-23	Contract End	AH Trainin g Facility , Middle Wallop	AH- 64E Trainin g Deliver y Manag er	Contractor	To be provided in transport cases and delivered to the Attack Helicopter Training Service facility, AACen Middle Wallop.  To be GFE'd from existing AHTS holdings (Mk1 Countermeasures device)	Authority
------------	---------------------------	--	--	--	-----	--------	--------------	---	---	------------	--	-----------

OFFICIAL

# OFFICIAL

Schedule K to 701760450

GFE3 3a	30mm drill rounds			Redacted under FOIA Section 24, National Security	1.5	Jun-22	Contract End	Pennant, Cheltenham	AH-64E Training Delivery Manager	Contractor	To be provided in transport cases and delivered to Pennant, Staverton, Cheltenham.  To be GFE'd from existing AHTS holdings.	Authority
GFE3 3b	30mm drill rounds			Redacted under FOIA Section 24, National Security	1.5	Jan-23	Contract End	AH Training Facility, Wattisham	AH-64E Training Delivery Manager	Contractor	To be provided in transport cases and delivered to Attack Helicopter Training Service facility Building 709, Wattisham Flying Station.	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

											To be GFE'd from existing AHTS holdings.	
GFE3 3c	30mm drill rounds			Redacted under FOIA Section 24, National Security	1.5	Jan-23	Contract End	AH Training Facility, Middle Wallop	AH-64E Training Delivery Manager	Contractor	To be provided in transport cases and delivered to the Attack Helicopter Training Service facility, AACen Middle Wallop.  To be GFE'd from existing AHTS holdings.	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

OFFICIAL

Schedule K to 701760450

GFE3 4a	CRV-7 drill Folding Fin Aerial Rockets (FFAR)			Redacted under FOIA Section 24, National Security	1.5	Jun-22	Contract End	Pennant, Cheltenham	AH-64E Training Delivery Manager	Contractor	To be GFE'd from existing AHTS holdings, provided in transport cases and delivered to Pennant, Staverton, Cheltenham. Packaging to reflect how the munitions will be presented to the operational squadron (FASTPA CK).	Authority
------------	--	--	--	--	-----	--------	--------------	------------------------	---	------------	---	-----------

OFFICIAL

OFFICIAL

Schedule K to 701760450

GFE3 4b	CRV-7 drill Folding Fin Aerial Rockets (FFAR)			Redacted under FOIA Section 24, National Security	1.5	On delivery of L7	Contra ct End	AH Trainin g Facility , Wattis ham	AH- 64E Trainin g Deliver y Manag er	Contractor	To be GFE'd from existing AHTS holdings, provided in transport cases and delivered to Attack Helicopter Training Service facility Building 709, Wattisham Flying Station. Packaging to reflect how the munitions will be presented to the operationa l squadron (FASTPA CK).	Authority
------------	--	--	--	--	-----	-------------------------	------------------	--	---	------------	---	-----------

OFFICIAL

# OFFICIAL

Schedule K to 701760450

GFE3 4c	CRV-7 drill Folding Fin Aerial Rockets (FFAR)			Redacted under FOIA Section 24, National Security	1.5	Jan-23	Contract End	AH Trainin g Facility , Middle Wallop	AH- 64E Trainin g Deliver y Manag er	Contractor	To be GFE'd from existing AHTS holdings, provided in transport cases and delivered to the Attack Helicopter Training Service facility, AACen Middle Wallop. Packaging to reflect how the munitions will be presented to the operationa l squadron (FASTPA CK).	Authority
------------	--	--	--	--	-----	--------	--------------	---	---	------------	--	-----------

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT



# OFFICIAL

Schedule K to 701760450

GFE3 5	UK AH-64E V6 Longbow Crew Trainers (LCT).			3	1.1, 1.5	8 March 23	Contract End	Two (2) LCTs located at Middle Wallop . One (1) LCT at Wattisham Flying Station	AH-64E Chief Flying instructor	Contractor	The LCTs shall be supplied with the appropriate certifications as identified under GF1120.	Authority
GFE3 6a	Hellfire missile drill rounds			Redacted under FOIA Section 24, National Security	1.5	Jun-22	Contract End	Pennant, Cheltenham	AH-64E Training Delivery Manager	Contractor	To be GFE'd from existing AHTS holdings provided in transport cases and delivered to Pennant, Staverton, Cheltenham.	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

GFE3 6b	Hellfire missile drill rounds			Redacted under FOIA Section 24, National Security	1.5	On delivery of L7	Contra ct End	AH Trainin g Facility , Wattis ham	AH- 64E Trainin g Deliver y Manag er	Contractor	To be provided in transport cases and delivered to Attack Helicopter Training Service facility Building 709, Wattisham Flying Station.	Authority
GFE3 6c	Hellfire missile drill rounds			Redacted under FOIA Section 24, National Security	1.5	Jan-23	Contra ct End	AH Trainin g Facility , Middle Wallop	AH- 64E Trainin g Deliver y Manag er	Contractor	To be GFE'd from existing AHTS holdings (if available) and provided in transport cases and delivered to the Attack Helicopter Training Service facility,	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

											AACen Middle Wallop.	
GFE4 0	Simple Key Loader (SKL) and cables to support communi cations specialist training.			As required	1.5	Mar-22	Compl etion of Modific ation of APTT	Attack Helico pter Trainin g Servic e facility, Middle Wallop .	AH- 64E Trainin g Deliver y Manag er	Contractor	AHTS does not hold these devices.  Requirem ent is to support delivery of Crypto Training Objectives prior to delivery of APTT.  Authority to manage and store due to equipment classificati on.	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

OFFICIAL

Schedule K to 701760450

GFE4 1	Getac X500 system complete as per the Inventory and Verificatio n sheet, serviceab le and configure d for AMPS and suppleme ntal applicatio ns.			15	1.5	Mar-22	Contra ct End	AH Trainin g Facility , Middle Wallop	AH- 64E Trainin g Deliver y Manag er	Authority	AMPS to be declassifie d to Official Sensitive.	Authority
-----------	--	--	--	----	-----	--------	------------------	---	---	-----------	--	-----------

OFFICIAL

OFFICIAL

Schedule K to 701760450

GFE4 2	<p>The Authority shall provide each Contractor aircrew with the following aircrew flying clothing, cleared in accordance with the RTS;</p> <p>a. Future Aircrew Clothing System (FACS) Flying Suits (x3) Green which shall be worn as daily working uniform.</p> <p>b. Flying Jackets x1</p> <p>c. Flying</p>			Redacted under FOIA Section 43, Commercial Interests Exemption	1.5	From Contract Award, when notified by the Contractor that such GFE is required	Contract End	AH Training Facility, Middle Wallop	AH-64E Chief Flying instructor	Authority responsibility for replacement	AACen Quartermaster	Authority
-----------	---	--	--	--	-----	--	--------------	-------------------------------------	--------------------------------	--	---------------------	-----------

OFFICIAL

OFFICIAL

Schedule K to 701760450

Smock x1 d. Flying Boots x2 e. Flying Gloves x2 f. Inner Gloves (Silk Liners) x 2 g. FACS Roll neck t-shirt x3 h. FACS long sleeve t- shirt x3 i. FACS long johns x3 j. Socks x5 k. VAMP CEPs x2  • The Authority shall provide all Contracto r Aircrew with the following										
--	--	--	--	--	--	--	--	--	--	--

OFFICIAL

OFFICIAL

Schedule K to 701760450

inclement weather clothing: o Cold Weather (Softie) Jacket o Cold Weather Buffalo Smock o Cold Weather (Softie) Trousers o Norwegian Cold weather Shirt (or equivalent) o Cold Weather Hat o Cold Weather Gloves o Bivi Bag o Poncho Shelter o Daysack											
---	--	--	--	--	--	--	--	--	--	--	--

OFFICIAL

# OFFICIAL

Schedule K to 701760450

All  
clothing  
shall be  
worn as  
issued.

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT



# OFFICIAL

Schedule K to 701760450

GFE5 7	The Authority shall provide headsets, Arming and Loading Point Commander (ALPC) vests and intercom extension leads for groundcrew training use.			4 off Each	1.5	Mar-22	Contract End	AH Training Facility, Middle Wallop	AH-64E Training Delivery Manager	Contractor	To be GFE'd from existing AHTS holdings.	Authority
GFE7 5a	MJDI Printers			4	1.4.1.6A, 1.4.1.6B, 1.4.1.10, 1.4.4	07-Mar-23	Contract End	LTTSS AH-64E Warehouse	BDUK K&N	Authority	N/A	Not Applicable
GFE7 5b	MJDI Printers			1	1.4.1.6A, 1.4.1.6B, 1.4.1.10, 1.4.4	31-Mar-22	Contract End	Operational Conversion Unit	BDUK K&N	Authority	N/A	Not Applicable

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

GFE7 5d	MJDI Terminals (MyMOD NET Laptops)			38	1.4.1. 6A, 1.4.1. 6B, 1.4.1. 10, 1.4.4	01-Oct-22	Contra ct End	LTTSS AH- 64E Wareh ouse	BDUK K&N	Authority	N/A	Not Applicable
GFE7 5e	MJDI Terminals (MyMOD NET Laptops)			9	1.4.1. 6A, 1.4.1. 6B, 1.4.1. 10, 1.4.4	Qty 6 - 01-Apr-22 Qty 3 - 01-Apr-23	Contra ct End	Operati onal Conver sion Unit	BDUK K&N	Authority	N/A	Not Applicable
GFE7 5g	MJDI Terminals (MyMOD NET Laptops)			8	1.1.2, 1.2.1, 1.2.2. 1, 1.2.2. 4, 1.4.1. 6A, 1.4.1. 6B, 1.4.1. 10, 1.4.4	01-Mar- 22	Contra ct End	Middle Wallop	BDUK Mat Flow	Authority	N/A	Authority
GFE7 5h	MJDI Terminals (MyMOD NET Laptops)			2	1.1.2, 1.2.1, 1.2.2. 1, 1.2.2. 4,	01-Jul-22	Contra ct End	Wattis ham	BDUK Mat Flow - ILOC	Authority	N/A	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

					1.4.1.6A, 1.4.1.6B, 1.4.1.10, 1.4.4							
GFE7 6a	VITAL Hardware			1	1.4.1.6A, 1.4.4	07-Mar- 23	Contra ct End	LTTSS AH- 64E Wareh ouse	BDUK K&N	Authority	N/A	Authority
GFE7 9	Apache Flight Control Systems Trainer			1	1.5	As Req'd	Contra ct End	Attack Helico pter Trainin g Servic e facility, Wattis ham Flying Station .	AH- 64E Trainin g Deliver y Manag er	Contractor	To be GFE'd from existing AHTS service as appropriat e.	Authority
GFE8 0	Self- Defence Weapon Systems Trainer			1	1.5	As Req'd	Contra ct End	Attack Helico pter Trainin g Servic e facility, Wattis ham	AH- 64E Trainin g Deliver y Manag er	Contractor	To be GFE'd from existing AHTS service as appropriat e.	Authority

OFFICIAL

Page { PAGE } of { Numpages }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

								Flying Station				
GFE8 3	Tail Landing Gear Trainer			1	1.5	Mar-23	Contract End	Attack Helicopter Training Service facility, Wattis ham Flying Station	AH-64E Training Delivery Manager	Contractor	To be GFE'd from existing AHTS service as appropriate.	Authority
GFE8 5	Armament Part Task Trainer			2	1.5	As Req'd	Contract End	Attack Helicopter Training Service facility, AACen, Middle Wallop	AH-64E Training Delivery Manager	Contractor	To be GFE'd from existing AHTS service as appropriate.	Authority
GFE8 6	Fuel Part Task Trainer			2	1.5	As Req'd	Contract End	Attack Helicopter Training	AH-64E Training Delivery	Contractor	To be GFE'd from existing AHTS	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

								Service facility, AACen, Middle Wallop.	Service Manager		service as appropriate.	
GFE87	Aircraft Survivability Equipment Trainer			2	1.5	Mar-23	Contract End	Attack Helicopter Training Service facility, AACen, Middle Wallop.	AH-64E Training Delivery Manager	Contractor	To be GFE'd from existing AHTS service as appropriate.	Authority
GFE90a	Apache Aviator Integrated Helmet (AAIH)			14	1.5	From 29th November 2021 when notified by the Contractor that such GFE is required	Contract End	To be issued by the Authority to individual Contractor aircrew	Contractor aircrew	Authority	To be issued by the Authority to individual Contractor aircrew	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

GFE9 6a	Spare GE 701-D Engine			13	1.4	2 January 23	Contract End	LTTSS Warehouse	AH-64E Operations Manager	Contractor	Equipment transferred to be serviceable	Authority
GFE9 6b	Spare GE 701-D Engine			3	1.4	01-Jan-24	Contract End	LTTSS Warehouse	AH-64E Operations Manager	Contractor	Equipment transferred to be serviceable	Authority
GFE9 8a	Pallet Truck, Standard hand			3	1.4.3-3	07-Mar-23	Contract End	LTTSS AH-64E Warehouse	BDUK K&N	The Authority shall provide maintenance, repair and calibration	N/A	Authority
GFE9 8c	Pallet Truck, Standard hand			3	1.4.3-3	01-Apr-22	Contract End	Operational Conversion Unit	BDUK K&N	The Authority shall provide maintenance, repair and calibration	N/A	Authority
GFE9 8d	Pallet Truck Heavy Duty			2	1.4.3-3	07-Mar-23	Contract End	LTTSS AH-64E Warehouse	BDUK K&N	The Authority shall provide maintenance, repair	N/A	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

										and calibration		
GFE98e	Pallet Truck Weigh Scales			2	1.4.3-3	07-Mar-23	Contract End	LTTSS AH-64E Warehouse	BDUK K&N	The Authority shall provide maintenance, repair and calibration	N/A	Authority
GFE99	The Authority shall be responsible for the provision of all materiel required to complete repair schemes			As req'd		01-Jun-22	Contract End	LTTSS AH-64E Warehouse	BDUK K&N	Authority	Equipment transferred to be serviceable	Authority
GFE100b	Flare Magazines			6	1.5	On delivery of L7	Contract End	AH Training Facility, Wattisham	AH-64E Training Delivery	Contractor	To be provided in transport cases to Attack Helicopter	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

OFFICIAL

Schedule K to 701760450

									Manag er		Training Service facility Building 709, Wattisham Flying Station.	
GFE1 00c	Flare Magazine s			6	1.5	Mar-23	Contra ct End	AH Trainin g Facility , Middle Wallop	AH- 64E Trainin g Deliver y Manag er	Contractor	To be GFE'd from existing AHTS holdings and provided in transport case to the Attack Helicopter Training Service facility, AACen Middle Wallop.	Authority

OFFICIAL



# OFFICIAL

Schedule K to 701760450

GFE104	The Authority shall provide the Longbow Procedural Trainer (LPT), reflecting a UK Version 6 AH-64E, including all hardware (mouse, keyboard, or touchscreen display to interact with the LPT), plus modeled TEDAC assembly that connects to the LPT via USB and HDMI,			18	1.5	Contract Commencement provided that the Parties acknowledge that such date maybe unachievable and the Parties shall work proactively to mitigate the consequences of any resulting Authority Dependency Failure	Contract End	Attack Helicopter Training Service facility, AACen, Middle Wallop	AH-64E Training Delivery Manager	Contractor for scheduled and unscheduled maintenance (labour only)  The Authority for provision of spares, technical support and obsolescence management	Authority to integrate the LPTs into the Training Facility  The LPTs shall come with sufficient documentation and user training to allow Boeing to use them for instruction, and perform scheduled and unscheduled maintenance	Authority
--------	---	--	--	----	-----	---	--------------	---	----------------------------------	--	--	-----------

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

OFFICIAL

Schedule K to 701760450

	and any networkin g provision hardware												
--	--	--	--	--	--	--	--	--	--	--	--	--	--

OFFICIAL

# OFFICIAL

Schedule K to 701760450

GFE105	Longbow Procedural Trainer (LPT) (stand alone) Software			1 x CD (115 licences)	1.5	Contract Commencement provided that the Parties acknowledge that such date maybe unachievable and the Parties shall work proactively to mitigate the consequences of any resulting Authority Dependency Failure	Contract End	Attack Helicopter Training Service facility, AACen, Middle Wallop ; • FOIA Section 43, Commercial Interests Exemption	AH-64E Training Delivery Manager	Contractor for scheduled and unscheduled maintenance (labour only)  The Authority for provision of technical support and software support	The LPT software shall come with sufficient documentation and user training to allow Boeing to use it for instruction, and integrate into the training service network if required	Authority
--------	---	--	--	-----------------------	-----	---	--------------	--	----------------------------------	---	--	-----------

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

GFE1 06	Apache Gunnery Trainer (AGT)			2	1.5	Contract Commencement provided that the Parties acknowledge that such date may be unachiev able and the Parties shall work proactively to mitigate the conseque nces of any resulting Authority Dependency Failure	Contract End	Attack Helicopter Training Service facility, AACen , Middle Wallop .	AH- 64E Training Delivery Manager	BDUK for scheduled and unsched uled maintenan ce (labour only)  The Authority for provision of spares, technical support and obsolesce nce managem ent	It is the responsibil ity of the Authority to integrate the AGTs into the Training Facility  The AGTs shall come with sufficient document ation and user training to allow Boeing to use them for instruction, and perform scheduled and unschedul ed maintenan ce	Authority
------------	---------------------------------------	--	--	---	-----	---	-----------------	---	---	---	---	-----------

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

GFE107	Virtual Maintenance Trainer (VMT)			12	1.5	Contract Commencement provided that the Parties acknowledge that such date maybe unachievable and the Parties shall work proactively to mitigate the consequences of any resulting Authority Dependency Failure	Contract End	Attack Helicopter Training Service facility, Wattisham	AH-64E Training Delivery Manager	Contractor for scheduled and unscheduled maintenance (labour only)  The Authority for provision of spares, technical support and obsolescence management	It is the responsibility of the Authority to integrate the VMT classroom sets into the Training Facility  The VMT shall come with sufficient documentation and user training to allow Boeing to use them for instruction, and perform scheduled and unscheduled maintenance	Authority
--------	-----------------------------------	--	--	----	-----	---	--------------	--	----------------------------------	--	---	-----------

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

OFFICIAL

Schedule K to 701760450

GFE1 09f	MOD KIT - MAIN ROTOR HEAD SEAL RETAIN R AND HARNES S CLIP (AH			1	1.5	Dec-23	Contra ct End	Wattis ham	AHTS	Authority	The Authority shall transfer the following GFE items, held at AHTS Wattisham for the purpose of training delivery, to Boeing as GFE under LTTSS:	Authority
GFE1 09g	MOD KIT - MAIN ROTOR HEAD SEAL RETAIN R AND HARNES S CLIP (AH			1	1.5	Dec-23	Contra ct End	Wattis ham	AHTS	Authority	The Authority shall transfer the following GFE items, held at AHTS Wattisham for the purpose of training delivery, to Boeing as GFE	Authority

OFFICIAL

# OFFICIAL

Schedule K to 701760450

												under LTTSS:	
GFE1 09h	COVER, FCR MMA PROTECTIVE GROUND (AH MOD 8049) - STAGE 203			1	1.5	Dec-23	Contract End	Wattisham	AHTS	Authority	The Authority shall transfer the following GFE items, held at AHTS Wattisham for the purpose of training delivery, to Boeing as GFE under LTTSS:	Authority	
GFE1 09i	COVER GUN MUZZLE (M230)	7-3623000 26		2	1.5	Dec-23	Contract End	Wattisham	AHTS	Authority	The Authority shall transfer the following GFE items, held at AHTS	Authority	

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

OFFICIAL

Schedule K to 701760450

											Wattisham for the purpose of training delivery, to Boeing as GFE under LTTSS:	
GFE1 11	The Authority shall supply deployabl e storage container s as utilised on AH Mk 1 to support deployme nt of DSPs from the AH-64E Warehou se			As req'd	1.4.1. 6B	07-Mar- 23	Contra ct End	Wattis ham	BDUK K&N	Authority	N/A	Authority

OFFICIAL



# OFFICIAL

Schedule K to 701760450

GFE1 15b	Viasat Small Tactical Terminals (KOR- 24A) Power Condition ing Units	1150806		2	SOR Appen dix 1 – Scope Table 1.4.1	07-Mar- 23	Contra ct End	LTTSS Wareh ouse Wattis ham	BDUK Mat Flow BDUK K+N			
GFE1 16	L7 (MAVWE ST) Maintena nce Training Device (MTD) including supportin g role and training equipmen t.			2. provided that the Parties acknowledge that such date and qty maybe unachievable and the Parties shall work proactively to mitigate the consequences of any resulting Authority Dependency Failure	1.5	01/01/202 3 provided that the Parties acknowle dge that such date and qty maybe unachiev able and the Parties shall work proactivel y to mitigate the consequ nces of any resulting Authority Depende	Contra ct End	AH Trainin g Facility , Wattis ham	AH- 64E Trainin g Deliver y Manag er	Contractor for scheduled and unschedul ed maintenan ce (labour only)  The Authority for provision of spares, technical support and obsolesce nce managem ent	Authority to integrate the L-7 AY into the Training Facility  The L-7 AY shall come with the necessary document ation as specified in GFI132	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

						ncy Failure						
GFE 117a	MODNET Access for - Operation s Personne l			37	1.2.2. 3	1-Jan-22	Contra ct End	OCU, Middle Wallop	AH- 64E Operat ions Manag er	Authority		Authority
GFE 117b	MODNET Access for - Operation s			50	1.2.2. 2 1.2.2. 3	1-Jun-22	Contra ct End	OCU, Middle Wallop Wattis ham	AH- 64E Operat ions Manag er	Authority		Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

	Personnel											
GFE 117c	MODNET Access for - Operations Personnel			5	1.2.2.3	1-Aug-22	Contract End	OCU, Middle Wallop	AH-64E Operations Manager	Authority		Authority
GFE 117d	MODNET Access for - Operations Personnel			13	1.2.2.1	1-Sep-23	Contract End	OCU, Middle Wallop	AH-64E Operations Manager	Authority		Authority
GFE 117e	MODNET Access for - Operations Personnel			5	1.2.2.1	1-Jan-24	Contract End	OCU, Middle Wallop	AH-64E Operations Manager	Authority		Authority
GFE 117f	MODNET Access for - Operations Personnel			10	1.2.2.3 1.2.3 1.2.5	1-Apr-24	Contract End	OCU, Middle Wallop	AH-64E Operations Manager	Authority		Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

OFFICIAL

Schedule K to 701760450

GFE1 18	Codified FMS Spares in accordan ce with the list provided at GFI 149			N/A	1.4.1	07-Mar- 23	Contra ct End		LTTSS Wareh ouse Wattis ham	Authority		Authority
------------	--	--	--	-----	-------	---------------	------------------	--	---	-----------	--	-----------

OFFICIAL

# OFFICIAL

Schedule K to 701760450

## Part 1A – GFE TABLE

Item	Description	Part Number	NSN	Qty	Schedule A SOR WP Reference	Date of Supply	Date of Return	Point of Supply	Contract or End User	Maintenance Responsibilities	Transfer Requirements	Disposal Responsibilities
GFE00	Equipment description, type, system, classification or other description and/or reference that clearly identifies the equipment to be supplied.	The part number of the equipment (as applicable)	The NSN of the equipment (as applicable)	Quantity to be supplied.	Reference to the WP area of service provision.		Agreed date of return.	Location or exchange point where equipment is to be supplied.	The equipment end user/s	Party responsible for the ongoing maintenance of the equipment.	Special instructions and/or security requirements associated with the return or transfer of equipment.	Party responsible for disposal of equipment.

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

GFE03	<p>Ghost (Image) Disk Set fully configured for AMPS.</p> <p>Quantity to be supplied will be dependant on whether re-imaging is to be taught on the Sys Admin course and how many course attendees. As a minimum, if re-imaging is to be taught, each student plus instructor will need a set of disks</p>			<p>2 (minimum)  See Description field</p>		Mar-22	Contract End	AH Training Facility, Middle Wallop	AH-64E Training Delivery Manager	Authority	AMPS to be declassified to Official Sensitive.	Authority
-------	---	--	--	---	--	--------	--------------	-------------------------------------	----------------------------------	-----------	--	-----------

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

GFE04	Alternative USB device to act as Enhanced Removable Memory Module (eRMM)			15		Mar-22	Contract End	AH Training Facility, Middle Wallop	AH-64E Training Delivery Manager	Authority	AMPS to be declassified to Official Sensitive.	Authority
GFE07	AMPS Printer			1		Mar-22	Contract End	AH Training Facility, Middle Wallop	AH-64E Training Delivery Manager	Authority	AMPS to be declassified to Official Sensitive.	Authority
GFE15	Apache HUMS software including data download software and tools			1		Jan-22	Contract End	AH Training Facility, Wattisham	AH-64E Training Delivery Manager	Authority		Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

## Part 2 – GFI TABLE

Item	Description	Qty	Schedule A SOR WP Reference	Date of Supply	Date of Return	Point of Supply	BDUK End User	Maintenance Responsibilitie s	Transfer Requirement s	Disposal Responsibilitie s
GFI00	Information / data item description, type, standard or other description and/or reference that clearly identifies the information item to be supplied.		Reference to the WP area of service provision.		Agreed date of return.	Location or exchange point where information is to be supplied.	The information end user/s	Party responsible for the ongoing maintenance of the information / data.	Special instructions and/or security requirements associated with the return or transfer of information.	Party responsible for disposal of information.
GFI18	The Authority shall, subject to obtaining the required licences, rights and permissions in relation to any commercial IP and/or copyrights, provide all associated training material for all Authority	As req'd	1.1.3	Authority to provide dates BDUK to collect CD from the Authority at Yeovil	N/A	Authority to advise	Training Design and Developmen t Team	Authority	N/A	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT



# OFFICIAL

Schedule K to 701760450

provisioned OEM delivered courses, including:  1. Specifications, maintenance and operating manuals, interface control documents for the equipment, and engineering drawings sufficient to replicate the external appearance of the equipment for use in the development and enduring delivery of the training and synthetic training equipment by the Contractor and it's suppliers;  2. Courseware									
--	--	--	--	--	--	--	--	--	--

OFFICIAL

# OFFICIAL

Schedule K to 701760450

	used to deliver the OEM courses to use in the development and enduring delivery of the training by the Contractor under LTTSS.									
GFI24	Continuing Airworthiness (CAw) records for aircraft transferred from the High Readiness Pool (HRP) to the Supporting Pool (SP). Records are to be specified by the Authority's Military Continuing Airworthiness Manager (Mil CAM) in accordance with MAA Regulatory Article (RA) 4964 - Continuing Airworthiness	As req'd	1.2.2.1	Schedule A, Appendix 2, and the JFP	Contract End	Middle Wallop	AH-64E - Operations Manager	The Contractor will maintain and update records As req'd in response to maintenance undertaken while the aircraft is allocated to the SP	N/A	

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

	Management Records - MRP Part M, Sub Part C.'									
GFI71	The Authority shall provide access to BIWMS including data feeds (through the D4I gateway) on a daily basis to facilitate management of inventory TSLs.	12	1.4.1, 1.4.4	01-Apr-22	Contract End	AH-64E BDUK Data Manager	BDUK Mat Flow	Authority	N/A	Authority
GFI87	The Authority shall provide inventory levels, shelf life data and material condition for all AH-64E Detonating Cords inventory held within Defence Munitions Depots.	Monthly from May 22	1.4.1	01-Apr-22 Nil return from the Authority until such time the inventory is available	Contract End	AH-64E BDUK Data Manager	BDUK Mat Flow	Authority	Excel Spreadsheet via Shared Data Environment	Authority
GFI98	Authority to provide the Statement of Training	1	1.5	Contract Commencement	N/A	AH-64E BDUK Data Manager	AH-64E Training Delivery Manager	Authority to revise annually on a rolling basis	Digital copy (MS Office)	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

	Requirement (SOTR) covering the first 3 years of training to enable the Contractor to provide the Statement of Training Task (SOTT)									
GFI103	The Authority shall provide a list of common items that, subject to agreement, could made available for transfer at the end of AIOS to LTTSS	1	1.4.2	Q1 2022	Contract End	AH-64E BDUK Data Manager	BDUK Mat Flow	Authority	To be supplied at the Provisioning Meeting	Authority
GFI104	The Authority shall provide access to GOLDesp data feeds, for UK Apache provisioned from ETLS, in order to undertake FRACAS and RM&T analysis.	As req'd	1.3	Contract Commencement	N/A	AH-64E BDUK Data Manager	AH-64E ILS Support	Authority	N/A	

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

	The nature and content of the reports and fields to be agreed.									
GF1105	The Authority shall provide access to all Service bulletins, TQs, FI responses and all Data Exploitation feeds relevant to the Contractor Services, that is created or provisioned before or during the FMS period, subject to document control markings / restrictions.	As req'd	1.3	Contract Commencement	N/A	AH-64E BDUK Data Manager	AH-64E ILS Support	Authority	N/A	
GF1107	The Authority shall provide access to obsolescence data, relevant to the Contractor Services, created or	As req'd	1.3	Contract Commencement	N/A	AH-64E BDUK Data Manager	AH-64E ILS Support	Authority	N/A	

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

	provisioned before or during the FMS period.									
GFI108	The Authority shall provide an issued Y-list (master lists of the modifications); if the Authority has not declared UMC at the commencement of LTTSS contract, the Authority shall provide an agreed process for providing Boeing with Class 1 and 2 changes approved and by the USG	1	1.3	01-Oct-22	Contract End	AH-64E BDUK Data Manager	AH-64E ILS Support	Authority	N/A	
GFI109	The Authority shall provide all Service amendments relating to technical information (RA 5401) that	As req'd	1.3	01-Jun-22	Contract End	AH-64E BDUK Data Manager	AH-64E ILS Support	Authority	N/A	

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

	changes the configuration of the Apache AH-64E, e.g. Special Instructions (Technical) (SI(T)).									
GFI110	The Authority shall provide a copy of the Authority Configuration Management Plan (RA 5311 & Defence Standard 05-57	1	1.3	01-Oct-22	Contract End	AH-64E BDUK Data Manager	AH-64E ILS Support	Authority	Digital copy (MS Office)	
GFI111	The Authority shall provide details of all Service Modifications, in accordance with RA 5308, embodied or planned into the configuration of the Apache AH-64E.	As req'd	1.3	01-Jun-22	Contract End	AH-64E BDUK Data Manager	AH-64E ILS Support	Authority	N/A	
GFI112	The Authority shall provide the As Built Configuration	Up to 50	1.3	01-Oct-22	Contract End	AH-64E BDUK Data Manager	AH-64E ILS Support	Authority	N/A	

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

	of each Apache AH-64E Air System									
GF1114	The Authority shall provide aircraft data from the MSPU and associated software, to serve as training material in support of the delivery of vibration analysis Training Objectives (TO).	As req'd	1.5.1, Appendix 4 serials 4 & 6	Contract Commencement	Contract End	AH Training Facility, Wattisham	BDUK Training Delivery Manager	Authority	N/A	N/A
GF1115	The Authority shall provide aircraft data from the MDR and associated software to serve as training material in support of the delivery of maintenance data analysis Training	As req'd	1.5.1, Appendix 4 serials 4 & 6	Contract Commencement	Contract End	AH Training Facility, Wattisham	BDUK Training Delivery Manager	Authority	N/A	N/A

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT



# OFFICIAL

Schedule K to 701760450

	Objectives (TO).									
GFI116	The Authority shall supply the AH-64E Air System Document Set (ADS) and any other approved Technical Information (TI)	As req'd	1.2	01-Mar-22	Contract End	Middle Wallop Wattisham	BDUK Operations	Authority	N/A	Authority
GFI117	The Authority shall supply equipment documentation sets and any approved Technical Information (TI) for use by Contractor maintenance personnel for any tooling, Support and Test Equipment (S&TE) and GSE issued	As req'd	1.2	01-Mar-22	Contract End	BDUK Operations Manager Middle Wallop and Wattisham	BDUK Operations	Authority	N/A	Authority
GFI118	The Authority shall provide all Technical Manuals for which the Contractor is to	N/A	1.3.4 & Appendix 8	01-Oct-22	Contract End	AH-64E BDUK Data Manager	AH-64E ILS Support	Contractor in accordance with 1.3.5 & Appendix 8	Technical Manuals are to be provided in an editable camera ready format	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

	assume responsibility for management and periodic update.									
GFI120	The Authority shall provide safety cases including applicable certification for each piece of training equipment provided via FMS as GFE (e.g LCT, LPT, AGT, VMT, L7-AY) to confirm they are safe to use in accordance with the applicable UK legislation, regulations and standards.	N/A	1.5	On relevant GFE delivery	Contract End	AH-64E BDUK Data Manager	AH-64E ILS Support	Authority	Digital copy (MS Office)	Authority
GFI121	The Authority shall provide the T700-GE-701D Component Improvement	N/A	1.3	Nov-22	Contract End	AH-64E BDUK Data Manager	AH-64E ILS Support	OEM	N/A	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

	Programme Field Book									
GFI122	The Authority shall provide fleetwide HUMS data to support Maintenance Schedule Reviews and reliability Maintainability and Testability Growth activities.	As req'd	1.3	Oct-22	Contract End	AH-64E BDUK Data Manager	AH-64E ILS Support	Authority	N/A	Authority
GFI123	The Authority shall provide a copy of the Jacobs Consulting REACH report: Apache Environmental Support Project No: B123450B Document Title: Apache Hazardous Materials Assessment REACH Documents No. : 1 Revision: 1	1	1.3	Contract Commencement	Contract End	AH-64E BDUK Data Manager	AH-64E ILS Support	Authority	Digital copy (MS Office)	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

	Date: September 2019 Client Name: Apache Delivery Team Project Manager: Bethan Rose Author: Bethan Rose Jacobs Consultancy Ltd									
GFI124	The Authority shall capture engine operating hours prior to aircraft coming into LTTSS and advise the Contractor of any engines where 25hrs has been exceeded	As req'd	1.3	Contract Commencement	Contract End	AH-64E BDUK Data Manager	AH-64E ILS Support	Authority	N/A	Authority
GFI125	The Authority shall provide data and/or feeds from the DES Airworthiness Information Management	As req'd	1.3	Contract Commencement	Contract End	AH-64E BDUK Data Manager	AH-64E ILS Support	Authority	N/A	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

	System (AIMS) (currently RESOLVE), the Air System Information Management System (ASIMS) and from Equipment Contribution Evaluation Reports (ECERs)									
GFI126	The Authority shall provide all available documentation, including operating and maintenance manuals for the LPT	As req'd	1.5	July 2022 Both parties will work together to mitigate any delay to receipt of data	Contract End	AH-64E Training Delivery Manager	AH-64E Training Delivery Manager	OEM	Electronic copy (where available)	Authority
GFI127	The Authority shall provide all available documentation, including operating and maintenance manuals for the AGT	As req'd	1.5	July 2022 Both parties will work together to mitigate any delay to receipt of data	Contract End	AH-64E Training Delivery Manager	AH-64E Training Delivery Manager	OEM	Electronic copy (where available)	Authority
GFI128	The Authority shall provide all available	As req'd	1.5	On Delivery of VMT	Contract End	AH-64E Training	AH-64E Training	OEM	Electronic copy (where available)	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

	documentation, including operating and maintenance manuals for the VMT					Delivery Manager	Delivery Manager			
GFI129	The Authority shall provide all available documentation, including operating and maintenance manuals for the LCTs	As req'd	1.5	Mar-23	Contract End	AH-64E Training Delivery Manager	AH-64E Training Delivery Manager	OEM	Electronic copy (where available)	Authority
GFI130	The Authority shall provide 3rd Party Transfer Licences for equipment delivered to the Authority under the FMS/A-IOS Programme that is to be provided as GFE under the Contract	As req'd	Schedule A - all WPs	Contract Award	Contract End	BDUK, Piasecki House, Watercomb e Park, Yeovil, Somerset, BA20 2HL	BDUK Commercial Officer	Authority	Electronic copy (where available)	N/A
GFI131	The Authority shall provide the latest version of the their transition	As req'd	1.5	Contract Commencement and following any subsequent amendment.	N/A	BDUK, Piasecki House, Watercomb e Park, Yeovil,	AH-64E Training Delivery Manager	Authority	Electronic copy (where available)	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

	plan as and when issued					Somerset, BA20 2HL				
GFI132	The Authority shall provide all available documentation, including operating and maintenance manuals for the L7 (MAVWEST)	As req'd	1.5	On Delivery of L7 (MAVWEST)	Contract End	AH-64E Training Delivery Manager	AH-64E Training Delivery Manager	OEM	Electronic copy (where available)	Authority
GFI133	Apache AH-64E Air System Safety Assessment including the Aircraft DO SA and Engine DO SA including any available supporting evidence.	N/A	1.3.1.1	Jul-22	Contract End	BDUK AH-64E Chief Engineer	BDUK System Safety	From 2 January 2023, the Contractor shall provide ongoing maintenance of the Apache AH-64E Air System Safety Assessment (SA) which shall be comprised of the Aircraft DO SA and Engine DO SA	Electronic Copy	Authority
GFI134	T700-GE-701D Engine DO SA including any available supporting evidence.	N/A	1.3.1.1	Jul-22	Contract End	BDUK AH-64E Chief Engineer	BDUK System Safety	From 2 January 2023, the Contractor shall provide ongoing maintenance of the Apache AH-64E Air System Safety Assessment	Electronic Copy	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

								(SA) which shall be comprised of the Aircraft DO SA and Engine DO SA		
GFI135	Applicable Mk1 training devices operating manuals and where available design documentation.	As req'd	1.3	Contract Commencement	Contract End	BDUK AH-64E Chief Engineer	BDUK Engineering	N/A	Electronic copy (where available)	Authority
GFI136	Apache AH-64E HUMS data to support RCM, FRACAS activity and support to HUMS WG	As req'd	1.3	Contract Commencement	Contract End	AH-64E BDUK Data Manager	AH-64E ILS Support	Authority	N/A	Authority
GFI137	Copies of all UK Developed manuals that are being transferred to BDUK management and update responsibility	As req'd	1.3	Contract Commencement	Contract End	AH-64E BDUK Data Manager	AH-64E ILS Support	Authority	N/A	Authority
GFI138	All legacy Software and Toolsets currently in use	As req'd	1.3	Contract Commencement	Contract End	AH-64E BDUK Data Manager	AH-64E ILS Support	Authority	N/A	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT



# OFFICIAL

Schedule K to 701760450

	by the Authority in support of Technical Publications Activity free of License Fee									
GFI139	All documents as listed within the formal training statement conditions and standards	As req'd	1.5 Reference TBC Authority requested to clarify Schedule or Appendix for courseware development	29-Nov-21	Contract End	B DUK, Piasecki House, Watercomb e Park, Yeovil, Somerset, BA20 2HL	Training Design and Development Team	Authority	N/A	Authority
GFI140	The CONUSE for AMPS.	As req'd	1.5 Reference TBC Authority requested to clarify Schedule or Appendix for courseware development	29-Nov-21	Contract End	AH-64E Training Delivery Manager	Training Delivery Manager, Boeing TDT	OEM	Electronic copy (where available)	N/A

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

GFI141	Security Operating procedures to be taught and complied with when operating AMPS (SyOps)	As req'd	1.5 Reference TBC  Authority requested to clarify Schedule or Appendix for courseware development	29-Nov-21	Contract End	AH-64E Training Delivery Manager	Training Delivery Manager, Boeing TDT	OEM	Electronic copy (where available)	N/A
GFI142	Preferred methodology to be trained for completing a task within AMPS (Operator and Administrator policy).	As req'd	1.5 Reference TBC  Authority requested to clarify Schedule or Appendix for courseware development	29-Nov-21	Contract End	AH-64E Training Delivery Manager	Training Delivery Manager, Boeing TDT	OEM		N/A
GFI143	Copies of electronic material such as maps, and DAFIF that is required to be	As req'd	1.5 Reference TBC  Authority requested	Mar-22	Contract End	AH-64E Training Delivery Manager	Training Delivery Manager, Boeing TDT	OEM	Electronic copy (where available)	N/A

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

	entered into AMPS		to clarify Schedule or Appendix for courseware developmen t							
GFI146	Operational Security Management Plan (OSMP) and identify elements to be taught and complied with when operating AMPS	As req'd	1.5	29-Nov-21	Contract End	AH-64E Training Delivery Manager	Training Delivery Manager, Boeing TDT	OEM	Electronic copy (where available)	N/A
GFI 147	Authority to provide Unlocked Master/Editabl e Documents at the latest revision state for documentation detailed as Contractor Responsibility in accordance with Schedule A Appendix 8 RAM, including any associated art files	As req'd	Para 1.3.4 of the SOR	Contract Commenceme nt	Contract End	AH-64E BDUK Data Manager	AH-64E ILS Support	Authority		DT/DE&S

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

GFI 148	Agreement with the Authority on the appropriate customs regime prior to export or import of items, to include information provisioned by the Authority	As req'd	N/A	Contract Commencement	Contract End	N/A	BDUK Commercial Officer	N/A	N/A	N/A
GFI 149	FMS Spares List	1	N/A	20-Jan-22	Contract End	N/A	BDUK Mat Flow	N/A	N/A	N/A
GFI 150	Incentivised Harvestable Spares list	1	Schedule E	20 Jan for Paragraphs 11.1.1 to 11.1.7 of Schedule E and 15 February 2022 for Paragraphs 11.1.8 to 11.1.9 of Schedule E	Contract End	N/A	BDUK Commercial	N/A	N/A	N/A

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

## Part 2A - GFI TABLE

Item	Description	QTY	Schedule A SOR WP Reference	Date of Supply	Date of Return	Point of Supply	BDUK End User	Maintenance Responsibilities	Transfer Requirements	Disposal Responsibilities
GFI00	Information / data item description, type, standard or other description and/or reference that clearly identifies the information item to be supplied.		Reference to the WP area of service provision.		Agreed date of return.	Location or exchange point where information is to be supplied.	The information end user/s	Party responsible for the ongoing maintenance of the information / data.	Special instructions and/or security requirements associated with the return or transfer of information.	Party responsible for disposal of information.
GFI04b	The Authority shall provide all available documentation, including operating and maintenance manuals for the VMT	As req'd	1.5	Contract Commencement	Contract End	AH-64E Training Delivery Manager	AH-64E Training Delivery Manager	OEM	Electronic copy (where available)	Authority
GFI06	The Authority shall provide all available documentation, including operating and maintenance	As req'd	1.5	Contract Commencement	Contract End	AH-64E Training Delivery Manager	AH-64E Training Delivery Manager	OEM	Electronic copy (where available)	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

	manuals for the L7 (MAVWEST)									
GFI18	The Authority shall supply AMPS/Aircraft Post Mission Data (declassified to OFFICIAL-SENSITIVE) to support AMPS courseware development	As req'd	1.5	Mar-22	Contract End	AH-64E Training Delivery Manager	Training Delivery Manager, Boeing TDT	Authority	Electronic copy (where available)	Authority
GFI101	Existing AAC developed Apache AH Mk1 Conversion to Type & Role courseware (Mass briefs and Pace Notes)	Lot	1.5	Contract Commencement	Contract End	BDUK, Piasecki House, Watercombe Park, Yeovil, Somerset, BA20 2HL	Training Delivery Manager, Boeing TDT	Authority	All rights to use and modify pursuant to the delivery of UK Apache AH-64E courseware.	Authority
GFI102b	The Authority shall provide downloaded aircraft data from the MSPU to serve as training material in support of the delivery of vibration analysis	As req'd	1.5	Contract Commencement	Contract End	BDUK, Piasecki House, Watercombe Park, Yeovil, Somerset, BA20 2HL	Training Delivery Manager, Boeing TDT	Authority	N/A	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

	Training Objectives (TO).									
GFI103a	The Authority shall provide downloaded aircraft data from the MDR to serve as training material in support of the delivery of maintenance data analysis Training Objectives (TO).	As req'd	1.5	Contract Commencement	Contract End	B D U K, P i a s e c k i H o u s e, W a t e r c o m b e P a r k, Y e o v i l, S o m e r s e t, B A 2 0 2 H L	T r a i n i n g D e l i v e r y M a n a g e r, B o e i n g T D T	Authority	N/A	Authority
GFI107	The Authority shall provide all documents as listed within the Formal Training Statement conditions and standards	As req'd	1.5	29th November 2021	Contract End	B D U K, P i a s e c k i H o u s e, W a t e r c o m b e P a r k, Y e o v i l, S o m e r s e t, B A 2 0 2 H L	T r a i n i n g D e l i v e r y M a n a g e r, B o e i n g T D T	Authority	Electronic copy (where available)	Authority
GFI08	The Authority shall provide any available training, access and use of the NETT supplied	As req'd	1.5	Contract Commencement	Contract End	Various	A H - 6 4 E T r a i n i n g D e l i v e r y M a n a g e r	Authority	N/A	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

	training equipment (LPT and AGT)									
GFI10	The Authority shall supply the Security Operating procedures to be taught and complied with when operating AMPS (SyOps)	As req'd	1.5	Contract Commencement	Contract End	AH-64E Training Delivery Manager	Training Delivery Manager, Boeing TDT	OEM	Electronic copy (where available)	Authority
GFI113	Apache AH Mk1 Training Needs Analysis including:  a. Scoping Exercise Report b. Role Analysis (RA) c. Training Gap Analysis (TGA) d. Draft Training Objectives (TOs) e. Training Options Analysis (TOA) f. Training Needs Report.	Lot	1.5	Contract Commencement	Contract End	BDUK, Piasecki House, Watercombe Park, Yeovil, Somerset, BA20 2HL	Training Delivery Manager, Boeing TDT		All rights to use and modify pursuant to the developing the AH-64E courseware.	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT



# OFFICIAL

Schedule K to 701760450

GFI14	The Authority shall provide access to the JHC Flying Order Book	As Req'd	1.5	29th November 2021	Contract End	AH-64E Data Manager	BDUK BT&E	Authority		Authority
GFI15	The Authority shall supply MPSU training data for vibration analysis training within the REME advanced practices courses	As req'd	1.5	Contract Commencement	Contract End	AH Training Facility, Wattisham	Training Delivery Manager, Boeing TDT	Authority		Authority
GFI116	The Authority shall supply Maintenance Data Recorder (MDR) training data for use within the REME advanced practices courses	As req'd	1.5	Contract Commencement	Contract End	AH Training Facility, Wattisham	Training Delivery Manager, Boeing TDT	Authority		Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

## Part 3 – GFF TABLE

Item	Description	Specific use / purpose	Qty	Contractor WBS Reference	Date of Supply	Date of Return	Point of Supply	BDUK End User	Maintenance Responsibilities	Transfer Requirements	Disposal Responsibilities
<b>GFF 00</b>	Facility / building address and/or description that clearly identifies the building and/or facility supplied.	(as above)		Reference to the area of service provision.		Agreed date that the facility is returned	Location of where GFF is to be supplied.	The facility end user/s	Ongoing maintenance of building / facility	Special instructions or security requirements associated with the return or transfer of GFF	Organisation responsible for disposal / demolition
GFF 01	<p>Hangar 5 Blg 62 Middle Wallop Hampshire</p> <p>Including use of Main Car Park A, B or adjacent to H5/Bldg 419</p>	<p>Aircraft Maintenance &amp; Operation (for up to 8 aircraft). Secure storage and maintenance of GSE, role equipment and tools. Armourers workshop. Temporary storage of Spares / consumables. Temporary secure storage of CADS, PADS and crypto. Engineering, Safety, Quality and Training Authorisation cell offices. Briefing and conference rooms.</p>	1	1.2	Jan-22	Contract End	Middle Wallop	BDUK Operations	Authority - includes all utilities, welfare and sanitation facilities and FM daily cleaning services and bulk waste disposal services.	N/A	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

GFF 02	Hangar 1 Blg 101 Wattisham Suffolk  Including use of car park H1	Storage of Spares. Provision of warehousing services and activity, including materiel accounting. Offices, briefing rooms and file storage.	1	1.4	01-Oct-22	Contract End	Wattisha m	BDUK K&N	Authority - includes all utilities, welfare and sanitation facilities and FM daily cleaning services and bulk waste disposal services.	N/A	Authority
GFF 03	Apache Helicopter Training Service (AHTS) Blg 431 Middle Wallop Hampshire	Training Services - Aircrew, groundcrew. Offices, briefing and conference rooms. Training, simulation halls / areas and classrooms.	1	1.5	Contract Commence ment	Contract End	Middle Wallop	AH-64E Training Delivery Manager	In accordance with AHTS contract H12b/657 until 31 March 2023	N/A	Authority
GFF 04	Apache Helicopter Training Service (AHTS) Blg 709 Wattisham Suffolk	Training Services - Maintainers. Offices, briefing and conference rooms. Training, simulation halls / areas and classrooms.	1	1.5	Contract Commence ment	Contract End	Wattisha m	AH-64E Training Delivery Manager	In accordance with AHTS contract H12b/657 until 31 March 2023	N/A	Authority
GFF 05	673 Sqn AAC Line Control Blg 419 Middle Wallop Hampshire  Including use of	Aircrew and ground crew team offices and briefing rooms.	1	1.5	Contract Commence ment	Contract End	Middle Wallop	AH-64E Training Delivery Manager	Authority - includes all utilities, welfare and sanitation facilities and FM	N/A	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

	Main Car Park A, B or adjacent to H5/Bldg 419								daily cleaning services.		
GFF 06	FLAP Store Blg 415 Middle Wallop Hampshire  Including use of garage next to building 415 for tugs.	Storage for bulk Fuels, Lubricants and Associated products (FLAP).	1	1.2	Contract Commencement	Contract End	Middle Wallop	BDUK Operations	Authority	N/A	Authority
GFF 07	Dutch Barn Store Blg 413 Middle Wallop Hampshire	Storage of role equipment and / GSE.	1	1.2	Contract Commencement	Contract End	Middle Wallop	BDUK Operations	Authority	N/A	Authority
GFF 08	Gas Store Blg 414 Middle Wallop Hampshire	Storage of gas	1	1.2	Contract Commencement	Contract End	Middle Wallop	BDUK Operations	Authority	N/A	Authority
GFF 09	Hangar 4 Blg 58 Middle Wallop Hampshire	<p>torage and maintenance of Supporting Pool (SP) aircraft in numbers as follows:</p> <p>Jul 22 - 4 Sep 23 - 6 Jan 24 - 7 Apr 24 - Up to 9</p> <p>Location of 653 Sqn AAC (or alternative reasonable location) from 1 Apr 22 onwards.</p>	1	1.2	Mar-22	Contract End	Middle Wallop	BDUK Operations	Authority - includes all utilities, welfare and sanitation facilities and FM daily cleaning services.	N/A	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

GFF 10	BDUK Shall be provided suitable accommodation for relevant members of the BDUK Technical Publications Team to be co-located with the Authority	Office provisions (Included in GFF01?)	1	1.2	Contract Commencement	Contract End	Middle Wallop	BDUK Technical Publications	Authority	N/A	Authority
GFF 11	Infrastructure and Facilities at the Training and Main Operating Base to enable Boeing to deliver conversion training for Boeing, Lockheed Martin, Longbow International and GE Aviation personnel including Field Service Representatives and Logistic Support Representatives, including but not limited to hangar space, hangar services suitable for the AH-64E, office facilities for individual OEMs, IT networks		TBD	1.2.1, 1.2.2.1, 1.2.2.3, 1.2.2.4	Contract Commencement	Contract End	Attack Helicopter Training Service facility, AACen, Middle Wallop.  Attack Helicopter Training Service facility, Wattisham Flying Station.	AH-64E Operations Manager	Authority	All rights to occupy and use pursuant to LTTSS training delivery.	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

	availability (MoDNeT. Raw LAN facility), toilets, canteen, parking, security, tools and support equipment.										
GFF 12	Access to facilities and services at the Main Operating Base (MOB) sufficient to support and sustain up to 22 Boeing personnel assigned to provide direct support to the HRP, conduct Joint Fleet Planning (JFP) activity, maintain MOB GSE and conduct Boundary Cell operations (the Authority shall provide alternative facilities to support the programme in the event of threat scenario resulting in the denial of service). To	Delivery of Boeing support at the MOB (Wattisham)	Facilities and services to support up to 21 personnel	1.2.1 1.2.2.1 1.5	01 Jun- 22 (JFP and HRP support)  01 Apr 24 (GSE & Boundary Cell)	End of Contract	Wattisham Flying Station	AH-64E MOB Operations Manager	Authority	Security requirements to be subject to separate discussion	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

include, but not be limited to, the items listed below: 1. Facilities, services, tooling, GSE and S&TE suitable for the conduct of maintenance on the AH-64E in accordance with the MRP and ADS 2. Office facilities 3. Personnel welfare facilities (including, but not limited to, toilets, canteen, retail (if available on-site to Authority personnel) rest area/crew room, car parking, site/security access) 4. IT access (LAN, internet, Authority systems pertaining to AH-64E support to include but not be limited to GOLDesp and JAMES)									
---	--	--	--	--	--	--	--	--	--

OFFICIAL

# OFFICIAL

Schedule K to 701760450

a. Office space for one (1) Boeing Operations Manager (Site Lead)	Boeing site leadership	One (1) desk space	1.2.1-4 1.2.2.2 1.2.3-3 1.2.8	See date above	Contract end	Wattisham Flying Station	AH-64E MOB Operations Manager	Authority		Authority
b. Office space for two (2) Joint Fleet Planning (JFP) Team members	Boeing staff contributing to the Joint Fleet Planning Team (JFPT)	Two (2) desk spaces	1.2.1-4	See date above	Contract end	Wattisham Flying Station	BDOUK staff employed within the JFP Team	Authority	Office space to have the same connectivity as, the Authority-led JFP Team	Authority
c. Office space for three (3) Boundary Cell staff	Operation of Boundary Cell	Three (3) desk spaces	1.2.8	See date above	Contract end	Wattisham Flying Station	BDOUK staff employed within the Boundary Cell	Authority	Office space to have the full GOLDesp connectivity	Authority
d. GSE maintenance area (5-person occupancy)	Maintenance of MOB GSE	One (1)	1.2.3-3	See date above	Contract End	Wattisham Flying Station	BDOUK staff providing GSE maintenance at the MOB	Authority	Maintenance area to have access to information systems used to record GSE maintenance tasks (systems TBC but may	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT



# OFFICIAL

Schedule K to 701760450

									include GOLDesp and JAMES)	
e. Access to on-aircraft maintenance facilities	Direct support to HRP aircraft	As required (up to ten (10) staff members)	1.2.2.2	See date above	Contract End	Wattisham Flying Station	BDUK staff employed to provide direct support to HRP aircraft	Authority		Authority
f. Personnel welfare facilities (including, but not limited to, toilets, canteen, retail (if available on-site to Authority personnel) rest area/crew room, car parking, site/security access)	Personnel facilities to support Boeing Site Lead, JFPT staff and on-aircraft support	Sufficient for a further thirteen (13) personnel. There is only the space available within the hanger. No further space will be	1.2.1-4	See date above	Contract end	Wattisham Flying Station	BDUK staff employed within the JFP Team	Authority		Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

		provid ed								
g. Personnel welfare facilities (including, but not limited to, toilets, canteen, retail (if available on-site to Authority personnel) rest area/crew room, car parking, site/security access) - <b>Additional capacity</b>	Personnel facilities to support activation of Boundary Cell and MOB GSE Bay	Suffici ent for a further eight (8) person nel. There is only the space availab le within the hanger . No further space will be provid ed	1.2.8	See date above	Contract End	Wattisha m Flying Station	B DUK staff providin g GSE mainten ance at the MOB	Authority		Authority
h. Office space for two (2) Boeing Field Service Representatives		Two (2) desk spaces		01-Nov-22	Contract end	Wattisha m Flying Station		Authority		
i. Office space for two (2) Boeing Material Review Board Engineer		Two (2) desk spaces		01-Nov-22	Contract end	Wattisha m Flying Station		Authority		
j. Office space for two (2) Boeing		Two (2)		01-Nov-22	Contract end	Army Air Corps		Authority		

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

	Field Service Representatives		desk spaces				Centre, Middle Wallop				
	k. Office space for one (1) Boeing Material Review Board Engineer		One (1) desk spaces		01-Nov-22	Contract end	Army Air Corps Centre, Middle Wallop		Authority		
GFF 13	A maintenance facility for the OCU that: 1. Is based at the same location as FSF (see Item GFF10) 2. Is capable of being MAOS-approved for the conduct of unrestricted maintenance on the AH-64E no later than 01 June 2021 3. Is suitable for unrestricted maintenance of up to twelve (12) AH-64E 4. Is suitable for the conduct of off-aircraft maintenance and supporting	See GFF01	1	1.2.1 1.2.2.3 1.2.2.4 1.2.3 1.2.7	04-Jan-22	End of Contract	Middle Wallop	AH-64E Operations Manager	Authority	Security requirements to be subject to separate discussion	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

functions, as defined below:										
a. Office space for four (4) managerial staff (Senior Operations Manager, OCU On-Aircraft Operations Manager, Quality Manager, Office Administrator) in Hangar 5 (H5)	Managerial functions	Four (4) desk spaces (available in Hangar 5)	1.2.2 1.2.2.1 1.2.2.4	04-Jan-22	End of Contract	Middle Wallop (H5)	AH-64E Senior Operations Manager	Authority		Authority
b. Office space for a two (2)-person Engineering Control Cell in Hangar 5 (H5)	Production Planning and Control	Three (3) desk spaces (one allocated, 2 shared) - available in Hangar 5	1.2.2.1 1.2.2.4	04-Jan-22	End of Contract	Middle Wallop (H5)	AH-64E Senior Operations Manager	Authority		Authority
c. Office space for a four (4)-person Engineering Data Cell in Hangar 5 (H5)	Engineering Data and Records	Three (3) desk spaces (2 allocated, one	1.2.2.1 1.2.2.4	04-Jan-22	End of Contract	Middle Wallop (H5)	AH-64E Senior Operations Manager	Authority		Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

		shared ) - available in Hangar 5								
d. Office space for a two (2)-person Safety Cell in Hangar 5 (H5)	Maintenance and Flight Safety	Two (2) desks allocated - available in Hangar 5	1.2.2.1 1.2.2.4	04-Jan-22	End of Contract	Middle Wallop (H5)	AH-64E Senior Operations Manager	Authority		Authority
e. Office space for a three (3)-person Training and Authorisations Cell in Hangar 5 (H5)	Training and Authorisations	Two (2) desks allocated - available in Hangar 5	1.2.2 1.2.2.1 1.2.2.4	04-Jan-22	End of Contract	Middle Wallop (H5)	AH-64E Senior Operations Manager	Authority		Authority
f. Working area and desk space for a four (4)-person Ground Crew Team	Flight line operations	Available in Line Office	1.2.2.1 1.2.2.4	04-Jan-22	End of Contract	Middle Wallop (H5 or Line Office (Building 419?))	AH-64E Senior Operations Manager	Authority		Authority
g. Secure tool storage area (5-person occupancy)	Tool Issue Centre	One (1) - available in	1.2.2.4 1.2.2.5 1.2.3	01-Feb-22	End of Contract	Middle Wallop (H5)	AH-64E Senior Operatio	Authority		Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

		Hanger 5					ns Manager			
h. GSE storage and maintenance area (2-person occupancy)	GSE storage and maintenance	One (1) - available in Hanger 5	1.2.2.4 1.2.2.5 1.2.3	01-Feb-22	End of Contract	Middle Wallop (H5)	AH-64E Senior Operations Manager	Authority		Authority
i. Aircraft maintenance bays	Maintenance of AH-64E allocated to the OCU	Eight (8) bays - available in Hanger 5	1.2.2.4	01-Mar-22	End of Contract	Middle Wallop (H5)	AH-64E Senior Operations Manager	Authority		Authority
j. Aircraft maintenance bay services	Maintenance of AH-64E allocated to the OCU	For 8 bays in Hanger 5	1.2.2.4	01-Mar-22	End of Contract	Middle Wallop (H5)	AH-64E Senior Operations Manager	Authority		Authority
k. Storage facility for immediate use aircraft spares and consumables (FAACO).	OCU spares store	One (1) - available in Hanger 5	1.2.2.1 1.2.2.4 1.2.3	01-Mar-22	End of Contract	Middle Wallop (H5)	AH-64E Senior Operations Manager	Authority		Authority
l. In-hangar secure, temporary storage area for Cartridge-Activated and Propellant-Activated Devices (CADS and PADs)	Temporary CADS and PADS store	One (1) - available in Hanger 5	1.2.2.4	01-Mar-22	End of Contract	Middle Wallop (H5)	AH-64E Senior Operations Manager	Authority	Storage area to have appropriate explosive storage clearance /certificate	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

									on handover	
m. Secure, weatherproof storage for bulk Fuels, Lubricants and Associated products (FLAP)	FLAP storage	One (1) - available under GFF06	1.2.2.1 1.2.2.4	01-Mar-22	End of Contract	Middle Wallop (H5) or adjacent external building	AH-64E Senior Operations Manager	Authority	Storage area to have appropriate storage rating or certificate on handover	Authority
n. Parking/garage area for aircraft towing and other support vehicles supplied to the OCU/FSF as GFE	Towing vehicle parking	One - available adjacent to GFF07	1.2.2.1 1.2.2.4 1.2.2.5 1.2.3	01-Mar-22	End of Contract	Middle Wallop (H5) or adjacent structure	AH-64E Senior Operations Manager	Authority		Authority
o. Secure tool storage area (5-person occupancy) - <b>additional space</b>	Temporary, secure storage of tools and S&TE being used to maintain aircraft in Hangar 4	One (1) - available in Hangar 4	1.2.2.4 1.2.2.5 1.2.3	01-Apr-22	End of Contract	Middle Wallop (H5)	AH-64E Senior Operations Manager	Authority		Authority
p. Office space for a three (3)-person Quality Cell in Hangar 5 (H5)	Quality Assurance	Two (2) desks allocated - available in Hangar 5	1.2.2.1 1.2.2.4	01-Apr-22	End of Contract	Middle Wallop (H5)	AH-64E Senior Operations Manager	Authority		Authority
q. Secure Armourers' Workshop and	M230 AWS maintenance	One (1) - available	1.2.2.1 1.2.2.4	01-Apr-22	End of Contract	Middle Wallop (H5)	AH-64E Senior Operations	Authority	Workshop and storage	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

storage area (for M230 AWS maintenance off-aircraft)		le in Hangar 5					ns Manager		area to have appropriate weapon storage clearance /certificate (Section V?) on handover	
r. Role equipment storage and maintenance area (2-person occupancy)	Role equipment maintenance	One (1) - available in Hangar 5	1.2.2.4 1.2.3	01-Apr-22	End of Contract	Middle Wallop (H5) H4 (once refurbished and Part 145-approved ?)	AH-64E Senior Operations Manager	Authority		Authority
s. GSE storage and maintenance area - <b>additional space</b>	GSE storage and maintenance supporting Hangar 4	One (1) - available in Hangar 4	1.2.2.4 1.2.2.5 1.2.3	01-Apr-22	End of Contract	Middle Wallop (H5) H4 (once refurbished and Part 145-approved ?)	AH-64E Senior Operations Manager	Authority		Authority
t. Briefing and conference room	Briefing and training	One (1)	1.2.2.1 1.2.2.4	01-Apr-22	End of Contract	Middle Wallop (H4 or H5)	AH-64E Senior Operations Manager	Authority		Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT



# OFFICIAL

Schedule K to 701760450

	u. Secure storage area	Secure storage of aircraft components and airworthiness records	Two (2) areas - available in Hangar 5	1.2.2.4	01-Apr-22	End of Contract	Middle Wallop (H4 or H5)	AH-64E Senior Operations Manager	Authority	Area must hold appropriate security certification on handover	Authority
	v. Aircraft maintenance bays - <b>additional space</b>	Maintenance of OCU aircraft #9 onwards, plus storage/storage maintenance of SP aircraft #s 16-18	See GFF09, Column R	1.2.2.4	01-Apr-22	End of Contract	Middle Wallop (H4)	AH-64E Senior Operations Manager	Authority		Authority
	w. Aircraft maintenance bay services - <b>additional provision</b>	Maintenance of OCU aircraft #9 onwards, plus storage/storage maintenance of SP aircraft #s 16-18	See GFF09, Column R	1.2.2.4	01-Apr-22	End of Contract	Middle Wallop (H4)	AH-64E Senior Operations Manager	Authority		Authority
	x. Parking, changing, toilet/wash, personal storage and rest facilities for OCU staff and staff for supporting functions. See Comments	Staff support	See GFF01	1.2.2.1 1.2.2.4	See Comments	End of Contract	Middle Wallop (H4, H5 and Line Office)	AH-64E Senior Operations Manager	Authority		Authority
GFF 15	NOT USED										
GFF 16	The Authority shall be responsible for physical and cyber-security of the training		Lot	1.5	1 Apr 23 1 Oct 23	Contract Completion	Attack Helicopter Training Service facility, AACen,	AH-64E Training Delivery Manager	Authority	None	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

	facilities and Authority network infrastructure.						Middle Wallop.  Attack Helicopter Training Service facility, Wattisham Flying Station.				
GFF 18	The Authority shall provide the Infrastructure and Facilities at the Main Operating Base and Training Base in order for Boeing to support the delivery of training and LCT utilisation.		Lot	1.5	1 Apr 23 1 Oct 23	Contract Completion	Attack Helicopter Training Service facility, AACen, Middle Wallop.  Attack Helicopter Training Service facility, Wattisham Flying Station.	AH-64E Training Delivery Manager	Authority	All rights to use pursuant to LTTSS training delivery.	Authority
GFF 19	To support OOA training, the Authority shall provide facilities at the OOA location comprising, but not limited to:		All		01-Aug-22	End of Contract	OOA training location(s) in UK	AH-64E Operation Manager	Authority	All rights to use pursuant to LTTSS training delivery.	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

	1. Areas suitable for unrestricted on- and off-aircraft maintenance that offer a suitable working environment (i.e. are protected from the elements, suitable levels of lighting/heating/ventilation, etc.) 2. Office and personnel support facilities 3. Secure storage (for parts, tools, etc) 4. IT and communications access 5. Service accommodation for personnel will be bid for prior to each task in accordance with Schedule A (Statement of requirements) v3.4										
GFF 22	Acces to AHTS facilities to enable the delivery of Apache AH-64E		Lot	1.5	RFTD minus 6 months	End of AHTS contract	Middle Wallop and	AH-64E - Trainng Delivery Manager	AHTS	N/A	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

	training under LTTSS						Wattisham				
GFF 24	FOIA Section 43, Commercial Interests Exemption				Apr-22	End of Contract	Attack Helicopter Training Service facility, AACen, Middle Wallop	Contract or aircrew	Authority	Rights to occupy	Authority
GFF 25	The Authority shall provide performant WiFi coverage throughout all hangar maintenance locations to ensure access to all maintenance systems.		N/A	1.2.2.1		End of AHTS contract	Middle Wallop and Wattisham	BDUK Operations Manager	Authority	N/A	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

## Part 4 – GFS TABLE

Item	Description	Qty	Contractor WBS Reference	Date of Supply	Date of Ceasement	Point of Supply	BDUK End User	Maintenance Responsibilities	Transfer Requirements	Disposal Responsibilities
<b>GFS00</b>	Service description, level (frequency), type, system, classification, standard or other description or reference that clearly identifies the service supplied.		Reference to the area of service provision.		Agreed date that the service provision ends	Location or exchange point where GFS is to be supplied.	The service end user/s	Ongoing maintenance of service / training currency / competency standards.	Special instructions or security requirements associated with the return or transfer of GFS.	Organisation responsible for disposal.
GFS02 a	MJDI accounts, training (including continuation training) and hardware for the Material Flow Team	8	1.1.2, 1.2.1, 1.2.2.1, 1.2.2.4, 1.4.1.6A, 1.4.1.6B, 1.4.1.10, 1.4.4	01-Mar-22	Contract End	Middle Wallop	BDUK Mat Flow	Authority	N/A	Authority
GFS02 b	MJDI accounts, training (including continuation training) and hardware for the Warehouse and Distribution teams	38	1.1.2, 1.2.1, 1.2.2.1, 1.2.2.4, 1.4.1.6A, 1.4.1.6B, 1.4.1.10, 1.4.4	01-Oct-22	Contract End	LTTSS AH-64E Warehouse	BDUK K&N	Authority	N/A	Authority
GFS02 c	MJDI accounts, training (including continuation training)	3	1.1.2, 1.2.1, 1.2.2.1,	01-May-23	Contract End	OCU (Phased	BDUK K&N	Authority	N/A	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

	and hardware for the Asset Management Cell		1.2.2.4, 1.4.1.6A, 1.4.1.6B, 1.4.1.10, 1.4.4			Maintenance ) Middle Wallop				
GFS02d	MJDI accounts, training (including continuation training) and hardware for the ILOC	2	1.1.2, 1.2.1, 1.2.2.1, 1.2.2.4, 1.4.1.6A, 1.4.1.6B, 1.4.1.10, 1.4.4	30-Jun-22	Contract End	Wattisham	BDUK Mat Flow	Authority	N/A	Authority
GFS02e	MJDI accounts, training (including continuation training) and hardware for the Operational Conversion Unit	6	1.1.2, 1.2.1, 1.2.2.1, 1.2.2.4, 1.4.1.6A, 1.4.1.6B, 1.4.1.10, 1.4.4	01-Apr-22	Contract End	Middle Wallop	BDUK K&N	Authority	N/A	Authority
GFS08	The Authority shall supply a refuel/de-fuel service at the Training Base (Middle Wallop) excluding Contractor Services provided in accordance with Schedule A para 1.2.2.4-14.	As req'd	1.1.3	Jun-22	Contract End	Middle Wallop	AH-64E Operations Manager	Authority	N/A	Authority
GFS10	Boeing will require access to the services provided under FMS in order to maintain the training aircraft	As req'd	1.2.2.3	Mar-22	Contract End	Middle Wallop	AH-64E Operations Manager	Authority		Authority
GFS21	The Authority shall provide Apache Simulator Instructors (ASIs).	Up to 6	1.5	Jan-22	Contract End	AACen Middle Wallop	AH-64E Training Delivery Manager	Authority	N/A	N/A
GFS22	The Authority shall provide Groundcrew Specialist ALPC instructors.	Up to 2	1.5	Jan-22	Contract End	AACen Middle Wallop	AH-64E Training	Authority	N/A	N/A

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

							Delivery Manager			
GFS24	The Authority shall provide Simulator Instructor Operators, maintainers, technical assistance and materials to support the LCTs	As req'd	1.5	29-Nov-21	7 – March-23	AACen Middle Wallop Wattisham Flying Station	AH-64E Training Delivery Manager	Authority	N/A	N/A
GFS25	The Authority shall provide training (limited to on the job based training) and ongoing access for Contractor personnel to enable operation of 5060 and any future Authority provisioned student reporting system.	As req'd	1.5	As req'd	Contract End	N/A	AH-64E Training Delivery Manager	Action: BDUK to advise is there an ongoing training maintenance requirement ?	N/A	N/A
GFS26	The Authority shall provide training (limited to on the job based training) and ongoing access for Contractor personnel to enable operation of STARS Web and any future Authority provisioned version.	As req'd	1.5	As req'd	Contract End	Authority TBD	AH-64E Training Delivery Manager	Authority	N/A	Authority
GFS27	The Authority ALPC instructors shall deliver the Regular and Reserve Forces training in accordance with the agreed training course plan.	As req'd	1.5	Apr-23	Contract End	AACen Middle Wallop	AH-64E Training Delivery Manager	Authority	N/A	Authority
GFS32	The Authority shall ensure that Contractor aircrew are provided with simulator access and flying to remain current iaw	As req'd	1.5	Contract Commencement	Contract End	AACen Middle Wallop	AH-64E Training Delivery Manager	Authority	N/A	N/A

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

	J2103 of the JHC Flying Order Book									
GFS33	The Authority shall provide AH-64E full C to I courses for Contractor aircrew	As req'd	1.5	Contract Commence ment	Contract End	AACen Middle Wallop	AH-64E Training Delivery Manager	Authority	N/A	N/A
GFS34	Authority CFS Examiner or CFS Agent shall conduct annual instructional competency checks for Contractor aircrew	As req'd	1.5	Contract Commence ment	Contract End	AACen Middle Wallop	AH-64E Training Delivery Manager	Authority	N/A	N/A
GFS36	Authority CFS Examiner or CFS Agent shall conduct CFS standardisation on Contractor aircrew every 2 years. This will be equivalent to an instructional competence check for that year.	As req'd	1.5	Contract Commence ment	Contract End	AACen Middle Wallop	AH-64E Training Delivery Manager	Authority	N/A	N/A
GFS37	In order to provide inventory segregation for the Apache inventory from AIOS inventory, the Authority shall provide an Apache AH-64E specific Unit Identity Number (UIN) for Supply Support operations.	As req'd	1.4.1	01-Jan-23	Contract End	N/A	BDUK K&N	N/A	N/A	N/A
GFS38	The Authority shall be responsible for the provision of bulk waste disposal of all commodities within the Authority's boundary, this includes at any Authority owned, Contractor operated facilities.	As req'd	1.4.1	01-Mar-22	Contract End	LTTSS AH-64E Warehouse and OCU	BDUK K&N	Authority	N/A	Authority
GFS39	The Authority shall provide MJDI training (this is to include	57	-		Contract End	Wattisham/Middle Wallop		Authority	N/A	N/A

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT



# OFFICIAL

Schedule K to 701760450

	continuation training when changes to processes have been made by the Authority) to facilitate operations in the following functions:									
GFS39 a	MJDI Training (including continuation training) for Material Flow Team	8		01-Apr-22			BDUK Mat Flow			
GFS39 b	MJDI Training (including continuation training) for Warehouse and Distribution	38		01-Oct-22			BDUK K&N			
GFS39 c	MJDI Training (including continuation training) for Asset Management Cell - Operational Conversion Unit (Phased Maintenance)	3		01-May-23			BDUK K&N			
GFS39 d	MJDI Training (including continuation training) for ILOC	2		01-Jul-22			BDUK Mat Flow			
GFS39 e	MJDI Training (including continuation training) for Operational Conversion Unit	6		01-Apr-22			BDUK K&N			
GFS40 a	VITAL accounts and training (including continuation training) for Receipt and Dispatch	10	1.4.1, 1.4.4	LSD	Contract End	Wattisham	BDUK K&N	Authority	N/A	Authority
GFS42	The Authority shall provide BIWMS training (including continuation training) and accounts to facilitate the creation of stock record headers and amendment of data for spairs undergoing repair.	12	1.4.1.5, 1.4.1.5C, 1.4.4	01-Jul-22	Contract End	BDUK Facility Bristol	BDUK Mat Flow	Authority	N/A	Authority
GFS44 a	GOLDEsp accounts	67	1.4.1	01-Mar-22	Contract End	Middle Wallop	BDUK Mat Flow	Authority	N/A	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

GFS44b	GOLDEsp accounts	80	1.4.1	01-Jun-22	Contract End	Middle Wallop	BDUK Mat Flow	Authority	N/A	Authority
GFS44c	GOLDEspaccounts	93	1.4.1	01-Aug-23	Contract End	Middle Wallop	BDUK Mat Flow	Authority	N/A	Authority
GFS44d	GOLDEsp accounts	108	1.4.1	01-Apr-24	Contract End	Middle Wallop	BDUK Mat Flow	Authority	N/A	Authority
GFS44e	GOLDEsp accounts	2	1.4.1	01-Mar-22	Contract End	Wattisham	BDUK K&N	Authority	N/A	Authority
GFS44f	GOLDEsp accounts	12	1.4.1	01-Jun-22	Contract End	Wattisham	BDUK K&N	Authority	N/A	Authority
GFS44g	GOLDEsp accounts	20	1.4.1	01-Apr-24	Contract End	Wattisham	BDUK K&N	Authority	N/A	Authority
GFS44h	GOLDEsp accounts for Warehouse and Distribution	4	1.4.1	01-Oct-22	Contract End	Hangar 1 - Warehouse	BDUK K&N	Authority	N/A	Authority
GFS44i	GOLDEsp accounts for Material Flow Team	8	1.4.1	01-Jul-22	Contract End	Middle Wallop - Material Flow Team	BDUK Mat Flow	Authority	N/A	Authority
GFS44j	GOLDEsp accounts that facilitate direct access to the Apache server to support review and/or analysis of scheduled maintenance review	20	1.3	01-Oct-22	Contract End	BDUK, Piasecki House, Watercombe Park, Yeovil, Somerset, BA20 2HL	BDUK ILS	Authority	N/A	Authority
GFS47	The Authority shall ensure that all inventory and articles approved for disposal are collected via the Defence Equipment Sales Authority or their Agent, or are transported to their final disposal destination.	As req'd	1.4.2.1	01-Jan-23	Contract End	LTTSS AH-64E Warehouse	BDUK K&N	Authority	N/A	Authority
GFS49	The Authority shall provide a delivery service from the FMS	As req'd	1.2.2.4.1	01-Mar-22	31-Dec-22	FMS AH-64E Warehouse	BDUK K&N	Authority	N/A	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

	AH-64E Warehouse to the training fleet									
GFS50	The Authority shall provide maintainence, repair and calibration for the Mechanical Handling Equipment at GFE 03.	As req'd	1.4.1.6A	01-Mar-22	Contract End	LTTSS AH-64E Warehouse, and OCU	BDUK K&N	Authority	N/A	Authority
GFS51	MAA Mandated Training (Fit Supervisors course/FLAC, HF Training, Av Med Trg),	Redacted under FOIA Section 43, Commercial Interests Exemption	1.5	Contract Commencement as req'd	Contract End	TBD	AH-64E - Flying Instructors	Authority	N/A	N/A
GFS52	Annual Aircrew Medicals and MAME support in relation to flying duties.	Redacted under FOIA Section 43, Commercial Interests Exemption	1.5	Contract Commencement as req'd	Contract End	TBD	AH-64E - Flying Instructors	Authority	N/A	N/A
GFS53	HUET, Wet and Dry drills, Sea Drills	Redacted under FOIA Section 43, Commercial Interests	1.5	Contract Commencement as req'd	Contract End	TBD	AH-64E - Flying Instructors	Authority	N/A	N/A

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

		Exemption								
GFS55	The Authority shall provide CSIS accounts and associated training (this is to include continuation training when changes to processes have been made by the Authority)	1	1.4.1.4, 1.4.1.4A	01-Apr-22	Contract End	Middle Wallop	BDUK Mat Flow	Authority	N/A	N/A
GFS56	The Authority shall provide access and associated training (this is to include continuation training when changes to processes have been made by the Authority) to the EDW data exchange	As req'd	1.4.4	01-Mar-22	Contract End	TBD	BDUK IT	Authority		N/A
GFS58	Authority to provide Redacted under FOIA Section 43, Commercial Interests Exemption for Contractor Aircrew on the NETT delivered courses which are provided by the USG under FMS	Redacted under FOIA Section 43, Commercial Interests Exemption	1.5	In advance of commencement of Training Delivery Service	N/A	TBD	Contractor aircrew	Authority	N/A	N/A
GFS59a	Authority to provide Redacted under FOIA Section 43, Commercial Interests Exemption places for MTPs on the NETT delivered courses which are provided by the USG under FMS	Redacted under FOIA Section 43, Commercial Interests Exemption	1.5	In advance of commencement of Training Delivery Service	N/A	TBD	Contractor aircrew	Authority	N/A	N/A

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

GFS59 b	Authority to provide Maintenance Test Pilot (MTP) training	Redacted under FOIA Section 43, Commercial Interests Exemption	1.2	In advance of commencement of Phase Maintenance	Contract End	TBD	Contractor aircrew	Authority	N/A	N/A
GFS60	The Authority shall supply SQEP to provide an out of hours service within the AH-64E warehouse (Hangar 1, Wattisham). Out of hours defined as: Monday to Thursday 1500 – 0800 hours Friday 1200 hours – Monday 0800 hours Hours to be confirmed during contract negotiations	2	1.4.1	01-Apr-24	Contract End	LTTSS AH-64E Warehouse	BDUK K&N	Authority	N/A	Authority
GFS62	The Authority shall provide Military Groundcrew and Arming Teams for training exercise deployments and Middle Wallop based FARP training activity only.	As req'd	1.5	01-Mar-22	Contract End	TBD	AH-64E Training Delivery Manager	Authority	N/A	N/A
GFS63	The Authority shall be responsible for arranging and paying for all ranges and exercise areas to enable the conduct of scheduled Aircrew and Groundcrew (ALPC) training events.	As req'd	1.5	As per the SOTR	Contract End	TBD	AH-64E Training Delivery Manager	Authority	N/A	N/A

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

GFS64	The Authority shall facilitate accreditation of Contractor Training Instructors in accordance with Defence Trainer Capability, JSP822.	As req'd	1.5	Contract Commence ment	N/A	N/A	AH-64E Training Delivery Manager	Authority	N/A	N/A
GFS66	The Authority shall be responsible for the disposal activity for explosive materiel.	As req'd	1.4.2.1	01-Jan-23	Contract End	N/A	N/A	Authority	N/A	Authority
GFS68	The Authority shall be responsible for the disposal activity of all materiel and articles identified for disposal prior to the commencement of LTTSS (which shall be disposed of under FMS arrangements)	As req'd	1.4.2.2	Prior to 01-Jan-23	Contract End	N/A	N/A	Authority	N/A	Authority
GFS71	The Authority and COMSEC shall be responsible for the storage and transportation of items containing cryptographic materiel	As req'd	1.4.1	Contract Commence ment	Contract End	N/A	N/A	Authority	N/A	Authority
GFS73	The Authority shall be responsible for conducting Stocktaking within the Apache AH-64E warehouse	As req'd	1.4.1.6A.b	01-Oct-22	Contract End	LTTSS AH-64E Warehouse	Material Flow Manager	Authority	NA	Authority
GFS74	The Authority shall be responsible for moving all Spares required in support of exercises and operations from the LTTSS AH-64E warehouse to the point of need	As req'd	1.4.1.6A.d	01-Oct-22	Contract End	LTTSS AH-64E Warehouse	BDUK K&N	Authority	N/A	Authority
GFS75	The Authority shall be responsible for moving all COMSEC items from the LTTSS AH-64E Warehouse to	As req'd	1.4.1.1, Appendix 1	01-Oct-22	Contract End	LTTSS AH-64E Warehouse	BDUK K&N BDUK Mat Flow	Authority	N/A	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

	the supplier R&O facility within 20 working days of shipping from the LTTSS AH-64E Warehouse.									
GFS76	The Authority shall supply and move all Spares to support Out of Area Training Support.	As req'd	1.4.1.1, 1.4.1.6A.d	01-Oct-22	Contract End	LTTSS AH- 64E Warehouse	B DUK K&N B DUK Mat Flow	Authority	N/A	Authority
GFS78	The Authority shall provide access to FMS provisioned FSRs to support OCU aircraft maintenance and the daily flying programme. Note, this is a telephone email service generally although we may request in person support should an aircraft issue be particularly problematic.	As req'd	1.5	Jun-22	01/01/20 23	Via telephone / email. OCU site visit may be required by exception.	B DUK Operatio ns	N/A	N/A	N/A
GFS79	The Authority shall provide access to technical information and services to support OCU aircraft maintenance and the daily flying programme (this includes the ADS, Technical Query Service, Repair Advice and Repair Schemes, miscellaneous other technical advice required to support OCU specific aircraft activity	As req'd	1.5	Jun-22	01/01/20 23	N/A	B DUK Operatio ns	N/A	N/A	N/A
GFS80	The Authority shall provide military service accommodation in support of OOA training tasks.	As req'd	-	As Req'd	Contract End	Spadeadam, Otterburn, and others as req'd	B DUK CQHIs B DUK Operatio ns	Authority	N/A	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

GFS85	The Authority shall provide FM daily cleaning services at the AH-64E Warehouse	As req'd		01-Jan-23	Contract End	LTTSS AH-64E Warehouse, Hangar 1, Wattisham.	BDUK K&N	Authority	N/A	Authority
GFS88	The Authority shall provide an aircraft weighing service in support of aircraft in the Supporting Pool (SP)	As req'd	1.2.2.1 1.2.2.4	Jun-22	Contract End	Middle Wallop	BDUK Operations	Authority	N/A	Authority
GFS89	The Authority shall supply a Non-Destructive Testing (NDT) and Non-Destructive Inspection (NDI) service to aircraft in the SP limited to tasks above Level 1 (Non-Specialist) and not included in the ADS.	As req'd	1.2.2.1 1.2.2.4	Jun-22	Contract End	Middle Wallop	BDUK Operations	Authority	N/A	Authority
GFS90	The Authority shall provide an aircraft repair service for repair tasks required to be undertaken that fall outside of the Contractor provisioned Services set out in Schedule A section 1.3.1.3 (Provision of Repair Advice and Repair Schemes)	As req'd	1.2.2.1 1.2.2.4	Jun-22	Contract End	Middle Wallop	BDUK Operations	Authority	N/A	Authority
GFS91	The Authority shall provide a maintenance, repair, replacement and calibration service for any tooling and Support and Test Equipment (S&TE) issued.	As req'd	1.2.3.1(a)	Jun-22	Contract End	Middle Wallop	BDUK Operations	Authority	N/A	Authority
GFS92	The Authority shall provide a replacement and calibration service for any role equipment issued for use at the Training	As req'd	1.2.3.1(b)	Jun-22	Contract End	Middle Wallop	BDUK Operations	Authority	N/A	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT



# OFFICIAL

Schedule K to 701760450

	Base; replaces >> (The Authority shall provide a maintenance, repair, replacement and calibration service for any role equipment issued for use at the Training Base)									
GFS93	The Authority shall provide a calibration service for any GSE issued for use at the Training Base	As req'd	1.2.3.2	Jun-22	Contract End	Middle Wallop	BDUK Operations	Authority	N/A	Authority
GFS94	The Authority where applicable under GFF shall provide utility and sanitation services, including water electricity, gas and air conditioning.	As req'd	1.2.2.1 1.2.2.2 1.2.2.3 1.2.8	From Jan 22	Contract End	Middle Wallop Wattisham	BDUK Operations	Authority	N/A	Authority
GFS95	The Authority shall provide an archiving service for aircraft maintenance records generated by the OCU, FSF and Boeing support to the High Readiness Pool (HRP)	As req'd	1.2.2.1 1.2.2.4	Jun-22	Contract End	Middle Wallop	BDUK Operations	Authority	N/A	Authority
GFS97	The Authority shall supply maintenance lift capability in support of OOA training tasks as required	As req'd	1.2.7	As req'd	Contract End	Middle Wallop	BDUK Operations	Authority	N/A	Authority
GFS98	The Authority shall conduct all refuel/de-fuel and arm/disarm tasks on the AH-64E during OOA training tasks	As req'd	1.2.7	As req'd	Contract End	Middle Wallop	BDUK Operations	Authority	N/A	Authority
GFS99	The Authority shall supply maintenance lift capability in support of forced or emergency landings by SP aircraft or	As req'd	1.2.2.4.10	Jun-22	Contract End	Middle Wallop	BDUK Operations	Authority	N/A	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

	aircraft transiting between the HRP and SP									
GFS100	The Authority shall conduct refuel/de-fuel and disarm operations in support of forced or emergency landings by SP aircraft or aircraft transiting between the HRP and SP	As req'd	1.2.2.4.10	Jun-22	Contract End	Middle Wallop	BDUK Operations	Authority	N/A	Authority
GFS101	The Authority shall provide site security and Post Crash Management Incident Officer (PCMIO) support to forced or emergency landings by SP aircraft or aircraft transiting between the HRP and SP	As req'd	1.2.2.4.10	Jun-22	Contract End	Middle Wallop	BDUK Operations	Authority	N/A	Authority
GFS102	The Authority shall provide an aircraft recovery service in support of forced or emergency landings by SP aircraft or aircraft transiting between the HRP and SP	As req'd	1.2.2.4.10	Jun-22	Contract End	Middle Wallop	BDUK Operations	Authority	N/A	Authority
GFS103	The Authority shall provide a transport leasing/hire service for support vehicles for: 1. Permanent lease to the OCU in support to forced or emergency landings; 2. Permanent lease to the MOB GSE Bay in support to MOB GSE colltion and delivery; and 2. 'As required' leasing in support to OOA training.	As req'd	1.2.2.4.10 1.2.3.3 1.2.7	01-Mar-22	Contract End	Middle Wallop	BDUK Operations	Authority	N/A	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

GFS104	Where the Air System Document Set (ADS) specifies a manufactured tool, the Authority shall arrange for the manufacture of that item and its issue to BDUK	As req'd	1.2.2.1 1.2.2.4 1.2.3	01-Mar-22	Contract End	Middle Wallop	BDUK Operations	Authority	N/A	Authority
GFS105	AHTS Maintainer Instructors to support delivery of Engineering Manager, Aircraft/Avionic Technician Advanced Practices courses.	As required	1.5	Jun-22	31-Mar-23	Wattisham	AHTS	N/A	N/A	N/A
GFS106	AHTS Ground Instructors to support delivery of AAC Groundcrew and Comms Spec courses; ALPC, ALPC(A), Crypto, AMPS Operator/Admin	As required	1.5	Jun-22	31-Mar-23	Wattisham	AHTS	N/A	N/A	N/A
GFS108	Facilities Management for AHTS training sites.	As required		Contract Commence ment	31-Mar-23	Middle Wallop / Wattisham	AH-64E Training Delivery Manager	N/A	N/A	N/A
GFS110	Simulator Technicians to support all Synthetic Training Equipment (AHTS/PPSS)	As required	1.5	Contract Commence ment	31-Mar-23	Middle Wallop / Wattisham	AH-64E Training Delivery Manager	N/A	N/A	N/A
GFS111	The Authority shall provide access to relevant areas within DefNet to support the delivery of training. The requirement is to support the recording of student sortie reports, Sim Instr allocation, schedule development, Authority mandated training for Boeing personnel.	As req'd	1.5	Contract Commence ment	Contract End	AH-64E Training Manager	AH-64E Training Delivery Manager	N/A	N/A	N/A

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

GFS113	The Authority shall provide airfield support services from: - 07:45hrs to 02:15hrs (Monday to Thursday). - 07:45hrs to 17:15hrs (Friday)	As req'd	1.5	Contract Commence ment	Contract End	Middle Wallop	Apache OCU	N/A	N/A	N/A
GFS113a	(Monday to Thursday) from 08:45 to 03:15	As req'd	1.5	Contract Commence ment	Contract End	Middle Wallop	Apache OCU	N/A	N/A	N/A
GFS116	The Authority shall be responsible for the obsolescence management of equipment that enters scope into the LTTSS contract (including the Leonardo LWR and CMDs), following contract award and to completion of the FMS contract.	As required		Contract Commence ment	Contract End	Various		Authority	Authority	Authority
GFS117	The Authority shall provide APMS - ERMM data (USB) updates every 28 days (subject to Authority discretion).	As req'd	1.5	RTT/CTM RFTD	Contract End	Middle Wallop	Apache OCU	Authority	Authority	Authority
GFS119	The Authority shall maintain and update all Technical Manuals introduced to support the entry into service of the UK AH-64E during the eighteen (18) month period between entry into service and the commencement of the Publications Service.	N/A	1.3.4 & Appendix 8	Contract Commence ment	02-Jan-23	N/A	ILS	Authority	N/A	Authority
GFS120	The Authority shall provide training, access and use of the NETT supplied training equipment (LPT and AGT)	As req'd	1.5	Contract Commence ment	N/A	Various	AH-64E Training Delivery Manager		N/A	N/A

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

GFS 121	The Authority shall provide live, drill and practice ammunition as necessary to support the training requirements	As req'd	1.5	Jun-22	Contract End	Various	Apache OCU	Authority	Authority to supply at point of need	Authority
GFS 122	The Authority shall supply a DSP lift capability	As req'd	1.4	01-Oct-22	Contract End	Various	BDUK Operations	Authority	N/A	N/A
GFS 126	The Authority shall provide qualified Duty Crew in support of post Maintenance air tests and ground runs for Training Aircraft.	As req'd	1.2.2.3-2A		Contract End	Middle Wallop	AH-64E Operations Manager	N/A	N/A	N/A
GFS 127	The Authority shall provide training for Boeing technicians on AH-64E documentation (e.g. F700) as deemed necessary by the Mil CAMO for the maintenance and assurance of Continuing Airworthiness (CAw)	As req'd	1.2	Contract Commence ment	01-Jun-22	Middle Wallop	AH-64E Operations Manager	N/A	N/A	N/A
GFS 127a	The Authority shall provide practical experience for Boeing technicians on the AH-64E as deemed necessary by the Mil CAMO for the maintenance and assurance of Continuing Airworthiness (CAw)	As req'd	1.2	Contract Commence ment	01-Jun-22	Middle Wallop	AH-64E Operations Manager	N/A	N/A	N/A
GFS 128	The Authority shall provide FM daily cleaning services for Hangars allocated to, or occupied by, Boeing at the Training Base	As req'd	1.2	Contract Commence ment	Contract End	Hangar 4, Middle Wallop Hangar 5, Middle Wallop	AH-64E Operations Manager	Authority	N/A	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

GFS129	GOLDesp Boundary Cell Support. The Authority shall provide GOLDesp Boundary Cell support to underpin all aircraft maintenance activity at AACen Middle Wallop and Wattisham Flying Station.	As req'd	1.2	Contract Commencement	31-Mar-24	AACen Middle Wallop Wattisham Flying Station	AH-64E Operations Manager	Authority	N/A	Authority
GFS130	GOLDesp Boundary Cell Support. The Authority shall ensure that the Boundary Cell processes all requests for data from the AH-64E warehouse within 1 working day.	As req'd	1.4	01-Jan-23	31-Mar-24	Wattisham Flying Station	BDUK Materiel Flow	Authority	N/A	N/A
GFS131	Access to the CFSR for M-TADS and FCR provisioned via alternate contract relationships	As req'd	1.2	Contract Commencement	31-Jul-25	AACen Middle Wallop Wattisham Flying Station	AH-64E Operations Manager	N/A	N/A	N/A
GFS132	Access to the CFSR for PPSS	As req'd	1.2	Contract Commencement	31-Jul-25	AACen Middle Wallop Wattisham Flying Station	AH-64E Operations Manager	N/A	N/A	N/A
GFS133	BDUK shall be provided all legacy Software and Toolsets currently in use by the Authority in support of Technical Publications Activity free of License Fee	As req'd	1.3	Contract Commencement	Contract End	AH-64E BDUK Data Manager	AH-64E ILS Support	Authority	N/A	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

GFS13 4	The Authority shall ensure that assurance equal to if not DQAFF support is available for following the completion of Phase Maintenance on aircraft at MW if BDUK can not achieve agreed independent process with MAA	As req'd	1.2	Contract Commence ment	31-Jul-25	AACen Middle Wallop	AH-64E Operatio ns Manager	N/A	N/A	N/A
GFS13 5	Access to / Use of the Authority GOLD esp training environment (Server) to support BDUK Training of personnel	As req'd	1.2	Contract Commence ment	31-Jul-25	AACen Middle Wallop	AH-64E ILS Support	Authority	N/A	Authority
GFS13 6	The Authority shall maintain membership of the USG T700 Engine Component Improvement Program (CIP) in order for GE (Aviation) to be able to support FRACAS to LTTSS.	As Req'd	1.3.6	Contract Commence ment	Contract End	AH-64E BDUK Data Manager	AH-64E ILS Support	Authority	N/A	Authority
GFS13 7	Provision of LCT Hours to enable Boeing personnel to prepare for their Instrument Rating Test prior to the Instrument Rating Examiners assessment	As Req'd	1.2	Contract Commence ment	31-Jul-25	AACen Middle Wallop	AH-64E Operatio ns Manager	N/A	N/A	N/A
GFS13 8	Without prejudice to the contractor deliverables, and where mutually agreed Boeing shall utilise the services provided under WP E to undertake AH-64E training to Boeing personnel involved in the delivery of the Authority's	As req'd	1.2 and 1.5	Contract Commence ment	Contract End	AACen Middle Wallop	AH-64E Training Delivery Manager and AH-64E Operatio ns Manager	N/A	N/A	N/A

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

	training and delivery requirements for the LTTSS									
GFS139	The Authority shall ensure that all developed courseware is authorised by the relevant Training Requirement Authority in a timely manner, in order to meet the LTTSS training delivery schedule	As req'd	1.5	Contract Commencement	Contract End	AACen Middle Wallop	AH-64E Training Delivery Manager	N/A	N/A	N/A
GFS140	From Contract Commencement Date to 07-Mar-23 The Authority shall conduct any last time/life time buy as necessary to sustain the UK AH-64E and advise the Contractor of any such actions taken by the Authority.	As req'd	1.3.6	Contract Commencement	07-Mar-23	As req'd	BDUK Mat Flow	N/A	N/A	N/A

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT



# OFFICIAL

Schedule K to 701760450

## PART 4A GFS TABLE

Item	Description	Qty	Contractor WBS Reference	Date of Supply	Date of Ceasement	Point of Supply	BDUK End User	Maintenance Responsibilities	Transfer Requirements	Disposal Responsibilities
<b>GFS00</b>	Service description, level (frequency), type, system, classification, standard or other description or reference that clearly identifies the service supplied.		Reference to the area of service provision.		Agreed date that the service provision ends	Location or exchange point where GFS is to be supplied.	The service end user/s	Ongoing maintenance of service / training currency / competency standards.	Special instructions or security requirements associated with the return or transfer of GFS.	Organisation responsible for disposal.
GFS01	The Authority shall provide Contractor aircrew and non aircrew SMEs access to the LCTs at Middle Wallop in order to support course design, development and verification	As req'd	TBC Authority requested to clarify Schedule or Appendix for courseware development	29-Nov-21	End of Contract	LCTs are located at Middle Wallop	AH-64E Training BT&E	Authority	N/A	Authority
GFS02	The Authority, where mutually agreed, shall provide	As req'd	TBC Authority requested to	Contract Commencement	Completion of courseware development	AACen Middle Wallop Wattisham	AH-64E Training Delivery Manager	Authority	N/A	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

	Contractor aircrew and non aircrew SMEs access to the Apache AH-64E aircraft at both Wattisham and Middle Wallop in order to support course design, development and verification		clarify Schedule or Appendix for courseware development			Flying Station				
GFS03	The Authority shall provide Boeing aircrew SMEs access to the EW and Weapons ranges in order to support course design, development and verification of EW and weapons training.	As req'd	TBC  Authority requested to clarify Schedule or Appendix for courseware development	Contract Commencement	Completion of courseware development	AACen Middle Wallop Wattisham Flying Station	AH-64E Training BT&E Manager	Authority	N/A	Authority
GFS04	On mutual agreement of dates, The Authority shall provide Military Simulator Tactics Instructors	As req'd	TBC  Authority requested to clarify Schedule or Appendix for	Contract Commencement	Completion of courseware development	AACen Middle Wallop Wattisham Flying Station	AH-64E Training Delivery Manager	Authority	N/A	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

	(MSTIs) in order to support course design, development and verification.		courseware development							
GFS05	On mutually agreed dates, The Authority shall provide Groundcrew Specialist ALPC instructors in order to support course design, development and verification.	As req'd	TBC  Authority requested to clarify Schedule or Appendix for courseware development	Contract Commencement	Completion of courseware development	AACen Middle Wallop Wattisham Flying Station	AH-64E Training Delivery Manager	Authority	N/A	Authority
GFS06	On mutually agreed dates, The Authority shall provide Simulator Instructor Operators in order to support course design, development and verification.	As req'd	TBC  Authority requested to clarify Schedule or Appendix for courseware development	Contract Commencement	Completion of courseware development	AACen Middle Wallop Wattisham Flying Station	AH-64E Training Delivery Manager	Authority	N/A	Authority
GFS07	On mutually agreed dates, The Authority shall provide Aircrew and Communication Specialist (AMPS) in	As req'd	TBC  Authority requested to clarify Schedule or Appendix for	Contract Commencement	Completion of courseware development	AACen Middle Wallop Wattisham Flying Station	AH-64E Training Delivery Manager	Authority	N/A	Authority

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

	order to support course design, development and verification.		courseware development							
GFS8	Where the Authority deems necessary, the Authority shall provide appropriate training to Boeing CQHIs as determined by The Authority.	As req'd	1.5	Contract Commencement	N/A	Middle Wallop	BT&E	N/A	N/A	N/A
GFS9	The Authority shall provide up to three places on all Authority arranged OEM training courses.	As req'd	1.5	Contract Commencement	Contract End	Various	Training Delivery Manager, Boeing TDT	N/A	N/A	N/A
GFS10	On mutually agreed dates, The Authority shall provide Apache Airborne Instructors (AIs) in order to support course design, development and verification	As req'd	TBC  Authority requested to clarify Schedule or Appendix for courseware development	Contract Commencement	Completion of courseware development	Various	Training Delivery Manager, Boeing TDT	N/A	N/A	N/A

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

GFS11	The Authority shall provide SMEs when required to support course design, development and verification, subject to advance notice and mutually agreed dates and locations.	As req'd	TBC Authority requested to clarify Schedule or Appendix for courseware development	29-Nov-21	Contract End	Various	Training Delivery Manager, Boeing TDT	N/A	N/A	N/A
GFS12	The Authority shall provide a supervisor and/or senior supervisor when required to conduct specifically agreed maintenance tasks in support of V&V/Military Review activities for maintainer courseware. This shall be subject to advance notice and mutually agreed dates and locations.	As req'd	TBC Authority requested to clarify Schedule or Appendix for courseware development	Contract Commencement	Contract End	Wattisham Airfield	Training Delivery Manager, Boeing TDT	Authority	N/A	N/A

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

GFS13	Mutually agreed Authority provisioned Link 16 integration and operation training to support AMPS courseware development	As req'd	TBC  Authority requested to clarify Schedule or Appendix for courseware development	Contract Commencement	N/A	Middle Wallop	AH-64E Training Delivery Manager	N/A	N/A	N/A
GFS14	The Authority shall provide appropriate and suitably empowered SMEs to support Pilot Stage 1 and Pilot Stage 2 activities.	As req'd	TBC  Authority requested to clarify Schedule or Appendix for courseware development	Contract Commencement	N/A	Various	AH-64E Training Design and Development Manager	N/A	N/A	N/A
GFS15	The Authority shall provide sufficient numbers of personnel who are representative of the intended trainee group to support any Pilot Stage 2 activities.	As req'd	TBC  Authority requested to clarify Schedule or Appendix for courseware development	Contract Commencement	N/A	Various	AH-64E Training Design and Development Manager	N/A	N/A	N/A
GFS16	On mutual agreement of dates, the	As req'd	TBC  Authority	Contract Commencement	N/A	Various	AH-64E Training Design and	N/A	N/A	N/A

OFFICIAL

Page { PAGE } of { NUMPAGES }

ENGROSSMENT

# OFFICIAL

Schedule K to 701760450

	Authority shall provide suitably empowered, subject matter experts, to attend design reviews, piloting and acceptance events, and provide formal and timely feedback where required.		requested to clarify Schedule or Appendix for courseware development				Development Manager			
--	--	--	--	--	--	--	---------------------	--	--	--

S&TE Table

The S&TE Table for the purpose of this Contract is the excel document entitled “20211217-S&TE\_Table\_5” agreed between the Parties.

OFFICIAL