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Standardised Contracting Terms

sc2
SC2 (Edn 10/24)

General Conditions

1.General

a.
b.

The defined terms in the Contract shall be as set out in Schedule 1.
The Contractor shall comply with all applicable Legislation, whether specifically referenced in

this Contract or not.

C.

2.

The Contractor warrants and represents, that:

(1) they have the full capacity and authority to enter into, and to exercise their rights and
perform their obligations under, the Contract;

(2) from the Effective Date of Contract and for so long as the Contract remains in force it shall
give the Authority Notice of any litigation, arbitration (unless expressly prohibited from doing so
in accordance with the terms of the arbitration), administrative or adjudication or mediation
proceedings before any court, tribunal, arbitrator, administrator or adjudicator or mediator or
relevant authority against themselves or a Subcontractor which would adversely affect the
Contractor's ability to perform their obligations under the Contract;

(3) as at the Effective Date of Contract no proceedings or other steps have been taken and
not discharged (nor, to the best of the knowledge of the Contractor, threatened) for the winding-
up of the company or dissolution or for the appointment of a receiver, administrative receiver,
administrator, liquidator, trustee or similar officer in relation to any of its assets or revenues;

(4) for solong as the Contract remains in force they shall give the Authority Notice of any
proceedings or other steps that have been taken but not discharged (nor to the best of the
knowledge of the Contractor, threatened) for the winding-up of the company or dissolution or for
the appointment of a receiver, administrator, liquidator, trustee or similar officer in relation to any
of its assets or revenues.

Unless the context otherwise requires:

(1) The singular includes the plural and vice versa, and the masculine includes the feminine
and vice versa.

(2) The words “include”, “includes”, “including” and “included” are to be construed as if they
were immediately followed by the words “without limitation”, except where explicitly stated
otherwise.

(3) The expression “person” means any individual, firm, body corporate, unincorporated
association or partnership, government, state or agency of a state or joint venture.

(4) References to any statute, enactment, order, regulation, or other similar instrument shall
be construed as a reference to the statute, enactment, order, regulation, or instrument as
amended, supplemented, replaced or consolidated by any subsequent statute, enactment, order,
regulation, or instrument.

(5) The heading to any Contract provision shall not affect the interpretation of that provision.

(6) Any decision, act or thing which the Authority is required or authorised to take or do under
the Contract may be taken or done only by the person (or its nominated deputy) authorised in
Schedule 3 (Contract Data Sheet) to take or do that decision, act, or thing on behalf of the
Authority.

(7)  Unless excluded within the Conditions of the Contract or required by law, references to
submission of documents in writing shall include electronic submission.

Duration of Contract



This Contract comes into effect on the Effective Date of Contract and will expire automatically on the
date identified in Schedule 3 (Contract Data Sheet) unless it is otherwise terminated in accordance
with the provisions of the Contract, or otherwise lawfully terminated.

3. Entire Agreement

This Contract constitutes the entire agreement between the Parties relating to the subject matter of
the Contract. The Contract supersedes, and neither Party has relied upon, any prior negotiations,
representations and undertakings, whether written or oral, except that this Condition shall not
exclude liability in respect of any fraudulent misrepresentation.

4. Governing Law

a. Subject to clause 4.d, the Contract shall be considered as a contract made in England and
subject to English Law.

b.  Subject to clause 4.d and Condition 40 (Dispute Resolution) and without prejudice to the
dispute resolution process set out therein, each Party submits and agrees to the exclusive jurisdiction
of the Courts of England to resolve, and the laws of England to govern, any actions proceedings,
controversy or claim of whatever nature arising out of or relating to the Contract or breach thereof.

c.  Subject to clause 4.d any dispute arising out of or in connection with the Contract shall be
determined within the English jurisdiction and to the exclusion of all other jurisdictions save that other
jurisdictions may apply solely for the purpose of giving effect to this Condition and for the
enforcement of any judgment, order or award given under English jurisdiction.

d. If the Parties pursuant to the Contract agree that Scots Law should apply then the following
amendments shall apply to the Contract:

(1) Clause 4.a, 4.b and 4.c shall be amended to read:

“a. The Contract shall be considered as a contract made in Scotland and subject to Scots
Law.

b.  Subject to Condition 40 (Dispute Resolution) and without prejudice to the dispute resolution
process set out therein, each Party submits and agrees to the exclusive jurisdiction of the Courts
of Scotland to resolve, and the laws of Scotland to govern, any actions, proceedings,
controversy or claim of whatever nature arising out of or relating to the Contract or breach
thereof.

c. Any dispute arising out of or in connection with the Contract shall be determined within the
Scottish jurisdiction and to the exclusion of all other jurisdictions save that other jurisdictions may
apply solely for the purpose of giving effect to this Condition and for the enforcement of any
judgment, order or award given under Scottish jurisdiction.”

(2) Clause 40.b shall be amended to read:

“In the event that the dispute or claim is not resolved pursuant to clause 40.a the dispute shall be
referred to arbitration. Unless otherwise agreed in writing by the Parties, the arbitration and this
clause 40.b shall be governed by the Arbitration (Scotland) Act 2010. The seat of the arbitration
shall be Scotland. For the avoidance of doubt, for the purpose of arbitration the tribunal shall
have the power to make provisional awards pursuant to Rule 53 of the Scottish Arbitration Rules,
as set out in Schedule 1 to the Arbitration (Scotland) Act 2010.”



e. Each Party warrants to each other that entry into the Contract does not, and the performance of
the Contract will not, in any way violate or conflict with any provision of law, statute, rule, regulation,
judgement, writ, injunction, decree or order applicable to it. Each Party also warrants that the
Contract does not conflict with or result in a breach or termination of any provision of, or constitute a
default under, any mortgage, contract or other liability, charge or encumbrance upon any of its
properties or other assets.

f.  Each Party agrees with each other Party that the provisions of this Condition shall survive any
termination of the Contract for any reason whatsoever and shall remain fully enforceable as between
the Parties notwithstanding such a termination.

g. Where the Contractor’s place of business is not in England or Wales (or Scotland where the
Parties agree pursuant to the Contract that Scots Law should apply), the Contractor irrevocably
appoints the solicitors or other persons in England and Wales (or Scotland where the Parties agree
pursuant to the Contract that Scots Law should apply) detailed in Schedule 3 (Contract Data Sheet)
as their agents to accept on their behalf service of all process and other documents of whatever
description to be served on the Contractor in connection with any litigation or arbitration within the
English jurisdiction (or Scottish jurisdiction where the Parties agree pursuant to the Contract that
Scots Law should apply) arising out of or relating to the Contract or any issue connected therewith.

5. Precedence

a. Ifthere is any inconsistency between the different provisions of the Contract the inconsistency
shall be resolved according to the following descending order of precedence:

(1) Conditions 1 - 44 (and 45 - 47, if included in the Contract) of the Conditions of the Contract
shall be given equal precedence with Schedule 1 (Definitions of Contract) and Schedule 3
(Contract Data Sheet);

(2) Schedule 2 (Schedule of Requirements) and Schedule 8 (Acceptance Procedure);
(3) the remaining Schedules; and
(4) any other documents expressly referred to in the Contract.

b. If either Party becomes aware of any inconsistency within or between the documents referred
to in clause 5.a such Party shall notify the other Party forthwith and the Parties will seek to resolve
that inconsistency on the basis of the order of precedence set out in clause 5.a. Where the Parties
fail to reach agreement, and if either Party considers the inconsistency to be material to its rights and
obligations under the Contract, then the matter will be referred to the dispute resolution procedure in
accordance with Condition 40 (Dispute Resolution).

6. Formal Amendments to the Contract

a. Except as provided in Condition 31 and subject to clause 6.c, the Contract may only be
amended by the written agreement of the Parties (or their duly authorised representatives acting on
their behalf). Such written agreement shall consist of:

(1) the Authority Notice of Change under Schedule 4 (Contract Change Control Procedure)
(where used) and,;

(2) the Contractor's unqualified acceptance of the contractual amendments as evidenced by
the DEFFORM 10B duly signed by the Contractor.

b.  Where required by the Authority in connection with any such amendment, the Contractor shall
(as so required) confirm that any existing Parent Company Guarantee is sufficiently comprehensive
so as to cover and support all of the Contractor's liabilities and obligations under and in connection
with the Contract (as amended by such amendment) or provide a revised Parent Company
Guarantee with such DEFFORM 10B to achieve the same purposes.

c.  Where the Authority wishes to amend the Contract to incorporate any work that is unpriced at
the time of amendment:

(1) if the Contract is not a Qualifying Defence Contract, the Authority shall have the right to
settle with the Contractor a price for such work under the terms of DEFCON 643 (SC2) or



DEFCON 127. Where DEFCON 643 (SC2) is used, the Contractor shall make all appropriate
arrangements with all its Subcontractors affected by the Change or Changes in accordance with
clause 5 of DEFCON 643 (SC2); or

(2) if the Contract is a Qualifying Defence Contract, the Contract Price shall be redetermined
on amendment in accordance with the Defence Reform Act 2014 and Single Source Contract
Regulations 2014 (each as amended from time to time).

Changes to the Specification

d. The Specification forms part of the Contract and all Contract Deliverables to be supplied by the
Contractor under the Contract shall conform in all respects with the Specification.

e. The Contractor shall use a configuration control system to control all changes to the
Specification. The configuration control system shall be compatible with ISO 9001 (latest published
version) or as specified in the Contract.

7. Authority Representatives
a. Any reference to the Authority in respect of:

(1) the giving of consent;

(2) the delivering of any Notices; or

(3) the doing of any other thing that may reasonably be undertaken by an individual acting on

behalf of the Authority,
shall be deemed to be references to the Authority's Representatives in accordance with this
Condition.
b.  The Authority’s Representatives detailed in Schedule 3 (Contract Data Sheet) (or their
nominated deputy) shall have full authority to act on behalf of the Authority for all purposes of the
Contract. Unless notified in writing before such act or instruction, the Contractor shall be entitled to
treat any act of the Authority’s Representatives which is authorised by the Contract as being
expressly authorised by the Authority and the Contractor shall not be required to determine whether
authority has in fact been given.
c. Inthe event of any change to the identity of the Authority’s Representatives, the Authority shall
provide written confirmation to the Contractor, and shall update Schedule 3 (Contract Data Sheet) in
accordance with Condition 6 (Formal Amendments to the Contract).

8. Severability
a. If any provision of the Contract is held to be invalid, illegal or unenforceable to any extent then:

(1) such provision shall (to the extent that it is invalid, illegal or unenforceable) be given no
effect and shall be deemed not to be included in the Contract but without invalidating any of the
remaining provisions of the Contract; and

(2) the Parties shall use all reasonable endeavours to replace the invalid, illegal or
unenforceable provision by a valid,



legal and enforceable substitute provision the effect of which is as close as possible to the
intended effect of the invalid, illegal or unenforceable provision.

9. Waiver

a. No act or omission of either Party shall by itself amount to a waiver of any right or remedy
unless expressly stated by that Party in writing. In particular, no reasonable delay in exercising any
right or remedy shall by itself constitute a waiver of that right or remedy.

b.  No waiver in respect of any right or remedy shall operate as a waiver in respect of any other
right or remedy.

10. Assignment of Contract

Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior written
consent of the other Party.

11. Third Party Rights

Notwithstanding anything to the contrary elsewhere in the Contract, no right is granted to any person
who is not a Party to the Contract to enforce any term of the Contract in its own right and the Parties
to the Contract declare that they have no intention to grant any such right.

12. Transparency

a. Notwithstanding any other term of this Contract, including Condition 13 (Disclosure of
Information), the Contractor understands that the Authority may publish the Transparency
Information and Publishable Performance Information to the general public.

b.  Subject to clause 12.c the Authority shall publish and maintain an up-to-date version of the
Transparency Information and Publishable Performance Information in a format readily accessible
and reusable by the general public under an open licence where applicable.

c. If, in the Authority's reasonable opinion, publication of any element of the Transparency
Information and Publishable Performance Information would be contrary to the public interest, the
Authority shall be entitled to exclude such Information from publication. The Authority acknowledges
that it would expect the public interest by default to be best served by publication of the
Transparency Information and Publishable Performance Information in its entirety. Accordingly, the
Authority acknowledges that it shall only exclude Transparency Information and Publishable
Performance Information from publication in exceptional circumstances and agrees that where it
decides to exclude Information from publication on that basis, it will provide a clear statement to the
general public explaining the categories of information that have been excluded from publication and
reasons for withholding that information.

d.  The Contractor shall assist and co-operate with the Authority as reasonably required to enable
the Authority to publish the Transparency Information and Publishable Performance Information, in
accordance with the principles set out above, including through compliance with the requirements
relating to the preparation of Publishable Performance Information set out in clause 12.e to 12.i.
Where the Authority publishes Transparency Information, it shall:

(1) before publishing, redact any Information that would be exempt from disclosure if it was
the subject of a request for information under the Freedom of Information Act 2000 (FOIA) or the
Environmental Information Regulations 2004 (EIR), for the avoidance of doubt, including
Sensitive information;

(2) taking account the Sensitive Information set out in Schedule 5, consult with the Contractor
where the Authority intends to publish Information which has been identified as Sensitive
Information. For the avoidance of doubt the Authority, acting reasonably, shall have absolute
discretion to decide what information shall be published or be exempt from disclosure in
accordance with the FOIA and/or the EIR; and

(3) present information in a format that assists the general public in understanding the
relevance and completeness of the information being published to ensure the public obtain a fair
view on how this Contract is being performed.



Publishable Performance Information

e.  Within three (3) months of the effective date of Contract the Contractor shall provide to the
Authority for its approval (such approval shall not be unreasonably withheld or delayed) a draft
Publishable Performance Information KPI Data Report consistent with the content requirements of
Schedule 9.

f. If the Authority rejects any draft Publishable Performance Information the Contractor shall
submit a revised version of the relevant KP| Data Report for further approval by the Authority with
five (5) business days of receipt of any notice or rejection, taking account of any recommendations
for revision and improvement to the report provided by the Authority. This process shall be repeated
until the parties have an agreed version of the Publishable Performance Information.

g. The Contractor shall provide an accurate and up-to-date version of the KPI Data Report to the
Authority for each quarter at the frequency referred to in the agreed Schedule 9.

h.  Any dispute in connection with the preparation and/or approval of Publishable Performance
Information, other than under clause 12.f, shall be resolved in accordance with the dispute resolution
procedure provided for in this Contract.

i. The requirements of this Condition are in addition to any other reporting requirements in this
Contract.

13. Disclosure of Information
a. Subject to clauses 13.d to 13.i and Condition 12 each Party:
(1) shall treat in confidence all Information it receives from the other;

(2) shall not disclose any of that Information to any third party without the prior written consent
of the other Party, which consent shall not unreasonably be withheld, except that the Contractor
may disclose Information in confidence, without prior consent, to such persons and to such
extent as may be necessary for the performance of the Contract;

(3) shall not use any of that Information otherwise than for the purpose of the Contract; and

(4) shall not copy any of that Information except to the extent necessary for the purpose of
exercising its rights of use and disclosure under the Contract.

b.  The Contractor shall take all reasonable precautions necessary to ensure that all Information
disclosed to the Contractor by or on behalf of the Authority under or in connection with the Contract:

(1) is disclosed to their employees and Subcontractors, only to the extent necessary for the
performance of the Contract;

and

(2) istreated in confidence by them and not disclosed except with the prior written consent of

the Authority or used otherwise than for the purpose of performing work or having work
performed for the Authority under the Contract or any subcontract.



c. The Contractor shall ensure that their employees are aware of the Contractor’s arrangements
for discharging the obligations at clauses 13.a and 13.b before receiving Information and shall take
such steps as may be reasonably practical to enforce such arrangements.

d. A Party shall not be in breach of Clauses 13.a, 13.b, 13.f, 13.g and 13.h to the extent that
either Party:

(1) exercises rights of use or disclosure granted otherwise than in consequence of, or under,
the Contract;

(2) has the right to use or disclose the Information in accordance with other Conditions of the
Contract; or

(3) can show:

(@) that the Information was or has become published or publicly available for use otherwise
than in breach of any provision of the Contract or any other agreement between the Parties;

(b) that the Information was already known to it (without restrictions on disclosure or use)
prior to receiving the Information under or in connection with the Contract;

(c) that the Information was received without restriction on further disclosure from a third party
which lawfully acquired the Information without any restriction on disclosure; or

(d)  from its records that the same Information was derived independently of that received
under or in connection with the Contract;

provided that the relationship to any other Information is not revealed.

e. Neither Party shall be in breach of this Condition where it can show that any disclosure of
Information was made solely and to the extent necessary to comply with a statutory, judicial or
parliamentary obligation. Where such a disclosure is made, the Party making the disclosure shall
ensure that the recipient of the Information is made aware of and asked to respect its confidentiality.
Such disclosure shall in no way diminish the obligations of the Parties under this Condition.

f.  The Authority may disclose the Information:

(1) to any Central Government Body for any proper purpose of the Authority or of the relevant
Central Government Body, which shall include: disclosure to the Cabinet Office and/or HM
Treasury for the purpose of ensuring effective cross-Government procurement processes,
including value for money and related purposes. Where such a disclosure is made the Authority
shall ensure that the recipient is made aware of its confidentiality;

(2) to Parliament and Parliamentary Committees or if required by any Parliamentary reporting
requirement;

(3) to the extent that the Authority (acting reasonably) deems disclosure necessary or
appropriate in the course of carrying out its public functions;

(4) subject to clause 13.g below, on a confidential basis to a professional adviser, consultant
or other person engaged by any of the entities defined in Schedule 1 (including benchmarking
organisations) for any purpose relating to or connected with the Contract;

(5) subject to clause 13.g below, on a confidential basis for the purpose of the exercise of its
rights under the Contract; or

(6) on a confidential basis to a proposed body in connection with any assignment, novation or
disposal of any of its rights, obligations or liabilities under the Contract;

and for the purposes of the foregoing, references to disclosure on a confidential basis shall mean
disclosure subject to a confidentiality agreement or arrangement containing terms no less stringent
than those placed on the Authority under this Condition.

g. Where the Authority intends to disclose Information to a commercial entity which is not a
Central Government Body in accordance with clauses 13.f.(4) or 13.1.(5) above, the Authority will
endeavour to provide the Contractor with 3 Business Days' notice in advance of such disclosure. In
relation to a disclosure of Information made under clause 13.1.(3) above, if reasonably requested by
the Contractor within 2 Business Days of such notice being given, where the Authority has not



already done so, it will endeavour to procure from the intended recipient of the Information an
agreement containing confidentiality terms the same as, or substantially similar to, those placed on
the Authority under this Condition.

h.  Before sharing any Information in accordance with clause 13.f, the Authority may redact the
Information. Any decision to redact Information made by the Authority shall be final.

i.  The Authority shall not be in breach of the Contract where disclosure of Information is made
solely and to the extent necessary to comply with the Freedom of Information Act 2000 (the “Act”) or
the Environmental Information Regulations 2004 (the “Regulations”). To the extent permitted by the
time for compliance under the Act or the Regulations, the Authority shall consult the Contractor
where the Authority is considering the disclosure of Information under the Act or the Regulations and,
in any event, shall provide prior notification to the Contractor of any decision to disclose the
Information. The Contractor acknowledges and accepts that their representations on disclosure
during consultation may not be determinative and that the decision whether to disclose Information in
order to comply with the Act or the Regulations is a matter in which the Authority shall exercise its
own discretion, subject always to the provisions of the Act or the Regulations.

j- Nothing in this Condition shall affect the Parties' obligations of confidentiality where Information
is disclosed orally in confidence.

14. Publicity and Communications with the Media

The Contractor shall not and shall ensure that any employee or Subcontractor shall not communicate
with representatives of the press, television, radio or other media on any matter concerning the
Contract unless the Authority has given its prior written consent.

15. Change of Control of Contractor

a. The Contractor shall notify the Representative of the Authority in writing at the address given in
clause 15.c

QD as soon as practicable of any intended, planned or actual change in control of the Contractor and/or
their First-Tier Sub-contractor; and
(2) Immediately on the Contractor being aware of any actual change of control of any Lower-Tier
Sub-Contractor.
b. The Contractor shall include in any such notification any concerns the Contractor may have with the

change of control. Such concerns may include but are not limited to potential threats to national
security and security of supply. The Contractor shall not be required to submit any notice which is
unlawful or is in breach of either any pre-existing non-disclosure agreement or any regulations
governing the conduct of the Contractor in the UK or other jurisdictions where the Contractor may be
subject to legal sanction arising from issuing such a notice.

Each notice of change of control shall be taken to apply to all contracts with the Authority. Notices
shall be submitted to:
Mergers & Acquisitions Section

Strategic Supplier Management Team

Spruce 3b # 1301

MOD Abbey Wood,

Bristol, BS34 8JH

and emailed to: DefComrclSSM-MergersandAcg@mod.gov.uk

The Representative of the Authority shall consider the notice of change of control and advise the
Contractor in writing of any concerns the Authority may have. Such concerns may include but are not
limited to potential threats to national security, the ability of the Authority to comply with its statutory
obligations or matters covered by the declarations made by the Contractor prior to the Effective Date of
Contract. The Contractor shall be required to submit a response to the concerns raised by the
Authority, including any plans to mitigate those concerns, within 14 calendar days (or as agreed by the
parties) of receipt of the Authority’s written concerns, for the Authority’s consideration.
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To the extent that the Authority considers that it is reasonable to do so, the Authority shall work with the
Contractor to seek to resolve the Authority’s concerns. The Contractor agrees to answer the Authority’s
guestions or requests for clarification promptly.

Where the Authority considers, in its absolute discretion, that the risk may be appropriately mitigated,
the Contractor shall implement any agreed mitigations promptly and, in any case, within the timescales
required by the Authority. Where the Contractor fails to do so, clause 15.g. shall apply.

The Authority may, acting reasonably, terminate the Contract by giving written notice to the Contractor
(and/or request the Contractor to terminate any relevant First-Tier or Lower-Tier Sub-Contractor’s
contract) within six months of the Authority being notified in accordance with clause 15.a. The Authority
shall act reasonably in exercising its right of termination, including, but not limited to, taking into
account the Contractor’s own assessment of the change of control.

Where the Authority terminates the Contract in accordance with clause 15.g, subject to clause 15.i, the
Contractor may request payment for any unavoidable commitments, liabilities or expenditure incurred
by the Contractor in connection with the Contract up to the point of termination. The Authority shall act
reasonably when assessing the Contractor’s request for payment although the parties agree that the
Authority shall retain the sole discretion, acting reasonably, to decide whether to make such requested
payment in accordance with clause 15.i.

Any requests for payment by the Contractor must be submitted promptly and the Contractor shall
demonstrate to the reasonable satisfaction of the Authority that such request for payment:

QD is reasonable and properly chargeable;

2) would otherwise represent an unavoidable loss by the Contractor by reason of the termination of the
Contract; and

3) is fully supported by documentary evidence.

In the event that the Contractor fails to demonstrate any of the conditions set out at 15.i.(1)-(3), the
Authority may reject such request for payment.
Notification by the Contractor of any intended, planned or actual change of control shall not prejudice
the existing rights of the Authority or the Contractor under the Contract nor create or imply any rights of
either the Contractor or the Authority additional to the Authority’s rights set out in this Condition.
The Contractor shall include provisions equivalent to those set out in this Condition in all relevant sub-
contracts.

16. Environmental Requirements

The Contractor shall in all their operations to perform the Contract, adopt a sound proactive
environmental approach that identifies, considers, and where possible, mitigates the environmental
impacts of their supply chain. The Contractor shall provide evidence of so doing to the Authority on
demand.

17. Contractor’s Records

a. The Contractor and their Subcontractors shall maintain all records specified in and connected
with the Contract (expressly or otherwise) and make them available to the Authority when requested
on reasonable notice.

b.  The Contractor and their Subcontractors shall also permit access to relevant records that relate
to the contractual obligations to supply goods or services under the Contract, held by or controlled by
them and reasonably required by the Comptroller and Auditor General, their staff and any appointed
representative of the National Audit Office, and provide such explanations and information as
reasonably necessary for the following purposes:

(1)  to enable the National Audit Office to carry out the Authority’s statutory audits and to
examine and/or certify the Authority’s annual and interim report and accounts; and

(2) to enable the National Audit Office to carry out an examination pursuant to Part Il of the
National Audit Act 1983 of the economy, efficiency and effectiveness with which the Authority
has used its resources.

c.  With regard to the records made available to the Authority under clause 17.a of this Condition,
and subject to the provisions of Condition 13 (Disclosure of Information), the Contractor shall permit
records to be examined and if necessary copied, by the Authority, or Representative of the Authority,
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as the Authority may require.

d. Unless the Contract specifies otherwise the records referred to in this Condition shall be
retained for a period of at least 6 years from:

(1) the end of the Contract term;
(2)  the termination of the Contract; or
(3) the final payment,

whichever occurs latest.

18. Notices
a. A Notice served under the Contract shall be:
(1) inwriting in the English language;
(2) authenticated by signature or such other method as may be agreed between the Parties;

(3) sent for the attention of the other Party’s Representative, and to the address set out in
Schedule 3 (Contract Data Sheet);

(4)  marked with the number of the Contract; and

(5) delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in
Schedule 3 (Contract Data Sheet), by electronic mail.

b. Notices shall be deemed to have been received:

(1) if delivered by hand, on the day of delivery if it is the recipient’s Business Day and
otherwise on the first Business Day of the recipient immediately following the day of delivery;

(2) if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in the case
of airmail) after the day of posting;

(3) if sent by facsimile or electronic means:

(a) if transmitted between 09:00 and 17:00 hours on a Business Day (recipient’s time) on
completion of receipt by the sender of verification of the transmission from the receiving
instrument; or

(b) if transmitted at any other time, at 09:00 on the first Business Day (recipient’s time)
following the completion of receipt by the sender of verification of transmission from the
receiving instrument.

19. Progress Monitoring, Meetings and Reports

a. The Contractor shall attend progress meetings at the frequency or times (if any) specified in
Schedule 3 (Contract Data Sheet) and shall ensure that their Contractor’s representatives are
suitably qualified to attend such meetings.

b.  The Contractor shall submit progress reports to the Authority’s Representatives at the times
and in the format (if any) specified in Schedule 3 (Contract Data Sheet). The reports shall detail as a
minimum;

(1) performance/Delivery of the Contractor Deliverables;

(2) risks and opportunities;

(3) any other information specified in Schedule 3 (Contract Data Sheet); and

(4) any other information reasonably requested by the Authority.

Supply of Contractor Deliverables

20. Supply of Contractor Deliverables and Quality Assurance

a. The Contractor shall provide the Contractor Deliverables to the Authority, in accordance with
the Schedule of Requirements and the Specification, and shall allocate sufficient resource to the
provision of the Contractor Deliverables to enable it to comply with this obligation.

b. The Contractor shall:
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C.

(1) comply with any applicable quality assurance requirements specified in Schedule 3
(Contract Data Sheet) in providing the Contractor Deliverables; and

(2) discharge their obligations under the Contract with all due skill, care, diligence and
operating practice by appropriately experienced, qualified and trained personnel.

The provisions of clause 20.b. shall survive any performance, acceptance or payment pursuant

to the Contract and shall extend to any remedial services provided by the Contractor.

d.

21.

22.

a.

b.

The Contractor shall:

(1)  observe, and ensure that the Contractor’'s Team observe, all health and safety rules and
regulations and any other security requirements that apply at any of the Authority’s premises;

(2)  notify the Authority as soon as they become aware of any health and safety hazards or
issues which arise in relation to the Contractor Deliverables; and

3 before the date on which the Contractor Deliverables are to start, obtain, and at all times
maintain, all necessary licences and consents in relation to the Contractor Deliverables.

Marking of Contractor Deliverables

a. Each Contractor Deliverable shall be marked in accordance with the required particulars
specified in Schedule 3 (Contract Data Sheet).

Each ASSC shall be marked with a Ull, to be affixed by way of a 2D data matrix label, in accordance
with DEF-STAN 05-132.

Where the Contract requires a non-ASSC Contractor Deliverable to be marked with a Ull, to be affixed
by way of a 2D data matrix label, this shall also be in accordance with DEF-STAN 05-132.

Any marking method used shall not have a detrimental effect on the strength, serviceability or corrosion
resistance of the Contractor Deliverables. Where a 2D data matrix label is affixed, it shall last for the
life of a Contractor Deliverable.

The marking shall include any serial numbers allocated to the Contractor Deliverable.

Where because of its size or nature it is not possible to mark a Contractor Deliverable with the required
particulars, they shall be included on the package or carton in which the Contractor Deliverable is
packed, in accordance with Condition 22 (Packaging and Labelling (excluding Contractor Deliverables
containing Munitions)).

Packaging and Labelling (excluding Contractor Deliverables containing Munitions)
Packaging responsibilities are as follows:

(1) The Contractor shall be responsible for providing Packaging which fully complies with the
requirements of the Contract.

(2)  The Authority shall indicate in the Contract the standard or level of Packaging required for
each Contractor Deliverable, including the PPQ. If a standard or level of Packaging (including
the PPQ) is not indicated in the Contract, the Contractor shall request such instructions from the
Authority before proceeding further.

(3) The Contractor shall ensure all relevant information necessary for the effective
performance of the Contract is made available to all Subcontractors.

(4)  Where the Contractor or any of their Subcontractors have concerns relating to the
appropriateness of the Packaging design and or MPL prior to manufacture or supply of the
Contractor Deliverables they shall use DEFFORM 129B to feedback these concerns to the
Contractor or Authority, as appropriate.

The Contractor shall supply Commercial Packaging meeting the standards and requirements of

Def Stan 81-041 (Part 1). In addition, the following requirements apply:

(1) The Contractor shall provide Packaging which:

(@)  will ensure that each Contractor Deliverable may be transported and delivered to the
consignee named in the Contract in an undamaged and serviceable condition; and

(b) is labelled to enable the contents to be identified without need to breach the package;
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and
(c) is compliant with statutory requirements and this Condition.

(2) The Packaging used by the Contractor to supply identical or similar Contractor
Deliverables to commercial customers or to the general public (i.e. point of sale packaging) will
be acceptable, provided that it complies with the following criteria:
(&) reference in the Contract to a PPQ means the quantity of a Contractor Deliverable to
be contained in an individual package, which has been selected as being the most suitable
for issue(s) to the ultimate user;
(b) Robust Contractor Deliverables, which by their nature require minimal or no packaging
for commercial deliveries, shall be regarded as "PPQ packages" and shall be marked in
accordance with clauses 22.i to 22.I. References to "PPQ packages" in subsequent text
shall be taken to include Robust Contractor Deliverables; and

(c) for ease of handling, transportation and delivery, packages which contain identical
Contractor Deliverables may be bulked and overpacked, in accordance with clauses 22.i to
22 k.

c.  The Contractor shall ascertain whether the Contractor Deliverables being supplied are, or
contain, Dangerous Goods, and shall supply the Dangerous Goods in accordance with:

(1) The Health and Safety At Work Act 1974 (as amended);

2) The Classification Hazard Information and Packaging for Supply Regulations (CHIP4)
2009 (as amended);

3) The REACH Regulations 2007 (as amended); and
4) The Classification, Labelling and Packaging Regulations (CLP) 2009 (as amended).

d.  The Contractor shall package the Dangerous Goods as limited quantities, excepted quantities
or similar derogations, for UK or worldwide shipment by all modes of transport in accordance with the
regulations relating to the Dangerous Goods and:

(1) The Safety Of Lives At Sea Regulations (SOLAS) 1974 (as amended); and

(2)  The Air Navigation (Amendment) Order 2019.
e. Assoon as possible, and in any event no later than one month before delivery is due, the
Contractor shall provide a Safety Data Sheet in respect of each Dangerous Good in accordance with
the REACH Regulations 2007 (as amended) and the Health and Safety At Work Act 1974 (as
amended) and in accordance with Condition 24 (Supply of Hazardous Materials or Substances in
Contractor Deliverables).

f.  The Contractor shall comply with the requirements for the design of MLP which include clauses
22.f and 22.g as follows:

(1) Where there is a requirement to design UK or NATO MLP, the work shall be undertaken
by an MPAS registered organisation, or one that although non-registered is able to demonstrate
to the Authority that their quality systems and military package design expertise are of an
equivalent standard.

(@) The MPAS certification (for individual designers) and registration (for organisations)
scheme details are available from:

DES LSOC SpSvcs--SptEng-Pkgl

MOD Abbey Wood

Bristol, BS34 8JH

Tel. +44(0)30679-35353

DESLSOC-SpSvcs-SptEng-Pkgl@mod.gov.uk

(b)  The MPAS Documentation is also available on the DStan website.

(2) MLP shall be designed to comply with the relevant requirements of Def Stan 81-041, and
be capable of meeting the appropriate test requirements of Def Stan 81-041 (Part 3). Packaging
designs shall be prepared on a SPIS, in accordance with Def Stan 81-041 (Part 4).
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g.

(3) The Contractor shall ensure a search of the SPIS index (the ‘SPIN’) is carried out to
establish the SPIS status of each requirement (using DEFFORM 129a ‘Application for Packaging
Designs or their Status’).

(4)  New designs shall not be made where there is an existing usable SPIS, or one that may
be easily modified.

(5) Where there is a usable SFS, it shall be used in place of a SPIS design unless otherwise
stated by the Contract. When an SFS is used or replaces a SPIS design, the Contractor shall
upload this information on to SPIN in Adobe PDF.

(6) All SPIS, new or modified (and associated documentation), shall, on completion, be
uploaded by the Contractor on to SPIN. The format shall be Adobe PDF.

(7)  Where it is necessary to use an existing SPIS design, the Contractor shall ensure the
Packaging manufacturer is a registered organisation in accordance with clause 22.f.(1) above, or
if un-registered, is compliant with MPAS ANNEX A Supplement (Code) M. The Contractor shall
ensure, as far as possible, that the SPIS is up to date.

(8) The documents supplied under clause 22.f.(6) shall be considered as a contract data
requirement and be subject to the terms of DEFCON 15 and DEFCON 21.

Unless otherwise stated in the Contract, one of the following procedures for the production of

new or modified SPIS designs shall be applied:

h.

(1) If the Contractor or their Subcontractor is the PDA they shall:

(@)  On receipt of instructions received from the Authority’s representative nominated in
Box 2 Annex A to Schedule 3 (Contract Data Sheet), prepare the required package design
in accordance with clause 22.f.

(b) Where the Contractor or their Subcontractor is registered, they shall, on completion
of any design work, provide the Authority with the following documents electronically:

i. alist of all SPIS which have been prepared or revised against the Contract; and

ii. acopy of all new / revised SPIS, complete with all continuation sheets and
associated drawings, where applicable, to be uploaded onto SPIN.

(c) Where the PDA is not a registered organisation, then they shall obtain approval for
their design from a registered organisation before proceeding, then follow clause
22.9.(1)(b).
(2)  Where the Contractor or their Subcontractor is not the PDA and is un-registered, they
shall not produce, modify, or update SPIS designs. They shall obtain current SPIS design(s)
from the Authority or a registered organisation before proceeding with manufacture of
Packaging. To allow designs to be provided in ample time, they should apply for SPIS designs
as soon as practicable.
(3) Where the Contractor or their Subcontractor is un-registered and has been given authority
to produce, modify, and update SPIS designs by the Contract, they shall obtain approval for their
design from a registered organisation using DEFFORM 129a before proceeding, then follow
clause 22.9.(1)(b).

(4)  Where the Contractor or their Subcontractor is not a PDA but is registered, they shall
follow clauses 22.g.(1)(a) and 22.g9.(1)(b).

If special jigs, tooling etc., are required for the production of MLP, the Contractor shall obtain

written approval from the Commercial Officer before providing them. Any approval given will be
subject to the terms of DEFCON 23 (SC2) or equivalent condition, as appropriate.

In addition to any marking required by international or national legislation or regulations, the

following package labelling and marking requirements apply:

(1) If the Contract specifies UK or NATO MPL, labelling and marking of the packages shall be
in accordance with Def Stan 81-041 (Part 6) and this Condition as follows:

(@) Labels giving the mass of the package, in kilograms, shall be placed such that they
may be clearly seen when the items are stacked during storage.
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(b)  Each consignment package shall be marked with details as follows:
i. name and address of consignor;
i.  name and address of consignee (as stated in the Contract or order);
iii. destination where it differs from the consignee's address, normally either:
(). delivery destination / address; or

(ii). transit destination, where delivery address is a point for aggregation /
disaggregation and / or onward shipment elsewhere, e.g. railway station, where
that mode of transport is used;

iv.  the unigue order identifiers and the CP&F Delivery Label / Form which shall be
prepared in accordance with DEFFORM 129J.

(). If aggregated packages are used, their consignment marking and
identification requirements are stated at clause 22.I.

(2) If the Contract specifies Commercial Packaging, an external surface of each PPQ
package and each consignment package, if it contains identical PPQ packages, shall be marked,
using details of the Contractor Deliverables as shown in the Contract schedule, to state the
following:

(@)  description of the Contractor Deliverable;

(b)  the full thirteen digit NATO Stock Number (NSN);

(c) the PPQ;

(d)  maker's part / catalogue, serial and / or batch number, as appropriate;
(e) the Contract and order number when applicable;

(f)  the words “Trade Package” in bold lettering, marked in BLUE in respect of trade
packages, and BLACK in respect of export trade packages;

(g) shelf life of item where applicable;

(h)  for rubber items or items containing rubber, the quarter and year of vulcanisation or
manufacture of the rubber product or component (marked in accordance with Def Stan 81-
041);

() any statutory hazard markings and any handling markings, including the mass of any
package which exceeds 3kg gross; and

() any additional markings specified in the Contract.

j-  Bar code marking shall be applied to the external surface of each consignment package and to
each PPQ package contained therein. The default symbology shall be as specified in Def Stan 81-
041 (Part 6). As a minimum the following information shall be marked on packages:

(1) the full 13-digit NSN;

(2)  denomination of quantity (D of Q);

(3) actual quantity (quantity in package);

4) manufacturer's serial number and / or batch number, if one has been allocated; and
(5) the CP&F-generated unique order identifier.

k.  Requirements for positioning bar codes in relation to related text, as well as positioning on
package etc., are defined in Def Stan 81-041 (Part 6). If size of the bar code does not allow a label
to be directly attached, then a tag may be used. Any difficulties over size or positioning of barcode
markings shall initially be referred to the organisation nominated in Box 3 of Annex A to Schedule 3
(Contract Data Sheet).

l. The requirements for the consignment of aggregated packages are as follows:

(1) With the exception of packages containing Dangerous Goods, over-packing for delivery to
the consignee shown in the Contract may be used by the consignor to aggregate a number of
packages to different Packaging levels, provided that the package contains Contractor
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Deliverables of only one NSN or class group. Over-packing shall be in the cheapest commercial
form consistent with ease of handling and protection of over-packed items.

(2) Two adjacent sides of the outer container shall be clearly marked to show the following:
(@) class group number;
(b)  name and address of consignor;
(c) name and address of consignee (as stated on the Contract or order);
(d) destination if it differs from the consignee's address, normally either:
i.  delivery destination / address; or

ii.  transit destination, if the delivery address is a point of aggregation /
disaggregation and / or onward shipment e.g. railway station, where that mode of
transport is used;

(e) where applicable, the reference number of the delivery note produced by CP&F
relating to the contents. The consignee's copy of each delivery note shall be placed in the
case / container. If the Contractor Deliverables listed in the delivery note are packed in
several cases, the consignee's copy shall be placed in the first case and a separate list
detailing the contents shall be prepared for each case after the first and placed in the case
to which it relates. Each case is to be numbered to indicate both the number of the case
and the total number of cases concerned e.g. 1/3, 2/3, 3/3;

()  the CP&F-generated shipping label; and
(g) any statutory hazard markings and any handling markings.

m.  Authorisation of the Contractor to undertake Packaging design, or to use a packaging design,
that was not part of the original requirement under the Contract, shall be considered as an alteration
to the specification in accordance with Condition 6 (Formal Amendments to the Contract).

n.  The Contractor shall ensure that timber and wood-containing products supplied under the
Contract comply with the provisions of Condition 25 (Timber and Wood-Derived Products) and Annex
I and Annex Il of the International Standards for Phytosanitary Measures, "Guidelines for Regulating
Wood Packaging Material in International Trade", Publication No 15 (ISPM 15).

0. All Packaging shall meet the requirements of the Packaging (Essential Requirements)
Regulations 2003 (as amended) where applicable.

p. Inany design work the Contractor shall comply with the Producer Responsibility Obligations
(Packaging Waste) Regulations 2007 (as amended) or equivalent legislation. Evidence of
compliance shall be a contractor record in accordance with Condition 17 (Contractor’s Records).

g. This Condition is concerned with the supply of Packaging suitable to protect and ease handling,
transport and storage of specified items. Where there is a failure of suitable Packaging (a design
failure), or Packaging fails and this is attributed to the Packaging supplier, then the supplier shall be
liable for the cost of replacing the Packaging.

r.  Liability for other losses resulting from Packaging failure or resulting from damage to Packaging,
(such as damage to the packaged item etc.), shall be specified elsewhere in the Contract.

s.  General requirements for service Packaging, including details of UK and NATO MLP and
Commercial Packaging descriptions, are contained in Def Stan 81-041 (Part 1) "Packaging of
Defence Materiel". Def Stans, NATO Standardisation Agreements (STANAGS), and further
information are available from the DStan internet site at: https://www.dstan.mod.uk/

t.  Unless specifically stated otherwise in the invitation to tender or the Contract, reference to any
standard including Def Stans or STANAGS in any invitation to tender or Contract document means
the edition and all amendments extant at the date of such tender or Contract.

u. In the event of conflict between the Contract and Def Stan 81-041, the Contract shall take
precedence.

23.Plastic Packaging Tax
a. The Contractor shall ensure that any PPT due in relation to this Contract is paid in accordance
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with the PPT Legislation.

b. The Contract Price includes any PPT that may be payable by the Contractor in relation to the
Contract.
C. On reasonable notice being provided by the Authority, the Contractor shall provide and make

available to the Authority details of any PPT they have paid that relates to the Contract.

d. The Contractor shall notify the Authority, in writing, in the event that there is any adjustment
required to the Contract Price in accordance with section 70 of the Finance Act 2021 and, on
reasonable notice being provided by the Authority, the Contractor shall provide any such information
that the Authority requires in relation to any such adjustment.

e. Inaccordance with Condition 17 the Contractor (and their sub-contractors) shall maintain all
records relating to PPT and make them available to the Authority when requested on reasonable
notice for reasons related to the Contract.

f.  Where the Contractor manufactures, purchases or imports into the UK any Plastic Packaging
Component in relation to the Contract the Contractor shall, on reasonable notice being given, provide
the Authority with such information and documentation that it requires to enable the Authority to carry
out due diligence checks and satisfy itself that the Contractor has complied with the requirements of
the PPT Legislation. This shall include, but is not limited to the Contractor providing:

(1) confirmation of the tax status of any Plastic Packaging Component;
(2) documents to confirm that PPT has been properly accounted for;

(3) product specifications for the packaging components, including, but not limited to, the
weight and composition of the products and any other product specifications that may be
required; and

(4) copies of any certifications or audits that have been obtained or conducted in relation to
the provision of Plastic Packaging Components.

g. The Authority shall have the right, on providing reasonable notice, to physically inspect or
conduct an audit on the Contractor, to ensure any information that has been provided in accordance
with clause 23.f above is accurate.

h. Inthe event the Contractor is not required to register for PPT they (and to the extent applicable,
their sub-contractors) shall provide the Authority with a statement to this effect and, to the extent
reasonably required by the Authority on reasonable notice, supporting evidence for that statement.

i.  The Contractor shall provide, on the Authority providing reasonable notice, any information that
the Authority may require from the Contractor for the Authority to comply with any obligations it may
have under the PPT Legislation.

24. Supply of Data for Hazardous Materials or Substances, Mixtures and Articles in
Contractor Deliverables

a. Nothing in this Condition shall reduce or limit any statutory duty or legal obligation of the
Authority or the Contractor.

b. The Contractor shall provide to the Authority:

(1) for each Substance, Mixture or Article supplied in meeting the criteria of classification as
hazardous in accordance with the GB Classification, Labelling and Packaging (GB CLP) a UK
REACH compliant Safety Data Sheet (SDS);

(2)  where Mixtures supplied do not meet the criteria for classification as hazardous according
to GB CLP but contain a hazardous Substance an SDS is to be made available on request; and

(3) for each Article whether supplied on its own or part of an assembly that contains a
Substance on the UK REACH Authorisation List, Restriction List and/or the Candidate List of
Substances of Very High Concern (SVHC) in a proportion greater than 0.1% w/w of the Article,
sufficient information, available to the Contractor, to allow safe use of the Article including, as a
minimum, the name of that Substance.
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C. For Substances, Mixtures or Articles that meet the criteria list in clause 24.b above:

(1) if the Contractor becomes aware of new information which may affect the risk
management measures or new information on the hazard, the Contractor shall update the
SDS/safety information and forward it to the Authority and to the address listed in clause 24.i
below; and

(2) if the Authority becomes aware of new information that might call into question the
appropriateness of the risk management measures identified in the safety information supplied,
shall report this information in writing to the Contractor.

d.  The Contractor shall provide to the Authority a completed Schedule 6 (Hazardous Substances,
Mixtures and Articles in Contractor Deliverables Supplied under the Contract: Data Requirements) in
accordance with Schedule 3 (Contract Data Sheet).

e. If the Substances, Mixtures or Articles in Contractor Deliverables are Ordnance, Munitions or
Explosives (OME), in addition to the requirements of the GB CLP and UK REACH the Contractor
shall comply with hazard reporting requirements of DEF STAN 07-085 Design Requirements for
Weapons and Associated Systems.

f. If the Substances, Mixtures or Articles in Contractor Deliverables, are or contain or embody a
radioactive substance as defined in the lonising Radiation Regulations S| 2017/1075, the Contractor
shall additionally provide details in Schedule 6 of:

(1) activity; and
(2) the substance and form (including any isotope).
g. If the Substances, Mixtures or Articles in Contractor Deliverables have magnetic properties

which emit a magnetic field, the Contractor shall additionally provide details in Schedule 6 of the
magnetic flux density at a defined distance, for the condition in which it is packed.

h.  Any SDS to be provided in accordance with this Condition, including any related information to
be supplied in compliance with the Contractor’s statutory duties under clause 24.b.(1) and 24.c.(1),
any information arising from the provisions of clauses 24.f and 24.g and the completed Schedule 6,
shall be sent directly to the Authority’s Point of Contact as specified in the Schedule 3 as soon as
practicable, and no later than one (1) month prior to the Contract delivery date, unless otherwise
stated in Schedule 3 (Contract Data Sheet).

i. So that the safety information can reach users without delay, the Authority shall send a copy
preferably as an email with attachment(s) in Adobe PDF or MS WORD format, or, if only hardcopy is
available, to the addresses below:

(1) Hard copies to be sent to:

Hazardous Stores Information System (HSIS)

Spruce 2C, #1260,

MOD Abbey Wood (South)

Bristol BS34 8JH

(2) Emails to be sent to:

DESEngSfty-QSEPSEP-HSISMulti@mod.gov.uk
j- SDS which are classified above OFFICIAL including Explosive Hazard Data Sheets (EHDS) for
OME are not to be sent to HSIS and must be held by the respective Authority Delivery Team.

k.  Failure by the Contractor to comply with the requirements of this Condition shall be grounds for
rejecting the affected Substances, Mixtures and Articles in Contractor Deliverables. Any withholding
of information concerning hazardous Substances, Mixtures or Articles in Contractor Deliverables
shall be regarded as a material breach of Contract under Condition 43 (Material Breach) for which
the Authority reserves the right to require the Contractor to rectify the breach immediately at no
additional cost to the Authority or to terminate the Contract in accordance with Condition 43.

l. Where delivery is made to the Defence Fulfiiment Centre (DFC) and / or other Team Leidos
location / building, the Contractor must comply with the Logistic Commodities and Services
Transformation (LCST) Supplier Manual.
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25. Timber and Wood-Derived Products
a. All Timber and Wood-Derived Products supplied by the Contractor under the Contract:
(1) shall comply with the Contract Specification; and
(2) must originate either:
(a) from a Legal and Sustainable source; or
(b)  from a FLEGT-licensed or equivalent source.

b.  In addition to the requirements of clause 25.a, all Timber and Wood-Derived Products supplied
by the Contractor under the Contract shall originate from a forest source where management of the
forest has full regard for:

(1) identification, documentation and respect of legal, customary and traditional tenure and
use rights related to the forest;

(2) mechanisms for resolving grievances and disputes including those relating to tenure and
use rights, to forest management practices and to work conditions; and

(3) safeguarding the basic labour rights and health and safety of forest workers.

c. Ifrequested by the Authority, the Contractor shall provide to the Authority Evidence that the
Timber and Wood-Derived Products supplied to the Authority under the Contract comply with the
requirements of clause 25.a or 25.b or both.

d.  The Authority reserves the right at any time during the execution of the Contract and for a
period of five (5) years from final Delivery under the Contract to require the Contractor to produce the
Evidence required for the Authority’s inspection within fourteen (14) days of the Authority’s request.

e. Ifthe Contractor has already provided the Authority with the Evidence required under clause
25.c, the Contractor may satisfy these requirements by giving details of the previous notification and
confirming the Evidence remains valid and satisfies the provisions of clauses 25.a or 25.b or both.

f. The Contractor shall maintain records of all Timber and Wood-Derived Products delivered to
and accepted by the Authority, in accordance with Condition 17 (Contractor’s Records).

g. Notwithstanding clause 25.c, if exceptional circumstances render it strictly impractical for the
Contractor to record Evidence of proof of timber origin for previously used Recycled Timber, the
Contractor shall support the use of this Recycled Timber with:

(1) arecord tracing the Recycled Timber to its previous end use as a standalone object or as
part of a structure; and

(2) an explanation of the circumstances that rendered it impractical to record Evidence of
proof of timber origin.

h.  The Authority reserves the right to decide, except where in the Authority’s opinion the timber
supplied is incidental to the requirement and from a low risk source, whether the Evidence submitted
to it demonstrates compliance with clause 24.a or 24.b, or both. In the event that the Authority is not
satisfied, the Contractor shall commission and meet the costs of an Independent Verification and
resulting report that will;

(1) verify the forest source of the timber or wood; and
(2) assess whether the source meets the relevant criteria of clause 25.b.

I. The statistical reporting requirement at clause 25.j applies to all Timber and Wood-Derived
Products delivered under the Contract. The Authority reserves the right to amend the requirement
for statistical reporting, in the event that the UK Government changes the requirement for reporting
compliance with the Government Timber Procurement Policy. Amendments to the statistical
reporting requirement will be made in accordance with Condition 6 (Formal Amendments to the
Contract).

j- The Contractor shall provide to the Authority, a completed Schedule 7 (Timber and Wood-
Derived Products Supplied under the Contract: Data Requirements), the data or Information the
Authority requires in respect of Timber and Wood-Derived Products delivered to the Authority under
the Contract, or in respect of each order in the case of a Framework Agreement, or at such other
frequency as stated in the Contract. The Contractor shall send all completed Schedule 7s (Timber
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and Wood-Derived Products Supplied under the Contract: Data Requirements), including nil returns
where appropriate, to the Authority’s Representative (Commercial).

K.

The Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data

Requirements) may be amended by the Authority from time to time, in accordance with Condition 6
(Formal Amendments to the Contract).

26.

a.

The Contractor shall obtain any wood, other than processed wood, used in Packaging from:

(1) companies that have a full registered status under the Forestry Commission and Timber
Packaging and Pallet Confederation’s UK Wood Packaging Material Marking Programme (more
detailed information can be accessed at www.forestry.gov.uk) and all such wood shall be treated
for the elimination of raw wood pests and marked in accordance with that Programme; or

(2)  sources supplying wood treated and marked so as to conform to Annex | and Annex Il of
the International Standard for Phytosanitary Measures, “Guidelines for Regulating Wood
Packaging Material in International Trade”, Publication No 15 published by the Food and
Agricultural Organisation of the United Nations (ISPM15) (more detailed information can be
accessed at www.fao.org).

Certificate of Conformity

Where required in Schedule 3 (Contract Data Sheet) the Contractor shall provide a Certificate of
Conformity (CofC) in accordance with Schedule 2 (Schedule of Requirements) and any applicable
Quality Plan, the CofC shall be in English unless stated otherwise in the Contract. One copy of the
CofC shall be sent to the Authority’s Representative (Commercial) upon Delivery, and one copy shall
be provided to the Consignee upon Delivery and the CofC will clearly detail the Articles (quantities, part
numbers, batch numbers, NSNs etc) that are contained in a specific delivery.

Each CofC shall be clearly identified as a conformity document and should include the wording
"Certificate of Conformity" (or similar) in the title of the document to allow for easy identification.

The Contractor shall consider the CofC to be a record in accordance with Condition 17 (Contractor’s
Records).

The Information provided on the CofC shall include:
(1) Contractor’'s name and address;
(2) Contractor unique CofC number;

(3) Contract number and where applicable Contract amendment number and/or CP&F (Contracting,
Purchasing and Finance) Purchase Order Number;

(4) Details of any approved concessions (clearly linked to the relevant item);

(5) Acquirer name and organisation;

(6) Delivery address;

(7) Contract Item Number from Schedule 2 (Schedule of Requirements);

(8) Line item numbers when there is more than one line item on the CofC;

(9) Description of Contractor Deliverable, including part number, specification and configuration status;
(10)NATO Stock Number (NSN) (where allocated);

(11) Identification marks, batch and serial numbers in accordance with the Specification;

(12) Quantities;

(1 ) PPN A signed and dated statement by
the Contractor’s Authorised Personnel that the Contractor Deliverables comply with the
requirements of the Contract and approved concessions. The signing of the CofC may be in the
form of a signature or traceable stamp. The Contractor’s Authorised Personnel shall mean a
competent person appointed and authorised by the Contractor to sign a CofC.
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(L) e Exceptions or additions to the
above are to be documented.

e. Where Schedule 2 (Schedule of Requirements) and any applicable Quality Plan require demonstration
of traceability and design provenance through the supply chain the Contractor shall include in any
relevant subcontract the requirement for the Information called for at clause 26.d. The Contractor shall
ensure that this Information is available to the Authority through the supply chain upon request in
accordance with Condition 17 (Contractor Records).

27. Access to Contractor’s Premises

a. The Contractor shall provide to the Authority’s Representatives following reasonable Notice,
relevant accommodation/facilities, at no direct cost to the Authority, and all reasonable access to
their premises for the purpose of monitoring the Contractor’s progress and quality standards in
performing the Contract.

b.  Asfar as reasonably practical, the Contractor shall ensure that the provisions of clause 27.a
are included in their subcontracts with those suppliers identified in the Contract. The Authority,
through the Contractor, shall arrange access to such Subcontractors.

28. Delivery / Collection

a. Schedule 3 (Contract Data Sheet) shall specify whether the Contractor Deliverables are to be
Delivered to the Consignee by the Contractor or Collected from the Consignor by the Authority.

b.  Where the Contractor Deliverables are to be Delivered by the Contractor (or a third party acting
on behalf of the Contractor), the Contractor shall, unless otherwise stated in writing:
(1)  contact the Authority’s Representative as detailed in Schedule 3 (Contract Data Sheet) in
advance of the Delivery Date in order to agree administrative arrangements for Delivery and
provide any Information pertinent to Delivery requested,;
(2)  comply with any special instructions for arranging Delivery in Schedule 3 (Contract Data
Sheet);
(3) ensure that each consignment of the Contractor Deliverables is accompanied by, (as
specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with the
instructions;
(4)  be responsible for all costs of Delivery; and

(5) Deliver the Contractor Deliverables to the Consignee at the address stated in Schedule 2
(Schedule of Requirements) by the Delivery Date between the hours agreed by the Parties.
c.  Where the Contractor Deliverables are to be Collected by the Authority (or a third party
acting on behalf of the Authority), the Contractor shall, unless otherwise stated in writing:
(1)  contact the Authority’s Representative (Transport) as detailed in box 10 of Annex A to
Schedule 3 (Contract Data Sheet) in advance of the Delivery Date in order to agree specific
arrangements for Collection and provide any Information pertinent to the Collection requested;
(2)  comply with any special instructions for arranging Collection in Schedule 3 (Contract Data
Sheet);
(3) ensure that each consignment of the Contractor Deliverables is accompanied by, (as
specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with the
instructions;
(4) ensure that the Contractor Deliverables are available for Collection by the Authority from
the Consignor (as specified in Schedule 3 (Contract Data Sheet)) by the Delivery Date between
the hours agreed by the Parties; and
(5) inthe case of Overseas consignments, ensure that the Contractor Deliverables are
accompanied by the necessary transit documentation. All Customs clearance shall be the
responsibility of the Authority’s Representative (Transport).

d.  Title and risk in the Contractor Deliverables shall only pass from the Contractor to the Authority:

(1) onthe Delivery of the Contractor Deliverables by the Contractor to the Consignee in
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accordance with clause 28.b; or

(2)  onthe Collection of the Contractor Deliverables from the Consignor by the Authority once
they have been made available for Collection by the Contractor in accordance with clause 28.c.

29. Acceptance

a. Acceptance of the Contractor Deliverables shall occur in accordance with any acceptance
procedure specified in Schedule 8 (Acceptance Procedure). If no acceptance procedure is so
specified acceptance shall occur when either:

(1) the Authority does any act in relation to the Contractor Deliverable which is inconsistent
with the Contractor’s ownership; or

(2) the time limit in which to reject the Contractor Deliverables defined in clause 30.b has
elapsed.

30. Rejection and Counterfeit Materiel
Rejection:

a. Ifany of the Contractor Deliverables Delivered to the Authority do not conform to the
Specification or any other terms of the Contract, then (without limiting any other right or remedy that
the Authority may have) the Authority may reject the Contractor Deliverables (in whole or in part).
The Authority shall return these Contractor Deliverables to the Contractor at the Contractor’s risk and
cost.

b.  Rejection of any of the Contractor Deliverables under clause 30.a shall take place by the time
limit for rejection specified in Schedule 3 (Contract Data Sheet), or if no such period is specified, the
Contractor Deliverables shall be deemed to be accepted within a reasonable period of time.

Counterfeit Materiel:

c.  Where the Authority suspects that any Contractor Deliverable or consignment of Contractor
Deliverables contains Counterfeit Materiel, it shall:

(1) notify the Contractor in writing of its suspicion and reasons therefore;

(2) where reasonably practicable, and if requested by the Contractor within 10 Business Days
of such notification, (at the Contractor’s own risk and expense and subject to any reasonable
controls specified by the Authority) afford the Contractor the facility to (i) inspect the Contractor
Deliverable or consignment and/or (ii) obtain a sample thereof for validation or testing purposes.

(3) atits discretion, provide the Contractor with a sample of the Contractor Deliverable or
consignment for validation or testing purposes by the Contractor (at the Contractor’'s own risk
and expense);

(4) give the Contractor a further 20 Business Days or such other reasonable period agreed by
the Authority, from the date of the inspection at 30.c.(2).(i) or the provision of a sample at
30.c.(2).(ii), to comment on whether the Contractor Deliverable or consignment meets the
definition of Counterfeit Materiel; and

(5) determine, on the balance of probabilities and strictly on the evidence available to it at the
time, whether the Contractor Deliverable or consignment meets the definition of Counterfeit
Materiel.

d. Where the Authority has determined that the Contractor Deliverable, part or consignment of
Contractor Deliverables contain Counterfeit Material then it may reject the Contractor Deliverable,
part or consignment under 30.a and 30.b (Rejection),and provide written notification to the Contractor
of the rejection.

e. In addition to its rights under 30.a and 30.b (Rejection), where the Authority has determined
that any Contractor Deliverable or consignment of Contractor Deliverables contains Counterfeit
Materiel, it shall be entitled to:

(1) retain any Counterfeit Materiel; and/or

(2) retain the whole or any part of such Contractor Deliverable or consignment where it is not
possible to separate the Counterfeit Materiel from the rest of the Contractor Deliverable, or
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consignment;
and such retention shall not constitute acceptance under Condition 29 (Acceptance).

f.  Where the Authority intends to exercise its rights under clause 30.e,the Contractor may, subject
to the agreement of the Authority (and at the Contractor's own risk and expense and subject to any
reasonable controls and timeframe agreed), arrange for:

(1) the separation of Counterfeit Materiel from any Contractor Deliverable or part of a
Contractor Deliverable; and/or

(2) theremoval of any Contractor Deliverable or part of a Contractor Deliverable that the
Authority is reasonably satisfied does not contain Counterfeit Materiel.

g. Inrespect of any Contractor Deliverable, consignment or part thereof that is retained in
accordance with clause 30.e, including where the Authority permits the Contractor to remove non-
Counterfeit Materiel under clause 30.f but the Contractor fails to do so within the period agreed and
subject to clause 30.k, the Authority shall be entitled to exercise any, all, or any combination of, the
following rights:

(1) to dispose of it responsible, and in a manner that does not permit its reintroduction into the
supply chain or market;

(2) to pass it to a relevant investigatory or regulatory authority;

(3) to retain conduct or have conducted further testing including destructive testing, for further
investigatory, regulatory or risk management purposes. Results from any such tests shall, at the
discretion of the Authority, be shared with the Contractor; and/or

(4) torecover the appropriate, attributable, and reasonable costs incurred by the Authority in
respect of testing, storage, access, and/or disposal of it from the Contractor;

and exercise of the rights granted at clauses 30.9.(1) to 30.g9.(3) shall not constitute acceptance
under Condition 29 (Acceptance).

h.  Any scrap or other disposal payment received by the Authority shall be off set against any
amount due to the Authority under clause 30.9.(4). If the value of the scrap or other disposal payment
exceeds the amount due to the Authority under clause 30.9.(4) then the balance shall accrue to the
Contractor.

i.  The Authority shall not use a retained Contract Deliverable or consignment other than as
permitted in clauses 30.c — 30.k.

j-  The Authority may report a discovery of Counterfeit Materiel and disclose information necessary
for the identification of similar materiel and its possible sources.
k. The Contractor shall not be entitled to any payment or compensation from the Authority as a
result of the Authority exercising the rights set out in clauses 30.c — 30.k except:
(1) inrelation to the balance that may accrue to the Contractor in accordance with clause
30.h; or

(2) where it has been determined in accordance with Condition 40 (Dispute Resolution) that
the Authority has made an incorrect determination in accordance with clause 30.c.(5). In such
circumstances the Authority shall reimburse the Contractors reasonable costs of complying with
clause 30.c.

31. Diversion Orders

a.  The Authority shall notify the Contractor at the earliest practicable opportunity if it becomes
aware that a Contractor Deliverable is likely to be subject to a Diversion Order.

b.  The Authority may issue a Diversion Order for the urgent delivery of the Contractor
Deliverables identified in it. These Contractor Deliverables are to be delivered by the Contractor
using the quickest means available as agreed by the Authority.

c.  The Authority reserves the right to cancel the Diversion Order.

d. If the terms of the Diversion Order are unclear, the Contractor shall immediately contact the
Representative of the Authority who issued it for clarification and/or further instruction.
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e. Ifthe Diversion Order increases the quantity of Contractor Deliverables beyond the scope of
the Contract, it is to be returned immediately to the Authority’s Commercial Officer with an
appropriate explanation.

f.  The Contractor shall be entitled to reasonable additional delivery and packaging costs incurred
in complying with the Diversion Order or cancellation. Claims are to be submitted by the Contractor
to the Authority’s Commercial Officer together with applicable receipts and agreed as an amendment
to the Contract in accordance with Condition 6 (Formal Amendments to the Contract). The Contractor
shall comply with the requirements of the Diversion Order upon receipt of the Diversion Order.

32. Self-to-Self Delivery

Where it is stated in Schedule 3 (Contract Data Sheet) that any Contractor Deliverable is to be
Delivered by the Contractor to their own premises, or to those of a Subcontractor (‘self-to-self
delivery’), the risk in such a Contractor Deliverable shall remain vested in the Contractor until such
time as it is handed over to the Authority.

Licences and Intellectual Property

33. Import and Export Licences

a. If, inthe performance of the Contract, the Contractor is required to import into or export out of
the UK anything not supplied by or on behalf of the Authority and for which a UK Licence is required,
the Contractor is responsible for applying for and maintaining that Licence.

b.  Without prejudice to the HM Government's position on the validity of any claim by a foreign
government to extra-territoriality, the Authority shall provide the Contractor with sufficient information,
certification, documentation, and other reasonable assistance to obtain Licences from the UK or a
foreign government for the performance of the Contract.

c.  The Contractor shall consult the Authority as soon as reasonably practicable if a Licence is
required from a foreign government. Where the Contractor is the applicant for obtaining Licences
they shall ensure that when Restrictions apply to all or part of any Contractor Deliverables (which for
the purposes of this Condition) shall also include information, technical data, software and services)
unless otherwise agreed with the Authority, they shall identify in the application:

(1) the end user as: The Secretary of State for Defence of the United Kingdom of Great
Britain and Northern Ireland (hereinafter “UK MOD”); and

(2) the end use as: For the Purposes of UK MOD; and

(3) include in the submission for the Licence a statement that "information on the status of
processing this application may be shared with the Ministry of Defence of the United Kingdom".

d.  The Contractor shall take expeditious action to arrange the application for the foreign Licences
required to import or export any Materiel not supplied by or on behalf of the Authority or perform any
services for which a Licence is required by a foreign government; this includes, but is not limited to,
compliance with the ITAR, EAR, FMS and any applicable UK-US agreements. The Contractor shall
include the dependencies for the Licence application, grant, and maintenance in the Contract risk
register and in the risk management plan for the Contract, with appropriate review points. Where a
risk management plan is not required under the Contract the Contractor shall inform the Authority’s
representative accordingly.

e.  During the term of the Contract and for up to two years after Contract completion, the Authority
may make a written request to the Contractor to seek a variation to the conditions of a foreign
Licence to enable the Authority to re-export or re-transfer a licenced or authorised Materiel from the
UK and/or to a non-licenced third party. If the Authority makes such a request, it will consult the
Contractor before making a determination on which party is best placed to seek a variation. Where
the Contractor is best placed to seek a variation:

(1) the Contractor shall, expeditiously file an application to seek a variation of the applicable
Licence in accordance with the procedures of the foreign government or raise their objection to the
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request. Where the Contractor has an objection to the variation request, the Parties shall meet within
5 Business Days to resolve the issue; should they fail to do so, the matter shall be escalated to an
appropriate level within both Parties’ organisations, to include their respective export or import control
subject matter experts; and

(2) the Authority shall provide sufficient information, certification, documentation, and other
reasonable assistance necessary to support the application to seek a variation.

f.  Where the Authority determines that it is best placed to make such a request for variation, the
Contractor shall provide sufficient information, certification, documentation, and other reasonable
assistance necessary to support the Authority to make the application for the requested variation.

g. Where the Authority invokes clause 33.eor 33.f the Authority will pay the Contractor a fair and
reasonable price for this service based on the cost of providing it.

h.  The Contractor shall use all reasonable endeavours to incorporate in each relevant Subcontract
equivalent terms regarding foreign export and/or import controls to those set out in this Condition.
Where it is not possible to include equivalent terms to those set out in this Condition, the Contractor
shall promptly report that fact and the circumstances to the Authority.

i.  The Authority shall use reasonable endeavours to identify any Restrictions that apply to Materiel
to be provided to the Contractor as Government Furnished Assets.

j- Where the Authority is to provide Materiel necessary to enable the Contractor to perform the
Contract, or in respect of which the services are to be provided, and that is subject to Restrictions the
Authority shall provide a completed DEFFORM 528 (and a copy of any applicable Licence, where
available) to the Contractor as soon as reasonably practicable and no later than 30 days prior to the
delivery of such Materiel to the Contractor. If the DEFFORM 528 provided is found to be inaccurate
or incomplete the Authority shall deliver a new DEFFORM 528 as soon as reasonably practicable.

k.  Where Restrictions are advised by the Authority to the Contractor in a DEFFORM 528 provided
pursuant to clause 33.j or any of the information provided by the Authority in any DEFFORM 528 is
inaccurate or incomplete the Parties shall promptly agree on the best course of action and implement
it to mitigate the impact of the incomplete or inaccurate disclosure under the terms of Condition 6
(Formal Amendments to the Contract), or as may otherwise be provided by the Contract. If there is
no alternative or appropriate mitigation available, the Authority may terminate the Contract in
accordance with Condition 42 (Termination for Convenience), as appropriate and as referenced in
the Contract. Providing the Contractor has taken such steps as are reasonable to mitigate the impact
the Contractor shall be relieved of their obligation to perform those elements of the Contract affected
by the Restrictions or provision of incorrect or incomplete information.

|.  The Contractor shall use reasonable endeavours to identify whether any Contractor Deliverable
is subject to any foreign Licence including those that impose or will impose Restrictions. During the
term of the Contract the Contractor shall inform the Authority of any foreign Licence and/or any
Restrictions not already disclosed at the Effective Date of Contract or relevant amendment. This
does not include the Intellectual Property-specific restrictions of the type referred to in Condition 34
(Third Party Intellectual Property — Rights and Restrictions).

m.  The Contractor shall notify the Authority of all, or any part of the Contractor Deliverables
identified within clause 33. I, by submitting a DEFFORM 528 or other mutually agreed alternative
format as soon as reasonably practicable and no less than 30 days prior to delivery of the Contractor
Deliverables. Such notification shall include an update on the validity of all previous information
submitted and shall include any Restrictions (not already disclosed to the Authority) notified to the
Contractor by any of their Subcontractors, suppliers, or other third parties. The Contractor, within 10
Business Days (or such longer period as shall have been agreed in writing by the Parties) of such
notification shall submit a proposal to the Authority outlining actions to mitigate the impact of such
Restrictions. Such proposals may include, where appropriate, mutually supported attempts to obtain
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removal of or modification to the Restrictions, or to obtain appropriate authorisations from the
relevant foreign government. The Authority shall inform the Contractor within 10 Business Days (or
such longer period as shall have been agreed in writing by the Parties) of receipt of the proposal
whether it is acceptable and where appropriate the Contract shall be modified in accordance with
Condition 6 (Formal Amendments to the Contract) or as otherwise provided by the Contract to
implement the proposal.

n. If the Contractor is unable to perform their obligations under the Contract due to the
Restrictions notified in accordance with clauses 33.1 and 33.m and the Restrictions are not capable of
being removed, modified, or otherwise satisfactorily managed within a reasonable time, the Authority
may at its absolute discretion amend the Contract in accordance with Condition 6 (Formal
Amendments to the Contract) or as otherwise provided by the Contract or terminate the Contract.
Except where clause 33.0 applies, termination shall be on fair and reasonable terms having regard to
all the circumstances including payments already made and those due under the Contract, costs
incurred by the Contractor and benefits received by the Authority. The Parties, acting in good faith,
shall use all reasonable endeavours to agree such fair and reasonable terms failing which either
Party may refer the matter to dispute resolution in accordance with Condition 40 (Dispute
Resolution). Providing the Contractor has taken such steps as are reasonable to mitigate the impact
the Contractor shall be relieved of their obligation to perform those elements of the Contract directly
affected by the Restrictions or provision of incorrect or incomplete information.

0. Where the Contractor knew or ought reasonably to have known that the Contract Deliverables
were subjected to the Restrictions notified in accordance with clauses 33.1 and 33.m, either at the
Effective Date of Contract or at the date of submission of the most recent previous DEFFORM 528 to
the Authority in accordance with clause 33.m, and failed to notify the Authority or the information
disclosed was inaccurate or incomplete, the termination of the Contract will be in accordance with
Condition 43 (Material Breach) and the provisions of clause 33.n with respect to termination will not

apply.

p. For a period of up to 2 years from the completion of the Contract, and in response to a specific
written request from the Authority, the Contractor shall notify the Authority as soon as reasonably
practicable of any change to the Restrictions applicable to any Materiel provided under the Contract
by issuing an updated DEFFORM 528 to the Authority.

34. Third Party Intellectual Property — Rights and Restrictions

a. The Contractor and, where applicable any Subcontractor, shall promptly notify the Authority as
soon as they become aware of:

(1) any invention or design the subject of patent or registered Design Rights (or application
thereof) owned by a third party which appears to be relevant to the performance of the Contract
or to use by the Authority of anything required to be done or delivered under the Contract;

(2)  any restriction as to disclosure or use, or obligation to make payments in respect of any
other intellectual property (including technical Information) required for the purposes of the
Contract or subsequent use by the Authority of anything delivered under the Contract and, where
appropriate, the notification shall include such Information as is required by Section 2 of the
Defence Contracts Act 1958;

(3) any allegation of infringement of intellectual property rights made against the Contractor
and which pertains to the performance of the Contract or subsequent use by the Authority of
anything required to be done or delivered under the Contract.

clause 34.a does not apply in respect of Contractor Deliverables normally available from the
Contractor as a Commercial Off The Shelf (COTS) item or service.

b.  If the Information required under clause 34.a has been notified previously, the Contractor may
meet their obligations by giving details of the previous notification.

c. For COTS Contractor Deliverables patents and registered designs in the UK, in respect of any
question arising (by way of an allegation made to the Authority or Contractor, or otherwise) that the
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manufacture or provision under the Contract of Contractor Deliverables normally available from the
Contractor as a COTS item or service is an infringement of a UK patent or registered design not
owned or controlled by the Contractor or the Authority, the Contractor shall, subject to the agreement
of the third party owning such patent or registered design, be given exclusive conduct of any and all
negotiations for the settlement of any claim or the conduct of any litigation arising out of such
question. The Contractor shall indemnify the Authority, its officers, agents and

employees against any liability and cost arising from such allegation. This Condition shall not apply
if:
(1) the Authority has made or makes an admission of any sort relevant to such question;

(2) the Authority has entered or enters into any discussions on such question with any third
party without the prior written agreement of the Contractor;

(3) the Authority has entered or enters into negotiations in respect of any relevant claim for
compensation in respect of Crown Use under Section 55 of the Patents Act 1977 or Section 12
of the Registered Designs Act 1949;

(4) legal proceedings have been commenced against the Authority or the Contractor in
respect of Crown Use, but only to the extent of such Crown Use that has been properly
authorised.

d. The indemnity in clause 34.c does not extend to use by the Authority of anything supplied under
the Contract where that use was not reasonably foreseeable at the time of the Contract.

e. Inthe event that the Authority has entered into negotiation in respect of a claim for
compensation, or legal proceedings in respect of the Crown Use have commenced, the Authority
shall forthwith authorise the Contractor for the purposes of performing the Contract (but not
otherwise) to utilise a relevant invention or design in accordance with Sections 55 and 56 of the
Patents Act 1977 or Section 12 of the Registered Designs Act 1949 and to use any model, document
or information relating to any such invention or design which may be required for that purpose.

f. For all other Contractor Deliverables patents and registered designs in the UK, if a relevant
invention or design has been notified to the Authority by the Contractor prior to the Effective Date of
Contract, then unless it has been otherwise agreed, under the provisions of Sections 55 and 56 of
the Patents Act 1977 or Section 12 of the Registered Designs Act 1949, the Contractor is hereby
authorised to utilise that invention or design, notwithstanding the fact that it is the subject of a UK
Patent or UK Registered Design, for the purpose of performing the Contract.

g. If, under clause 34.a, a relevant invention or design is notified to the Authority by the Contractor
after the Effective Date of Contract, then:

(1) if the owner (or its exclusive licensee) takes or threatens in writing to take any relevant
action against the Contractor, the Authority shall issue to the Contractor a written authorisation in
accordance with the provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12 of
the Registered Designs Act 1949, and

(2) inany event, unless the Contractor and the Authority can agree an alternative course of
action, the Authority shall not unreasonably delay the issue of a written authorisation in
accordance with the provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12 of
the Registered Designs Act 1949.

h.  The Authority shall assume all liability and shall indemnify the Contractor, their officers, agents
and employees against liability, including the Contractor’s costs, as a result of infringement by the
Contractor or their suppliers of any patent, utility model, registered design or like protection outside
the United Kingdom in the performance of the Contract when such infringement arises from or is
incurred by reason of the Contractor following any specification, statement of work or instruction in
the Contract or using, keeping or disposing of any item given by the Authority for the purpose of the
Contract in accordance with the Contract.

i. The Contractor shall assume all liability and shall indemnify the Authority, its officers, agents
and employees against liability, including the Authority’s costs, as a result of infringement by the
Contractor or their suppliers of any patent, utility model, registered design or like protection outside
the UK in the performance of the Contract when such infringement arises from or is incurred
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otherwise than by reason of the Contractor following any specification, statement of work or
instruction in the Contract or using, keeping or disposing of any item given by the Authority for the
purpose of the Contract in accordance with the Contract.

j- The Contractor shall not be entitled to any reimbursement of any royalty, licence fee or similar
expense incurred in respect of anything to be done under the Contract, where:

(1) arelevant discharge has been given under Section 2 of the Defence Contracts Act 1958,
or relevant authorisation in accordance with Sections 55 or 57 of the Patents Act 1977, Section
12 of the Registered Designs Act 1949 or Section 240 of the Copyright, Designs and Patents Act
1988 in respect of any intellectual property; or

(2) any obligation to make payments for intellectual property has not been promptly notified to
the Authority under clause 34.a.

k.  Where authorisation is given by the Authority under clause 34.e, 34.f or 34.g, to the extent
permitted by Section 57 of the Patents Act 1977, Section 12 of the Registered Designs Act 1949 or
Section 240 of the Copyright, Designs and Patents Act 1988, the Contractor shall also be:

(1) released from payment whether by way of royalties, licence fees or similar expenses in
respect of the Contractor's use of the relevant invention or design, or the use of any relevant
model, document or information for the purpose of performing the Contract; and

(2)  authorised to use any model, document or information relating to any such invention or
design which may be required for that purpose.

I.  The Contractor shall assume all liability and indemnify the Authority and its officers, agents and
employees against liability, including costs as a result of:

(1) infringement or alleged infringement by the Contractor or their suppliers of any copyright,
database right, Design Right or the like protection in any part of the world in respect of any item
to be supplied under the Contract or otherwise in the performance of the Contract;

(2) misuse of any confidential information, trade secret or the like by the Contractor in
performing the Contract;

(3)  provision to the Authority of any Information or material which the Contractor does not
have the right to provide for the purpose of the Contract.

m. The Authority shall assume all liability and indemnify the Contractor, their officers, agents and
employees against liability, including costs as a result of:

(1) infringement or alleged infringement by the Contractor or their suppliers of any copyright,
database right, Design Right or the like protection in any part of the world in respect of any item
provided by the Authority for the purpose of the Contract but only to the extent that the item is
used for the purpose of the Contract;

(2) alleged misuse of any confidential Information, trade secret or the like by the Contractor
as a result of use of Information provided by the Authority for the purposes of the Contract, but
only to the extent that Contractor’s use of that Information is for the purposes intended when it
was disclosed by the Authority.

n. The general authorisation and indemnity is:

(1) clauses 34.a — 34.m represents the total liability of each Party to the other under the
Contract in respect of any infringement or alleged infringement of patent or other Intellectual
Property Right (IPR) owned by a third party;

(2) neither Party shall be liable, one to the other, for any consequential loss or damage
arising as a result, directly or indirectly, of a claim for infringement or alleged infringement of any
patent or other IPR owned by a third party;

(3) a Party against whom a claim is made or action brought, shall promptly notify the other
Party in writing if such claim or action appears to relate to an infringement which is the subject of
an indemnity or authorisation given under this Condition by such other Party. The notification
shall include particulars of the demands, damages and liabilities claimed or made of which the
notifying Party has notice;
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(4) the Party benefiting from the indemnity or authorisation shall allow the other Party, at its
own expense, to conduct any negotiations for the settlement of the same, and any litigation that
may arise therefrom and shall provide such information as the other Party may reasonably
require;

(5) following a notification under clause 34.n.(3), the Party notified shall advise the other Party
in writing within thirty (30) Business Days whether or not it is assuming conduct of the
negotiations or litigation. In that case the Party against whom a claim is made or action brought
shall not make any statement which might be prejudicial to the settlement or defence of such a
claim without the written consent of the other Party;

(6) the Party conducting negotiations for the settlement of a claim or any related litigation
shall, if requested, keep the other Party fully informed of the conduct and progress of such
negotiations.

o. Ifatany time a claim or allegation of infringement arises in respect of copyright, database right,
Design Right or breach of confidence as a result of the provision of any Contractor Deliverable by the
Contractor to the Authority, the Contractor may at their own expense replace the item with an item of
equivalent functionality and performance so as to avoid infringement or breach. The Parties will co-
operate with one another to mitigate any claim or damage which may arise from use of third party
IPR.

p. Nothing in Condition 34 shall be taken as an authorisation or promise of an authorisation under
Section 240 of the Copyright, Designs and Patents Act 1988.

g. Notwithstanding any other provisions of the Contract and for the avoidance of doubt, award of
the Contract by the Authority and placement of any contract task under it does not constitute an
authorisation by the Crown under Sections 55 and 56 of the Patents Act 1977 or Section 12 of the
Registered Designs Act 1949. The Contractor acknowledges that any such authorisation by the
Authority under its statutory powers must be expressly provided in writing, with reference to the acts
authorised and the specific intellectual property involved.

Notification of Intellectual Property Rights (IPR) Restrictions

r.  Where any of the conditions listed below (1 to 3) have been added to the Conditions of the
Contract as project specific DEFCONSs at Clause 45, or where required by Clauses 34.a. - 34.q., the
Contractor warrants and confirms that all Intellectual Property Rights restrictions and associated
export restrictions relating to the use or disclosure of the Contractor Deliverables that are notifiable
under those Conditions, or of which the Contractor is or should reasonably be aware as at Effective
Date of Contract, are disclosed in Schedule 10 (Notification of Intellectual Property Rights (IPR)
Restrictions).

(1) DEFCON 15 - including notification of any self-standing background Intellectual Property;

(2) DEFCON 90 - including copyright material supplied under clause 5;

(3) DEFCON 91 - limitations of Deliverable Software under clause 3b.

s.  The Contractor shall promptly notify the Authority in writing if they become aware during the
performance of the Contract of any required additions, inaccuracies or omissions in Schedule 10.

t. Any amendment to Schedule 10 shall be made in accordance with Condition 6.

Pricing and Payment

35. Contract Price

a. The Contractor shall provide the Contractor Deliverables to the Authority at the Contract Price.
The Contract Price shall be a Firm Price unless otherwise stated in Schedule 3 (Contract Data
Sheet).

b.  Subject to clause 35.a the Contract Price shall be inclusive of any UK custom and excise or
other duty payable. The Contractor shall not make any claim for drawback of UK import duty on any
part of the Contract Deliverables supplied which may be for shipment outside of the UK.

36. Payment and Recovery of Sums Due
a. Payment for Contractor Deliverables will be made by electronic transfer and prior to submitting
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any claims for payment under clause 36.b the Contractor will be required to register their details
(Supplier on-boarding) on the Contracting, Purchasing and Finance (CP&F) electronic procurement
tool.

b. Where the Contractor submits an invoice to the Authority in accordance with clause 36.a, the
Authority will consider and verify that invoice in a timely fashion.

c.  The Authority shall pay the Contractor any sums due under such an invoice no later than a
period of 30 days from the date on which the Authority has determined that the invoice is valid and
undisputed.

d. Where the Authority fails to comply with clause 36.a and there is undue delay in considering and
verifying the invoice, the invoice shall be regarded as valid and undisputed for the purpose of clause
36.c after a reasonable time has passed.

e. The approval for payment of a valid and undisputed invoice by the Authority shall not be
construed as acceptance by the Authority of the performance of the Contractor’s obligations nor as a
waiver of its rights and remedies under the Contract.

f. Without prejudice to any other right or remedy, the Authority reserves the right to set off any
amount owing at any time from the Contractor to the Authority against any amount payable by the
Authority to the Contractor under the Contract or under any other contract with the Authority, or with
any other Government Department.

37.Value Added Taxand other Taxes

a. The Contract Price excludes any UK output Value Added Tax (VAT) chargeable on the supply
of Contractor Deliverables by the Contractor to the Authority.

b. If the Contractor is required by UK VAT law to be registered for UK VAT (or has registered
voluntarily) in respect of their business activities at the time of any supply, and the circumstances of
any supply are such that the Contractor is liable to pay the tax due to HM Revenue and Customs
(HMRC), the Authority shall pay to the Contractor in addition to the Contract Price (or any other sum
due to the Contractor) a sum equal to the output VAT chargeable on the tax value of the supply of
Contractor Deliverables, and all other payments under the Contract according to the law at the
relevant tax point.

c.  The Contractor is responsible for the determination of VAT liability. The Contractor shall consult
their Client Relationship Manager or the HMRC Enquiries Desk (and not the Authority’s
Representative (Commercial)) in cases of doubt. The Contractor shall notify the Authority’s
Representative (Commercial) of the Authority’s VAT liability under the Contract, and any changes to
it, within twenty (20) Business Days of becoming aware the liability is other than at the standard rate
of VAT. In the event of any doubt about the applicability of the tax in such cases, the Authority may
require the Contractor to obtain, and pass to the Authority, a formal ruling from HMRC. The
Contractor shall comply promptly with any such requirement. Where the Contractor obtains a ruling
from HMRC, they shall supply a copy to the Authority within three (3) Business Days of receiving that
ruling unless they propose to challenge the ruling. Where the Contractor challenges the ruling they
shall supply to the Authority a copy of any final decisions issued by HMRC on completion of the
challenge within three (3) Business Days of receiving the decision.

d.  Where supply of Contractor Deliverables comes within the scope of UK VAT, but the Contractor
is not required by UK VAT law to be registered for UK VAT (and has not registered voluntarily), the
Authority shall be responsible for assessing and paying over directly to HMRC any UK output VAT
due in respect of the Contractor Deliverables. The Contractor shall be responsible for ensuring they
take into account any changes in VAT law regarding registration.

e.  Where Contractor Deliverables are deemed to be supplied to the Authority outside the UK, the
Contractor may be required by the laws of the country where the supply takes place to register there
for tax purposes. In that event, it is the Contractor’s responsibility to ensure the Contract Price
captures this tax.

f.  Inrelation to the Contractor Deliverables supplied under the Contract the Authority shall not be
required to pay any sum in respect of the Contractor’s input VAT (or similar non-UK input taxes).
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However, these input taxes will be allowed where they were included in the Contract Price and it is
established that, despite the Contractor having taken all reasonable steps to recover them, it has not
been possible to do so. Where there is any doubt that the Contractor has complied with this
requirement the matter shall be resolved in accordance with Condition 40 (Dispute Resolution).

g. Should HMRC decide that the Contractor has incorrectly determined the VAT liability, in
accordance with clause 37.b above, the Authority will pay the VAT assessed by HMRC. In the event
that HMRC so determines, the Contractor shall pay any interest charged on any assessment or
penalties or both directly to HMRC. Such interest or penalties or both shall not be recoverable from
the Authority under the Contract or any other contract. The Contractor shall supply the Authority with
a copy of all correspondence between HMRC and the Contractor’s advisors regarding the VAT
assessment within three (3) Business Days of a written request from the Authority for such
correspondence.

38. Debt Factoring

a.  Subject to the Contractor obtaining the prior written consent of the Authority in accordance with
Condition 10 (Assignment of Contract), the Contractor may assign to a third Party (“the Assignee”)
the right to receive payment of the Contract Price or any part thereof due to the Contractor under the
Contract (including interest which the Authority incurred through late payment under the Late
Payment of Commercial Debts (Interest) Act 1998 (“the Act”)). Any assignment of the right to receive
payment of the Contract Price (or any part thereof) under this Condition 38 shall be subject to:

(1) reduction of any sums in respect of which the Authority exercises its right of recovery
under clause 36.f;

(2) all related rights of the Authority under the Contract in relation to the recovery of sums due
but unpaid; and
(3) the Authority receiving notification under both clauses 38.b and 38.c.(2).

b. Inthe event that the Contractor obtains from the Authority the consent to assign the right to

receive the Contract Price (or any part thereof) under clause 38.a, the Contractor shall notify the
Authority in writing of the assignment and the date upon which the assignment becomes effective.

c.  The Contractor shall ensure that the Assignee:
(1) is made aware of the Authority’s continuing rights under clauses 38.a.(1) and 38.a.(2); and

(2) notifies the Authority of the Assignee’s contact information and bank account details to
which the Authority shall make payment, subject to any reduction made by the Authority in
accordance with clauses 38.a.(1) and 38.a.(2).

d.  The provisions of Condition 36 (Payment and Recovery of Sums Due) shall continue to apply in
all other respects after the assignment and shall not be amended without the prior approval of the
Authority.

39. Subcontracting and Prompt Payment

a.  Subcontracting any part of the Contract shall not relieve the Contractor of any of the
Contractor’s obligations, duties or liabilities under the Contract.

b. Where the Contractor enters into a subcontract, they shall cause a term to be included in such
subcontract:

(1) providing that where the Subcontractor submits an invoice to the Contractor, the
Contractor will consider and verify that invoice in a timely fashion;

(2)  providing that the Contractor shall pay the Subcontractor any sums due under such an
invoice no later than a period of thirty (30) days from the date on which the Contractor has
determined that the invoice is valid and undisputed,;

(3) providing that where the Contractor fails to comply with clause 39.b.(1) above, and there
is an undue delay in considering and verifying the invoice, that the invoice shall be regarded as
valid and undisputed for the purposes of clause 39.b.(2) after a reasonable time has passed; and

(4)  requiring the counterparty to that subcontract to include in any subcontract which it
awards, provisions having the same effect as clauses 39.b.(1) to 39.b.(4).
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Termination

40. Dispute Resolution

a. The Parties will attempt in good faith to resolve any dispute or claim arising out of or relating to
the Contract through negotiations between the respective representatives of the Parties having
authority to settle the matter, which attempts may include the use of any alternative dispute
resolution procedure on which the Parties may agree.

b. Inthe event that the dispute or claim is not resolved pursuant to clause 40.a the dispute shall
be referred to arbitration. Unless otherwise agreed in writing by the Parties, the arbitration and this
clause 40.b shall be governed by the Arbitration Act 1996. For the purposes of the arbitration, the
arbitrator shall have the power to make provisional awards pursuant to Section 39 of the Arbitration
Act 1996.

c. Forthe avoidance of doubt, anything said, done or produced in or in relation to the arbitration
process (including any awards) shall be confidential between the Parties, except as may be lawfully
required in judicial proceedings relating to the arbitration or otherwise.

41.Termination for Insolvency or Corrupt Gifts
Insolvency:

a.  The Authority may terminate the Contract, without paying compensation to the Contractor, by
giving written Notice of such termination to the Contractor at any time after any of the following
events:

Where the Contractor is an individual or a firm:

(1) the application by the individual or, in the case of a firm constituted under English law, any
partner of the firm to the court for an interim order pursuant to Section 253 of the Insolvency Act
1986; or

(2)  the court making an interim order pursuant to Section 252 of the Insolvency Act 1986; or

(3) the individual, the firm or, in the case of a firm constituted under English law, any partner
of the firm making a composition or a scheme of arrangement with them or their creditors; or

(4) the presentation of a petition for bankruptcy order against the individual or, in the case of
a firm constituted under English law, any partner of the firm unless it is withdrawn within three (3)
Business Days from the date on which the Contractor is notified of the presentation; or

(5) the court making a bankruptcy order in respect of the individual or, in the case of a firm
constituted under English law, any partner of the firm; or

(6) where the Contractor is either unable to pay their debts as they fall due or has no
reasonable prospect of being able to pay debts which are not immediately payable. The
Authority shall regard the Contractor as being unable to pay their debts if:

(@) they have failed to comply with or to set aside a Statutory demand under Section
268 of the Insolvency Act 1986 within twenty-one (21) days of service of the Statutory
Demand on them; or

(b)  execution or other process to enforce a debt due under a judgement or order of the
court has been returned unsatisfied in whole or in part.

(7)  the presentation of a petition for sequestration in relation to the Contractor's estates
unless it is withdrawn within three (3) Business Days from the date on which the Contractor is
notified of the presentation; or

(8) the court making an award of sequestration in relation to the Contractor’s estates.
Where the Contractor is a company registered in England:

(9) the presentation of a petition for the appointment of an administrator; unless it is
withdrawn within three (3) Business Days from the date on which the Contractor is notified of the
presentation; or

(10)  the court making an administration order in relation to the company; or
(11) the presentation of a petition for the winding-up of the company unless it is withdrawn
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within three (3) Business Days from the date on which the Contractor is notified of the
presentation; or

(12) the company passing a resolution that the company shall be wound-up; or
(13)  the court making an order that the company shall be wound-up; or
(14) the appointment of a Receiver or manager or administrative Receiver.

Where the Contractor is a company registered other than in England, events occur or are carried out
which, within the jurisdiction to which they are subject, are similar in nature or effect to those
specified in clauses 41.a.(9) to 41.a.(14) inclusive above.

b.  Such termination shall be without prejudice to and shall not affect any right of action or remedy
which shall have accrued or shall accrue thereafter to the Authority and the Contractor.

Corrupt Gifts:

c.  The Contractor shall not do, and warrants that in entering the Contract they have not done any
of the following (hereafter referred to as 'prohibited acts'):

(2) offer, promise or give to any Crown servant any gift or financial or other advantage of any
kind as an inducement or reward;

(@) for doing or not doing (or for having done or not having done) any act in relation to
the obtaining or execution of this or any other Contract with the Crown; or

(b)  for showing or not showing favour or disfavour to any person in relation to this or
any other Contract with the Crown.

2) enter into this or any other Contract with the Crown in connection with which commission
has been paid or has been agreed to be paid by them or on their behalf, or to their knowledge,
unless before the Contract is made particulars of any such commission and of the terms and
conditions of any such agreement for the payment thereof have been disclosed in writing to the
Authority.

d. If the Contractor, their employees, agents or any Subcontractor (or anyone acting on their
behalf or any of their employees) does any of the prohibited acts or commits any offence under the
Bribery Act 2010 with or without the knowledge or authority of the Contractor in relation to this
Contract or any other contract with the Crown, the Authority shall be entitled:

(2) to terminate the Contract and recover from the Contractor the amount of any loss
resulting from the termination;

(2) to recover from the Contractor the amount or value of any such gift, consideration or
commission; and

3) to recover from the Contractor any other loss sustained in consequence of any breach of
this Condition, where the Contract has not been terminated.

e. In exercising its rights or remedies under this Condition, the Authority shall:

(2) act in a reasonable and proportionate manner having regard to such matters as the
gravity of, and the identity of the person performing, the prohibited act;

(2) give all due consideration, where appropriate, to action other than termination of the
Contract, including (without being limited to):

(@)  requiring the Contractor to procure the termination of a subcontract where the
prohibited act is that of a Subcontractor or anyone acting on their behalf;

(b)  requiring the Contractor to procure the dismissal of an employee (whether their own
or that of a Subcontractor or anyone acting on their behalf) where the prohibited act is that
of such employee.

f. Recovery action taken against any person in His Majesty's service shall be without prejudice to
any recovery action taken against the Contractor pursuant to this Condition.

42. Termination for Convenience

a.  The Authority shall have the right to terminate the Contract in whole or in part at any time by
giving the Contractor at least twenty (20) Business Cays written notice (or such other period as may
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be stated in Schedule 3 (Contract Data Sheet)). Upon expiry of the notice period the Contract, or
relevant part thereof, shall terminate without prejudice to the rights of the parties already accrued up
to the date of termination. Where only part of the Contract is being terminated, the Authority and the
Contractor shall owe each other no further obligations in respect of the part of the Contract being
terminated, but will continue to fulfil their respective obligations on all other parts of the Contract not
being terminated.

b.  Following the above notification the Authority shall be entitled to exercise any of the following
rights in relation to the Contract (or part being terminated) to direct the Contractor to:

(1) not start work on any element of the Contractor Deliverables not yet started:;

(2) complete in accordance with the Contract the provision of any element of the Contractor
Deliverables;

(3) as soon as may be reasonably practicable take such steps to ensure that the production
rate of the Contractor Deliverables is reduced as quickly as possible;

(4) terminate on the best possible terms any subcontracts in support of the Contractor
Deliverables that have not been completed, taking into account any direction given under
clauses 42.b.(2) and 42.b.(3) of this Condition.

c.  Where this Condition applies (and subject always to the Contractor’'s compliance with any
direction given by the Authority under clause 42.b):

(1) The Authority shall take over from the Contractor at a fair and reasonable price all unused
and undamaged materiel and any Contractor Deliverables in the course of manufacture that are:

(@) inthe possession of the Contractor at the date of termination; and
(b)  provided by or supplied to the Contractor for the performance of the Contract,
except such materiel and Contractor Deliverables in the course of manufacture as the
Contractor shall, with the agreement of the Authority, choose to retain;
(2) the Contractor shall deliver to the Authority within an agreed period, or in absence of such
agreement within a period as the Authority may specify, a list of:
(@) all such unused and undamaged materiel; and
(b)  Contractor Deliverables in the course of manufacture,

that are liable to be taken over by, or previously belonging to the Authority, and shall deliver such
materiel and Contractor Deliverables in accordance with the directions of the Authority;

3) in respect of Services, the Authority shall pay the Contractor fair and reasonable prices
for each Service performed, or partially performed, in accordance with the Contract.

d. The Authority shall (subject to clause 42.e below and to the Contractor’'s compliance with any
direction given by the Authority in clause 42.b above) indemnify the Contractor against any
commitments, liabilities or expenditure which would otherwise represent an unavoidable loss by the
Contractor by reason of the termination of the Contract, subject to:

QD the Contractor taking all reasonable steps to mitigate such loss; and

2) the Contractor submitting a fully itemised and costed list of such loss, with supporting
evidence, reasonably and actually incurred by the Contractor as a result of the termination of the
Contract or relevant part.

e.  The Authority’s total liability under the provisions of this Condition shall be limited to the total
price of the Contractor Deliverables payable under the contract (or relevant part), including any sums
paid, due or becoming due to the Contractor at the date of termination.

f. The Contractor shall include in any subcontract over £250,000 which it may enter into for the
purpose of the Contract, the right to terminate the subcontract under the terms of clauses 42.a to
42.e except that:

(1) the name of the Contractor shall be substituted for the Authority except in clause 42.c.(1);

(2) the notice period for termination shall be as specified in the subcontract, or if no period is
specified twenty (20) Business Days; and
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(3) the Contractor’s right to terminate the subcontract shall not be exercised unless the main
Contract, or relevant part, has been terminated by the Authority in accordance with the
provisions of this Condition 42.

g. Claims for payment under this Condition shall be submitted in accordance with the Authority’s
direction.

43. Material Breach

a. In addition to any other rights and remedies, the Authority shall have the right to terminate the
Contract (in whole or in part) with immediate effect by giving written Notice to the Contractor where
the Contractor is in material breach of their obligations under the Contract.

b. Where the Authority has terminated the Contract under clause 43.a the Authority shall have the
right to claim such damages as may have been sustained as a result of the Contractor’s material
breach of the Contract, including but not limited to any costs and expenses incurred by the Authority
in:

(1) carrying out any work that may be required to make the Contractor Deliverables comply
with the Contract; or

(2) obtaining the Contractor Deliverable in substitution from another supplier.

44. Consequences of Termination

The termination of the Contract, however arising, shall be without prejudice to the rights and duties of
either Party accrued prior to termination. The Conditions that expressly or by implication have effect
after termination shall continue to be enforceable even after termination.
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Additional Conditions

45. The project specific DEFCONS and DEFCON SC variants that apply to the Contract are:

DEFCON 076 (SC2)
DEFCON 76 (SC2) (Edn. 11/22) - Contractor's Personnel At Government Establishments

DEFCON 514A

DEFCON 514A (Edn 03/16) - Failure of Performance under Research and Development
Contracts

DEFCON 532B

DEFCON 532B (Edn. 12/22) - Protection Of Personal Data (Where Personal Data is being
processed on behalf of the Authority)

DEFCON 647 (SC2)
DEFCON 647 (Edn 03/24) - Financial Management Information

DEFCON 659A
DEFCON 659A (Edn 02/24) — Security Measures

DEFCON 660
DEFCON 660 (Edn 12/15) - Official-Sensitive Security Requirements

DEFCON 703
DEFCON 703 (Edn 06/21) - Intellectual Property Rights — Vesting in the Authority

DEFCON 705
DEFCON 705 (Edn 06/21) - Intellectual Property Rights - Research and Technology
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General Conditions

Third Party IPR Authorisation

AUTHORISATIONBY THE CROWN FOR USE OF THIRD PARTY INTELLECTUAL
PROPERTY RIGHTS

Notwithstanding any other provisions of the Contract and for the avoidance of doubt, award of
the Contract by the Authority and placement of any contract task under it does not constitute
an authorisation by the Crown under Sections 55 and 56 of the Patents Act 1977 or Section 12
of the Registered Designs Act 1949. The Contractor acknowledges that any such authorisation
by the Authority under its statutory powers must be expressly provided in writing, with reference
to the acts authorised and the specific intellectual property involved.

Intellectual Property

DEFCON 703 and DEFCON 705 are applicable to this agreement, the use of each DEFCON
will be subject to the circumstances in which a paper is produced for the Authority.

DEFCON 703 shall apply for any work of a highly sensitive nature where ownership of IP by
the Ministry of Defence (MOD) is required to control disclosure and use of the results or is
required to comply with obligations owed to other governments. In these circumstances, the
Authority’s Designated Officer shall notify the Contractor that the request is subject to DEFCON
703, and the papers produced will be branded for the Army.

Unless otherwise specified, the outputs of this agreement will be governed by DEFCON 705
and Foreground IPR shall belong to the Contractor; the Authority shall have rights of access
and use over the papers produced. The Authority retains the right to reference the information,
data or images (including graphs, charts and tables) within the Contractors papers in
subsequent documentation produced by the Authority. Where direct material or information is
used from a paper produced by the Contractor, the Authority shall reference and credit them.
In the event that the Authority produced material or papers subsequently contributes to further
works, reference may not be given to the Contractor. Consideration will be made if the
Contractors content is directly being used as a source within new work, and reference will be
determined at the Authorities discretion.

Payment Terms

Payments will be made via the Contracting, Purchasing and Finance (CP&F) system /
EXOSTAR. Invoices shall be submitted on a quarterly basis throughout the duration of the
Contract, in equal instalments. Payment will be made within 30 days of invoices being submitted
where the services have been delivered to an acceptable standard. All invoices will approved
by the delegated Project Manager / Designated Officer for the Authority prior to receipting.
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46.

The special Conditions that apply to the Contract are:
1.LIMITATIONS ON LIABILITY
Definitions

1.1 In this Condition [1] the following words and expressions shall have the meanings given
to them, except where the context requires a different meaning:

“Charges” means any of the charges for the provision of the Services, Contractor Deliverables
and the performance of any of the Contractor’s other obligations under this Contract, as
determined in accordance with this Contract;

“Data Protection Legislation” means all applicable Law in force from time to time in the UK
relating to the processing of personal data and privacy, including but not limited to:

(1) UK GDPR;
(2) DPA 2018; and

(3) the Privacy and Electronic Communications (EC Directive) Regulations 2003 (S|
2003/2426) as amended, each to the extent that it relates to the processing of personal
data and privacy;

“Default” means any breach of the obligations of the relevant Party (including fundamental
breach or breach of a fundamental term) or any other default, act, omission, negligence or
statement of the relevant Party, its employees, servants, agents or sub-contractors in
connection with or in relation to the subject matter of this Contract and in respect of which
such Party is liable to the other. In no event shall a failure or delay in the delivery of an
Authority responsibility or an activity to be carried out by the Authority or its representatives in
accordance with the Contract be considered a Default;

‘DPA 2018’ means the Data Protection Act 2018;

“‘Law” means any applicable law, subordinate legislation within the meaning of section 21(1)
of the Interpretation Act 1978, regulation, order, regulatory policy, mandatory guidance or
code of practice judgment of a relevant court of law, or directives or requirements of any
regulatory body, delegated or subordinate legislation or notice of any regulatory body.

“Service Credits” means the amount that the Contractor shall credit or pay to the Authority in
the event of a failure by the Contractor to meet the agreed Service Levels as set out/referred
to in [cross refer to service credit regime in the contract];

“Term” means the period commencing on [the commencement date / the date on which this
Contract is signed / the date on which this Contract takes effect] and ending [on the expiry of
X years /on x date] or on earlier termination of this Contract.

‘UK GDPR'’ means the General Data Protection Regulation (Regulation (EU) 2016/679) as
retained in UK law by the EU (Withdrawal) Act 2018 and the Data Protection, Privacy and
Electronic Communications (Amendments etc) (EU Exit) Regulations 2019;

Unlimited liabilities

1.2 Neither Party limits its liability for:
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1.2.1  death or personal injury caused by its negligence, or that of its employees,
agents or sub-contractors (as applicable);

1.2.2 fraud or fraudulent misrepresentation by it or its employees;

1.2.3  breach of any obligation as to title implied by section 12 of the Sale of Goods
Act 1979 or section 2 of the Supply of Goods and Services Act 1982; or

1.2.4  any liability to the extent it cannot be limited or excluded by law.

1.3 The financial caps on liability set out in Clauses 1.4 and 1.5 below shall not apply to the
following:

1.3.1 for any indemnity given by the Contractor to the Authority under this Contact,
including but not limited to:

1.3.1.1  the Contractor's indemnity in relation to DEFCON 91 (Intellectual
Property in Software) and Condition 34 (Third Party IP — Rights and
Restrictions);

1.3.1.2  the Contractor's indemnity in relation to TUPE at Schedule [(TUPE)];

1.3.2 for any indemnity given by the Authority to the Contractor under this Contract,
including but not limited to:

1.3.2.1  the Authority’s indemnity under DEFCON 514A (Failure of
Performance under Research and Development Contracts);

1.3.2.2  the Authority’s indemnity in relation to TUPE under Schedule
[(TUPE)];

1.3.3  breach by the Contractor of 532A joint controller provisions

1.3.4 tothe extent it arises as a result of a Default by either Party, any fine or penalty
incurred by the other Party pursuant to Law and any costs incurred by such other Party
in defending any proceedings which result in such fine or penalty.

1.3.5 For the avoidance of doubt any payments due from either of the Parties to the
other in accordance with DEFCON 811 (SC2) or the Defence Reform Act 2014 and/or
the Single Source Contract Regulations 2014, as amended from time to time, shall not
be excluded or limited under the provisions of Clauses 1.4 and/or 1.5 below.

Financial limits
1.4 Subject to Clauses 1.2 and 1.3 and to the maximum extent permitted by Law:

1.4.1 throughout the Term the Contractor's total liability in respect of losses that are
caused by Defaults of the Contractor shall in no event exceed:

1.4.1.1 inrespect of DEFCON 76 (SC2) [£ pounds] (£5,000,000.00) in
aggregate;

1.4.1.2 inrespect of Condition 43b [£ pounds] (£5,000,000.00) in aggregate;
1.4.1.3 inrespect of DEFCON 611 (SC2) — NOT APPLICABLE

1.4.1.4 inrespect of condition 28d [£ pounds] (£5,000,000.00) in aggregate;
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1.4.2  without limiting Clause 1.4.1 and subject always to Clauses 1.2, 1.3 and 1.4.3, the
Contractor's total liability throughout the Term in respect of all other liabilities (but excluding any
Service Credits paid or payable in accordance with the Terms and Conditions and Schedules,
whether in contract, in tort (including negligence), arising under warranty, under statute or
otherwise under or in connection with this Contract shall be £5,000,000 in aggregate.

1.4.3 on the exercise of any and, where more than one, each option period or
agreed extension to the Term, the limitation of the Contractor's total liability (in
aggregate) set out in Clauses 1.4.1 and 1.4.2 above shall be fully replenished such that
on and from each such exercise or extension of the Term, the Authority shall be able to
claim up to the full value of the limitation set out in Clauses 1.4.1 and 1.4.2 of this
Contract.

1.5 Subject to Clauses 1.2, 1.3 and 1.6, and to the maximum extent permitted by Law the
Authority's total liability (in aggregate) whether in contract, in tort (including negligence), under
warranty, under statute or otherwise under or in connection with this Contract shall in respect
of all liabilities (taken together) be limited to the Charges paid by the Authority in the relevant
Contract Year in respect of any and all claims in that Contract Year.

1.6 Clause 1.5 shall not exclude or limit the Contractor's right under this Contract to claim
for the Charges.

Consequential loss

1.7 Subject to Clauses 1.2, 1.3 and 1.8, neither Party shall be liable to the other Party or to
any third party, whether in contract (including under any warranty), in tort (including
negligence), under statute or otherwise for or in respect of:

1.7.1 indirect loss or damage;
1.7.2  special loss or damage;
1.7.3  consequential loss or damage;
1.7.4  loss of profits (whether direct or indirect);
1.7.5 loss of turnover (whether direct or indirect);
1.7.6 loss of business opportunities (whether direct or indirect); or
1.7.7  damage to goodwill (whether direct or indirect),
even if that Party was aware of the possibility of such loss or damage to the other Party.

1.8 The provisions of Clause 1.7 shall not restrict the Authority's ability to recover any of the
following losses incurred by the Authority to the extent that they arise as a result of a Default
by the Contractor:

1.8.1 any additional operational and administrative costs and expenses arising from
the Contractor's Default, including any costs paid or payable by the Authority:

1.8.1.1 to any third party;

1.8.1.2  for putting in place workarounds for the Contractor Deliverables and
other deliverables that are reliant on the Contractor Deliverables; and

1.8.1.3 relating to time spent by or on behalf of the Authority in dealing with
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the consequences of the Default;

1.8.2 any or all wasted expenditure and losses incurred by the Authority arising from
the Contractor's Default, including wasted management time;

1.8.3 the additional cost of procuring and maintaining in place transitional assistance
and replacement deliverables for the remainder of the Term and any option period or
agreed extension to the Term (including legal and other consultants' fees, re-
procurement project costs, other expenses associated with such exercise and any
increase in the fees for the replacement services over and above the Contract Price that
would have been payable for the relevant Contractor Deliverables);

1.8.4 any losses arising in connection with the loss, destruction, corruption,
inaccuracy or degradation of Authority data, or other data or software, including, to the
extent the Authority data, other data or software can be recovered or reconstituted, the
fees, costs and expenses of reconstituting such Authority data, data or software;

1.8.5 damage to the Authority's physical property and tangible assets, including
damage under DEFCONSs 76 (SC2) and 611 (SC2);

1.8.6  costs, expenses and charges arising from, or any damages, account of profits
or other award made for, infringement of any third-party Intellectual Property Rights or
breach of any obligations of confidence;

1.8.7 any additional costs incurred by the Authority in relation to the Authority's
contracts with a third party (including any compensation or interest paid to a third party
by the Authority) as a result of the Default (including the extension or replacement of
such contracts);

1.8.8 any fine or penalty incurred by the Authority pursuant to Law and any costs
incurred by the Authority in defending any proceedings which result in such fine or
penalty; or

1.8.9 any savings, discounts or price reductions during the Term and any option
period or agreed extension to the Term committed to by the Contractor pursuant to this
Contract.

Invalidity

1.9 If any limitation or provision contained or expressly referred to in this Condition [1] is
held to be invalid under any Law, it will be deemed to be omitted to that extent, and if any
Party becomes liable for loss or damage to which that limitation or provision applied, that
liability will be subject to the remaining limitations and provisions set out in this Condition [1].

Third party claims or losses

1.10 Without prejudice to any other rights or remedies the Authority may have under this
Contract (including but not limited to any indemnity claim under DEFCONSs 91 and Condition
34 or at Law), the Authority shall be entitled to make a claim under this Contract against the
Contractor in respect of any losses incurred by the Authority which arise out of a claim made
against the Authority by a third party under any contract with that third party provided that
such third party claim:

1.10.1 arises naturally and ordinarily as a result of the Contractor's failure to provide

the Contractor Deliverables or failure to perform any of its obligations under this
Contract; and
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1.10.2 s atype of claim or loss that would have been recoverable under this
Contract if the third party were a party to this Contract (whether as the Authority or the
Contractor), such claim to be construed as direct losses for the purpose of this Contract.

No double recovery

1.11 Neither Party shall be entitled to employ such rights and remedies available to it so as
to seek to recover more than once in respect of the same loss, but the Authority shall be
entitled to use (singly or together) such rights and remedies available to the Authority so as to
recover the full extent of any recoverable losses suffered or incurred, including any remedies
the Authority may have against any guarantor.

47. The processes that apply to the Contract are:
Russian and Belarusian Exclusion Condition:

1. The Contractor shall, and shall procure that their Sub-contractors shall, notify the
Authority in writing as soon as they become aware that:

a. the Contract Deliverables and/or Services contain any Russian/Belarussian
products and/or services; or

b. that the Contractor or any part of the Contractor’s supply chain is linked to entities
who are constituted or organised under the law of Russia or Belarus, or under the
control (full or partial) of a Russian/Belarusian person or entity. Please note that this
does not include companies:

(1) registered in the UK or in a country with which the UK has a relevant
international agreement providing reciprocal rights of access in the relevant field of
public procurement; and/or

(2) which have significant business operations in the UK or in a country with which
the UK has a relevant international agreement providing reciprocal rights of access in
the relevant field of public procurement.

2. The Contractor shall, and shall procure that their Sub-contractors shall, include in such
notification (or as soon as reasonably practicable following the notification) full details of the
Russian products, services and/or entities and shall provide all reasonable assistance to the
Authority to understand the nature, scope and impact of any such products, services and/or
entities on the provision of the Contract Deliverables and/or Services.

3.  The Authority shall consider the notification and information provided by the Contractor
and advise the Contractor in writing of any concerns the Authority may have and/or any action
which the Authority will require the Contractor to take. The Contractor shall be required to
submit a response to the concerns raised by the Authority, including any plans to mitigate
those concerns, within 14 business days of receipt of the Authority’s written concerns, for the
Authority’s consideration.

4.  The Contractor shall include provisions equivalent to those set out in this clause in all
relevant Sub-contracts.
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Quality Assurance Conditions
No Specific QMS

No Specific Quality Management System requirements are defined. This does not relieve the
Supplier of providing conforming Products under this Contract.
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Contract 714082450 for the Provision of Geopolitical and Front Line Research and
Analysis

This Contract shall come into effect on the date of signature by both parties.

For and on behalf of the Company Name Royal United Services Institute for Defence and

Security:

Name, Title and
Company Position

Signature

Date

For and on behalf of the Secretary of State for Defence

Name and Title

I

Signature

Date
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