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PROFESSIONAL SERVICE CONTRACT - Under the Client Support Framework
CONTRACT DATA

Project Name WSX Site Supervisor
Project Number C-15529

This contract is made on 20 March 2023
between the Ciient and the Consultant

+ This contract is made pursuant to the Framework Agreement (the “Agreement”) dated 02nd day of July 2019 between the Client and the Consultant in
relation to the Client Support Framework. The entire Agreement and the following schedules are Incorporated Into this contract by reference

+ Schedules 1 through to 14 inclusive of the Framework schedules are relied upon within this contract,

+ The following documents are incorporated into this contract by reference

Early warning meetings are to be held at intervals no longer than 2 weeks
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Part One - Data provided by the Client
Statements given in
all Contracts

1 General The conditions of contract are the core clauses and the clauses for the following main Option, the Option for resolving and avoiding disputes and secondary
Options of the NEC4 Professional Service Contract June 2017.

Main Option E Option for resolving and

w2
Option avoiding disputes

Secondary Options

X2: Changes in the law

X9: Transfer of rights

X10: Information modelling

X11: Termination by the Client

X18: Limitation of liability

¥({UK)2: The Housing Grants, Construction and Regeneration Act 1996
¥(UK)3: The Contracts (Rights of Third Parties) Act 1999

2Z: Additional conditions of contract

The service is To act as Site Supervisor under the NEC4 ECC contract for Wessex Reservoir MIOS Waorks. Full scope is included in CSF PSC scope -
WSX Reservoir MIOS Site Supervisor ver3 document.

The Client is Environment Agency
Address for communications Manley House
Exeter
EX2 7LQ

Address for electronic communications
The Service Manager is
Address for communications Manley House

Exeter
EX2 7LQ

Address for electronic communications

The Scope is in

CSF PSC scope - WSX Reservoir MIOS Site Supervisor ver3
The language of the contract is English

The law of the contract is
the law of England and Wales, subject to the junsdiction of the courts of England and Wales

The period for reply is 2 weeks

The period for retention is
6 years following Completion or earlier termination

The following matters will be included in the Early Warning Register
2 The C Itant’s main resp ibilities

The key dates and conditions to be met are

condition to be met key date
none set’ ‘none set'
‘none set’ ‘none set'
‘none set’ 'none set'

The Consuitant prepares forecasts of the total Defined Cost plus
Fee and expenses at intervals no longer than 4 weeks

3 Time
The starting date is 20 March 2023

The Client provides access to the following persons, places and things
access access date
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The Consultant submits revised programmes at
intervals no longer than 4 weeks

The compietion date for the whole of the service is 20 November 2024

The period after the Contract Date within which the Consultant is to
submit a first programme for acceptance is 4 weeks

4 Quality management

The period after the Contract Date within which the Consuitant is to
submit a quality policy statement and quality plan is 4 weeks

The period between Completion of the whole of the service and the

defects date Is 26 weeks
5 Payment

The currency of the contract is the £ sterling

The assessment interval is Monthly

The expenses stated by the Cllent are as stated in Schedule 6.

The interest rate is 2.00% per annum (not less than 2) above the
Base rate of the Bank of England

The locations for which the Consuitant provides a
charge for the cost of support people and office All UK Offices
overhead are

The exchange rates are those published in
on

6 Compensation events

These are additional compensatien events

1. ‘not used'
2. ‘not used'
3. ‘not used'
4. ‘not used'
5. ‘not used'
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B Liabilities and insurance

These are additional Cilent’s liabilities

1. ‘not used"

2. ‘not used"

3. ‘not used"

The minimum amount of caver and the periads for which the Consuitant maintains insurance are

EVENT MINIMUM AMOUNT OF PERIOD FOLLOWING COMPLETION OF THE WHOLE OF THE SERVICE OR TERMINATION
The Consuitant’s failure to £5 million in respect of 12 years

use the skill and care each daim, without limit to

normally used by the number of daims

professionals providing
services similar to the
service

Loss of or damage to Which ever is the greater 12 months
property and liability for  of £1m or the amount

bodily injury to or death of required by law in respect

a person (not an employee of each claim, without limit

of the Consuitant) arising  to the number of daims

from or in connection with

the Consuitant Providing

the Service

Death of or bodily injury to Which ever is the greater  For the period required by
employees of the of £1m or the amount law

Consultant arising out of  required by law in respect

and in the course of their  of each claim, without limit

employment in connection to the number of daims

with the contract

The Censuitant’s total liability to the Client for all £1 million
matters arising under or in connection with the
contract, other than the exduded matters is limited to

Resolving and avoiding disputes

The tribunal is litigation in the courts
The Adjudicator is 'to be confirmed’

Address for communications 't be confirmed'

Address for electronic communications to be confirmed'

The Adjudicator nominating body is The Institution of Civil Engineers

Z Clauses

Z1 Disputes
Delete existing dause W2.1

Z2 Prevention

The text of dause 18 Prevention is deleted.

Delete the text of clause 60.1{12) and replace with:

The service is affected by any of the following events

s War, civil war, rebellion, revolution, insurrection, military or usurped power;

+ Strikes, riots and civil commotion not confined to the employees of the Consultant and sub consultants,
= lonising radiation or radioactive contaminaticn frem nudear fuel or nuclear waste resulting from the combustion of nudear fuel,
= Radicactive, toxic, explosive or other hazardous properties of an explesive nudear device,

* Natural disaster,

« Fire and explosion,

= Impact by aircraft or other aerial device or thing dropped from them.

Z3 Disallowed Costs

In second bullet of 11.2 (18) add:

(induding compensation events with the Subcontractor, i.e. payment for work that should not have been undertaken).

Add the following additional bullets after 'and the cost of ' :

= Mistakes or delays caused by the Consuitant's failure to follow standards in Scopes/quality plans.

. of the Ci itant's project team.

+ Additional costs or delays incurred due to Consultant s failure to comply with published and known guidance or document formats,

» Exceeding the Scope without prior instruction that leads to abortive cost

s Re-working of documents due to inadequate QA prior to submission, i.e, gr ical, factual arit| ical or design errors,

= Production or preparation of self-promotional material.

= Excessive charges for project management time on a commission for secondments or full time appointments {(greater than 5% of commission value)
» Any hours exceeding B per day unless with prior written agreement of the Service Manager

* Any hours for travel beyond the location of the nearest consultant office to the project unless previously agreed with theService Manager

= Attendance of additional individuals to meetings/ workshops etc who have not been previously invited by the Service Manager

* Costs d with the ce at | ings after programmed Completion, if delay is due to Consultant performance.

» Costs associated with rectifications that are due to Consultant error or omission.

= Costs associated with the identification of opportunities to improve our processes and procedures for project delivery through the Consultant ‘s involvement
= Was incurred due to a breach of safety requirements, or due additional work to comply with safety requirements

= Was incurred as a result of the Client issuing a Yellow or Red Card to prepare a Performance Improvement Plan

= Was incurred as a resulting of rectifying 2 non-compliance with the Framework Agreement and/or any call off contracts following an audit

When appointing Consuftants on a secondment basis only:

Add dause 19
19.1 The Client will from starting date to Completion Date indemnify the Consultant against any and all liabilities, proceedings, costs, losses, daims and demands whatsecever arising
directly or indirectly out of the activities of the Consuitant in providing the services save where such claims, in the reasonable opinion of the Client, arise from or are contributed to by:

19.1.1 Misrepresentation or negligence by or on behalf of the Consultant ;

or
19.1.2 The Consultant has acted contrary to the Service Manager’s reasonable instructions or wholly outside the scope of the Consuitant’s duties as defined by the Service Manager.
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26 The Schedule of Cost C 3
The Schedule of Cost Components are as detailed in the Framework Schedule 6.

27 Linked contracts
Issues requiring redesign or rework on this contract due to a fault or error of the Consuitant under this contract or a previous contract will neither be an allowable cost under this contract
or any subsequent contract, nor will it be a Compensation event under this contract or any subsequent contract under this project or programme.

Z8 Requirement for Invoice

Insert the following sentence at the end of dause 51.1:
The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of theService Manager’s certificate.
Delete existing dause 51.2 and insert the following:

51.2 Each certified payment is made by the later of

« one week after the paying Party receives an invoice from the other Party and

= three weeks after the assessment date, or, if a different period is stated in the Contract Data, within the period stated.

If a certified payment is late, or if a payment is late because the Service Manager has not issued a certificate which should be issued, interest is paid on the late payment. Interest is
assessed from the date by which the late payment should have been made until the date when the late payment is made, and is included in the first assessment after the late payment is
made

Z9 Conflict of Interest

The Consuitant immediately notifies the Client of any circumstances giving rise to or potentially giving rise te conflicts of interest relating to theConsuitant (including witheut limitation
its reputation and standing) and/or the Client of which it is aware or which it anticipates may justify the Client taking action to protect its interests. Should the Parties be unable to remove
the conflict of interest to the satisfaction of the Client, the Client, in its sole discretion, may terminate this Contract.

Z10 Change in Control
The Consuftant shall notify the Client as soon as reasonably practicable, in writing, of any agreement, proposal or negotiations which will or may result in aConsultant Change in Control
and shall give further notice to the Client when any Change in Control has occurred. The Client may terminate this contract with immediate effect by notice in writing and without

to the C¢ within six (6) months of being notified that a Change of Control has occurred, or, where no notification has been made, the date that theClient becomes
aware of the Change of Control, but shall not be permitted to terminate where the Client’s prior written acceptance was granted prior to the Change in Control. A Change of Control is
defined as per the Deed of Agreement, Z14.4,

Z12 Waiver

No waiver shall be effective unless it is expressly stated to be a waiver and communicated to the other Party by the Service Manager in writing in accordance with the Contract, and with
express reference to Clause 212, The failure of either party to insist upon strict performance of the Contract, or any failure or delay in exercising any right or remedy shall not constitute a
waiver or dimunition of the obligations established by the Contract.
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Secondary Options

OPTION X2: Changes in the law

The law of the project is the law of England and Wales, subject to the jurisdiction of the
courts of England and Wales

OPTION X10: Information modelling

The period after the Contract Date within which the Consultant is to submit a first
Information Execution Plan for acceptance is 2 weeks

OPTION X18: Limitation of liability
The Consultant’s liability to the Client for indirect or consequential loss is limited to
£1,000,000

The Ceonsultant’s liability to the Client for Defects that are not found until after the defects date is limited
to

£1,000,000.00

The end of liability date is 6 years after the
Completion of the whole of the service

Y(UK2): The Housing Grants, Construction and Regeneration Act 1996

The period for payment is 14 Days after the date on which payment becomes due
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Y(UK3): The Contracts ( Rights of Third Parties Act) 1999

Part Two - Data provided by the Consultant

1 General

term

beneficiary

Completion of the data in full, according to the Options chosen, is essential to create a complete contract.

The Consultant is

Name and company number

Address for communications

Address for electronic communications

The fee percentage is

WSP Binnies Consortium

WSP (Real Estate and Infrastructure) Limited
60 High Street

Redhill

Surrey

RH1 1SH

Option E 8.00%



3 Time

The key persons are

The key persons are

The key persons are

The key persons are

The key persons are

The key persons are

The key persons are

Name (1)

Job
Responsibilities
Qualifications
Experience

Name (2)

Job
Responsibilities
Qualifications
Experience

Name (3)

Job
Responsibilities
Qualifications
Experience

Name (4)

Job
Responsibilities
Qualifications
Experience

Name (5)

Job
Responsibilities
Qualifications
Experience

Name (6)

Job
Responsibilities
Qualifications
Experience

Name (7)

Job
Responsibilities
Qualifications
Experience

As per scope
See CV
See CV

As per scope
See CV
See Cv

The followina matters will be included in the Early Warnina Reaister

5 Payment

Resolving and avoiding disputes

Rev 1 85a

The programme identified in the Contract Data is

20/03/2023 - 20/11/24

The activity schedule is

The forecast of the Prices is
£420,544.81

The Senior Representatives of the Consultant are

Name (1)
Address for communications



X10: Information Modelling

Address for electronic communications

Name (2)
Address for communications

Address for electronic communications

The information execution plan identified in the Contract Data is



Contract Execution

Client execution

Signed underhand by [PRINT NAME] for and on behalf of the Environment Agency

Signature Date Role

Consultant execution

Signed underhand by [PRINT NAME] for and on behalf of WSP Binnies Consortium

Signature Date Role
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