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Classification: Internal#

PROFESSIONAL SERVICE CONTRACT - Under the Client Support Framework
CONTRACT DATA

Project Name

Project Number

This contract is made on

between the Client  and the Consultant

•

•

•

Part One - Data provided by the Client

Main 

Option
Option E W2

X2: Changes in the law

X9: Transfer of rights

X11: Termination by the Client

X18: Limitation of liability

Y(UK)2: The Housing Grants, Construction and  Regeneration Act 1996

Y(UK)3: The Contracts (Rights of Third Parties)  Act 1999

Z: Additional conditions of contract

The Client  is

Address for communications

BS1 5AH

Address for electronic communications

The Service Manager   is

Address for communications

Address for electronic communications

The Scope is in

The language of the contract  is English

The law of the contract  is

The period for reply  is

YOR Scope AECOM Dated 4th August 2020

the law of England and Wales, subject to the jurisdiction of the courts of England and Wales

2 weeks

  

Horizon House

Deanery Road

Bristol

BS1 5AH

Statements given in 

all Contracts

1 General The conditions of contract  are the core clauses and the clauses for the following main Option, the Option for resolving and avoiding disputes and secondary 

Options of the NEC4 Professional Service Contract June 2017.   

Option for resolving and 

avoiding disputes

Secondary Options 

enquiries @environment-agency.gov.uk

Environment Agency

Environment Agency

Horizon House

Deanery Road

Bristol

Future Funding Wave 4 YOR PM3

  

This contract is made pursuant to the Framework Agreement (the “Agreement”) dated 02nd day of July 2019 between the Client  and the Consultant  in relation 

to the Client Support Framework.   The entire Agreement and the following schedules are incorporated into this contract by reference

Schedules 1 through to 14 inclusive of the Framework schedules are relied upon within this contract.

 The following documents are incorporated into this contract by reference

YOR Scope AECOM Dated 4th August 2020

The service  is Supply of Assistant Project Management (post ref YOR-5-PM3-G5A-04) resource to support the EA's capital programme for 2020/21.
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The period for retention  is

following Completion or earlier termination

The following matters will be included in the Early Warning Register

Early warning meetings are to be held at intervals no longer than 2 weeks

The key dates  and conditions  to be met are

condition  to be met key date

4 weeks

The starting date  is 17 August 2020

The Client  provides access to the following persons, places and things

access access date

The currency of the contract  is the

The assessment interval  is 

The interest rate  is

rate of the

The exchange rates are those published in

on 

1.

2.

3.

4.

5.

 

6 Compensation events

These are additional compensation events

'not used'

 

2.00% per annum (not less than 2) above the

Bank of England

  

The Consultant  submits revised programmes at intervals 

no longer than 4 weeks

The completion date  for the whole of the service  is 17 August 2021

3 Time 

EA offices to be advised

EA systems 17 August 2020

  

  

  

'none set' 'none set'

The Consultant  prepares forecasts of the total Defined Cost plus Fee 

and expenses  at intervals no longer than

2 The Consultant's  main responsibilities 

'none set' 'none set'

'none set' 'none set'

none

6 years

Base

Managing and mitigating the impact of Covid 19 and working in accordan                    

'not used'

'not used'

'not used'

The period between Completion of the whole of the service  and the 

defects date  is 26 weeks

5 Payment
£ sterling

Monthly

The expenses  stated by the Client  are as stated in Schedule 6. 

The period after the Contract Date within which the Consultant  is to 

submit a first programme for acceptance is 4 weeks

4 Quality management

The period after the Contract Date within which the Consultant  is to 

submit a quality policy statement and quality plan is 4 weeks

The locations for which the Consultant  provides a 

charge for the cost of support people and office 

overhead are
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1.

2.

3.

The Adjudicator  is

Address for communications

Address for electronic communications

Z Clauses

The text of clause 18 Prevention is deleted.

Delete the text of clause 60.1(12) and replace with:

The service is affected by any of the following events

• War, civil war, rebellion, revolution, insurrection, military or usurped power;

• Strikes, riots and civil commotion not confined to the employees of the Consultant  and sub consultants,

• Ionising radiation or radioactive contamination from nuclear fuel or nuclear waste resulting from the combustion of nuclear fuel,

• Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device,

• Natural disaster,

• Fire and explosion,

• Impact by aircraft or other aerial device or thing dropped from them.

Z3 Disallowed Costs

The Adjudicator nominating body  is

Z1 Disputes
Delete existing clause W2.1

Z2 Prevention

The tribunal  is litigation in the courts

'to be confirmed'

'to be confirmed'

'to be confirmed'

 

 

 

 

 

The Institution of Civil Engineers

Resolving and avoiding disputes

The Consultant's  total liability to the Client  for all 

matters arising under or in connection with the contract, 

other than the excluded matters is limited to

£5 million

Loss of or damage to 

property and liability for 

bodily injury to or death of 

a person (not an employee 

of the Consultant) arising 

from or in connection with 

the Consultant  Providing 

the Service  

Which ever is the greater of 

£5m or the amount 

required by law in respect 

of each claim, without limit 

to the number of claims

12 months

Death of or bodily injury to 

employees of the 

Consultant  arising out of 

and in the course of their 

employment in connection 

with the contract 

Which ever is the greater of 

£5m or the amount 

required by law in respect 

of each claim, without limit 

to the number of claims

For the period required by 

law

EVENT MINIMUM AMOUNT OF PERIOD FOLLOWING COMPLETION OF THE WHOLE OF THE SERVICE OR TERMINATION

The Consultant's  failure to 

use the skill and care 

normally used by 

professionals providing 

services similar to the 

service

£5 million in respect of 

each claim, without limit to 

the number of claims

6 years

8 Liabilities and insurance

These are additional Client's  liabilities

'not used'

'not used'

'not used'

The minimum amount of cover and the periods for which the Consultant  maintains insurance are

In second bullet of 11 2 (18) add:

(including compensation events with the Subcontractor, i.e. payment for work that should not have been undertaken).

Add the following additional bullets after 'and the cost of ' :

• Mistakes or delays caused by the Consultant ’s failure to follow standards in Scopes/quality plans.

• Reorganisation of the Consultant 's project team.

• Additional costs or delays incurred due to Consultant ’s failure to comply with published and known guidance or document formats.

• Exceeding the Scope without prior instruction that leads to abortive cost

• Re-working of documents due to inadequate QA prior to submission, i.e. grammatical, factual arithmetical or design errors.

• Production or preparation of self-promotional material.

• Excessive charges for project management time on a commission for secondments or full time appointments (greater than 5% of commission value)

• Any hours exceeding 8 per day unless with prior written  agreement of the Service Manager

• Any hours for travel beyond the location of the nearest consultant office to the project unless previously agreed with the Service Manager

• Attendance of additional individuals to meetings/ workshops etc who have not been previously invited by the Service Manager

• Costs associated with the attendance at additional meetings after programmed Completion, if delay is due to Consultant  performance.

• Costs associated with rectifications that are due to Consultant error or omission.

• Costs associated with the identification of opportunities to improve our processes and procedures for project delivery through the Consultant ’s involvement

• Was incurred due to a breach of safety requirements, or due additional work to comply with safety requirements

• Was incurred as a result of the Client  issuing a Yellow or Red Card to prepare a Performance Improvement Plan

• Was incurred as a resulting of rectifying a non-compliance with the Framework Agreement and/or any call off contracts following an audit
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Z6 The Schedule of Cost Components 

Z12 Waiver

Z9 Conflict of Interest

Z10 Change in Control

Z11 Rate Increase Provision

Z5 Secondments

Z7 Linked contracts

Z8 Requirement for Invoice

No waiver shall be effective unless it is expressly stated to be a waiver and communicated to the other Party by the Service Manager in writing in accordance with the Contract, and with 

express reference to Clause Z12. The failure of either party to insist upon strict performance of the Contract, or any failure or delay in exercising any right or remedy shall not constitute a 

waiver or dimunition of the obligations established by the Contract.

When appointing Consultants  on a secondment basis only:

Add clause 19

19.1 The Client  will from starting date to Completion Date indemnify the Consultant  against any and all liabilities, proceedings, costs, losses, claims and demands whatsoever arising directly 

or indirectly out of the activities of the Consultant  in providing the services save where such claims, in the reasonable opinion of the Client , arise from or are contributed to by:

19.1.1 Misrepresentation or negligence by or on behalf of the Consultant ;

or

19.1.2 The Consultant  has acted contrary to the Service Manager’s reasonable instructions or wholly outside the scope of the Consultant’s  duties as defined by the Service Manager .

The Schedule of Cost Components are as detailed in the Framework Schedule 6.

Issues requiring redesign or rework on this contract due to a fault or error of the Consultant under this contract or a previous contract will neither be an allowable cost under this contract or 

any subsequent contract, nor will it be a Compensation event under this contract or any subsequent contract under this project or programme.

 Insert the following sentence at the end of clause 51.1:

The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of the Service Manager’s  certificate.

Delete existing clause 51.2 and insert the following:

51.2 Each certified payment is made by the later of

• one week after the paying Party receives an invoice from the other Party and

• three weeks after the assessment date, or, if a different period is stated in the Contract Data, within the period stated.

If a certified payment is late, or if a payment is late because the Service Manager has not issued a certificate which should be issued, interest is paid on the late payment. Interest is assessed 

from the date by which the late payment should have been made until the date when the late payment is made, and is included in the first assessment after the late payment is made

The Consultant   immediately notifies the Client of any circumstances giving rise to or potentially giving rise to conflicts of interest relating to the Consultant  (including without limitation its 

reputation and standing) and/or the Client  of which it is aware or which it anticipates may justify the Client  taking action to protect its interests. Should the Parties be unable to remove the 

conflict of interest to the satisfaction of the Client , the Client, in its sole discretion, may terminate this Contract.

The Consultant  shall notify the Client  as soon as reasonably practicable, in writing, of any agreement, proposal or negotiations which will or may result in a Consultant Change in Control and 

shall give further notice to the Client when any Change in Control has occurred.  The Client  may terminate this contract with immediate effect by notice in writing and without compensation 

to the Consultant  within six (6) months of being notified that a Change of Control has occurred, or, where no notification has been made, the date that the Client  becomes aware of the 

Change of Control, but shall not be permitted to terminate where the Client’s prior written acceptance was granted prior to the Change in Control. A Change of Control is defined as per the 

Deed of Agreement, Z14.4. 

Contracts with a duration of less than two years, which are extended over this duration by the Service Manager  due to Client  Scope increases, may apply a rate review as follows. The 

Consultant  will charge the Client  the contract staff rates for a minimum of two full years, and at the next annual rate review where a new staff rate list is accepted (as stated in Schedule 6), 

the new staff rate will apply to the contract as per Schedule 6. No Compensation Event is permitted for this different contract staff rate.
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Secondary Options

after the 

Y(UK2): The Housing Grants, Construction and Regeneration Act 1996

The period for  payment is  14 Days  after the date on which payment becomes due 

Y(UK3): The Contracts ( Rights of Third Parties Act) 1999 

term beneficiary

Completion of the whole of the service

OPTION X18: Limitation of liability

The Consultant's  liability to the Client  for indirect or consequential loss is limited to 

£1,000,000.00

The Consultant's  liability to the Client  for Defects that are not found until after the defects date  is limited 

to  

£1,000,000.00

 

 

 

 

 

 

The end of liability date is 6 Years

  

OPTION X2: Changes in the law

The law of the project is the law of England and Wales, subject to the jurisdiction of the 

courts of England and Wales
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Part Two - Data provided by the Consultant
Completion of the  data in full, according to the Options chosen, is essential to create a complete contract.

1 General
The Consultant   is

Name and company number

Address for communications

Address for electronic communications

The fee percentage is

The key persons  are

Name (1)

Job

Responsibilities

Qualifications

Experience

The key persons  are

Name (2)

Job

Responsibilities

Qualifications

Experience

The key persons  are

Name (3)

Job

Responsibilities

Qualifications

Experience

The key persons  are

Name (4)

Job

Responsibilities

Qualifications

Experience

The key persons  are

Name (5)

Job

Responsibilities

Qualifications

Experience

The key persons  are

Name (6)

Job

Responsibilities

Qualifications

Experience  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

See CV

AECOM Limited

Assistant Project Manager

YOR-5-PM3-G5A-04

See CV

Rev 1.6.6a















 

29708 Future Funding Wave 4 YOR Assistant Project Manager PM3  04/08/2020 

 
 4 

ROLE Profile  

Assistant Project Manager - PCM    EA Grade PM3   
Role description 

The role of Assistant Project Manager will be expected to undertake the following: 

• Manage and support the delivery of multi-disciplinary projects within the constraints of an 
agreed budget, programme, and quality criteria, to achieve successful outcomes. 

• Contribute to the development and delivery of the departmental business plan, providing 
professional / technical expertise to support operational priorities in line with legislation, 
Environment Agency policy and required environmental outcomes. 

• Guide, advise and support team members to resolve local issues and incidents, so that 
decisions are made on sound technical grounds and in line with best practice and 
timeframes. 

• Monitor progress of work, identify gaps in the delivery of priorities and take remedial action 
to enhance the service; for the appropriate reallocation of time and effort. 

• Identify and produce required documentation and reports to agreed quality standards to 
support operational work, management decisions, public enquiries, court appeals etc, so that 
information, evidence and Environment Agency interests are accurately and effectively 
presented. 

• Contribute to the successful implementation of emergency plans, including acting as ‘site 
controller’ during incidents to deliver effective, timely and safe response to emergency 
incidents. 

• Participate in or lead local projects and working groups to achieve well planned and managed 
integrated solutions that progress effective change and improvement in the organisation and 
support the best environmental outcomes. 

• Seek to influence customers and build strong partnerships internally and externally to 
maintain a positive reputation, response and effective resolution of issues. 

• Encourage and develop a safety conscious culture within the team to deliver work 
programmes without risk to the health & safety of the team or any other individual 

 

Education, Professional Qualifications Requirements 

The individuals proposed for the role of Project Manager 3 shall demonstrate: 

• A minimum of one year of project management experience  
• Working towards a project management qualification such as PRINCE2 or APM 
• A relevant degree such as in civil engineering, environmental science or geography 
• History in both contract (NEC) and project management.  
• Working towards a related professional body, preferably chartered 
• A record of delivering/supporting projects successfully including working on civil engineering 

projects. 
• The ability to bring big-picture thinking that improves the methods, behaviours and 

processes. 
• A full driving licence, as some travel is involved. 
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Expectations for this role 

• Manages health, safety & wellbeing matters by actively promoting awareness and good 
practice and ensuring the provision of safe working practices in line with Environment 
Agency guidance. Roles at this level in this job family may be responsible for safety in a 
regulatory capacity.  

• Promotes inclusion by respecting differences in our workforce and works to build a 
supportive & engaging workplace.   

• Required to understand, influence and negotiate with internal and external stakeholders. 
Needs to understand the audience and communicate at the right level.  

• Ensures work is consistently delivered to required standards and service levels while 
reflecting best practice ways of working.   

• Understands, interprets and communicates the work and structure of the Environment 
Agency within the wider context based on knowledge and experience 

   

 




