



Framework: Client Support Framework

Supplier:

Company Number:

Geographical Area: National

Project Name: Godstow Weir B Replacement

Project Number: ENVIMSE100195

Contract Type: Professional Service Contract

Option: Option E

Contract Number: 32387

Revision	Status	Originator	Reviewer	Date

Incorporated Documents

Godstow_ Scope Template_ECC PM CM 150321 v1 **Guidance Notes** X Clauses; Option if it is essential to have some parts of the service completed before the whole of the X5: Sectional Completion No Sectional completion service. Discuss with Commercial Lead Option should be considered as default (unless Key Date's are considered more appropriate), X7 should always be used where sectional completion is included. Pre-calculate genuine loss, X7: Delay damages No Delay Damages discuss with Commercial Lead X8: Undertakings to Others No Undertakings to Others X8 should be included as appropriate X10: Information modelling X10: Information modelling applies The period after the Contract Date within which the Consultant is to submit Normally 2 weeks 2 weeks a first Information Execution Plan for acceptance is X13: This is an optional clause, which should be selected if a performance bond is required to be provided by the Consultant. Discuss with Commercial Lead. X13: Performance bond No Performance Bond This is an optional clause, which limits the liability of the Consultant. Discuss with Commercial X18: Limitation of liability Limitation of Liability Applies For contracts less than £200,000, the limit is £1,000,000, for all other contracts the limit is The Consultant's liability to the Client for indirect or consequential loss is £1,000,000.00 £5,000,000 limited to The Consultant 's liability to the Client for Defects that are not found until £5,000,000.00 after the defects date is limited to £5 million The end of liability date is '6' years or '12' years For contracts completed underhand, the term is 6 years. For contracts completed under deed, 6 years after the Completion of the whole of the service the term is 12 years (This would normally only occur on very high value contracts). Y Clauses; Project Bank Account auto-selects if the below condition is met; If there is a compelling reason not to use seek approval from the senior team Default use when the contract value is above £500,000 Y(UK)1: Project Bank Account No Framework level clause that always applies Y(UK)2: Housing Grants, Construction and Regeneration Act 1996 **HGCR Act Applies** The period for payment is 'XX' days after the date on which payment 14 Days Normally 14 days (Not exceeding 14 days) Discuss with Commercial Lead if not 14 days becomes due Framework level clause that always applies. Please state any third party beneficiaries to the Y(UK)3: The Contracts (Rights of Third Parties) ☐ Act 1999 Rights of 3rd Parties Applies contract who are enabled to enforce it in future. Please also state the particular terms they are enabled to enforce. Term Beneficiary nsert term If no beneficiary, insert 'not used' or leave as 'insert beneficiary Not Used nsert term Not Used insert term Not Used insert term Beneficiary - Named Suppliers (If Y(UK)3 is used with Y(UK)1 the following Not Used entry is added to the table for Y(UK)3.) Service Description ECC-PM & CM for Godstow Weir Replacement Works Describe the service in brief Insert a broad description of the service associated with the contract Client Details: Client name Enter postal address Environment Agency address line 1 Horizon House address line 2 address line 3 Deanery Road Bristol address line 4 address line 5 BS1 5AH address line 6 Email address for communications Enter email address Service Manager Details; Service Manager name The Service Manager is responsible for managing this contract and would normally be the EA Project Manager **Environment Agency** address line 1 Kings Meadow House address line 2 Kings Meadow Rd address line 3 address line 4 Reading address line 5 address line 6 Email address for communications The Scope is in; Godstow_ Scope Template_ECC PM CM 150321 v1 insert filename / document location States in what documents the Scope information is located Period for reply; Set at 2 weeks Period for retention is; Use Pulldown - Normally 6 years if signed underhand, 6 Years 12 years if signed as deed The following matters will be included in the Early Warning Register; Not Used nsert matter State any matters which could affect the total of the Prices, or delay Completion, which are Not Used nsert matter known at the time of preparing this contract Not Used nsert matter Not Used Insert matter Early warning meetings are to be held at intervals no longer than; Normally 2 weeks 2 weeks The key dates and conditions to be met are; Key dates can impose significant risks on the Consultant in some circumstances and should only condition to be met key date be used if really necessary. Use if a particular condition needs to be met for a third party to 'none set' Not Used deliver their service. Not Used 'none set' 'none set' Not Used List each condition and key date. The Consultant prepares forecasts of the total Defined Cost plus Fee and expenses at intervals no longer than To be included and completed if Option C or E is used. The period is normally four weeks 4 weeks Normally 4 weeks The starting date is; 5th April 2021 Insert Date insert the contract start date The Client provides access to the following persons, places and things; access access dates Godstow Weir B AsiteWorkspace 05 April 2021 If more than five access dates are required then please state the additional dates in the Scope. FastDraft 05 April 2021 insert details insert details

insert date

insert details

If more than 5 areas are required add these in the Scope

The Consultant submits revised programmes at intervals no longer	r	
than 4 weeks	Normally 4 weeks	Period should not be more frequent than needed for good management. Four weeks is default.
The completion date for the whole of the service is 31st January 2023	The completion date for the whole of the service is	EA Project Manager shall state the required completion date.
013C3d1iddi y 2020	The completion date for the whole of the service is	Entrojest manager shall state the required completion date.
The period after the Contract Date within which the <i>Consultant</i> is to submit a first programme for acceptance is		
4 weeks	Normally 4 weeks	
The period after the Contract Date within which the <i>Consultant</i> is to submit a quality policy statement and quality plan is		
4 weeks	Normally 4 weeks	
The period between Completion of the whole of the service and the defects date is		
26 weeks	Normally 26 Weeks	Normally this would be 6 months for a consultancy contract, but seek guidance from Commercial Lead.
The interest rate is;	_	
Base	insert baseline rate	
2.00% Bank of England	% per annum above the rate of the	
Bank of England	Bank	
If the period in which payments are made is not three weeks and \		
Insert Number	Select Period (pulldown) Month	Set at 1 month
ı	WOTH	Set at 1 month
All UK Offices	The locations for which the <i>Consultant</i> provides a charge for the cost of	
All UK Offices	support people and office overhead are	
The exchange rates are those published in;	On;	
insert details	insert date	
If there are additional compensation events;		
Managing and mitigating the impact of Covid 19 and working in accordance		The insertion of any additional compensation events must be agreed between the compiler and
with Public Health England guidance, as may vary from time to time,	insert description of compensation event, or "not used"	the Commercial Lead.
between 1st April 2021 and 30th June 2021 'not used'	insert description of compensation event, or "not used"	
'not used'	insert description of compensation event, or "not used"	
'not used'	insert description of compensation event, or "not used"	
'not used'	insert description of compensation event, or "not used"	
If there are additional Client's liabilities;		8 Liabilities and insurance - If the level of insurance cover
'not used'	insert description of liability to be taken, or "not used"	Not normally used
'not used'	insert description of liability to be taken, or "not used"	
'not used'	insert description of liability to be taken, or "not used"	
Z Clauses		

Z5: Secondments does not apply

Use as an option when appointing on a secondment basis

Z5: Secondments



PROFESSIONAL SERVICE CONTRACT - Under the Client Support Framework CONTRACT DATA

Project Name Godstow Weir B Replacement

Project Number

ENVIMSE100195

This contract is made on between the *Client* and the *Consultant*

- This contract is made pursuant to the Framework Agreement (the "Agreement") dated 02nd day of July 2019 between the *Client* and the *Consultant* in relation to the Client Support Framework. The entire Agreement and the following schedules are incorporated into this contract by reference
- Schedules 1 through to 14 inclusive of the Framework schedules are relied upon within this contract.
- The following documents are incorporated into this contract by reference Godstow_ Scope Template_ECC PM CM 150321 v1

Part One - Data provided by the Client

Statements given in all Contracts

1 General

The *conditions of contract* are the core clauses and the clauses for the following main Option, the Option for resolving and avoiding disputes and secondary Options of the NEC4 Professional Service Contract June 2017.

Options of the NEC4	4 Professional Service	e Contract June	2017.			
Main Opt	ion E	Option for res		W2		
Secondary Option	ns					
X2: C	hanges in the law					
X9: Tı	ransfer of rights					
X10:	Information modellin	g				
X11: ⁻	Termination by the <i>C</i>	lient				
X18: I	Limitation of liability					
Y(UK)	2: The Housing Gran	ts, Construction	n and Re gene	ration Act 1996		
Y(UK)	3: The Contracts (Rig	ghts of Third Pa	rties) 🖾 ct 199	9		
Z: Ad	ditional conditions of	contract				
The <i>service</i> is			E	CC-PM & CM for Go	odstow Weir Rep	placement Works
The <i>Client</i> is						
Address for commu	nications		Environment Horizon Hous Deanery Roa Bristol BS1 5AH	se		
Address for electron	nic communications					
The Service Manage	er is					
Address for commu	nications		Environment Kings Meado Kings Meado Reading RG1 8DQ	w House		
Address for electron	nic communications					
The Scope is in Godstow_ Scope Te	emplate_ECC PM CM ²	150321 v1				
The language of the	e contract is English					
The law of the conti	ract is and Wales, subject to	o the jurisdiction	n of the courts	s of England and W	ales	
The period for reply	v is 2 v	veeks				
The period for reter		vears	following Cor	npletion or earlier	termination	

The following matters will be included in the Early Warning Register

Not Used

Not Used

Not Used Not Used

Early warning meetings are to be held at intervals no longer than

2 weeks

2 The Consultant's main responsibilities

The key dates and conditions to be met are

condition to be met key date

Not Used 'none set' Not Used 'none set' Not Used 'none set'

The Consultant prepares forecasts of the total Defined Cost plus

Fee and expenses at intervals no longer than 4 weeks

3 Time

The starting date is 5th April 2021

The Client provides access to the following persons, places and things

access date

Godstow Weir B AsiteWorkspace 05 April 2021 FastDraft 05 April 2021

The Consultant submits revised programmes at

intervals no longer than 4 weeks

The *completion date* for the whole of the *service* is 31st January 2023

The period after the Contract Date within which the Consultant is to

submit a first programme for acceptance is 4 weeks

4 Quality management

The period after the Contract Date within which the Consultant is to submit a quality policy statement and quality plan is

4 weeks

The period between Completion of the whole of the service and the

defects date is 26 weeks

5 Payment

The currency of the contract is the £ sterling

The assessment interval is Monthly

The expenses stated by the Client are as stated in Schedule 6.

The interest rate is per annum (not less than 2) above the 2.00%

Base rate of the Bank of England

The locations for which the Consultant provides a All UK Offices charge for the cost of support people and office overhead are

The exchange rates are those published in

6 Compensation events

These are additional compensation events

- Managing and mitigating the impact of Covid 19 and working in accordance with Public Health England guidance, as may vary from time to time. between 1st April 2021 and 30th June 2021 'not used'
- 2.
- 3. 'not used'
- 'not used' 4.
- 5. 'not used'

8 Liabilities and insurance

These are additional *Client's* liabilities

- 1. 'not used'
- 2. 'not used'
- 3. 'not used'

The minimum amount of cover and the periods for which the Consultant maintains insurance are

PERIOD FOLLOWING COMPLETION OF THE WHOLE OF THE SERVICE OR TERMINATION **EVENT** MINIMUM AMOUNT OF

The Consultant's failure to £5 million in respect of 12 years use the skill and care each claim, without limit to normally used by the number of claims

professionals providing services similar to the

service

Loss of or damage to Which ever is the greater 12 months

property and liability for of £5m or the amount bodily injury to or death of required by law in respect a person (not an employee of each claim, without limit of the Consultant) arising to the number of claims from or in connection with

the Consultant Providing the Service

to employees of the Consultant arising out of required by law in respect

Death of or bodily injury Which ever is the greater For the period required by of £5m or the amount

and in the course of their of each claim, without limit employment in connection to the number of claims with the contract

The Consultant's total liability to the Client for all matters arising under or in connection with the contract, other than the excluded matters is limited to

£5 million

Resolving and avoiding disputes

The tribunal is litigation in the courts

The Adjudicator is 'to be confirmed' Address for communications 'to be confirmed'

Address for electronic communications 'to be confirmed'

The Adjudicator nominating body is The Institution of Civil Engineers

Z Clauses

Z1 Disputes

Delete existing clause W2.1

Z2 Prevention

The text of clause 18 Prevention is deleted. Delete the text of clause 60.1(12) and replace with:

The service is affected by any of the following events

- War, civil war, rebellion, revolution, insurrection, military or usurped power;
- Strikes, riots and civil commotion not confined to the employees of the Consultant and sub consultants,
- · Ionising radiation or radioactive contamination from nuclear fuel or nuclear waste resulting from the combustion of nuclear fuel,
- Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device,
- Natural disaster,
- Fire and explosion,
- Impact by aircraft or other aerial device or thing dropped from them.

Z3 Disallowed Costs

In second bullet of 11.2 (18) add:

(including compensation events with the Subcontractor, i.e. payment for work that should not have been undertaken)

- Add the following additional bullets after 'and the cost of ' • Mistakes or delays caused by the Consultant's failure to follow standards in Scopes/quality plans.
- Reorganisation of the *Consultant*'s project team.
- · Additional costs or delays incurred due to Consultant's failure to comply with published and known guidance or document formats.
- Exceeding the Scope without prior instruction that leads to abortive cost • Re-working of documents due to inadequate QA prior to submission, i.e. grammatical, factual arithmetical or design errors.
- Production or preparation of self-promotional material.
- Excessive charges for project management time on a commission for secondments or full time appointments (greater than 5% of commission value)
- Any hours exceeding 8 per day unless with prior written agreement of the Service Manager
- Any hours for travel beyond the location of the nearest consultant office to the project unless previously agreed with the Service Manager
- · Attendance of additional individuals to meetings/ workshops etc who have not been previously invited by the Service Manager • Costs associated with the attendance at additional meetings after programmed Completion, if delay is due to Consultant performance.
- Costs associated with rectifications that are due to *Consultant* error or omission.
- Costs associated with the identification of opportunities to improve our processes and procedures for project delivery through the Consultant's involvement · Was incurred due to a breach of safety requirements, or due additional work to comply with safety requirements
- Was incurred as a result of the Client issuing a Yellow or Red Card to prepare a Performance Improvement Plan
- Was incurred as a resulting of rectifying a non-compliance with the Framework Agreement and/or any call off contracts following an audit

When appointing *Consultants* on a secondment basis only:

Add clause 19

19.1 The Client will from starting date to Completion Date indemnify the Consultant against any and all liabilities, proceedings, costs, losses, claims and demands whatsoever arising directly or indirectly out of the activities of the Consultant in providing the services save where such claims, in the reasonable opinion of the Client, arise from or are contributed to by:

19.1.1 Misrepresentation or negligence by or on behalf of the Consultant;

19.1.2 The Consultant has acted contrary to the Service Manager's reasonable instructions or wholly outside the scope of the Consultant's duties as defined by the Service Manager.

Z6 The Schedule of Cost Components

The Schedule of Cost Components are as detailed in the Framework Schedule 6.

Z7 Linked contracts

Issues requiring redesign or rework on this contract due to a fault or error of the Consultant under this contract or a previous contract will neither be an allowable cost under this contract or any subsequent contract, nor will it be a Compensation event under this contract or any subsequent contract under this project or programme.

Z8 Requirement for Invoice

Insert the following sentence at the end of clause 51.1:

The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of the *Service Manager's* certificate. Delete existing clause 51.2 and insert the following:

51.2 Each certified payment is made by the later of

- one week after the paying Party receives an invoice from the other Party and
- three weeks after the assessment date, or, if a different period is stated in the Contract Data, within the period stated.

If a certified payment is late, or if a payment is late because the Service Manager has not issued a certificate which should be issued, interest is paid on the late payment. Interest is assessed from the date by which the late payment should have been made until the date when the late payment is made, and is included in the first assessment after the late payment is made

Z9 Conflict of Interest

The *Consultant* immediately notifies the *Client* of any circumstances giving rise to or potentially giving rise to conflicts of interest relating to the *Consultant* (including without limitation its reputation and standing) and/or the *Client* of which it is aware or which it anticipates may justify the *Client* taking action to protect its interests. Should the Parties be unable to remove the conflict of interest to the satisfaction of the *Client*, in its sole discretion, may terminate this Contract.

Z10 Change in Control

The *Consultant* shall notify the *Client* as soon as reasonably practicable, in writing, of any agreement, proposal or negotiations which will or may result in a *Consultant* Change in Control and shall give further notice to the *Client* when any Change in Control has occurred. The *Client* may terminate this contract with immediate effect by notice in writing and without compensation to the *Consultant* within six (6) months of being notified that a Change of Control has occurred, or, where no notification has been made, the date that the *Client* becomes aware of the Change of Control, but shall not be permitted to terminate where the Client's prior written acceptance was granted prior to the Change in Control. A Change of Control is defined as per the Deed of Agreement, Z14.4.

Z11 Rate Increase Provision

Contracts with a duration of less than two years, which are extended over this duration by the *Service Manager* due to *Client* Scope increases, may apply a rate review as follows. The *Consultant* will charge the *Client* the contract staff rates for a minimum of two full years, and at the next annual rate review where a new staff rate list is accepted (as stated in Schedule 6), the new staff rate will apply to the contract as per Schedule 6. No Compensation Event is permitted for this different contract staff rate.

Z12 Waiver

No waiver shall be effective unless it is expressly stated to be a waiver and communicated to the other Party by the Service Manager in writing in accordance with the Contract, and with express reference to Clause Z12. The failure of either party to insist upon strict performance of the Contract, or any failure or delay in exercising any right or remedy shall not constitute a waiver or dimunition of the obligations established by the Contract.

Part Two - Data provided by the Consultant

Completion of the data in full, according to the Options chosen, is essential to create a complete contract.

1 General

The Consultant is

Name and company number

Address for communications

Address for electronic communications

The fee percentage is

The key persons are

Name (1)

Job

Responsibilities Qualifications Experience ECC Project Manager

Option E

Undertake the role of the NEC4 ECC PM to administer the ECC Contract a

Senior Project Manager with 27 years extensive experience delivering mu

The key persons are

Name (2)

Job

Responsibilities Qualifications Experience Cost Manager

Provide cost management services to support the delivery of the project

The key persons are

Name (3) Job

Responsibilities Oualifications

Qualifications Experience Assistant ECC Project Manager

Provide ECC PM support to the ECC PM in the administration of the NEC4

The key persons are

Name (4)

Job

Responsibilities Qualifications Experience

The key persons are

Name (5)

Job

Responsibilities Qualifications Experience

The key persons are

Name (6)

Job

Responsibilities Qualifications Experience

The key persons are

Name (7)

Job

Responsibilities Qualifications

Experience

The following matters will be included in the Early Warning Register

Covid 19 - Change in UK legislation preventing delivery of the services or Change in other UK legislation, corporate or organisational policy impact Construction delays resulting in prolongation and cost to provide the ser Increased inputs required by the ECC PM team due to unforeseen events Increased inputs beyond ECC Completion such a resolution of defects or

3 Time

The programme identified in the Contract Data is

Resolving and avoiding disputes

The Senior Representatives of the Consultant are

Name (1)
Address for communications
22 Station Road
Cambridge
CB1 2JD

Address for electronic communications

Name (2)
Address for communications
One Valpy
20 Valpy Street

Reading RG1 1AR

Address for electronic communications

X10: Information Modelling

The *information execution plan* identified in the Contract Data is Godstow Information Execution Plan

Contract Execution

Client execution

Signed under hand by	for and on behalf of the Environment Agency			
Signature	Role			
Consultant execution				
Consultant execution				
Signed under hand by	for and on behalf of			

Role

Signature