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The process to follow if a supplier defaults a contract. 
 
We do not expect any part of this to require amendment, and it is closed to dialogue unless a 
Bidder makes a strong written case with a specific recommendation and explanation of why the 
current terms would prohibit them from bidding, or otherwise severely damage the likelihood the 
framework will deliver well for customers. 
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Request for [Revised] Rectification Plan 

Details of the Default: [Guidance: Explain the Default, with clear schedule 
and clause references as appropriate] 

Deadline for receiving the 
[Revised] Rectification 
Plan: 

[add date (minimum 10 days from request)] 
 

Signed by [CCS/Buyer] :  Date:  

Supplier [Revised] Rectification Plan 

Cause of the Default [add cause] 

Anticipated impact 
assessment:  

[add impact] 

Actual effect of Default: [add effect] 

Steps to be taken to 
rectification: 

Steps Timescale  
1. [date]
2. [date]
3. [date]
4. [date]
[…] [date]

Timescale for complete 
Rectification of Default  

[X] Working Days  

Steps taken to prevent 
recurrence of Default 

Steps Timescale  
1. [date]
2. [date]
3. [date]
4. [date]
[…] [date]

 
Signed by the Supplier: 

  
Date: 

 
 

Review of Rectification Plan [CCS/Buyer] 

Outcome of review  [Plan Accepted] [Plan Rejected] [Revised Plan 
Requested] 

Reasons for Rejection (if 
applicable)  

[add reasons] 

Signed by [CCS/Buyer]  Date:  
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