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THE PROJECT:
Name: Sunken Garden Repair J
Location: Horniman Museum

100 London Road, Londd

EMPLOYER (CLIENT) :
The Horniman Public Museum and Publ]
100 London Road, London, SE23 3PQ

Contact: Tim Hopkins - Head of Est3
or
Adele Harrington - Nature
Project Coordinator

THE PRINCIPAL CONTRACTOR:
The Contractor

CONTRACT ADMINISTRATOR (‘CA’")
STRUCTURAL ENGINEER:

Conisbee Structural Engineers,
1 - 5 Offord Street,

London, N1 1DH

QUANTITY SURVEYOR:

A J Oakes and Partners

Unit 83, Capital Business Centre
22 Carlton Road

South Croydon

Surrey, CR2 0BS

CDM PRINCIPAL DESIGNER:
Conisbee Structural Engineers,
1 - 5 Offord Street,

London, N1 1DH
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All -

TENDER AND CONTRACT DOCUMENTS

180

Al2 -

INSPECTION:

Drawings and other documents relating to the
Contract but not included in the tgnder documents
may be seen by appointment during normal office

hours at the office of the Head of
The documents include:

Occupier’s Rules and Regulations
Safety Handbook

THE SITE / EXISTING BUILDINGS

110

115

THE SITES:

Estates

The site is to the areas as defined on the

drawings

THE EXISTING BUILDINGS:

The Horniman Museum’s primary function is the
safekeeping and public display of important

artefacts and the Works must cause

the minimum

amount of intrusion / disruption tg¢ these

functions.

Horniman
Museum:

The museum is a Grade

II* listed

building; the main mugeum building

was built in 1901 with extensions
constructed in 1911, during the

1930’s and 2002. The

of great importance af
contractor is to ensuiy
work is executed so ag
that no damage to the
occurs. This applies
the immediate area of
executed but also to f
gardens / access routsq
the place(s) of work.
necessary precautions
for the proper protect
building fabric.

The museum exhibits, {
maintains and restoreg

buildings are
id the

e that all

to ensure
building

not only to
the work being
he external

s to and from
Ensure all
are maintained
ion of the

tores,
artefacts

which are of significgnt historical

importance and cannot

be replaced.

The Contractor must ensure that all

necessary measures arg
to protect these artef
section A35.

B/2
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(Contd.)

140

185

200

210

240

EXISTING MAINS/SERVICES:

The Contractor will be responsible
the location of existing services f
the Work.

HEALTH AND SAFETY FILE:
A health and safety file for the si
is available for inspection by appd
normal office hours at the office ¢
Estates.

ACCESS TO THE SITES:
Horniman °
Museum:

Personnel - via the
located at the cloc
entrance

e Vehicles (for deliv
by prior agreement
of Estates and arra
the Main Entrance S

Work °
areas:

Access to work area|
with each work areg
delivery of materig
of waste will be de
agreed prior to the
of the work.

PARKING:
Parking of the Contractor’s and emg
vehicles on site for identified conf
will be provided, although this may
if other works restrict the areas Uy
parking. Parking for other vehiclsg
site.

RISKS TO HEALTH AND SAFETY:
The nature and condition of the sif
cannot be fully and certainly asceq
it is opened up. However the folld
Oor may be present:
e Asbestos based materials may b

e The Works will involve working
services. A survey of the mos
installations is available but
installations may not be recor
necessary precautions to estab
status of existing services be
commencing Works involving alt
existing services

B/3
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Al2 (Contd.)

290

Al3 -

Contd.

e The accuracy and sufficiency (¢
information is not guaranteed
Employer or the CA and the Con
ascertain for himself any infg
require to ensure the safety ¢
and the Works.

The Contractor must notify the CA {

that an area contains asbestos. It

Contractor finds asbestos whilst wd
area work must be stopped immediatsg
informed. The Contractor will be 1
erecting signs to the areas where 3
found. No person should enter thig
the express permission of the CA.

SITE VISIT:

The Contractor shall examine the by
inspect the site and its surroundin
be deemed to have made himself thor
acquainted with the working conditi]
nature and construction of the buil
local and existing conditions, mean
parking and unloading regulations,
storage space, facilities generally
other matters which might affect hi
should also ascertain the supply cg
affecting labour and the availabilij
of water and electric power.

A site visit may be made by appoint

Adele Harrington, Nature + Love Cagy
Coordinator

DESCRIPTION OF THE WORK

120

THE WORK:

The scope of works includes the fol
e Reconstruction of damaged garn
piers

e Structural improvement work Y
retaining walls

e Rebedding of existing stone d

e Repointing of existing garden

e Relevelling of existing stons

B/4
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A20 - THE CONTRACT

110

120

CONDITIONS OF CONTRACT

The Conditions of Contract are as
Appendix A of this document

CONTRACT DRAWINGS / INFORMATION

Conisbee

e 220331-XX-XX-DR-S-1000/T1

. 230331-CON-XX-XX-DR-S-4000/T1]
e 230331-CON-XX-XX-DR-S-4001/T1
e 230331-CON-XX-XX-DR-S-4002/T1
e Structural specification - VH

A30 - TENDERING / SUBLETTING / SUPPLY

MAIN CONTRACT TENDERING

110

SCOPE:

These conditions are supplementary
stated in the invitation to tender

Form of Tender.

B/5

etailed in

FIRSION 1
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and on the
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A30

(Contd.)

120

170

190

PRICING/SUBMISSION OF DOCUMENTS

TENDERING PROCEDURE:
The tendering procedure will be in

with the principles of the ‘Code of

Single Stage Selective Tendering’ 1

ACCEPTANCE OF TENDER:
The Employer and his representativg
e Offer no guarantee that the 19
tender will be recommended forx
accepted.

e Will not be responsible for an
incurred in the preparation of

PERIOD OF VALIDITY:
Tenders must remain open for consid
(unless previously withdrawn) for n
weeks from the date fixed for the ¢
lodgement of tenders.

270

535

550

ERRORS IN THE PRICED DOCUMENTS:
Errors in the priced documents will]
in accordance with the Code of Prog
Single Stage Selective Tendering’ 1
Alternative 1.

SUBSTITUTE PRODUCTS:
If the Contractor wishes to substit
of different manufacture to those ¢
details must be submitted with the
reasons for each proposed substitut
Substitutions, which have not been

tender stage, may not be considered.

Substitutions sanctioned by the CA
subject to the verification requirs
clause A31/200.

HEALTH AND SAFETY INFORMATION:
A statement must be submitted with
describing the organisation and reg
the contractor proposes and undertd
to safeguard the health and safety
including those of subcontractors 4
person who may be affected by the w
including:
e A copy of the contractor’s heg
policy document, including rig
procedures.
e Accident and illness records f
five years.

B/6
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996.
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acceptance or

y cost
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A30

(Contd.)

SUBLETTING/SUPPLY

Contd.

e Records of previous Health and
Executive enforcement action.
e Records of training and traini
e The number and type of staff 1
health and safety on this proj
details of their qualification

Where such information has been sup
Employer within the previous six mg
details of that submission and eith
that the information is still wvalid
updated information where approprid

635

DOMESTIC SUBCONTRACTORS:
Submit a list identifying all knowr
subcontractors and the work for whij
be responsible.

Safety

ng policy.
esponsible for
ect with

s and duties.

plied to the
nths, provide
er confirm

or provide
te.

ch they will

A3l - PROVISION, CONTENT AND USE OF DOCUMENTS

DEFINITIONS AND INTERPRETATIONS

130

140

150

IN WRITING:
When required to advise, notify, if
instruct, agree, confirm, obtain ij
obtain approval or obtain instructj
in writing.

APPROVAL:
Approval (and words derived there f
approval in writing of the CA unlefq
otherwise.

PRODUCTS:
Products means materials (including
occurring materials) and goods (ind
components, equipment and accessori
for permanent incorporation in the

B/7

iform,
iformation,
ons to do so

from) means the
s specified

naturally
luding

es) intended
Works.
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A3l

(Contd.)

180

200

201

CROSS REFERENCES TO THE SPECIFICAT]

Where a numerical cross-referg
specification section or claug
drawings or in any other docun
Contractor must verify its acd
checking the remainder of the

item description against the {
used in the referred to sectig
Where a numerical cross-refereg
given the relevant section(s)

of the specification will appll
reference thereto being by med
terminology.

Where a cross-reference for a

type of work, feature, materid
is given, relevant clause(s) ¢
the referred to specification

dealing with general matters,

products and workmanship also

The Contractor must, before py
obtain clarification or instry
relation to any discrepancy of
which he may discover.

EQUIVALENT PRODUCTS:

Where the specification permidt
of a product of different manu
that specified and such substil
desired, before ordering the p
the CA and, when requested, su
verification documentary evideg
alternative product is equival
of material, safety, reliabili
compatibility with adjacent co
availability of compatible acd
where relevant, appearance. §
certified English translations
foreign language documents.
Any proposal for use of an aly
product must also include prop
substitution of compatible acd
products and variation of detg
necessary, with evidence of eq
durability, function and apped
construction as a whole. TIf f
substitution is sanctioned, an
ordering products, provide rev
specification and manufacturen
as required by CA.

EQUIVALENT PRODUCTS:

Wherever products are specifieg
proprietary name and the phrasg
equivalent' is not included, i
deemed included.

B/8
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bmit for
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A31 (Contd.)

210

220

TERMS

BRITISH STANDARD PRODUCTS:

Where any products is specified to
British Standard for which there i
European Standard it may be substit
product complying with a grade or d
a national standard of another Memj
the European Community or an interr
standard recognised in the UK speci
equivalent requirements and assurarp
of material, safety, reliability, f{
compatibility with adjacent constry
availability of compatible accessoq
relevant, appearance. In advance d
notify the CA of all such substitut
requested, submit for verification
evidence confirming that the produd
the specified requirements. Any sy
foreign language documents must be

certified translations into English.

REFERENCES TO BSI DOCUMENTS:

References to BSI documents are to
and amendments listed in the BSI Sf
Catalogue

USED IN REFURBISHMENT/ALTERATION

311

321

331

REMOVE :
Means disconnect, dismantle as necq
remove the stated element, work or
all associated accessories, fasteni
linings and bedding materials, and
unwanted materials.

KEEP FOR REUSE means:

e During removal prevent damage
components or materials, and d

bedding and jointing materiald.

e Stack neatly, adequately protd
until required by the Employer
the Works as instructed.

REPLACE means:

e Remove the stated existing cory
features and finishes.

e Provide and fit in lieu new cd
features and finishes which, 4y
specified otherwise, must matd
have been removed.

e Make good as necessary.

B/9
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A3l

(Contd.)

341

351

371

DOCUMENTS PROVIDED ON BEHALF OF EMPLOYER

REPAIR:

Means carry out local remedial work to

components, features and finishes 4

existing building. Resecure or ref

necessary and leave in a sound and
condition. It does not include:

e Replacement of components or pg
components.

e Redecoration.

MAKE GOOD:

Means carry out local remedial work

components, features and finishes ¥y
disturbed by other previous work ur
Contract and leave in a sound and 7
It does not include:
e Replacement of components or g
components.
e Redecoration.
The meaning of the term shall not
this definition where used in conng
defects liability provisions of thg

TO MATCH EXISTING:
Means use products, materials and q
match closely all visual character]

ls found in the
ix as
neat

arts of

to

rthich have been
der this

eat condition.

arts of
e limited by

ction with the
Contract.

ethods to
stics and

features of the existing work, with joints
between existing and new work as inconspicuous as

possible, all to approval of appea

405

440

OMISSIONS OR ERRORS:
Omissions or errors in the Specifigd
Drawings shall not vitiate the Cont
release the Contractor from any of

rance.

ation and/or
ract nor
his

obligations or liabilities under the Contract.

DIMENSIONS
The accuracy of dimensions scaled f
drawings is not guaranteed.

rom the

Obtain from the CA

any dimensions required but not giyen in figures

on the drawings nor calculable fron
the drawings.

B/10
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A3l

(Contd.)

470

DOCUMENTS PROVIDED BY CONTRACTOR / SUBCON

DIVERGENCE FROM STATUTORY REQUIREMH
As soon as is practicable inform t}h
divergence which may be discovered
drawings or specification and the 1
the Building Regulations,
statutory undertakers and other redg
authorities.
receipt of such notices give writtgq
on how such divergence is to be ded

other St3

The CA will within 7

NTS:

le CA of any
between the
equirements of
itutes,

ulatory

days of

n instructions
11t with.

TRACTORS /

SUPPLIERS

525

CONTRACTOR'S DESIGN:
INFORMATION:

DESIGN AND PH

Complete the design and detaill
of the Works as specified and
complete production informatid
as appropriate, fabrication/in
drawings, all design calculati
specifications, etc.) based on
this specification and other i
provided, liaising with the CH
necessary to help ensure co-or
the work with related building
services.
When preparing the Programme mj
allowance for completing desig
information, including submisg
Co-ordinator for comment, insp
CA, and any subsequent amendms
resubmission(s), and reinspect
During the Contract submit to
/ production information. Ths
his comments and return to theg

Ensure that any necessary amen
made without delay. Unless an
confirms his approval, submit
amended drawings etc. to CA, 4
incorporation of necessary ams
before.

If submitted design/production
differs from the Employer's rs
stated in the Specification an
each difference must be subjed
for substitution or a Variatig
supported by all relevant infg
Should any amendment required
considered to involve a Variaf
Instruction by the CA, notify
delay and in any case within 7
not proceed with ordering, fab
erection or installation untill
instructed. Claims for the ex
such work, if made after it hd
out, may not be allowed.

B/11
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A3l

(Contd.)

640

690

720

A32 - MANAGEMENT OF THE WORKS

Contd.

e Complete final version of all
design/production information
the CA the number of copies rs

PRODUCTION INFORMATION:
Production information must be proy
Contractor/Domestic Subcontractor (4
e Submit to CA for comment and n
necessary amendments.

e Submit sufficient copies of fi
CA for distribution to all aff

RECORD DRAWINGS:
Record drawings where applicable aj
the CA, must be provided to the CA
of the Works referred to in each Of

MAINTENANCE INSTRUCTIONS AND GUARAN
e Retain copies delivered with (
equipment (failing which, obtd
with manufacturer as necessary

to CA on or before Completion.

e Notify CA of telephone numbers
services by Subcontractors af(

GENERALLY

110

130

SUPERVISION:
Accept responsibility for co-ording
supervision and administration of f{
including all subcontracts. Arrang
a programme with each subcontractos
local authority and statutory undeq
obtain and supply information as ng
co-ordination of the work.

INSURANCE CLAIMS:

If any event occurs which may give
claim or proceeding in respect of 1
to the Works or injury or damage tqg
property arising out of the Works,
notice in writing to the Employer,
Insurers.
loss, which may be caused by failuy
notice.

B/12
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ected parties.

d requested by
on Completion
der.

ITEES

omponents and
in), register
and hand over

for emergency
er Completion.

tion,

he Works,

e and monitor
, supplier,
taker, and
cessary for

rise to any
oss or damage
persons or
forthwith give
the CA and the

Indemnify the Employer ggainst any

e to give such

Appendix

eliminarie

1S




Item

A32

(Contd.)

160

PROGRAMME /PROGRESS

COVERING UP:
Give reasonable notice to the CA bg
up any work, which requires inspect
measurement. Work required to be i

fore covering
ion or
nspected by

the CA, which is covered without the CA having

been notified, will have to be uncqg
subsequently reinstated at the Conft
expense.

215

225

235

240

PROGRAMME :

vered and
ractor’s

The Programme for the Works must mgke allowance

for:
e Design and production informat
by the Contractor / Subcontrad
Suppliers, including inspectig
(see section A31)

e Planning and mobilisation by {
e Running in, adjustment, commis
testing of all engineering sen
installations

e TWork resulting from instructig
regard to the expenditure of g
sums (see section A54)

e Work by or on behalf of the En
concurrent with the Contract (
A50) the nature and scope of w
relationship with preceding an
work and any relevant limitati
suitable defined in the Contrg

e Where and to the extent that {
implications for work which if
defined are impossible to asss
Contractor should exclude it f
programme and confirm this wheg
the programme.

PROGRAMME :
The programme must show earliest aj
and finish dates for each activity/
all critical activities. It must &

chart type, unless agreed otherwisg.

AGREEMENT OF PROGRAMME :
Agreement (or lack of agreement) by
submitted programme will not reliey
Contractor of his responsibilities
and completion of the Works by the

COMMENCEMENT OF WORK:

ion provided
tors /
n and checking

he Contractor
sioning and
vices and

ns issued in
rovisional

ployer and
see section
hich, the

d following
ons are

ct Documents.
he programme
not so

ss the

rom his

n submitting

d latest start
and identify
e of the bar

r the CA to the
re the

for progress
due dates.

Inform the CA at least three working days before

the proposed date for commencement
site.

B/13
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A32 (Contd.)
250 MONITORING:
Record progress on a copy of the programme kept
on site. If any circumstances arige which may
affect the progress of the Works pyt forward
proposals or take other action as dppropriate to
minimise any delay and to recover gny lost time.
265 CONTRACT REVIEW MEETINGS:
e Contract review meetings will Jpe held with
the CA
e The Contractor is to attend alll meetings and
inform subcontractors and supplliers when
their presence is required.
e The CA will chair the meetings|.
e The Contractor i1s to circulate| minutes from
the meeting.
290 NOTICE OF COMPLETION:
Give CA at least five working days |notice, where
appropriate, of the anticipated dafles of
Completion of the whole or parts off the Works
included with each Order.
300 ADVERSE WEATHER:

CONTROL OF COST

Use all reasonable and suitable bull
methods to prevent or minimise delg
adverse weather conditions.

420

455

EXISTING WORK:

The extent and location of renewal
work must be agreed, at least on a
basis, with the CA before the work
Remove existing work in ways which
reasonably minimise the amount of 1A
renewal.

DAYWORK SHEETS:

Prior notice is to be given to the
commencement of work for which Dayw
to be subsequently submitted.

lding aids and
ys during

of existing
provisional
is started.
will

emoval and

CA of the
ork sheets are

Submission of the sheets is to be sftrictly in

accordance with the conditions deta
Section No. 5 of this document.

B/14
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A32
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485

A33 - QUALITY STANDARDS/CONTROL

LABOUR AND PLANT RETURNS
As required by the Conditions of Cg
contractor is to compile on a weekl
and plant returns and shall afford
may he require.

The returns are tg

The number and description of
labourers and other persons, i
employed by subcontractors.

The number, type and capacity

ntract, the

y basis labour

the CA access
show:

craftsmen,

ncluding those

of all

mechanical and power-operated [plant.

MATERIALS AND WORK GENERALLY

110

120

GOOD PRACTICE:
Where and to the extent that mater]
and workmanship are not fully detal
specified they are to be:

GENERAL QUALITY OF PRODUCTS:

Of a standard appropriate to
suitable for the functions std
reasonably to be inferred fron
documents, and

In accordance with relevant gg
practice.

Products to be new unless othg
specified.
For products specified to a By
European Standard obtain certi
compliance from manufacturers
by CA.

Where a choice of manufacturer
supply is allowed for any part
product, the whole quantity rg
complete the work must be of {
manufacture and/or source unls
approved. Produce written evi
sources of supply when request

Ensure that the whole quantity
product required to complete
consistent.

Where consistency of appearand
ensure consistency of supply f
source. Unless otherwise appq
use different colour batches w
be seen together.
If products are prone to detery
have a limited shelf life, ord
quantities to a programme and
appropriate sequence. Do not
are any signs of deterioration

other unsatisfactory condition.

B/15
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130

140

PROPRIETARY PRODUCTS:

CHECKING COMPLIANCE OF PRODUCTS:
Check all delivery tickets,
identification marks and, where apqy
products themselves to ensure that
comply with the project documents.
different types of any product are
check to ensure that the correct ty
used in each location.
that:-

Handle, store, prepare and us¢g
product in accordance with itsg
manufacturer's current printed
recommendations/instructions.
these conflict with any other
requirement. Submit copies tdg
requested.
The tender will be deemed to b
products specified and recomme
their use as described in the
literature current at date of
Obtain confirmation from manuf
the products specified and red
on their use have not been chdg
that time. Where such change
inform CA and do not place ord
the affected products without
instructions.

Where British Board of Agrémen
products are used, comply with
limitations, recommendations 4
requirements of the relevant v
certificates.

labels

In particul

The sources, types,
colours are correct,
samples.

qualities,
and match

All accessories and fixings, w
supplied with the goods, have
Sizes and dimensions are correg
tolerances of components are d
measure a sufficient quantity
compliance.

The delivered quantities are g
ensure that shortages do not d
the work.
The products are clean, undamd
otherwise in good condition.
Products, which have a limited
are not out of date.

B/16
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145

146

MATERIALS PROVIDED FREE OF CHARGE B
EMPLOYER:

PROTECTION OF PRODUCTS:

Make prior arrangements for an

materials from the Employer’s
depot/store. Transport to sit
hoist, store, and clean off pr

coatings/wrappings prior to fij
Give the Employer written notil
receipt for all materials reqy
received and notify the Employ
of defective materials. Excep
notice is given the Contractory
debited with the cost of any d
renewals made by the Employer.
Materials not incorporated int
shall be returned to the depof
directed, provided that the mg
not suffered damage or deterig
Contractor is responsible for
keeping of all materials on reg
Employer.

Prevent over-stressing, diston
other type of physical damage.
Keep clean and free from contg
Prevent staining, chipping, sd
other disfigurement, particuld
products exposed to view in th
work.
Keep dry and in a suitably low
atmosphere to prevent prematury
moisture movement and similar
Where appropriate store off th
allow free air movement around
stored products.
Prevent excessively high or 19
and rapid changes of temperatuy
products.

Protect adequately from rain,
sun and other elements as appy
Ensure that products are at a
temperature and moisture conts
use.
Ensure that sheds and covers g
size, in good weatherproof con
well secured.
Keep different types and gradeg
separately and adequately iden
So far as possible keep produd
original wrappings, packings 9
until immediately before they
Wherever possible retain proteg
wrappings after fixing and unt
before Completion.
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160

170

175

SUITABILITY OF RELATED WORK AND CON
Provide all trades with necessary (
related types of work. Before start
type or section of work, ensure thg

e Previous, related work is appn
complete, in accordance with {
documents, to a suitable stand
suitable condition to receive

e All necessary preparatory work
carried out, including provisi
services, openings, supports,
proofing, priming and sealing.

e The environmental conditions 4
particularly that the building
weather tight when internal cg
services and finishes are inst

GENERAL QUALITY OF WORKMANSHIP:

e Operatives must be appropriatg
experienced for the type and g
work.

e Take all necessary precautiong
damage to the work from frost,
other hazards.

e TInspect components and product
before fixing or using and rej
are defective.

e Fix or lay securely, accuratel
alignment.

e Where not specified otherwise,
and jointing methods and types
spacings of fastenings in compg
section Z20. Fastenings to co
relevant British Standards.

e Provide suitable, tight packin
and bolted fixing points to t4d
tolerances and prevent distort
overtighten fixings.

e Adjust location and fixing of
products so that joints, which
finished with mortar or sealan
left open to view, are even an

e Ensure that all moving parts g
properly and freely. Do not g
plane pre-finished components
without approval.

BUILDER’S WORK:

The Contractor will be responsible
all associated builder’s work in cg
the electrical installations, e.g.
structure and finishes to form holqg
mortices and the like and making gq
provision of scaffolding. Submit d
builder’s work to the CA, including
details and sizes of all holes, fif
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supports and equipment to be built
existing structure. Where necessaqy
the CA specification details appert
builder’s work.

Where openings have to be cut in th
walls, submit to the CA details of
opening is to be temporarily securdq
openings in the external walls of {
must be secure at the end of each ¢
the satisfaction of the security st
bars shall be refixed as original g
accommodate service runs on complef
work.

In certain circumstances the CA may
builder’s work to be executed by any
Contractor under a separate contragdg
the Employer. The Contractor must
liaising with the Employer’s Contrs
proper co-ordination of the works.

SAMPLES/APPROVALS

210

220

APPROVAL OF PRODUCTS:

Where approval of a product is sped
requirement for approval relates td
the product and not to the product
Works. Submit a sample or other ey
suitability. Do not confirm orderg
product until approval of the sampl
obtained. Retain approved sample i
condition on site. Ensure that thg
in the Works matches the approved 5

SAMPLES OF FINISHED WORK:

Where a sample of finished work is
approval, the requirement for apprdg
the sample itself (if approval of {
work as a whole is required this ifg
separately). Obtain approval of th
characteristic(s) of the sample bef
with the Works. Retain approved sg
clean condition on site. Ensure th
relevant characteristic(s) of the ¥
approved characteristic(s) of the ¢
samples, which are not part of the
when no longer required.
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230 APPROVALS:
Where and to the extent that produgts or work are
specified to be approved or the CA
requires that they are to be approyed, the same
must be supplied and executed to cgmply with all
other requirements and in respect ¢f the stated
or implied characteristics either:
e To the express approval of thg CA or
e To match a sample expressly agproved by the
CA as a standard for the purpdse.
240 APPROVALS:

ACCURACY/SETTING OUT GENERALLY

Inspection or any other action by tthe CA must not
be taken as approval of products ox work unless
the CA so confirms in writing in ejxpress terms

referring to:
e Date of inspection.
e Part of the work inspected.

e Respects or characteristics which are

approved.

e FExtent and purpose of the approval.

e Any associated conditions.

340

SERVICES GENERALLY

APPEARANCE AND FIT:

e Arrange the setting out, erect
juxtaposition of components an
of finishes (working within th
limits of the design and the ¢
to ensure that there is satisf
junctions, that there are no p
visually unacceptable changes
or level and that the finished
true and regular appearance.

e Wherever satisfactory accuracy
appearance of the work are 1lik
critical or difficult to achig
approval of proposals or of th
of the relevant aspects of ths
finished work as early as posg

e Without prejudice to the abovs
specified otherwise, tolerancsg
applicable) be not greater thd
in BS 5606, Tables 1 and 2.

410

SERVICES REGULATIONS:
Any work carried out to or which af
existing services must be in accord
Bye Laws or Regulations of the relsg
Authority.
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420

440

SERVICE RUNS:

Make adequate provision for serviced
unobstructed routes and fixings. |
possible ducts, chases and holes aj

during construction rather than cuf.

TESTING AND COMMISSIONING:

Mechanical and electrical services
final tests and commissioning carrj
they are in full working order at (

SUPERVISION/INSPECTION/DEFECTIVE WORK

511

515

540

550

SUPERVISION:

In addition to the constant managern
supervision of the works provided
Contractor's agent, all significant
must be under the close control of
persons to ensure maintenance of s4g
quality and progress.

CO-ORDINATION OF SERVICES:

Ensure new installations are co-ord
integrated with existing services.
commencing the Works ascertain the
existing services and notify the C3
be affected by the proposed Works.
necessary liaise with other trades
their Works are programmed to avoig
completion of the Works. Although t
each Order will have been co-ording
existing services it does not relig
contractor of responsibility to chq
proposed installation before commer
and notify the CA immediately of aj
discrepancies.

OVERTIME WORKING:

Whenever overtime is to be worked,
less than notice, specifying times
locations of work to be done. Condg
executed during overtime for which
been given may be required to be og
inspection and reinstated at the Cqg
expense.

DEFECTS IN EXISTING CONSTRUCTION:
Defects in existing construction tg
to CA without delay. Obtain instry
proceeding with work which may:
e Cover up or otherwise hinder 4
defective construction, or
e Be rendered abortive by the cd
remedial work.
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555

560

563

565

570

580

ACCESS FOR INSPECTION:
Give CA not less than three working
before removing scaffolding or othgq
for access.

TIMING OF TESTS AND INSPECTIONS:
Agree dates and times of tests and

with CA several days in advance, t¢ enable the CA

and other affected parties to be p3
previous working day to each such f
inspection confirm that the work of
question will be ready or, if not 1
new date and time.

TESTS:
Provide all necessary calibrated ap
instruments, labour and materials f
specified tests.

TEST CERTIFICATES:
Submit a copy of each certificate {
as practicable, and keep copies of
certificates on site. The certifigd
include details of the type, make,
serial number of the test instrumer
Failure of the Contractor to comply
result in the work being rejected 4
installation being re-tested at no
Employer.

PROPOSALS FOR RECTIFICATION OF DEFH
WORK/PRODUCTS :

e As soon as possible after any
work or any products are known
accordance with the Contract,
they may not be in accordance,
proposals to CA for opening upg
testing, making good, adjustms
Contract Sum, or removal and 1

e Such proposals may be unaccepf
and he may issue contrary inst

MEASURES TO ESTABLISH ACCEPTABILITY:

Wherever inspection or testing shoy
work or products are not in accordd
Contract and measures are taken to
whether the work is acceptable, sud
e will be at the expense of the
and
e will not be considered as grou
extension of time.
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590

QUALITY CONTROL
Establish and maintain procedures
the Works, including the work of al
subcontractors, comply with speciff
requirements. Maintain full recorg
of particular parts of the records
The records must include:
e Tdentification of the element,
or lot including location in 4
e The nature and dates of insped
Contractor or CA, tests and ap
e The nature and extent of any n
work found.

e Details of any corrective acti

WORK AT OR AFTER COMPLETION

610

640

GENERALLY:
e Make good all damage consequen
work.

e Remove all temporary markings,
protective wrappings unless ot
instructed.

e (Clean the works thoroughly ins
including all accessible ductg
remove all splashes, deposits,
efflorescence, rubbish and sur
consequent upon the execution

e (Cleaning materials and methods
recommended by manufacturers g
being cleaned, and to be such
no damage or disfigurement to
materials or construction.

e Obtain COSHH dated data sheets
materials used for cleaning an
are used only as recommended b
manufacturers.

e Touch up minor faults in newly
painted/repainted work, carefy

colour, and brushing out edgesg.

badly marked areas back to suij
or junctions.

e Adjust, ease and lubricate moV
new work as necessary to ensury
efficient operation, including
windows, drawers, ironmongery,
valves and controls.

SECURITY AT COMPLETION:

Leave the Works secure with all acgq
Account for and adequately label al
hand over to Employer with itemised
retaining duplicate schedule signed
as a receipt.
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650

A34 - SECURITY/SAFETY PROTECTION

MAKING GOOD DEFECTS:
Make arrangements with the CA and ¢
notice of the precise dates for acd
various parts of the Works for puryg
good defects. Inform CA when remed
the various parts of the Works are

GENERALLY

125

126

128

129

130

150

HSE APPROVED CODES OF PRACTICE:
Comply with the following:
e Management of health and safed
e Managing construction for heal

SAFETY EQUIPMENT:
Provide all appropriate safety equi

HARMFUL SUBSTANCES:
If the work involves the use of so]
harmful substances notify the CA aj
relevant COSSH data sheets. Agree
the method of working with the relq

SAFETY HANDBOOK:
Comply with the Employer’s requirern

SECURITY:

Adequately safeguard the site, the
products, materials, plant, and any
buildings affected by the Works frdg
theft. Take all reasonable precauf
prevent unauthorised access to the
Works and adjoining property.

OCCUPIED PREMISES:
The existing buildings will be occy
used during the Contract, according
e Carry out the Works without un
inconvenience and nuisance and
danger to occupants and users.
e TIf it transpires that complian
clause requires certain operaf
carried out during overtime, 4
overtime is not required for 4
reason, the extra cost will bqg
Contractor, provided that such
authorised by the CA in advand
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165

171

185

PROTECT AGAINST THE FOLLOWING:

OCCUPIER’S RULES AND REGULATIONS:
Comply with the Occupier’s Rules af
affecting the site. Copies may be
office of the CA.

EMPLOYER’S REPRESENTATIVES SITE VI{
Inform the CA in advance of all saf
(including those relating to materi
be deleterious), which will requirg
compliance of the Employer or his 1
when visiting the site. Provide pj
clothing and/or equipment for the H
his representatives as appropriate

PERMIT TO WORK / HOT WORKS
Permit to work procedures will opef
work. The Horniman Museum requires
Works are to be under a pre-agreed
work. Wherever possible works shoul
to minimise the use of Hot Works af

210

221

240

250

EXPLOSIVES:
Do not use.

NOISE:
e Comply generally with the reco
BS 5228: Part 1, clause 9.3 f9g
noise levels during the excavy
works.

e Noise levels from the works ar
below 75dB(A) .

(] Fit all compressors, percussig
vehicles with effective sileng
recommended by manufacturers g

compressors, tools or vehicles.

e Do not use pneumatic drills an
appliances during before 8.454
10.30am and 5.30pm without con
CA. Consult with the CA befony
appliances at any time.

(] Do not use or permit employees
or other audio equipment.

NUISANCE:
Take all necessary precautions to {
nuisance from smoke, dust, rubbish
other causes.

NUISANCE:
e No obscene literature or langu
tolerated.

e No pets will be allowed on sif

e No fraternising with members g
museum visitors will be tolerg

B/25
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245
Museum.
Mess Room.
250
263
264
executed.
detector.
265
270 WATER:

CONSUMPTION OF FOOD:
Do not allow employees to consume f
Food may only be consumed

ASBESTOS BASED MATERIALS:

Report immediately to the CA any s
asbestos based materials discovereq
demolition/refurbishment work. Avq
such materials. Agree with the CA
safe removal or encapsulation.

FIRE PREVENTION:

Smoking will not be permitted on th
anywhere within the Museum Complexg
be strictly enforced and any persof
smoking will instructed to leave th
immediately.

FIRE AND WATER HAZARDS:

Work which will involves risks fron
water must be carried out to ensurq
personnel, the building and its cofq
the CA and the Museum Fire Officer
working days before the proposed wd
The Museum Fire Officer)
where applicable, must be attendandg

involving a fire hazard is executed.

must cease at least two hours befoi
the normal working day. The Contrd
inspect the Hot Works area, with My
staff in attendance before leaving

The Museum’s fire alarm system comy
smoke detectors. Notify the CA at
working days prior to the start of
will generate dust in the vicinity

BURNING ON SITE:
Burning on site of materials arisir
work will not be permitted.

Prevent damage from storm and surfg
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290 WASTE :

e Remove rubbish, debris, surply
spoil at the end of each worki
keep the site and Works clean
rubbish and debris accumulateg
cause a fire hazard the works
stopped until the hazard is r¢g
Contractor will bear all the d
from this delay.

e Remove all rubbish, dirt and 1
voids and cavities in the cong
before closing in.

e FEnsure that non-hazardous mateg
disposed of at a tip approved
Regulation Authority.

e Remove all surplus hazardous n
their containers regularly foxy
site in a safe and competent n
approved by a Waste Regulation
in accordance with relevant r¢g

e Retain waste transfer document

300 ELECTROMAGNETIC INTERFERENCE:
Take all necessary precautions to 4
electromagnetic disturbance of apps
the site.

315 POWDER ACTUATED FIXING SYSTEMS:

PROTECT THE FOLLOWING:

Do not use.

410

420

WORK IN ALL SECTIONS:
Adequately protect all types of woi
parts of the Works, including work
others, throughout the Contract.
is of an especially vulnerable naty
exposed to abnormal risk provide sy
protection to ensure that damage dq

EXISTING SERVICES:

e Notify all service authorities

adjacent owners of the proposs

less than one week before comn

operations.

e Before starting work check pofg

existing mains/services. Whern

are not shown on drawings obtd

details from service authoriti
owners.

e Observe service authority’s rs
for work adjacent to existing
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430

450

460

465

468

Contd.

e Adequately protect, and prevent damage to

all services.

Do not interfeye with their

operation without consent of tlhe service

authorities or other owners.

e TIf any damage to services resylts from the
execution of the Works, notify CA and

appropriate service authority

without delay.

Make arrangements for the work to be made
good without delay to the satilsfaction of
the service authority or othey owner as

appropriate. Any measure taks
deal with an emergency will ng
extent of the Contractor’s 1lid
e Replace any marker tapes or pr
covers disturbed during site (¢
the service authority’s recomn

ROADS AND FOOTPATHS:
Adequately maintain roads and footg
and adjacent to the site and keep
and debris.

EXISTING FEATURES:
Prevent damage to existing building
gates, wall, roads, paved areas ang
features, which are to remain in pq
the execution of the Works.

EXISTING WORK:
Prevent damage to existing property
alteration and make good to match g
defects so caused. Remove existing
minimum necessary and with care to
amount of making good to a minimum

BUILDING INTERIORS:

Protect building interiors exposed
during the course of alteration wof
temporary enclosures of sufficient
execution of the work and which wil
weather tight in severe weather.

DAMAGE TO THE EXISTING FABRIC:
Damage to the existing building cay
failure to provide adequate and prd

n by the CA to
t affect the
bility.
otective
perations to
endations.

aths within
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470

475

481

490

495

EXISTING FURNITURE, FITTINGS AND E(
Prevent damage to any furniture, fi
equipment left in the existing proqy
necessary to enable the Works to bg
cover and protect as necessary and
original positions. The removal/rq
artefacts and displays, to enable |
executed, will be arranged by the H
the Works commence. Notify the CA
working days prior to the proposed
of the Works of those artefacts/dig
are to be removed.

ESPECIALLY VALUABLE/VULNERABLE ITEN
Ensure the provision and maintenan
protective measures to prevent damd
specifically instructed by the CA.

ADJOINING PROPERTY:
Prevent trespass of workpeople. T4
reasonable precautions to prevent (g
adjoining property. Obtain permisg
necessary from the owners if requip
scaffolding on or otherwise use ad]
property, and pay all charges. Rern

good on completion or when directed.

UIPMENT:
ttings or
erty. DMove as
executed,
replace in
instatement of
lorks to be
mployer before
at least five
commencement
plays which

1(S) :
e of special
ge to items as

ke all

amage to

ion as

ing to erect
oining

ove and make
Bear the

cost of repairing any damage arising from

execution of the Works.

EXISTING STRUCTURES:

e Provide and maintain during th
the Works all incidental shoril
needling and other supports as
necessary to preserve the stab
existing structures on the sit
adjoining, that may be endangs
affected by the Works.

e Support existing structure as
during cutting of new openings
replacement of structural parg

(] Do not remove supports until n
strong enough to support the g
structure. Prevent overstress
completed work when removing ¢

STORING MATERIALS/TOOLS:
Do not leave tools/materials unattg
the course of the Works. All toolsg
marked with the Contractor’s name.
adequate lockable storage facilitisg
tools/materials. Ensure tools/matg
properly stored whilst the Works af
and overnight/weekends.
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A35 - SPECIFIC LIMITATIONS ON METHOD/SEQUENCE/TIMING

110

105

130

175

SCOPE:

The limitations described in this gection are
supplementary to limitations described or
implicit in information given in other sections

or on the drawings.

EXECUTION OF THE WORKS:

e Permits to Work must be obtained from the CA

before commencing any Works.

e TWorking areas will be agreed wWith the CA
before commencement of the Works.

e Space for storage of materialg and plant
will be restricted to the defilned working

areas agreed with the CA.

e Space for accommodation will He confined to
the defined working areas agrged with the

CA.
(] Do

not disconnect or interferle with any

existing services without notilfying the CA

and giving three working days

METHOD/SEQUENCE OF WORK:

To be defined on site and agreed wi

The Contractor is required to liais
the CA with regard to the interfaceq

operational areas and the working 4

The site is to be restricted to th¢g
absolutely necessary to execute thg

SECURITY:
All the Contractor’s operatives mug
Employer’s Museum Security Requiren
verbal and written, and observe all
given by authorised Museum personng

The Contractor must notify the desi
at the Museum, giving at least 24 |
writing, of all operatives to be en
Works, the nature/location of the |
anticipated duration of their time
operatives must report to the Duty

Officer when arriving at the Museun.

will be provided which must be disg
operative on his/her person in a p1
position at all times. When workiry
occupied area the operative(s) shal
Local Security Officer of his/her f
exact location of the Works. When
site, either at the end of each day
completion of the Works, the day p4
returned.
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(Contd.)

190

195

198

210

Contd.

Failure to comply with these securi

requirements will result in the Contractor’s

operatives being denied access or {1
leave the premises. Any costs arig
failure will be at the Contractor’q
will not be grounds for an extensig
period for executing the Works.

WORKING HOURS:
Horniman Museum:

OPENING TIMES TO THE PUBLIC:
Horniman Museum:

e Monday - Sunday 10.00am

VISITORS:
The Museum and Park are open to thg
includes children, and the Contract
that adequate measures are taken tqg
visitors. Provide suitable enclosy
access to the Works area(s). The (
attention is drawn to the following
hazards: -
a) The vehicular approach to th
a pedestrian path from Horni
Drive with extreme caution a
of bSmph and be aware of play
b) Transporting bulky/heavy pla
materials to the Works locat
need to be executed whilst t
not open to the public.

COMPLETION IN SECTIONS OR PARTS:

e Where the Employer is to take
any Section or part of the Woy
Section or part, after its con
depend for its adequate functi
located elsewhere on the site,
other work in time to permit s
to take place.

e During execution of the remainder of the
Works ensure that completed Sqctions or
parts of the Works have continuous and
adequate provision of serviceg, fire
precautions, means of escape gnd safe

access.
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A36 — FACILITIES/TEMPORARY WORK/SERVICES

110

120

265

268

285

LOCATIONS:

Inform CA of the intended siting of all temporary

works and services.

TEMPORARY WORKS AND SERVICES:

Maintain, alter, adapt and move temporary works

and services as necessary. Remove

required and make good.

SANITARY ACCOMMODATION:

The Contractor will be allowed the
designated Museum staff toilet. TH
must provide soap/towels for the ud
operatives. Ensure the accommodatid
clean condition after use. The ac
must not be used for washing/cleani
paintbrushes, tools and other uteng
the execution of the Works.

SITE ACCOMMODATION:
Where the Works require, and subjeq
agreement with the CA, provide temq
buildings for offices, mess rooms,

accommodation and stores for use of

operatives. The Contractor will Dbq
for arranging delivery/collection,
erection/dismantling and moving to
of the Works.

SCAFFOLDING:

Ensure that stepladders, trestles,

other plant brought onto the site f{

any time be accessible to any unauf

person. Comply with the following

a) No fixed external scaffoldin
without the express permissi
When used a certificate of a
be issued with regular inspe
accordance with good practic
necessary licences shall be
all fees paid by the Contrac
b) All ladders in permanent use

or forming part of the scaff
to the main structure must b
padlocked and chained agains
single ladder, or where appr
bottom section of a multiple
to scaffolding shall, at the
day’s work, be returned to a
or removed from site.
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Contd.

c) The use of external ladder s
forbidden. Ladders, steps or
temporary use shall, at the
day’s work, be returned to a
or removed from site.

330 TEMPORARY HOARDING(S) :

The requirements will be considereq
instructions issued by the CA, to f{
for each Order.

340 TEMPORARY SCREEN (S) :

The requirements will be considered
instructions issued by the CA, to f{
for each Order.

370 NAME BOARDS/ADVERTISEMENTS:
Contractor’s subcontractors’ name
advertisements will not be permittsg

420 LIGHTING AND POWER:

Electricity supply from the Employsd
be used for the Works as follows:

e Ascertain the suitability and
the supply for the Works.

e TIf the existing supply is not
notify the CA at least three w
before the Works are due to cg
arrangements for alternative s
as agreed with the CA.

e Ensure adequate levels of ligh
available to execute and insps

e The Employer will not be held
for the effects of any failureg
restriction in supply.

e The electricity will be provid
charge by the Employer.

e Give CA seven working days wri
the intention to interrupt ths
electrical installation in ths
Execution of the Works. Obtaij
approval from the CA before in
supply.
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e Give CA seven working days wriltten notice of
the intention to interrupt thg permanent
electrical installation in theg course of the

Obtain written

approval from the CA before interrupting the

Execution of the Works.

supply.
430 WATER:
Water from the Employer’s mains may|be used for thqg
Works (avoidable waste excepted) ag follows:
Ascertain the suitability and locatjfion of the
supply for the Works.
441 TELEPHONES
Provide the person in charge with 4 mobile phone.
A37 - OPERATION/MAINTENANCE OF THE FINISHED BUILDING
105 HEALTH AND SAFETY FILE:
Comply with the requirements stipulated by the
CDM Principal Designer in respect ¢f producing
the Health and Safety File.
220 TRAINING OF EMPLOYER’S STAFF:
Before Completion explain and demonstrate to the
Employer’s maintenance staff the purpose,
function and operation of the instgllations
included in each Order.
230 SPARE PARTS:

If appropriate submit to the CA a {
spare parts that the Contractor re
be obtained and kept in stock by t}
maintenance of the services install
against each item the manufacturer
price, including packaging and delj
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