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SC2 (Edn 12/22) 

 

Standardised Contracting Terms 1 to 44. 

General Conditions  

1.      General 

a.      The defined terms in the Contract shall be as set out in Schedule 1. 

b.      The Contractor shall comply with all applicable Legislation, whether specifically referenced in this 
Contract or not. 

c.      The Contractor warrants and represents, that: 

(1)      they have the full capacity and authority to enter into, and to exercise their rights and perform 
their obligations under, the Contract; 

(2)      from the Effective Date of Contract and for so long as the Contract remains in force it shall give 
the Authority Notice of any litigation, arbitration (unless expressly prohibited from doing so in 
accordance with the terms of the arbitration), administrative or adjudication or mediation proceedings 
before any court, tribunal, arbitrator, administrator or adjudicator or mediator or relevant authority 
against themselves or a Subcontractor which would adversely affect the Contractor's ability to perform 
their obligations under the Contract; 

(3)      as at the Effective Date of Contract no proceedings or other steps have been taken and not 
discharged (nor, to the best of the knowledge of the Contractor, threatened) for the winding-up of the 
company or dissolution or for the appointment of a receiver, administrative receiver, administrator, 
liquidator, trustee or similar officer in relation to any of its assets or revenues; 

(4)      for so long as the Contract remains in force they shall give the Authority Notice of any 
proceedings or other steps that have been taken but not discharged (nor to the best of the knowledge 
of the Contractor, threatened) for the winding-up of the company or dissolution or for the appointment 
of a receiver, administrator, liquidator, trustee or similar officer in relation to any of its assets or 
revenues. 

d.      Unless the context otherwise requires: 

(1)      The singular includes the plural and vice versa, and the masculine includes the feminine and 
vice versa. 

(2)      The words “include”, “includes”, “including” and “included” are to be construed as if they were 
immediately followed by the words “without limitation”, except where explicitly stated otherwise.  

(3)      The expression “person” means any individual, firm, body corporate, unincorporated association 
or partnership, government, state or agency of a state or joint venture. 

(4)      References to any statute, enactment, order, regulation, or other similar instrument shall be 
construed as a reference to the statute, enactment, order, regulation, or instrument as amended, 
supplemented, replaced or consolidated by any subsequent statute, enactment, order, regulation, or 
instrument. 

(5)      The heading to any Contract provision shall not affect the interpretation of that provision. 

(6)      Any decision, act or thing which the Authority is required or authorised to take or do under the 
Contract may be taken or done only by the person (or its nominated deputy) authorised in Schedule 
3 (Contract Data Sheet) to take or do that decision, act, or thing on behalf of the Authority. 

(7)      Unless excluded within the Conditions of the Contract or required by law, references to 
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submission of documents in writing shall include electronic submission. 

 

2.Duration of Contract 

This Contract comes into effect on the Effective Date of Contract and will expire automatically on the date 
identified in Schedule 3 (Contract Data Sheet) unless it is otherwise terminated in accordance with the 
provisions of the Contract, or otherwise lawfully terminated. 

 

3.Entire Agreement         

This Contract constitutes the entire agreement between the Parties relating to the subject matter of the 
Contract.  The Contract supersedes, and neither Party has relied upon, any prior negotiations, 
representations and undertakings, whether written or oral, except that this Condition shall not exclude 
liability in respect of any fraudulent misrepresentation. 

 

4.Governing Law   

a.      Subject to clause 4.d, the Contract shall be considered as a contract made in England and subject 
to English Law.   

b.      Subject to clause 4.d and Condition 40 (Dispute Resolution) and without prejudice to the dispute 
resolution process set out therein, each Party submits and agrees to the exclusive jurisdiction of the Courts 
of England to resolve, and the laws of England to govern, any actions proceedings, controversy or claim 
of whatever nature arising out of or relating to the Contract or breach thereof.  

c.      Subject to clause 4.d any dispute arising out of or in connection with the Contract shall be determined 
within the English jurisdiction and to the exclusion of all other jurisdictions save that other jurisdictions may 
apply solely for the purpose of giving effect to this Condition 4 and for the enforcement of any judgment, 
order or award given under English jurisdiction.  

d.      If the Parties pursuant to the Contract agree that Scots Law should apply then the following 
amendments shall apply to the Contract:  

(1)      Clause 4.a, 4.b and 4.c shall be amended to read: 

“a.      The Contract shall be considered as a contract made in Scotland and subject to Scots Law.  

b.      Subject to Condition 40 (Dispute Resolution) and without prejudice to the dispute resolution 
process set out therein, each Party submits and agrees to the exclusive jurisdiction of the Courts of 
Scotland to resolve, and the laws of Scotland to govern, any actions, proceedings, controversy or 
claim of whatever nature arising out of or relating to the Contract or breach thereof.  

c.      Any dispute arising out of or in connection with the Contract shall be determined within the 
Scottish jurisdiction and to the exclusion of all other jurisdictions save that other jurisdictions may 
apply solely for the purpose of giving effect to this Condition 4 and for the enforcement of any 
judgment, order or award given under Scottish jurisdiction.” 

(2)      Clause 40.b shall be amended to read: 

“In the event that the dispute or claim is not resolved pursuant to clause 40.a the dispute shall be 
referred to arbitration.  Unless otherwise agreed in writing by the Parties, the arbitration and this clause 
40.b shall be governed by the Arbitration (Scotland) Act 2010.  The seat of the arbitration shall be 
Scotland.  For the avoidance of doubt, for the purpose of arbitration the tribunal shall have the power 
to make provisional awards pursuant to Rule 53 of the Scottish Arbitration Rules, as set out in 
Schedule 1 to the Arbitration (Scotland) Act 2010.” 

e.      Each Party warrants to each other that entry into the Contract does not, and the performance of the 
Contract will not, in any way violate or conflict with any provision of law, statute, rule, regulation, judgement, 
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writ, injunction, decree or order applicable to it.  Each Party also warrants that the Contract does not conflict 
with or result in a breach or termination of any provision of, or constitute a default under, any mortgage, 
contract or other liability, charge or encumbrance upon any of its properties or other assets. 

f.      Each Party agrees with each other Party that the provisions of this Condition 4 shall survive any 
termination of the Contract for any reason whatsoever and shall remain fully enforceable as between the 
Parties notwithstanding such a termination. 

g.      Where the Contractor’s place of business is not in England or Wales (or Scotland where the Parties 
agree pursuant to the Contract that Scots Law should apply), the Contractor irrevocably appoints the 
solicitors or other persons in England and Wales (or Scotland where the Parties agree pursuant to the 
Contract that Scots Law should apply) detailed in Schedule 3 (Contract Data Sheet) as their agents to 
accept on their behalf service of all process and other documents of whatever description to be served on 
the Contractor in connection with any litigation or arbitration within the English jurisdiction (or Scottish 
jurisdiction where the Parties agree pursuant to the Contract that Scots Law should apply) arising out of 
or relating to the Contract or any issue connected therewith. 

 

5.Precedence 

a.      If there is any inconsistency between the different provisions of the Contract the inconsistency shall 
be resolved according to the following descending order of precedence: 

(1)      Conditions 1 - 44 (and 45 - 48, if included in the Contract) of the Conditions of the Contract 
shall be given equal precedence with Schedule 1 (Definitions of Contract) and Schedule 3 (Contract 
Data Sheet); 

(2)      Schedule 2 (Schedule of Requirements) and Schedule 8 (Acceptance Procedure); 

(3)      the remaining Schedules; and 

(4)      any other documents expressly referred to in the Contract. 

b.      If either Party becomes aware of any inconsistency within or between the documents referred to in 
clause 5.a such Party shall notify the other Party forthwith and the Parties will seek to resolve that 
inconsistency on the basis of the order of precedence set out in clause 5.a. Where the Parties fail to reach 
agreement, and if either Party considers the inconsistency to be material to its rights and obligations under 
the Contract, then the matter will be referred to the dispute resolution procedure in accordance with 
Condition 40 (Dispute Resolution). 

 

6.Formal Amendments to the Contract 

a.      Except as provided in Condition 31 and subject to clause 6.c, the Contract may only be amended by 
the written agreement of the Parties (or their duly authorised representatives acting on their behalf). Such 
written agreement shall consist of: 

(1)      the Authority Notice of Change under Schedule 4 (Contract Change Control Procedure) (where 
used) and; 

(2)      the Contractor's unqualified acceptance of the contractual amendments as evidenced by the 
DEFFORM 10B duly signed by the Contractor. 

b.      Where required by the Authority in connection with any such amendment, the Contractor shall (as 
so required) confirm that any existing Parent Company Guarantee is sufficiently comprehensive so as to 
cover and support all of the Contractor's liabilities and obligations under and in connection with the 
Contract (as amended by such amendment) or provide a revised Parent Company Guarantee with such 
DEFFORM 10B to achieve the same purposes.   

c.      Where the Authority wishes to amend the Contract to incorporate any work that is unpriced at the 
time of amendment: 
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(1)      if the Contract is not a Qualifying Defence Contract, the Authority shall have the right to settle 
with the Contractor a price for such work under the terms of DEFCON 643 (SC2) or DEFCON 127. 
Where DEFCON 643 (SC2) is used, the Contractor shall make all appropriate arrangements with all 
its Subcontractors affected by the Change or Changes in accordance with clause 5 of DEFCON 643 
(SC2); or 

(2)      if the Contract is a Qualifying Defence Contract, the Contract Price shall be redetermined on 
amendment in accordance with the Defence Reform Act 2014 and Single Source Contract 
Regulations 2014 (each as amended from time to time).    

Changes to the Specification 

d.      The Specification forms part of the Contract and all Contract Deliverables to be supplied by the 
Contractor under the Contract shall conform in all respects with the Specification. 

e.      The Contractor shall use a configuration control system to control all changes to the Specification. 
The configuration control system shall be compatible with ISO 9001 (latest published version) or as 
specified in the Contract.  

 

7.Authority Representatives 

a.      Any reference to the Authority in respect of: 

(1)      the giving of consent; 

(2)      the delivering of any Notices; or 

(3)      the doing of any other thing that may reasonably be undertaken by an individual acting on 
behalf of the Authority,  

shall be deemed to be references to the Authority's Representatives in accordance with this Condition 7.  

b.      The Authority’s Representatives detailed in Schedule 3 (Contract Data Sheet) (or their nominated 
deputy) shall have full authority to act on behalf of the Authority for all purposes of the Contract.  Unless 
notified in writing before such act or instruction, the Contractor shall be entitled to treat any act of the 
Authority’s Representatives which is authorised by the Contract as being expressly authorised by the 
Authority and the Contractor shall not be required to determine whether authority has in fact been given. 

c.      In the event of any change to the identity of the Authority’s Representatives, the Authority shall 
provide written confirmation to the Contractor, and shall update Schedule 3 (Contract Data Sheet) in 
accordance with Condition 6 (Formal Amendments to the Contract). 

 

8.Severability 

a.      If any provision of the Contract is held to be invalid, illegal or unenforceable to any extent then: 

(1)      such provision shall (to the extent that it is invalid, illegal or unenforceable) be given no effect 
and shall be deemed not to be included in the Contract but without invalidating any of the remaining 
provisions of the Contract; and 

(2)      the Parties shall use all reasonable endeavours to replace the invalid, illegal or unenforceable 
provision by a valid, legal and enforceable substitute provision the effect of which is as close as 
possible to the intended effect of the invalid, illegal or unenforceable provision. 

 

9.Waiver 

a.      No act or omission of either Party shall by itself amount to a waiver of any right or remedy unless 
expressly stated by that Party in writing.  In particular, no reasonable delay in exercising any right or 
remedy shall by itself constitute a waiver of that right or remedy. 
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b.      No waiver in respect of any right or remedy shall operate as a waiver in respect of any other right or 
remedy. 

 

10.Assignment of Contract 

Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior written consent 
of the other Party. 

 

11.Third Party Rights 

Notwithstanding anything to the contrary elsewhere in the Contract, no right is granted to any person who 
is not a Party to the Contract to enforce any term of the Contract in its own right and the Parties to the 
Contract declare that they have no intention to grant any such right. 

 

12.Transparency 

a.              Notwithstanding any other term of this Contract, including Condition 13 (Disclosure of 
Information), the Contractor understands that the Authority may publish the Transparency Information and 
Publishable Performance Information to the general public.  

b.              Subject to clause 12.c the Authority shall publish and maintain an up-to-date version of the 
Transparency Information and Publishable Performance Information in a format readily accessible and 
reusable by the general public under an open licence where applicable. 

c.              If, in the Authority's reasonable opinion, publication of any element of the Transparency 
Information and Publishable Performance Information would be contrary to the public interest, the Authority 
shall be entitled to exclude such Information from publication. The Authority acknowledges that it would 
expect the public interest by default to be best served by publication of the Transparency Information and 
Publishable Performance Information in its entirety. Accordingly, the Authority acknowledges that it shall 
only exclude Transparency Information and Publishable Performance Information from publication in 
exceptional circumstances and agrees that where it decides to exclude Information from publication on 
that basis, it will provide a clear statement to the general public explaining the categories of information 
that have been excluded from publication and reasons for withholding that information. 

d.              The Contractor shall assist and co-operate with the Authority as reasonably required to enable 
the Authority to publish the Transparency Information and Publishable Performance Information, in 
accordance with the principles set out above, including through compliance with the requirements relating 
to the preparation of Publishable Performance Information set out in clause 12.e to 12.i.  Where the 
Authority publishes Transparency Information, it shall: 

(1)        before publishing, redact any Information that would be exempt from disclosure if it was 
the subject of a request for information under the Freedom of Information Act 2000 (FOIA) or the 
Environmental Information Regulations 2004 (EIR),  for the avoidance of doubt, including Sensitive 
information; 

(2)        taking account the Sensitive Information set out in Schedule 5, consult with the Contractor 
where the Authority intends to publish Information which has been identified as Sensitive 
Information. For the avoidance of doubt the Authority, acting reasonably, shall have absolute 
discretion to decide what information shall be published or be exempt from disclosure in 
accordance with the FOIA and/or the EIR; and 

(3)        present information in a format that assists the general public in understanding the 
relevance and completeness of the information being published to ensure the public obtain a fair 
view on how this Contract is being performed. 

Publishable Performance Information 
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e.        Within three (3) months of the effective date of Contract the Contractor shall provide to the Authority 
for its approval (such approval shall not be unreasonably withheld or delayed) a draft Publishable 
Performance Information KPI Data Report consistent with the content requirements of Schedule 9. 

f.        If the Authority rejects any draft Publishable Performance Information the Contractor shall submit a 
revised version of the relevant KPI Data Report for further approval by the Authority with five (5) business 
days of receipt of any notice or rejection, taking account of any recommendations for revision and 
improvement to the report provided by the Authority. This process shall be repeated until the parties have 
an agreed version of the Publishable Performance Information. 

g.        The Contractor shall provide an accurate and up-to-date version of the KPI Data Report to the 
Authority for each quarter at the frequency referred to in the agreed Schedule 9. 

h.        Any dispute in connection with the preparation and/or approval of Publishable Performance 
Information, other than under clause 12.f, shall be resolved in accordance with the dispute resolution 
procedure provided for in this Contract. 

i.        The requirements of this Condition are in addition to any other reporting requirements in this 
Contract.     

13.Disclosure of Information 

a.      Subject to clauses 13.d to 13.i and Condition 12 each Party: 

(1)      shall treat in confidence all Information it receives from the other; 

(2)      shall not disclose any of that Information to any third party without the prior written consent of 
the other Party, which consent shall not unreasonably be withheld, except that the Contractor may 
disclose Information in confidence, without prior consent, to such persons and to such extent as may 
be necessary for the performance of the Contract; 

(3)      shall not use any of that Information otherwise than for the purpose of the Contract; and  

(4)      shall not copy any of that Information except to the extent necessary for the purpose of 
exercising its rights of use and disclosure under the Contract. 

b.      The Contractor shall take all reasonable precautions necessary to ensure that all Information 
disclosed to the Contractor by or on behalf of the Authority under or in connection with the Contract: 

(1)      is disclosed to their employees and Subcontractors, only to the extent necessary for the 
performance of the Contract; and 

(2)      is treated in confidence by them and not disclosed except with the prior written consent of the 
Authority or used otherwise than for the purpose of performing work or having work performed for the 
Authority under the Contract or any subcontract. 

c.      The Contractor shall ensure that their employees are aware of the Contractor’s arrangements for 
discharging the obligations at clauses 13.a and 13.b before receiving Information and shall take such steps 
as may be reasonably practical to enforce such arrangements. 

d.      A Party shall not be in breach of Clauses 13.a,  13.b, 13.f, 13.g and 13.h to the extent that either 
Party: 

 

(1)      exercises rights of use or disclosure granted otherwise than in consequence of, or under, the 
Contract; 

(2)      has the right to use or disclose the Information in accordance with other Conditions of the 
Contract; or  

(3)      can show: 

(a)      that the Information was or has become published or publicly available for use otherwise 
than in breach of any provision of the Contract or any other agreement between the Parties; 
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(b)      that the Information was already known to it (without restrictions on disclosure or use) 
prior to receiving the Information under or in connection with the Contract; 

(c)      that the Information was received without restriction on further disclosure from a third 
party which lawfully acquired the Information without any restriction on disclosure; or 

(d)      from its records that the same Information was derived independently of that received 
under or in connection with the Contract; 

provided that the relationship to any other Information is not revealed. 

e.      Neither Party shall be in breach of this Condition where it can show that any disclosure of Information 
was made solely and to the extent necessary to comply with a statutory, judicial or parliamentary obligation.  
Where such a disclosure is made, the Party making the disclosure shall ensure that the recipient of the 
Information is made aware of and asked to respect its confidentiality.  Such disclosure shall in no way 
diminish the obligations of the Parties under this Condition. 

f.      The Authority may disclose the Information:  

(1)      to any Central Government Body for any proper purpose of the Authority or of the relevant 
Central Government Body, which shall include: disclosure to the Cabinet Office and/or HM Treasury 
for the purpose of ensuring effective cross-Government procurement processes, including value for 
money and related purposes.  Where such a disclosure is made the Authority shall ensure that the 
recipient is made aware of its confidentiality;  

(2)      to Parliament and Parliamentary Committees or if required by any Parliamentary reporting 
requirement;  

(3)      to the extent that the Authority (acting reasonably) deems disclosure necessary or appropriate 
in the course of carrying out its public functions;  

(4)      subject to clause 13.g below, on a confidential basis to a professional adviser, consultant or 
other person engaged by any of the entities defined in Schedule 1 (including benchmarking 
organisations) for any purpose relating to or connected with the Contract; 

(5)      subject to clause 13.g below, on a confidential basis for the purpose of the exercise of its rights 
under the Contract; or 

(6)      on a confidential basis to a proposed body in connection with any assignment, novation or 
disposal of any of its rights, obligations or liabilities under the Contract;  

and for the purposes of the foregoing, references to disclosure on a confidential basis shall mean 
disclosure subject to a confidentiality agreement or arrangement containing terms no less stringent than 
those placed on the Authority under this Condition.  

g.      Where the Authority intends to disclose Information to a commercial entity which is not a Central 
Government Body in accordance with clauses 13.f.(4) or 13.f.(5) above, the Authority will endeavour to 
provide the Contractor with 3 Business Days' notice in advance of such disclosure.  In relation to a 
disclosure of Information made under clause 13.f.(3) above, if reasonably requested by the Contractor 
within 2 Business Days of such notice being given, where the Authority has not already done so, it will 
endeavour to procure from the intended recipient of the Information an agreement containing 
confidentiality terms the same as, or substantially similar to, those placed on the Authority under this 
Condition. 

h.      Before sharing any Information in accordance with clause 13.f, the Authority may redact the 
Information.  Any decision to redact Information made by the Authority shall be final. 

i.      The Authority shall not be in breach of the Contract where disclosure of Information is made solely 
and to the extent necessary to comply with the Freedom of Information Act 2000 (the “Act”) or the 
Environmental Information Regulations 2004 (the “Regulations”). scThe Contractor acknowledges and 
accepts that their representations on disclosure during consultation may not be determinative and that the 
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decision whether to disclose Information in order to comply with the Act or the Regulations is a matter in 
which the Authority shall exercise its own discretion, subject always to the provisions of the Act or the 
Regulations.  

j.      Nothing in this Condition shall affect the Parties' obligations of confidentiality where Information is 
disclosed orally in confidence. 

 

14.Publicity and Communications with the Media 

The Contractor shall not and shall ensure that any employee or Subcontractor shall not communicate with 
representatives of the press, television, radio or other media on any matter concerning the Contract unless 
the Authority has given its prior written consent. 

 

15.Change of Control of Contractor 

a.      The Contractor shall notify the Representative of the Authority at the address given in clause 15.b, 
as soon as practicable, in writing of any intended, planned or actual change in control of the Contractor, 
including any Subcontractors. The Contractor shall not be required to submit any notice which is unlawful 
or is in breach of either any pre-existing non-disclosure agreement or any regulations governing the 
conduct of the Contractor in the UK or other jurisdictions where the Contractor may be subject to legal 
sanction arising from issuing such a notice.  

b.      Each notice of change of control shall be taken to apply to all contracts with the Authority. Notices 
shall be submitted to:  

Mergers & Acquisitions Section  

Strategic Supplier Management Team  

Spruce 3b # 1301  

MOD Abbey Wood,  

Bristol, BS34 8JH 

and emailed to: DefComrclSSM-MergersandAcq@mod.gov.uk 

c.      The Representative of the Authority shall consider the notice of change of control and advise the 
Contractor in writing of any concerns the Authority may have. Such concerns may include but are not 
limited to potential threats to national security, the ability of the Authority to comply with its statutory 
obligations or matters covered by the declarations made by the Contractor prior to contract award. 

d.      The Authority may terminate the Contract by giving written notice to the Contractor within six months 
of the Authority being notified in accordance with clause 15.a. The Authority shall act reasonably in 
exercising its right of termination under this Condition. 

e.      If the Authority exercises its right to terminate in accordance with clause 15.d the Contractor shall be 
entitled to request the Authority to consider making a payment representing any commitments, liabilities 
or expenditure incurred by the Contractor in connection with the Contract up to the point of termination. 
Such commitments, liabilities or expenditure shall be reasonably and properly chargeable by the 
Contractor, and shall otherwise represent an unavoidable loss by the Contractor by reason of the 
termination of the Contract. Any payment under this clause 15.e must be fully supported by documentary 
evidence. The decision whether to make such a payment shall be at the Authority’s sole discretion. 

f.      Notification by the Contractor of any intended, planned or actual change of control shall not prejudice 
the existing rights of the Authority or the Contractor under the Contract nor create or imply any rights of 
either the Contractor or the Authority additional to the Authority’s rights set out in this Condition. 

 

16.Environmental Requirements 

mailto:DefComrclSSM-MergersandAcq@mod.gov.uk
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The Contractor shall in all their operations to perform the Contract, adopt a sound proactive environmental 
approach that identifies, considers, and where possible, mitigates the environmental impacts of their 
supply chain.  The Contractor shall provide evidence of so doing to the Authority on demand. 

 

17.Contractor’s Records 

a.      The Contractor and their Subcontractors shall maintain all records specified in and connected with 
the Contract (expressly or otherwise) and make them available to the Authority when requested on 
reasonable notice.  

b.      The Contractor and their Subcontractors shall also permit access to relevant records that relate to 
the contractual obligations to supply goods or services under the Contract, held by or controlled by them 
and reasonably required by the Comptroller and Auditor General, their staff and any appointed 
representative of the National Audit Office, and provide such explanations and information as reasonably 
necessary for the following purposes: 

(1)      to enable the National Audit Office to carry out the Authority’s statutory audits and to examine 
and/or certify the Authority’s annual and interim report and accounts; and 

(2)      to enable the National Audit Office to carry out an examination pursuant to Part II of the National 
Audit Act 1983 of the economy, efficiency and effectiveness with which the Authority has used its 
resources. 

c.      With regard to the records made available to the Authority under clause 17.a of this Condition, and 
subject to the provisions of Condition 13 (Disclosure of Information), the Contractor shall permit records to 
be examined and if necessary copied, by the Authority, or Representative of the Authority, as the Authority 
may require. 

d.      Unless the Contract specifies otherwise the records referred to in this Condition shall be retained for 
a period of at least 6 years from: 

(1)      the end of the Contract term; 

(2)      the termination of the Contract; or  

(3)      the final payment, 

whichever occurs latest. 

18.Notices 

a.      A Notice served under the Contract shall be: 

(1)      in writing in the English language; 

(2)      authenticated by signature or such other method as may be agreed between the Parties; 

(3)      sent for the attention of the other Party’s Representative, and to the address set out in Schedule 
3 (Contract Data Sheet); 

(4)      marked with the number of the Contract; and 

(5)      delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in Schedule 3 
(Contract Data Sheet), by electronic mail. 

b.      Notices shall be deemed to have been received: 

(1)      if delivered by hand, on the day of delivery if it is the recipient’s Business Day and otherwise 
on the first Business Day of the recipient immediately following the day of delivery; 

(2)      if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in the case of 
airmail) after the day of posting; 

(3)      if sent by facsimile or electronic means:  

(a)      if transmitted between 09:00 and 17:00 hours on a Business Day (recipient’s time) on 
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completion of receipt by the sender of verification of the transmission from the receiving 
instrument; or 

(b)      if transmitted at any other time, at 09:00 on the first Business Day (recipient’s time) 
following the completion of receipt by the sender of verification of transmission from the receiving 
instrument. 

 

19.Progress Monitoring, Meetings and Reports 

a.      The Contractor shall attend progress meetings at the frequency or times (if any) specified in Schedule 
3 (Contract Data Sheet) and shall ensure that their Contractor’s representatives are suitably qualified to 
attend such meetings. 

b.      The Contractor shall submit progress reports to the Authority’s Representatives at the times and in 
the format (if any) specified in Schedule 3 (Contract Data Sheet). The reports shall detail as a minimum: 

(1)      performance/Delivery of the Contractor Deliverables; 

(2)      risks and opportunities; 

(3)      any other information specified in Schedule 3 (Contract Data Sheet); and 

(4)      any other information reasonably requested by the Authority. 

 

Supply of Contractor Deliverables  

20.Supply of Contractor Deliverables and Quality Assurance 

a.      The Contractor shall provide the Contractor Deliverables to the Authority, in accordance with the 
Schedule of Requirements and the Specification, and shall allocate sufficient resource to the provision of 
the Contractor Deliverables to enable it to comply with this obligation. 

b.      The Contractor shall: 

(1)      comply with any applicable quality assurance requirements specified in Schedule 3 (Contract 
Data Sheet) in providing the Contractor Deliverables; and 

(2)      discharge their obligations under the Contract with all due skill, care, diligence and operating 
practice by appropriately experienced, qualified and trained personnel. 

c.      The provisions of clause 20.b. shall survive any performance, acceptance or payment pursuant to 
the Contract and shall extend to any remedial services provided by the Contractor. 

d.      The Contractor shall: 

(1)      observe, and ensure that the Contractor’s Team observe, all health and safety rules and 
regulations and any other security requirements that apply at any of the Authority’s premises; 

 

(3)      before the date on which the Contractor Deliverables are to start, obtain, and at all times 
maintain, all necessary licences and consents in relation to the Contractor Deliverables. 

 

21.Marking of Contractor Deliverables 

a.      Each Contractor Deliverable shall be marked in accordance with the requirements specified in 
Schedule 3 (Contract Data Sheet), if no such requirement is specified, the Contractor shall mark each 
Contractor Deliverable clearly and indelibly in accordance with the requirements of the relevant DEF-STAN 
05-132 as specified in the contract or specification. In the absence of such requirements, the Contractor 
Deliverables shall be marked with the MOD stock reference, NATO Stock Number (NSN) or alternative 
reference number specified in Schedule 2 (Schedule of Requirements). 

b.      Any marking method used shall not have a detrimental effect on the strength, serviceability or 
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corrosion resistance of the Contractor Deliverables. 

c.      The marking shall include any serial numbers allocated to the Contractor Deliverable. 

d.      Where because of its size or nature it is not possible to mark a Contractor Deliverable with the 
required particulars, the required information should be included on the package or carton in which the 
Contractor Deliverable is packed, in accordance with Condition 22 (Packaging and Labelling (excluding 
Contractor Deliverables containing Munitions)). 

 

22.Packaging and Labelling (excluding Contractor Deliverables containing Munitions) 

a.      Packaging responsibilities are as follows: 

(1)      The Contractor shall be responsible for providing Packaging which fully complies with the 
requirements of the Contract. 

(2)      The Authority shall indicate in the Contract the standard or level of Packaging required for each 
Contractor Deliverable, including the PPQ.  If a standard or level of Packaging (including the PPQ) is 
not indicated in the Contract, the Contractor shall request such instructions from the Authority before 
proceeding further. 

(3)      The Contractor shall ensure all relevant information necessary for the effective performance of 
the Contract is made available to all Subcontractors. 

(4)      Where the Contractor or any of their Subcontractors have concerns relating to the 
appropriateness of the Packaging design and or MPL prior to manufacture or supply of the Contractor 
Deliverables they shall use DEFFORM 129B to feedback these concerns to the Contractor or 
Authority, as appropriate.    

b.      The Contractor shall supply Commercial Packaging meeting the standards and requirements of Def 
Stan 81-041 (Part 1).  In addition, the following requirements apply: 

(1)      The Contractor shall provide Packaging which: 

(a)      will ensure that each Contractor Deliverable may be transported and delivered to the 
consignee named in the Contract in an undamaged and serviceable condition; and 

(b)      is labelled to enable the contents to be identified without need to breach the package; 
and  

(c)      is compliant with statutory requirements and this Condition.  

(2)      The Packaging used by the Contractor to supply identical or similar Contractor Deliverables to 
commercial customers or to the general public (i.e. point of sale packaging) will be acceptable, 
provided that it complies with the following criteria: 

(a)      reference in the Contract to a PPQ means the quantity of a Contractor Deliverable to be 
contained in an individual package, which has been selected as being the most suitable for 
issue(s) to the ultimate user; 

(b)      Robust Contractor Deliverables, which by their nature require minimal or no packaging 
for commercial deliveries, shall be regarded as "PPQ packages" and shall be marked in 
accordance with clauses 22.i to 22.l. References to "PPQ packages" in subsequent text shall 
be taken to include Robust Contractor Deliverables; and 

(c)      for ease of handling, transportation and delivery, packages which contain identical 
Contractor Deliverables may be bulked and overpacked, in accordance with clauses 22.i to 22.k. 

c.      The Contractor shall ascertain whether the Contractor Deliverables being supplied are, or contain, 
Dangerous Goods, and shall supply the Dangerous Goods in accordance with: 

(1)      The Health and Safety At Work Act 1974 (as amended); 

(2)       The Classification Hazard Information and Packaging for Supply Regulations (CHIP4) 2009 
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(as amended); 

(3)       The REACH Regulations 2007 (as amended); and 

(4)       The Classification, Labelling and Packaging Regulations (CLP) 2009 (as amended). 

d.      The Contractor shall package the Dangerous Goods as limited quantities, excepted quantities or 
similar derogations, for UK or worldwide shipment by all modes of transport in accordance with the 
regulations relating to the Dangerous Goods and: 

(1)      The Safety Of Lives At Sea Regulations (SOLAS) 1974 (as amended); and 

(2)      The Air Navigation (Amendment) Order 2019. 

e.      As soon as possible, and in any event no later than one month before delivery is due, the Contractor 
shall provide a Safety Data Sheet in respect of each Dangerous Good in accordance with the REACH 
Regulations 2007 (as amended) and the Health and Safety At Work Act 1974 (as amended) and in 
accordance with Condition 24 (Supply of Hazardous Materials or Substances in Contractor Deliverables).  

f.      The Contractor shall comply with the requirements for the design of MLP which include clauses 22.f 
and 22.g as follows: 

(1)      Where there is a requirement to design UK or NATO MLP, the work shall be undertaken by an 
MPAS registered organisation, or one that although non-registered is able to demonstrate to the 
Authority that their quality systems and military package design expertise are of an equivalent 
standard. 

(a)      The MPAS certification (for individual designers) and registration (for organisations) 
scheme details are available from: 

DES LSOC SpSvcs--SptEng-Pkg1 

MOD Abbey Wood  

Bristol, BS34 8JH  

Tel. +44(0)30679-35353 

DESLSOC-SpSvcs-SptEng-Pkg1@mod.gov.uk 

(b)      The MPAS Documentation is also available on the DStan website. 

(2)      MLP shall be designed to comply with the relevant requirements of Def Stan 81-041, and be 
capable of meeting the appropriate test requirements of Def Stan 81-041 (Part 3).  Packaging designs 
shall be prepared on a SPIS, in accordance with Def Stan 81-041 (Part 4). 

(3)      The Contractor shall ensure a search of the SPIS index (the ‘SPIN’) is carried out to establish 
the SPIS status of each requirement (using DEFFORM 129a ‘Application for Packaging Designs or 
their Status’). 

(4)      New designs shall not be made where there is an existing usable SPIS, or one that may be 
easily modified.  

(5)      Where there is a usable SFS, it shall be used in place of a SPIS design unless otherwise stated 
by the Contract.  When an SFS is used or replaces a SPIS design, the Contractor shall upload this 
information on to SPIN in Adobe PDF. 

(6)      All SPIS, new or modified (and associated documentation), shall, on completion, be uploaded 
by the Contractor on to SPIN.  The format shall be Adobe PDF.   

(7)      Where it is necessary to use an existing SPIS design, the Contractor shall ensure the Packaging 
manufacturer is a registered organisation in accordance with clause 22.f.(1) above, or if un-registered, 
is compliant with MPAS ANNEX A Supplement (Code) M.  The Contractor shall ensure, as far as 
possible, that the SPIS is up to date. 

(8)      The documents supplied under clause 22.f.(6) shall be considered as a contract data 

mailto:DESLSOC-SpSvcs-SptEng-Pkg1@mod.gov.uk
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requirement and be subject to the terms of DEFCON 15 and DEFCON 21. 

g.      Unless otherwise stated in the Contract, one of the following procedures for the production of new 
or modified SPIS designs shall be applied: 

(1)      If the Contractor or their Subcontractor is the PDA they shall: 

(a)      On receipt of instructions received from the Authority’s representative nominated in Box 
2 Annex A to Schedule 3 (Contract Data Sheet), prepare the required package design in 
accordance with clause 22.f. 

(b)       Where the Contractor or their Subcontractor is registered, they shall, on completion of 
any design work, provide the Authority with the following documents electronically: 

i.      a list of all SPIS which have been prepared or revised against the Contract; and 

ii.      a copy of all new / revised SPIS, complete with all continuation sheets and associated 
drawings, where applicable, to be uploaded onto SPIN. 

(c)      Where the PDA is not a registered organisation, then they shall obtain approval for their 
design from a registered organisation before proceeding, then follow clause 22.g.(1)(b). 

(2)      Where the Contractor or their Subcontractor is not the PDA and is un-registered, they shall not 
produce, modify, or update SPIS designs.  They shall obtain current SPIS design(s) from the Authority 
or a registered organisation before proceeding with manufacture of Packaging.  To allow designs to 
be provided in ample time, they should apply for SPIS designs as soon as practicable. 

(3)      Where the Contractor or their Subcontractor is un-registered and has been given authority to 
produce, modify, and update SPIS designs by the Contract, they shall obtain approval for their design 
from a registered organisation using DEFFORM 129a before proceeding, then follow clause 
22.g.(1)(b). 

(4)      Where the Contractor or their Subcontractor is not a PDA but is registered, they shall follow 
clauses 22.g.(1)(a) and 22.g.(1)(b). 

h.      If special jigs, tooling etc., are required for the production of MLP, the Contractor shall obtain written 
approval from the Commercial Officer before providing them.  Any approval given will be subject to the 
terms of DEFCON 23 (SC2) or equivalent condition, as appropriate. 

i.      In addition to any marking required by international or national legislation or regulations, the following 
package labelling and marking requirements apply: 

(1)      If the Contract specifies UK or NATO MPL, labelling and marking of the packages shall be in 
accordance with Def Stan 81-041 (Part 6) and this Condition as follows: 

(a)      Labels giving the mass of the package, in kilograms, shall be placed such that they may 
be clearly seen when the items are stacked during storage. 

(b)      Each consignment package shall be marked with details as follows: 

i.      name and address of consignor; 

ii.      name and address of consignee (as stated in the Contract or order); 

iii.      destination where it differs from the consignee's address, normally either: 

(i).      delivery destination / address; or 

(ii).       transit destination, where delivery address is a point for aggregation / 
disaggregation and / or onward shipment elsewhere, e.g. railway station, where that 
mode of transport is used; 

iv.      the unique order identifiers and the CP&F Delivery Label / Form which shall be 
prepared in accordance with DEFFORM 129J. 

(i).      If aggregated packages are used, their consignment marking and identification 
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requirements are stated at clause 22.l. 

(2)      If the Contract specifies Commercial Packaging, an external surface of each PPQ package and 
each consignment package, if it contains identical PPQ packages, shall be marked, using details of 
the Contractor Deliverables as shown in the Contract schedule, to state the following: 

(a)      description of the Contractor Deliverable; 

(b)      the full thirteen digit NATO Stock Number (NSN);  

(c)      the PPQ; 

(d)      maker's part / catalogue, serial and / or batch number, as appropriate; 

(e)      the Contract and order number when applicable; 

(f)      the words “Trade Package” in bold lettering, marked in BLUE in respect of trade packages, 
and BLACK in respect of export trade packages; 

(g)      shelf life of item where applicable; 

(h)      for rubber items or items containing rubber, the quarter and year of vulcanisation or 
manufacture of the rubber product or component (marked in accordance with Def Stan 81-041); 

(i)      any statutory hazard markings and any handling markings, including the mass of any 
package which exceeds 3kg gross; and 

(j)      any additional markings specified in the Contract. 

j.      Bar code marking shall be applied to the external surface of each consignment package and to each 
PPQ package contained therein.  The default symbology shall be as specified in Def Stan 81-041 (Part 6).  
As a minimum the following information shall be marked on packages:  

(1)      the full 13-digit NSN; 

(2)      denomination of quantity (D of Q); 

(3)      actual quantity (quantity in package); 

(4)      manufacturer's serial number and / or batch number, if one has been allocated; and 

(5)      the CP&F-generated unique order identifier. 

k.      Requirements for positioning bar codes in relation to related text, as well as positioning on package 
etc., are defined in Def Stan 81-041 (Part 6).  If size of the bar code does not allow a label to be directly 
attached, then a tag may be used.  Any difficulties over size or positioning of barcode markings shall 
initially be referred to the organisation nominated in Box 3 of Annex A to Schedule 3 (Contract Data Sheet). 

l.      The requirements for the consignment of aggregated packages are as follows: 

(1)      With the exception of packages containing Dangerous Goods, over-packing for delivery to the 
consignee shown in the Contract may be used by the consignor to aggregate a number of packages 
to different Packaging levels, provided that the package contains Contractor Deliverables of only one 
NSN or class group.  Over-packing shall be in the cheapest commercial form consistent with ease of 
handling and protection of over-packed items. 

(2)      Two adjacent sides of the outer container shall be clearly marked to show the following: 

(a)      class group number; 

(b)      name and address of consignor; 

(c)      name and address of consignee (as stated on the Contract or order); 

(d)      destination if it differs from the consignee's address, normally either: 

i.      delivery destination / address; or 

ii.      transit destination, if the delivery address is a point of aggregation / disaggregation 
and / or onward shipment e.g. railway station, where that mode of transport is used;  
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(e)      where applicable, the reference number of the delivery note produced by CP&F relating 
to the contents.  The consignee's copy of each delivery note shall be placed in the case / 
container.  If the Contractor Deliverables listed in the delivery note are packed in several cases, 
the consignee's copy shall be placed in the first case and a separate list detailing the contents 
shall be prepared for each case after the first and placed in the case to which it relates.  Each 
case is to be numbered to indicate both the number of the case and the total number of cases 
concerned e.g. 1/3, 2/3, 3/3;  

(f)      the CP&F-generated shipping label; and 

(g)      any statutory hazard markings and any handling markings. 

m.      Authorisation of the Contractor to undertake Packaging design, or to use a packaging design, that 
was not part of the original requirement under the Contract, shall be considered as an alteration to the 
specification in accordance with Condition 6 (Formal Amendments to the Contract). 

n.      The Contractor shall ensure that timber and wood-containing products supplied under the Contract 
comply with the provisions of Condition 25 (Timber and Wood-Derived Products) and Annex I and Annex 
II of the International Standards for Phytosanitary Measures, "Guidelines for Regulating Wood Packaging 
Material in International Trade", Publication No 15 (ISPM 15).  

o.      All Packaging shall meet the requirements of the Packaging (Essential Requirements) Regulations 
2003 (as amended) where applicable. 

p.      In any design work the Contractor shall comply with the Producer Responsibility Obligations 
(Packaging Waste) Regulations 2007 (as amended) or equivalent legislation.  Evidence of compliance 
shall be a contractor record in accordance with Condition 17 (Contractor’s Records). 

q.      This Condition is concerned with the supply of Packaging suitable to protect and ease handling, 
transport and storage of specified items.  Where there is a failure of suitable Packaging (a design failure), 
or Packaging fails and this is attributed to the Packaging supplier, then the supplier shall be liable for the 
cost of replacing the Packaging. 

r.      Liability for other losses resulting from Packaging failure or resulting from damage to Packaging, 
(such as damage to the packaged item etc.), shall be specified elsewhere in the Contract. 

s.      General requirements for service Packaging, including details of UK and NATO MLP and Commercial 
Packaging descriptions, are contained in Def Stan 81-041 (Part 1) "Packaging of Defence Materiel".  Def 
Stans, NATO Standardisation Agreements (STANAGs), and further information are available from the 
DStan internet site at: https://www.dstan.mod.uk/ 

t.      Unless specifically stated otherwise in the invitation to tender or the Contract, reference to any 
standard including Def Stans or STANAGs in any invitation to tender or Contract document means the 
edition and all amendments extant at the date of such tender or Contract. 

u.      In the event of conflict between the Contract and Def Stan 81-041, the Contract shall take precedence.  

 

23.        Plastic Packaging Tax 

a.         The Contractor shall ensure that any PPT due in relation to this Contract is paid in accordance with 
the PPT Legislation. 

b.        The Contract Price includes any PPT that may be payable by the Contractor in relation to the 
Contract. 

c.         On reasonable notice being provided by the Authority, the Contractor shall provide and make 
available to the Authority details of any PPT they have paid that relates to the Contract. 

d.        The Contractor shall notify the Authority, in writing, in the event that there is any adjustment required 
to the Contract Price in accordance with section 70 of the Finance Act 2021 and, on reasonable notice 
being provided by the Authority, the Contractor shall provide any such information that the Authority 

https://www.dstan.mod.uk/
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requires in relation to any such adjustment.  

e.        In accordance with Condition 17 the Contractor (and their sub-contractors) shall maintain all records 
relating to PPT and make them available to the Authority when requested on reasonable notice for reasons 
related to the Contract. 

f.        Where the Contractor manufactures, purchases or imports into the UK any Plastic Packaging 
Component in relation to the Contract the Contractor shall, on reasonable notice being given, provide the 
Authority with such information and documentation that it requires to enable the Authority to carry out due 
diligence checks and satisfy itself that the Contractor has complied with the requirements of the PPT 
Legislation. This shall include, but is not limited to the Contractor providing:  

(1) confirmation of the tax status of any Plastic Packaging Component; 

(2) documents to confirm that PPT has been properly accounted for;  

(3) product specifications for the packaging components, including, but not limited to, the weight and 
composition of the products and any other product specifications that may be required; and  

(4) copies of any certifications or audits that have been obtained or conducted in relation to the 
provision of Plastic Packaging Components. 

g.        The Authority shall have the right, on providing reasonable notice, to physically inspect or conduct 
an audit on the Contractor, to ensure any information that has been provided in accordance with clause 
23.f above is accurate. 

h.        In the event the Contractor is not required to register for PPT they (and to the extent applicable, 
their sub-contractors) shall provide the Authority with a statement to this effect and, to the extent 
reasonably required by the Authority on reasonable notice, supporting evidence for that statement. 

i.        The Contractor shall provide, on the Authority providing reasonable notice, any information that the 
Authority may require from the Contractor for the Authority to comply with any obligations it may have 
under the PPT Legislation. 

 

24.Supply of Data for Hazardous Materials or Substances, Mixtures and Articles in Contractor 
Deliverables 

a.      Nothing in this Condition shall reduce or limit any statutory duty or legal obligation of the Authority or 
the Contractor.  

b.      The Contractor shall provide to the Authority: 

(1) for each Substance, Mixture or Article supplied in meeting the criteria of classification as hazardous 
in accordance with the GB Classification, Labelling and Packaging (GB CLP) a UK REACH compliant 
Safety Data Sheet (SDS); 

(2) where Mixtures supplied do not meet the criteria for classification as hazardous according to GB 
CLP but contain a hazardous Substance an SDS is to be made available on request; and 

(3) for each Article whether supplied on its own or part of an assembly that contains a Substance on 
the UK REACH Authorisation List, Restriction List and/or the Candidate List of Substances of Very High 
Concern (SVHC) in a proportion greater than 0.1% w/w of the Article, sufficient information, available 
to the Contractor, to allow safe use of the Article including, as a minimum, the name of that Substance. 

c.      For Substances, Mixtures or Articles that meet the criteria list in clause 24.b above: 

(1) if the Contractor becomes aware of new information which may affect the risk management 
measures or new information on the hazard, the Contractor shall update the SDS/safety information 
and forward it to the Authority and to the address listed in clause 24.i below; and 

(2)if the Authority becomes aware of new information that might call into question the appropriateness 
of the risk management measures identified in the safety information supplied, shall report this 
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information in writing to the Contractor.  

d.      The Contractor shall provide to the Authority a completed Schedule 6 (Hazardous Substances, 
Mixtures and Articles in Contractor Deliverables Supplied under the Contract: Data Requirements) in 
accordance with Schedule 3 (Contract Data Sheet). 

e.      If the Substances, Mixtures or Articles in Contractor Deliverables are Ordnance, Munitions or 
Explosives (OME), in addition to the requirements of the GB CLP and UK REACH the Contractor shall 
comply with hazard reporting requirements of DEF STAN 07-085 Design Requirements for Weapons and 
Associated Systems. 

f.      If the Substances, Mixtures or Articles in Contractor Deliverables, are or contain or embody a 
radioactive substance as defined in the Ionising Radiation Regulations SI 2017/1075, the Contractor shall 
additionally provide details in Schedule 6 of: 

(1) activity; and 

(2 )the substance and form (including any isotope).  

g.      If the Substances, Mixtures or Articles in Contractor Deliverables have magnetic properties which 
emit a magnetic field, the Contractor shall additionally provide details in Schedule 6 of the magnetic flux 
density at a defined distance, for the condition in which it is packed.  

h.      Any SDS to be provided in accordance with this Condition, including any related information to be 
supplied in compliance with the Contractor’s statutory duties under clause 24.b.(1) and 24.c.(1), any 
information arising from the provisions of clauses 24.f and 24.g and the completed Schedule 6, shall be 
sent directly to the Authority’s Point of Contact as  specified in the Schedule 3 as soon as practicable, and 
no later than one (1) month prior to the Contract delivery date, unless otherwise stated in Schedule 3 
(Contract Data Sheet).  

i.      So that the safety information can reach users without delay, the Authority shall send a copy preferably 
as an email with attachment(s) in Adobe PDF or MS WORD format, or, if only hardcopy is available, to the 
addresses below: 

(1) Hard copies to be sent to:  

Hazardous Stores Information System (HSIS)  

Spruce 2C, #1260,  

MOD Abbey Wood (South)  

Bristol BS34 8JH 

(2) Emails to be sent to:  

DESEngSfty-QSEPSEP-HSISMulti@mod.gov.uk 

j.      SDS which are classified above OFFICIAL including Explosive Hazard Data Sheets (EHDS) for OME 
are not to be sent to HSIS and must be held by the respective Authority Delivery Team. 

k.      Failure by the Contractor to comply with the requirements of this Condition shall be grounds for 
rejecting the affected Substances, Mixtures and Articles in Contractor Deliverables. Any withholding of 
information concerning hazardous Substances, Mixtures or Articles in Contractor Deliverables shall be 
regarded as a material breach of Contract under Condition 43 (Material Breach) for which the Authority 
reserves the right to require the Contractor to rectify the breach immediately at no additional cost to the 
Authority or to terminate the Contract in accordance with Condition 43. 

l.      Where delivery is made to the Defence Fulfilment Centre (DFC) and / or other Team Leidos location 
/ building, the Contractor must comply with the Logistic Commodities and Services Transformation (LCST) 
Supplier Manual.    

25.Timber and Wood-Derived Products 

a.      All Timber and Wood-Derived Products supplied by the Contractor under the Contract:  
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(1)      shall comply with the Contract Specification; and  

(2)      must originate either:  

(a)      from a Legal and Sustainable source; or 

(b)      from a FLEGT-licensed or equivalent source. 

b.      In addition to the requirements of clause 25.a, all Timber and Wood-Derived Products supplied by 
the Contractor under the Contract shall originate from a forest source where management of the forest 
has full regard for: 

(1)      identification, documentation and respect of legal, customary and traditional tenure and use 
rights related to the forest; 

(2)      mechanisms for resolving grievances and disputes including those relating to tenure and use 
rights, to forest management practices and to work conditions; and  

(3)      safeguarding the basic labour rights and health and safety of forest workers. 

c.      If requested by the Authority, the Contractor shall provide to the Authority Evidence that the Timber 
and Wood-Derived Products supplied to the Authority under the Contract comply with the requirements of 
clause 25.a or 25.b or both. 

d.      The Authority reserves the right at any time during the execution of the Contract and for a period of 
five (5) years from final Delivery under the Contract to require the Contractor to produce the Evidence 
required for the Authority’s inspection within fourteen (14) days of the Authority’s request. 

e.      If the Contractor has already provided the Authority with the Evidence required under clause 25.c, 
the Contractor may satisfy these requirements by giving details of the previous notification and confirming 
the Evidence remains valid and satisfies the provisions of clauses 25.a or 25.b or both. 

 

g.      Notwithstanding clause 25.c, if exceptional circumstances render it strictly impractical for the 
Contractor to record Evidence of proof of timber origin for previously used Recycled Timber, the Contractor 
shall support the use of this Recycled Timber with: 

(1)      a record tracing the Recycled Timber to its previous end use as a standalone object or as part 
of a structure; and 

(2)      an explanation of the circumstances that rendered it impractical to record Evidence of proof of 
timber origin. 

h.      The Authority reserves the right to decide, except where in the Authority’s opinion the timber supplied 
is incidental to the requirement and from a low risk source, whether the Evidence submitted to it 
demonstrates compliance with clause 24.a or 24.b, or both.  In the event that the Authority is not satisfied, 
the Contractor shall commission and meet the costs of an Independent Verification and resulting report 
that will: 

(1)      verify the forest source of the timber or wood; and  

(2)      assess whether the source meets the relevant criteria of clause 25.b. 

i.      The statistical reporting requirement at clause 25.j applies to all Timber and Wood-Derived Products 
delivered under the Contract.  The Authority reserves the right to amend the requirement for statistical 
reporting, in the event that the UK Government changes the requirement for reporting compliance with the 
Government Timber Procurement Policy.  Amendments to the statistical reporting requirement will be 
made in accordance with Condition 6 (Formal Amendments to the Contract). 

j.      The Contractor shall provide to the Authority, a completed Schedule 7 (Timber and Wood-Derived 
Products Supplied under the Contract: Data Requirements), the data or Information the Authority requires 
in respect of Timber and Wood-Derived Products delivered to the Authority under the Contract, or in 
respect of each order in the case of a Framework Agreement, or at such other frequency as stated in the 
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Contract.  The Contractor shall send all completed Schedule 7s (Timber and Wood-Derived Products 
Supplied under the Contract: Data Requirements), including nil returns where appropriate, to the 
Authority’s Representative (Commercial). 

k.      The Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data 
Requirements) may be amended by the Authority from time to time, in accordance with Condition 6 (Formal 
Amendments to the Contract). 

l.      The Contractor shall obtain any wood, other than processed wood, used in Packaging from: 

(1)      companies that have a full registered status under the Forestry Commission and Timber 
Packaging and Pallet Confederation’s UK Wood Packaging Material Marking Programme (more 
detailed information can be accessed at www.forestry.gov.uk) and all such wood shall be treated for 
the elimination of raw wood pests and marked in accordance with that Programme; or 

(2)      sources supplying wood treated and marked so as to conform to Annex I and Annex II of the 
International Standard for Phytosanitary Measures, “Guidelines for Regulating Wood Packaging 
Material in International Trade”, Publication No 15 published by the Food and Agricultural Organisation 
of the United Nations (ISPM15) (more detailed information can be accessed at www.fao.org).  

 

26.Certificate of Conformity 

a.      Where required in Schedule 3 (Contract Data Sheet) the Contractor shall provide a Certificate of 
Conformity (CofC) in accordance with Schedule 2 (Schedule of Requirements) and any applicable Quality 
Plan.  One copy of the CofC shall be sent to the Authority’s Representative (Commercial) upon Delivery, 
and one copy shall be provided to the Consignee upon Delivery. 

b.      Each CofC should include the wording "Certificate of Conformity" in the title of the document to allow 
for easy identification.  One CofC is to be used per NSN/part number; a CofC must not cover multiple line 
items. 

c.      The Contractor shall consider the CofC to be a record in accordance with Condition 17 (Contractor’s 
Records). 

d.      The Information provided on the CofC shall include: 

(1)      Contractor’s name and address; 

(2)      Contractor unique CofC number; 

(3)      Contract number and where applicable Contract amendment number; 

(4)      details of any approved concessions; 

(5)      acquirer name and organisation; 

(6)      Delivery address;  

(7)      Contract Item Number from Schedule 2 (Schedule of Requirements); 

(8)      description of Contractor Deliverable, including part number, specification and configuration 
status; 

(9)      NATO Stock Number (NSN) (where allocated); 

(10)      identification marks, batch and serial numbers in accordance with the Specification; 

(11)      quantities; 

(12)      a signed and dated statement by the Contractor that the Contractor Deliverables comply with 
the requirements of the Contract and approved concessions. 

Exceptions or additions to the above are to be documented. 

e.      Where Schedule 2 (Schedule of Requirements) and any applicable Quality Plan require 
demonstration of traceability and design provenance through the supply chain the Contractor shall include 
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in any relevant subcontract the requirement for the Information called for at clause 26.d. The Contractor 
shall ensure that this Information is available to the Authority through the supply chain upon request in 
accordance with Condition 17 (Contractor Records). 

 

27.Access to Contractor’s Premises 

a.      The Contractor shall provide to the Authority’s Representatives following reasonable Notice, relevant 
accommodation/facilities, at no direct cost to the Authority, and all reasonable access to their premises for 
the purpose of monitoring the Contractor’s progress and quality standards in performing the Contract. 

b.      As far as reasonably practical, the Contractor shall ensure that the provisions of clause 27.a are 
included in their subcontracts with those suppliers identified in the Contract. The Authority, through the 
Contractor, shall arrange access to such Subcontractors.  

 

28.Delivery / Collection 

a.      Schedule 3 (Contract Data Sheet) shall specify whether the Contractor Deliverables are to be 
Delivered to the Consignee by the Contractor or Collected from the Consignor by the Authority. 

b.      Where the Contractor Deliverables are to be Delivered by the Contractor (or a third party acting on 
behalf of the Contractor), the Contractor shall, unless otherwise stated in writing: 

(1)      contact the Authority’s Representative as detailed in Schedule 3 (Contract Data Sheet) in 
advance of the Delivery Date in order to agree administrative arrangements for Delivery and provide 
any Information pertinent to Delivery requested; 

(2)      comply with any special instructions for arranging Delivery in Schedule 3 (Contract Data Sheet); 

(3)      ensure that each consignment of the Contractor Deliverables is accompanied by, (as specified 
in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with the instructions;  

(4)      be responsible for all costs of Delivery; and 

(5)      Deliver the Contractor Deliverables to the Consignee at the address stated in Schedule 2 
(Schedule of Requirements) by the Delivery Date between the hours agreed by the Parties. 

c.      Where the Contractor Deliverables are to be Collected by the Authority (or a third party acting on 
behalf of the Authority), the Contractor shall, unless otherwise stated in writing: 

(1)      contact the Authority’s Representative (Transport) as detailed in box 10 of Annex A to Schedule 
3 (Contract Data Sheet) in advance of the Delivery Date in order to agree specific arrangements for 
Collection and provide any Information pertinent to the Collection requested; 

(2)      comply with any special instructions for arranging Collection in Schedule 3 (Contract Data 
Sheet); 

(3)      ensure that each consignment of the Contractor Deliverables is accompanied by, (as specified 
in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with the instructions;  

(4)      ensure that the Contractor Deliverables are available for Collection by the Authority from the 
Consignor (as specified in Schedule 3 (Contract Data Sheet)) by the Delivery Date between the hours 
agreed by the Parties; and 

(5)      in the case of Overseas consignments, ensure that  the Contractor Deliverables are 
accompanied by the necessary transit documentation.  All Customs clearance shall be the 
responsibility of the Authority’s Representative (Transport). 

d.      Title and risk in the Contractor Deliverables shall only pass from the Contractor to the Authority: 

(1)      on the Delivery of the Contractor Deliverables by the Contractor to the Consignee in accordance 
with clause 28.b; or 



 
 

24 

Redacted – transparency publication 

(2)      on the Collection of the Contractor Deliverables from the Consignor by the Authority once they 
have been made available for Collection by the Contractor in accordance with clause 28.c.  

 

29.Acceptance  

a.      Acceptance of the Contractor Deliverables shall occur in accordance with any acceptance procedure 
specified in Schedule 8 (Acceptance Procedure).  If no acceptance procedure is so specified acceptance 
shall occur when either: 

(1)      the Authority does any act in relation to the Contractor Deliverable which is inconsistent with 
the Contractor’s ownership; or 

(2)      the time limit in which to reject the Contractor Deliverables defined in clause 30.b has elapsed.  

 

30.Rejection and Counterfeit Materiel  

Rejection: 

a.      If any of the Contractor Deliverables Delivered to the Authority do not conform to the Specification 
or any other terms of the Contract, then (without limiting any other right or remedy that the Authority may 
have) the Authority may reject the Contractor Deliverables (in whole or in part).  The Authority shall return 
these Contractor Deliverables to the Contractor at the Contractor’s risk and cost.   

b.      Rejection of any of the Contractor Deliverables under clause 30.a shall take place by the time limit 
for rejection specified in Schedule 3 (Contract Data Sheet), or if no such period is specified, the Contractor 
Deliverables shall be deemed to be accepted within a reasonable period of time. 

Counterfeit Materiel: 

c.      Where the Authority suspects that any Contractor Deliverable or consignment of Contractor 
Deliverables contains Counterfeit Materiel, it shall: 

(1)      notify the Contractor in writing of its suspicion and reasons therefore; 

(2)      where reasonably practicable, and if requested by the Contractor within 10 Business Days of 
such notification, (at the Contractor’s own risk and expense and subject to any reasonable controls 
specified by the Authority) afford the Contractor the facility to (i) inspect the Contractor Deliverable or 
consignment and/or (ii) obtain a sample thereof for validation or testing purposes. 

(3)      at its discretion, provide the Contractor with a sample of the Contractor Deliverable or 
consignment for validation or testing purposes by the Contractor (at the Contractor`s own risk and 
expense); 

(4)      give the Contractor a further 20 Business Days or such other reasonable period agreed by the 
Authority, from the date of the inspection at 30.c.(2).(i) or the provision of a sample at 30.c.(2).(ii), to 
comment on whether the Contractor Deliverable or consignment meets the definition of Counterfeit 
Materiel; and 

(5)      determine, on the balance of probabilities and strictly on the evidence available to it at the time, 
whether the Contractor Deliverable or consignment meets the definition of Counterfeit Materiel. 

 

d.     Where the Authority has determined that the Contractor Deliverable, part or consignment of Contractor 
Deliverables contain Counterfeit Material then it may reject the Contractor Deliverable, part or consignment 
under 30.a and 30.b (Rejection),and provide written notification to the Contractor of the rejection. 

e.      In addition to its rights under 30.a and 30.b (Rejection), where the Authority has determined that any 
Contractor Deliverable or consignment of Contractor Deliverables contains Counterfeit Materiel, it shall be 
entitled to: 

(1)      retain any Counterfeit Materiel; and/or 
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(2)      retain the whole or any part of such Contractor Deliverable or consignment where it is not 
possible to separate the Counterfeit Materiel from the rest of the Contractor Deliverable, or 
consignment; 

and such retention shall not constitute acceptance under Condition 29 (Acceptance).  

f.      Where the Authority intends to exercise its rights under clause 30.e,the Contractor may, subject to 
the agreement of the Authority (and at the Contractor`s own risk and expense and subject to any 
reasonable controls and timeframe agreed), arrange for: 

(1)      the separation of Counterfeit Materiel from any Contractor Deliverable or part of a Contractor 
Deliverable; and/or 

(2)      the removal of any Contractor Deliverable or part of a Contractor Deliverable that the Authority 
is reasonably satisfied does not contain Counterfeit Materiel. 

g.      In respect of any Contractor Deliverable, consignment or part thereof that is retained in accordance 
with clause 30.e, including where the Authority permits the Contractor to remove non-Counterfeit Materiel 
under clause 30.f but the Contractor fails to do so within the period agreed and subject to clause 30.k, the 
Authority shall be entitled to exercise any, all, or any combination of, the following rights: 

(1)      to dispose of it responsible, and in a manner that does not permit its reintroduction into the 
supply chain or market; 

(2)      to pass it to a relevant investigatory or regulatory authority; 

(3)      to retain conduct or have conducted further testing including destructive testing, for further 
investigatory, regulatory or risk management purposes. Results from any such tests shall, at the 
discretion of the Authority, be shared with the Contractor; and/or 

(4)      to recover the appropriate, attributable, and reasonable costs incurred by the Authority in respect 
of testing, storage, access, and/or disposal of it from the Contractor; 

and exercise of the rights granted at clauses 30.g.(1) to 30.g.(3) shall not constitute acceptance under 
Condition 29 (Acceptance). 

h.      Any scrap or other disposal payment received by the Authority shall be off set against any amount 
due to the Authority under clause 30.g.(4). If the value of the scrap or other disposal payment exceeds the 
amount due to the Authority under clause 30.g.(4) then the balance shall accrue to the Contractor. 

i.      The Authority shall not use a retained Contract Deliverable or consignment other than as permitted 
in clauses 30.c – 30.k. 

j.      The Authority may report a discovery of Counterfeit Materiel and disclose information necessary for 
the identification of similar materiel and its possible sources.  

k.      The Contractor shall not be entitled to any payment or compensation from the Authority as a result 
of the Authority exercising the rights set out in clauses 30.c – 30.k except: 

          (1) in relation to the balance that may accrue to the Contractor in accordance with clause 30.h; or 

          (2) where it has been determined in accordance with Condition 40 (Dispute Resolution) that the 
Authority has made an incorrect determination in accordance with clause 30.c.(5). In such circumstances 
the Authority shall reimburse the Contractors reasonable costs of complying with clause 30.c. 

 

31.Diversion Orders 

a.      The Authority shall notify the Contractor at the earliest practicable opportunity if it becomes aware 
that a Contractor Deliverable is likely to be subject to a Diversion Order. 

b.      The Authority may issue a Diversion Order for the urgent delivery of the Contractor Deliverables 
identified in it. These Contractor Deliverables are to be delivered by the Contractor using the quickest 
means available as agreed by the Authority.  
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c.      The Authority reserves the right to cancel the Diversion Order.  

d.      If the terms of the Diversion Order are unclear, the Contractor shall immediately contact the 
Representative of the Authority who issued it for clarification and/or further instruction.  

e.      If the Diversion Order increases the quantity of Contractor Deliverables beyond the scope of the 
Contract, it is to be returned immediately to the Authority’s Commercial Officer with an appropriate 
explanation.  

f.      The Contractor shall be entitled to reasonable additional delivery and packaging costs incurred in 
complying with the Diversion Order or cancellation. Claims are to be submitted by the Contractor to the 
Authority’s Commercial Officer together with applicable receipts and agreed as an amendment to the 
Contract in accordance with Condition 6 (Formal Amendments to the Contract). The Contractor shall 
comply with the requirements of the Diversion Order upon receipt of the Diversion Order.  

 

32.Self-to-Self Delivery 

Where it is stated in Schedule 3 (Contract Data Sheet) that any Contractor Deliverable is to be Delivered 
by the Contractor to their own premises, or to those of a Subcontractor (‘self-to-self delivery’), the risk in 
such a Contractor Deliverable shall remain vested in the Contractor until such time as it is handed over to 
the Authority. 

Licences and Intellectual Property  

 

33.Import and Export Licences 

a.      If, in the performance of the Contract, the Contractor needs to import into the UK or export out of the 
UK anything not supplied by or on behalf of the Authority and for which a UK import or export licence is 
required, the responsibility for applying for the licence shall rest with the Contractor.  The Authority shall 
provide the Contractor with sufficient information, certification, documentation and other reasonable 
assistance in obtaining any necessary UK import or export licence. 

b.      When an export licence or import licence or authorisation either singularly or in combination is 
required from a foreign government for the performance of the Contract, the Contractor shall as soon as 
reasonably practicable consult with the Authority on the licence requirements.  Where the Contractor is 
the applicant for the licence or authorisation the Contractor shall: 

(1)      ensure that when end use or end user restrictions, or both, apply to all or part of any Contractor 
Deliverable (which for the purposes of this Condition shall also include information, technical data and 
software), the Contractor, unless otherwise agreed with the Authority, shall identify in the application: 

(a)      the end user as: Her Britannic Majesty’s Government of the United Kingdom of Great 
Britain and Northern Ireland (hereinafter “HM Government”); and 

(b)      the end use as: For the Purposes of HM Government; and 

(2)      include in the submission for the licence or authorisation a statement that "information on the 
status of processing this application may be shared with the Ministry of Defence of the United 
Kingdom". 

c.      If the Contractor or any Subcontractor in the performance of the Contract needs to export materiel 
not previously supplied by or on behalf of the Authority for which an export licence or import licence or 
authorisation from a foreign government is required, the responsibility for instituting expeditious action to 
apply for and obtain the licence shall rest with the Contractor or that Subcontractor.  For the purposes of 
this Condition materiel shall mean information, technical data and items, including Contractor Deliverables, 
components of Contractor Deliverables and software. 

d.      Where the Contract performance requires the export of materiel for which a foreign export licence or 
import licence or authorisation is required, the Contractor shall include the dependencies for the export 
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licence or import licence or authorisation application, grant and maintenance in the Contract risk register 
and in the risk management plan for the Contract, with appropriate review points.  Where there is no 
requirement under the Contract for a risk management plan the Contractor shall submit this information to 
the Authority’s representative. 

e.      During the term of the Contract and for a period of up to 2 years from completion of the Contract, the 
Authority may make a written request to the Contractor to seek a variation to the conditions to a foreign 
export licence or import licence or authorisation to enable the Authority to re-export or re-transfer a licensed 
or authorised item or licensed or authorised information from the UK to a non-licensed or unauthorised 
third party.  If the Authority makes such a request it will consult with the Contractor before making a 
determination of whether the Authority or the Contractor is best placed in all the circumstance to make the 
request.  Where, subsequent to such consultation the Authority notifies the Contractor that the Contractor 
is best placed to make such request: 

(1)      the Contractor shall, or procure that the Contractor’s Subcontractor shall, expeditiously consider 
whether or not there is any reason why it should object to making the request and, where it has no 
objection, file an application to seek a variation of the applicable export licence or import licence or 
authorisation in accordance with the procedures of the licensing authority.  Where the Contractor has 
an objection, the Parties shall meet within five (5) working days to resolve the issue and should they 
fail the matter shall be escalated to an appropriate level within both Parties’ organisations, to include 
their respective export licensing subject matter experts; and 

(2)      the Authority shall provide sufficient information, certification, documentation and other 
reasonable assistance as may be necessary to support the application for the requested variation.  

f.      Where the Authority determines that it is best placed to make such request the Contractor shall 
provide sufficient information, certification, documentation and other reasonable assistance as may be 
necessary to support the Authority to make the application for the requested variation. 

g.      Where the Authority invokes clause 33.e or 33.f the Authority will pay the Contractor a fair and 
reasonable charge for this service based on the cost of providing it.   

h.      Where the Contractor subcontracts work under the Contract, which is likely to be subject to foreign 
export control, import control or both the Contractor shall use reasonable endeavours to incorporate in 
each subcontract equivalent obligations to those set out in this Condition.  Where it is not possible to 
include equivalent terms to those set out in this Condition, the Contractor shall report that fact and the 
circumstances to the Authority. 

i.      Without prejudice to HM Government's position on the validity of any claim by a foreign government 
to extra-territoriality, the Authority shall provide the Contractor with sufficient information, certification, 
documentation and other reasonable assistance to facilitate the granting of export licences or import 
licences or authorisations by a foreign Government in respect of the performance of the Contract. 

j.      The Authority shall provide such assistance as the Contractor may reasonably require in obtaining 
any UK export licences necessary for the performance of the Contract. 

k.      The Contractor shall use reasonable endeavours to identify whether any Contractor Deliverable is 
subject to:  

(1)      a non-UK export licence, authorisation or exemption; or 

(2)      any other related transfer or export control, 

that imposes or will impose end use, end user or re-transfer or re-export restrictions, or restrictions on 
disclosure to individuals based upon their nationality.  This does not include the Intellectual Property-
specific restrictions of the type referred to in Condition 34 (Third Party Intellectual Property – Rights and 
Restrictions). 

l.      If at any time during the term of the Contract the Contractor becomes aware that all or any part of the 
Contractor Deliverables are subject to clause 33.k.(1) or 33.k.(2), they shall notify the Authority of this as 
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soon as reasonably practicable by providing details in the DEFFORM 528 or other mutually agreed 
alternative format. Such notification shall be no later than thirty (30) days of knowledge of any affected 
Contractor Deliverable and in any event such notification shall be not less than thirty (30) days prior to 
delivery of the Contractor Deliverables. 

m.      If the information to be provided under clause 33.l has been provided previously to the Authority by 
the Contractor under the Contract, the Contractor may satisfy these requirements by giving details of the 
previous notification and confirming they remain valid and satisfy the provisions of clause 33.l. 

n.      During the term of the Contract, the Contractor shall notify the Authority as soon as reasonably 
practicable of any changes in the information notified previously under clauses 33.l or 33.m of which they 
become or are aware that would affect the Authority’s ability to use, disclose, re-transfer or re-export an 
item or part of it as is referred to in those clauses by issuing an updated DEFFORM 528 to the Authority. 

o.      For a period of up to 2 years from completion of the Contract and in response to a specific request 
by the Authority, the Contractor shall notify the Authority as soon as reasonably practicable of any changes 
in the information notified previously under clause 33.l or 33.m of which they become aware that would 
affect the Authority’s ability to use, disclose, re-transfer or re-export an item or part of it as is referred to in 
those clauses by issuing an updated DEFFORM 528 to the Authority. 

p.      Where following receipt of materiel from a Subcontractor or any of their other suppliers restrictions 
are notified to the Contractor by that Subcontractor, supplier or other third party or are identified by the 
Contractor, the Contractor shall immediately inform the Authority by issuing an updated DEFFORM 528.  
Within [X] days of such notification, the Contractor shall propose to the Authority actions to mitigate the 
impact of such restrictions.  Such proposals may include, where appropriate, mutually supported attempts 
to obtain removal or modification to the restrictions or to obtain appropriate authorisations from the relevant 
foreign government. The Authority shall notify the contractor within [X] days of receipt of a proposal 
whether it is acceptable and where appropriate the Contract shall be modified in accordance with its terms 
to implement the proposal. 

q.      If the restrictions prevent the Contractor from performing their obligations under the Contract and 
have not been removed, modified or otherwise satisfactorily managed within a reasonable time, the 
Authority may at its absolute discretion elect to amend the contract in accordance with Condition 6 or as 
otherwise may be provided by the Contract, or to terminate the Contract.  Except as set out in clause 33.r, 
in the event of termination in these circumstances termination shall be on fair and reasonable terms having 
regard to all the circumstances including payments already made and that would otherwise be due under 
the Contract, costs incurred by the Contractor and benefits received by the Authority. The Parties, acting 
in good faith, will use all reasonable endeavours to agree such fair and reasonable terms failing which 
either Party may refer the matter to dispute resolution in accordance with the provisions in the Contract. 

r.      In the event that the restrictions notified to the Authority pursuant to clause 33.l were known or ought 
reasonably have been known by the Contractor (but were not disclosed) at contract award or if restrictions 
notified to the Authority pursuant to clauses 33.n or 33.p were known or ought reasonably to have been 
known by the Contractor at the date of submission of the most recent DEFFORM 528 submitted to the 
Authority in accordance with clause 33.l, termination under clause 33.t will be in accordance with Condition 
43 (Material Breach) and the provisions of clause 34.v will not apply.  

s.      The Authority shall use reasonable endeavours to identify any export control restrictions applying to 
materiel to be provided to the Contractor as Government Furnished Assets (GFA).  Where the Authority is 
to provide materiel necessary to enable the Contractor to perform the Contract or in respect of which the 
Services are to be provided, and that materiel is subject to a non-UK export licence, authorisation, 
exemption or other related transfer or export control as described in the provisions of clause 32.k, the 
Authority shall provide a completed DEFFORM 528 or will provide a new or updated DEFFORM 528 to 
the Contractor within thirty (30) days of the date of knowledge and in any case not later than thirty (30) 
days prior to the delivery of such materiel to the Contractor.     
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t.      In the event that the Authority becomes aware that the DEFFORM 528 disclosure was incomplete or 
inaccurate or in the event additional such materiel is identified then the Authority shall provide, as soon as 
reasonably practicable a new or revised DEFFORM 528.  In the event that the Authority becomes aware 
that a prior disclosure included in DEFFORM 528 submitted to the Contractor was incomplete or inaccurate 
less than thirty (30) days prior to the delivery to the Contractor of any material to which the updated or new 
disclosure relates, the Parties will meet as soon as reasonably practicable to discuss how to mitigate the 
impact of the incomplete or inaccurate disclosure.  

u.      Where: 

(1)      restrictions are advised by the Authority to the Contractor in a DEFFORM 528 provided pursuant 
to clauses 33.s or 33.t or both; or  

(2)      any of the information provided by the Authority in any DEFFORM 528 proves to be incorrect 
or inaccurate;  

the Authority and the Contractor shall act promptly to mitigate the impact of such restrictions or incorrect 
or inaccurate information.  Such mitigation shall include, where appropriate, mutually supported attempts 
to obtain removal or modification to the restrictions or to obtain appropriate authorisations from the relevant 
foreign government.  If the restrictions or incorrect or inaccurate information adversely affect the ability of 
the Contractor to perform their obligations under the Contract, the matter shall be handled under the terms 
of Condition 6 (Formal Amendments to the Contract) or as may otherwise be provided by the Contract as 
appropriate and if no alternative solution satisfies the essential terms of the Contract and the restrictions 
have not been removed, modified or otherwise satisfactorily managed within a reasonable time the 
Authority may terminate the Contract.  Termination under these circumstances will be under the terms of 
Condition 42 (Termination for Convenience) and as referenced in the Contract. 

v.      Pending agreement of any amendment of the Contract as set out in clause 33.q or 33.u, provided 
the Contractor takes such steps as are reasonable to mitigate the impact, the Contractor shall be relieved 
from their obligations to perform those elements of the Contract directly affected by the restrictions or 
provision of incorrect or incomplete information.  

 

34.Third Party Intellectual Property – Rights and Restrictions 

a.      The Contractor and, where applicable any Subcontractor, shall promptly notify the Authority as soon 
as they become aware of: 

(1)      any invention or design the subject of patent or registered Design Rights (or application thereof) 
owned by a third party which appears to be relevant to the performance of the Contract or to use by 
the Authority of anything required to be done or delivered under the Contract;  

(2)      any restriction as to disclosure or use, or obligation to make payments in respect of any other 
intellectual property (including technical Information) required for the purposes of the Contract or 
subsequent use by the Authority of anything delivered under the Contract and, where appropriate, the 
notification shall include such Information as is required by Section 2 of the Defence Contracts Act 
1958;  

(3)      any allegation of infringement of intellectual property rights made against the Contractor and 
which pertains to the performance of the Contract or subsequent use by the Authority of anything 
required to be done or delivered under the Contract. 

clause 34.a does not apply in respect of Contractor Deliverables normally available from the Contractor 
as a Commercial Off The Shelf (COTS) item or service. 

b.      If the Information required under clause 34.a has been notified previously, the Contractor may meet 
their obligations by giving details of the previous notification. 

c.      For COTS Contractor Deliverables patents and registered designs in the UK,  in respect of any 
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question arising (by way of an allegation made to the Authority or Contractor, or otherwise) that the 
manufacture or provision under the Contract of Contractor Deliverables normally available from the 
Contractor as a COTS item or service is an infringement of a UK patent or registered design not owned or 
controlled by the Contractor or the Authority, the Contractor shall, subject to the agreement of the third 
party owning such patent or registered design, be given exclusive conduct of any and all negotiations for 
the settlement of any claim or the conduct of any litigation arising out of such question.  The Contractor 
shall indemnify the Authority, its officers, agents and employees against any liability and cost arising from 
such allegation.  This Condition shall not apply if: 

(1)      the Authority has made or makes an admission of any sort relevant to such question;  

(2)      the Authority has entered or enters into any discussions on such question with any third party 
without the prior written agreement of the Contractor;  

(3)      the Authority has entered or enters into negotiations in respect of any relevant claim for 
compensation in respect of Crown Use under Section 55 of the Patents Act 1977 or Section 12 of the 
Registered Designs Act 1949;  

(4)      legal proceedings have been commenced against the Authority or the Contractor in respect of 
Crown Use, but only to the extent of such Crown Use that has been properly authorised.  

d.      The indemnity in clause 34.c does not extend to use by the Authority of anything supplied under the 
Contract where that use was not reasonably foreseeable at the time of the Contract.  

e.       In the event that the Authority has entered into negotiation in respect of a claim for compensation, 
or legal proceedings in respect of the Crown Use have commenced, the Authority shall forthwith authorise 
the Contractor for the purposes of performing the Contract (but not otherwise) to utilise a relevant invention 
or design in accordance with Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered 
Designs Act 1949 and to use any model, document or information relating to any such invention or design 
which may be required for that purpose. 

f.      For all other Contractor Deliverables patents and registered designs in the UK, if a relevant invention 
or design has been notified to the Authority by the Contractor prior to the Effective Date of Contract, then 
unless it has been otherwise agreed, under the provisions of Sections 55 and 56 of the Patents Act 1977 
or Section 12 of the Registered Designs Act 1949, the Contractor is hereby authorised to utilise that 
invention or design, notwithstanding the fact that it is the subject of a UK Patent or UK Registered Design, 
for the purpose of performing the Contract.  

g.      If, under clause 34.a, a relevant invention or design is notified to the Authority by the Contractor after 
the Effective Date of Contract, then:  

(1)      if the owner (or its exclusive licensee) takes or threatens in writing to take any relevant action 
against the Contractor, the Authority shall issue to the Contractor a written authorisation in accordance 
with the provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered 
Designs Act 1949, and  

(2)      in any event, unless the Contractor and the Authority can agree an alternative course of action, 
the Authority shall not unreasonably delay the issue of a written authorisation in accordance with the 
provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 
1949.  

h.      The Authority shall assume all liability and shall indemnify the Contractor, their officers, agents and 
employees against liability, including the Contractor’s costs, as a result of infringement by the Contractor 
or their suppliers of any patent, utility model, registered design or like protection outside the United 
Kingdom in the performance of the Contract when such infringement arises from or is incurred by reason 
of the Contractor following any specification, statement of work or instruction in the Contract or using, 
keeping or disposing of any item given by the Authority for the purpose of the Contract in accordance with 
the Contract. 
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i.      The Contractor shall assume all liability and shall indemnify the Authority, its officers, agents and 
employees against liability, including the Authority’s costs, as a result of infringement by the Contractor or 
their suppliers of any patent, utility model, registered design or like protection outside the UK in the 
performance of the Contract when such infringement arises from or is incurred otherwise than by reason 
of the Contractor following any specification, statement of work or instruction in the Contract or using, 
keeping or disposing of any item given by the Authority for the purpose of the Contract in accordance with 
the Contract.  

j.      The Contractor shall not be entitled to any reimbursement of any royalty, licence fee or similar expense 
incurred in respect of anything to be done under the Contract, where:  

(1)      a relevant discharge has been given under Section 2 of the Defence Contracts Act 1958, or 
relevant authorisation in accordance with Sections 55 or 57 of the Patents Act 1977, Section 12 of the 
Registered Designs Act 1949 or Section 240 of the Copyright, Designs and Patents Act 1988 in 
respect of any intellectual property; or  

(2)      any obligation to make payments for intellectual property has not been promptly notified to the 
Authority under clause 34.a.  

k.      Where authorisation is given by the Authority under clause 34.e, 34.f or 34.g, to the extent permitted 
by Section 57 of the Patents Act 1977, Section 12 of the Registered Designs Act 1949 or Section 240 of 
the Copyright, Designs and Patents Act 1988, the Contractor shall also be:  

(1)      released from payment whether by way of royalties, licence fees or similar expenses in respect 
of the Contractor's use of the relevant invention or design, or the use of any relevant model, document 
or information for the purpose of performing the Contract; and  

(2)      authorised to use any model, document or information relating to any such invention or design 
which may be required for that purpose.  

l.      The Contractor shall assume all liability and indemnify the Authority and its officers, agents and 
employees against liability, including costs as a result of:  

(1)      infringement or alleged infringement by the Contractor or their suppliers of any copyright, 
database right, Design Right or the like protection in any part of the world in respect of any item to be 
supplied under the Contract or otherwise in the performance of the Contract;  

(2)      misuse of any confidential information, trade secret or the like by the Contractor in performing 
the Contract;  

(3)      provision to the Authority of any Information or material which the Contractor does not have the 
right to provide for the purpose of the Contract.  

m.      The Authority shall assume all liability and indemnify the Contractor, their officers, agents and 
employees against liability, including costs as a result of:  

(1)      infringement or alleged infringement by the Contractor or their suppliers of any copyright, 
database right, Design Right or the like protection in any part of the world in respect of any item 
provided by the Authority for the purpose of the Contract but only to the extent that the item is used 
for the purpose of the Contract;  

(2)      alleged misuse of any confidential Information, trade secret or the like by the Contractor as a 
result of use of Information provided by the Authority for the purposes of the Contract, but only to the 
extent that Contractor’s use of that Information is for the purposes intended when it was disclosed by 
the Authority.  

n.      The general authorisation and indemnity is: 

(1)      clauses 34.a – 34.m represents the total liability of each Party to the other under the Contract 
in respect of any infringement or alleged infringement of patent or other Intellectual Property Right 
(IPR) owned by a third party;  
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(2)      neither Party shall be liable, one to the other, for any consequential loss or damage arising as 
a result, directly or indirectly, of a claim for infringement or alleged infringement of any patent or other 
IPR owned by a third party;  

(3)      a Party against whom a claim is made or action brought, shall promptly notify the other Party 
in writing if such claim or action appears to relate to an infringement which is the subject of an 
indemnity or authorisation given under this Condition by such other Party.  The notification shall 
include particulars of the demands, damages and liabilities claimed or made of which the notifying 
Party has notice;  

(4)      the Party benefiting from the indemnity or authorisation shall allow the other Party, at its own 
expense, to conduct any negotiations for the settlement of the same, and any litigation that may arise 
therefrom and shall provide such information as the other Party may reasonably require;  

(5)      following a notification under clause 34.n.(3), the Party notified shall advise the other Party in 
writing within thirty (30) Business Days whether or not it is assuming conduct of the negotiations or 
litigation.  In that case the Party against whom a claim is made or action brought shall not make any 
statement which might be prejudicial to the settlement or defence of such a claim without the written 
consent of the other Party;  

(6)      the Party conducting negotiations for the settlement of a claim or any related litigation shall, if 
requested, keep the other Party fully informed of the conduct and progress of such negotiations.  

o.      If at any time a claim or allegation of infringement arises in respect of copyright, database right, 
Design Right or breach of confidence as a result of the provision of any Contractor Deliverable by the 
Contractor to the Authority, the Contractor may at their own expense replace the item with an item of 
equivalent functionality and performance so as to avoid infringement or breach.  The Parties will co-operate 
with one another to mitigate any claim or damage which may arise from use of third party IPR.  

p.      Nothing in Condition 34 shall be taken as an authorisation or promise of an authorisation under 
Section 240 of the Copyright, Designs and Patents Act 1988. 

q.      Notwithstanding any other provisions of the Contract and for the avoidance of doubt, award of the 
Contract by the Authority and placement of any contract task under it does not constitute an authorisation 
by the Crown under Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs 
Act 1949. The Contractor acknowledges that any such authorisation by the Authority under its statutory 
powers must be expressly provided in writing, with reference to the acts authorised and the specific 
intellectual property involved.  

Notification of Intellectual Property Rights (IPR) Restrictions  

r.      Where any of the conditions listed below (1 to 3) have been added to the Conditions of the Contract 
as project specific DEFCONs at Clause 45, or where required by Clauses 34.a. - 34.q., the Contractor 
warrants and confirms that all Intellectual Property Rights restrictions and associated export restrictions 
relating to the use or disclosure of the Contractor Deliverables that are notifiable under those Conditions, 
or of which the Contractor is or should reasonably be aware as at Effective Date of Contract, are disclosed 
in Schedule 11 (Notification of Intellectual Property Rights (IPR) Restrictions). 

         (1)     DEFCON 15 - including notification of any self-standing background Intellectual Property;  

         (2)     DEFCON 90 - including copyright material supplied under clause 5;  

         (3)     DEFCON 91 - limitations of Deliverable Software under clause 3b.  

s.      The Contractor shall promptly notify the Authority in writing if they become aware during the 
performance of the Contract of any required additions, inaccuracies or omissions in Schedule 11. 

t.       Any amendment to Schedule 11 shall be made in accordance with Condition 6. 
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Pricing and Payment  

 

35.Contract Price 

a.      The Contractor shall provide the Contractor Deliverables to the Authority at the Contract Price.  The 
Contract Price shall be Firm price unless otherwise stated in Schedule 3 (Contract Data Sheet). 

b.      Subject to clause 35.a the Contract Price shall be inclusive of any UK custom and excise or other 
duty payable.  The Contractor shall not make any claim for drawback of UK import duty on any part of the 
Contract Deliverables supplied which may be for shipment outside of the UK.  

 

36.Payment and Recovery of Sums Due 

a.      Payment for Contractor Deliverables will be made by electronic transfer and prior to submitting any 
claims for payment under clause 36.b the Contractor will be required to register their details (Supplier on-
boarding) on the Contracting, Purchasing and Finance (CP&F) electronic procurement tool. 

b.      Where the Contractor submits an invoice to the Authority in accordance with clause 36.a, the Authority 
will consider and verify that invoice in a timely fashion. 

c.      The Authority shall pay the Contractor any sums due under such an invoice no later than a period of 
30 days from the date on which the Authority has determined that the invoice is valid and undisputed. 

d.      Where the Authority fails to comply with clause 36.a and there is undue delay in considering and 
verifying the invoice, the invoice shall be regarded as valid and undisputed for the purpose of clause 36.c 
after a reasonable time has passed. 

e.      The approval for payment of a valid and undisputed invoice by the Authority shall not be construed 
as acceptance by the Authority of the performance of the Contractor’s obligations nor as a waiver of its 
rights and remedies under the Contract. 

f.      Without prejudice to any other right or remedy, the Authority reserves the right to set off any amount 
owing at any time from the Contractor to the Authority against any amount payable by the Authority to the 
Contractor under the Contract or under any other contract with the Authority, or with any other Government 
Department. 

 

37.        Value Added Tax 

a.      The Contract Price excludes any UK output Value Added Tax (VAT) and any similar EU (or non-EU) 
taxes chargeable on the supply of Contractor Deliverables by the Contractor to the Authority. 

b.      If the Contractor is required by UK VAT law to be registered for UK VAT (or has registered voluntarily) 
in respect of their business activities at the time of any supply, and the circumstances of any supply are 
such that the Contractor is liable to pay the tax due to HM Revenue and Customs (HMRC), the Authority 
shall pay to the Contractor in addition to the Contract Price (or any other sum due to the Contractor) a sum 
equal to the output VAT chargeable on the tax value of the supply of Contractor Deliverables, and all other 
payments under the Contract according to the law at the relevant tax point. 

c.      The Contractor is responsible for the determination of VAT liability. The Contractor shall consult their 
Client Relationship Manager or the HMRC Enquiries Desk (and not the Authority’s Representative 
(Commercial)) in cases of doubt. The Contractor shall notify the Authority’s Representative (Commercial) 
of the Authority’s VAT liability under the Contract, and any changes to it, within twenty (20) Business Days 
of becoming aware the liability is other than at the standard rate of VAT. In the event of any doubt about 
the applicability of the tax in such cases, the Authority may require the Contractor to obtain, and pass to 
the Authority, a formal ruling from HMRC. The Contractor shall comply promptly with any such 
requirement. Where the Contractor obtains a ruling from HMRC, they shall supply a copy to the Authority 
within three (3) Business Days of receiving that ruling unless they propose to challenge the ruling. Where 
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the Contractor challenges the ruling they shall supply to the Authority a copy of any final decisions issued 
by HMRC on completion of the challenge within three (3) Business Days of receiving the decision. 

d.      Where supply of Contractor Deliverables comes within the scope of UK VAT, but the Contractor is 
not required by UK VAT law to be registered for UK VAT (and has not registered voluntarily), the Authority 
shall be responsible for assessing and paying over directly to HMRC any UK output VAT due in respect of 
the Contractor Deliverables. The Contractor shall be responsible for ensuring they take into account any 
changes in VAT law regarding registration. 

e.      Where Contractor Deliverables are deemed to be supplied to the Authority outside the UK, the 
Contractor may be required by the laws of the country where the supply takes place to register there for 
EU (or non-EU) turnover or similar tax. In that event, the Authority shall pay to the Contractor in addition 
to the Contract Price (and any other sum due to the Contractor under the Contract) a sum equal to the tax 
the Contractor is liable to pay to the tax authorities of the country in question in relation to the Contractor 
Deliverables within thirty (30) calendar days of a written request for payment of any such sum by the 
Contractor. 

f.      In relation to the Contractor Deliverables supplied under the Contract the Authority shall not be 
required to pay any sum in respect of the Contractor’s input VAT (or similar EU or non-EU or both input 
taxes). However, these input taxes will be allowed where it is established that, despite the Contractor 
having taken all reasonable steps to recover them, it has not been possible to do so. Where there is any 
doubt that the Contractor has complied with this requirement the matter shall be resolved in accordance 
with Condition 40 (Dispute Resolution). 

g.      Should HMRC decide that the Contractor has incorrectly determined the VAT liability, in accordance 
with clause 37.b above, the Authority will pay the VAT assessed by HMRC. In the event that HMRC so 
determines, the Contractor shall pay any interest charged on any assessment or penalties or both directly 
to HMRC. Such interest or penalties or both shall not be recoverable from the Authority under the Contract 
or any other contract. The Contractor shall supply the Authority with a copy of all correspondence between 
HMRC and the Contractor’s advisors regarding the VAT assessment within three (3) Business Days of a 
written request from the Authority for such correspondence. 

 

38.Debt Factoring 

a.      Subject to the Contractor obtaining the prior written consent of the Authority in accordance with 
Condition 11 (Assignment of Contract), the Contractor may assign to a third Party (“the Assignee”) the 
right to receive payment of the Contract Price or any part thereof due to the Contractor under the Contract 
(including interest which the Authority incurred through late payment under the Late Payment of 
Commercial Debts (Interest) Act 1998 (“the Act”)).  Any assignment of the right to receive payment of the 
Contract Price (or any part thereof) under this Condition 38 shall be subject to: 

(1)      reduction of any sums in respect of which the Authority exercises its right of recovery under 
clause 36.f; 

(2)      all related rights of the Authority under the Contract in relation to the recovery of sums due but 
unpaid; and 

(3)      the Authority receiving notification under both clauses 38.b and 38.c.(2). 

b.      In the event that the Contractor obtains from the Authority the consent to assign the right to receive 
the Contract Price (or any part thereof) under clause 38.a, the Contractor shall notify the Authority in writing 
of the assignment and the date upon which the assignment becomes effective. 

c.      The Contractor shall ensure that the Assignee: 

(1)      is made aware of the Authority’s continuing rights under clauses 38.a.(1) and 38.a.(2); and 

(2)      notifies the Authority of the Assignee’s contact information and bank account details to which 
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the Authority shall make payment, subject to any reduction made by the Authority in accordance with 
clauses 38.a.(1) and 38.a.(2).  

d.      The provisions of Condition 36 (Payment and Recovery of Sums Due) shall continue to apply in all 
other respects after the assignment and shall not be amended without the prior approval of the Authority. 

 

39.Subcontracting and Prompt Payment 

a.      Subcontracting any part of the Contract shall not relieve the Contractor of any of the Contractor’s 
obligations, duties or liabilities under the Contract. 

b.      Where the Contractor enters into a subcontract, they shall cause a term to be included in such 
subcontract: 

(1)      providing that where the Subcontractor submits an invoice to the Contractor, the Contractor will 
consider and verify that invoice in a timely fashion; 

(2)      providing that the Contractor shall pay the Subcontractor any sums due under such an invoice 
no later than a period of thirty (30) days from the date on which the Contractor has determined that 
the invoice is valid and undisputed; 

(3)      providing that where the Contractor fails to comply with clause 39.b.(1) above, and there is an 
undue delay in considering and verifying the invoice, that the invoice shall be regarded as valid and 
undisputed for the purposes of clause 39.b.(2) after a reasonable time has passed; and 

(4)      requiring the counterparty to that subcontract to include in any subcontract which it awards, 
provisions having the same effect as clauses 39.b.(1) to 39.b.(4).  

 

Termination  

40.Dispute Resolution 

a.      The Parties will attempt in good faith to resolve any dispute or claim arising out of or relating to the 
Contract through negotiations between the respective representatives of the Parties having authority to 
settle the matter, which attempts may include the use of any alternative dispute resolution procedure on 
which the Parties may agree. 

b.      In the event that the dispute or claim is not resolved pursuant to clause 40.a the dispute shall be 
referred to arbitration.  Unless otherwise agreed in writing by the Parties, the arbitration and this clause 
40.b shall be governed by the Arbitration Act 1996.  For the purposes of the arbitration, the arbitrator shall 
have the power to make provisional awards pursuant to Section 39 of the Arbitration Act 1996. 

c.      For the avoidance of doubt, anything said, done or produced in or in relation to the arbitration process 
(including any awards) shall be confidential between the Parties, except as may be lawfully required in 
judicial proceedings relating to the arbitration or otherwise. 

 

41.        Termination for Insolvency or Corrupt Gifts  

Insolvency: 

a.      The Authority may terminate the Contract, without paying compensation to the Contractor, by giving 
written Notice of such termination to the Contractor at any time after any of the following events:  

Where the Contractor is an individual or a firm: 

(1)      the application by the individual or, in the case of a firm constituted under English law, any 
partner of the firm to the court for an interim order pursuant to Section 253 of the Insolvency Act 1986; 
or  

(2)      the court making an interim order pursuant to Section 252 of the Insolvency Act 1986; or  
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(3)      the individual, the firm or, in the case of a firm constituted under English law, any partner of the 
firm making a composition or a scheme of arrangement with them or their creditors; or  

(4)      the presentation of a petition for bankruptcy order against the individual or, in the case of a firm 
constituted under English law, any partner of the firm unless it is withdrawn within three (3) Business 
Days from the date on which the Contractor is notified of the presentation; or  

(5)      the court making a bankruptcy order in respect of the individual or, in the case of a firm 
constituted under English law, any partner of the firm; or  

(6)      where the Contractor is either unable to pay their debts as they fall due or has no reasonable 
prospect of being able to pay debts which are not immediately payable. The Authority shall regard the 
Contractor as being unable to pay their debts if: 

(a)      they have failed to comply with or to set aside a Statutory demand under Section 268 of 
the Insolvency Act 1986 within twenty-one (21) days of service of the Statutory Demand on 
them; or  

(b)      execution or other process to enforce a debt due under a judgement or order of the court 
has been returned unsatisfied in whole or in part.  

(7)      the presentation of a petition for sequestration in relation to the Contractor's estates unless it is 
withdrawn within three (3) Business Days from the date on which the Contractor is notified of the 
presentation; or  

(8)      the court making an award of sequestration in relation to the Contractor’s estates. 

Where the Contractor is a company registered in England: 

(9)      the presentation of a petition for the appointment of an administrator; unless it is withdrawn 
within three (3) Business Days from the date on which the Contractor is notified of the presentation; 
or  

(10)      the court making an administration order in relation to the company; or  

(11)      the presentation of a petition for the winding-up of the company unless it is withdrawn within 
three (3) Business Days from the date on which the Contractor is notified of the presentation; or  

(12)      the company passing a resolution that the company shall be wound-up; or 

(13)      the court making an order that the company shall be wound-up; or  

(14)      the appointment of a Receiver or manager or administrative Receiver.  

Where the Contractor is a company registered other than in England, events occur or are carried out 
which, within the jurisdiction to which they are subject, are similar in nature or effect to those specified in 
clauses 41.a.(9) to 41.a.(14) inclusive above.  

b.      Such termination shall be without prejudice to and shall not affect any right of action or remedy which 
shall have accrued or shall accrue thereafter to the Authority and the Contractor. 

Corrupt Gifts: 

c.      The Contractor shall not do, and warrants that in entering the Contract they have not done any of the 
following (hereafter referred to as 'prohibited acts'): 

(1)      offer, promise or give to any Crown servant any gift or financial or other advantage of any kind 
as an inducement or reward; 

(a)      for doing or not doing (or for having done or not having done) any act in relation to the 
obtaining or execution of this or any other Contract with the Crown; or  

(b)      for showing or not showing favour or disfavour to any person in relation to this or any 
other Contract with the Crown. 

(2)      enter into this or any other Contract with the Crown in connection with which commission has 
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been paid or has been agreed to be paid by them or on their behalf, or to their knowledge, unless 
before the Contract is made particulars of any such commission and of the terms and conditions of 
any such agreement for the payment thereof have been disclosed in writing to the Authority.  

d.      If the Contractor, their employees, agents or any Subcontractor (or anyone acting on their behalf or 
any of their employees) does any of the prohibited acts or commits any offence under the Bribery Act 2010 
with or without the knowledge or authority of the Contractor in relation to this Contract or any other contract 
with the Crown, the Authority shall be entitled: 

(1)      to terminate the Contract and recover from the Contractor the amount of any loss resulting from 
the termination;  

(2)      to recover from the Contractor the amount or value of any such gift, consideration or commission; 
and  

(3)      to recover from the Contractor any other loss sustained in consequence of any breach of this 
Condition, where the Contract has not been terminated.  

e.      In exercising its rights or remedies under this Condition, the Authority shall: 

(1)      act in a reasonable and proportionate manner having regard to such matters as the gravity of, 
and the identity of the person performing, the prohibited act; 

(2)      give all due consideration, where appropriate, to action other than termination of the Contract, 
including (without being limited to):  

(a)      requiring the Contractor to procure the termination of a subcontract where the prohibited 
act is that of a Subcontractor or anyone acting on their behalf;  

(b)      requiring the Contractor to procure the dismissal of an employee (whether their own or 
that of a Subcontractor or anyone acting on their behalf) where the prohibited act is that of such 
employee.  

f.      Recovery action taken against any person in His Majesty's service shall be without prejudice to any 
recovery action taken against the Contractor pursuant to this Condition. 

 

42.Termination for Convenience  

a.      The Authority shall have the right to terminate the Contract in whole or in part at any time by giving 
the Contractor at least twenty (20) Business Cays written notice (or such other period as may be stated in 
Schedule 3 (Contract Data Sheet)). Upon expiry of the notice period the Contract, or relevant part thereof, 
shall terminate without prejudice to the rights of the parties already accrued up to the date of termination.  
Where only part of the Contract is being terminated, the Authority and the Contractor shall owe each other 
no further obligations in respect of the part of the Contract being terminated, but will continue to fulfil their 
respective obligations on all other parts of the Contract not being terminated. 

b.      Following the above notification the Authority shall be entitled to exercise any of the following rights 
in relation to the Contract (or part being terminated) to direct the Contractor to: 

(1)      not start work on any element of the Contractor Deliverables not yet started; 

(2)      complete in accordance with the Contract the provision of any element of the Contractor 
Deliverables; 

(3)      as soon as may be reasonably practicable take such steps to ensure that the production rate 
of the Contractor Deliverables is reduced as quickly as possible; 

(4)      terminate on the best possible terms any subcontracts in support of the Contractor Deliverables 
that have not been completed, taking into account any direction given under clauses 42.b.(2) and 
42.b.(3) of this Condition. 

c.      Where this Condition applies (and subject always to the Contractor’s compliance with any direction 
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given by the Authority under clause 42.b): 

(1)      The Authority shall take over from the Contractor at a fair and reasonable price all unused and 
undamaged materiel and any Contractor Deliverables in the course of manufacture that are: 

(a)      in the possession of the Contractor at the date of termination; and 

(b)      provided by or supplied to the Contractor for the performance of the Contract, 

except such materiel and Contractor Deliverables in the course of manufacture as the Contractor 
shall, with the agreement of the Authority, choose to retain; 

(2)      the Contractor shall deliver to the Authority within an agreed period, or in absence of such 
agreement within a period as the Authority may specify, a list of: 

(a)      all such unused and undamaged materiel; and 

(b)      Contractor Deliverables in the course of manufacture, 

that are liable to be taken over by, or previously belonging to the Authority, and shall deliver such 
materiel and Contractor Deliverables in accordance with the directions of the Authority; 

(3)      in respect of Services, the Authority shall pay the Contractor fair and reasonable prices for each 
Service performed, or partially performed, in accordance with the Contract. 

d.      The Authority shall (subject to clause 42.e below and to the Contractor’s compliance with any direction 
given by the Authority in clause 42.b above) indemnify the Contractor against any commitments, liabilities 
or expenditure which would otherwise represent an unavoidable loss by the Contractor by reason of the 
termination of the Contract, subject to: 

(1)      the Contractor taking all reasonable steps to mitigate such loss; and 

(2)      the Contractor submitting a fully itemised and costed list of such loss, with supporting evidence, 
reasonably and actually incurred by the Contractor as a result of the termination of the Contract or 
relevant part. 

e.      The Authority’s total liability under the provisions of this Condition shall be limited to the total price 
of the Contractor Deliverables payable under the contract (or relevant part), including any sums paid, due 
or becoming due to the Contractor at the date of termination. 

f.      The Contractor shall include in any subcontract over £250,000 which it may enter into for the purpose 
of the Contract, the right to terminate the subcontract under the terms of clauses 42.a to 42.e except that: 

(1)      the name of the Contractor shall be substituted for the Authority except in clause 42.c.(1); 

(2)      the notice period for termination shall be as specified in the subcontract, or if no period is 
specified twenty (20) Business Days; and 

(3)      the Contractor’s right to terminate the subcontract shall not be exercised unless the main 
Contract, or relevant part, has been terminated by the Authority in accordance with the provisions of 
this Condition 42.  

g.      Claims for payment under this Condition shall be submitted in accordance with the Authority’s 
direction. 

 

43.Material Breach 

a.      In addition to any other rights and remedies, the Authority shall have the right to terminate the 
Contract (in whole or in part) with immediate effect by giving written Notice to the Contractor where the 
Contractor is in material breach of their obligations under the Contract. 

b.      Where the Authority has terminated the Contract under clause 43.a the Authority shall have the right 
to claim such damages as may have been sustained as a result of the Contractor’s material breach of the 
Contract, including but not limited to any costs and expenses incurred by the Authority in: 
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(1)      carrying out any work that may be required to make the Contractor Deliverables comply with 
the Contract; or 

(2)      obtaining the Contractor Deliverable in substitution from another supplier. 

 

 

44.Consequences of Termination 

The termination of the Contract, however arising, shall be without prejudice to the rights and duties of 
either Party accrued prior to termination.  The Conditions that expressly or by implication have effect after 
termination shall continue to be enforceable even after termination. 
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45.  Project specific DEFCONs and DEFCON SC variants that apply to this contract 

 
DEFCON 35 (Edn. 06/21) – Progress Payments 

 

DEFCON 76 (Edn. 11/12) – Contractor’s Personnel at Government Establishments 

 

DEFCON 532A (Edn. 05/21) -Protection Of Personal Data (Where Personal Data is not being processed 
on behalf of the Authority) 

 

DEFCON 601 (SC) (Edn. 03/15) – Redundant Material 

 

DEFCON 611 (SC2) (Edn. 12/22) – Issued Property 

 

DEFCON 643 (SC2) (Edn. 12/21) – Price Fixing 

 

DEFCON 653 (SC2) (Edn. 12/14) – Pricing on Ascertained Costs 

 
DEFCON 659A (Edn. 09/21) - Security Measures 

 
DEFCON 660 (Edn. 12/15) - Official-Sensitive Security Requirements 

 

DEFCON 694 (Edn. 07/21) – Accounting for Property of the Authority 

 
DEFCON 703 (Edn. 06/21) – Intellectual Property Rights  - Vesting in the Authority 

 
DEFCON 812 (Edn. 04/15) - Single Source Open Book 

 

DEFCON 814 (SC2) (Edn. 11/14) - Single Source Confidentiality of Open Book and Reporting Information 

 
DEFCON 815 (Edn. 04/15) - Contract Pricing Statement – Single Source Non-Qualifying Contracts 
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46  General Conditions 

46.1 Third Party IPR Authorisation 

 
Authorisation  by the Crown for user of Third Party Intellectual Property Rights 

 

Notwithstanding any other provisions of the Contract and for the avoidance of doubt, award of the 
Contract by the Authority and placement of any contract task under it does not constitute an 
authorisation by the Crown under Sections 55 and 56 of the Patents Act 1977 or Section 12 of the 
Registered Designs Act 1949. The Contractor acknowledges that any such authorisation by the Authority 
under its statutory powers must be expressly provided in writing, with reference to the acts authorised 
and the specific intellectual property involved. 

46.2 Quality Assurance Conditions 

 

Quality assurance requirements are detailed in Schedule 3 (Condition 20 – Quality Assurance).   
The Contractor shall ensure that all staff supplying the service shall do so with all due skill, care, 
diligence and shall possess such qualifications, skills, and experience as are necessary for the proper 
supply of the services. 
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47. Special conditions that apply to this Contract 

47.1 SC2 -  Annex A - Limitation of Contractors Liability 

 
LIMITATIONS ON LIABILITY 

Definitions 

1.1      In this Condition 47.1 the following words and expressions shall have the meanings given to them, 
except where the context requires a different meaning: 

“Charges” means any of the charges for the provision of the Services, Contractor Deliverables and the 
performance of any of the Contractor’s other obligations under this Contract, as determined in accordance 
with this Contract; 

“Data Protection Legislation” means all applicable Law in force from time to time in the UK relating to the 
processing of personal data and privacy, including but not limited to:  

(1) UK GDPR;  

(2) DPA 2018; and 

(3) the Privacy and Electronic Communications (EC Directive) Regulations 2003 (SI 2003/2426) as 
amended, each to the extent that it relates to the processing of personal data and privacy;  

“Default” means any breach of the obligations of the relevant Party (including fundamental breach or 
breach of a fundamental term) or any other default, act, omission, negligence or statement of the relevant 
Party, its employees, servants, agents or sub-contractors in connection with or in relation to the subject 
matter of this Contract and in respect of which such Party is liable to the other. In no event shall a failure 
or delay in the delivery of an Authority responsibility or an activity to be carried out by the Authority or its 
representatives in accordance with the Contract be considered a Default; 

‘DPA 2018’ means the Data Protection Act 2018; 

“Law” means any applicable law, subordinate legislation within the meaning of section 21(1) of the 
Interpretation Act 1978, regulation, order, regulatory policy, mandatory guidance or code of practice 
judgment of a relevant court of law, or directives or requirements of any regulatory body, delegated or 
subordinate legislation or notice of any regulatory body. 

“Service Credits” means the amount that the Contractor shall credit or pay to the Authority in the event of 
a failure by the Contractor to meet the agreed Service Levels as set out/referred to in Schedule 9 (Key 
Performance Indicators). 

“Term” means the period commencing on [the commencement date / the date on which this Contract is 
signed / the date on which this Contract takes effect] and ending [on the expiry of x years /on x date] or on 
earlier termination of this Contract. 

‘UK GDPR’ means the General Data Protection Regulation (Regulation (EU) 2016/679) as retained in UK 
law by the EU (Withdrawal) Act 2018 and the Data Protection, Privacy and Electronic Communications 
(Amendments etc) (EU Exit) Regulations 2019; 
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Unlimited liabilities 

1.2      Neither Party limits its liability for: 

1.2.1      death or personal injury caused by its negligence, or that of its employees, agents or sub-
contractors (as applicable); 

1.2.2      fraud or fraudulent misrepresentation by it or its employees; 

1.2.3      breach of any obligation as to title implied by section 12 of the Sale of Goods Act 1979 or 
section 2 of the Supply of Goods and Services Act 1982; or 

1.2.4      any liability to the extent it cannot be limited or excluded by law. 

1.3      The financial caps on liability set out in Clauses 1.4 and 1.5 below shall not apply to the following:  

1.3.1      for any indemnity given by the Contractor to the Authority under this Contact, including but 
not limited to: 

1.3.1.1      the Contractor's indemnity in relation to Condition 34 (Third Party IP – Rights and 
Restrictions); 

1.3.2      for any indemnity given by the Authority to the Contractor under this Contract, including but 
not limited to: 

1.3.2.1      the Authority’s indemnity under DEFCON 514A (Failure of Performance under 
Research and Development Contracts) where DEFCON 514A is included in this contract; 

1.3.3      breach by the Contractor of DEFCON 532A (SC2) and Data Protection Legislation; and 

1.3.4      to the extent it arises as a result of a Default by either Party, any fine or penalty incurred by 
the other Party pursuant to Law and any costs incurred by such other Party in defending any 
proceedings which result in such fine or penalty. 

1.3.5      For the avoidance of doubt any payments due from either of the Parties to the other in 
accordance with DEFCON 811 (SC2) or  the Defence Reform Act 2014 and/or the Single Source 
Contract Regulations 2014, as amended from time to time, shall not be excluded or limited under the 
provisions of Clauses 1.4 and/or 1.5 below. 

Financial limits 

1.4      Subject to Clauses 1.2 and 1.3 and to the maximum extent permitted by Law: 

1.4.1      throughout the term, the Contractor's total liability in respect of losses that are caused by 
Defaults of the Contractor shall in no event exceed: 

1.4.1.1      in respect of DEFCON 76 (SC2) £100,000.00 in aggregate;  

1.4.1.2      in respect of Condition 43b £2,020,000.00 in aggregate; 

1.4.1.3      in respect of DEFCON 611 (SC2) £100,000.00 in aggregate; and 
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1.4.2      without limiting Clause 1.4.1 and subject always to Clauses 1.2, 1.3 and 1.4.3, the Contractor's 
total liability  throughout the Term in respect of all other liabilities (but excluding any Service Credits 
paid or payable in accordance with Schedule 9 (Key Performance Indicators), whether in contract, in 
tort (including negligence), arising under warranty, under statute or otherwise under or in connection 
with this Contract shall be £100,000.00 in aggregate. 

1.4.3      on the exercise of any and, where more than one, each option period or agreed extension to 
the Term, the limitation of the Contractor's total liability (in aggregate) set out in Clauses 1.4.1 and 
1.4.2 above shall be fully replenished such that on and from each such exercise or extension of the 
Term, the Authority shall be able to claim up to the full value of the limitation set out in Clauses 1.4.1 
and 1.4.2 of this Contract. 

1.5      Subject to Clauses 1.2, 1.3 and 1.6, and to the maximum extent permitted by Law the Authority's 
total liability (in aggregate) whether in contract, in tort (including negligence), under warranty, under statute 
or otherwise under or in connection with this Contract shall in respect of all liabilities (taken together) be 
limited to the Charges paid by the Authority in the relevant Contract Year in respect of any and all claims 
in that Contract Year. 

1.6      Clause 1.5 shall not exclude or limit the Contractor's right under this Contract to claim for the 
Charges. 

Consequential loss 

1.7      Subject to Clauses 1.2, 1.3 and 1.8, neither Party shall be liable to the other Party or to any third 
party, whether in contract (including under any warranty), in tort (including negligence), under statute or 
otherwise for or in respect of: 

1.7.1      indirect loss or damage; 

1.7.2      special loss or damage; 

1.7.3      consequential loss or damage; 

1.7.4      loss of profits (whether direct or indirect); 

1.7.5      loss of turnover (whether direct or indirect); 

1.7.6      loss of business opportunities (whether direct or indirect); or 

1.7.7      damage to goodwill (whether direct or indirect), 

even if that Party was aware of the possibility of such loss or damage to the other Party. 

1.8      The provisions of Clause 1.7 shall not restrict the Authority's ability to recover any of the following 
losses incurred by the Authority to the extent that they arise as a result of a Default by the Contractor: 

1.8.1      any additional operational and administrative costs and expenses arising from the Contractor's 
Default, including any costs paid or payable by the Authority: 

1.8.1.1      to any third party; 

1.8.1.2      for putting in place workarounds for the Contractor Deliverables and other deliverables 
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that are reliant on the Contractor Deliverables; and 

1.8.1.3      relating to time spent by or on behalf of the Authority in dealing with the consequences 
of the Default; 

1.8.2      any or all wasted expenditure and losses incurred by the Authority arising from the 
Contractor's Default, including wasted management time; 

1.8.3      the additional cost of procuring and maintaining in place transitional assistance and 
replacement deliverables for the remainder of the Term and any option period or agreed extension to 
the Term (including legal and other consultants' fees, re-procurement project costs, other expenses 
associated with such exercise and any increase in the fees for the replacement services over and 
above the Contract Price that would have been payable for the relevant Contractor Deliverables); 

1.8.4      any losses arising in connection with the loss, destruction, corruption, inaccuracy or 
degradation of Authority data, or other data or software, including, to the extent the Authority data, 
other data or software can be recovered or reconstituted, the fees, costs and expenses of 
reconstituting such Authority data, data or software;  

1.8.5      damage to the Authority's physical property and tangible assets, including damage under 
DEFCONs 76 (SC2) and 611 (SC2); 

1.8.6      costs, expenses and charges arising from, or any damages, account of profits or other award 
made for, infringement of any third-party Intellectual Property Rights or breach of any obligations of 
confidence; 

1.8.7      any additional costs incurred by the Authority in relation to the Authority's contracts with a 
third party (including any compensation or interest paid to a third party by the Authority) as a result of 
the Default (including the extension or replacement of such contracts); 

1.8.8      any fine or penalty incurred by the Authority pursuant to Law and any costs incurred by the 
Authority in defending any proceedings which result in such fine or penalty; or 

1.8.9      any savings, discounts or price reductions during the Term and any option period or agreed 
extension to the Term committed to by the Contractor pursuant to this Contract. 

Invalidity 

1.9      If any limitation or provision contained or expressly referred to in this Condition [1] is held to be 
invalid under any Law, it will be deemed to be omitted to that extent, and if any Party becomes liable 
for loss or damage to which that limitation or provision applied, that liability will be subject to the 
remaining limitations and provisions set out in this Condition [1]. 

Third party claims or losses 

1.10      Without prejudice to any other rights or remedies the Authority may have under this Contract 
(including but not limited to any indemnity claim under Condition 34 or at Law), the Authority shall be 
entitled to make a claim under this Contract against the Contractor in respect of any losses incurred 
by the Authority which arise out of a claim made against the Authority by a third party under any 
contract with that third party provided that such third party claim: 

1.10.1      arises naturally and ordinarily as a result of the Contractor's failure to provide the 
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Contractor Deliverables or failure to perform any of its obligations under this Contract; and 

1.10.2      is a type of claim or loss that would have been recoverable under this Contract if the 
third party were a party to this Contract (whether as the Authority or the Contractor), such claim 
to be construed as direct losses for the purpose of this Contract. 

No double recovery 

1.11      Neither Party shall be entitled to employ such rights and remedies available to it so as to seek to 
recover more than once in respect of the same loss, but the Authority shall be entitled to use (singly or 
together) such rights and remedies available to the Authority so as to recover the full extent of any 
recoverable losses suffered or incurred, including any remedies the Authority may have against any 
guarantor.  
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47.2 Government Furnished Assets 

a.  The Authority Project Manager detailed in DEFFORM 111 will be the point of contact for issue of 
Government Furnished Assets (GFA). The Contractor shall only have access to GFA authorised by the 
Project Manager. The Project Manager shall identify the duration and type of loan in accordance with 
DEFCON 694 (e.g. Contract Embodiment Item, Contract Work Item, Contract Support Item etc). The 
scope and scale of each issue shall be determined with the Project Manager before each issue on 
appropriate loan terms in accordance with DEFCON 611. 
 
b. Where the Authority provides GFA in support of this Contract, the Contractor must include details 
of the GFA within the Contractor Public Store Account and treat it in accordance with Def Stan 05-099.  If 
the Authority decides not to proceed with this procurement, you must seek instructions for GFA from the 
Authority Commercial Branch.  
 
c. During the term of the Contract, where so required, the Contractor may have access to 
Government Furnished Information (GFI) when authorised by the Project Manager. The Project Manager 
shall complete DEFFORM 316 (Government Furnished Information) to record details of GFI prior to 
issue to the Contractor. Completion of DEFFORM 94 (Confidentiality Agreement) may also be required 
prior to issue of GFI in order to protect third party IPR. 
 
d. The Authority does not give any warranty or undertaking as to the completeness, accuracy, or 
fitness for any purpose of any of the Authority provided information. Neither the Authority nor its agents 
or employees shall be liable to the Contractor in contract (save as expressly provided elsewhere in the 
Contract), tort, statute nor otherwise, as a result of any inaccuracy, omission, unfitness for any purpose, 
or inadequacy of any kind, in the Authority provided information. 

47.3 Work at Government Establishments and Use of MOD IT 

 
a.  Work under the contract involves regular attendance by Contractor personnel at offices in MOD 
Main Building, Whitehall. Where so required, Contractor personnel may have access to office space and 
a fixed terminal/ appropriate MOD IT equipment. This will include log on access and user rights to MOD 
IT (i.e. MODNET), as required for their roles, as stipulated by the MOD Project Manager detailed in 
DEFFORM 111. Contractors are to fully comply with Annex A to the Security Aspects Letter at Schedule 
10. Prior to access to MOD IT, Contractor personnel must countersign the Confidentiality Agreement at 
Annex B to the Security Aspects Letter.    
 
b. Staff will be required to agree attendance and hours of working with the MOD Project Manager in 
DEFFORM 111. The Contractor team leader shall be responsible for approving contractor leave. The 
Contractor will be responsible for payment for contractor leave including sick leave. 
 
c. Arrangements for annual holidays and other absences must be notified to the Project Manager. 
Payment shall not be made for public holidays and MOD privilege days when the MOD establishment is 
closed.  Non-working days during the Christmas period whereby all Authority personnel and Contractor 
personnel are not required to work, will be circulated to all personnel prior to the end of November. 
Contractor personnel shall not work on these days, unless this has been approved by the Authority.  
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48. The processes that apply to this Contract are 

48.1 Payment Terms 

a. Payment for the Contractor Deliverables is payable monthly in arrears, and is dependent on 
receiving the services set out in the Statement of Requirement (Annex to Schedule 2) in accordance with 
the Schedule of Requirements (Schedule 2), and the Key Performance Indicator mechanism at Schedule 
9 of the terms and conditions of contract.  
 
Monthly Payment Report 
 
b. The Contractor shall submit a monthly Payment Report to support their invoice, providing an 
itemised list of the charges, to enable the Authority’s assessment of the charges to be invoiced. The 
Parties shall endeavour to agree the Payment Report within five (5) Business Days of receipt of the 
Payment Report by the Authority.  
 
Provisionally Priced Items – (Schedule 2, Line Items 1, 3, 4, 6 and 7) 
 
c. Line items 1, 3, 4, 6 and 7 shall be priced on a Cost-Plus basis, in accordance with provisional 
rates submitted by the Contractor to the Single Sourcing Pricing Support team (formerly via MOD Cost 
Assurance Analysis Service (CAAS)), for agreement of MOD rates for single source pricing. On 
promulgation of rates agreed by MOD and the Contractor for single source pricing, where the rates 
employed in the provisional price are different to the promulgated rates, those rates in the provisional 
prices shall be substituted by the revised rates, and the provisional price converted to a firm price iaw the 
agreed MOD rates. 
 
d. With reference to Lockheed Martin UK Ampthill Limited priced tender (inserted as Schedule 12 to 
this Contract), I have to inform you that pending agreement of the prices to be paid, the provisional 
prices, which are regarded by the Authority as fair and reasonable, are hereby fixed in accordance with 
and subject to clause 2 of DEFCON 643 (Price Fixing – non Qualifying Contracts). The limit of liability for 
provisional pricing (for Line Item 1) shall be £1,274,971 ex VAT, as in the Schedule 2 (Schedule of 
Requirements), and includes labour, hours, overheads, General and Administrative (G&A) and profit but 
excludes travel and subsistence. 
 
Limit of Liability for Bid Costs – (Schedule 2, Line Item 3) 
 
e. Line item 3 shall be a limit of liability value, payable on award of the Contract, based on actual 
hours expended in the bid process. The hours shall be priced in accordance with provisional rates 
submitted by the Contractor to the Single Sourcing Pricing Support team (formerly via MOD Cost 
Assurance Analysis Service (CAAS)), for agreement of MOD rates for single source pricing. On 
promulgation of rates agreed by MOD and the Contractor for single source pricing, where the rates 
employed in the provisional price are different to the promulgated rates, those rates in the provisional 
prices shall be substituted by the revised rates, and the provisional price converted to a firm price iaw the 
agreed MOD rates. 
 
Interim Certified Cost Statement 
 
f.  During the currency of the contract, the contractor shall forward to the commercial officer at the 
end of their financial year an interim certified cost statement (covering work done during that year) using 
DEFFORM 812. Such statements shall be provided not later than 3 months after the end of the year in 
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question. 
 
Certified Cost Statement  
 
g. The Contractor’s price estimate is based on an estimate of forward pricing rates and other 
economic assumptions which have not been assessed by the Authority. The final contract price shall be 
determined with reference to Actual Rates. The Contractor shall provide a 2023 Actual Rates claim by 30 
September 2024, a 2024 Actual Rates Claim by 30 September 2025, a 2025 Actual Rates claim by 30 
September 2026 and a 2026 Actual Rates claim by 30 September 2027. These rates shall reconcile to 
the statutory accounts and shall be submitted to the relevant Authority Commercial Officer identified in 
the DEFFORM 111 for assessment in the format of the Contractor Data Book. This shall be 
accompanied by the Contractor’s completed Questionnaire of Method of Allocation of Costs (QMAC) for 
the relevant accounting period.  
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48.2 Travel and Subsistence (Schedule 2 Line Item 2) 

a. Any expenses relating to travel to the contractor's place of work shall be at the Contractor's sole 
expense. 

b. The Contractor limit of liability price for Travel and  (T&S) for maintenance of AME in the UK will 
be inserted into the Contract as Line Item 2. Payment for T&S shall be made monthly in arrears subject 
to agreement of the Payment Report at condition 48.1b. above.  
 
Overseas Travel 
 
c. Where T&S is required under this contract to the US, the Authority will determine the financial 
limit of liability for T&S for addition by contract amendment to Schedule 2 (Schedule of Requirements). 
Overseas travel shall be subject to pre-authorisation by the Authority Project Manager.  
 
d. Any T&S properly chargeable to the Authority in accordance with this Contract for overseas travel 
shall be invoiced in arrears against the respective T&S limit of financial liability Line Item number. 
 

48.3 Call-off of Optional Items (Schedule 2 Line Items 4, 6 and 7) 

 
a. Items 4, 6 and 7 of Schedule 2 are call-off optional items which shall be subject to tasking by the 
Authority Project Manager set out at DEFFORM 111 to this Contract. Delivery dates for each optional 
item shall be subject to agreement with the Contractor. The Authority will provide an approved purchase 
order on tasking of each call-off option. 
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SC2 Schedules 

 

Schedule 1 - Definitions of Contract 

 
 

Article means, in relation to clause 24 and Schedule 
6 only, an object which during production is 
given a special shape, surface or design which 
determines its function to a greater degree 
than does its chemical composition; 

 
Articles means (except in relation to Schedule 11) the 

Contractor Deliverables (goods and/or the 
services), including Packaging (and 
Certificate(s) of Conformity and supplied in 
accordance with any QA requirements if 
specified) which the Contractor is required to 
provide under the Contract in accordance with 
Schedule 2 (Schedule of Requirements), but 
excluding incidentals outside Schedule 2 
(Schedule of Requirements) such as progress 
reports. (This definition only applies when 
DEFCONs are added to these Conditions); 

 
Authority means the Secretary of State for Defence 

acting on behalf of the Crown; 

 
Authority’s Representative(s) shall be those person(s) defined in Schedule 3 

(Contract Data Sheet) who will act as the 
Authority’s Representative(s) in connection 
with the Contract.  Where the term “Authority’s 
Representative(s)” in the Conditions is 
immediately followed by a functional 
description in brackets, the appropriate 
Authority’s Representative(s) shall be the 
designated person(s) for the purposes of 
Condition 7; 

 
Business Day means 09:00 to 17:00 Monday to Friday, 

excluding public and statutory holidays; 

 
Central Government Body a body listed in one of the following sub-

categories of the Central Government 
classification of the Public Sector 
Classification Guide, as published and 
amended from time to time by the Office for 
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National Statistics: 

a.      Government Department; 

b.      Non-Departmental Public Body or 
Assembly Sponsored Public Body (advisory, 
executive, or tribunal); 

c.      Non-Ministerial Department; or 

d.      Executive Agency; 

 
Collect means pick up the Contractor Deliverables 

from the Consignor.  This shall include 
loading, and any other specific arrangements, 
agreed in accordance with Clause 28.c and 
Collected and Collection shall be construed 
accordingly; 

 
Commercial Packaging means commercial Packaging for military use 

as described in Def Stan 81-041 (Part 1) 

 
Conditions means the terms and conditions set out in this 

document; 

 
Consignee means that part of the Authority identified in 

Schedule 3 (Contract Data Sheet) to whom the 
Contractor Deliverables are to be Delivered or 
on whose behalf they are to be Collected at 
the address specified in Schedule 3 (Contract 
Data Sheet) or such other part of the Authority 
as may be instructed by the Authority by 
means of a Diversion Order; 

 
Consignor means the name and address specified in 

Schedule 3 (Contract Data Sheet) from whom 
the Contractor Deliverables will be dispatched 
or Collected; 

 
Contract means the Contract including its Schedules 

and any amendments agreed by the Parties in 
accordance with condition 6 ( Formal 
Amendments to the Contract); 

 
Contract Price means the amount set out in Schedule 2 

(Schedule of Requirements) to be paid 
(inclusive of Packaging and exclusive of any 
applicable VAT) by the Authority to the 
Contractor, for the full and proper performance 
by the Contractor of its obligations under the 
Contract. 
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Contractor means the person who, by the Contract, 

undertakes to supply the Contractor 
Deliverables, for the Authority as is provided 
by the Contract.  Where the Contractor is an 
individual or a partnership, the expression 
shall include the personal representatives of 
the individual or of the partners, as the case 
may be, and the expression shall also include 
any person to whom the benefit of the 
Contract may be assigned by the Contractor 
with the consent of the Authority; 

 
Contractor Deliverables means the goods and/or the services, 

including Packaging (and Certificate(s) of 
Conformity and supplied in accordance with 
any QA requirements if specified) which the 
Contractor is required to provide under the 
Contract; 

 
Control means the power of a person to secure that 

the affairs of the Contractor are conducted in 
accordance with the wishes of that person: 

a.      by means of the holding of shares, or the 
possession of voting powers in, or in relation 
to, the Contractor; or 

b.      by virtue of any powers conferred by the 
constitutional or corporate documents, or any 
other document, regulating the Contractor; 

and a change of Control occurs if a person 
who Controls the Contractor ceases to do so 
or if another person acquires Control of the 
Contractor; 

 
CPET means the UK Government’s Central Point of 

Expertise on Timber, which provides a free 
telephone helpline and website to support 
implementation of the UK Government timber 
procurement policy; 

 
Crown Use in relation to a patent means the doing of 

anything by virtue of Sections 55 to 57 of the 
Patents Act 1977 which otherwise would be an 
infringement of the patent and in relation to a 
Registered Design has the meaning given in 
paragraph 2A(6) of the First Schedule to the 
Registered Designs Act 1949;  
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Dangerous Goods means those substances, preparations and 
articles that are capable of posing a risk to 
health, safety, property or the environment 
which are prohibited by regulation, or 
classified and authorised only under the 
conditions prescribed by the: 

a.      Carriage of Dangerous Goods and Use 
of Transportable Pressure Equipment 
Regulations 2009 (CDG) (as amended 2011); 

b.      European Agreement Concerning the 
International Carriage of Dangerous Goods by 
Road (ADR); 

c.      Regulations Concerning the International 
Carriage of Dangerous Goods by Rail (RID); 

d.      International Maritime Dangerous Goods 
(IMDG) Code; 

e.      International Civil Aviation Organisation 
(ICAO) Technical Instructions for the Safe 
Transport of Dangerous Goods by Air; 

f.      International Air Transport Association 
(IATA) Dangerous Goods Regulations. 

 
DBS Finance means Defence Business Services Finance, at 

the address stated in Schedule 3 (Contract 
Data Sheet); 

 
DEFFORM means the MOD DEFFORM series which can 

be found at https://www.kid.mod.uk; 

 
DEF STAN means Defence Standards which can be 

accessed at https://www.dstan.mod.uk; 

 
Deliver means hand over the Contractor Deliverables 

to the Consignee.  This shall include 
unloading, and any other specific 
arrangements, agreed in accordance with 
Condition 28 and Delivered and Delivery shall 
be construed accordingly; 

 
Delivery Date means the date as specified in Schedule 2 

(Schedule of Requirements) on which the 
Contractor Deliverables or the relevant portion 
of them are to be Delivered or made available 
for Collection; 

 
Denomination of Quantity (D of Q) means the quantity or measure by which an 

item of material is managed; 

https://www.kid.mod.uk/
http://www.dstan.mod.uk/
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Design Right(s) has the meaning ascribed to it by Section 213 

of the Copyright, Designs and Patents Act 
1988; 

 
Diversion Order means the Authority’s written instruction 

(typically given by MOD Form 199) for urgent 
Delivery of specified quantities of Contractor 
Deliverables to a Consignee other than the 
Consignee stated in Schedule 3 (Contract 
Data Sheet); 

 
Effective Date of Contract means the date upon which both Parties have 

signed the Contract; 

 

 
Evidence means either: 

a.      an invoice or delivery note from the 
timber supplier or Subcontractor to the 
Contractor specifying that the product supplied 
to the Authority is FSC or PEFC certified; or 

b.      other robust Evidence of sustainability or 
FLEGT licensed origin, as advised by CPET; 

 
Firm Price means a price (excluding VAT) which is not 

subject to variation; 

 
FLEGT means the Forest Law Enforcement, 

Governance and Trade initiative by the 
European Union to use the power of timber-
consuming countries to reduce the extent of 
illegal logging; 

 
Government Furnished Assets (GFA) is a generic term for any MOD asset such as 

equipment, information or resources issued or 
made available to the Contractor in connection 
with the Contract by or on behalf of the 
Authority; 

 
Hazardous Contractor Deliverable means a Contractor Deliverable or a 

component of a Contractor Deliverable that is 
itself a hazardous material or substance or 
that may in the course of its use, maintenance, 
disposal, or in the event of an accident, 
release one or more hazardous materials or 
substances and each material or substance 
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that may be so released; 

 
Independent Verification means that an evaluation is undertaken and 

reported by an individual or body whose 
organisation, systems and procedures 
conform to “ISO Guide 65:1996 (EN 
45011:1998) General requirements for bodies 
operating product certification systems or 
equivalent”, and who is accredited to audit 
against forest management standards by a 
body whose organisation, systems and 
procedures conform to “ISO 17011: 2004 
General Requirements for Providing 
Assessment and Accreditation of Conformity 
Assessment Bodies or equivalent”; 

 
Information means any Information in any written or other 

tangible form disclosed to one Party by or on 
behalf of the other Party under or in 
connection with the Contract; 

 
Issued Property means any item of Government Furnished 

Assets (GFA), including any materiel issued or 
otherwise furnished to the Contractor in 
connection with the Contract by or on behalf of 
the Authority; 

 
Legal and Sustainable means production and process methods, also 

referred to as timber production standards, as 
defined by the document titled “UK 
Government Timber Production Policy: 
Definition of legal and sustainable for timber 
procurement".  The edition current on the day 
the Contract documents are issued by the 
Authority shall apply; 

 
Legislation means in relation to the United Kingdom any 

Act of Parliament, any subordinate legislation 
within the meaning of section 21 of the 
Interpretation Act 1978, or any exercise of 
Royal Prerogative; 

 
Military Level Packaging (MLP) means Packaging that provides enhanced 

protection in accordance with Def Stan 81-041 
(Part 1), beyond that which Commercial 
Packaging normally provides for the military 
supply chain; 
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Military Packager 

Approval Scheme (MPAS) 

 

is a MOD sponsored scheme to certify military 
Packaging designers and register 
organisations, as capable of producing 
acceptable Services Packaging Instruction 
Sheet (SPIS) designs in accordance with 
Defence Standard (Def Stan) 81-041 (Part 4); 

 

Military Packaging Level (MPL) shall have the meaning described in Def Stan 
81-041 (Part 1); 

 

 
Mixture means a mixture or solution composed of two 

or more substances; 

 
MPAS Registered Organisation is a packaging organisation having one or 

more MPAS Certificated Designers capable of 
Military Level designs.  A company capable of 
both Military Level and commercial Packaging 
designs including MOD labelling requirements; 

 
MPAS Certificated Designer shall mean an experienced Packaging 

designer trained and certified to MPAS 
requirements; 

 
NATO means the North Atlantic Treaty Organisation 

which is an inter-governmental military alliance 
based on the North Atlantic Treaty which was 
signed on 4 April 1949; 

 
Notices shall mean all Notices, orders, or other forms 

of communication required to be given in 
writing under or in connection with the 
Contract; 

 
Overseas shall mean non UK or foreign; 

 
Packaging Verb.  The operations involved in the 

preparation of materiel for; transportation, 
handling, storage and Delivery to the user;  

Noun.  The materials and components used 
for the preparation of the Contractor 
Deliverables for transportation and storage in 
accordance with the Contract; 

 
Packaging Design Authority (PDA) shall mean the organisation that is responsible 

for the original design of the Packaging except 
where transferred by agreement.  The PDA 
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shall be identified in the Contract, see Annex A 
to Schedule 3 (Appendix – Addresses and 
Other Information), Box 3; 

 
Parties means the Contractor and the Authority, and 

Party shall be construed accordingly; 

 
Plastic Packaging Components shall have the same meaning as set out in 

Part 2 of the Finance Act 2021 together with 
any associated secondary legislation; 

 
PPT means a tax called “plastic packaging tax” 

charged in accordance with Part 2 of the 
Finance Act 2021;  

 
PPT Legislation means the legislative provisions set out in Part 

2 and Schedule 9-15 of the Finance Act 2021 
together with any secondary legislation made 
under powers contained in Part 2 of the 
Finance Act 2021. This includes, but is not 
limited to, The Plastic Packaging Tax 
(Descriptions of Products) Regulations 2021 
and The Plastic Packaging Tax (General) 
Regulations 2022; 

 
Primary Packaging Quantity(PPQ) means the quantity of an item of material to be 

contained in an individual package, which has 
been selected as being the most suitable for 
issue(s) to the ultimate user, as described in 
Def Stan 81-041 (Part 1); 

 
Publishable Performance Information means any of the Information in Schedule 9 

(KPI Data Report) as it relates to Key 
Performance Indicator where it is expressed 
as publishable in the table in Schedule 9 which 
shall not contain any Information which is 
exempt from disclosure which shall be 
determined by the Authority; and which shall 
not constitute Sensitive Information; 

 
Recycled Timber means recovered wood that prior to being 

supplied to the Authority had an end use as a 
standalone object or as part of a structure.  
Recycled Timber covers: 

a. pre-consumer reclaimed wood and wood 
fibre and industrial by-products;  

b. post-consumer reclaimed wood and wood 
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fibre, and driftwood;  

c. reclaimed timber abandoned or confiscated 
at least ten years previously; 

it excludes sawmill co-products; 

 
Safety Data Sheet has the meaning as defined in the 

Registration, Evaluation, Authorisation and 
Restriction of Chemicals (REACH) 
Regulations 2007 (as amended); 

 
Schedule of Requirements means Schedule 2 (Schedule of 

Requirements), which identifies, either directly 
or by reference, Contractor Deliverables to be 
provided, the quantities and dates involved 
and the price or pricing terms in relation to 
each Contractor Deliverable; 

 
Sensitive Information means the Information listed in the completed 

Schedule 5 (Contractor’s  Sensitive 
Information), which is Information notified by 
the Contractor to the Authority, which is 
acknowledged by the Authority as being 
sensitive, at the point at which the Contract is 
entered into or amended (as relevant) and 
remains sensitive information at the time of 
publication; 

 
Short-Rotation Coppice means a specific management regime 

whereby the poles of trees are cut every one 
to two years and which is aimed at producing 
biomass for energy.  It is exempt from the UK 
Government timber procurement policy.  For 
avoidance of doubt, Short-Rotation Coppice is 
not conventional coppice, which is subject to 
the timber policy; 

 
Specification means the description of the Contractor 

Deliverables, including any specifications, 
drawings, samples and / or patterns, and shall 
include any document or item which, 
individually or collectively is referred to in 
Schedule 2 (Schedule of Requirements). The 
Specification forms part of the Contract and all 
Contractor Deliverables to be supplied by the 
Contractor under the Contract shall conform in 
all respects with the Specification; 

 
STANAG4329 means the publication NATO Standard Bar 
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Code Symbologies which can be sourced at 
https://www.dstan.mod.uk/faqs.html; 

 
Subcontractor means any subcontractor engaged by the 

Contractor or by any other subcontractor of the 
Contractor at any level of subcontracting to 
provide Contractor Deliverables wholly or 
substantially for the purpose of performing (or 
contributing to the performance of) the whole 
or any part of this Contract and ‘Subcontract’ 
shall be interpreted accordingly; 

 
Substance means a chemical element and its compounds 

in the natural state or obtained by any 
manufacturing process, including any additive 
necessary to preserve its stability and any 
impurity deriving from the process used, but 
excluding any solvent which may be separated 
without affecting the stability of the substance 
or changing its composition; 

Timber and Wood-Derived Products means timber (including Recycled Timber and 
Virgin Timber but excluding Short-Rotation 
Coppice) and any products that contain wood 
or wood fibre derived from those timbers.  
Such products range from solid wood to those 
where the manufacturing processes obscure 
the wood element; 

 
Transparency Information means the content of this Contract in its 

entirety, including from time to time agreed 
changes to the Contract, except for (i) any 
Information which is exempt from disclosure in 
accordance with the provisions of the Freedom 
of Information Act 2000 (FOIA) or the 
Environmental Information Regulations 2004 
(EIR), which shall be determined by the 
Authority, and (ii) any Sensitive Information; 

 
Virgin Timber means Timber and Wood-Derived Products 

that do not include Recycled Timber. 

 
 

  

http://www.dstan.mod.uk/faqs.html
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Annex to Schedule 1 

 

Additional Definitions of Contract iaw. Conditions 45 - 48 (Additional Conditions) 

Key Performance Indicator(s) means the mechanism under the Contract for measuring performance 
as set out in the Statement of Requirement (Annex to Schedule 2) and Schedule 9. 
 
Payment Report means the report to be provided on a monthly basis by the Contractor in accordance 
with Condition 48.1 b. of the terms and conditions of contract. 
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Schedule 2 - Schedule Of Requirements  

Contract No 706896452 For Maintenance Of Atmospheric Monitoring Equipment 
 

Item 
Number 

Specification Delivery Date Updates at Amendment 1 (subject to formal contract 
amendment) 

Basis of Pricing (Cost-
Plus/Firm/ Fixed/ Provisional/ 

Actuals) 

Total Qty Price (£) Ex VAT 

Per Item 
Total inc. packaging (and delivery 

if specified in Schedule 3 
(Contract Data Sheet)) 

1 Refer to Annex to Schedule 2  
Statement of Requirement 
Paragraph 5 subparagraphs  
a.- f. and Paragraph 6 
subparagraphs  a.- d. for full 
details 

Years 1 to 3 It is anticipated that a future amendment to the contract 
will add 2 further maintenance visits to 2 sites (total of 4 
visits) to the 22 maintenance visits specified in the 
SOR, if required. 
 

Cost-Plus 
Iaw Condition  

48.1  

1 This information has been redacted on 

commercial sensitivity grounds 

(intellectual property/ pricing) 

 

2 Travel and Subsistence – 
Limit of Liability 

Years 1 to 3 It is anticipated that a future amendment to the contract 
will add 2 further maintenance visits to 2 sites (total of 4 
visits) to the 22 maintenance visits specified in the 
SOR, if required 

Actuals 
Iaw Condition  
48.2 a. and b. 

1 This information has been redacted on 

commercial sensitivity grounds 

(intellectual property/ pricing) 

 

3 Bid Costs – Limit of Liability Following contract 
award 

No change anticipated 

Provisional 
Iaw Condition  

48.1 e.  

1 This information has been redacted on 

commercial sensitivity grounds 

(intellectual property/ pricing) 

 

4 Option - Emergency Site Visits 
(This option covers up to 2 x 
Emergency Site Visits over the 
duration of the contract). 

Delivery shall be 
i.a.w condition 

48.3. agreed 
tasking dates 

Additional of optional Emergency site visits shall be 
subject to tasking by the Project Manager set out at 
DEFFORM 111 to this contract i.a.w condition 48.3. 

Cost-Plus 
Iaw Condition  

48.1 

1 This information has been redacted on 

commercial sensitivity grounds 

(intellectual property/ pricing) 

 

5 Option - New Site 1 
 

Not applicable Item 5 in the technical proposal will not be invoked and 
has been set at £0.00 

Not applicable 0 This information has been redacted on 

commercial sensitivity grounds 

(intellectual property/ pricing) 

 

6 Option - New Site 2 Delivery shall be 
i.a.w condition 

48.3. agreed 
tasking dates  

Addition of optional New Site 2 Option shall be subject 
to tasking by the Project Manager set out at DEFFORM 
111 to this contract i.a.w condition 48.3. 

Cost-Plus 
Iaw Condition  

48.1 

1 This information has been redacted on 

commercial sensitivity grounds 

(intellectual property/ pricing) 

 

7 Option - Site 498 Delivery shall be 

i.a.w condition 

48.3. agreed 

tasking dates 

Addition of optional Site 498 shall be subject to tasking 
by the Project Manager set out at DEFFORM 111 to this 
contract i.a.w condition 48.3. 

Cost-Plus 
Iaw Condition  

48.1 

1 This information has been redacted on 

commercial sensitivity grounds 

(intellectual property/ pricing) 

 

      
Total 

This information has been redacted on 

commercial sensitivity grounds 

(intellectual property/ pricing) 
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ANNEX to Schedule 2  - Statement Of Requirement 

 
 
Redacted in entirety on Military Technical Information grounds 
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Schedule 3 - CONTRACT DATA SHEET 

 

General Conditions 

Condition 2 – Duration of Contract: 

 

        The Contract expiry date shall be: 12 June 2026 

Condition 4 – Governing Law: 

 

Contract to be governed and construed in accordance with:  

 

English Law 

 

Solicitors or other persons based in England and Wales (or Scotland if Scots Law 
applies) irrevocably appointed for Contractors without a place of business in England 
(or Scotland, if Scots Law applies) in accordance with clause 4.g (if applicable) are as 
follows: 

_________ 

Condition 7 – Authority’s Representatives: 

 

The Authority’s Representatives for the Contract are as follows: 

 

Names/contact details redacted under FOI Section 40, personal data. 

 

Condition 18 – Notices: 

 

Notices served under the Contract shall be sent to the following address: 

Names/contact details redacted under FOI Section 40, personal data. 

Notices can be sent by electronic mail? YES 

Condition 19.a – Progress Meetings: 

 

The Contractor shall be required to attend the following meetings: Details of progress meeting 
requirements are set out at paragraph 9 of the Statement of Requirement at the Annex to 
Schedule 2. 

 

Type: Progress Meetings 

 

Frequency: Quarterly 

 

Location: MOD Main Building Or Contractor Site 
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Condition 19.b – Progress Reports: 

 

The Contractor is required to submit the following Reports: 

Details of progress reporting requirements are set out at paragraph 9 of the Statement of 
Requirement at the Annex to Schedule 2. 

 

Reports shall be Delivered to the following address: 

8.A.05 MOD Main Building, Horse Guards Avenue, Whitehall, London, SW1A 2HB           

Supply of Contractor Deliverables 

Condition 20 – Quality Assurance: 

 

Is a Deliverable Quality Plan required for this Contract? N/A 

 

If required, the Deliverable Quality Plan must be set out as defined in AQAP 2105 and 
delivered to the Authority (Quality) within N/A  Business Days of Contract Award.  Once 
agreed by the Authority the Quality Plan shall be incorporated into the Contract.  The 
Contractor shall remain at all times solely responsible for the accuracy, suitability and 
applicability of the Deliverable Quality Plan. 

 

Other Quality Assurance Requirements:   

AQAP 2110 

Condition 21 – Marking of Contractor Deliverables: 

 

        Special Marking requirements:  

None 
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Condition 24 - Supply of Data for Hazardous Substances, Mixtures and Articles in 
Contractor Deliverables: 

 

A completed Schedule 6 (Hazardous and Non-Hazardous Substances, Mixture or 
Articles Statement), and if applicable, UK REACH compliant Safety Data Sheet(s) are to 
be provided by e-mail with attachments in Adobe PDF or MS WORD format to: 

 

a)  The Authority’s Representative (Commercial) 

 

b)  Defence Safety Authority – DESTECH-QSEPEnv-HSISMulti@mod.gov.uk 

 

to be Delivered no later than one (1) month prior to the Delivery Date for the Contract 
Deliverable or by the following date: N/A 

Condition 25 – Timber and Wood-Derived Products: 

 

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the 
Contract: Data Requirements) is to be provided by e-mail with attachments in Adobe 
PDF or MS WORD format to the Authority’s Representative (Commercial) 

 

to be Delivered by the following date: N/A 

Condition 26 – Certificate of Conformity: 

 

Is a Certificate of Conformity required for this Contract? N/A 

 

Applicable to Line Items: N/A 

 

If required, does the Contractor Deliverables require traceability throughout the supply 
chain?      

 

N/A 

 

Applicable to Line Items: N/A 

Condition 28.b – Delivery by the Contractor: 

 

The following Line Items are to be Delivered by the Contractor: 

 

LINE ITEMS 1,2,3  DEFFORM 129J 

         

Special Delivery Instructions: 

 

N/A 

mailto:DESTECH-QSEPEnv-HSISMulti@mod.gov.uk
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Each consignment is to be accompanied by a DEFFORM 129J. 

Condition 28.c - Collection by the Authority: 

 

The following Line Items are to be Collected by the Authority: 

 

DEFFORM 129J 

Special Delivery Instructions: 

         

PROVIDED BY MOD PM 

 

Each consignment is to be accompanied by a DEFFORM 129J. 

 

 

Consignor details (in accordance with Condition 28.c.(4)): 

 

Redacted in entirety on Military Technical Information grounds 

 

Condition 30 – Rejection: 

 

The default time limit for rejection of the Contractor Deliverables is thirty (30) days 
unless otherwise specified here: 

 

The time limit for rejection shall be 30 Business Days. 

Condition 32 – Self-to-Self Delivery: 

 

Self-to-Self Delivery required?     YES 

 

If required, Delivery address applicable: 

 

Redacted in entirety on Military Technical Information grounds 
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Pricing and Payment 

Condition 35 – Contract Price: 

 

All Schedule 2 line items shall be FIRM Price other than those stated below: 

 

Line Items 1,3,4, 6 and 7 shall be priced on a Cost-Plus basis. 

Line Item 2 shall be a limit of liability price based on actuals. 

 

Clauses 48.1 and 48.2 Refer 

Termination 

Condition 42 – Termination for Convenience: 

 

The Notice period for terminating the Contract shall be twenty (20) days unless otherwise 
specified here: 

 

The Notice period for termination shall be 90 Business Days 

Other Addresses and Other Information (forms and publications addresses and official use 
information) 

See Annex A to Schedule 3 (DEFFORM 111) 
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Schedule 4 – Contract Change Process Procedure (i.a.w. Clause 6.b) 

 
FOR Contract No:706896452 

 

Authority Changes 

 

1. The Authority shall be entitled to propose any change to the Contract (a " Change") or (subject to Clause 
2) Changes in accordance with this Schedule 4.   

2. Nothing in this Schedule shall operate to prevent the Authority from specifying more than one Change 
in any single proposal, provided that such changes are related to the same or similar matter or matters. 

 

Notice of Change 

 

3. If the Authority wishes to propose a Change or Changes, it shall serve a written notice (an "Authority 
Notice of Change") on the Contractor. 

4. The Authority Notice of Change shall set out the Change(s) proposed by the Authority in sufficient detail 
to enable the Contractor to provide a written proposal (a "Contractor Change Proposal") in accordance 
with clauses 7 to 9 (inclusive).  

5. The Contractor may only refuse to implement a Change or Changes proposed by the Authority, if such 
change(s):  

a. would, if implemented, require the Contractor to deliver any Contractor Deliverables under the 
Contract in a manner that infringes any applicable law relevant to such delivery; and/or 

b. would, if implemented, cause any existing consent obtained by or on behalf of the Contractor in 
connection with their obligations under the Contract to be revoked (or would require a new necessary 
consent to be obtained to implement the Change(s) which, after using reasonable efforts, the 
Contractor has been unable to obtain or procure and reasonably believes it will be unable to obtain 
or procure using reasonable efforts); and/or 

c. would, if implemented, materially change the nature and scope of the requirement (including its risk 
profile) under the Contract;    

and: 

d. the Contractor notifies the Authority within 10 (ten) Business Days (or such longer period as shall 
have been agreed in writing by the parties) after the date of the Authority Notice of Change that the 
relevant proposed Change or Changes is/are a Change(s) falling within the scope of Clauses 5.a, 
5.b and/or 5.c providing written evidence for the Contractor's reasoning on the matter; and  

e. further to such notification:  

(1) either the Authority notifies the Contractor in writing that the Authority agrees, or (where 
the Authority (acting reasonably) notifies the Contractor that the Authority disputes the 
Contractor's notice under Clause 5.d) it is determined in accordance with Condition 40 
(Dispute Resolution), that the relevant Change(s) is/are a Change(s) falling within the 
scope of Clauses 5.a, 5.b and/or 5.c; and 

(2) (where the Authority either agrees or it is so determined that the relevant Change(s) 
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is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c) the Authority 
fails to make sufficient adjustments to the relevant Authority Notice of Change (and issue 
a revised Authority Notice of Change) to remove the Contractor's grounds for refusing to 
implement the relevant Change under Clauses 5.a, 5.b and/or 5.c within 10 (ten) 
Business Days (or such longer period as shall have been agreed in writing by the parties) 
after:  

i) the date on which the Authority notifies in writing the Contractor that the Authority agrees that the 
relevant Change(s) is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c); or  

ii) the date of such determination.  

 
6. The Contractor shall at all times act reasonably, and shall not seek to raise unreasonable 
objections, in respect of any such adjustment.  

 

Contractor Change Proposal 

 

7. As soon as practicable, and in any event within: 

a. (where the Contractor has not notified the Authority that the relevant Change or Changes is/are a 
Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in accordance with Clause 5) fifteen 
(15) Business Days (or such other period as the Parties agree (acting reasonably) having regard to 
the nature of the Change(s)) after the date on which the Contract shall have received the Authority 
Notice of Change; or  

b. (where the Contractor has notified the Authority that the relevant Change or Changes is/are a 
Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in accordance with Clause 5 and: 

(1) the Authority has agreed with the Contractor's conclusion so notified or it is determined under 
Condition 40 (Dispute Resolution) that the relevant Change(s) is/are a Change(s) falling within the scope 
of Clauses 5.a, 5.b and/or 5.c and the Authority has made sufficient adjustments to the relevant Authority 
Notice of Change (and issued a revised Authority Notice of Change(s)) to remove the Contractor's grounds 
for refusing to implement the relevant Change(s) under Clauses 5.a, 5.b and/or 5.c) fifteen (15) Business 
Days (or such other period as the parties shall have agreed (both parties acting reasonably) having regard 
to the nature of the Change(s)) after the date on which the Contractor shall have received such revised 
Authority Notice of Change; or   
(2) the Authority has disputed such conclusion and it has been determined in accordance with 
Condition 40 (Dispute Resolution) that the relevant Change(s) is/are not a Change(s) falling within the 
scope of Clauses 5.a, 5.b and/or 5.c) fifteen (15) Business Days (or such other period as the parties shall 
have agreed (both parties acting reasonably) having regard to the nature of the Change(s)) after the date 
of such determination, 

the Contractor shall deliver to the Authority a Contractor Change Proposal. For the avoidance of 
doubt, the Contractor shall not be obliged to deliver to the Authority a Contractor Change Proposal 
where the Contractor notifies the Authority, and the Authority agrees or it is determined further to 
such notification in accordance with Clause 5, that the relevant Change or Changes is/are a 
Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c.   

8. The Contractor Change Proposal shall comprise in respect of each and all Change(s) proposed: 

a. the effect of the Change(s) on the Contractor’s obligations under the Contract; 

b. a detailed breakdown of any costs which result from the Change(s); 
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c. the programme for implementing the Change(s); 

d. any amendment required to this Contract as a result of the Change(s), including, where 
appropriate, to the Contract Price; and  

e. such other information as the Authority may reasonably require. 

9. The price for any Change(s) shall be based on the prices (including rates) already agreed for the 
Contract and shall include, without double recovery, only such charges that are fairly and properly 
attributable to the Change(s). 

 

Contractor Change Proposal – Process and Implementation 

 

10. As soon as practicable after the Authority receives a Contractor Change Proposal, the Authority shall:  

a. evaluate the Contractor Change Proposal; and 

b. where necessary, discuss with the Contractor any issues arising (and (in relation to a Change(s) 
proposed by the Authority) following such discussions the Authority may modify the Authority Notice of 
Change) and the Contractor shall as soon as practicable, and in any event not more than ten (10) Business 
Days (or such other period as the Parties shall have agreed in writing) after receipt of such modification, 
submit an amended Contractor Change Proposal. 

11. As soon as practicable after the Authority has evaluated the Contractor Change Proposal (amended 
as necessary) the Authority shall: 

a. either indicate its acceptance of the Change Proposal by issuing a DEFFORM10B in accordance 
with Condition 6 (Formal Amendments to the Contract), whereupon the Contractor shall promptly sign and 
return to the Authority the Contractor's DEFFORM 10B indicating their unqualified acceptance of such 
amendment in accordance with, and otherwise discharge their obligations under, such Condition and 
implement the relevant Change(s) in accordance with such proposal; or 

b. serve  Notice on the Contractor rejecting the Contractor Change Proposal and withdrawing (where 
issued in relation to a Change or Changes proposed by the Authority) the Authority Notice of Change (in 
which case such notice of change shall have no further effect). 

12. If the Authority rejects the Contractor Change Proposal, it shall not be obliged to give its reasons for 
such rejection. 

13. The Authority shall not be liable to the Contractor for any additional work undertaken or expense 
incurred in connection with the implementation of any Change(s), unless a Contractor Change 
Proposal has been accepted by the Authority in accordance with Clause 11a. and then subject only 
to the terms of the Contractor Change proposal so accepted. 

 
Contractor Changes 

14. If the Contractor wishes to propose a Change or Change(s), they shall serve a Contractor Change 
Proposal on the Authority. Such proposal shall be prepared and reviewed in accordance with and 
otherwise be subject to the provisions of Clauses 8 to 13 (inclusive). 
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Schedule 5 – Contractors Commercially Sensitive Information Form (i.a.w. condition 13) 

Contract No:   706896452  

  

Redacted 

Atmospheric Monitoring 706896452.pdf
  



 
 

74 

Redacted – transparency publication 

 

Schedule 6 - Hazardous Contractor Deliverables, Materials or Substances Supplied under the 

Contract:  

Data Requirements for Contract No 706896452 

 

 Hazardous and Non-Hazardous Substances, Mixtures or 

Articles Statement by the Contractor 

 

 
Contract No:    706896452   

 
Contract Title:  Lockheed Martin – Maintenance Of Atmospheric Monitoring Equipment     

 
Contractor:     LOCKHEED MARTIN UK AMPTHILL LTD   

 
Date of Contract:  

 

* To the best of our knowledge there are no hazardous Substances, Mixtures or Articles in the Contractor 
Deliverables to be supplied.    

 

* To the best of our knowledge the hazards associated with Substances, Mixtures or Articles in the 
Contractor Deliverables to be supplied under the Contract are identified in the Safety Data Sheets or UK 
REACH Communication attached in accordance with Condition 24.    

 

 
Contractor’s Signature:        

 
Name:        

 
Job Title:        

 
Date:        

 

* Strikethrough  as appropriate  

 

 ...............................................................................................  
 

To be completed by the Authority  

 
Domestic Management Code (DMC):        

 
NATO Stock Number:        



 
 

75 

Redacted – transparency publication 

 
Contact Name:        

 

Contact Phone Number:       

 
Contact Address:        

 

Copy to be forwarded to: 

 

Hazardous Stores Information System (HSIS) 

Spruce 2C, #1260 

MOD Abbey Wood (South) 

Bristol BS34 8JH 
Email: DESEngSfty-QSEPSEP-HSISMulti@mod.gov.uk 

  



 
 

76 

Redacted – transparency publication 

Schedule 7 – Timber and Wood – Derived Products Supplied under the Contract: 

Data Requirements for Contract No:   706896452 

 

The following information is provided in respect of condition 25 (Timber and Wood-Derived Products): 

 

Schedule of 
Requirements 

item and 
timber product 

type 

Volume of 
timber 

Delivered to 
the Authority 

with FSC, 
PEFC or 

equivalent 
evidence 

Volume of 
timber 

Delivered to 
the Authority 

with other 
evidence 

Volume (as Delivered 
to the Authority) of 

timber without 
evidence of 

compliance with 
Government Timber 
Procurement Policy 

Total volume 
of timber 

Delivered to 
the Authority 

under the 
Contract 
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Schedule 8 – Acceptance Procedure (I.a.w. condition 29)  

for Contract No: 706896452    

Timeliness and content of Contract Deliverables will be formally reviewed on a regular basis through the 
progress reports and meetings set out in the Statement of Requirement (Annex to Schedule 2).The 
technical review and acceptance of Contract Deliverables will be conducted by the Authority Project 
Manager detailed at 2. in the DEFFORM 111 (or his authorised representatives) to ensure it satisfies the 
original tasking requirement. Performance under the contractual arrangements will be monitored by the 
Authority Project Manager through delivery of the outputs, in accordance with Schedule 9 (Key 
Performance Indicators)
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Schedule 9 – Key Performance Indicators for Contract No: 706896452    

Key Performance Indicators (KPI)  

 
KPI Redacted in entirety on Military Technical Information 
grounds as directly linked to Statement of Requirement      

KPI Performance Levels   

Green  - Meeting or exceeding KPI  

Amber - Performance just below KPI target.  Not a major cause for concern unless underperformance is 

sustained in next review 

Red - Inadequate - Failing to meet KPI. Intervention and rectification plan required. 

DI CP PoC will raise any concerns about activity under the contract through their management. 
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Schedule 10 – Security Aspects Letter for Contract No: 706896452    

Ministry of Defence,  

Strategic Command,  

Defence Intelligence,  

Capability Assessment,  

Air and Space,  

Main Building,  

Whitehall, London 

SW1A 2HB 
Date of Issue: 18 Apr 2023 
Names/contact details redacted where  
indicated under FOI Section 40 

 
ITT/CONTRACT NUMBER & TITLE: 706896452 Maintenance of Atmospheric Monitoring Equipment 

 
1.       On behalf of the Secretary of State for Defence, I hereby give you notice of the information 
or assets connected with, or arising from, the referenced ITT that constitute classified material.  

 
2.       Aspects that constitute 'SECRET Matter' for the purpose of the DEFCON 659A Security 
Clause and OFFICIAL-SENSITIVE for the purpose of DEFCON 660 are specified below. These 
aspects must be fully safeguarded. The enclosed Security Condition (Annex A) outlines the 
minimum measures required to safeguard OFFICIAL-SENSITIVE assets and information. 

 
Redacted in entirety on Military Technical Information grounds 
 
3. Your attention is drawn to the provisions of the Official Secrets Act 1911-1989 in general, 
and specifically to the provisions of Section 2 of the Official Secrets Act 1911 (as amended by the 
Act of 1989). In particular you should take all reasonable steps to make sure that all individuals 
employed on any work in connection with this ITT have notice of the above specified aspects  and 
that the aforementioned statutory provisions apply to them and will continue to apply should the 
ITT be unsuccessful.  

 
4. Will you please confirm that:  
 
a. This definition of the classified aspects of the referenced Invitation to Tender has been brought 
to the attention of the person directly responsible for security of classified material. 
 
b. The definition is fully understood. 
 
c. Measures can, and will, be taken to safeguard the classified aspects identified herein, in 
particular those aspects identified as Special Access Programme material, in accordance with 
applicable national laws and regulations. [The requirement and obligations set out above and in 
any contractual document can and will be met and that the classified information shall be protected 
in accordance with applicable national laws and regulations.]  
 
d. All employees of the company who will have access to classified information have either signed 
the OSA Declaration Form in duplicate and one copy is retained by the Company Security Officer 
or have otherwise been informed that the provisions of the OSA apply to all classified information 
and assets associated with this ITT. 
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5. If you have any difficulty either in interpreting this definition of the classified aspects or in 
safeguarding them, will you please let me know immediately.  
 
6. Classified Information associated with this ITT must not be published or communicated to 
anyone without the approval of the MOD Contracting Authority.  
 
7. Any access to classified information or assets on MOD premises that may be needed will 
be subject to MOD security regulations under the direction of the MOD Project Officer in 
accordance with DEFCON 76.   
 
8. If  you require access to information or assets classified SECRET or above at the tender 
stage you must provide the MOD Contracting Authority with the personal details of the other 
members of your company to whom you need to disclose information classified SECRET or above 
in order to complete your Tender. The number of such other individuals should be restricted to the 
fewest possible, and they should not in any case be allowed access to information or assets 
classified SECRET or above until they have been granted the appropriate security clearances. 
 
9.  Contact details for the MOD Project Security Officer (PSyO) (responsible for the co-
ordination of effective security measures throughout the Project/Programme) are included below:  
 
Yours faithfully 

 
Names/contact details redacted under FOI Section 40, personal data. 

DI CP-NucT1 
 

08.A.04 | MoD Main Building | Whitehall | London | SW1 2HB 

Names/contact details redacted under FOI Section 40, personal data. 

 
 

Copy via email to: 
ISAC-Group (MULTIUSER)   
DESPSyA-STRAP-SAP@mod.gov.uk 
COO-DSR-IIPCSy (MULTIUSER)   
UKStratComDD-CyDR-CySAAS-021 

  

mailto:ISAC-Group@mod.gov.uk
mailto:DESPSyA-STRAP-SAP@mod.gov.uk
mailto:COO-DSR-IIPCSy@mod.gov.uk
mailto:Heather.Uzzell848@mod.gov.uk
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Annex A to Schedule 10 - Official and Official Sensitive Conditions to the Security 

Aspects Letter 

 
UK OFFICIAL AND UK OFFICIAL-SENSITIVE CONTRACTUAL SECURITY CONDITIONS 
 
Purpose 
 
1. This document provides guidance for Contractors where classified material provided to or 
generated by the Contractor is graded UK OFFICIAL or UK OFFICIAL-SENSITIVE. Where the 
measures requested below cannot be achieved or are not fully understood, further advice should 
be sought from the UK Designated Security Authority (Email: COO-DSR-IIPCSy@mod.gov.uk).  
 
Definitions 
 
2. The term "Authority" for the purposes of this Annex means the HMG Contracting Authority. 
 
3. The term "Classified Material" for the purposes of this Annex means classified information and 
assets. 
 
Security Grading 
 
4. The SENSITIVE caveat is used to denote UK OFFICIAL material that is of a particular sensitivity 
and where there is a need to reinforce the ‘need to know’. The Security Aspects Letter, issued by 
the Authority shall define the UK OFFICIAL-SENSITIVE material that is provided to the 
Contractor, or which is to be developed by it, under this Contract. The Contractor shall mark all 
UK OFFICIAL-SENSITIVE documents which it originates or copies during the Contract with the 
applicable security grading. The Contractor is not required to mark documents graded UK 
OFFICIAL unless they are transmitted overseas or generated by a Contractor based outside the 
UK in a third-party country. 

 
Security Conditions  
 
5. The Contractor shall take all reasonable steps to adhere to the provisions specified in the 
Contract or listed in this Annex. The Contractor shall make sure that all individuals employed on 
any work in connection with the Contract have notice that these provisions apply to them and shall 
continue so to apply after the completion or earlier termination of the Contract. The Authority must 
state the data retention periods to allow the Contractor to produce a data management policy. If 
you are a Contractor located in the UK your attention is also drawn to the provisions of the Official 
Secrets Acts 1911 to 1989 in general, and to the provisions of Section 2 of the Official Secrets 
Act 1911 (as amended by the Act of 1989) in particular. 

 
Protection of UK OFFICIAL and UK OFFICIAL-SENSITIVE Classified Material 
 
6. The Contractor shall protect UK OFFICIAL and UK OFFICIAL-SENSITIVE material provided to 
or generated by it in accordance with the requirements detailed in this Security Condition and any 
other conditions that may be specified by the Authority. The Contractor shall take all reasonable 
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steps to prevent the loss or compromise of classified material whether accidentally or from 
deliberate or opportunist attack.  
 
7. Once the Contract has been awarded, where Contractors are required to store or process UK 
MOD classified information electronically, they are required to comply with the accreditation 
requirements specified in ISNs, Defence Condition 658 and Defence Standard 05-138. Details 
can be found at the links below: 
 
https://www.gov.uk/government/publications/industry-security-notices-isns. 
http://dstan.gateway.isg-r.r.mil.uk/standards/defstans/05/138/000002000.pdf 
https://www.gov.uk/government/publications/defence-condition-658-cyber-flow-down 
 
8. All UK classified material including documents, media and other assets must be physically 
secured to prevent unauthorised access. When not in use UK classified material shall be handled 
with care to prevent loss or inappropriate access. As a minimum UK OFFICIAL-SENSITIVE 
material shall be stored under lock and key and shall be placed in a lockable room, cabinets, 
drawers or safe and the keys/combinations shall be controlled.  
 
9. Disclosure of UK classified material must be strictly controlled in accordance with the "need to 
know" principle. Except with the written consent of the Authority, the Contractor shall not disclose 
the Contract or any provision thereof to any person other than to a person directly employed by 
the Contractor or sub-Contractor.  
 
10. Except with the consent in writing of the Authority the Contractor shall not make use of the 
Contract or any classified material issued or provided by or on behalf of the Authority otherwise 
than for the purpose of the Contract, and, same as provided for in paragraph 8 above, the 
Contractor shall not make use of any article or part thereof similar to the articles for any other 
purpose.  
 
11. Subject to any intellectual property rights of third parties, nothing in this Security Condition 
shall restrict the Contractor from using any specifications, plans, drawings and other documents 
generated outside of this Contract.  
 
12. Any samples, patterns, specifications, plans, drawings or any other documents issued by or 
on behalf of the Authority for the purposes of the Contract remain the property of the Authority 
and must be returned on completion of the Contract or, if directed by the Authority, destroyed in 
accordance with paragraph 34.  
 

https://www.gov.uk/government/publications/industry-security-notices-isns
http://dstan.gateway.isg-r.r.mil.uk/standards/defstans/05/138/000002000.pdf
https://www.gov.uk/government/publications/defence-condition-658-cyber-flow-down
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Access  
 
13. Access to UK classified material shall be confined to those individuals who have a “need-to-
know”, have been made aware of the requirement to protect the material and whose access is 
essential for the purpose of their duties.  
 
14. The Contractor shall ensure that all individuals requiring access to UK OFFICIAL-SENSITIVE 
material have undergone basic recruitment checks. This should include establishing proof of 
identity; confirming that they satisfy all legal requirements for employment by the Contractor; and 
verification of their employment record. Criminal record checks should also be undertaken where 
permissible under national/local laws and regulations. This is in keeping with the core principles 
set out in the UK Government (HMG) Baseline Personnel Security Standard (BPSS) which can 
be found at: 
 
https://www.gov.uk/government/uploads/system/uploads/attachment_data/file/714002/HMG_Ba
seline_Personnel_Security_Standard_-_May_2018.pdf 
 
Hard Copy Distribution  
 
15. UK OFFICIAL and UK OFFICIAL-SENSITIVE documents may be distributed internally and 

externally of Contractor premises. To maintain confidentiality, integrity and availability, 

distribution is to be controlled such that access to documents is only by authorised personnel. 

They may be sent by ordinary post in a single envelope. The words UK OFFICIAL or UK 

OFFICIAL-SENSITIVE must not appear on the envelope. The envelope must bear a stamp or 

marking that clearly indicates the full address of the office from which it was sent. Commercial 

Couriers may be used. 

 
16. Advice on the distribution of UK OFFICIAL-SENSITIVE documents abroad or any other 
general advice including the distribution of UK OFFICIAL-SENSITIVE shall be sought from the 
Authority. 
 
Electronic Communication and Telephony and Facsimile Services  
 
17. UK OFFICIAL information may be emailed unencrypted over the internet. UK OFFICIAL-
SENSITIVE information shall normally only be transmitted over the internet encrypted using either 
a National Cyber Security Centre (NCSC) Commercial Product Assurance (CPA) cryptographic 
product or a UK MOD approved cryptographic technique such as Transmission Layer Security 
(TLS). In the case of TLS both the sender and recipient organisations must have TLS enabled. 
Details of the required TLS implementation are available at:  
 
https://www.ncsc.gov.uk/guidance/tls-external-facing-services 
 

https://www.gov.uk/government/uploads/system/uploads/attachment_data/file/714002/HMG_Baseline_Personnel_Security_Standard_-_May_2018.pdf
https://www.gov.uk/government/uploads/system/uploads/attachment_data/file/714002/HMG_Baseline_Personnel_Security_Standard_-_May_2018.pdf
https://www.ncsc.gov.uk/guidance/tls-external-facing-services
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Details of the CPA scheme are available at:  
https://www.ncsc.gov.uk/scheme/commercial-product-assurance-cpa 
 
18. Exceptionally, in urgent cases UK OFFICIAL-SENSITIVE information may be emailed 
unencrypted over the internet where there is a strong business need to do so, but only with the 
prior approval of the Authority. However, it shall only be sent when it is known that the recipient 
has been made aware of and can comply with the requirements of these Security Conditions and 
subject to any explicit limitations that the Authority require. Such limitations including any 
regarding publication, further circulation or other handling instructions shall be clearly identified in 
the email sent with the information.  
 
19. UK OFFICIAL information may be discussed on fixed and mobile telephones with persons 
located both within the country of the Contractor and overseas. UK OFFICIAL-SENSITIVE 
information may be discussed on fixed and mobile telephones only where there is a strong 
business need to do so.  
 
20. UK OFFICIAL information may be faxed to recipients located both within the country of the 
Contractor and overseas, however UK OFFICIAL-SENSITIVE information may be transmitted 
only where there is a strong business case to do so and only with the prior approval of the 
Authority.  
 
Use of Information Systems  
 
21. The detailed functions that must be provided by an IT system to satisfy the minimum 
requirements cannot all be described here in specific detail; it is for the implementers to identify 
possible means of attack and ensure proportionate security mitigations are applied to prevent a 
successful attack.  
 
22. The Contractor should ensure 10 Steps to Cyber Security (Link below) is applied in a 
proportionate manner for each IT and communications system storing, processing or generating 
UK OFFICIAL or UK OFFICIAL-SENSITIVE information. The Contractor should ensure 
competent personnel apply 10 Steps to Cyber Security.  
 
https://www.ncsc.gov.uk/guidance/10-steps-cyber-security. 
 
23. As a general rule, any communication path between an unauthorised user and the data can 
be used to carry out an attack on the system or be used to compromise or ex-filtrate data.  
 
24. Within the framework of the 10 Steps to Cyber Security, the following describes the minimum 
security requirements for processing and accessing UK OFFICIAL-SENSITIVE information on IT 
systems.  
 

https://www.ncsc.gov.uk/scheme/commercial-product-assurance-cpa
https://www.ncsc.gov.uk/guidance/10-steps-cyber-security
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a. Access. Physical access to all hardware elements of the IT system is to be strictly 
controlled. The principle of “least privilege” will be applied to System Administrators. Users 
of the IT System (Administrators) should not conduct ‘standard’ User functions using their 
privileged accounts.  
 
b. Identification and Authentication (ID&A). All systems are to have the following 
functionality:  

 
(1). Up-to-date lists of authorised users.  
(2). Positive identification of all users at the start of each processing session.  

 
c. Passwords. Passwords are part of most ID&A security measures. Passwords are to be 
“strong” using an appropriate method to achieve this, e.g. including numeric and “special” 
characters (if permitted by the system) as well as alphabetic characters.  
 
d. Internal Access Control. All systems are to have internal Access Controls to prevent 
unauthorised users from accessing or modifying the data.  
 
e. Data Transmission. Unless the Authority authorises otherwise, UK OFFICIAL-
SENSITIVE information may only be transmitted or accessed electronically (e.g. point to 
point computer links) via a public network like the Internet, using a CPA product or 
equivalent as described in paragraph 17 above.  
 
f. Security Accounting and Audit. Security relevant events fall into two categories, namely 
legitimate events and violations.  
 

(1). The following events shall always be recorded: 
 

(a) All log on attempts whether successful or failed,  
(b) Log off (including time out where applicable),  
(c) The creation, deletion or alteration of access rights and privileges, 
(d) The creation, deletion or alteration of passwords.  

 
(2). For each of the events listed above, the following information is to be recorded:  
 

(a) Type of event,  
(b) User ID,  
(c) Date & Time,  
(d) Device ID. 

 
The accounting records are to have a facility to provide the System Manager with a hard 
copy of all or selected activity. There also must be a facility for the records to be printed in 
an easily readable form. All security records are to be inaccessible to users without a need 
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to know. If the operating system is unable to provide this then the equipment must be 
protected by physical means when not in use i.e. locked away or the hard drive removed 
and locked away.  

 
g. Integrity & Availability. The following supporting measures are to be implemented:  
 

(1). Provide general protection against normally foreseeable accidents/mishaps and 
known recurrent problems (e.g. viruses and power supply variations),  
(2). Defined Business Contingency Plan,  
(3). Data backup with local storage,  
(4). Anti-Virus Software (Implementation, with updates, of an acceptable industry 
standard Anti-virus software),  
(5). Operating systems, applications and firmware should be supported,  
(6). Patching of Operating Systems and Applications used are to be in line with the 
manufacturers recommended schedule. If patches cannot be applied an 
understanding of the resulting risk will be documented.  

 
h. Logon Banners. Wherever possible, a “Logon Banner” will be provided to summarise the 
requirements for access to a system which may be needed to institute legal action in case 
of any breach occurring. A suggested format for the text (depending on national legal 
requirements) could be:  

 
“Unauthorised access to this computer system may constitute a criminal offence”  

 
i. Unattended Terminals. Users are to be automatically logged off the system if their 
terminals have been inactive for some predetermined period of time, or systems must 
activate a password protected screen saver after 15 minutes of inactivity, to prevent an 
attacker making use of an unattended terminal.  

 
j. Internet Connections. Computer systems must not be connected direct to the Internet or 
“un-trusted” systems unless protected by a firewall (a software based personal firewall is 
the minimum but risk assessment and management must be used to identify whether this 
is sufficient).  

 
k. Disposal. Before IT storage media (e.g. disks) are disposed of, an erasure product must 
be used to overwrite the data. This is a more thorough process than deletion of files, which 
does not remove the data.  
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Laptops  
 
25. Laptops holding any UK OFFICIAL-SENSITIVE information shall be encrypted using a CPA 
product or equivalent as described in paragraph 17 above.  
 
26. Unencrypted laptops and drives containing personal data are not to be taken outside of secure 
sites1. For the avoidance of doubt the term “drives” includes all removable, recordable media e.g. 
memory sticks, compact flash, recordable optical media (CDs and DVDs), floppy discs and 
external hard drives.  
 
27. Any token, touch memory device or password(s) associated with the encryption package is to 
be kept separate from the machine whenever the machine is not in use, left unattended or in 
transit.  
 
28. Portable CIS devices holding the Authorities’ data are not to be left unattended in any public 
location. They are not to be left unattended in any motor vehicles either in view or in the boot or 
luggage compartment at any time. When the vehicle is being driven the CIS is to be secured out 
of sight in the glove compartment, boot or luggage compartment as appropriate to deter 
opportunist theft.  
 
Loss and Incident Reporting  
 
29. The Contractor shall immediately report any loss or otherwise compromise of any Defence 
Related Classified Material to the Authority. The term Defence Related Classified Material 
includes MOD Identifiable Information (MODDII) (as defined in ISN2016/05) and any information 
or asset that has been given a security classification by the UK MOD. The term also includes 
classified information and assets held by UK Defence Contractors which are owned by a third 
party e.g. NATO or another country for which the UK MOD is responsible. 
 
30.  In addition any loss or otherwise compromise of Defence Related Classified Material is to be 
immediately reported to the UK MOD Defence Industry Warning, Advice and Reporting Point 
(WARP). This will assist the UK MOD in formulating a formal information security reporting 
process and the management of any associated risks, impact analysis and upward reporting to 
the UK MOD’s Chief Information Officer (CIO) and, as appropriate, the Contractor concerned. The 
UK MOD Defence Industry WARP will also advise the Contractor what further action is required 
to be undertaken.  

 
UK MOD Defence Industry WARP Contact Details 

Names/contact details redacted under FOI Section 40, personal data. 

 

 
1 Secure Sites are defined as either Government premises or a secured office on the contractor premises. 
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Mail: Defence Industry WARP, DE&S PSyA Office 
MOD Abbey Wood, NH2 Poplar-1 #2004, Bristol, BS34 8JH 

 
31. Reporting instructions for any security incidents involving Defence Related Classified Material 
can be found in the Incident Reporting Industry Security Notice at:  
 
https://www.gov.uk/government/publications/industry-security-notices-isns 
 
Sub-Contracts  
 
32. Where the Contractor wishes to sub-contract any elements of a Contract to sub-Contractors 
within its own country or to Contractors located in the UK such sub-contracts will be notified to 
the Contracting Authority. The Contractor shall ensure that these Security Conditions are 
incorporated within the sub-contract document.  
 
33. The prior approval of the Authority shall be obtained should the Contractor wish to sub-
contract any UK OFFICIAL-SENSITIVE elements of the Contract to a sub-Contractor facility 
located in another (third party) country. The first page of Annex A (MOD Form 1686 (F1686) of 
ISN 2022/08 is to be used for seeking such approval. The MOD Form 1686 can be found at:  
 
ISN_2022-08_Subcontracting_or_Collaborating_on_Classified_MOD_Programmes.pdf 

(publishing.service.gov.uk) 

 
34. If the sub-contract is approved, the Contractor shall flow down the Security Conditions in line 
with paragraph 32 above to the sub-Contractor. Contractors located overseas may seek further 
advice and/or assistance from the Authority with regards the completion of F1686. 
 
Physical Destruction  
 
34. As soon as no longer required, UK OFFICIAL and UK OFFICIAL-SENSITIVE material shall 
be destroyed in such a way as to make reconstitution very difficult or impossible, for example, by 
burning, shredding or tearing into small pieces. Advice shall be sought from the Authority when 
the classified material cannot be destroyed or, unless already authorised by the Authority, when 
its retention is considered by the Contractor to be necessary or desirable. Unwanted UK 
OFFICIAL-SENSITIVE classified material which cannot be destroyed in such a way shall be 
returned to the Authority.  
 
Private Venture Activities 
 
35. Private Venture (PV) funded (i.e., non-MOD funded) defence related projects and technology 
fall within one of the following three categories: 
 

https://www.gov.uk/government/publications/industry-security-notices-isns
https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attachment_data/file/1095602/ISN_2022-08_Subcontracting_or_Collaborating_on_Classified_MOD_Programmes.pdf
https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attachment_data/file/1095602/ISN_2022-08_Subcontracting_or_Collaborating_on_Classified_MOD_Programmes.pdf
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• Variants. Variants of standard defence equipment under research, development or 
in production, e.g., aircraft, military vehicles or ships, etc. with non-standard 
equipment or fitments, offered to meet special customer requirements or to avoid 
security or commercial difficulties associated with the sale of an item in-Service 
with UK Armed Forces; 

 
• Derivatives. Equipment for military or civil use that is not based on standard 

Service designs but is dependent upon expertise or technology acquired in the 
course of defence contracts; 

 
• Freelance. Equipment of defence importance that is in no way based on 

information gained from defence contracts; 
 

36. UK Contractors shall ensure that any PV activity that falls into one of the above categories 
has been formally security graded by the MOD Directorate of Security and Resilience.  Please 
see PV guidance on the following website further information: 
 
https://www.gov.uk/government/publications/private-venture-pv-grading-and-exhibition-
clearance-information-sheets 
 
Publicity Material  
 
37. Contractors wishing to release any publicity material or display assets that arises from a 
Contract to which these Security Conditions apply must seek the prior approval of the Authority. 
Publicity material includes open publication in the Contractor’s publicity literature or website or 
through the media; displays at exhibitions in any country; lectures or symposia; scientific or 
technical papers, or any other occasion where members of the general public may have access 
to the information even if organised or sponsored by the UK Government.  
 
38. For UK Contractors where the exhibition assets relate to multiple Delivery Teams or for Private 
Venture defence related material where there is no defined Delivery Team, the Contractor shall 
request clearance for exhibition from the Directorate of Security and Resilience when it concerns 
Defence Related Material. See the MOD Exhibition Guidance on the following website for further 
information: 
 
https://www.gov.uk/government/publications/private-venture-pv-grading-and-exhibition-
clearance-information-sheets 
 
Export sales/promotion 
 
39. The MOD Form 680 (F680) security procedure enables HMG to control when, how, and if 
defence related classified material is released by UK Contractors to foreign entities for the 
purposes of promotion or sales of equipment or services. Before undertaking any targeted 

https://www.gov.uk/government/publications/private-venture-pv-grading-and-exhibition-clearance-information-sheets
https://www.gov.uk/government/publications/private-venture-pv-grading-and-exhibition-clearance-information-sheets
https://www.gov.uk/government/publications/private-venture-pv-grading-and-exhibition-clearance-information-sheets
https://www.gov.uk/government/publications/private-venture-pv-grading-and-exhibition-clearance-information-sheets
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promotion or demonstration or entering into any contractual commitments involving the sale or 
release of defence equipment, information or technology classified UK OFFICIAL-SENSITIVE or 
above to a foreign entity, a UK Contractor shall obtain F680 approval from the Export Control 
Joint Unit (ECJU) MOD Team. This includes assets classified UK OFFICIAL-SENSITIVE or above 
either developed to meet a UK MOD requirement or Private Venture (PV) equipment, as formally 
advised in a Security Aspects Letter (SAL) issued by the relevant Contracting Authority, or PV 
Security Grading issued by the MOD Directorate of Security and Resilience. Guidance regarding 
the F680 procedure issued by ECJU can be found at: 
 
https://www.gov.uk/government/publications/ministry-of-defence-form-680-procedure-guidance 
 
40. If a Contractor has received an approval to sub-contract, under an MOD Form 1686 
(F1686), for development/production of parts of an equipment, that approval also permits the 
production of additional quantities for supply to an export customer, when the Contractor has 
MOD Form 680 approval for supply of the complete equipment, as long as:  
 

a) they are identical, except for component obsolescence, to items produced under the UK 
programme that the approval to subcontract relates to; and  

b)  no additional OFFICIAL-SENSITIVE or above material is required to be released to the 
overseas subcontractor. 

 
Interpretation/Guidance  
 
41. Advice regarding the interpretation of the above requirements should be sought from the 
Authority. 
 
42. Further requirements, advice and guidance for the protection of UK classified material at the 
level of UK OFFICIAL and UK OFFICIAL-SENSITIVE may be found in Industry Security Notices 
at:  
 
https://www.gov.uk/government/publications/industry-security-notices-isns 
 
Audit  
 

43. Where considered necessary by the Authority the Contractor shall provide evidence of 
compliance with this Security Condition and/or permit the inspection of the Contractor’s processes 
and facilities by representatives of the Contractor’s National/Designated Security Authorities or 
the Authority to ensure compliance with these requirements. 
  

https://www.gov.uk/government/publications/ministry-of-defence-form-680-procedure-guidance
https://www.gov.uk/government/publications/industry-security-notices-isns
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Annex B to Schedule 10 Security Aspects Letter – Confidentiality Agreement for Contract 

No: 706896452    

 
CONFIDENTIALITY AGREEMENT 

 
This Confidentiality Agreement is made on the [     ] day of [    ] 20 [   ] between:  
 
A) THE SECRETARY OF STATE FOR DEFENCE (“the Authority”); and 
 
B) [Insert name] of [insert address] (“the RECIPIENT”) 
 
WHEREAS:  
 
The RECIPIENT has been engaged indirectly by the Authority to provide services to the 
Authority and, as a result of which, the RECIPIENT may receive or have access to certain 
Confidential Information (as defined below). The Authority wishes to protect such information in 
the manner set out in this Confidentiality Agreement. 
 
In consideration of the mutual promises contained herein, IT IS HEREBY AGREED AS 
FOLLOWS:-  
 
1. DEFINITIONS  
 
1.1. The following definitions and rules of interpretation in this clause apply in this agreement:  
 
“Confidential Information” means any information, however it is conveyed, made available to 
or received (directly or indirectly) by the RECIPIENT while engaged in providing services to the 
Authority that relates to the business, affairs, developments, trade secrets, know-how, 
Intellectual Property Rights, personnel or suppliers of the Authority including by not limited to:  
 

(a) any information specifically designated by the Authority as confidential (whether or 
not it is marked as “confidential”);  
(b) any information supplied to the Authority by any third party in relation to which a duty 
of confidentiality is owed or arises; and 
(c)  any other information which ought reasonably to be considered confidential together 
with all information or analysis derived from the above; 
 

 “Party” means either party to this Confidentiality Agreement as specified in A), and B) above;   
1.2 A reference to a statute or statutory provision is a reference to it as it is in force for the time 
being, taking account of any amendment, extension, or re-enactment, and includes any 
subordinate legislation for the time being in force made under it.  
 
2. RECIPIENT OBLIGATIONS  
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2.1. The RECIPIENT shall maintain the Confidential Information in strict confidence and shall:-  
 
2.1.1. not divulge or make available the Confidential Information to any party other than as 
provided for in this Confidentiality Agreement;  
2.1.2. comply with the Authority’s standard security policies in respect of document classification 
and protection;  
2.1.3 not use or exploit the Confidential Information in any way except for the purposes 
necessary in providing the services for which they are engaged by the Authority; and  
2.1.4. make no commercial use of the Confidential Information or any part thereof.  
 
2.2. The RECIPIENT may disclose Confidential Information only to the extent required by law, 
by any government or other regulatory authority or by a court or other authority of competent 
jurisdiction provided that, to the extent it is legally permitted to do so, they give the Authority as 
much notice of such disclosure as possible in accordance with the provisions of Clause 5.  
 
2.3 The RECIPIENT shall promptly return all documents and materials (and any copies) 
containing, reflecting, incorporating, or based on Confidential Information to the Authority at the 
end of the provision of the services for which it has been engaged by the Authority.  
 
3. EXCLUSIONS  
3.1. This Confidentiality Agreement shall not apply to information which:-  
3.1.1. is or becomes public knowledge by being disclosed without breach of this Confidentiality 
Agreement; or 
3.1.2. is already in the possession of the RECIPIENT without restriction in relation to disclosure 
before the date of its receipt with restriction from the Authority. 
 
3.2. Notwithstanding the provisions of clause 3.1.2, where information disclosed to the 
RECIPIENT by the Authority without restriction is subsequently disclosed by the Authority with 
restriction, the RECIPIENT shall treat all such information in accordance with the provisions of 
this Confidentiality Agreement with effect from the date of its disclosure with restriction. In all 
such cases, the Parties shall use all reasonable endeavours to restore and maintain the 
confidentiality of that information. 
 
4. DISCLAIMER 
4.1. All rights in Confidential Information are reserved and no rights or obligations other than 
those expressly recited herein are granted or to be implied from this Confidentiality Agreement. 
 
4.2. In particular, no licence or other interest is hereby granted directly or indirectly under any 
invention, discovery, patent, design right, copyright or other industrial property right now or in 
the future held, made, obtained or licensable by the Authority. 
5. NOTICES 
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5.1. Except as otherwise expressly provided, no communication from one Party to the other 
shall have any validity under this Confidentiality Agreement unless made in writing by or on 
behalf of the relevant Party. 
 
6. TERMINATION 
6.1. This Confidentiality Agreement shall continue in force until terminated by consent of the 
Parties. The provisions of clauses 1, 2 and 3 shall survive any such termination. 
 
7. NON-ASSIGNMENT 
7.1. This Confidentiality Agreement is personal to the RECIPIENT and shall not be assigned or 
otherwise transferred in whole or in part by the RECIPIENT. 
 
8. ENTIRE AGREEMENT 
8.1. This Confidentiality Agreement constitutes the entire agreement and understanding 
between the Parties in respect of Confidential Information and supersedes all previous 
agreements, understandings and undertakings in such respect. 
8.2. As witnessed this Confidentiality Agreement has been executed on behalf of each Party on 
the date first above written. 
 
9. RECIPIENT RIGHTS  
9.1. Except where expressly provided to the contrary, this Confidentiality Agreement is not 
intended to be for the benefit of, and shall not be enforceable by, any person who is not named 
at the date of this Confidentiality Agreement as a party to it, or any person who claims rights 
under the Contracts (Rights of Third Parties) Act 1999 or otherwise and neither party can 
declare itself a trustee of the rights under it for the benefit of any RECIPIENT. The parties to this 
Confidentiality Agreement reserve the right to rescind or vary this Confidentiality Agreement 
without the consent of any RECIPIENT who is expressly entitled to enforce this Confidentiality 
Agreement.  
 
10. GENERAL  
10.1 No variation of this Confidentiality Agreement shall be effective unless it is in writing and 
signed by the parties.  
 
10.2 This Confidentiality Agreement shall be interpreted and construed with English law.  
 
For the RECIPIENT:  
Signed by: ___________________________________________________  
Date: _______________________________________________________  
Name: ______________________________________________________  
Title: _______________________________________________________  
 
For the Authority:  
Signed by: ___________________________________________________  
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Date: _______________________________________________________  
Name: ______________________________________________________  
Title: _______________________________________________________ 
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Schedule 11 – DEFFORM 711 (Notification of Intellectual Property Rights (IPR) 

Restrictions for Contract No: 706896452    

Names/contact details redacted where indicated under FOI Section 40 
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Schedule 12 – Contractor Proposal for Contract No: 706896452    

 
Redacted in entirety on Information redacted on commercial sensitivity grounds (Intellectual 
Property)  
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DEFFORM 111 

 
Appendix - Addresses and Other Information 

 

1. Commercial Officer 

Names/contact details redacted under FOI Section 40, personal data. 

 

2. Project Manager, Equipment Support Manager or PT Leader (from whom technical information is 
available) 

Names/contact details redacted under FOI Section 40, personal data. 

 

3. Packaging Design Authority Organisation & point of contact: 

(Where no address is shown please contact the Project Team at 2. above. 

 

4. (a) Supply / Support Management Branch or Order Manager: 

Branch/Name: Not applicable 

(b) U.I.N.   D2158H 

 

5. Drawings/Specifications are available from Not Applicable 

 

6. Intentionally Blank 
 

7. Quality Assurance Representative:  The Project Manager at 2. above. 
Commercial staff are reminded that all Quality Assurance requirements should be listed under the General 
Contract Conditions.  

8. AQAPS and DEF STANs are available from UK Defence Standardization, for access to the documents 
and details of the helpdesk visit http://dstan.uwh.diif.r.mil.uk/  [intranet] or https://www.dstan.mod.uk/ 
[extranet, registration needed]. 

 

9.  Consignment Instructions The items are to be consigned as follows: See Schedule of Requirement: 
as directed by the Project Manager.  

 

10.  Transport. The appropriate Ministry of Defence Transport Offices are: 

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, BRISTOL BS34 8JH                       

Air Freight Centre 

IMPORTS (( 030 679 81113 / 81114   Fax 0117 913 8943 

EXPORTS (( 030 679 81113 / 81114   Fax 0117 913 8943 

Surface Freight Centre 

IMPORTS (( 030 679 81129 / 81133 / 81138   Fax 0117 913 8946 
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EXPORTS (( 030 679 81129 / 81133 / 81138   Fax 0117 913 8946 

B.JSCS 

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3) 

JSCS Fax No. 01869 256837 

www.freightcollection.com 

 

11. The Invoice Paying Authority 

Ministry of Defence, DBS Finance, Walker House, Exchange Flags Liverpool, L2 3YL                     

(( 0151-242-2000 Fax:  0151-242-2809 

Website is: https://www.gov.uk/government/organisations/ministry-of-
defence/about/procurement#invoice-processing 

 

12.  Forms and Documentation are available through *: 

Ministry of Defence, Forms and Pubs Commodity Management PO Box 2, Building C16, C Site, Lower 
Arncott, Bicester, OX25 1LP  (Tel. 01869 256197  Fax: 01869 256824) 

Applications via fax or email: Leidos-FormsPublications@teamleidos.mod.uk 

 

* NOTE 

1. Many DEFCONs and DEFFORMs can be obtained from the MOD Internet Site:  

https://www.kid.mod.uk/maincontent/business/commercial/index.htm 

2. If the required forms or documentation are not available on the MOD Internet site requests should be 
submitted through the Commercial Officer named in Section 1.   

 

  

http://www.freightcollection.com/
file:///C:/u01/appmprod/apps/fs2/FMW_Home/user_projects/domains/EBS_domain/Leidos-FormsPublications@teamleidos.mod.uk
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Offer and Acceptance 

 
Contract 706896452 for Maintenance of Atmospheric Monitoring Equipment 

 

This Contract shall come into effect on the date of signature by both parties. 

 

For and on behalf of the Contractor: 

 

Name and Title 

 

 

Signature 

 

 

Date 

 

 

 

For and on behalf of the Secretary of State for Defence: 

 

Name and Title 

 

Names/contact details redacted under FOI Section 

40, personal data. 

 

Signature 

 

Names/contact details redacted under FOI Section 

40, personal data. 

 

Date 

 

12 Jun 2023 
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Deliverables 

 
This matrix is intended to provide an overview of the parties’ contractual obligations to assist with 
contract management.  It does not form part of the contract and should not be relied upon to aid 
interpretation of the contract.  In the event of any conflict, inconsistency or discrepancy between 
this matrix and the contract, the terms of the contract shall take precedence. 

All Negotiation Deliverables 

 

Supplier Contractual Deliverables 

Name Description Due Responsible Party 

Obligation 
Condition 1.c.(2) 
- Notification of 
litigation  

Notification of; Litigation, 
arbitration, administrative, 
adjudication or mediation 
proceedings against itself 
or a Subcontractor 

 Supplier Organization 

Obligation 
Condition 1.c.(4) 
- Notification of 
Winding-up  

Notice of any proceedings 
or steps taken for its 
winding-up or dissolution 
or for the appointment of a 
receiver, administrator, 
liquidator, 

 Supplier Organization 

Obligation 
Condition 5.b - 
Notice of 
inconsistency 
between contract 
documents 

If either Party becomes 
aware of any inconsistency 
within or between 
Contractual documents 
they shall notify the other 
Party forthwith 

 Supplier Organization 

Obligation 
Condition 16.a - 
Change of 
Control of 
Contractor 

Written Notification of any 
intended, planned or actual 
change in control of the 
Contractor, including any 
Sub-contractors. 

 Supplier Organization 

Obligation 
Condition 16.b - 
Notification of 
Concern due to 
Change of 
Control 

advise the Contractor in 
writing of any concerns 
due to Change of Control 

 Supplier Organization 

Obligation maintain all records in Due 3 months before Supplier Organization 
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Condition 18.a - 
Contractors 
Records 
(reminder) 

connection with the 
Contract  for a period of at 
least six (6) years 

Contract Agreement 
End Date 

Obligation 
Condition 20.a - 
Attendance at 
Progress 
Meetings 

attend progress meetings 
at the frequency or times 
specified in the contract 

Repeats every 3 
months on the First 
Day of the Month 
starting 1 month after 
Contract Agreement 
Start Date until 0 day 
after Contract 
Agreement End Date 

Supplier Organization 

Obligation 
Condition 20.b - 
Progress 
Reports 

submit progress reports at 
the times and in the format 
specified in the contract 

Repeats every 3 
months on the First 
Day of the Month 
starting 1 month after 
Contract Agreement 
Start Date until 0 day 
after Contract 
Agreement End Date 

Supplier Organization 

Obligation 
Condition 23.e, 
24.a, and 24.c - 
Safety Data 
Sheet 

provide a Safety Data 
Sheet in respect of each 
Dangerous/Hazardous 
Material or substance 
supplied or deliverable 
containing such. 

 Supplier Organization 

Obligation 
Condition 23.f.(6) 
And Condition 
23.g.(1).(b) - 
Documents 
relating to design 
of new MLP 
Packaging 

"All SPIS, new or modified, 
shall be uploaded by the 
on to SPIN. 
where the Supplier is the 
PDA and registered a list 
of all SPIS which have 
been prepared or revised 
against the Contract; and 
a copy of all new / revised 
SPIS, complete with all 
continuation sheets and 
associated drawings shall 
be provided for upload" 
 
 

 Supplier Organization 

Obligation 
Condition 24.d - 

a completed Schedule 6 
(Hazardous Contractor 

Due 0 day after 
Contract Agreement 

Supplier Organization 
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Schedule 6 
hazardous 
Contractor 
Deliverables, 
Materials or 
Substances 
Supplied under 
the Contract: 
Data 
Requirements 

Deliverables, Materials or 
Substances Supplied 
under the Contract: Data 
Requirements) 

Start Date 

Obligation 
Condition - 
Compliance with 
hazard reporting 
requirements for 
materials or 
substances are 
ordnance, 
munitions or 
explosives 

in addition to the 
requirements of UK 
REACH CLP  the 
Contractor shall comply 
with hazard reporting 
requirements of DEF 
STAN 07-085 Design 
Requirements for 
Weapons and Associated 
Systems. 

 Supplier Organization 

Obligation 
Condition 25.c  - 
Source of Timber 
and Wood 

If requested Evidence that 
the Timber and Wood-
Derived Products supplied 
to the Authority comply 
with the requirements of 
clause 25.a or 25.b or 
both. 

 Supplier Organization 

Obligation 
Condition 26.a - 
Certificate of 
Conformity 

sufficient information, 
certification, 
documentation and other 
reasonable assistance to 
obtain necessary UK 
import/export licence or to 
facilitate the granting of 
export/import licences or 
authorisations by a foreign 
Government 
 
 
 

 Supplier Organization 

Obligation 
Condition 36.a - 
Provide 

provide details for 
registration on CP&F 

 Supplier Organization 
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Registration 
Details for CP&F 

Obligation 
Condition 37.c - 
Notification of 
applicable VAT 

Notification of VAT liability 
or changes to it 

 Supplier Organization 

Obligation 
Condition 
42.c.(2) - Post 
notification of 
Termination 

List of Unused and 
undamaged materiel; 
contractor deliverables in 
the course of manufacture. 

 Supplier Organization 

Obligation 
Clause Condition 
42.f  - 
Subcontract 
Termination 

inclusion of Termination 
clause in subcontracts over 
£250,000 

Due 0 day after 
Contract Agreement 
Start Date 

Supplier Organization 

Obligation 
DEFCON 653 ( 
Edn 12/14) 
Clause - 2 - 
Submission of 
costs. 

Submission of costs. Due 0 day after 
Contract Agreement 
Start Date 

Supplier Organization 

Obligation 
DEFCON 653 ( 
Edn 12/14) 
Clause - 3 - 
Maintain details 
of costs. 

Maintain details of costs. Due 0 day after 
Contract Agreement 
Start Date 

Supplier Organization 

Obligation 
DEFCON 653 ( 
Edn 12/14) 
Clause - 4 - 
Submission of 
Defform 812 
(Contract Costs 
statement). 

Submission of Defform 812 
(Contract Costs 
statement). 

Due 8 months after 
Contract Agreement 
End Date 

Supplier Organization 

 

Buyer Contractual Deliverables 

 

Name Description Due Responsible Party 

Contract Planning 
and Administration 

To update and complete 
Contract Statistics Form paying 

Due 1 day after 
Contract 

Buyer Organization 
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- Completion of 
Contract Statistics 
(reminder) 

particular attention to SIC code, 
Location of Work and 
Subcontractors information 
(discussing with Contractor as 
necessary to complete) 

Agreement 
Start Date 

Obligation 
Condition 5.b - 
Notice of 
inconsistency 
between contract 
documents 

If either Party becomes aware of 
any inconsistency within or 
between Contractual documents 
they shall notify the other Party 
forthwith 

 Buyer Organization 

Obligation 
Condition 8.c - 
Change in 
Authority 
Representatives 

Written confirmation of any 
change to the Authorities 
Representatives 

 Buyer Organization 

Obligation 
Condition 14.f.(6) - 
Use of 
confidentiality 
agreement 

Disclosure of Information on a 
confidential basis shall be 
subject to a confidentiality 
agreement containing terms no 
less stringent than those placed 
on the Authority 

 Buyer Organization 

Obligation 
Condition 33.l - 
Notification of 
restrictions in use 
due to non-UK 
licence  

If all or any part of the Contractor 
Deliverables are subject to 
Clause 33.k(1) or 33.k(2), it shall 
notify the Authority of this as 
soon as reasonably practicable 

Due 1 week 
after Contract 
Agreement 
Start Date 

Buyer Organization 

Obligation 
Condition 36.c - 
Payment 

Payment of sums due  Buyer Organization 

Obligation 
Condition  42.a - 
Termination 

Written notice of Termination of 
part or whole of contract 

 Buyer Organization 

 


