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Contract Data 
 
 
 

PART ONE – DA A RO IDED B  HE CLIE  
 

Completion of the data in full, according to the Options chosen, is essential to create a 
complete contract. 

 

 
 

1 General 
 

The conditions of contract are the core clauses and the clauses for the following main 
Option, the Option for resolving and avoiding disputes and secondary Options of the 
NEC4 Professional Service Contract June 2017 (with amendments January 2019) 

 
Main Option E Option for resolving and avoiding disputes W2 

 
 
 

Secondary Options X2, X9, , X11, X18, Y(UK)2, Z1, Z2, Z3, Z5,  Z8, Z9, Z12, Z125, 
Z130, Z131 
 

 

 
 

The service is Project Management  

 

 
 

The Client is 
 

Name Environment Agency 
 

Address for communications Horizon House 
Deanery Road 
Bristol 
BS1 5AH 

 

Address for electronic communications  
 

The Service Manager is 
 

Name  
 

Address for communications Richard Fairclough house  
Warrington  
WA4 1HT 

 

Address for electronic communications  
 
 

The Scope is in BiS Migration Scope CPSF PSC - ACARDIS v1 
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(2) Insurance against n/a 
 

Minimum amount of cover is n/a 
 

The deductibles are n/a 
 

(3) Insurance against n/a 
 

Minimum amount of cover is n/a 
 

The deductibles are n/a 
 

The Consultant’s total liability to the Client for all matters 

arising under or in connection with the contract, other than 

the excluded matters is limited to £1 million 
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X2: Changes in the law 

 
If Option X2 is used 

 
 

X5: Sectional Completion 
 

If Option X5 is used  The completion date for each section of the service is 
 

section description completion date 
 

(1)      
 

(2)      
 

(3)      
 

(4)      
 

X7: Delay damages 
 
If Option X7 is used without   
Option X5 

 
 
If Option X7 is used with  Delay damages for each section of the service are 
Option X5 

section description amount per day 
 

(1)      
 

(2)      
 

(3)      
 

(4)      
 

The delay damages for the remainder of the service are   
 
 

X8: Undertakings to Others 
 
If Option X8 is used The undertakings to Others are provided to 

 
  

 
  

 

X9: Transfer of Intellectual Property Rights 
 
 

X10: Information modelling 
 
If Option X10 is used 

 

If no information 
execution plan is 
identified in part two of 
the Contract Data 

The period after the Contract Date within which the Consultant is to submit a first 

Information Execution Plan for acceptance is 2 weeks 

 

X11: Termination by the Client 
 
 
 

X13: Performance bond 
 

If Option X13 is used

The law of the project is  The law of England and Wales, subject to the 
jurisdiction of the courts of England and Wales 

Delay damages for Completion of the whole of the service are   per day 

The amount of the performance bond is   
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 X18: Limitation of liability 
 
If Option X18 is used

   
 

  
The Consultant’s liability to the Client for Defects that are 

not found until after the defects date is limited to £1 million 
 

The end of liability date is 6 years after the Completion of the whole of the service 

 
 

X20: Key Performance Indicators (not used with Option X12) 
 
If Option X20 is used  

 

A report of performance against each Key Performance 

Indicator is provided at intervals of    months 

 

 

The Consultant’s liability to the Client for indirect or 

consequential loss is limited to £1 million 

The incentive schedule for Key Performance Indicators is in   
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Y(UK)1: Project Bank Account 

 
 
Charges made and interest The Consultant is / is not to pay any charges made and to be paid any interest paid by 
the paid by the project bank project bank (Delete as applicable) 

 

 
Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996 

 
If Option Y(UK)2 is used 
and the final date for 
payment is not fourteen 
days after the date on 
which payment becomes 
due 

The period for payment is 14 days after the date on which payment becomes due 

 
 
 

 

 
 

Y(UK)3: The Contracts (Rights of Third Parties) Act 1999 
 
If Option Y(UK)3 is used  term beneficiary 

 

     
 

     
 

     
 

     
 
 
If Y(UK)3 is used with term beneficiary 

Y(UK)1 the following 
entry is added to the 
table for Y(UK)3 

 
The provisions of 
Options Y(UK)1 

 

 

Named Suppliers 
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Z: Additional conditions of contract 
 

If Option Z is used The additional conditions of contract are 

Z1 Disputes: 
Option W2 subclause W2.1(4) is deleted. The Parties agree that adjudication under Clause option W2 should only 
commence if the dispute resolution procedure has been exhausted and that the dispute resolution procedure in the Scope, 
takes precedence over Option W2. 
 
Z2 Prevention      
The text of clause 18 Prevention is deleted. 
Delete the text of clause 60.1(12) and replace with: 
The service is affected by any of the following events 
• War, civil war, rebellion, revolution, insurrection, military or usurped power; 
• Strikes, riots and civil commotion not confined to the employees of the Consultant and sub consultants, 
• Ionising radiation or radioactive contamination from nuclear fuel or nuclear waste resulting from the combustion of nuclear 
fuel, 
• Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device, 
• Natural disaster, 
• Fire and explosion, 
• Impact by aircraft or other aerial device or thing dropped from them. 
 
Z3 Disallowed Costs 
In second bullet of 11.2 (18) add: 
(including compensation events with the Subcontractor, i.e. payment for work that should not have been undertaken). 
Add the following additional bullets after 'and the cost of ' : 
• Mistakes or delays caused by the Consultant’s failure to follow standards in Scopes/quality plans. 
• Reorganisation of the Consultant's project team. 
• Additional costs or delays incurred due to Consultant’s failure to comply with published and known guidance or document 
formats. 
• Exceeding the Scope without prior instruction that leads to abortive cost 
• Re-working of documents due to inadequate QA prior to submission, i.e. grammatical, factual arithmetical or design 
errors. 
• Production or preparation of self-promotional material. 
• Excessive charges for project management time on a commission for secondments or full time appointments (greater 
than 5% of commission value) 
• Any hours exceeding 8 per day unless with prior written agreement of the Service Manager 
• Any hours for travel beyond the location of the nearest consultant office to the project unless previously agreed with the 
Service Manager 
• Attendance of additional individuals to meetings/ workshops etc who have not been previously invited by the Service 
Manager 
• Costs associated with the attendance at additional meetings after programmed Completion, if delay is due to Consultant 
performance. 
• Costs associated with rectifications that are due to Consultant error or omission. 
• Costs associated with the identification of opportunities to improve our processes and procedures for project delivery 
through the Consultant’s involvement 
• Was incurred due to a breach of safety requirements, or due additional work to comply with safety requirements 
• Was incurred as a result of the Client issuing a Yellow or Red Card to prepare a Performance Improvement Plan. 
 
Z4 Share on Termination 
Delete existing clause 93.3 and 93.4 and replace with: 
93.3 In the event of termination in respect of a contract relating to services there is no Consultant’s share. 
 
Z5 Secondments          
When appointing Consultants on a secondment basis only: 
 
Add clause 19 
19.1 The Client will from starting date to Completion Date indemnify the Consultant against any and all liabilities, 
proceedings, costs, losses, claims and demands whatsoever arising directly or indirectly out of the activities of the 
Consultant in providing the services save where such claims, in the reasonable opinion of the Client, arise from or are 
contributed to by: 
 
19.1.1 Misrepresentation or negligence by or on behalf of the Consultant; 
or 
19.1.2 The Consultant has acted contrary to the Service Manager’s reasonable instructions or wholly outside the scope of 
the Consultant’s duties as defined by the Service Manager.   
 
Z7 Linked contracts          
Issues requiring redesign or rework on this contract due to a fault or error of the Consultant under this contract or a 
previous contract will neither be an allowable cost under this contract or any subsequent contract, nor will it be a 
Compensation event under this contract or any subsequent contract under this project or programme. 
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Z8 Requirement for Invoice   
Insert the following sentence at the end of clause 51.1: 
The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of the 
Service Manager’s certificate. 
Delete existing clause 51.2 and insert the following: 
51.2 Each certified payment is made by the later of 
• one week after the paying Party receives an invoice from the other Party and 
• three weeks after the assessment date, or, if a different period is stated in the Contract Data, within the period stated. 
If a certified payment is late, or if a payment is late because the Service Manager has not issued a certificate which should 
be issued, interest is paid on the late payment. Interest is assessed from the date by which the late payment should have 
been made until the date when the late payment is made, and is included in the first assessment after the late payment is 
made. 
 
Z9 Conflict of Interest   
The Consultant immediately notifies the Client of any circumstances giving rise to or potentially giving rise to conflicts of 
interest relating to the Consultant (including without limitation its reputation and standing) and/or the Client of which it is 
aware or which it anticipates may justify the Client taking action to protect its interests. Should the Parties be unable to 
remove the conflict of interest to the satisfaction of the Client, the Client, in its sole discretion, may terminate this Contract. 
 
Z12 Waiver   
No waiver shall be effective unless it is expressly stated to be a waiver and communicated to the other Party by the Service 
Manager in writing in accordance with the Contract, and with express reference to Clause Z12. The failure of either party to 
insist upon strict performance of the Contract, or any failure or delay in exercising any right or remedy shall not constitute a 
waiver or diminution of the obligations established by the Contract. 
 
Z125 Limitation of Liability          
Under clause 87.1; after the fourth bullet point; insert the additional bullet points: 
• loss of or damage to the Client’s property, to the sum that the Consultant is required to insure under the contract in 
respect of such loss or damage, 
• death of or bodily injury to employees of the Consultant arising out of and in the course of their employment in connection 
with the contract, to the sum that the Consultant is required to insure under the contract in respect of such death or bodily 
injury.  
 
Z 130 Rate adjustment  
Z130.1 The Defined Cost for People Rates shall be increased by the same proportion and on the same date as the 
appropriate Framework Prices. 
 
Z130.2 (Option C ONLY) The Prices are adjusted for the outstanding portion of the Prices for the amendment to rates in 
Z130.1. 
 
Z 131 Change to the Schedule of Cost Components 
Add clause 11.2(19) The People Rates are the people rates unless later changed in accordance with the contract and 
provided that at all times and under any circumstance howsoever arising the People Rates do not exceed the equivalent 
and directly comparable Framework Price as set out in Crown Commercial Services (CCS) Construction Professional 
Services Framework RM6165. 
 
In the Schedule of Cost Components delete the section titled People and replace with:  
 
People  
 
1 The following components of the cost of people.  
 
11 Amounts calculated by multiplying each of the People Rates by the total time appropriate to that rate properly spent on 
work on the contract. 
 
         
 
 
 










