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General Conditions

1. General

a. The defined terms in the Contract shall be as set out in Schedule 1.

b. The Contractor shall comply with all applicable Legislation, whether specifically referenced in this Contract or not.

c. The Contractor warrants and represents, that:

(1) it has the full capacity and authority to enter into, and to exercise its rights and perform its obligations under, the Contract;

(2) from the Effective Date of Contract and for so long as the Contract remains in force it shall give the Authority Notice of any litigation, arbitration (unless expressly prohibited from doing so in accordance with the terms of the arbitration), administrative or adjudication or mediation proceedings before any court, tribunal, arbitrator, administrator or adjudicator or mediator or relevant authority against itself or a Subcontractor which would adversely affect the Contractor's ability to perform its obligations under the Contract;

(3) as at the Effective Date of Contract no proceedings or other steps have been taken and not discharged (nor, to the best of the knowledge of the Contractor, threatened) for its winding-up or dissolution or for the appointment of a receiver, administrative receiver, administrator, liquidator, trustee or similar officer in relation to any of its assets or revenues;

(4) for so long as the Contract remains in force it shall give the Authority Notice of any proceedings or other steps that have been taken but not discharged (nor to the best of the knowledge of the Contractor, threatened) for its winding-up or dissolution or for the appointment of a receiver, administrator, liquidator, trustee or similar officer in relation to any of its assets or revenues.

d. Unless the context otherwise requires:

(1) The singular includes the plural and vice versa, and the masculine includes the feminine and vice versa.

(2) The words “include”, “includes”, “including” and “included” are to be construed as if they were immediately followed by the words “without limitation”, except where explicitly stated otherwise. 

(3) The expression “person” means any individual, firm, body corporate, unincorporated association or partnership, government, state or agency of a state or joint venture.

(4) References to any statute, enactment, order, regulation, or other similar instrument shall be construed as a reference to the statute, enactment, order, regulation, or instrument as amended, supplemented, replaced or consolidated by any subsequent statute, enactment, order, regulation, or instrument.

(5) The heading to any Contract provision shall not affect the interpretation of that provision.

(6) Any decision, act or thing which the Authority is required or authorised to take or do under the Contract may be taken or done only by the person (or their nominated deputy) authorised in Schedule 3 (Contract Data Sheet) to take or do that decision, act, or thing on behalf of the Authority.
(7) Unless excluded within the Conditions of the Contract or required by law, references to submission of documents in writing shall include electronic submission.
2. Duration of Contract
This Contract comes into effect on the Effective Date of Contract and will expire automatically on the date identified in Schedule 3 (Contract Data Sheet) unless it is otherwise terminated in accordance with the provisions of the Contract, or otherwise lawfully terminated.

3. Entire Agreement

This Contract constitutes the entire agreement between the Parties relating to the subject matter of the Contract.  The Contract supersedes, and neither Party has relied upon, any prior negotiations, representations and undertakings, whether written or oral, except that this condition shall not exclude liability in respect of any fraudulent misrepresentation.

4. Governing Law  
a. Subject to clause 4.d, the Contract shall be considered as a contract made in England and subject to English Law.  

b. Subject to clause 4.d and 40 (Dispute Resolution) and without prejudice to the dispute resolution process set out therein, each Party submits and agrees to the exclusive jurisdiction of the Courts of England to resolve, and the laws of England to govern, any actions proceedings, controversy or claim of whatever nature arising out of or relating to the Contract or breach thereof. 

c. Subject to clause 4.d any dispute arising out of or in connection with the Contract shall be determined within the English jurisdiction and to the exclusion of all other jurisdictions save that other jurisdictions may apply solely for the purpose of giving effect to this condition 4 and for the enforcement of any judgment, order or award given under English jurisdiction. 

d. If the Parties pursuant to the Contract agree that Scots Law should apply then the following amendments shall apply to the Contract: 

(1) Clause 4.a, 4.b and 4.c shall be amended to read:

“a. 
The Contract shall be considered as a contract made in Scotland and subject to Scots Law. 

b. 
Subject to condition 40 (Dispute Resolution) and without prejudice to the dispute resolution process set out therein, each Party submits and agrees to the exclusive jurisdiction of the Courts of Scotland to resolve, and the laws of Scotland to govern, any actions, proceedings, controversy or claim of whatever nature arising out of or relating to the Contract or breach thereof. 

c. 
Any dispute arising out of or in connection with the Contract shall be determined within the Scottish jurisdiction and to the exclusion of all other jurisdictions save that other jurisdictions may apply solely for the purpose of giving effect to this condition 4 and for the enforcement of any judgment, order or award given under Scottish jurisdiction.”

(2) Clause 40.b shall be amended to read:

“In the event that the dispute or claim is not resolved pursuant to clause 40.a the dispute shall be referred to arbitration.  Unless otherwise agreed in writing by the Parties, the arbitration and this clause 40.b shall be governed by the Arbitration (Scotland) Act 2010.  The seat of the arbitration shall be Scotland.  For the avoidance of doubt, for the purpose of arbitration the tribunal shall have the power to make provisional awards pursuant to Rule 53 of the Scottish Arbitration Rules, as set out in Schedule 1 to the Arbitration (Scotland) Act 2010.”

e. Each Party warrants to each other that entry into the Contract does not, and the performance of the Contract will not, in any way violate or conflict with any provision of law, statute, rule, regulation, judgement, writ, injunction, decree or order applicable to it.  Each Party also warrants that the Contract does not conflict with or result in a breach or termination of any provision of, or constitute a default under, any mortgage, contract or other liability, charge or encumbrance upon any of its properties or other assets.

f. Each Party agrees with each other Party that the provisions of this condition 4 shall survive any termination of the Contract for any reason whatsoever and shall remain fully enforceable as between the Parties notwithstanding such a termination.

g. Where the Contractor’s place of business is not in England or Wales (or Scotland where the Parties agree pursuant to this Contract that Scots Law should apply), the Contractor irrevocably appoints the solicitors or other persons in England and Wales (or Scotland where the Parties agree pursuant to the Contract that Scots Law should apply) detailed in Schedule 3 (Contract Data Sheet) as its agents to accept on its behalf service of all process and other documents of whatever description to be served on the Contractor in connection with any litigation or arbitration within the English jurisdiction (or Scottish jurisdiction where the Parties agree pursuant to this Contract that Scots Law should apply) arising out of or relating to the Contract or any issue connected therewith.

5. Precedence
a. If there is any inconsistency between the different provisions of the Contract the inconsistency shall be resolved according to the following descending order of precedence:

(1) Conditions 1 - 44 (and 45 - 47, if included in this Contract) of the Conditions of the Contract shall be given equal precedence with Schedule 1 (Definitions of Contract) and Schedule 3 (Contract Data Sheet);

(2) Schedule 2 (Schedule of Requirements) and Schedule 8 (Acceptance Procedure);

(3) the remaining Schedules; and

(4) any other documents expressly referred to in the Contract.

b. If either Party becomes aware of any inconsistency within or between the documents referred to in clause 5.a such Party shall notify the other Party forthwith and the Parties will seek to resolve that inconsistency on the basis of the order of precedence set out in clause 5.a. Where the Parties fail to reach agreement, and if either Party considers the inconsistency to be material to its rights and obligations under the Contract, then the matter will be referred to the dispute resolution procedure in accordance with condition 40 (Dispute Resolution).

6. Amendments to Contract

a. Except as provided in condition 31 all amendments to this Contract shall be serially numbered, in writing, issued only by the Authority’s Representative (Commercial), and agreed by both Parties.

b. Where the Authority or the Contractor wishes to introduce a change which is not minor or which is likely to involve a change to the Contract Price, the provisions of Schedule 4 (Contract Change Control Procedure) shall apply.  The Contractor shall not carry out any work until any necessary change to the Contract Price has been agreed and a written amendment in accordance with clause 6.a above has been issued.


7. Variations to Specification
a. The Authority’s Representative may, by Notice (following consultation with the Contractor as necessary), alter the Specification as from a date agreed by both Parties and to the extent specified by the Authority, provided that any such variations shall be limited to the extent that they do not alter the fit, form, function or characteristics of the Contractor Deliverables to be supplied under the Contract. The Contractor shall ensure that the Contractor Deliverables take account of any such variations.  Such variations shall not require formal amendment of the Contract in accordance with the process set out in condition 6 (Amendments to Contract) and shall be implemented upon receipt, or at the date specified in the Authority’s Notice, unless otherwise specified.

b.
Any variations that cause a change to:

(1) fit, form, function or characteristics of the Contractor Deliverables;

(2) the cost;

(3) Delivery Dates;

(4) the period required for the production or completion; or

(5) other work caused by the alteration,

shall be the subject to condition 6 (Amendments to Contract).  Each amendment under condition 6 shall be classed as a formal change.

8. Authority Representatives

a. Any reference to the Authority in respect of:

(1) the giving of consent;

(2) the delivering of any Notices; or

(3) the doing of any other thing that may reasonably be undertaken by an individual acting on behalf of the Authority, 
shall be deemed to be references to the Authority's Representatives in accordance with this condition 8. 

b. The Authority’s Representatives detailed in Schedule 3 (Contract Data Sheet) (or their nominated deputy) shall have full authority to act on behalf of the Authority for all purposes of the Contract.  Unless notified in writing before such act or instruction, the Contractor shall be entitled to treat any act of the Authority’s Representatives which is authorised by the Contract as being expressly authorised by the Authority and the Contractor shall not be required to determine whether authority has in fact been given.

c. In the event of any change to the identity of the Authority’s Representatives, the Authority shall provide written confirmation to the Contractor, and shall update Schedule 3 (Contract Data Sheet) in accordance with condition 6 (Amendments to Contract).

9. Severability
a. If any provision of the Contract is held to be invalid, illegal or unenforceable to any extent then:

(1) such provision shall (to the extent that it is invalid, illegal or unenforceable) be given no effect and shall be deemed not to be included in the Contract but without invalidating any of the remaining provisions of the Contract; and

(2) the Parties shall use all reasonable endeavours to replace the invalid, illegal or unenforceable provision by a valid, legal and enforceable substitute provision the effect of which is as close as possible to the intended effect of the invalid, illegal or unenforceable provision.

10. Waiver
a. No act or omission of either Party shall by itself amount to a waiver of any right or remedy unless expressly stated by that Party in writing.  In particular, no reasonable delay in exercising any right or remedy shall by itself constitute a waiver of that right or remedy.

b. No waiver in respect of any right or remedy shall operate as a waiver in respect of any other right or remedy.


11. Assignment of Contract
Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior written consent of the other Party.


12. Third Party Rights
Notwithstanding anything to the contrary elsewhere in the Contract, no right is granted to any person who is not a Party to the Contract to enforce any term of the Contract in its own right and the Parties to the Contract declare that they have no intention to grant any such right.

13. Transparency
a. Subject to clause 13.b but notwithstanding condition 14 (Disclosure of Information), the Contractor understands that the Authority may publish the Transparency Information to the general public.  The Contractor shall assist and cooperate with the Authority to enable the Authority to publish the Transparency Information. 

b. Before publishing the Transparency Information to the general public in accordance with clause 13.a, the Authority shall redact any Information that would be exempt from disclosure if it was the subject of a request for Information under the Freedom of Information Act 2000 or the Environmental Information Regulations 2004, and any Information which has been acknowledged by the Authority at Schedule 5 – Contractor’s Commercially Sensitive Information.

c. The Authority may consult with the Contractor before redacting any Information from the Transparency Information in accordance with clause 13.b.  The Contractor acknowledges and accepts that its representations on redactions during consultation may not be determinative and that the decision whether to redact Information is a matter in which the Authority shall exercise its own discretion, subject always to the provisions of the Freedom of Information Act 2000 or the Environmental Information Regulations 2004.

d. For the avoidance of doubt, nothing in this condition 13 shall affect the Contractor’s rights at law.

14. Disclosure of Information
a. Subject to clauses 14.d, 14.e, 14.h and condition 13 each Party:

(1) shall treat in confidence all Information it receives from the other;

(2) shall not disclose any of that Information to any third party without the prior written consent of the other Party, which consent shall not unreasonably be withheld, except that the Contractor may disclose Information in confidence, without prior consent, to such persons and to such extent as may be necessary for the performance of the Contract;

(3) shall not use any of that Information otherwise than for the purpose of the Contract; and 

(4) shall not copy any of that Information except to the extent necessary for the purpose of exercising its rights of use and disclosure under the Contract.

b. The Contractor shall take all reasonable precautions necessary to ensure that all Information disclosed to the Contractor by or on behalf of the Authority under or in connection with the Contract:

(1) is disclosed to its employees and Subcontractors, only to the extent necessary for the performance of the Contract; and

(2) is treated in confidence by them and not disclosed except with the prior written consent of the Authority or used otherwise than for the purpose of performing work or having work performed for the Authority under the Contract or any subcontract.

c. The Contractor shall ensure that its employees are aware of the Contractor’s arrangements for discharging the obligations at clauses 14.a and 14.b before receiving Information and shall take such steps as may be reasonably practical to enforce such arrangements.

d. Clauses 14.a and 14.b shall not apply to any Information to the extent that either Party:

(1) exercises rights of use or disclosure granted otherwise than in consequence of, or under, the Contract;

(2) has the right to use or disclose the Information in accordance with other Conditions of the Contract; or 

(3) can show:

(a) that the Information was or has become published or publicly available for use otherwise than in breach of any provision of the Contract or any other agreement between the Parties;

(b) that the Information was already known to it (without restrictions on disclosure or use) prior to receiving the Information under or in connection with the Contract;

(c) that the Information was received without restriction on further disclosure from a third party which lawfully acquired the Information without any restriction on disclosure; or

(d) from its records that the same Information was derived independently of that received under or in connection with the Contract;

provided that the relationship to any other Information is not revealed.

e. Neither Party shall be in breach of this condition where it can show that any disclosure of Information was made solely and to the extent necessary to comply with a statutory, judicial or parliamentary obligation.  Where such a disclosure is made, the Party making the disclosure shall ensure that the recipient of the Information is made aware of and asked to respect its confidentiality.  Such disclosure shall in no way diminish the obligations of the Parties under this condition.

f. The Authority may disclose the Information: 

(1) on a confidential basis to any Central Government Body for any proper purpose of the Authority or of the relevant Central Government Body, which shall include: disclosure to the Cabinet Office and/or HM Treasury for the purpose of ensuring effective cross-Government procurement processes, including value for money and related purposes; 

(2) to Parliament and Parliamentary Committees or if required by any Parliamentary reporting requirement; 

(3) to the extent that the Authority (acting reasonably) deems disclosure necessary or appropriate in the course of carrying out its public functions; 

(4) on a confidential basis to a professional adviser, consultant or other person engaged by any of the entities defined in Schedule 1 (including benchmarking organisations) for any purpose relating to or connected with this Contract;

(5) on a confidential basis for the purpose of the exercise of its rights under the Contract; or

(6) on a confidential basis to a proposed body in connection with any assignment, novation or disposal of any of its rights, obligations or liabilities under the Contract; 

and for the purposes of the foregoing, references to disclosure on a confidential basis shall mean disclosure subject to a confidentiality agreement or arrangement containing terms no less stringent than those placed on the Authority under this condition. 

g. Before sharing any Information in accordance with clause 14.f, the Authority may redact the Information.  Any decision to redact Information made by the Authority shall be final.

h. The Authority shall not be in breach of the Contract where disclosure of Information is made solely and to the extent necessary to comply with the Freedom of Information Act 2000 (the “Act”) or the Environmental Information Regulations 2004 (the “Regulations”). To the extent permitted by the time for compliance under the Act or the Regulations, the Authority shall consult the Contractor where the Authority is considering the disclosure of Information under the Act or the Regulations and, in any event, shall provide prior notification to the Contractor of any decision to disclose the Information.  The Contractor acknowledges and accepts that its representations on disclosure during consultation may not be determinative and that the decision whether to disclose Information in order to comply with the Act or the Regulations is a matter in which the Authority shall exercise its own discretion, subject always to the provisions of the Act or the Regulations. 

i. Nothing in this condition shall affect the Parties' obligations of confidentiality where Information is disclosed orally in confidence.

15. Publicity and Communications with the Media
The Contractor shall not and shall ensure that any employee or Subcontractor shall not communicate with representatives of the press, television, radio or other media on any matter concerning the Contract unless the Authority has given its prior written consent.

16. Change of Control of Contractor
a. The Contractor shall notify the Representative of the Authority at the address given in clause 16.b, as soon as practicable, in writing of any intended, planned or actual change in control of the Contractor, including any Sub-contractors. The Contractor shall not be required to submit any notice which is unlawful or is in breach of either any pre-existing non-disclosure agreement or any regulations governing the conduct of the Contractor in the UK or other jurisdictions where the Contractor may be subject to legal sanction arising from issuing such a notice. 

b. Each notice of change of control shall be taken to apply to all contracts with the Authority. Notices shall be submitted to: 

Mergers & Acquisitions Section 

Strategic Supplier Management Team 

Poplar 1 # 2119 

MOD Abbey Wood, 

Bristol, BS34 8JHT.

The Representative of the Authority shall consider the notice of change of control and advise the Contractor in writing of any concerns the Authority may have. Such concerns may include but are not limited to potential threats to national security, the ability of the Authority to comply with its statutory obligations or matters covered by the declarations made by the Contractor prior to Contract Award.

c. The Authority may terminate the Contract by giving written notice to the Contractor within six months of the Authority being notified in accordance with clause 16.a. The Authority shall act reasonably in exercising its right of termination under this condition.

d. If the Authority exercises its right to terminate in accordance with clause 16.c the Contractor shall be entitled to request the Authority to consider making a payment representing any commitments, liabilities or expenditure incurred by the Contractor in connection with the Contract up to the point of termination. Such commitments, liabilities or expenditure shall be reasonably and properly chargeable by the Contractor, and shall otherwise represent an unavoidable loss by the Contractor by reason of the termination of the Contract. Any payment under this clause 16.d must be fully supported by documentary evidence. The decision whether to make such a payment shall be at the Authority’s sole discretion.

e. Notification by the Contractor of any intended, planned or actual change of control shall not prejudice the existing rights of the Authority or the Contractor under the Contract nor create or imply any rights of either the Contractor or the Authority additional to the Authority’s rights set out in this condition.

17. Environmental Requirements
The Contractor shall in all its operations to perform the Contract, adopt a sound proactive environmental approach that identifies, considers, and where possible, mitigates the environmental impacts of its supply chain.  The Contractor shall provide evidence of so doing to the Authority on demand.

18. Contractor’s Records
a. The Contractor and its sub-contractors shall maintain all records specified in and connected with the Contract (expressly or otherwise) and make them available to the Authority when requested on reasonable notice. 

b. The Contractor and its sub-contractors shall also permit access to relevant records that relate to the contractual obligations to supply goods or services under the Contract, held by or controlled by them and reasonably required by the Comptroller and Auditor General, their staff and any appointed representative of the National Audit Office, and provide such explanations and information as reasonably necessary for the following purposes:

(1) to enable the National Audit Office to carry out the Authority’s statutory audits and to examine and/or certify the Authority’s annual and interim report and accounts; and

(2) to enable the National Audit Office to carry out an examination pursuant to Part II of the National Audit Act 1983 of the economy, efficiency and effectiveness with which the Authority has used its resources.

c. With regard to the records made available to the Authority under clause 1 of this Condition, and subject to the provisions of SC2 conditions of contract clause 14, the Contractor shall permit records to be examined and if necessary copied, by the Authority, or Representative of the Authority, as the Authority may require.

d. Unless the Contract specifies otherwise the records referred to in this Condition shall be retained for a period of at least 6 years from:

(1) the end of the Contract term;

(2) the termination of the Contract; or 

(3) the final payment,

whichever occurs latest.
19. Notices
a. A Notice served under the Contract shall be:

(1) in writing in the English Language;

(2) authenticated by signature or such other method as may be agreed between the Parties;

(3) sent for the attention of the other Party’s Representative, and to the address set out in Schedule 3 (Contract Data Sheet);

(4) marked with the number of the Contract; and

(5) delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in Schedule 3 (Contract Data Sheet), by electronic mail.

b. Notices shall be deemed to have been received:

(1) if delivered by hand, on the day of delivery if it is a Business Day in the place of receipt, and otherwise on the first Business Day in the place of receipt following the day of delivery;

(2) if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in the case of airmail) after the day of posting;

(3) if sent by facsimile or electronic means: 

(a) if transmitted between 09:00 and 17:00 hours on a Business Day (recipient’s time) on completion of receipt by the sender of verification of the transmission from the receiving instrument; or
(b) if transmitted at any other time, at 09:00 on the first Business Day (recipient’s time) following the completion of receipt by the sender of verification of transmission from the receiving instrument.

20. Progress Monitoring, Meetings and Reports
a. The Contractor shall attend progress meetings at the frequency or times (if any) specified in Schedule 3 (Contract Data Sheet) and shall ensure that its Contractor’s Representatives are suitably qualified to attend such meetings.

b. The Contractor shall submit progress reports to the Authority’s Representatives at the times and in the format (if any) specified in Schedule 3 (Contract Data Sheet). The reports shall detail as a minimum:

(1) performance/Delivery of the Contractor Deliverables;

(2) risks and opportunities;

(3) any other information specified in Schedule 3 (Contract Data Sheet); and
(4) any other information reasonably requested by the Authority.


Supply of Contractor Deliverables

21. Supply of Contractor Deliverables and Quality Assurance
a. The Contractor shall provide the Contractor Deliverables to the Authority, in accordance with the Schedule of Requirements and the Specification, and shall allocate sufficient resource to the provision of the Contractor Deliverables to enable it to comply with this obligation.

b. The Contractor shall:

(1) comply with any applicable quality assurance requirements specified in Schedule 3 (Contract Data Sheet) in providing the Contractor Deliverables; and

(2) discharge its obligations under the Contract with all due skill, care, diligence and operating practice by appropriately experienced, qualified and trained personnel.

c. The provisions of clause 21.b. shall survive any performance, acceptance or payment pursuant to the Contract and shall extend to any remedial services provided by the Contractor.

d. The Contractor shall:

(1) observe, and ensure that the Contractor’s Team observe, all health and safety rules and regulations and any other security requirements that apply at any of the Authority’s premises;

(2) notify the Authority as soon as it becomes aware of any health and safety hazards or issues which arise in relation to the Contractor Deliverables; and

(3) before the date on which the Contractor Deliverables are to start, obtain, and at all times maintain, all necessary licences and consents in relation to the Contractor Deliverables.

22. Marking of Contractor Deliverables

a. Each Contractor Deliverable shall be marked in accordance with the requirements specified in Schedule 3 (Contract Data Sheet), if no such requirement is specified, the Contractor shall mark each Contractor Deliverable clearly and indelibly in accordance with the requirements of the relevant DEF-STAN 05-132 as specified in the contract or specification. In the absence of such requirements, the Contractor Deliverables shall be marked with the MOD stock reference, NATO Stock Number (NSN) or alternative reference number specified in Schedule 2 (Schedule of Requirements).

b. Any marking method used shall not have a detrimental effect on the strength, serviceability or corrosion resistance of the Contractor Deliverables.

c. The marking shall include any serial numbers allocated to the Contractor Deliverable.

d. Where because of its size or nature it is not possible to mark a Contractor Deliverable with the required particulars, the required information should be included on the package or carton in which the Contractor Deliverable is packed, in accordance with condition 23 (Packaging and Labelling (excluding Contractor Deliverables containing Munitions)).

23. Packaging and Labelling (excluding Contractor Deliverables containing Munitions
a. Packaging responsibilities are as follows:

(1) The Contractor shall be responsible for providing Packaging which fully complies with the requirements of the Contract.

(2) The Authority shall indicate in the Contract the standard or level of Packaging required for each Contractor Deliverable, including the PPQ.  If a standard or level of Packaging (including the PPQ) is not indicated in the Contract, the Contractor shall request such instructions from the Authority before proceeding further.

(3) The Contractor shall ensure all relevant information necessary for the effective performance of the Contract is made available to all subcontractors.

(4) Where the Contractor or any of their subcontractors have concerns relating to the appropriateness of the Packaging design and or MPL prior to manufacture or supply of the Contractor Deliverables they shall use DEFFORM 129B to feedback these concerns to the Contractor or Authority, as appropriate.   

b. The Contractor shall supply Commercial Packaging meeting the standards and requirements of Def Stan 81-041 (Part 1).  In addition, the following requirements apply:

(1) The Contractor shall provide Packaging which:

(a) will ensure that each Contractor Deliverable may be transported and delivered to the consignee named in the Contract in an undamaged and serviceable condition; and

(b) is labelled to enable the contents to be identified without need to breach the package; and 

(c) is compliant with statutory requirements and this Condition. 

(2) The Packaging used by the Contractor to supply identical or similar Contractor Deliverables to commercial customers or to the general public (i.e. point of sale packaging) will be acceptable, provided that it complies with the following criteria:

(a) reference in the Contract to a PPQ means the quantity of a Contractor Deliverable to be contained in an individual package, which has been selected as being the most suitable for issue(s) to the ultimate user;
(b) Robust Contractor Deliverables, which by their nature require minimal or no packaging for commercial deliveries, shall be regarded as "PPQ packages" and shall be marked in accordance with Clauses 23.i to 23.l. References to "PPQ packages" in subsequent text shall be taken to include Robust Contractor Deliverables; and

(c) for ease of handling, transportation and delivery, packages which contain identical Contractor Deliverables may be bulked and overpacked, in accordance with clauses 23.i to 23.k.

c. The Contractor shall ascertain whether the Contractor Deliverables being supplied are, or contain, Dangerous Goods, and shall supply the Dangerous Goods in accordance with:

(1) The Health and Safety At Work Act 1974 (as amended);

(2)  The Classification Hazard Information and Packaging for Supply Regulations (CHIP4) 2009 (as amended);

(3)  The REACH Regulations 2007 (as amended); and

(4)  The Classification, Labelling and Packaging Regulations (CLP) 2009 (as amended).

d. The Contractor shall package the Dangerous Goods as limited quantities, excepted quantities or similar derogations, for UK or worldwide shipment by all modes of transport in accordance with the regulations relating to the Dangerous Goods and:

(1) The Safety Of Lives At Sea Regulations (SOLAS) 1974 (as amended); and

(2) The Air Navigation Order.

e. As soon as possible, and in any event no later than one month before delivery is due, the Contractor shall provide a Safety Data Sheet in respect of each Dangerous Good in accordance with the REACH Regulations 2007 (as amended) and the Health and Safety At Work Act 1974 (as amended) and in accordance with condition 24 (Supply of Hazardous Materials or Substances in Contractor Deliverables). 

f. The Contractor shall comply with the requirements for the design of MLP which include clauses 23.f and 23.g as follows:

(1) Where there is a requirement to design UK or NATO MLP, the work shall be undertaken by an MPAS registered organisation, or one that although non-registered is able to demonstrate to the Authority that its quality systems and military package design expertise are of an equivalent standard.
(a) The MPAS certification (for individual designers) and registration (for organisations) scheme details are available from:
DES SEOC SCP-SptEng-Pkg
MOD Abbey Wood 
Bristol, BS34 8JH 
Tel. +44(0)30679-35353
DESSEOCSCP-SptEng-PKg@mod.uk
(b) The MPAS Documentation is also available on the DStan website.
(2) MLP shall be designed to comply with the relevant requirements of Def Stan 81-041, and be capable of meeting the appropriate test requirements of Def Stan 81-041 (Part 3).  Packaging designs shall be prepared on a SPIS, in accordance with Def Stan 81-041 (Part 4).

(3) The Contractor shall ensure a search of the SPIS index (the ‘SPIN’) is carried out to establish the SPIS status of each requirement (using DEFFORM 129a ‘Application for Packaging Designs or their Status’).

(4) New designs shall not be made where there is an existing usable SPIS, or one that may be easily modified. 

(5) Where there is a usable SFS, it shall be used in place of a SPIS design unless otherwise stated by the Contract.  When an SFS is used or replaces a SPIS design, the Contractor shall upload this information on to SPIN in Adobe PDF.

(6) All SPIS, new or modified (and associated documentation), shall, on completion, be uploaded by the Contractor on to SPIN.  The format shall be Adobe PDF.  

(7) Where it is necessary to use an existing SPIS design, the Contractor shall ensure the Packaging manufacturer is a registered organisation in accordance with clause 23.f(1) above, or if un-registered, is compliant with MPAS ANNEX A Supplement (Code) M.  The Contractor shall ensure, as far as possible, that the SPIS is up to date.

(8) The documents supplied under clause 23.f(6) shall be considered as a contract data requirement and be subject to the terms of DEFCON 15 and DEFCON 21.
g. Unless otherwise stated in the Contract, one of the following procedures for the production of new or modified SPIS designs shall be applied:

(1) If the Contractor or their subcontractor is the PDA they shall:
(a) On receipt of instructions received from the Authority’s representative nominated in Box 2 of DEFFORM 111 at Annex A to Schedule 3 (Contract Data Sheet), prepare the required package design in accordance with clause 23.f.
(b)  Where the Contractor or their subcontractor is registered they shall, on completion of any design work, provide the Authority with the following documents electronically:
i. a list of all SPIS which have been prepared or revised against the Contract; and
ii. a copy of all new / revised SPIS, complete with all continuation sheets and associated drawings, where applicable, to be uploaded onto SPIN.
(c) Where the PDA is not a registered organisation, then they shall obtain approval for their design from a registered organisation before proceeding, then follow clause 23.g(1)(b).
(2) Where the Contractor or their subcontractor is not the PDA and is un-registered, they shall not produce, modify, or update SPIS designs.  They shall obtain current SPIS design(s) from the Authority or a registered organisation before proceeding with manufacture of Packaging.  To allow designs to be provided in ample time, they should apply for SPIS designs as soon as practicable.

(3) Where the Contractor or their subcontractor is un-registered and has been given authority to produce, modify, and update SPIS designs by the Contract, he shall obtain approval for their design from a registered organisation using DEFFORM 129a before proceeding, then follow clause 23.g(1)(b).

(4) Where the Contractor or their subcontractor is not a PDA but is registered, he shall follow clauses 23.g(1)(a) and 23.g(1)(b).

h. If special jigs, tooling etc., are required for the production of MLP, the Contractor shall obtain written approval from the Commercial Officer before providing them.  Any approval given will be subject to the terms of DEFCON 23 (SC2) or equivalent condition, as appropriate.

i. In addition to any marking required by international or national legislation or regulations, the following package labelling and marking requirements apply:

(1) If the Contract specifies UK or NATO MPL, labelling and marking of the packages shall be in accordance with Def Stan 81-041 (Part 6) and this Condition as follows:

(a) Labels giving the mass of the package, in kilograms, shall be placed such that they may be clearly seen when the items are stacked during storage.

(b) Each consignment package shall be marked with details as follows:

i. name and address of consignor;

ii. name and address of consignee (as stated in the Contract or order);

iii. destination where it differs from the consignee's address, normally either:
(i).  delivery destination / address; or
(ii).  transit destination, where delivery address is a point for aggregation / disaggregation and / or onward shipment elsewhere, e.g. railway station, where that mode of transport is used;
iv. the unique order identifiers and the CP&F Delivery Label / Form which shall be prepared in accordance with DEFFORM 129J.

(i). If aggregated packages are used, their consignment marking and identification requirements are stated at clause 23.l.

(2) If the Contract specifies Commercial Packaging, an external surface of each PPQ package and each consignment package, if it contains identical PPQ packages, shall be marked, using details of the Contractor Deliverables as shown in the Contract schedule, to state the following:

(a) description of the Contractor Deliverable;

(b) the full thirteen digit NATO Stock Number (NSN); 

(c) the PPQ;

(d) maker's part / catalogue, serial and / or batch number, as appropriate;

(e) the Contract and order number when applicable;

(f) the words “Trade Package” in bold lettering, marked in BLUE in respect of trade packages, and BLACK in respect of export trade packages;

(g) shelf life of item where applicable;

(h) for rubber items or items containing rubber, the quarter and year of vulcanisation or manufacture of the rubber product or component (marked in accordance with Def Stan 81-041);

(i) any statutory hazard markings and any handling markings, including the mass of any package which exceeds 3kg gross; and

(j) any additional markings specified in the Contract.

j. Bar code marking shall be applied to the external surface of each consignment package and to each PPQ package contained therein.  The default symbology shall be as specified in Def Stan 81-041 (Part 6).  As a minimum the following information shall be marked on packages: 

(1) the full 13-digit NSN;

(2) denomination of quantity (D of Q);

(3) actual quantity (quantity in package);

(4) manufacturer's serial number and / or batch number, if one has been allocated; and

(5) the CP&F-generated unique order identifier.

k. Requirements for positioning bar codes in relation to related text, as well as positioning on package etc., are defined in Def Stan 81-041 (Part 6).  If size of the bar code does not allow a label to be directly attached, then a tag may be used.  Any difficulties over size or positioning of barcode markings shall initially be referred to the organisation nominated in Box 3 of DEFFORM 111 at Annex A to Schedule 3 (Contract Data Sheet).

l. The requirements for the consignment of aggregated packages are as follows:

(1) With the exception of packages containing Dangerous Goods, over-packing for delivery to the consignee shown in the Contract may be used by the consignor to aggregate a number of packages to different Packaging levels, provided that the package contains Contractor Deliverables of only one NSN or class group.  Over-packing shall be in the cheapest commercial form consistent with ease of handling and protection of over-packed items.
(2) Two adjacent sides of the outer container shall be clearly marked to show the following:

(a) class group number;

(b) name and address of consignor;

(c) name and address of consignee (as stated on the Contract or Order);

(d) destination if it differs from the consignee's address, normally either:

i. delivery destination / address; or

ii. transit destination, if the delivery address is a point of aggregation / disaggregation and / or onward shipment e.g. railway station, where that mode of transport is used; 

(e) where applicable, the reference number of the delivery note produced by CP&F relating to the contents.  The consignee's copy of each delivery note shall be placed in the case / container.  If the Contractor Deliverables listed in the delivery note are packed in several cases, the consignee's copy shall be placed in the first case and a separate list detailing the contents shall be prepared for each case after the first and placed in the case to which it relates.  Each case is to be numbered to indicate both the number of the case and the total number of cases concerned e.g. 1/3, 2/3, 3/3; 
(f) the CP&F-generated shipping label; and

(g) any statutory hazard markings and any handling markings.

m. Authorisation of the Contractor to undertake Packaging design, or to use a packaging design, that was not part of the original requirement under the Contract, shall be considered as an alteration to the specification in accordance with condition 7 (Variations to Specification).

n. The Contractor shall ensure that timber and wood-containing products supplied under the Contract comply with the provisions of condition 25 (Timber and Wood-Derived Products) and Annex I and Annex II of the International Standards for Phytosanitary Measures, "Guidelines for Regulating Wood Packaging Material in International Trade", Publication No 15 (ISPM 15). 

o. All Packaging shall meet the requirements of the Packaging (Essential Requirements) Regulations 2003 (as amended) where applicable.

p. In any design work the Contractor shall comply with the Producer Responsibility Obligations (Packaging Waste) Regulations 2007 (as amended) or equivalent legislation.  Evidence of compliance shall be a contractor record in accordance with condition 18 (Contractor’s Records).

q. This Condition is concerned with the supply of Packaging suitable to protect and ease handling, transport and storage of specified items.  Where there is a failure of suitable Packaging (a design failure), or Packaging fails and this is attributed to the Packaging supplier, then the supplier shall be liable for the cost of replacing the Packaging.

r. Liability for other losses resulting from Packaging failure or resulting from damage to Packaging, (such as damage to the packaged item etc.), shall be specified elsewhere in the Contract.
s. General requirements for service Packaging, including details of UK and NATO MLP and Commercial Packaging descriptions, are contained in Def Stan 81-041 (Part 1) "Packaging of Defence Materiel".  Def Stans, NATO Standardisation Agreements (STANAGs), and further information are available from the DStan internet site at: https://www.dstan.mod.uk/
t. Unless specifically stated otherwise in the invitation to tender or the Contract, reference to any standard including Def Stans or STANAGs in any invitation to tender or Contract document means the edition and all amendments extant at the date of such tender or Contract.

u. In the event of conflict between the Contract and Def Stan 81-041, the Contract shall take precedence.

24. Supply of Hazardous Materials or Substances in Contractor Deliverables
a. The Contractor shall provide to the Authority: 

(1) for each hazardous material or substance supplied, a Safety Data Sheet (SDS) in accordance with the extant Chemicals (Hazard Information and Packaging for Supply) Regulations (CHIP) and / or the Classification, Labelling and Packaging (CLP) Regulation 1272/2008 (whichever is applicable), and
(2) for each Contractor Deliverable containing hazardous materials or substances, safety information as required by the Health and Safety at Work, etc Act 1974, at the time of supply.

Nothing in this Condition shall reduce or limit any statutory duty or legal obligation of the Authority or the Contractor. 

b. If the Contractor Deliverable contains hazardous materials or substances, or is a substance falling within the scope of the REACH Regulation (EC) No 1907/2006:

(1) the Contractor shall provide to the Authority an SDS for the substance in accordance with the Regulation. If the Contractor becomes aware of new information which may affect the risk management measures or new information on the hazard, the Contractor shall update the SDS and forward it to the Authority and to the address listed in clause 24.h below, and

(2) the Authority, if it becomes aware of new information regarding the hazardous properties of the substance, or any other information that might call into question the appropriateness of the risk management measures identified in the SDS supplied, shall report this information in writing to the Contractor. 
c. If the Contractor is required, under, or in connection with the contract, to supply Contractor Deliverables or components of Contractor Deliverables that, in the course of their use, maintenance, disposal, or in the event of an accident, may release hazardous materials or substances, they shall provide to the Authority a list of those hazardous materials or substances, and for each hazardous material or substance listed, provide an SDS.
d. The Contractor shall provide to the Authority a completed Schedule 6 (Hazardous Contractor Deliverables, Materials or Substances Supplied under the Contract: Data Requirements) in accordance with Schedule 3 (Contract Data Sheet).
e. If the Contractor Deliverables, materials or substances are ordnance, munitions or explosives, in addition to the requirements of CHIP and / or the CLP Regulation 1272/2008 (whichever is applicable) and REACH the Contractor shall comply with hazard reporting requirements of DEF STAN 07-085 Design Requirements for Weapons and Associated Systems.
f. If the Contractor Deliverables, materials or substances are or contain or embody a radioactive substance as defined in the Ionising Radiation Regulations SI 1999/3232, the Contractor shall additionally provide details of:
(1) activity; 

(2) the substance and form (including any isotope); 

g. If the Contractor Deliverables, materials or substances have magnetic properties, the Contractor shall additionally provide details of the magnetic flux density at a defined distance, for the condition in which it is packed. 

h. Any SDS to be provided in accordance with this Condition, including any related information to be supplied in compliance with the Contractor’s statutory duties under Clause 24.a, any information arising from the provisions of Clauses 24.e, 24.f and 24.g and the completed Schedule 6, shall be sent directly to the Authority’s Representative (Commercial) as soon as practicable, and no later than one (1) month prior to the Contract delivery date, unless otherwise stated in Schedule 3 (Contract Data Sheet). In addition, so that the safety information can reach users without delay, a copy shall be sent preferably as an email with attachment(s) in Adobe PDF or MS WORD format, or, if only hardcopy is available, to the addresses below:

(3) Hard copies to be sent to: 

Hazardous Stores Information System (HSIS) 

Defence Safety Authority (DSA) 

Movement Transport Safety Regulator (MTSR) 

Hazel Building Level 1, #H019 

MOD Abbey Wood (North) 

Bristol, BS34 8QW

(4) Emails to be sent to: 

DSA-DLSR-MovTpt-DGHSIS@mod.uk
i. 
Failure by the Contractor to comply with the requirements of this Condition shall be grounds for rejecting the affected Contractor Deliverables. Any withholding of information concerning hazardous Contractor Deliverables, materials or substances shall be regarded as a material breach of Contract under Condition 43 (Material Breach) for which the Authority reserves the right to require the Contractor to rectify the breach immediately at no additional cost to the Authority or to terminate the Contract in accordance with Condition 43.
25. Timber and Wood-Derived Products
a. All Timber and Wood-Derived Products supplied by the Contractor under the Contract: 

(1) shall comply with the Contract Specification; and 

(2) must originate either: 

(a) from a Legal and Sustainable source; or

(b) from a FLEGT-licensed or equivalent source.

b. In addition to the requirements of clause 25.a, all Timber and Wood-Derived Products supplied by the Contractor under the Contract shall originate from a forest source where management of the forest has full regard for:

(1) identification, documentation and respect of legal, customary and traditional tenure and use rights related to the forest;

(2) mechanisms for resolving grievances and disputes including those relating to tenure and use rights, to forest management practices and to work conditions; and 
(3) safeguarding the basic labour rights and health and safety of forest workers.

c. If requested by the Authority, the Contractor shall provide to the Authority Evidence that the Timber and Wood-Derived Products supplied to the Authority under the Contract comply with the requirements of clause 25.a or 25.b or both.

d. The Authority reserves the right at any time during the execution of the Contract and for a period of five (5) years from final Delivery under the Contract to require the Contractor to produce the Evidence required for the Authority’s inspection within fourteen (14) days of the Authority’s request.

e. If the Contractor has already provided the Authority with the Evidence required under clause 25.c, the Contractor may satisfy these requirements by giving details of the previous notification and confirming the Evidence remains valid and satisfies the provisions of clauses 25.a or 25.b or both.

f. The Contractor shall maintain records of all Timber and Wood-Derived Products delivered to and accepted by the Authority, in accordance with condition 18 (Contractor’s Records).

g. Notwithstanding clause 25.c, if exceptional circumstances render it strictly impractical for the Contractor to record Evidence of proof of timber origin for previously used Recycled Timber, the Contractor shall support the use of this Recycled Timber with:

(1) a record tracing the Recycled Timber to its previous end use as a standalone object or as part of a structure; and

(2) an explanation of the circumstances that rendered it impractical to record Evidence of proof of timber origin.

h. The Authority reserves the right to decide, except where in the Authority’s opinion the timber supplied is incidental to the requirement and from a low risk source, whether the Evidence submitted to it demonstrates compliance with clause 25.a or 25.b, or both.  In the event that the Authority is not satisfied, the Contractor shall commission and meet the costs of an Independent Verification and resulting report that will:

(1) verify the forest source of the timber or wood; and 

(2) assess whether the source meets the relevant criteria of clause 25.b.

i. The statistical reporting requirement at clause 25.j applies to all Timber and Wood-Derived Products delivered under the Contract.  The Authority reserves the right to amend the requirement for statistical reporting, in the event that the UK Government changes the requirement for reporting compliance with the Government Timber Procurement Policy.  Amendments to the statistical reporting requirement will be made in accordance with condition 6 (Amendments to Contract).

j. The Contractor shall provide to the Authority, a completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data Requirements), the data or Information the Authority requires in respect of Timber and Wood-Derived Products delivered to the Authority under the Contract, or in respect of each Order in the case of a Framework Agreement, or at such other frequency as stated in the Contract.  The Contractor shall send all completed Schedule 7s (Timber and Wood-Derived Products Supplied under the Contract: Data Requirements), including Nil Returns where appropriate, to the Authority’s Representative (Commercial).

k. The Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data Requirements) may be amended by the Authority from time to time, in accordance with condition 6 (Amendments to Contract).

l. The Contractor shall obtain any wood, other than processed wood, used in Packaging from:

(1) companies that have a full registered status under the Forestry Commission and Timber Packaging and Pallet Confederation’s UK Wood Packaging Material Marking Programme (more detailed information can be accessed at www.forestry.gov.uk) and all such wood shall be treated for the elimination of raw wood pests and marked in accordance with that Programme; or
(2) sources supplying wood treated and marked so as to conform to Annex I and Annex II of the International Standard for Phytosanitary Measures, “Guidelines for Regulating Wood Packaging Material in International Trade”, Publication No 15 published by the Food and Agricultural Organisation of the United Nations (ISPM15) (more detailed information can be accessed at  www.fao.org).
26. Certificate of Conformity
a. Where required in Schedule 3 (Contract Data Sheet) the Contractor shall provide a Certificate of Conformity (CofC) in accordance with Schedule 2 (Schedule of Requirements) and any applicable Quality Plan.  One copy of the CofC shall be sent to the Authority’s Representative (Commercial) upon Delivery, and one copy shall be provided to the Consignee upon Delivery.
b. The Contractor shall consider the CofC to be a record in accordance with condition 18 (Contractor’s Records).
c. The Information provided on the CofC shall include:
(1) Contractor’s name and address;
(2) Contractor unique CofC number;
(3) Contract number and where applicable Contract amendment number;
(4) details of any approved concessions;
(5) acquirer name and organisation;
(6) Delivery address; 
(7) Contract Item Number from Schedule 2 (Schedule of Requirements);
(8) description of Contractor Deliverable, including part number, specification and configuration status;

(9) identification marks, batch and serial numbers in accordance with the Specification;
(10) quantities;
(11) a signed and dated statement by the Contractor that the Contractor Deliverables comply with the requirements of the Contract and approved concessions.
Exceptions or additions to the above are to be documented.
d. Where Schedule 2 (Schedule of Requirements) and any applicable Quality Plan require demonstration of traceability and design provenance through the supply chain the Contractor shall include in any relevant subcontract the requirement for the Information called for at clause 26.c. The Contractor shall ensure that this Information is available to the Authority through the supply chain upon request in accordance with condition 18 (Contractor Records).
27. Access to Contractor’s Premises
a. The Contractor shall provide to the Authority’s Representatives following reasonable Notice, relevant accommodation/facilities, at no direct cost to the Authority, and all reasonable access to its premises for the purpose of monitoring the Contractor’s progress and quality standards in performing the Contract.
b. As far as reasonably practical, the Contractor shall ensure that the provisions of clause 1 are included in their subcontracts with those suppliers identified in the Contract. The Authority, through the Contractor, shall arrange access to such subcontractors.
28. Delivery / Collection
a. Schedule 3 (Contract Data Sheet) shall specify whether the Contractor Deliverables are to be Delivered to the Consignee by the Contractor or Collected from the Consignor by the Authority.
b. Where the Contractor Deliverables are to be Delivered by the Contractor (or a third party acting on behalf of the Contractor), the Contractor shall, unless otherwise stated in writing:
(1) contact the Authority’s Representative as detailed in Schedule 3 (Contract Data Sheet) in advance of the Delivery Date in order to agree administrative arrangements for Delivery and provide any Information pertinent to Delivery requested;
(2) comply with any special instructions for arranging Delivery in Schedule 3 (Contract Data Sheet);
(3) ensure that each consignment of the Contractor Deliverables is accompanied by, (as specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with the instructions; 
(4) be responsible for all costs of Delivery; and
(5) Deliver the Contractor Deliverables to the Consignee at the address stated in Schedule 2 (Schedule of Requirements) by the Delivery Date between the hours agreed by the Parties.
c. Where the Contractor Deliverables are to be Collected by the Authority (or a third party acting on behalf of the Authority), the Contractor shall, unless otherwise stated in writing:
(1) contact the Authority’s Representative (Transport) as detailed in box 10 of DEFFORM 111 at Annex A to Schedule 3 (Contract Data Sheet) in advance of the Delivery Date in order to agree specific arrangements for Collection and provide any Information pertinent to the Collection requested;
(2) comply with any special instructions for arranging Collection in Schedule 3 (Contract Data Sheet);
(3) ensure that each consignment of the Contractor Deliverables is accompanied by, (as specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with the instructions; 
(4) ensure that the Contractor Deliverables are available for Collection by the Authority from the Consignor (as specified in Schedule 3 (Contract Data Sheet)) by the Delivery Date between the hours agreed by the Parties; and
(5) in the case of Overseas consignments, ensure that  the Contractor Deliverables are accompanied by the necessary transit documentation.  All Customs clearance shall be the responsibility of the Authority’s Representative (Transport).
d. Title and risk in the Contractor Deliverables shall only pass from the Contractor to the Authority:
(1) on the Delivery of the Contractor Deliverables by the Contractor to the Consignee in accordance with clause 28.b; or
(2) on the Collection of the Contractor Deliverables from the Consignor by the Authority once they have been made available for Collection by the Contractor in accordance with clause 28.c.
29. Acceptance 
a. Acceptance of the Contractor Deliverables shall occur in accordance with any acceptance procedure specified in Schedule 8 (Acceptance Procedure).  If no acceptance procedure is so specified acceptance shall occur when either:
(1) the Authority does any act in relation to the Contractor Deliverable which is inconsistent with the Contractor’s ownership; or
(2) the time limit in which to reject the Contractor Deliverables defined in clause 30.b has elapsed.


30. Rejection
a. If any of the Contractor Deliverables Delivered to the Authority do not conform to the Specification or any other terms of this Contract, then (without limiting any other right or remedy that the Authority may have) the Authority may reject the Contractor Deliverables (in whole or in part).  The Authority shall return these Contractor Deliverables to the Contractor at the Contractor’s risk and cost.  
b. Rejection of any of the Contractor Deliverables under clause 30.a shall take place by the time limit for rejection specified in Schedule 3 (Contract Data Sheet), or if no such period is specified within thirty (30) Business Days.


31. Diversion Orders

a. The Authority shall notify the Contractor at the earliest practicable opportunity if it becomes aware that a Contractor Deliverable is likely to be subject to a Diversion Order.
b. The Authority may issue a Diversion Order for the urgent delivery of the Contractor Deliverables identified in it. These Contractor Deliverables are to be delivered by the Contractor using the quickest means available as agreed by the Authority. 

c. The Authority reserves the right to cancel the Diversion Order. 

d. If the terms of the Diversion Order are unclear, the Contractor shall immediately contact the Representative of the Authority who issued it for clarification and/or further instruction. 

e. If the Diversion Order increases the quantity of Contractor Deliverables beyond the scope of the Contract, it is to be returned immediately to the Authority’s Commercial Officer with an appropriate explanation. 

f. The Contractor shall be entitled to reasonable additional delivery and packaging costs incurred in complying with the Diversion Order or cancellation. Claims are to be submitted by the Contractor to the Authority’s Commercial Officer together with applicable receipts and agreed as an amendment to the Contract in accordance with condition 6 (Amendments to Contract). The Contractor shall comply with the requirements of the Diversion Order upon receipt of the Diversion Order.


32. Self-to-Self Delivery
Where it is stated in Schedule 3 (Contract Data Sheet) that any Contractor Deliverable is to be Delivered by the Contractor to its own premises, or to those of a Subcontractor (‘self-to-self delivery’), the risk in such a Contractor Deliverable shall remain vested in the Contractor until such time as it is handed over to the Authority.

Licences and Intellectual Property

33. Import and Export Licences
a. If, in the performance of the Contract, the Contractor needs to import into the UK or export out of the UK anything not supplied by or on behalf of the Authority and for which a UK import or export licence is required, the responsibility for applying for the licence shall rest with the Contractor.  The Authority shall provide the Contractor with sufficient information, certification, documentation and other reasonable assistance in obtaining any necessary UK import or export licence.

b. When an export licence or import licence or authorisation either singularly or in combination is required from a foreign government for the performance of the Contract, the Contractor shall as soon as reasonably practicable consult with the Authority on the licence requirements.  Where the Contractor is the applicant for the licence or authorisation the Contractor shall:
(1) ensure that when end use or end user restrictions, or both, apply to all or part of any Contractor Deliverable (which for the purposes of this Condition shall also include information, technical data and software), the Contractor, unless otherwise agreed with the Authority, shall identify in the application:
(a) the end user as: Her Britannic Majesty’s Government of the United Kingdom of Great Britain and Northern Ireland (hereinafter “HM Government”); and
(b) the end use as: For the Purposes of HM Government; and
(2) include in the submission for the licence or authorisation a statement that "information on the status of processing this application may be shared with the Ministry of Defence of the United Kingdom".
c. If the Contractor or any subcontractor in the performance of the Contract needs to export materiel not previously supplied by or on behalf of the Authority for which an export licence or import licence or authorisation from a foreign government is required, the responsibility for instituting expeditious action to apply for and obtain the licence shall rest with the Contractor or that subcontractor.  For the purposes of this Condition materiel shall mean information, technical data and items, including Contractor Deliverables, components of Contractor Deliverables and software.
d. Where the Contract performance requires the export of materiel for which a foreign export licence or import licence or authorisation is required, the Contractor shall include the dependencies for the export licence or import licence or authorisation application, grant and maintenance in the Contract risk register and in the risk management plan for the Contract, with appropriate review points.  Where there is no requirement under the Contract for a risk management plan the Contractor shall submit this information to the Authority’s representative.

e. During the term of the Contract and for a period of up to 2 years from completion of the Contract, the Authority may make a written request to the Contractor to seek a variation to the conditions to a foreign export licence or import licence or authorisation to enable the Authority to re-export or re-transfer a licensed or authorised item or licensed or authorised information from the UK to a non-licensed or unauthorised third party.  If the Authority makes such a request it will consult with the Contractor before making a determination of whether the Authority or the Contractor is best placed in all the circumstance to make the request.  Where, subsequent to such consultation the Authority notifies the Contractor that the Contractor is best placed to make such request:

(1) the Contractor shall, or procure that the Contractor’s subcontractor shall, expeditiously consider whether or not there is any reason why it should object to making the request and, where it has no objection, file an application to seek a variation of the applicable export licence or import licence or authorisation in accordance with the procedures of the licensing authority.  Where the contractor has an objection, the Parties shall meet within five (5) working days to resolve the issue and should they fail the matter shall be escalated to an appropriate level within both Parties’ organisations, to include their respective export licensing subject matter experts; and

(2) the Authority shall provide sufficient information, certification, documentation and other reasonable assistance as may be necessary to support the application for the requested variation. 

f. Where the Authority determines that it is best placed to make such request the Contractor shall provide sufficient information, certification, documentation and other reasonable assistance as may be necessary to support the Authority to make the application for the requested variation.

g. Where the Authority invokes clause 33.e or 33.f the Authority will pay the Contractor a fair and reasonable charge for this service based on the cost of providing it.  

h. Where the Contractor subcontracts work under the Contract, which is likely to be subject to foreign export control, import control or both the Contractor shall use reasonable endeavours to incorporate in each subcontract equivalent obligations to those set out in this Condition.  Where it is not possible to include equivalent terms to those set out in this Condition, the Contractor shall report that fact and the circumstances to the Authority.

i. Without prejudice to HM Government's position on the validity of any claim by a foreign government to extra-territoriality, the Authority shall provide the Contractor with sufficient information, certification, documentation and other reasonable assistance to facilitate the granting of export licences or import licences or authorisations by a foreign Government in respect of the performance of the Contract.

j. The Authority shall provide such assistance as the Contractor may reasonably require in obtaining any UK export licences necessary for the performance of the Contract.

k. The Contractor shall use reasonable endeavours to identify whether any Contractor Deliverable is subject to: 

(1) a non-UK export licence, authorisation or exemption; or
(2) any other related transfer or export control,
that imposes or will impose end use, end user or re-transfer or re-export restrictions, or restrictions on disclosure to individuals based upon their nationality.  This does not include the Intellectual Property-specific restrictions of the type referred to in condition 34 (Third Party Intellectual Property – Rights and Restrictions).
l. If at any time during the term of the Contract the Contractor becomes aware that all or any part of the Contractor Deliverables are subject to Clause 33.k(1) or 33.k(2), it shall notify the Authority of this as soon as reasonably practicable by providing details in the DEFFORM 528 or other mutually agreed alternative format. Such notification shall be no later than thirty (30) days of knowledge of any affected Contractor Deliverable and in any event such notification shall be not less than thirty (30) days prior to delivery of the Contractor Deliverables.

m. If the information to be provided under Clause 33.l has been provided previously to the Authority by the Contractor under the Contract, the Contractor may satisfy these requirements by giving details of the previous notification and confirming they remain valid and satisfy the provisions of Clause 33.l.

n. During the term of the Contract, the Contractor shall notify the Authority as soon as reasonably practicable of any changes in the information notified previously under clauses 33.l or 33.m of which it becomes or is aware that would affect the Authority’s ability to use, disclose, re-transfer or re-export an item or part of it as is referred to in those Clauses by issuing an updated DEFFORM 528 to the Authority.

o. For a period of up to 2 years from completion of the Contract and in response to a specific request by the Authority, the Contractor shall notify the Authority as soon as reasonably practicable of any changes in the information notified previously under Clause 33.l or 33.m of which it becomes aware that would affect the Authority’s ability to use, disclose, re-transfer or re-export an item or part of it as is referred to in those Clauses by issuing an updated DEFFORM 528 to the Authority.
p. Where following receipt of materiel from a subcontractor or any of its other suppliers restrictions are notified to the Contractor by that subcontractor, supplier or other third party or are identified by the Contractor, the Contractor shall immediately inform the Authority by issuing an updated DEFFORM 528.  Within [X] days of such notification, the Contractor shall propose to the Authority actions to mitigate the impact of such restrictions.  Such proposals may include, where appropriate, mutually supported attempts to obtain removal or modification to the restrictions or to obtain appropriate authorisations from the relevant foreign government. The Authority shall notify the contractor within [X] days of receipt of a proposal whether it is acceptable and where appropriate the Contract shall be modified in accordance with its terms to implement the proposal.
q. If the restrictions prevent the Contractor from performing its obligations under the Contract and have not been removed, modified or otherwise satisfactorily managed within a reasonable time, the Authority may at its absolute discretion elect to amend the contract in accordance with condition 6 or 7 or as otherwise may be provided by the Contract, or to terminate the Contract.  Except as set out in clause 33.r, in the event of termination in these circumstances termination shall be on fair and reasonable terms having regard to all the circumstances including payments already made and that would otherwise be due under the Contract, costs incurred by the Contractor and benefits received by the Authority. The Parties, acting in good faith, will use all reasonable endeavours to agree such fair and reasonable terms failing which either Party may refer the matter to dispute resolution in accordance with the provisions in the Contract.33.r, in the event of termination in these circumstances termination shall be on fair and reasonable terms having regard to all the circumstances including payments already made and that would otherwise be due under the Contract, costs incurred by the Contractor and benefits received by the Authority. The Parties, acting in good faith, will use all reasonable endeavours to agree such fair and reasonable terms failing which either Party may refer the matter to dispute resolution in accordance with the provisions in the Contract.
r. In the event that the restrictions notified to the Authority pursuant to Clause 33.l were known or ought reasonably have been known by the Contractor (but were not disclosed) at contract award or if restrictions notified to the Authority pursuant to clauses 33.n or 33.p were known or ought reasonably to have been known by the Contractor at the date of submission of the most recent DEFFORM 528 submitted to the Authority in accordance with Clause 33.l, termination under Clause 33.t will be in accordance with condition 43 (Material Breach) and the provisions of clause 33.v will not apply. 

s. The Authority shall use reasonable endeavours to identify any export control restrictions applying to materiel to be provided to the Contractor as Government Furnished Assets (GFA).  Where the Authority is to provide materiel necessary to enable the Contractor to perform the Contract or in respect of which the Services are to be provided, and that materiel is subject to a non-UK export licence, authorisation, exemption or other related transfer or export control as described in the provisions of Clause 33.k, the Authority shall provide a completed DEFFORM 528 or will provide a new or updated DEFFORM 528 to the Contractor within thirty (30) days of the date of knowledge and in any case not later than thirty (30) days prior to the delivery of such materiel to the Contractor.    

t. In the event that the Authority becomes aware that the DEFFORM 528 disclosure was incomplete or inaccurate or in the event additional such materiel is identified then the Authority shall provide, as soon as reasonably practicable a new or revised DEFFORM 528.  In the event that the Authority becomes aware that a prior disclosure included in DEFFORM 528 submitted to the Contractor was incomplete or inaccurate less than thirty (30) days prior to the delivery to the Contractor of any material to which the updated or new disclosure relates, the Parties will meet as soon as reasonably practicable to discuss how to mitigate the impact of the incomplete or inaccurate disclosure. 

u. Where:

(1) restrictions are advised by the Authority to the Contractor in a DEFFORM 528 provided pursuant to Clauses 33.s or 33.t or both; or 

(2) any of the information provided by the Authority in any DEFFORM 528 proves to be incorrect or inaccurate; 

the Authority and the Contractor shall act promptly to mitigate the impact of such restrictions or incorrect or inaccurate information.  Such mitigation shall include, where appropriate, mutually supported attempts to obtain removal or modification to the restrictions or to obtain appropriate authorisations from the relevant foreign government.  If the restrictions or incorrect or inaccurate information adversely affect the ability of the Contractor to perform its obligations under the Contract, the matter shall be handled under the terms of condition 6 (Amendments to Contract) or condition 7 (Variations to Specification) or as may otherwise be provided by the Contract as appropriate and if no alternative solution satisfies the essential terms of the Contract and the restrictions have not been removed, modified or otherwise satisfactorily managed within a reasonable time the Authority may terminate the Contract.  Termination under these circumstances will be under the terms of condition 42 (Termination for Convenience) and as referenced in the Contract.

v. Pending agreement of any amendment of the Contract as set out in clause 33.q or 33.u, provided the Contractor takes such steps as are reasonable to mitigate the impact, the Contractor shall be relieved from its obligations to perform those elements of the Contract directly affected by the restrictions or provision of incorrect or incomplete information.

34. Third Party Intellectual Property – Rights and Restrictions
a. The Contractor and, where applicable any Subcontractor, shall promptly notify the Authority as soon as they become aware of:
(1) any invention or design the subject of patent or registered Design Rights (or application thereof) owned by a third party which appears to be relevant to the performance of the Contract or to use by the Authority of anything required to be done or delivered under the Contract; 
(2) any restriction as to disclosure or use, or obligation to make payments in respect of any other intellectual property (including technical Information) required for the purposes of the Contract or subsequent use by the Authority of anything delivered under the Contract and, where appropriate, the notification shall include such Information as is required by Section 2 of the Defence Contracts Act 1958; 

(3) any allegation of infringement of intellectual property rights made against the Contractor and which pertains to the performance of the Contract or subsequent use by the Authority of anything required to be done or delivered under the Contract.
Clause 34.a does not apply in respect of Contractor Deliverables normally available from the Contractor as a Commercial Off The Shelf (COTS) item or service.
b. If the Information required under clause 34.a has been notified previously, the Contractor may meet its obligations by giving details of the previous notification.
c. For COTS Contractor Deliverables patents and registered designs in the UK,  in respect of any question arising (by way of an allegation made to the Authority or Contractor, or otherwise) that the manufacture or provision under the Contract of Contractor Deliverables normally available from the Contractor as a COTS item or service is an infringement of a UK patent or registered design not owned or controlled by the Contractor or the Authority, the Contractor shall, subject to the agreement of the third party owning such patent or registered design, be given exclusive conduct of any and all negotiations for the settlement of any claim or the conduct of any litigation arising out of such question.  The Contractor shall indemnify the Authority, its officers, agents and employees against any liability and cost arising from such allegation.  This condition shall not apply if:

(1) the Authority has made or makes an admission of any sort relevant to such question; 
(2) the Authority has entered or enters into any discussions on such question with any third party without the prior written agreement of the Contractor; 
(3) the Authority has entered or enters into negotiations in respect of any relevant claim for compensation in respect of Crown Use under Section 55 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1977; 
(4) legal proceedings have been commenced against the Authority or the Contractor in respect of Crown Use, but only to the extent of such Crown Use that has been properly authorised. 
d. The indemnity in clause 34.c does not extend to use by the Authority of anything supplied under the Contract where that use was not reasonably foreseeable at the time of the Contract. 
e.  In the event that the Authority has entered into negotiation in respect of a claim for compensation, or legal proceedings in respect of the Crown Use have commenced, the Authority shall forthwith authorise the Contractor for the purposes of performing the Contract (but not otherwise) to utilise a relevant invention or design in accordance with Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949 and to use any model, document or information relating to any such invention or design which may be required for that purpose.

f. For all other Contractor Deliverables patents and registered designs in the UK, if a relevant invention or design has been notified to the Authority by the Contractor prior to the Effective Date of Contract, then unless it has been otherwise agreed, under the provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949, the Contractor is hereby authorised to utilise that invention or design, notwithstanding the fact that it is the subject of a UK Patent or UK Registered Design, for the purpose of performing the Contract. 

g. If, under clause 34.a, a relevant invention or design is notified to the Authority by the Contractor after the Effective Date of Contract, then: 

(1) if the owner (or its exclusive licensee) takes or threatens in writing to take any relevant action against the Contractor, the Authority shall issue to the Contractor a written authorisation in accordance with the provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949, and 

(2) in any event, unless the Contractor and the Authority can agree an alternative course of action, the Authority shall not unreasonably delay the issue of a written authorisation in accordance with the provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949. 

h. The Authority shall assume all liability and shall indemnify the Contractor, its officers, agents and employees against liability, including the Contractor’s costs, as a result of infringement by the Contractor or their suppliers of any patent, utility model, registered design or like protection outside the United Kingdom in the performance of the Contract when such infringement arises from or is incurred by reason of the Contractor following any specification, statement of work or instruction in the Contract or using, keeping or disposing of any item given by the Authority for the purpose of the Contract in accordance with the Contract.

i. The Contractor shall assume all liability and shall indemnify the Authority, its officers, agents and employees against liability, including the Authority’s costs, as a result of infringement by the Contractor or their suppliers of any patent, utility model, registered design or like protection outside the UK in the performance of the Contract when such infringement arises from or is incurred otherwise than by reason of the Contractor following any specification, statement of work or instruction in the Contract or using, keeping or disposing of any item given by the Authority for the purpose of the Contract in accordance with the Contract. 

j. The Contractor shall not be entitled to any reimbursement of any royalty, licence fee or similar expense incurred in respect of anything to be done under the Contract, where: 
(1) a relevant discharge has been given under Section 2 of the Defence Contracts Act 1958, or relevant authorisation in accordance with Sections 55 or 57 of the Patents Act 1977, Section 12 of the Registered Designs Act 1949 or Section 240 of the Copyright, Designs and Patents Act 1988 in respect of any intellectual property; or 

(2) any obligation to make payments for intellectual property has not been promptly notified to the Authority under clause 34.a. 
k. Where authorisation is given by the Authority under clause 34.e, 34.f or 34.g, to the extent permitted by Section 57 of the Patents Act 1977, Section 12 of the Registered Designs Act 1949 or Section 240 of the Copyright, Designs and Patents Act 1988, the Contractor shall also be: 
(1) released from payment whether by way of royalties, licence fees or similar expenses in respect of the Contractor's use of the relevant invention or design, or the use of any relevant model, document or information for the purpose of performing the Contract; and 
(2) authorised to use any model, document or information relating to any such invention or design which may be required for that purpose. 
l. The Contractor shall assume all liability and indemnify the Authority and its officers, agents and employees against liability, including costs as a result of: 
(1) infringement or alleged infringement by the Contractor or their suppliers of any copyright, database right, Design Right or the like protection in any part of the world in respect of any item to be supplied under the Contract or otherwise in the performance of the Contract; 

(2) misuse of any confidential information, trade secret or the like by the Contractor in performing the Contract; 
(3) provision to the Authority of any Information or material which the Contractor does not have the right to provide for the purpose of the Contract. 

m. The Authority shall assume all liability and indemnify the Contractor, its officers, agents and employees against liability, including costs as a result of: 
(1) infringement or alleged infringement by the Contractor or their suppliers of any copyright, database right, Design Right or the like protection in any part of the world in respect of any item provided by the Authority for the purpose of the Contract but only to the extent that the item is used for the purpose of the Contract; 

(2) alleged misuse of any confidential Information, trade secret or the like by the Contractor as a result of use of Information provided by the Authority for the purposes of the Contract, but only to the extent that Contractor’s use of that Information is for the purposes intended when it was disclosed by the Authority. 

n. The general authorisation and indemnity is:
(1) clauses 34.a – 34.m represents the total liability of each Party to the other under the Contract in respect of any infringement or alleged infringement of patent or other Intellectual Property Right (IPR) owned by a third party; 

(2) neither Party shall be liable, one to the other, for any consequential loss or damage arising as a result, directly or indirectly, of a claim for infringement or alleged infringement of any patent or other IPR owned by a third party; 

(3) a Party against whom a claim is made or action brought, shall promptly notify the other Party in writing if such claim or action appears to relate to an infringement which is the subject of an indemnity or authorisation given under this Condition by such other Party.  The notification shall include particulars of the demands, damages and liabilities claimed or made of which the notifying Party has notice; 

(4) the party benefiting from the indemnity or authorisation shall allow the other Party, at its own expense, to conduct any negotiations for the settlement of the same, and any litigation that may arise therefrom and shall provide such information as the other Party may reasonably require; 

(5) following a notification under clause 34.n(3), the Party notified shall advise the other Party in writing within thirty (30) Business Days whether or not it is assuming conduct of the negotiations or litigation.  In that case the Party against whom a claim is made or action brought shall not make any statement which might be prejudicial to the settlement or defence of such a claim without the written consent of the other Party; 

(6) the Party conducting negotiations for the settlement of a claim or any related litigation shall, if requested, keep the other Party fully informed of the conduct and progress of such negotiations. 
o. If at any time a claim or allegation of infringement arises in respect of copyright, database right, Design Right or breach of confidence as a result of the provision of any Contractor Deliverable by the Contractor to the Authority, the Contractor may at its own expense replace the item with an item of equivalent functionality and performance so as to avoid infringement or breach.  The Parties will co-operate with one another to mitigate any claim or damage which may arise from use of third party IPR. 

p. Nothing in condition 34 shall be taken as an authorisation or promise of an authorisation under Section 240 of the Copyright, Designs and Patents Act 1988.

Pricing and Payment

35. Contract Price
a. The Contractor shall provide the Contractor Deliverables to the Authority at the Contract Price.  The Contract Price shall be a Firm Price unless otherwise stated in Schedule 3 (Contract Data Sheet).
b. Subject to condition 35.a the Contract Price shall be inclusive of any UK custom and excise or other duty payable.  The Contractor shall not make any claim for drawback of UK import duty on any part of the Contract Deliverables supplied which may be for shipment outside of the UK.
36. Payment and Recovery of Sums Due

a.        Payment for Contractor Deliverables will be paid through the local Finance Officer in BDSSU. Payments for all Firm Price elements of this contract will be made 12 times annually through the applicable process stated above. 
b.       Where the Contractor submits an invoice to the Authority in accordance with clause 36a, the Authority will consider and verify that invoice in a timely fashion.

c.        The Authority shall pay the Contractor any sums due under such an invoice no later than a period of 30 days from the date on which the Authority has determined that the invoice is valid and undisputed.

d.        Where the Authority fails to comply with clause 36a and there is undue delay in considering and verifying the invoice, the invoice shall be regarded as valid and undisputed for the purpose of clause 36c after a reasonable time has passed.
e.       The approval for payment of a valid and undisputed invoice by the Authority shall not be construed as acceptance by the Authority of the performance of the Contractor’s obligations nor as a waiver of its rights and remedies under this Contract.

f.        Without prejudice to any other right or remedy, the Authority reserves the right to set off any amount owing at any time from the Contractor to the Authority against any amount payable by the Authority to the Contractor under the Contract or under any other contract with the Authority, or with any other Government Department.
37. Value Added Tax
a. The Contract Price excludes any UK output Value Added Tax (VAT) and any similar EU (or non-EU) taxes chargeable on the supply of Contractor Deliverables by the Contractor to the Authority.

b. If the Contractor is required by UK VAT law to be registered for UK VAT (or has registered voluntarily) in respect of his business activities at the time of any supply, and the circumstances of any supply are such that the Contractor is liable to pay the tax due to HM Revenue and Customs (HMRC), the Authority shall pay to the Contractor in addition to the Contract Price (or any other sum due to the Contractor) a sum equal to the output VAT chargeable on the tax value of the supply of Contractor Deliverables, and all other payments under the Contract according to the law at the relevant tax point.

c. The Contractor is responsible for the determination of VAT liability. The Contractor shall consult its Client Relationship Manager or the HMRC Enquiries Desk (and not the Authority’s Representative (Commercial)) in cases of doubt. The Contractor shall notify the Authority’s Representative (Commercial) of the Authority’s VAT liability under the Contract, and any changes to it, within twenty (20) Business Days of becoming aware the liability is other than at the standard rate of VAT. In the event of any doubt about the applicability of the tax in such cases, the Authority may require the Contractor to obtain, and pass to the Authority, a formal ruling from HMRC. The Contractor shall comply promptly with any such requirement. Where the Contractor obtains a ruling from HMRC, it shall supply a copy to the Authority within three (3) Business Days of receiving that ruling unless it proposes to challenge the ruling. Where the Contractor challenges the ruling it shall supply to the Authority a copy of any final decisions issued by HMRC on completion of the challenge within three (3) Business Days of receiving the decision.

d. Where supply of Contractor Deliverables comes within the scope of UK VAT, but the Contractor is not required by UK VAT law to be registered for UK VAT (and has not registered voluntarily), the Authority shall be responsible for assessing and paying over directly to HMRC any UK output VAT due in respect of the Contractor Deliverables. The Contractor shall be responsible for ensuring it takes into account any changes in VAT law regarding registration.

e. Where Contractor Deliverables are deemed to be supplied to the Authority outside the UK, the Contractor may be required by the laws of the country where the supply takes place to register there for EU (or non-EU) turnover or similar tax. In that event, the Authority shall pay to the Contractor in addition to the Contract Price (and any other sum due to the Contractor under the Contract) a sum equal to the tax the Contractor is liable to pay to the tax authorities of the country in question in relation to the Contractor Deliverables within thirty (30) calendar days of a written request for payment of any such sum by the Contractor.

f. In relation to the Contractor Deliverables supplied under the Contract the Authority shall not be required to pay any sum in respect of the Contractor’s input VAT (or similar EU or non-EU or both input taxes). However, these input taxes will be allowed where it is established that, despite the Contractor having taken all reasonable steps to recover them, it has not been possible to do so. Where there is any doubt that the Contractor has complied with this requirement the matter shall be resolved in accordance with condition 40 (Dispute Resolution).
g. Should HMRC decide that the Contractor has incorrectly determined the VAT liability, in accordance with clause 37.b above, the Authority will pay the VAT assessed by HMRC. In the event that HMRC so determines, the Contractor shall pay any interest charged on any assessment or penalties or both directly to HMRC. Such interest or penalties or both shall not be recoverable from the Authority under this Contract or any other contract. The Contractor shall supply the Authority with a copy of all correspondence between HMRC and the Contractor’s advisors regarding the VAT assessment within three (3) Business Days of a written request from the Authority for such correspondence.
38. Debt Factoring
a. Subject to the Contractor obtaining the prior written consent of the Authority in accordance with condition 11 (Assignment of Contract), the Contractor may assign to a third Party (“the Assignee”) the right to receive payment of the Contract Price or any part thereof due to the Contractor under the Contract (including interest which the Authority incurred through late payment under the Late Payment of Commercial Debts (Interest) Act 1998 (“the Act”)).  Any assignment of the right to receive payment of the Contract Price (or any part thereof) under this condition 38 shall be subject to:
(1) reduction of any sums in respect of which the Authority exercises its right of recovery under clause 0;
(2) all related rights of the Authority under the Contract in relation to the recovery of sums due but unpaid; and
(3) the Authority receiving notification under both clauses 38.b and 38.c(2).
b. In the event that the Contractor obtains from the Authority the consent to assign the right to receive the Contract Price (or any part thereof) under clause 38.a, the Contractor shall notify the Authority in writing of the assignment and the date upon which the assignment becomes effective.
c. The Contractor shall ensure that the Assignee:
(1) is made aware of the Authority’s continuing rights under clauses 38.a(1) and 38.a(2); and
(2) notifies the Authority of the Assignee’s contact Information and bank account details to which the Authority shall make payment, subject to any reduction made by the Authority in accordance with clauses 38.a(1) and 38.a(2). 
d. The provisions of condition 36 (Payment and Recovery of Sums Due) shall continue to apply in all other respects after the assignment and shall not be amended without the prior approval of the Authority.
39. Subcontracting and Prompt Payment
a. Subcontracting any part of the Contract shall not relieve the Contractor of any of the Contractor’s obligations, duties or liabilities under the Contract.
b. Where the Contractor enters into a Subcontract he shall cause a term to be included in such Subcontract:
(1) providing that where the Subcontractor submits an invoice to the Contractor, the Contractor will consider and verify that invoice in a timely fashion;
(2) providing that the Contractor shall pay the Subcontractor any sums due under such an invoice no later than a period of thirty (30) days from the date on which the Contractor has determined that the invoice is valid and undisputed;
(3) providing that where the Contractor fails to comply with clause 39.b(1) above, and there is an undue delay in considering and verifying the invoice, that the invoice shall be regarded as valid and undisputed for the purposes of clause 39.b(2) after a reasonable time has passed; and
(4) requiring the counterparty to that Subcontract to include in any Subcontract which it awards, provisions having the same effect as clauses 39.b(1) to 39.b(4).
Termination

40. Dispute Resolution
a. The Parties will attempt in good faith to resolve any dispute or claim arising out of or relating to the Contract through negotiations between the respective representatives of the Parties having authority to settle the matter, which attempts may include the use of any alternative dispute resolution procedure on which the Parties may agree.

b. In the event that the dispute or claim is not resolved pursuant to clause 40.a the dispute shall be referred to arbitration.  Unless otherwise agreed in writing by the Parties, the arbitration and this clause 40.b shall be governed by the Arbitration Act 1996.  For the purposes of the arbitration, the arbitrator shall have the power to make provisional awards pursuant to Section 39 of the Arbitration Act 1996.

c. For the avoidance of doubt, anything said, done or produced in or in relation to the arbitration process (including any awards) shall be confidential between the Parties, except as may be lawfully required in judicial proceedings relating to the arbitration or otherwise.


41. Termination for Insolvency or Corrupt Gifts 

Insolvency:
a. The Authority may terminate the Contract, without paying compensation to the Contractor, by giving written Notice of such termination to the Contractor at any time after any of the following events: 

Where the Contractor is an individual or a firm:
(1) the application by the individual or, in the case of a firm constituted under English law, any partner of the firm to the court for an interim order pursuant to Section 253 of the Insolvency Act 1986; or 
(2) the court making an interim order pursuant to Section 252 of the Insolvency Act 1986; or 
(3) the individual, the firm or, in the case of a firm constituted under English law, any partner of the firm making a composition or a scheme of arrangement with his or its creditors; or 
(4) the presentation of a petition for bankruptcy order against the individual or, in the case of a firm constituted under English law, any partner of the firm unless it is withdrawn within three (3) Business Days from the date on which the Contractor is notified of the presentation; or 

(5) the court making a bankruptcy order in respect of the individual or, in the case of a firm constituted under English law, any partner of the firm; or 
(6) where the Contractor is either unable to pay his debts as they fall due or has no reasonable prospect of being able to pay debts which are not immediately payable. The Authority shall regard the Contractor as being unable to pay his debts if:

(a) he has failed to comply with or to set aside a Statutory demand under Section 268 of the Insolvency Act 1986 within twenty-one (21) days of service of the Statutory Demand on him; or 

(b) execution or other process to enforce a debt due under a judgement or order of the court has been returned unsatisfied in whole or in part. 
(7) the presentation of a petition for sequestration in relation to the Contractor's estates unless it is withdrawn within three (3) Business Days from the date on which the Contractor is notified of the presentation; or 

(8) the court making an award of sequestration in relation to the Contractor’s estates.
Where the Contractor is a company registered in England:
(9) the presentation of a petition for the appointment of an administrator; unless it is withdrawn within three (3) Business Days from the date on which the Contractor is notified of the presentation; or 

(10) the court making an administration order in relation to the company; or 
(11) the presentation of a petition for the winding-up of the company unless it is withdrawn within three (3) Business Days from the date on which the Contractor is notified of the presentation; or 

(12) the company passing a resolution that the company shall be wound-up; or
(13) the court making an order that the company shall be wound-up; or 
(14) the appointment of a Receiver or manager or administrative Receiver. 
Where the Contractor is a company registered other than in England, events occur or are carried out which, within the jurisdiction to which it is subject, are similar in nature or effect to those specified in clauses 41.a(9) to 41.a(14) inclusive above. 
b. Such termination shall be without prejudice to and shall not affect any right of action or remedy which shall have accrued or shall accrue thereafter to the Authority and the Contractor.
Corrupt Gifts:
c. The Contractor shall not do, and warrants that in entering the Contract it has not done any of the following (hereafter referred to as 'prohibited acts'):
(1) offer, promise or give to any Crown servant any gift or financial or other advantage of any kind as an inducement or reward;
(a) for doing or not doing (or for having done or not having done) any act in relation to the obtaining or execution of this or any other contract with the Crown; or 
(b) for showing or not showing favour or disfavour to any person in relation to this or any other Contract with the Crown.

(2) enter into this or any other Contract with the Crown in connection with which commission has been paid or has been agreed to be paid by it or on its behalf, or to its knowledge, unless before the Contract is made particulars of any such commission and of the terms and conditions of any such agreement for the payment thereof have been disclosed in writing to the Authority. 

d. If the Contractor, its employees, agents or any subcontractor (or anyone acting on its behalf or any of its or their employees) does any of the prohibited acts or commits any offence under the Bribery Act 2010 with or without the knowledge or authority of the Contractor in relation to this Contract or any other contract with the Crown, the Authority shall be entitled:

(1) to terminate the Contract and recover from the Contractor the amount of any loss resulting from the termination; 
(2) to recover from the Contractor the amount or value of any such gift, consideration or commission; and 
(3) to recover from the Contractor any other loss sustained in consequence of any breach of this condition, where the Contract has not been terminated. 

e. In exercising its rights or remedies under this condition, the Authority shall:
(1) act in a reasonable and proportionate manner having regard to such matters as the gravity of, and the identity of the person performing, the prohibited act;

(2) give all due consideration, where appropriate, to action other than termination of the Contract, including (without being limited to): 
(a) requiring the Contractor to procure the termination of a subcontract where the prohibited act is that of a Subcontractor or anyone acting on its or their behalf; 

(b) requiring the Contractor to procure the dismissal of an employee (whether its own or that of a Subcontractor or anyone acting on its behalf) where the prohibited act is that of such employee. 

f. Recovery action taken against any person in Her Majesty's service shall be without prejudice to any recovery action taken against the Contractor pursuant to this Condition.
42. Termination for Convenience 
a. The Authority shall have the right to terminate the Contract in whole or in part at any time by giving the Contractor at least twenty (20) business days written notice (or such other period as may be stated in Schedule 3 (Contract Data Sheet)). Upon expiry of the notice period the Contract, or relevant part thereof, shall terminate without prejudice to the rights of the parties already accrued up to the date of termination.  Where only part of the Contract is being terminated, the Authority and the Contractor shall owe each other no further obligations in respect of the part of the Contract being terminated, but will continue to fulfil their respective obligations on all other parts of the Contract not being terminated.
b. Following the above notification the Authority shall be entitled to exercise any of the following rights in relation to the Contract (or part being terminated) to direct the Contractor to:
(1) not start work on any element of the Contractor Deliverables not yet started;
(2) complete in accordance with the Contract the provision of any element of the Contractor Deliverables;

(3) as soon as may be reasonably practicable take such steps to ensure that the production rate of the Contractor Deliverables is reduced as quickly as possible;
(4) terminate on the best possible terms any subcontracts in support of the Contractor Deliverables that have not been completed, taking into account any direction given under clauses 42.b(2) and 42.b(3) of this condition.
c. Where this condition applies (and subject always to the Contractor’s compliance with any direction given by the Authority under clause 42.b):
(1) The Authority shall take over from the Contractor at a fair and reasonable price all unused and undamaged materiel and any Contractor Deliverables in the course of manufacture that are:
(a) in the possession of the Contractor at the date of termination; and
(b) provided by or supplied to the Contractor for the performance of the Contract,
except such materiel and Contractor Deliverables in the course of manufacture as the Contractor shall, with the agreement of the Authority, choose to retain;

(2) the Contractor shall deliver to the Authority within an agreed period, or in absence of such agreement within a period as the Authority may specify, a list of:
(a) all such unused and undamaged materiel; and
(b) Contractor Deliverables in the course of manufacture,

that are liable to be taken over by, or previously belonging to the Authority, and shall deliver such materiel and Contractor Deliverables in accordance with the directions of the Authority;

(3) in respect of Services, the Authority shall pay the Contractor fair and reasonable prices for each Service performed, or partially performed, in accordance with the Contract.

d. The Authority shall (subject to clause 42.e below and to the Contractor’s compliance with any direction given by the Authority in clause 42.b above) indemnify the Contractor against any commitments, liabilities or expenditure which would otherwise represent an unavoidable loss by the Contractor by reason of the termination of the Contract, subject to:

(1) the Contractor taking all reasonable steps to mitigate such loss; and

(2) the Contractor submitting a fully itemised and costed list of such loss, with supporting evidence, reasonably and actually incurred by the Contractor as a result of the termination of the Contract or relevant part.

e. The Authority’s total liability under the provisions of this Condition shall be limited to the total price of the Contractor Deliverables payable under the contract (or relevant part), including any sums paid, due or becoming due to the Contractor at the date of termination.

f. The Contractor shall include in any subcontract over £250,000 which it may enter into for the purpose of the Contract, the right to terminate the subcontract under the terms of clauses 42.a to 42.e except that:

(1) the name of the Contractor shall be substituted for the Authority except in clause 42.c(1);

(2) the notice period for termination shall be as specified in the subcontract, or if no period is specified twenty (20) business days; and

(3) the Contractor’s right to terminate the subcontract shall not be exercised unless the main Contract, or relevant part, has been terminated by the Authority in accordance with the provisions of this condition 42. 

g. Claims for payment under this condition shall be submitted in accordance with the Authority’s direction.
43. Material Breach
a. In addition to any other rights and remedies, the Authority shall have the right to terminate the Contract (in whole or in part) with immediate effect by giving written Notice to the Contractor where the Contractor is in material breach of its obligations under the Contract.

b. Where the Authority has terminated the Contract under clause 43.a the Authority shall have the right to claim such damages as may have been sustained as a result of the Contractor’s material breach of the Contract, including but not limited to any costs and expenses incurred by the Authority in:
(1) carrying out any work that may be required to make the Contractor Deliverables comply with the Contract; or
(2) obtaining the Contractor Deliverable in substitution from another supplier.
44. Consequences of Termination
The termination of the Contract, however arising, shall be without prejudice to the rights and duties of either Party accrued prior to termination.  The Conditions that expressly or by implication have effect after termination shall continue to be enforceable even after termination.

Additional Conditions
45. The project specific DEFCONS and DEFCON SC variants that apply to this Contract are:
DEFCON 16 – Repair and Maintenance Information (edition 10/04)

Definitions

1. For the purposes of this Condition, the following definitions apply:

a) 'Contract Data Requirement' means a data requirement referred to in the Schedule of Requirements the format and content of which is set out or referenced in DEFFORM 315.

b) 'Information' means technical data relating to Articles, processes or materials whether in human readable form or in machine readable form, or in any other form (but excluding software subject to DEFCON 91 for which the Authority is otherwise licensed).

c) 'Intellectual Property' includes patents, registered designs, design rights, topography rights, copyright, database rights and other rights in Information.

d) 'Article' means part or the whole of any article which the Contractor is required under the Contract to supply or in connection with which he is required under the Contract to carry out any service and any other article or part thereof to the same design as that article.

e) 'Repair and Maintenance' means activity to maintain Articles in an operable condition including:

i. maintenance of records of defects and reliability;

ii. the identification of replacements for Articles that become obsolete;

iii. the preparation and application of procedures and arrangements (including safety procedures) for removing Articles from and re-installing them in an operational system, and for handling, storing, transporting, packaging and labelling Articles;

iv. inspection and testing of Articles to check calibration and performance and to detect and identify faults;

v. dismantling Articles;

vi. preparation and application of repair schemes;

vii. reassembling Articles after repair, or incorporation of modifications, including the incorporation of replacement or new parts;

viii. testing and calibrating of Articles prior to, during or after re-assembly and after reinstallation in an operational system;

ix. reworking or reconditioning of Articles;

but excluding redesign or manufacture of any replacement or new parts, or the design of any modification.

f) 'for the Services of the United Kingdom Government' means anything done, in relation to Articles owned or used by the Authority, under the authority of, or to the order of, a Minister of the Crown in pursuance of authority vested in the Minister by Parliament.

Ownership
2. All Intellectual Property Rights in the Information subject to this Condition shall, subject to any rights of the Crown or any third party and to the terms of this Condition, belong to the Contractor.

Rights of Use

3. Subject to the provisions of this Condition and to the rights of third parties the Authority and any other United Kingdom Government Department shall have, during the period of the Contract and at all times thereafter, the right, anywhere in the world for the Services of the United Kingdom Government, to copy, in whole or in part, and use any Information to which this Condition applies:

Monitoring and Evaluation

a) to monitor work under the Contract and to inspect, test and evaluate the delivered Information and Articles;

In Service Support

b) to carry out Maintenance and Repair of Articles owned or in use by the Authority;

Jigs, Tools & Test Equipment

c) to design, develop and produce jigs, tools and test equipment for the in-service support of Articles;

Disposal of Articles

d) to dismantle, scrap or otherwise destroy any Articles;

Operation

e) to operate Articles.
Sales
4. If the Authority sells, hires, leases or otherwise disposes of any Article, the Authority may supply relevant user handbooks and maintainer information supplied under the Contract (or copies thereof) to the recipient and permit the recipient to copy and use such information for operation and maintenance of any such Article.

Conditions of Use
5. The rights set out in Clauses 4 and 5 of this Condition may be exercised by the Authority itself, any other United Kingdom Government Department or any agent acting on behalf of, or a contractor in pursuance of a contract with, the Authority or any such Department.

6. The rights granted to the Authority, and to any other United Kingdom Government Department, under this Condition are additional to any rights under any other contract. The rights include the right to copy and to issue any Information the subject of this Condition as necessary to prospective tenderers for the purposes of establishing their interest in tendering and of preparing tenders for anything to be done or proposed to be done pursuant to Clause 4.

7. Except as provided in Clauses 9 and 10 below or otherwise provided in the Contract, the Contractor shall not be entitled to receive any royalty or other payment in respect of the exercise of the rights granted under Clauses 4 or 5 of this Condition notwithstanding the existence of any Intellectual Property owned or controlled by the Contractor covering the Articles.

8. Subject to the rights of the Crown arising otherwise than under this Condition and provided that the Contractor has met in a timely manner any obligations included in the Contract to inform the Authority of the existence of any relevant United Kingdom patent or registered design, the Contractor shall be entitled to claim payment under the provisions of Sections 55-59 of the Patents Act 1977 or the First Schedule to the Registered Designs Act 1949 in respect of any patented invention or registered design owned or controlled by the Contractor and used in the exercise of the rights granted under Clauses 4 and 5 of this Condition. The terms to be agreed or settled for the use of any such patented invention or registered design shall not include payment of compensation under Section 57A of the Patents Act 1977 or paragraph 2A of the First Schedule to the Registered

Designs Act 1949 in respect of any invention or design covering the Articles, or described in any Information, that is deliverable under the Contract and is subject to this Condition.

9. Nothing in Clauses 8 and 9 of this Condition shall affect the rights of the Contractor in or grant to the Authority or any other United Kingdom Government Department any rights in, any Intellectual Property not covering the Articles.

Contracted Repair and Maintenance

10. In the event that the Contract does not provide for repair, reworking or reconditioning of Articles involving Information other than that used for routine servicing, and where an order is to be placed for the conduct of such repair, reworking or reconditioning outside an establishment or depot of the Authority, the Authority undertakes to invite the Contractor to tender provided that he is still eligible to perform such work for the Authority.

Liability
11. In the event that Information to which this Condition applies is used by or for the Authority otherwise than for the purpose for which the Information was supplied in accordance with the relevant Contract Data Requirement, the Contractor shall have no liability whatsoever for any direct or indirect consequences, including losses, damages or injuries caused to the Authority or any third party, arising from its use.

Release of Information and Confidentiality

12. The Authority shall ensure that Information released under this Condition to any third party is limited to that necessary for the task on which the third party is engaged.

13. All Information which is provided to the Authority subject to this Condition is disclosed in confidence and shall only be copied, disclosed and used in accordance with the provisions of this Condition. The Authority shall ensure that all disclosures of Information to any third party shall be under express conditions of confidentiality between the Authority and the third party, and shall procure at the request of the Contractor, a direct confidentiality agreement in the form of DEFFORM 94.

Clarification of Information

14. At the request of the Authority, or any other United Kingdom Government Department, at any time during the period for which the Contractor is required by this or any subsequent contract to retain the Information the Contractor shall subject to the availability of resources and within the United Kingdom, provide assistance to the Authority, the other Department or their agents or contractors in exercising the rights granted under this Condition. Such assistance shall be limited to that required for a third party of similar skill to the Contractor in the relevant area of technology to interpret any Information supplied under the terms of this Condition. The Contractor shall be entitled to payment by the Authority or other

United Kingdom Government Department on fair and reasonable terms for such assistance provided.

Marking

15. Any Information supplied subject to this Condition may be marked by the Contractor with a copyright and/or other restrictive legend provided that the legend acknowledges the Authority's rights under this Condition. Any such marking shall be perpetuated in any copies of the Information made by the Authority or any other United Kingdom Government Department or its agents or contractors.

Interpretation

16. The Clause headings in this Condition are for convenience only and shall not affect the interpretation of the Condition.

17. This Condition shall constitute an agreement to the contrary for the purposes of Section 48(5) of the Copyright, Designs, and Patents Act 1988.

DEFCON 19 – Free User, Maintenance and Supply of Drawings (edition 01/76)

The Contractor agrees that:

a) In consideration of the purchase by the Authority of the Article covered by this Contract, the Article or any part of it may be reproduced with or without modifications for the service of Her Majesty in any part of the world to the order of any Department of Her Majesty's Government and of the Governments of any of Her Majesty's Dominions, Colonies, Protectorates, Protected or Mandated Territories and that in so far as such reproduction may involve the user of any invention the subject of Letters Patent or the like protection or the infringement of any registered design or similar right owned or controlled by the Contractor no payment will be claimed by the Contractor or permitted by him to be claimed in respect thereof: and that the Authority may for the purposes of such reproduction by himself or any Government Department as aforesaid or by any contractors to the order of the Authority or any such Department make and allow to be made free user of all instructions, specifications and drawings of the Article which may have been supplied to him by the Contractor as the Authority in his discretion shall think fit.

b) During the continuance of this Contract and for a period of not less than two years after the completion of the Contract, the Contractor shall maintain at his works the drawings, specifications and manufacturing data relating to the work performed under the Contract.

c) The Authority shall have the right to require the Contractor from time to time to furnish to the Authority, and/or to other contractors with whom orders for the Article may from time to time be placed by the Authority, copies of all drawings, specifications and manufacturing data in the possession of the Contractor necessary for production of the Articles, a reasonable charge for such services based on their cost to be borne by the Authority. The drawings shall be fully dimensioned and shall state the permissible manufacturing tolerances, material, finish etc., for each part.
DEFCON 21 – Retention of Records (edition 10/04)

Application 

1. This Condition applies to deliverable Information identified in a Contract Data

Requirement as being subject to DEFCON 21.

Definitions

2. For the purpose of this Condition, the following definitions apply:

a) 'Contract Data Requirement' means a data requirement referred to in the Schedule of Requirements the format and content of which is set out or referenced in DEFFORM 315.

b) 'Information' means technical data relating to Articles, processes or materials whether in human readable form or in machine readable form, or in any other form (but excluding software subject to DEFCON 91 or for which the Authority is otherwise licensed).

c) 'Intellectual Property' includes patents, registered designs, design rights, topography rights, copyright, database rights and any other rights in Information.
Maintenance of Control Copy
3. During the period of the Contract and thereafter for not less than two years, or such other period as may be specified in the Contract:

a) the Contractor shall maintain at least one copy (hereinafter called the 'Control Copy') of all deliverable Information to which this Condition applies;

b) the Control Copy shall be maintained in media and formats agreed to by the Authority, and it shall not be altered by the Contractor in any way which changes the build standard except as authorised in writing by the Authority. The Control Copy shall be deemed to be the property of the Authority, and the Authority may take possession of it notwithstanding any administration, receivership, winding-up or liquidation of the Contractor or any transfer of its assets to any third party; and

c) copies of Information held on the Control Copy shall be supplied as required from time to time by the Authority at the Authority's expense.
4. If the Contractor enters into another contract with the Authority regarding

maintenance of the Control Copy, the Contractor's obligation under Clause 3 of this Condition shall be governed by that contract at the end of the period referred to in Clause 3 of this Condition. Otherwise he may destroy or amend the Control Copy as he sees fit, but before destroying the Control Copy he shall offer to supply it to the Authority and give the Authority 60 days to request such supply.

Intellectual Property

5. Nothing in this Condition shall affect the ownership of, or user rights in, any Intellectual Property.
DEFCON 595 – Automatic Test Equipment Data Requirements (edition 03/19)

1. The test data shall normally be contained within the test specification written to the revised DEF STAN 00-013 format. This format separates the test specification into 3 sections:

a) The Production Acceptance Test Specification

b) The Production Test Schedule (PTS).

c) The Maintenance Test Specification (MTS).
2. The PTS and MTS sections will each contain 6 standard parts:

a) PART 1 Description and design parameters

b) PART 2 Test Equipment and power supplies.(Manual)

c) PART 3 Tests (Manual)

d) PART 4 Diagrams, drawings, tapes, software and hard copy. The test language

used in the preparation of the test programme shall be agreed by the Authority. The term ‘software’ shall also include any executive software used to prepare the test programme. Where the contractor uses ATE, PART 4 should also include descriptions of interface units and adaptors.

e) PART 5 Test Equipment and power supplies (ATE)

f) PART 6 Tests (ATE)
3. The Contractor should note that the framework of the DEF STAN 00-013 Specification format would normally embody the following test-related information, which the Authority would expect as a minimum contractual requirement.

a) Precise functional description and build standard of the Unit Under Test (UUT)

b) Test Specifications, as specified above to the DEF STAN

c) Component lay-out diagram

d) Component schedule or parts list including precise descriptions of special components such as custom integrated circuits, uncommitted logic arrays (ULA), hybrid devices, full memory maps of memory elements such as PROMS together with any unique pattern sensitisation error detection requirements for RAMs etc.

e) Logic diagram

f) Circuit diagram

g) UUT connector(s)

i) Pin identification of services

ii) Mechanical details

h) Special ancillary equipment, e.g. dummy loads, simulators etc.

i) Special supply requirements, e.g. current, voltage

j) Special signal requirements, e.g. frequency, combinational patterns

k) Special handling instructions for the UUT, e.g.

i) Physical : weight, size

ii) Electronic: EMC, static, etc.

iii) Health and Safety aspects.

DEFCON 611 – Issued Property (edition 02/16)

General
1. All Issued Property shall remain the property of the Authority. It shall be used in the execution of the Contract and for no other purpose, without the prior approval in writing of the Authority.

2. Neither the Contractor, nor any subcontractor, nor any other person, shall have a lien on Issued Property, for any sum due to the Contractor, subcontractor or other person, and the Contractor shall take all such steps as may be necessary to ensure that the title of the Authority, and the exclusion of any such lien, are brought to the notice of all subcontractors and other persons dealing with any Issued Property.
Receipt
3. Subject to Clauses 4 and 7 below, within 14 days of receipt of Issued Property, or such other longer period as may be specified in the Contract, the Contractor shall:

a) check the Issued Property to verify that it corresponds with the Issued Property specified in the Contract;

b) conduct a reasonable visual inspection; and

c) conduct any additional inspection and testing as may be necessary and practicable to check that the Issued Property is not defective or deficient for the purpose for which it has been provided;

4. and notify the Authority of any defects, deficiencies or discrepancies discovered.

5. Where Issued Property is packaged it shall not be unpacked earlier than is necessary. The period identified at Clause 3 above shall count from the date on which packages are opened.

6. The Authority shall within a reasonable time after receipt of any notice under clause 3 of this Condition replace, re-issue or authorise repair of Issued Property agreed to be defective or deficient and, if appropriate, the Authority shall revise the Contract Price, delivery schedule or both. If appropriate, it shall also issue written instructions for the return or disposal of the defective or deficient Issued Property.

7. In the event that the Authority fails to provide, replace, or authorise repair of defective or deficient Issued Property within a reasonable time of receipt of a notice in accordance with Clause 3, fair and reasonable revisions of the Contract Price, delivery schedule or both shall be made as may be appropriate provided that the Contractor has taken all reasonable measures to mitigate the consequences of any such delay.

8. Clauses 3 - 6 do not apply in the following circumstances:

a) where Issued Property is issued for the purpose of repair, overhaul, conversion or other work to be performed on the Issued Property, inspection of such property shall be as specified in the Contract;

b) where the Contractor can show that the Issued Property cannot be fully tested until it has been integrated with other items, inspection of such property shall be as specified in the Contract;

c) where Special Jigs and Tools etc. become Issued Property under DEFCON 23.
Custody
9. Subject to Clause 11 below and any limitation or exclusion of liability as may be specified in the Contract, the Contractor shall be responsible for the safe custody and due return of Issued Property, whether or not incorporated into the Articles, and shall be responsible for all loss or damage thereto, until re-delivered in accordance with the Authority's instructions or until the expiry of the period specified in Clause 14.

10. The Contractor shall be responsible for such calibration and maintenance of the Issued Property as is specified in the Contract.

11. If requested, the Authority, within a reasonable time, and where practicable before delivery of the Issued Property, shall notify the Contractor of the value of the Issued Property.

12. The Contractor shall not be liable in respect of:

a) defects or deficiencies notified to the Authority in accordance with Clause 3 of this Condition or latent defects which the Contractor can show could not reasonably have been discovered by means of the activities described at Clause 3 of this Condition;

b) fair wear and tear in Issued Property resulting from its normal and proper use in the execution of the Contract (except insofar as the deterioration is contributed to by any misuse, lack of care or want of maintenance by the Contractor);

c) Issued Property rendered unserviceable as a direct result of ordinary performance of the Contract;

d) any loss or damage to Issued Property arising from:

i. aircraft or other aerial devices or objects dropped from them, including pressure waves caused by aircraft or such devices whether travelling at sonic or supersonic speeds;

ii. ionising radiation or contamination by radioactivity from any nuclear fuel or from nuclear waste from the combustion of nuclear fuel;

iii. the radioactive, toxic, explosive or other hazardous properties of any nuclear assembly or nuclear component thereof;

iv. riot, civil commotion, civil war, rebellion, revolution, insurrection, military or usurped power or acts of the Queen's enemies.
13. Accounting and Return of Issued Property
14. The Contractor shall:

a) open and maintain a Public Store Account (PSA) in accordance with DEF STAN 05-099.

b) ensure that all property of the Authority recorded in the PSA, including but not limited to Issued Property, is available for inspection by the Authority at any reasonable time;

c) on being given two months notice or such other period as has been stated in the Contract permit, and co-operate with, the Authority to conduct audits of the property of the Authority recorded in the PSA in a manner to be determined by the Authority; where the Authority has reasonable grounds to believe that the property of the Authority has not been used in accordance with the terms of issue then these audits may be conducted without notice.

15. Once title in Special Jigs, Tools etc has passed to the Authority in accordance with Clause 6 of DEFCON 23 the Contractor shall record that equipment in the PSA in accordance with DEF STAN 05-099.

16. At Contract completion the Contractor shall forward a list of Issued Property still held to the Authority's Commercial Officer named in the Contract. Return or disposal of such Issued Property will be as specified in the Contract, or as instructed by the Authority at Contract completion. If no disposal instructions are specified in the Contract the Authority shall provide such instructions within two months of the Contractor's written request to do so.

DEFCON 624 – Use of Asbestos (edition 11/17)
Definitions
1. “Asbestos” shall have the same meaning as “asbestos” defined in Regulation 2 of the Control of Asbestos Regulations 2012 (COAR).
Prohibition of Asbestos
2. Subject to Clauses 4 and 5 below, no asbestos of any type shall be incorporated into any Articles (as defined in DEFCON 501) or other material to be supplied under the Contract.
Notification
3. The Contractor shall notify the Authority in writing as soon as they become aware that Asbestos may be incorporated in Articles or other materials to be supplied or processed during performance of the Contract.
Exemption
4. The Secretary of State may issue a Defence Exemption Certificate under the REACH Enforcement Regulations 2008 (the Regulations) exempting the Contractor from parts of the Regulations. The Contractor may incorporate Asbestos into Articles and / or material supplied, or use or process it in the performance of services under the Contract in accordance with the conditions set out in the Certificate.

5. If at any stage during the lifetime of the Contract, an alternative substance becomes available, the Contractor shall bring this to the attention of the Authority immediately, by notice in writing. The Authority shall then determine, in consultation with the Contractor and the Health and Safety Executive where appropriate, whether the substance would be suitable for incorporation into any Articles or material which have yet to be supplied under the Contract. The Authority may require the Contractor to suspend any further production of such Articles or material or delivery of services, pending such determination, thereby relieving the Contractor (for the time being) of any contractual obligations to provide such Articles, material or services. In the event that the Authority determines that the alternative substance would be suitable for incorporation into such Articles or material or in the performance of services in lieu of Asbestos, the Authority may vary its requirements in the light of any such determination.

6. If, at any stage during the lifetime of the Contract, the Secretary of State issues a further certificate which varies or revokes any Defence Exemption Certificate granted in accordance with the Regulations, the effect of which is that any further supply of the Articles or delivery of services under the Contract would be prohibited by the Regulations, the Contractor shall, on becoming aware of the further certificate, immediately refrain from incorporating Asbestos into any such Articles or performing the service and shall provide the Authority with written confirmation of this within forty-eight hours. The Authority reserves the right to vary its requirements in the light of any such decision.

Where the Contract is for the provision of a service, the Contractor shall obtain from the Health and Safety Executive or the Secretary of State for Defence as appropriate, an exemption from the requirements of the COAR under Regulation 29 or 30 where an exemption is necessary for performance of the contract.

DEFCON 630 – Frameworks Agreements (edition 11/17)

Definitions
1. In this Condition:

a. “Framework Agreement” means an agreement or other arrangement between the Authority or the Authority and one or more other contracting authorities, and one or more contractors that establishes the terms (in particular the terms as to price and, where appropriate, quantity) under which the contractor(s) will enter into one or more contracts with the Authority in the period during which the Framework Agreement applies.

b. “Authorised Demander” means the person(s) authorised by the Authority to place orders or tasks being the person(s) listed in the Framework Agreement.
Standing Offer
2. In consideration for the payment of the sum of £1 (one pound) by the Authority to the Contractor(s), the Contractor(s) shall not for the duration of the Framework Agreement withdraw from or amend in any way the standing offers contained in the Framework Agreement except by agreement in accordance with DEFCON 503.
Duration Period
3. The duration period of this Framework Agreement was stated in the Contract Notice and shall start from the date that the Framework Agreement entered into force. This period, shall be the period in which Contractor Deliverables may be ordered and / or tasks authorised by the Authority under the Framework Agreement. The fulfilment of such orders or tasks may take place after the end of the duration period in accordance with the terms of the orders or tasks.

Estimated Quantities

4. Where applicable, the quantities referred to in the Schedule of Requirements (SOR) are estimates only. The Authority may order less than the estimated quantities and shall not be bound to place orders or tasks for any of the Contractor Deliverables referred to in the SOR. The Authority shall not be bound to accept or pay for any Contractor deliverables other than those actually ordered and / or authorised under the terms of the Framework Agreement.

Alternative Sourcing of Contractor Deliverables

5. The Contractor(s) accept that, subject to the Authority having necessary rights, the Authority has the right to award contracts separate from this Framework Agreement for any or all of the Contractor Deliverables listed in the SOR during the period of the Framework Agreement.

Orders or Tasks (Contracts) for Contractor Deliverables placed or awarded under the Framework Agreement

6. A Contract for the Contractor Deliverables shall only be created when either the Authorised Demander(s) places an order for each requirement, communicating an unqualified acceptance of the Contractor’s standing offer or when the Contractor communicates its unqualified acceptance to the Authority for any tasks awarded by the Authorised Demander(s) under the Framework Agreement by the means specified in the Framework Agreement.

7. Where the Framework Agreement does not specify the means by which the Authority will place orders and / or award tasks (contracts) under the Framework Agreement, the Authority will comply with:

a. the procedures for the award of contracts set out at Regulation 20 of the Defence and Security Public Contracts Regulations (DSPCR) 2011 or any successor, where applicable;

b. the procedures for the award of contracts set out at Regulation 33 of the Public Contracts Regulations (PCR) 2015 or any successor, where applicable; or

c. if the PCR and DSPCR do not apply, the principles of non-discrimination and equal treatment for any Contractor party to the Framework Agreement subject to any essential security measures that the Authority may adopt under Article 346 Treaty on the Functioning of the European Union.

8. Occasionally, and subject to the agreement of both parties to the Framework Agreement, an order or task may contain specific terms or conditions additional to those contained in the Framework Agreement or which are at variance to those contained in the Framework Agreement.

9. The order or task shall expressly reference the Framework Agreement, and shall be in the format specified in the Framework Agreement.

10. The Contractor shall deliver the Contractor Deliverables within the times specified in the Framework Agreement or as otherwise agreed between the parties in accordance with the provisions of the Framework Agreement. If it becomes obvious that the Contractor Deliverables will not be delivered within the specified timescale, the Contractor shall immediately notify the Authority of the cause of the delay together with a forecast delivery date. Such information shall be supplied without prejudice to the Authority’s rights under the Framework Agreement.

11. In the event that the Authority agrees to a revised delivery date it shall immediately issue an amendment to the applicable order in accordance with the provisions of DEFCON 503.

12. All correspondence issued by the Contractor shall be directed to the addressee specified in the Framework Agreement or, if no addressee is specified, to the project manager, equipment support manager or project team leader named in the DEFFORM 111 appended to the Framework Agreement. In each case a copy shall be sent to the applicable commercial officer.

13. The Contractor shall either accept or reject an order or task within the period specified in the Framework Agreement or, if no period is specified in the Framework Agreement, within ten business days.

14. Where an order or task has been rejected by the Contractor, the Contractor shall specify in writing the reason for the rejection.

15. Each order or task issued by the Authority and each quotation, order, task acceptance and rejection issued by the Contractor shall be issued in the manner specified in the Framework Agreement.

DEFCON 637 – Defect Investigation and Liability (edition 05/17)

1. The procedure for the reporting, investigation and rectification of all defects whether or not they relate to design, software or manufacturing shall be as agreed between the Contractor and the Authority.

2. Where it is established that, pursuant to the Contract or any other contract relating to the Contractor Deliverables, the Contractor bears the liability for any of the costs of investigating, repairing or rectifying a defect, the costs of any such work undertaken by the Contractor shall be borne by the Contractor.

3. If liability for the defect is in dispute, the Contractor shall separately identify and record all related costs.

4. Any Contractor Deliverable, and work thereon, which after examination is required to be rectified/repaired at the Authority's or Contractor's expense, (or if liability is in dispute), is to be notified to the Integrated Project Team (IPT) Project Manager or Equipment Support Manager, prior to any work being put in hand, or transfer to any other contract placed by the Authority, e.g. for repair, overhaul and/or modification.

5. The Contractor shall submit to the Commercial Staff a tasks list, in duplicate, countersigned by the Project Manager/Equipment Support Manager, of the Contractor Deliverables or work which have been investigated/rectified. The list shall be submitted in accordance with the timescales laid down in the Contract and if none is specified within four weeks of completion of all work. The list shall include:

a. the description, including, where appropriate, the Stores Reference Number and Serial Number of all Contractor Deliverables or work investigated;

b. the description of all other tasks (e.g. design of modification, amendments of drawings);

c. against each Item, whether liability has been accepted by the Authority or the Contractor, or is still to be determined, quoting dates and references of relevant correspondence;

d. against each Item, the Contract Number and Item Number against which repair, overhaul and/or modification of the Contractor Deliverables has been or will be carried out;

e. where liability rests with the Contractor or where overhaul, repair or modification has already been completed for any item, the Unique Order Identifier generated by the Contracting, Purchasing and Finance (CP&F) electronic procurement tool.

DEFCON 660 – OFFICIAL-SENSITIVE Security Requirements (edition 12/15)

1. In this condition “Information” means information recorded in any form disclosed or created in connection with the Contract.

2. The Contractor shall protect all Information relating to the aspects designated OFFICIAL-SENSITIVE as identified in the security aspects letter annexed to the Contract, in accordance with the official security conditions contained in the contract or annexed to the Security Aspects Letter.

3. The Contractor shall include the requirements and obligations set out in clause 2 in any sub-contract placed in connection with or for the purposes of the Contract which requires disclosure of OFFICIAL-SENSITIVE Information to the subcontractor or under which any Information relating to aspects designated as OFFICIAL-SENSITIVE is created by the subcontractor. The Contractor shall also include in the sub-contract a requirement for the subcontractor to flow the requirements of this clause to its subcontractors and through all levels of the supply chain to the lowest level where any OFFICIAL-SENSITIVE Information is handled.
DEFCON 76 - Contractors Personnel at Government Establishments

Definitions 
1. Reference in this Condition to: 

a) 'Government Establishment' or 'site' shall be deemed to include any of Her Majesty's Ships or Vessels and Service Stations; 

b) 'Officer in Charge' shall be deemed to include Officers Commanding Service Stations, Ships' Masters or Senior Officers, and Heads of Government Establishments; and 

c) 'Contractor's Representative(s)' shall be deemed to include the Contractor's employees, agents and subcontractors.
General 
2. The following general provisions apply: 

a) The Officer in Charge shall provide such available administrative and technical facilities for the Contractor's Representatives employed at Government Establishments for the purpose of the Contract as may be necessary for the effective and economical discharge of work under the 

Contract. These facilities will be provided free of charge unless otherwise stated in the Contract. The status to be accorded to the Contractor's Representatives for messing purposes will be at the discretion of the Officer in Charge. 

b) Any land or premises (including temporary buildings) made available to the Contractor by the Authority in connection with the Contract shall be made available to the Contractor free of charge, unless otherwise stated in the Contract, and shall be used by the Contractor solely for the purposes of performing the Contract. The Contractor shall have the use of such land or premises as licensee and shall 

vacate the same upon completion of the Contract. Any utilities required by the Contractor shall be subject to the charges set out in the Contract. 

c) The Contractor shall have no claim against the Authority for any additional cost or delay occasioned by the closure for holidays of Government Establishments, where this is made known to him prior to entering into the Contract. 

Liability In Respect Of Damage to Government Property 
3. Without prejudice to the provisions of DEFCON 611(SC1) (Issued Property) and of SC1, Conditions of Contract, Clause 10b, where those conditions form part of the Contract, the Contractor shall, except as otherwise provided for in the Contract, make good or, at the option of the Authority, pay compensation for all damage occurring to any Government Property, which includes land or buildings, occasioned by the Contractor, or by any of his Representatives, arising from his or their presence on a Government Establishment in connection with the Contract, provided that this Condition shall not apply to the extent that the Contractor is able to show that any such damage was not caused or contributed to by any circumstances within his or their reasonable control. 

4. The total liability of the Contractor under Clause 3 herein shall be subject to any limitation specified in the Contract. 

Contractor's Property 
5. All property of the Contractor and his Representatives shall be at the risk of the Contractor whilst it is on any Government Establishment, and the Authority shall accept no liability for any loss or damage howsoever occurring thereto or caused thereby, except as follows: 

a) where any such loss or damage was caused or contributed to by any act, neglect or default of any Government Servant, agent or contractor then the Authority shall accept liability therefor to the extent to which such loss or damage is so caused or contributed to as aforesaid; and 

b) where any property of the Contractor has been taken on charge by the Officer in Charge, and a proper receipt has been given therefor, then the Authority shall be liable for any loss or damage occurring to that property while held on such charge as aforesaid. 

Contractor's Representatives 
6. The Contractor shall submit in writing to the Authority for approval, initially and as necessary from time to time, a list of those of his Representatives who may need to enter a Government Establishment for the purpose of, or in connection with, work under the Contract, giving such particulars as the Authority may require, including full details of birthplace and parentage of any such Representative who: 

a) was not born in the United Kingdom; or 

b) if he was born in the United Kingdom, was born of parents either or both of whom were not born in the United Kingdom. 

7. The Authority shall issue passes for those Representatives who are approved by it in accordance with Clause 6 herein for admission to a Government Establishment and a Representative shall not be admitted unless in possession of such a pass. Passes shall remain the property of the Authority and shall be surrendered on demand or on completion of the work. 

8. Notwithstanding the provisions of Clauses 6 and 7 hereof if, in the opinion of the Authority, any Representative of the Contractor shall misconduct himself, or it shall not be in the public interest for any person to be employed or engaged by the Contractor, the Contractor shall remove such person without delay on being required to do so and shall cause the work to be performed by such other person as may be necessary. 

9. The decision of the Authority upon any matter arising under Clauses 6 to 8 inclusive shall be final and conclusive. 

Observance Of Regulations 
10. The following provisions apply: 

a) The Contractor shall ensure that his Representatives have the necessary probity (by undertaking the Government’s Baseline Personnel Security Standard) and, where applicable, are cleared to the appropriate level of security when employed within the boundaries of a Government Establishment. 

b) Where the Contractor requires information on the Government’s Baseline Personnel Security Standard (the Standard) or security clearance for his Representatives or is not in possession of the relevant rules, regulations or requires guidance on them, he shall apply in the first instance to the Project Manager/Equipment Support Manager. 

c) On request, the Contractor shall be able to demonstrate to the Authority that the Contractor’s processes to assure compliance with the standard have been carried out satisfactorily. Where that assurance is not already in place, the Contractor shall permit the Authority to inspect the processes being applied by the Contractor to comply with the Standard. 

d) The Contractor shall comply and shall ensure that his Representatives comply with the rules, regulations and requirements that are in force whilst at that Establishment which shall be provided by the Authority on request. 

e) When on board ship, compliance with the rules, regulations, and requirements shall be in accordance with the Ship's Regulations as interpreted by the Officer in Charge. Details of those rules, regulations and requirements shall be provided on request by the Officer in Charge. 

Transport Overseas 
11. Where the Contractor's Representatives are required by the Contract to join or visit a Government Establishment overseas, transport between the United Kingdom and the place of duty (but excluding transport within the United Kingdom) shall be provided free of charge by the Authority whenever possible, normally by Royal Air Force or by MOD chartered aircraft. The Contractor shall make such arrangements through the Project Manager/Equipment Support Manager named for this purpose in the Contract. When such transport is not available within a reasonable time, or in circumstances where the Contractor wishes his Representatives to accompany materiel for installation which he is to arrange to be delivered, the Contractor shall make his own transport arrangements. The Authority shall reimburse the Contractor's costs for such transport of his Representatives on presentation of evidence supporting the use of alternative transport and of the costs involved. Transport of the Contractor's Representatives locally overseas which is necessary for the purposes of the Contract shall be provided wherever possible by the Authority and, where so provided, will be free of charge. 

Medical Treatment Overseas 
12. Out-patient medical treatment given to the Contractor's Representatives by a Service Medical Officer or other Government Medical Officer at a Government Establishment overseas shall be free of charge. Treatment in a Service hospital or medical centre, dental treatment, the provision of dentures or spectacles, conveyance to and from a hospital, medical centre or surgery not within the Establishment, and transportation of the Contractor's Representatives back to the United Kingdom, or elsewhere, for medical reasons, shall be charged to the Contractor at the appropriate local rate.

Injuries, Disease And Dangerous Occurrences 
13. The Contractor shall report any injury, disease or dangerous occurrence at any Government Establishment arising out of the performance of this Contract, which is required to be reported under the Reporting of Injuries, Diseases and Dangerous Occurrences Regulations 1995 (RIDDOR) to the Officer in Charge of the relevant Government Establishment. This would be in addition to any report, which the Contractor may be required to submit under RIDDOR to the relevant enforcing authority (e.g. Health and Safety Executive or Local Authority). 

Dependants Of Contractor's Representatives 
14. No assistance from public funds, and no messing facilities, accommodation or transport overseas shall be provided for dependants or members of the families of the Contractor's Representatives. Medical or necessary dental treatment may, however, be provided for dependants or members of families on repayment at current MOD rates. 

Provision Of Funds Overseas 
15. The Contractor shall, wherever possible, arrange for funds to be provided to his Representatives overseas through normal banking channels (e.g. by travellers cheques). If banking or other suitable facilities are not available, the Authority shall, upon request by the Contractor and subject to any reasonable limitation required by the Contractor, make arrangements for payments, converted at the prevailing rate of exchange (where applicable), to be made by the Establishment to which the Contractor's Representatives are attached. All such advances made by the Authority shall be recovered from the Contractor. 

Health And Safety Hazard Control 
16. Where the Contractor enters a Government Establishment for the purpose of performing work under the Contract: 

a) The Contractor shall notify the Officer in Charge or the site project liaison officer or overseeing officer nominated in the Contract of: 

i. any health and safety hazards associated with the work to be performed by him or any of his Representatives; 

ii. any foreseeable risks to the health and safety of all persons associated with such hazards; and 

iii. any precautions to be taken by him as well as any precautions which, in his opinion, ought to be taken by the Authority, in order to control such risks. 

b) The Authority shall notify the Contractor of: 

i. any health and safety hazards which may be encountered by the Contractor or any of his Representatives on the Government Establishment; 

ii. any foreseeable risks to the health and safety of the Contractor or any of his Representatives, associated with such hazards; and 

iii. any precautions to be taken by the Authority as well as any precautions which, in its opinion, ought to be taken by the Contractor, in order to control such risks. 

c) The Contractor shall notify his Representatives of and, where appropriate, provide adequate instruction in relation to: 

i. the hazards, risks and precautions notified by him to the Authority under sub-Clause 16.a); 

ii. the hazards, risks and precautions notified by the Authority to the Contractor under sub-Clause 

16.b); and 

iii. the precautions which, in his opinion, ought to be taken by his Representatives in order to control those risks. 

d) The Contractor shall provide the Officer in Charge or the site project liaison officer or overseeing officer nominated in the Contract with: 

i. copies of those sections of his own and, where appropriate, his Representatives' Safety Policies which are relevant to the risks notified under sub- Clause 16.a); 

ii. copies of any related risk assessments; and 

iii. copies of any notifications and instructions issued by him to his Representatives under sub- Clause 16.c). 

e) The Authority shall provide the Contractor with: 

i. copies of those sections of its own Safety Policies which are relevant to the risks notified under sub-Clause 16.b); 

ii. copies of any related risk assessments; and 

iii. copies of any notifications and instructions issued by it to its employees similar to those called for from the Contractor under sub-Clause 16.c).
46. The special conditions that apply to this Contract are: 
NOT USED.


47. The processes that apply to this Contract are:
NOT USED.
Contract No: DIOCB1/206

Dated: 23 October 2019

OFFICIAL SENSITIVE - COMMERCIAL

19

