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DEFFORM 47 — Contents

This invitation consists of the following documentation:

e DEFFORM 47 - Invitation To Tender. The DEFFORM 47 sets out the key requirements that
Tenderers need to meet in submitting a valid Tender. It also sets out the conditions relating to
this competition. For ease it is broken into:

o Section A - Introduction
= Funding
DEFFORM 47 Definitions
Purpose
ITT Documentation and ITT Material
Tender Expenses
Material Change of Control from Supplier Selection
Contract Conditions
Consultation with Credit Reference Agencies
Other Information

O Section B - Key Tendering Activities

o Section C - Instructions on Preparing Tenders
=  Tenders for Selected Contractor Deliverables
= Construction of Tenders
= Validity
= Variant Bids
O Section D - Tender Evaluation
O Section E - Instructions on Submitting Tenders
= Submission of your Tender
=  Samples

O Section F - Conditions of Tendering
= Conforming to the Law

= Bid Rigging and Other lllegal Practices
= Conflicts of Interest

=  Government Furnished Assets

=  Standstill Period

= Publicity Announcement

= Sensitive Information

= Reportable Requirements

= Specific Conditions of Tendering

O DEFFORM 47 Annex A — Tender Submission Document (Offer)
= Appendix 1 to DEFFORM 47 Annex A (Offer) — Information on Mandatory
Declarations.

o DEFFORM 47 Annex B — Conditions of Tendering Specific to ITT 700010296 —
OIP0071.

o DEFFORM 47 Annex C — Tendered Prices.

DEFFORM 47 Annex D — Certificate of Acceptance/ Rejection of the Terms and
Conditions of the Draft Contract & Tenderer’'s Confirmation of Compliance with the
Statement of Requirement.

DEFFORM 47 Annex E — List of Documents to be Returned with the ITT.
DEFFORM 47 Annex F — Evaluation Strategy.
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Section A - Introduction

Funding
Al. £19.161M INC VAT on 01/07/2020

DEFFORM 47 Definitions
A2.  “The Authority” means the Secretary of State for Defence of the United Kingdom of Great Britain
and Northern Ireland, (referred to in this document as "the Authority"), acting as part of the Crown.

A3. “Tenderer” means the economic operator or group of operators in the form of a consortium,
including sub-contractors, who have been invited to submit a response to this Invitation to Tender. Where
“you” is used this means an action on you the Tenderer.

A4. “Invitation to Tender” (ITT) refers to the first document that the Authority sends out to potential
Tenderers that initiates a tender response, competitive dialogue or negotiation.

A5. A “Tender” is the offer that you are making to the Authority.

A6.  “Contractor Deliverables” means the works, goods and / or the services, including packaging (and
Certificates(s) of Conformity supplied in accordance with any Quality Assurance (QA) requirements, if
specified) and any associated technical data which the contractor is required to provide under the contract
in accordance with the Schedule of Requirements, but excluding incidentals outside the Schedule of
Requirements such as progress reports.

A7.  “Schedule of Requirements” (Schedule 2) means that part of the contract which identifies, either
directly or by reference, the Contractor Deliverables to be supplied or carried out, the quantities involved
and the price or pricing terms in relation to each Contractor Deliverable.

A8. The “Statement of Requirement” (Annex 1 to Schedule 2) details the technical requirements and
acceptance criteria of the Contractor Deliverables. This may include the System Requirements Document
(SRD).

A9. “Conditions of Tendering” means the conditions set out in the DEFFORM 47 that govern the
competition.

A10. “Contract Conditions” means the attached conditions that will govern any resultant contract.

Al11. A “Third Party” is any person who is not an employee of the Authority or Tenderer, as defined at
A3.

Purpose

Al12. The purpose of this ITT is to invite you to propose a solution / best price to meet the Authority’s
requirement. This documentation explains and sets out the:

tender process and timetable for the next stages of the procurement;

instructions and conditions that govern this competition;

information you must include in your Tender and the required format;

administrative arrangements for the receipt and evaluation of Tenders; and

Contract Conditions that shall apply in the event that the Authority awards a contract following
this competition.

Al13. The sections in this ITT and associated documents are structured in line with a generic tendering
process and do not indicate importance / precedence.

Al4. This ITT has either been issued to all potential Tenderers that expressed an interest, or has been
issued to all potential Tenders chosen during the Tender selection stage listed on page 2 of this DEFFORM
47.

A15. This requirement was advertised by the Authority in the OJEU dated 29/10/2019 with reference to
the requirement for General Service Tentage and is in accordance with Public Contracts Regulations 2015.

® 20 T

ITT Documentation and ITT Material
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Al16. ITT Documentation means any information in any medium or form (for example drawings,
handbooks, manuals, instructions, specifications and notes of pre-tender clarification meetings), issued to
you, or to which you have been granted access, by the Authority for the purposes of responding to this
ITT. ITT Material means any other material (including patterns and samples), equipment or software
issued to you, or to which you have been granted access, by the Authority for the purposes of responding
to this ITT. ITT Documentation, ITT Material and any Intellectual Property Rights (IPR) in them shall
remain the property of the Authority or other Third Party owners and is released solely for the purposes of
enabling you to submit a Tender. You must:

a. take responsibility for the safe custody of the ITT Documentation and ITT Material and for all
loss and damage sustained to it while in your care;

b. notcopy or disclose the ITT Documentation or any part of it to anyone other than the bid team
involved in preparing your Tender, and not use it except for the purpose of responding to this
ITT;

c. seek written approval from the Authority if you need to provide access to any ITT
Documentation or ITT Material to any Third Party;

d. abide by any reasonable conditions imposed by the Authority in giving its approval under sub-
paragraph Al6.c, which at a minimum will require you to ensure any disclosure to a Third
Party is made by you in confidence. Alternatively, due to IPR issues for example, the
disclosure may be made, in confidence, directly by the Authority;

e. accept that any further disclosure of ITT Documentation or ITT Material (or use beyond the
original purpose), or further use of ITT Documentation or ITT Material, without the Authority’s
written approval may make you liable for a claim for breach of confidence and / or
infringement of IPR, a remedy which may involve a claim for compensation;

f.  inform the named Commercial Officer if you decide not to submit a Tender;

g. immediately return all ITT Documentation, ITT Material and derived information of an
unmarked nature, should you decide not to respond to this ITT, or you are notified by the
Authority that your Tender has been unsuccessful; and

h. consult the named Commercial Officer to agree the appropriate destruction process if you
are in receipt of ITT Documentation and ITT Material marked ‘OFFICIAL-SENSITIVE’ or
‘SECRET".

Al7. Some or all of the ITT Documentation and ITT Material may be subject to one or more confidentiality
agreements made between you and either the Authority or a Third Party, for example a confidentiality
agreement established in the form of DEFFORM 94. The obligations contained in any such agreement
will be in addition to, and not derogate from, your obligations under paragraph A16 above.

Tender Expenses

A18. You will bear all costs associated with preparing and submitting your Tender. If the Tender process
is terminated or amended by the Authority, the Authority will not reimburse you.

Material Change of Control from Supplier Selection

A19. You must inform the Authority in writing if there is any material change in control, composition or
membership of your organisation and / or consortium members, including any sub-contractors at any time
during the procurement process. This may affect your right to stay in the competition.

Contract Conditions

A20. The Contract conditions are attached.

Consultation with Credit Reference Agencies

A21. The Authority may consult with credit reference agencies to assess your creditworthiness. This
information may be used to support and influence decisions to enter into a contract with you.
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Section B - Key Tendering Activities

B1l. The key dates for this procurement are currently anticipated to be as follows:
Stage Date and Time Initiated By Submit to:
Final date for Clarification | 18/06/2021 17:00 Tenderers The Authority
Questions / Requests for
additional information
Final Date for Requests 25/06/2021 17:00 Tenderers The Authority
for Extension to return
date?
The Authority issues Final | 25/06/2021 17:00 The Authority All Tenderers?
Clarification Answers
Tender Return 09/07/2021 17:00 Tenderers DSP
Tender Evaluation Finishing 30/07/2021 The Authority N/A
17:00
Trials / Testing 09/08/2021 09:00 The Authority N/A
Contract Award 18/11/2021 The Authority N/A

Notes

1.

The Tenderer must make requests for an extension in writing (email is sufficient) to the above-named
contact, by the date and time shown. Any extension is at the sole discretion of the Authority and if
granted will be granted to all Tenderers.

The Authority will automatically copy questions and answers to all Tenderers, removing the names
of those who have raised the questions. If you do not want your question disclosed you must inform
the Authority of this and the reason why when submitting the question. The Authority may choose
to discuss with you whether it is appropriate to disclose the question or response, or both, to other
Tenderers. If the Authority decides to disclose, you will be given the opportunity to withdraw your
question. Where a question reveals a piece of information that could significantly impact the
Tenderers responses this may result in an extension of the Tender return date. The Authority will
endeavour to ensure that you have at least 10 working days to submit your Tender.
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Section C - Instructions on Preparing Tenders

Tenders for Selected Contractor Deliverables

C1. You must Tender for all the Contractor Deliverables listed in the attached Schedule of
Requirements. The Authority reserves the right to reject all or part of your Tender where you have not
tendered for all of the Contractor Deliverables.

Construction of Tenders

c2. Your Tender must be written in English, using Arial font size 11. Prices must be in GBP ex VAT.
Prices for the first three (3) core years must be Firm Price. Prices for core years four (4) and five (5) as
well as the five option years must be Fixed Priced.

Cs. To assist the Authority’s evaluation please set out your Tender response in accordance with
Section D (Tender Evaluation).

Validity

C4. In accordance with F3 your Tender must be valid / open for acceptance for 180 calendar days
from the Tender return date. If successful, your Tender must be open for acceptance for a further thirty
(30) calendar days.

Variant Bids

Cb. Variant Bids. Any Tender made subject to additional or alternative Contract Conditions alone is
not a variant bid. A variant bid is a Tender that offers an alternative approach to, or method of, meeting
the Authority’s requirements as set out in the ITT Documentation. Where the tender evaluation has a pass
/ fail for the Contract Conditions the Authority may reject the Tender on the grounds of such additional or
alternative Contract Conditions.

Cé. The Authority can only evaluate Variant Bids during this competition where it was stated at the
expression of interest stage that Variant Bids would be accepted. In these circumstances the Authority
will give full and careful consideration to any permitted variant bids received. Any variant bid should, as
far as possible, meet the attached Conditions of Tendering and Contract Conditions. Where you submit a
variant bid, you are required to submit two Tenders, one against the Statement of Requirement and one
variant bid. The standard Tender must meet the ‘minimum’ tender evaluation criteria as set out in Section
D (Tender Evaluation), and must be submitted in accordance with the Conditions of Tendering. Variant
bids will be evaluated in accordance with the tender evaluation criteria as set out in Section D (Tender
Evaluation) and must be submitted in accordance with the Conditions of Tendering.
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Section D - Tender Evaluation

D1. Annex Fto DEFFORM 47 details how your tender will be evaluated, the tools used to evaluate
the Tender and the evaluation criteria.
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Section E - Instructions on Submitting Tenders

Submission of your Tender

El. Your Tender and any ITT Documentation must be submitted electronically via the Defence
Sourcing Portal (DSP) by 17:00 on the 09/07/2021 The Authority reserves the right to reject any
Tender received after the stated date and time. Hard copy, paper or delivered digital Tenders (e.g.
email, DVD) at OFFICIAL SENSITIVE classification are no longer required and will not be accepted by
the Authority. Tenderers are required to submit an electronic online Tender response to 700010296.

E2. You must provide via the DSP one priced copy of your Tender and one unpriced copy. Both copies
should be clearly labelled and easily identifiable. You must ensure that there are no prices present in
your unpriced copy. The Authority has the right to request, at its discretion, that any pricing information
found in the unpriced copy is redacted in accordance with paragraph E3.

E3. The Authority may, in its own absolute discretion allow the Tenderer to rectify any irregularities
identified in the Tender by the Authority or provide clarification after the Tender return date. For
example, this may include, but is not limited to, redacting pricing information in the unpriced copy of the
tender, rectifying, or providing clarification in relation to a corrupt or blank document. Tenderers will be
provided with instructions via the DSP on how they can correct such irregularities which must be
completed by the deadline set. The Authority will cross reference the amended Tender with the original
Tender submitted to the DSP before the Tender return date to ensure that no other amendments, other
than in relation to the specific irregularity/clarification communicated by the Authority, have been made.
Should Tenderers make additional amendments to the Tender other than those relating to the specific
irregularity/clarification communicated to the Tenderer by the Authority, this will result in a non-
compliant bid.

E4. The DSP is accredited to OFFICIAL SENSITIVE. Material that is protectively marked above this
classification must not be uploaded to the DSP. Please contact h if

you have a requirement to submit documents above OFFICIAL SENSITIVE

E5. You must not upload any ITAR or Export Controlled information as part of your Tender or ITT
documentation into the DSP. You must contact || |GG o discuss any
exchange of ITAR or Export Controlled information. You must ensure that you have the relevant
permissions to transfer information to the Authority.

E6. You must ensure that your DEFFORM 47 Annex A is signed, scanned and uploaded to DSP with
your Tender as a PDF (it must be a scanned original). The remainder of your Tender must be
compatible with MS Word and other MS Office applications.

Samples

E7. Where samples are required for evaluation purposes you must be prepared to submit them without
charge. You should clearly label samples with the following particulars:

a. your name and address;

b. the Tender Reference Number and due date for return of the Tender; and

c.the Description and Item Number as shown in the Schedule of Requirements.

E10. You should send any samples to the named Commercial Officer after the Tender return date.

E11l. The Authority may retain all samples for twelve (12) months from the Tender return date. After
this period, the Authority will destroy the samples unless you specifically state you require their return.
The Authority may keep samples associated with a successful Tender indefinitely.

E12. Samples that are consumed will not be returned.
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F1.

Section F - Conditions of Tendering

The issue of ITT Documentation or ITT Material is not a commitment by the Authority to place a

contract as a result of this competition or at a later stage. Any expenditure, work or effort undertaken
prior to any offer and subsequent acceptance of contract, is a matter solely for your commercial
judgement. The Authority reserves the right to:

a.
b.
c.

F2.

F3.

seek clarification or additional documents in respect of a Tenderer’s submission;
visit your site;

disqualify any Tenderer that does not submit a compliant Tender in accordance with the
instructions in this ITT;

disqualify any Tenderer that is guilty of misrepresentation in relation to its Tender, expression of
interest, the dynamic Pre-Qualification Questionnaire (PQQ) or the tender process;

re-assess your suitability to remain in the competition, for example where there is a material
change of control from supplier selection;

withdraw this ITT at any time, or re-invite Tenders on the same or any alternative basis;

re-issue this ITT on a single source basis, in the event that this procurement does not result in a
‘competitive process’ as defined in the Single Source Contract Regulations 2014, making such
adjustments as would be required by the application of the Defence Reform Act 2014 and / or
the Single Source Contract Regulations 2014;

choose not to award any contract as a result of the current procurement process;

award a contract for some of the Contractor Deliverables, unless you specifically oppose this in
your Tender or state any minimum order quantities; and / or:

ask for an explanation of the costs or price proposed in the tender where the tender appears to
be abnormally low.

The contract will be entered into when the Authority sends written notification of its entry into the
contract, via a DEFFORM 159. Written notification will be issued, to the address you provide, on
or before the end of the validity period specified in paragraph C4 and subject to paragraph F3.

It is a Condition of Tendering that the winning Tenderer holds their Tender open for acceptance
for the period stated in C4. This period starts on the day the Authority announces its decision to
award the contract to the winning Tenderer in accordance with the Tender. In the event that legal
proceedings are instigated, challenging the award of the contract, prior to entry into contract, it is
a condition of this ITT that you hold your Tender open for acceptance during this period, and up to
fourteen (14) days after the result of the legal proceedings. In the event of such legal challenge,
the Authority agrees to use all reasonable measures to accelerate proceedings.

Conforming to the Law

F4.

F5.

You must comply with the UK Competition Act 1998, the UK Bribery Act 2010, applicable EU and
UK legislation and any equivalent legislation in a third state.

Your attention is drawn to legislation relating to the canvassing of a public official, collusive
behaviour and bribery. If you act in breach of this legislation your Tender may be disqualified from
this procurement. Disqualification will be without prejudice to any civil remedy available to the
Authority or any criminal liability that your conduct may attract.

Bid Rigging and Other lllegal Practices

F6.

You must report any bid rigging, fraud, bribery, corruption, or any other dishonest irregularity in
connection to this tendering exercise to:

Defence Regulatory Reporting Cell Hotline
0800 161 3665 (UK) or
+44 1371 85 4881 (Overseas)

Conflicts of Interest
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F7. You must notify the Authority immediately of any Conflicts of Interest (COIl) that have arisen or that
arise at any point prior to contract award decision. There may be instances where it is essential
that you do not have a Conflict of Interest (COI).

F8. Where there is an existing or potential Conflict of Interest (COI) you must include a proposed
Compliance Regime in your Tender. As a minimum this must include:

. manner of operation and management;
. roles and responsibilities;
. standards for integrity and fair dealing;

. levels of access to and protection of competitors sensitive information and Government Furnished
Information;

e. confidentiality / non-disclosure agreements (e.g. DEFFORM 702);
f. the Authority’s rights of audit; and
g. physical and managerial separation.

Should your Tender be accepted your proposed Compliance Regime will become part of the Contract
Conditions and shall be legally binding.

o O T 9

Government Furnished Assets

F9. Where the Authority provides Government Furnished Assets (GFA) in support of this competition,
you must include details of the GFA in your Public Store Account and treat it in accordance with
Def Stan 05-099. If unsuccessful in this competition, you must seek instructions for the GFA from
the named Commercial Officer.

Standstill Period

F10. The Authority is obliged under certain circumstances to allow a space of ten (10) calendar days
between the date of dispatch of its notice to Tenderers before entering into a contract, known as
the standstill period. This period is to give unsuccessful Tenderers an opportunity to make a legal
challenge before the contract is entered into if there has been, or it is alleged that there has been,
a breach of the Regulations. The standstill period ends at midnight at the end of the 10th day after
the date the DEFFORM 158 is sent. Where this is not a working day, it extends to midnight at the
end of the next working day.

Publicity Announcements

F11. The Authority will publish notification of the contract and shall publish contract documents under
the FOI Act except where publishing such information would hinder law enforcement; would
otherwise be contrary to the public interest; would prejudice the legitimate commercial interest of
any person, or might prejudice fair competition between suppliers. You should complete and return
DEFFORM 539A as explained in the DEFFORM 47 Annex A and associated Appendix 1.

F12. If you wish to make a similar announcement, you must seek approval from the named Commercial
Officer.

F13. Under no circumstances should you confirm to any Third Party the Authority’s acceptance of an
offer of contract prior to either informing the Authority of your acceptance or the Authority’s
announcement of the award of contract, whichever occurs first.

Sensitive Information

F14. All Central Government Departments and their Executive Agencies and Non Departmental Public
Bodies are subject to control and reporting within Government. In particular, they report to the
Cabinet Office and HM Treasury for all expenditure. Further, the Cabinet Office has a cross-
governmental role delivering overall Government policy on public procurement, including ensuring
value for money, related aspects of good procurement practice and answering Freedom Of
Information requests.

F15. For these purposes, the Authority may share within Government any of the Contractor’s
documentation / information (including any that the Contractor considers to be confidential and /
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F16.

or commercially sensitive such as specific bid information) submitted by the Contractor to the
Authority during this procurement. Contractors taking part in this competition must identify any
sensitive material in the DEFFORM 539A (or SC1B Schedule 4 or SC2 Schedule 5) and consent
to these terms as part of the competition process. This allows the MOD to share information with
other Government Departments while complying with our obligations to maintain confidentiality.

The Authority reserves the right to disclose on a confidential basis any information it receives from
Tenderers during the procurement process (including information identified by the Tenderer as
Commercially Sensitive Information in accordance with the provisions of this ITT/ITN) to any third
party engaged by the Authority for the specific purpose of evaluating or assisting the Authority in
the evaluation of the Tenderer's Tender. In providing such information the Tenderer consents to
such disclosure.

Reportable Requirements

F17.

F18.

F19.

Listed in the DEFFORM 47 Annex A (Offer) are the Mandatory Declarations. It is a Condition of
Tendering that you complete and attach the returns listed in the Annex and, where you select yes,
you attach the relevant information.

Failure to complete this part of the Annex in full makes your Tender non-compliant. Additional
information provided in response to Appendix 1 may be used to support the Authority’s evaluation
of your tender, as detailed in Section D.

If you are an overseas Contractor and your Tender is successful you will be required to provide
the name and address of your bank and the relevant bank account number on contract award.

Specific Conditions of Tendering

F20.

Not Used.
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DEFFORM 47 Annex A — Tender Submission Document (Offer)

Tender Ref No. 700010296
TENDER SUBMISSION DOCUMENT (OFFER)

To the Secretary of State for Defence of the United Kingdom of Great Britain and Northern Ireland (hereafter called “the
Authority”)

The undersigned Tenderer, having read the ITT Documentation, offers to supply the Contractor Deliverables at the stated price(s),
in accordance with any referenced drawings and / or specifications, subject to the Conditions of Tendering. It is agreed that only the
Contract Conditions or any amendments issued by the Authority shall apply.

Applicable Law

| agree that any contract resulting from this competition shall be subject to English Law
Yes / No*

*Where ‘No’ is selected, Scots Law will apply.

Total Value of Tender (excluding VAT)

UK Value Added Tax

If registered for Value Added Tax purposes, please insert:
a. Registration NO ........cocceeiiiieiiiii e

b. Total amount of Value Added Tax payable on this Tender (at current rate(s)) £.......ccccoeeevvvvennnen.

Location of work (town / city) where contract will be performed by Prime:

Where items which are subject of your Tender are not supplied or provided by you, state location in town / city to be
performed column (continue on another page if required)

Tier 1 Sub-contractor Company Name Town / city to be Contractor Deliverables | Estimated SME
Performed Value Yes / No

Mandatory Declarations (further details are contained in Appendix 1 to DEFFORM 47 | Tenderer’s Declaration
Annex A (Offer)):

Is the offer subject to the Authority contracting for all the Contractor Deliverables? Yes* / No

Is the offer made subject to a Minimum Order Quantity? Yes* / No

Are the Contractor Deliverables subject to IPR that has been exclusively or part funded Yes* / No
by Private Venture, Foreign Investment or otherwise than by Authority funding?

Are the Contractor Deliverables subject to Foreign Export Control and Security Yes* / No
Restrictions? If the answer is Yes, please complete and attach DEFFORM 528

Have you obtained foreign export approval necessary to secure IP user rights for the Yes* / No
Authority in Contract Deliverables, including technical data, as determined in the
Contract Conditions?

Have you provided details of how you will comply with all regulations relating to the Yes / No
operation of the collection of custom import duties, including the proposed Customs
procedure to be used and an estimate of duties to be incurred or suspended?

Have you completed Form 1686 for sub-contracts? Yes / No

Have you completed the compliance matrix/ matrices? Yes / No / Not Required
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Are you a Small Medium Sized Enterprise (SME)? Yes / No

Have you and your sub-contractors registered with the Prompt Payment Code with Yes / No
regards to SMEs?

Have you completed and attached Tenderer's Commercially Sensitive Information Form | Yes/ No
(DEFFORM 539A)?

If you have not previously submitted a Statement Relating to Good Standing, or Yes*/ No / N/A
circumstances have changed have you attached a revised version?

Do the Contractor Deliverables contain Asbestos, as defined by the control of Asbestos %
- Yes* / No
Regulations 20127

Have you completed and attached a DEFFORM 68 - Hazardous Articles, Deliverables %
; Yes* / No
materials or substances statement?

Do the Contractor Deliverables (including Packaging) use Substances that deplete the Yes*/ No
Ozone Layer, as defined in Regulation (EC) 1005/2009 (as amended by EC 744/2010)
of the European Parliament and of the Council.

Have you attached The Bank / Parent Company Guarantee? Yes* / No / Not Required

Have you complied with the requirements of the Military Aviation Authority Regulatory Yes / No / Not Required
Articles?

Have you completed the additional Mandatory Requirements? Yes / No / Not Required

*If selecting Yes to any of the above questions, please attach the information detailed in Appendix 1 to DEFFORM 47
Annex A (Offer).

Tenderer’s Declaration of Compliance with Competition Law

We certify that the offer made is intended to be genuinely competitive. No aspect of the price has been fixed or adjusted
by any arrangement with any Third Party. Arrangement in this context includes any transaction, or agreement, private or
open, or collusion, formal or informal, and whether or not legally binding. In particular:

a. the offered price has not been divulged to any Third Party,
b. no arrangement has been made with any Third Party that they should refrain from tendering,

c. no arrangement with any Third Party has been made to the effect that we will refrain from bidding on a future
occasion,

d. no discussion with any Third Party has taken place concerning the details of either’s proposed price, and
e. no arrangement has been made with any Third Party otherwise to limit genuine competition.

We understand that any instances of illegal cartels or market sharing arrangements, or other anti-competitive practices,
suspected by the Authority will be referred to the Competition and Markets Authority for investigation and may be subject
to action under the Competition Act 1998 and the Enterprise Act 2002.

We understand that any misrepresentations may also be the subject of criminal investigation or used as the basis for
civil action.

We agree that the Authority may share the Contractor’s information / documentation (submitted to the Authority during
this Procurement) more widely within Government for the purpose of ensuring effective cross-Government procurement
processes, including value for money and related purposes. We certify that we have identified any sensitive material in
DEFFORM 539A.

Dated this.................. AaAY OF e Year ..occoooeviiiiiieens
Signature: In the capacity of

(Must be original) (State official position e.g. Director, Manager, Secretary etc.)
Name: (in BLOCK CAPITALS) Postal Address:

duly authorised to sign this Tender for and on behalf of:
Telephone No:
(Tenderer's Name) Registered Company Number:

Dunn And Bradstreet number:
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Appendix 1 to Annex A (Offer) — Information on Mandatory Declarations

Information on Mandatory Declarations

Part Tender

1.

Under Condition of Tendering F1, the Authority reserves the right to order some or part of your Tender.
If your offer is subject to the Authority contracting for all the Contractor Deliverables, select ‘Yes’ and
provide further details in your Tender.

Minimum Order Quantities

2.

Where your offer is subject to minimum order quantities select ‘“Yes’ and provide further details in your
Tender.

IPR Restrictions

3.

Where the Contractor Deliverables are subject to IPR that has been exclusively or part funded by
Private Venture, Foreign Investment or otherwise than by Authority funding you must select ‘Yes’ in
Annex A (Are the Contractor Deliverables subject to IPR that has been exclusively or part funded by
Private Venture, Foreign Investment or otherwise than by Authority funding) .

If you have answered ‘Yes’ in Annex A (Offer) as directed by paragraph 3 above, you must provide
details in your Tender of any Contractor Deliverable which will be, or is likely to be, subject to any IPR
restrictions or any other restriction on the Authority’s ability to use or disclose the Contractor
Deliverable, including export restrictions. In particular, you must identify:

a. any restriction on the provision of information to the Authority; any restriction on disclosure or the
use of information by the Authority; any obligations to make payments in respect of IPR, and any
Patent or Registered Design (or application for either) or other IPR (including unregistered Design
Right) owned or controlled by you or a Third Party;

b. any allegation made against you, whether by claim or otherwise, of an infringement of Intellectual
Property Rights (whether a Patent, Registered Design, unregistered Design Right, Copyright or
otherwise) or of a breach of confidence, which relates to the performance of any resultant contract
or subsequent use by or for the Authority of any Contractor Deliverables;

c. the nature of any allegation referred to under sub-paragraph 4.b., including any obligation to make
payments in respect of the Intellectual Property Right of any confidential information and / or;

d. any action you need to take or the Authority is required to take to deal with the consequences of
any allegation referred to under sub-paragraph 4.b.

You must, when requested, give the Authority details of every restriction and obligation referred to in
paragraph 4. The Authority will not acknowledge any such restriction unless so notified under
paragraph 4 or as otherwise agreed under any resultant Contract. You must also provide, on request,
any information required for authorisation to be given under Section 2 of the Defence Contracts Act
1958.

If you have previously provided information under paragraphs 4 and 5 you can provide details of the
previous notification, updated as necessary to confirm their validity.

Notification of Foreign Export Control Restrictions

7.

If, in the performance of the Contract, you need to import into the UK or export out of the UK anything
not supplied by or on behalf of the Authority and for which a UK import or export licence is required,
you will be responsible for applying for the licence. The Authority will provide you with all reasonable
assistance in obtaining any necessary UK import or export licence.

In respect of any Contractor Deliverables, likely to be required for the performance of any resultant
contract, you must provide the following information in your Tender:

a. Whether all or part of any Contractor Deliverables are or will be subject to:
1) a non-UK export licence, authorisation or exemption; or

Page 16 of 182



10.
11.

12.

2) any other related transfer control that restricts or will restrict end use, end user, re-
transfer or disclosure.

You must complete DEFFORM 528 (or other mutually agreed alternative format) in respect of any
Contractor Deliverables identified at paragraph 8 and return it as part of your Tender. If you have
previously provided this information you can provide details of the previous notification and confirm
the validity.

You must use reasonable endeavours to obtain sufficient information from your potential supply chain
to enable a full response to paragraph 8.. If you are unable to obtain adequate information, you must
state this in your Tender. If you become aware at any time during the competition that all or part of
any proposed Contractor Deliverable is likely to become subject to a non-UK Government Control
through a Government-to-Government sale only, you must inform the Authority immediately by
updating your previously submitted DEFFORM 528 or completing a new DEFFORM 528.

This does not include any Intellectual Property specific restrictions mentioned in paragraph 4.

You must notify the named Commercial Officer immediately if you are unable for whatever reason to
abide by any restriction of the type referred to in paragraph 8.

Should you propose the supply of Contractor Deliverables of US origin the export of which from the
USA is subject to control under the US International Traffic in Arms Regulations (ITAR), you must
include details on the DEFFORM 528. This will allow the Authority to make a decision whether the
export can or cannot be made under the US-UK Defense Trade Co-operation Treaty. The Authority
shall then convey its decision to the Tenderer. If the Authority decides that use of the Treaty for the
export is permissible, it is your responsibility to make a final decision whether you want to use that
route for the export concerned if you are awarded the contract.

Import Duty

13.
14.

15.

European Union (EU) legislation permits the use of various procedures to suspend customs duties.

For the purpose of this competition, for any deliverables not yet imported into the EU, you are required
to provide details of your plans to address customs compliance, including the Customs procedures to
be applied (together with the procedure code) and the estimated Import Duty to be incurred and / or
suspended.

You should note that it is your responsibility to ensure compliance with all regulations relating to the
operation of the accounting for import duties. This includes but is not limited to obtaining the
appropriate Her Majesty’s Revenue & Customs (HMRC) authorisations.

Sub-contracts Form 1686

16.

Form 1686 (also known as Appendix 5) is to be used in all circumstances where contractors wish to
place a sub-contract with a contractor where the release of OFFICIAL-SENSITIVE information is
involved. The process will require submission of the single page document either directly to the MOD
Project Team or, where specified, to the DE&S Security Advice Centre. You can find further
information in the Security Policy Framework - Contractual Process.

Small and Medium Enterprises

17.

18.

19.

20.

The Authority is committed to supporting the Government’s small and medium-sized enterprise (SME)
initiative; its ambitious target is that every £1 in every £3 that the Government spends should be with
small businesses by 2020. Our goal is that 25% of MOD spending should be spent with SMEs by
2020; this applies to the money which the MOD spends directly with SMEs and through the supply
chain. The Authority uses the European Commission definition of an SME.

A key aspect of the Government’'s SME Policy is ensuring that its suppliers throughout the supply
chain are paid promptly. All suppliers to the Authority and their sub-contractors are encouraged to
make their own commitment and register with the Prompt Payment Code.

Suppliers are also encouraged to work with the Authority to support the Authority’s SME initiative.
Information on the Authority’s purchasing arrangements, our commercial policies and our SME policy
can be found at Gov.UK.

The opportunity also exists for Tenderers to advertise any sub-contract valued at over £10,000 in the
MOD Contracts Bulletin and further details can be obtained directly from:
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BiP Solutions Ltd
Web address: www.contracts.mod.uk
Tel No: 0845 270 7099

Transparency, Freedom of Information and Environmental Information Regulations

21. You should be aware that the contents of any resultant contract may be published in line with
government policy set out in the Prime Minister’s letter of May 2010 (Government Transparency and
Accountability) and the information contained within SC2 Conditions of Contract Clause.

22. Before publishing the contract, the Authority will redact any information which is exempt from
disclosure under the Freedom of Information Act 2000 (“the FOIA”) or the Environmental Information
Regulations 2002 (“the EIR”).

23. You should complete the attached Tenderer's Commercially Sensitive Information Form (DEFFORM
539A or SC1B Schedule 4 or SC2 Schedule 5) explaining which parts of your Tender you consider to
be commercially sensitive. This includes providing a named individual who can be contacted with
regard to FOIA and EIR.

24. You should note that while your views will be taken into consideration, the ultimate decision whether
to publish or disclose information lies with the Authority. You are advised to provide as much detail
as possible on the form. It is highly unlikely that a Tender will be exempt from disclosure in its entirety.
Should the Authority decide to publish or disclose information against your wishes, you will be given
prior notification.

Electronic Purchasing

25. Tenderers must note that use of the Contracting, Purchasing and Finance (CP&F) electronic
procurement tool is a mandatory requirement for any resultant contract awarded following this Tender.
By submitting this Tender you agree to electronic payment. Please feel free to consult the service
provider on connectivity options. Failure to accept electronic payment will result in your Tender being
non-compliant.

Change of Circumstances

26. If you have not previously submitted a Statement Relating to Good Standing or circumstances have
changed, please select ‘Yes’ and submit a Statement Relating to Good Standing with your Tender.

Asbestos, Hazardous Items and Depletion of the Ozone Layer

27. The Authority is required to report any items that use asbestos, that are hazardous or where there is
an impact on the Ozone. Where any Contractor Deliverables fall into one of these categories select
‘Yes’ and provide further details in your Tender.

Military Aviation Authority (MAA) Requirements

28. In July 2011 the Military Aviation Authority (MAA) launched a new set of Regulatory Publications. Key
to these is the Regulatory Articles (RA), which prescribe Acceptable Means of Compliance (AMC) for
each separate Regulation. Where there are MAA Requirements Tenderers who wish to propose an
alternative means of compliance must obtain agreement in principle from the MAA (through the Project
team) in advance of submitting their Tender. AMC are strongly recommended practices and a
justification will be required if they are not followed. Tenderers must consult the MAA where there is
more than one AMC. You must confirm how you intend to comply with the RA, and the date you
consulted with the MAA.

Bank or Parent Company Guarantee

29. A Parent Company or Bank Guarantee may be required. In the event that your tender is identified as
the most favourable / compliant tender, but MOD assesses that a Parent Company or Bank Guarantee
is required, then one will be requested (in the form of DEFFORM 24 / 24A as appropriate). No contract
will awarded until a suitable Parent Company or Bank Guarantee, as appropriate, is in place.
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The Armed Forces Covenants

30.

31.

32.

33.

34.

35.

The Armed Forces Covenant is a promise from the nation to those who serve, or who have served,
and their families, to ensure that they are treated fairly and are not disadvantaged in their day to day
lives as a result of their service.

The Covenant is based on two principles:

a. the Armed Forces community would not face disadvantages when compared to other citizens
in the provision of public and commercial services; and

b. special consideration is appropriate in some cases, especially for those who have given most
such as the injured and the bereaved.

The Authority encourages all Tenderers, and their suppliers, to sign the Armed Forces Covenant,
declaring their support for the Armed Forces community by displaying the values and behaviours set
out therein.

The Armed Forces Covenant provides guidance on the various ways you can demonstrate your
support through your Covenant pledges and how by engaging with the Covenant and Armed Forces
such as employing Reservists, a company or organization can also see real benefits in their business.

If you wish to register your support you can provide a point of contact for your company on this issue
to the Armed Forces Covenant Team at the address below, so that the MOD can alert you to any
events or initiatives in which you may wish to participate. The Covenant Team can also provide any
information you require in addition to that included on the website.

Email address: employerrelations@rfca.mod.uk
Address:  Defence Relationship Management
Ministry of Defence
Holderness House
51-61 Clifton Street
London, EC2A 4EY

Paragraphs 30 — 33 above are not a condition of working with the Authority now or in the future, nor
will this issue form any part of the tender review, contract award procedure or any resulting contract.
However, the Authority very much hopes you will want to provide your support.
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DEFFORM 47 Annex B — Conditions of Tendering Specific to ITT 700010296 —
OIP0071

Completed Schedule of Requirements

1.

The Tenderer shall agree to accept the sum of one pound (£1.00) in consideration of entering into this
Contract and agrees to perform the obligations IAW Table 1 of “DEFFORM 47 Annex C - Tendered
Prices” (found at “Schedule 2 — Schedule of Requirements” of the draft Contract).

Option Prices

2.

The initial term of the Contract is for a period of five (5) years. The Authority also requires as a condition
of the Contract options for the following which could be exercised as required:

a. The ability to extend the contract for additional periods of:
1) One 12-month period (from 18/11/2026 to 17/11/2027)
2) One 12-month period (from 18/11/2027 to 17/11/2028)
3) One 12-month period (from 18/11/2028 to 17/11/2029)
4) One 12-month period (from 18/11/2029 to 17/11/2030)
5) One 12-month period (from 18/11/2031 to 17/11/2031)

The Authority reserves the right to take up options to extend the Contract at any point through the
Contract term providing the required notice period detailed in the Contract has been given.

The option prices for the Contract extensions will not be evaluated as part of this ITT but shall be
subject to a value for money assessment prior to being taken up.

The option prices for the Contract extensions shall be priced subject to Clause 46a (Variation of Price).
All Contract options (as per Paragraph 2 above) shall be priced as per contract year 1 of the Contract.

Item Prices

6.

The Tenderer shall submit as part of its Tender the Firm and Fixed Prices for all ltems. The Tenderer
should complete Tables 2-4 of “DEFFORM 47 Annex C - Tendered Prices”. The completed Tables 2-
4 shall be inserted as “Appendix D to Annex 1 to Schedule 2 — Contract Prices” in the final Contract.
These Firm and Fixed Prices should include all associated costs and charges.

The Item Prices will be evaluated as part of this ITT.

Rates

8.

Elements of some of the Core Services (Appendix 1 to Schedule 2 of the Draft Contract) cannot be
priced at the onset of the Contract. The prices for these elements will be agreed through the Tasking
Process detailed at Appendix C to Annex 1 to Schedule 2 — Task Authorisation Form of the Draft
Contract. In order to facilitate this, the Tenderer shall submit as part of its Tender a complete list of
Firm and Fixed prices for the following: hourly labour rates and meetings. These Firm and Fixed prices
should include all associated costs and charges. The Tenderer should complete Tables 5 — 6 of
“‘DEFFORM 47 Annex C — Tendered Prices”. The completed Tables 5 - 6 shall be inserted as
“Appendix D to Annex 1 to Schedule 2 — Firm Pricing” in the final Contract.

The Rates Prices will be evaluated as part of this ITT.

Limitation of Contractor’s Liability
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10. The Tenderer shall provide the Authority with supporting evidence as part of their tender response
detailing the maximum layer of existing/intended insurance they hold against the specific risk(s) noted
in the capacity of Clause 46d to the draft terms and conditions.
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DEFFORM 47 Annex C — Tendered Prices

Table 1 — Schedule of Requirements

Table 1 will be inserted as “Schedule 2 - Schedule of Requirements” in the final Contract.

Item
No.

Item Details

Total
Qty

Price (E) Ex VAT

Firm/ Fixed Price Per Item

Total Inc Delivery**

Specification

Contract Consideration
The sum of one pound (£1.00)

N/A

Delivery Date
N/A

MOD Stock Ref. No.
N/A

Packaging requirements inc.
PPQ and DofQ*
N/A

£1

£1

Specification

Core Services in relation to
General Service Tentage and
Associated Items in accordance
with Core Services section of
Annex 1 to Schedule 2 of the
Draft Contract.

N/A

Delivery Date
N/A

MOD Stock Ref. No.
N/A

Packaging requirements inc.
PPQ and DofQ *
N/A

N/A — Firm Prices shall be as indicated on individual

Tasking Forms.

*as detailed in DEFFORM 96

**and Delivery if stated in the Contract
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Tables 2 — 5 — These will be inserted as “Tables 1 - 4 of Appendix D to Annex 1 to Schedule 2 — Firm Pricing” in the final Contract.

The Tenderer shall complete the tables below by completing the green shaded boxes.

Table 2 — (“Schedule 1 Items”) Procurement of Items (Price per ltem).

N.B. To include all associated costs including delivery charge into an Authority depot e.g. Bicester or Donnington (in accordance with the LCST Authority

Managed Materiel Supplier Manual) or any UK Address.

For the items listed in Table 2 (“Schedule 1 Items”), the Contractor is required to manufacture/supply the items in accordance with technical data packs.

Minim Lead .
cor o MPN | um Tim_e Contract Years (1-5) Option Years (1-5)
No N Description SpeCIflcqtlon DOFQ | PPQ | Order | (Busin Firm | Firm | Firm | Fixed | Fixed | Fixed | Fixed | Fixed | Fixed | Fixed
or Drawing Qty (If S Price | Price | Price | Price | Price | Price | Price | Price | Price | Price
Any) | Days) | vyq | vr2 | vr3 | Yra | vr5 | Yre | Yr7 | Yr8 | Yro | Yrio
S1- | 84609912 Case Map 8460 99 EACH 1
1 76299 Plastic (PVC) 1276299.txt
S1- | 84609912 Case Map 8460 99 EACH 1
2 76300 Plastic (PVC) 1276300.txt
S1- | 84609912 Case Map 8460 99 EACH 5
3 76301 Plastic (PVC) 1276301.txt
S1- | 40209999 Rope, Fibrous 4020 99 METRE
4 08926 Polyester 9908926.txt
S1- | 54309912 Valise Tank
5 77009 Fabric 90031 EACH 1
861 i 72;807919794 Bucket BS 6170:1981 EACH 1
S1- | 81059977 Bag, Textile UKSC 4854 EACH 1
7 42449 Nylon/ Polyester Iss3
S1- | 83059913 Cloth Coated UKSC 3418 METRE
8 20697 Polyurethane Iss16
5| B3 | Cloth, Coated | UKSC 3972C | METRE
S1- | 83059981 Cloth, Coated 8305 99 METRE
10 12684 Panama Weave 8112684.txt
S1- | 83059983 Webbing, 8305 99 METRE
11 43308 Textile Polyester 8343308.txt
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S1- | 83159983 8315 99
12 | 43302 Fastener Tape | gaja30p 1yt | METRE
S1- | 83159983 8315 99
13 | 43303 | rastenertape | go o3ty | METRE
S1- | 83159983 8315 99
14 | 43304 | FastenerTape | goaap | METRE
S1- | 83159983 Fﬁéﬁ”ﬁ&ﬁ"g’ 8315 99 METRE
15 43305 8343305.txt

Close Fastener
S1- | 83159983 Fgﬁf?igﬁ%‘a' 8315 99 METRE
16 43306 8343306.txt

Close Fastener
S1- | 83159983 Zaj‘;i”f&gpg' 8315 99 METRE
17 43307 8343307.txt

Close Fastener

Frame Section .
S1- | 83409912 ) Drawing
18 06657 Tent Command B1647 EACH

Post

Frame Section .
S1- | 83409912 ) Drawing
19 06658 Tent Command B1646 EACH

Post
Bracket, Tent .

S1- | 83409912 ' Drawing
20 | 06661 Frame B1644 EACH

Command Post

Universal
S1- | 83409912 UKSC 3678
21 06725 Member, Shelter lss1 EACH
Frame
S1- | 83409912 | Bracket Shelter Drawing EACH
22 06726 Frame C1673
Base, Wall
S1- | 83409912 ' UKSC 3678
23 06727 Member, Tent lss1 EACH
Frame

S1- | 83409912 Connector Drawing EACH
24 26574 Shelter Frame B3598
S1- | 83409912 | Frame Section, Drawing EACH
25 26575 Tent B3599
S1- | 83409912 UKSC 5691
26 64530 End Guy 24x18 Iss3 EACH
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S1- | 83409913 . UKSC 3429

o7 01297 Screen, Latrine lss4 EACH 1

S1- | 83409913 | Pole Assembly UKSC 3429 EACH 1

28 01298 Latrine Screen Iss4

S1- | 83409913 | Pole Assembly UKSC 3429 EACH 1

29 01299 Latrine Screen Iss4

S1- | 83409913 . UKSC 3429

30 01301 Screen, Latrine Iss4 EACH 1

S1- | 83409913 | Pin, Tent Steel; UKSC 3429

31 20028 Painted Iss4 EACH 100
Bracket, Tent .

S1- | 83409913 ’ Drawing

32 20164 Frame Apex, C1619 EACH 1

Support

S1- | 83409913 Pin Tent UKSC 4497 EACH 1

33 24380 Aluminium Alloy Iss 4

S1- | 83409913 Pin Tent Steel UKSC 3618

34 54517 Zinc Coated Iss1 EACH 100

S1- | 83409913 | Pin, Tent Steel; UKSC 3982

35 73895 Painted Iss3 EACH 25

S1- | 83409913 Paulin PVC, UKSC 4401 EACH 1

36 75856 Coated Cloth Iss4

S1- | 83409913 Paulin PVC, UKSC 4401 EACH 1

37 75857 Coated Cloth Iss4

S1- | 83409913 Paulin PVC, UKSC 4401 EACH 1

38 75858 Coated Cloth Iss4

S1- | 83409913 Paulin PVC, UKSC 4401 EACH 1

39 75859 Coated Cloth Iss4

S1- | 83409914 Ground Cloth; UKSC 5690 EACH 1

40 75778 Panama Weave Iss3

S1- | 83409919 Ground Sheet UKSC 5690 EACH 1

41 67832 Shelter 18x24 Iss3

S1- | 83409921 Tent ESSPS 6048

42 26531 Component Kit Issl PACK 1

S1- | 83409921 UKSC 5715

43 27317 Sunshade lss8 EACH 1

S1- | 83409927 UKSC 5680

44 07535 End Guy Strap 52 EACH 1
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S1- | 83409931 UKSC 6002
45 60118 Ground Cloth lss4 EACH 1
S1- | 83409932 Strap Base ColPro 0002
46 | 65994 Restraint Iss1 EACH | 1
S1- | 83409932 Pin, Tent UKSC 4497
47 74382 Aluminium Alloy Iss4 EACH 25
Strap, Base
S1- | 83409942 " ColPro 0002
48 33355 Restraint 12ft Iss1 EACH 1
Passageway
S1- | 83409947 UKSC 5691
49 71543 Guy Strap Porch 1ss3 EACH 1
S1- | 83409947 Overstrap, UKSC 5713
50 71544 Shelter Half Iss4 EACH 1
S1- | 83409948 UKSC 5690
51 86065 Ground Sheet 1ss3 EACH 1
S1- | 83409948 | Cloth, Panama, UKSC 5704 EACH 1
52 86307 Weave Poly, Iss4
S1- | 83409949 Overstrap, UKSC 5713 EACH 1
53 04093 Passageway Iss4
S1- | 83409949 PVC Coated UKSC 5681 EACH 1
54 99176 Polyester Fabric Iss6
Ground Cloth
S1- | 83409951 Ground Sheet, UKSC 5690 EACH 1
55 21482 Iss3
Shelter
S1- | 83409998 | Strap Adjustable | ColPro 0002 EACH 1
56 83214 Roof Restraint Issl
S1- | 83409957 Overstrap, UKSC 5713
57 50778 Shelter Iss4 EACH 1
S1- | 83409957 . UKSC 5715
58 50780 Sunshield lss8 EACH 1
S1- | 83409957 UKSC 5715
59 | 50787 Steel Iss8 BACH | 1
S1- | 83409966 .
60 61001 Strap Webbing 110517 EACH 1
S1- | 83409966 Support, Tent Drawing EACH 1
61 61497 Frame Pole A2/9737
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Component Kit, 8340 99
Se.é' 8374201979968 Sunshield 12ft X | 6872179 KIT 1
12ft READ ME.txt
S1- | 83409977 .
63 42448 Textile Cover 10302 EACH 1
S1- | 83409977 Pole Section, UKSC 4854
64 44009 Tent Iss3 EACH 1
Strap Roof
S1- | 83409981 . ColPro 0002
65 04342 Restraint For Iss1 EACH 1
Porch
S1- | 83409983 Mesh, Non-
66 | 43300 | Metallic White R61452 | METRE
S1- | 83409986 | Tensioner, Tent ESSPS 6048
67 53035 Liner Iss1 EACH 100
S1- | 83409987 .
68 69577 Strap Webbing 110518 EACH 1
S1- | 83409989 Strap, Base ColPro 0002
69 24503 Restraint Iss1 EACH 1
S1- | 83409994 . Drawing
70 39052 Pin, Tent Steel CIS580 EACH 10
S1- | 83409996 UKSC 5690
71 83474 Ground Cloth Iss3 EACH 1
S1- | 83409997 | Strap Adjustable | ColPro 0002 EACH 1
72 39022 Roof Restraint Iss1
S1- | 84659997 . UKSC 5240
73 36663 Bag Water Filter lsS2 EACH 1
S1- | 93309983 Plastic Sheet 9330 99
74 43301 Clear 8343301.txt METRE
S1- | 53259983 Megﬁ?cmEmgf’et 2 BS 3102 Pack of
75 43309 y 2A/2/2B 1000
Washer
S1- | 53259983 Megﬁ?CmEmgf’et 2 BS 3102 Pack of
76 43310 y 2A/6/2C 1000
Washer
S1- | 53259983 Meglrl?cmEmZ:ét e BS 3102 Pack of
77 | 43311 y 2A/8/2C 1000
Washer
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S1- | 83409913 Drawing No
78 29987 Sheet, Shelter AO/7630 EACH 1
S1- | 83409912 Bag, Tent
79 25824 Frame Parts UK/SC/3559 EACH 1
Curtain, Privacy
Hospital Door;
2400mm X
1800mm Approx )
S1- | 83409954 | Size; Fabrene UK/SF/(SN%W EACH 1
80 | 96653 K723 Main 7079360
Material; Used
W/24 X 18 Gs
Shelter In Field
Hospital Role
Shelter Kit,
S1- | 84659912 Individual UK/SC/5737 KIT 1
81 06227 ;
Protection
S1- | 83409967 | Restraint Strap, | 004/P5001/A4/ EACH 1
84 07916 Gable 18x24 GA
S1- | 83409913 .
85 21043 Tent Pin UK/SC/5085 EACH 1
Table 3 — (“Schedule 2 Items”) Procurement of Items (Price per Item).
N.B. To include all associated costs including delivery charge into an Authority depot e.g. Bicester or Donnington (in accordance with the LCST Authority
Managed Materiel Supplier Manual) or any UK Address.
For the items in Table 3 (“Schedule 2 Items”), the contractor is expected to meet the requirements listed in the SRD. The previous technical drawings will be
available to ensure compatibility with existing equipment (listed in SRD).
MPN Minim Lgad Contract Years (1-5) Option Years (1-5)
S MK4 Full Specificati umd Tlme_
No | MKANSN | hoscription on or DOFQ | PPQ | Order | (Busin ["Fim [ Firm | Firm | Fixed | Fixed | Fixed | Fixed | Fixed | Fixed | Fixed
Drawing Qty (If | ess Price | Price | Price | Price | Price | Price | Price | Price | Price | Price
Any) | Days) | yr1 | yr2 | Yr3 | Yr4a | Yr5 | Yr6 | Yr7 | Yr8 | Yr9 | Yr10
A 09 142
S2- | 834099 PVC: Pin PIN_9129 EACH 1
1 990 9129 Container UKSC 3281
Iss4
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PVC; 4 Way

Connector:
Used To
Connect 24ft X | A 09 142
18ft To 12ft X 4
522 i 18535426%90 12ft Tents With | Way_7100 EACH
12ft Passage Or | UKSC 5674
Porch Iss6
Depending On
Connection
Required
PVC; 12ft X 12ft
End Section
Common To All | A_09 142
Shelters Other 12x12_ 746
s;- 288324869997 Than Those 5 EACH
Requiring A UKSC 5665
Passage Or Iss7
Porch
Connection
A 09 142
PVC; 12ft X 12ft | 12x12_ 746
Sf' 185354269292 OFCS Roof And 6 EACH
Wall Section UKSC 6018
Iss4
PVC; 24ft X 18ft | A_09 142
End Dual 18x24 974
552' 187374389994 Attachment With 0 EACH
Detachable Fly | UKSC 5823
Screen Iss6
PVC; Porch
Roof And Wall:
For Use With /;5?251372 7
S2- | 834099 24ft X 18ft Dual 1 EACH
6 907 6733 End And UKSC 5824
12ft x 12ft End lss4

With Passage
Connection
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A_09 142_

S2- | 834099 PVC Shelter VAL 2752 EACH
7 321 2752 Valise UKSC 5666
Iss3
PVC; Passage ’|AD_AO§§|§4N2D_
S2- | 834099 End Section:
3659 EACH
8 997 8442 Also Used For UKSC 5675
GS Tent Porch
Iss7
PVC; Roof And
Wall Section:
Passageway A 09 142
(24ft X 18ft Or PASS 010
S2- | 834099 12ft X 12ft 7 EACH
9 380 1742 | Section Tents): UKSC 5676
Also Used In
. : Iss4
Conjunction
With GS Tent: 4
Way Connector
PVC; Bowman
Shelter
so. | saa0ge |  Comector | Ealiios
Used With The - EACH
10 | 236 2082 MKka Gs Tent: 9ft UKSI,SSEOOZ
X 9ft Command
Post (Field HQ)
PVC; Shelter To | A_09_142_
S2- | 834099 Vehicle BOW_0122 EACH
11 | 1556626 | Connector Wolf | UKSC 6002
(Tum) Iss4
A 09 142
S2- | 834099 | PVC; 24ft X 18ft 18X22—908 EACH
12 | 860 0615 Roof And Wall UKSC 5659
Iss5
A _09 142
S2- | 834099 | PVC; 24ft X 18ft S o7 noo
13 | 1556628 | End Section 18"22—988 EACH
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UKSC 5660

Iss5
A 09 142
S2- | 834099 | PVC; 12ft X 12ft | 12X12-116
14 | 844 1160 Passage End 2 EACH
UKSC 5673
Iss7
A 09 142
S2- 8340 99 PVC; 12ft X 12ft 12X1§—644 EACH
15 872 2429 Roof And Wall UKSC 5664
Issb
A 09 142
PVC: 24ft X 18ft | FRAME 85
Sl% 585354259791 Bag: Bracket Or 71 EACH
Pins UKSC 5681
I1ss6
A 09 142
PVC; 9ft x 9ft — —
S2- | 834099 ' 9x9 2130
17 | 7314981 | Command Post |\, = '5ngg | EACH
(Field HQ)
Iss2
A 09 142
S2- 8340 99 PVC; 24ft X 18ft | VAL_6630 EACH
18 155 6630 Pole Valise UKSC 5705
Iss4
PVC Field
S2- | 834099 Repair Kit 002/P5001/ EACH
19 | 362 8303 (Includes PVC A4/IL
And Adhesive)
Mk4 GS Tent —
S2- 9390 99 Keder Extrusion | 002/P5001/ EACH
20 477 5695 13.1x22.9 x A4/IL
940mm
Tent Section 24 | A 09 142
S2- | 8340-99- | 19 OFCS Roof | 18x24 333 | EACH
21 273-0208 —
& Wall 9
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Table 4 — Creation / Update of AESP and Drawings and Codification of ltems

N.B. To include all associated costs including delivery charge.

Contract Years (1-5)

Option Years (1-5)

Task Description Paynjem T (A0 (S (2 Maximum Fixed Price (ex VAT) Comments
Description VAT)
Yrl Yr2 | Yr3 | Yrd | Yr5 | Yr6 | Yr7 Yr8 Yr9 | Yri10
Update of AESP Price per page
Price per OCTAD - up
Creation of AESP to maximum of 8 With Design Aspect
OCTADS per tent
Creation of Drawing Price per page
AESP Amendment Price per page
Without Design Aspect
Drawing amendment Price per page
Codification of Item with
Nato Stock Number Price per Item
(NSN)
Table 5 — Hourly Labour Rates
Contract Years (1-5) Option Years (1-5)
Activity Yr1Firm | Yr2Firm | Yr3Firm | Yr4 Fixed | Yr5 Fixed | Yr 6 Fixed | Yr 7 Fixed | Yr 8 Fixed | Yr 9 Fixed | Yr 10 Fixed
Price (Ex | Price (Ex | Price (Ex | Price (Ex | Price (Ex | Price (Ex | Price (Ex | Price (Ex | Price (Ex Price (Ex
VAT) VAT) VAT) VAT) VAT) VAT) VAT) VAT) VAT) VAT)

Director

Project Manager

Engineer/Service

Technician
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DEFFORM 47 Annex D — Certificate of Acceptance/ Rejection of the Terms and
Conditions of the Draft Contract & Tenderer’s Confirmation of Compliance with
the Statement of Requirement

Certificate of Acceptance/ Rejection of the Terms and Conditions of the Draft Contract

*We hereby confirm that we have read and understood the requirements set out in the draft contract,
provide unqualified acceptance of the Conditions of Contract.

OR

*We hereby confirm that we have read and understood the requirements set out in the draft contract and
Reject the Conditions of Contract.

*Please delete as appropriate

Signed:

Name:

Position:

Tenderer:

Address:

Telephone:

Mobile:

Email:
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Tenderer’s Confirmation of Compliance with the Statement of Requirement

We hereby confirm that we have read and understood the requirements set out in the Statement of
Requirement (Annex 1 to Schedule 2) and confirm compliance with the requirements therein.

Signed:

Name:

Position:

Tenderer:

Address:

Telephone:

Mobile:

Email:
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OFFICIAL SENSITIVE

DEFFORM 47 Annex E — List of Documents to be Returned with the ITT

Document

Description

DEFFORM 47 Annex A (Offer)

Completed Offer form including attaching any relevant
nformation.

DEFFORM 528

DEFFORM 528 should be completed and returned where
dentified in paragraph 8 of "DEFFORM 47 - Appendix 1 to
Annex A (Offer)".

DEFFORM 47 Annex B - Conditions of Tendering
Specific to ITT 700010296 — OIP0071 - Limitation
of Contractor’s Liability

Evidence of the Tenderers maximum layer of
existing/intended insurance they hold for the proposed
contract.

DEFFORM 47 Annex C - Tenderer Prices

Completed price list for the relevant requirements.

DEFFORM 47 Annex D - Certificate of
IAcceptance/Rejection of the Terms and Conditions
of the Draft Contract & Tenderer's Confirmation of
Compliance with the Statement of Requirement

Completed T&Cs acceptance form and confirmation of
compliance with the Statement of Requirement.

DEFFORM 47 Annex F - Quality Plan

Completed draft Deliverable Quality Plan

DEFFORM 47 Annex F - Technical Evaluation

ICompleted technical evaluation.

DEFFORM 532B - Personal Data Particulars

Completion of DEFFORM 532B

"Schedule 5 - Contractors Commercial Sensitive
Information Form" of the Draft Contract

Completed Sensitive Information Form

"Schedule 6 - Hazardous Contractor Deliverables,
Materials or Substances Supplied Form" of the
Draft Contract

Completed Hazardous Deliverables Form
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DEFFORM 47 Annex F — Tender Evaluation

This section outlines the Evaluation plan that will be used to evaluate the responses to the General
Service Tentage Invitation to Tender (ITT).

The objective of the evaluation is to determine the Most Economically Advantageous Tender (MEAT) for
the purpose of recommending an award of contract to the Authority. The preferred tender will be
identified by applying the Weighted Value for Money Index calculation to determine the Most
Economically Advantageous Tender (MEAT).

This approach divides the total score of the non-cost (technical) criteria (applying a factor of non-cost
score weighting and cost weighting to the non-cost score) by the tender cost. It ranks tenders on the
technical quality (represented by the non-cost score) for each £m of cost.

The overall tender score is calculated as below:

wQ
Non — cost scorewcC

cost

The Authority has determined the Weighted Value for Money factor that will be used as 25% non-cost
score weighting / 75% cost weighting.

The Total Weighted Value for Money Index will be to 4 significant figures.

At any point where your Tender is assessed as being non-compliant, the Authority reserves the right to
stop marking beyond this point. The Authority will only provide feedback on your Tender up until the point
of non-compliance.

Weighted Value for Money Index example:

The following is an illustrative example of the Weighted VFM calculation. This example must NOT be taken
as an indication of expected functionality or tender price.

For example, assuming WQ = 60% and WC = 40% gives:

Tender Non-cost score Cost (£) Weighted VFM Rank
Index

A 6260140 = 488.2 20 24.41 3

B 8560140 = 783.7 24 32.65 2

C 1006040 =1000.0 | 29 34.48 1

This results in Tender C being the highest-ranking tender in this example.

Evaluation Process

The Authority will conduct a five-staged tender evaluation process as detailed in the table below:

Stage Category

Stage 1 Mandatory Criteria

Stage 2 Quality Assurance Evaluation
Stage 3 Social Value Evaluation
Stage 4 Cost Evaluation

Stage 5 Lead Time Evaluation

Stage 6 Technical Evaluation

Stage 7 Tenderer Trials
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Stage 8 Final Score

Stage 1 — Mandatory Criteria:

Tenders will be assessed for compliance against all Mandatory Criteria. Failure to meet the Mandatory
Criteria at this stage will render your tender non-compliant resulting in your elimination from the
competition. No further evaluation will be carried out. The Mandatory criteria are:

Mandatory Requirements Criteria Score

Returns completed in DEFFORM 47 Annex A (Offer). Pass / Fail
Acceptance of Contract Terms and Conditions. Pass / Fail
Limitation of Contractor’s Liability — Evidence of Insurance Pass / Fail

Stage 2 — Quality Assurance Evaluation

The Tenderers quality assurance will be evaluated for compliance against the following requirements:

Quality Assurance Requirements

Provide a draft Deliverable Quality Plan to AQAP 2105 NATO Requirements for Deliverable Quality
Plans Edition C Version 1. Also, in relation to this requirement, include evidence of any similar Quality
Assurance work being carried out by the Company.

Provide an explanation of how Quality Assurance Processes are implemented throughout all stages
of their Supply Chain.

Provide evidence and knowledge of Quality Conditions and applicable regulations with requirements
similar to this Contract.

Provide evidence of Configuration Control when previously designing or manufacturing similar
equipment.

Provide evidence of how sub-suppliers have been managed on previous contracts and detail any
corrective actions if these were undertaken.

Provide evidence that the Tenderers Quality Management System shall comply with ISO 9001: 2015
with NATO specific requirements in accordance with AQAP 2110 Edition D Version 1.

The Tenderers response to these requirements will be assigned a Pass or Fail by the Authority based
upon an assessment of the degree to which the response documents meet the below confidence
characteristics.

Guidance Score

All documents requested are produced and are sufficiently detailed, demonstrate Pass
a good understanding and provide details of how the requirements will be fulfilled.

Documents not produced, incomplete and/or the response addresses some of the | Fail
elements of the requirement but does not detail or explain how the requirement
will be fulfilled.
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A fail in this stage will render your tender non-compliant resulting in your elimination from the competition.
No further evaluation will be carried out.

Stage 3 — Social Value Evaluation

For each of the 3 Policy Outcomes in the tables below, using a maximum of 2500 words, describe the
commitment your organisation will make to ensure that opportunities under the Contract deliver the Policy
Outcome and Award Criteria. Please include:

e your ‘Method Statement’, stating how you will achieve this and how your commitment meets the
Award Criteria, and

e atimed project plan and process, including how you will implement your commitment and by when.
Also, how you will monitor, measure and report on your commitments/the impact of your
proposals. You should include but not be limited to:

o timed action plan

o use of metrics

o tools/processes used to gather data

o reporting

o feedback and improvement

o transparency

e how you will influence staff, suppliers, customers and communities through the delivery of the

Contract to support the Policy Outcome, e.g. engagement, co-design/creation, training and
education, partnering/collaborating, volunteering.
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Polic Model Award o
Theme y o Model Award Sub Criteria
Outcomes Criteria
Sub-Criteria for: Supporting organisations and business to recover
Activities that demonstrate and describe the tenderer’s existing or planned:
e Understanding of the level of participation by organisations to drive business creation and
growth, especially in the context of COVID-19 where new ways of working are needed to
deliver services.
e Plans to raise awareness or take specific action in the relevant supply market or wider
marketplaces to encourage new entrants to the market or supply chain. Illustrative examples:
- communicating contracting opportunities related to the contract in a way that will reach a
diverse supplier audience
Activities that, in - communicating ways to improve tendering capability
the delivery of the - providing awareness raising activities for new entrants to the market that might be able to
contract provide: tender for sub contracts in the future
- during the life of the contract; providing L&D support to start up organisations that might be
- Support for able to tender for sub contracts in the future, during the life of the contract.
Z:‘%a&s;zggzes o Activities that demonstrate a collaborative way to work with organisations and new and
to manage and growing businesses as part of the supply chain. lllustrative examples: co-design and co-
recover fgrom creation of services; collaborative performance management; appropriate commercial
the impacts of arrangements; inclusive working methods; and use of inclusive technology; creating
COVI£-19 opportunities for entrepreneurship and helping new, small organisations to grow.
Help |0§€f| including \A‘/here . Adverti_sing of _supply ch_ain op_portunitigs ppenly and to ensure they ar_e_accessible to new
communities new ways of and growing businesses, including advertising sub-contracting opportunities on Contracts
to working are Finder.
COVID-19 | manage and needed to e Ensuring accessibility for disabled business owners and employees.
recovery frrZ:;“ﬁ; deliver services. e Structuring of the supply chain selection process in a way that ensures fairness (e.g. anti-
impact of corruption) and encourages participation by new and growing businesses.
COVID-19 - Improvements

to workplace
conditions that
support the
COVID-19
recovery effort
including
effective social
distancing,
remote working,
and sustainable
travel solutions

Sub-Criteria for: Workplace conditions

Activities that demonstrate and describe the tenderer’s existing or planned:

e Understanding of the need for improvements to workplace conditions that support the
COVID-19 recovery effort including effective social distancing, remote working, and
sustainable travel solutions.

e Engagement plans to engage the contract workforce in deciding the most important
workplace conditions to address.

e Actions to improve contract workplace conditions that support the COVID-19 recovery effort
including those worst affected or who are shielding. Illustrative examples:

- effective social distancing

- remote and flexible working

- sustainable travel solutions

- opportunities and expectations of staff training

- and awareness raising on health and wellbeing for the contract workforce, including around
loneliness and isolation caused by COVID-19.

e Methods to measure staff workforce conditions over time and adapt to any changes in the
results, with clear processes for acting on issues identified.
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Polic Model Award o
Theme Y L Model Award Sub Criteria
Outcomes Criteria
Sub-Criteria for: Additional environmental benefits
Activities that demonstrate and describe the tenderer’s existing or planned:
e Understanding of additional environmental benefits in the performance of the contract,
including working towards net zero greenhouse gas emissions. lllustrative example:
- Conducting pre-contract engagement activities with a diverse range of organisations in
the market to support the delivery of additional environmental benefits in the performance
of the contract.
Effective measures o Collaborative way of working with the supply chain to deliver additional environmental
to deliver any/all of benefits in the performance of the contract, including working towards net zero greenhouse
the following gas emissions.
benefits through the e Delivery of additional environmental benefits through the performance of the contract,
contract: including working towards net zero greenhouse gas emissions. lllustrative examples: o
. " - Enhancing the natural environment such as habitat creation, increasing biodiversity such
- Deliver additional as increased numbers of pollinators.
environmental L - . .
benefits in the - Green space creation in and around buildings in towns and cities, e.g. green walls,
utilising roof tops for plants and pollinators.
performance of the ) ) .
- Effective contract including - Improving air quality.
Fighting R .
; stewardship working towards . . . .
climate of the net zero greenhouse Sub-Criteria for: Influence environmental protection and improvement
change Activities that demonstrate and describe the tenderer’s existing or planned:

environment

gas emissions.

- Influence staff,
suppliers, customers
and communities
through the delivery
of the contract to
support
environmental
protection and
improvement

e Understanding of how to influence staff, suppliers, customers, communities and/or any other
appropriate stakeholders through the delivery of the contract to support environmental
protection and improvement.

o Activities to reconnect people with the environment and increase awareness of ways

to protect and enhance it. lllustrative examples:

- Engagement to raise awareness of the benefits of the environmental opportunities
identified.

- Co-design/creation. Working collaboratively to devise and deliver solutions to support
environmental objectives.

- Training and education. Influencing behaviour to reduce waste and use resources more
efficiently in the performance of the contract.

- Partnering/collaborating in engaging with the community in relation to the performance of
the contract, to support environmental objectives.

- Volunteering opportunities for the contract workforce, e.g. undertaking activities that
encourage direct positive impact.
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Polic Model Award -
Theme y L Model Award Sub Criteria
Outcomes Criteria
Sub-Criteria for: Entrepreneurship, growth and business creation
Activities that demonstrate and describe the tenderer’s existing or planned:
e Understanding of the level of Small, Medium and Large organisations and Voluntary,
Community and Social Enterprises and Mutual participation in the contract supply chain.
o |dentification of opportunities to grow supplier diversity in the contract supply chain or in the
location/community where the contract is performed, including SME and VCSE participation
and new business creation.
e Engagement activities for potential new suppliers to the contract supply chain, prior to
awarding subcontracts. lllustrative examples:
- advertising upcoming opportunities in accessible media
- raising awareness of future opportunities to target audiences
Effective measures - meet the buyer events
to deliver any/all of - awareness raising by guidance or events of how to tender effectively for public supply
the following chain contracts.
benefits through the e Measures to make the supply chain working environment conducive to a diverse range of
contract: suppliers and growing businesses, including but not limited to:
c - structuring the supply chain selection process in a way that ensures fairness (e.g. anti-
- reaie e £ corruption) and encourages participation by new and growing businesses.
opportunities Tor .. . . .
e:tprepreneurship - advertising supply chain opportunities openly and to ensure they are accessible to new and
and helb new growing businesses, including advertising subcontracting opportunities on Contracts Finder.
e - ensuring accessibility for disabled business owners and employees.
organisations to
grow, supporting - prompt payment.
economic growth Illustrative examples:
and business - co-design and co-creation of services
creation. - collaborative performance management
- appropriate commercial arrangements
_Create - inclusive working methods and use of inclusive technology;
employment and -creating opportunities for entrepreneurship and helping new, small organisations to grow.
Creat trammtg iti Sub-Criteria for: Employment
Tackling breé € new Opp(,)r llmll 'is Activities that demonstrate and describe the tenderer’s existing or planned:
economic usinesses, particularly tor o Understanding of employment and skills issues, and of the skills and employment shortages
inequality new jobs those who face of high growth sectors relating to the contract. lllustrative examples:

and new skills

barriers to
employment and/or
who are located in
deprived areas, and
for people in
industries with
known skills
shortages or in high
growth sectors.

- Support
educational
attainment relevant
to the contract,
including training
schemes that
address skills gaps
and result in
recognised
qualifications

- demographics

- skills shortages

- new opportunities in high growth sectors

- groups under-represented in the workforce (e.g. prison leavers, disabled people)
- geographic/local community and skills/femployment challenges.

e Implementation of recruitment practices and employment conditions, such as the five
foundational principles of quality work set out in the Good Work Plan (e.g. fair pay, participation
and progression, voice and autonomy), in relation to the contract that will attract good
candidates from all backgrounds, minimise turnover of staff and improve productivity.

e Creation of employment opportunities particularly for those who face barriers to employment,
such as prison leavers, and/or who are located in deprived areas, and for people in industries
with known skills shortages or in high growth sectors.

e Promotion of awareness of careers and recruitment opportunities relating to known skills
shortages or in high growth sectors relating to the subject matter of the contract.

e Support for the contract workforce by providing career advice, and providing opportunities for
staff working on the contract with in-work progression career development into known skills
shortages or high growth areas. Illustrative examples:

- mentoring

- mock interviews

- CV advice and careers guidance
- learning and development

- volunteering

- influencing staff, suppliers, customers and communities through the delivery of the
contract to support employment and skills opportunities in high growth sectors.

o Offer of opportunities for work experience or similar activities under the contract. lllustrative
examples:

- work placements
- pre-employment courses
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Theme

Policy
Outcomes

Model Award
Criteria

Model Award Sub Criteria

- paid/unpaid student placements, or paid internships of 6 weeks or more.

e Support for educational attainment relevant to the contract, including training schemes that
address skills gaps and result in recognised qualifications.

o Delivery of training schemes and programmes to address any identified skills gaps and
under-representation in the workforce for the contract (e.g. prison leavers, disabled people).

e Other activities to support relevant sector related skills growth and sustainability such as
delivering the following, in relation to the contract. Illustrative examples:

- careers talks
- curriculum support
- literacy support and safety talks.

e Delivery of apprenticeships, traineeships and T Level industry placement opportunities (Level
2, 3, and 4+) in relation to the contract.

e Measures to ensure equality and accessibility, without discrimination, to employment and
workforce related opportunities on the contract, and promote them so as to be fully accessible

Sub-Criteria for: Education and training

Activities that demonstrate and describe the tenderer’s existing or planned:

e Understanding of employment and skills issues, and of the education and training issues
relating to the contract. lllustrative examples: demographics, skills shortages, new
opportunities in high growth sectors, groups under-represented in the workforce (e.g. prison
leavers, disabled people), geographic/local community and skills/femployment challenges.

e Support for educational attainment relevant to the contract, including training schemes that
address skills gaps and result in recognised qualifications.

o Activities to support relevant sector related skills growth and sustainability in the contract
workforce. lllustrative examples:

- careers talks

- curriculum support
- literacy support

- safety talks

- volunteering.

e Delivery of apprenticeships, traineeships and T Level industry placement opportunities (Level
2, 3 and 4+) in relation to the contract.

The Tenderers response to these requirements will be assigned a Pass or Fail by the Authority based
upon an assessment of the degree to which the response documents meet the below criteria. A fail in this
stage will render your tender non-compliant resulting in your elimination from the competition. No further
evaluation will be carried out.

experience.

Criteria for awarding score Score
The response broadly meets what is expected for the criteria. There are no significant areas of concern,
although there may be limited minor issues that need further exploration or attention later in the
procurement process. The response therefore shows:
Pass

- Good understanding of the requirements as set out in the Sub-Criteria.

- Sufficient competence demonstrated through relevant evidence.

- Some insight demonstrated into the relevant issues.

- The response addresses most of the social value policy outcome and also shows general market

the invitation.

The response does not provide a proposal or completely fails to meet the required standard:

- There is at least one significant issue needing considerable attention.
- Proposals do not demonstrate competence or understanding. Eail
- The response is light on detail and unconvincing.

- The response makes no reference to the applicable sector but shows some general market experience.

- The response only makes limited reference (naming only) to the social value policy outcome set out within
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Stage 4 - Cost Evaluation:

The Tenderers total cost shall be calculated using the prices in Tables 2-5. Prices in Tables 2-5 for
Contract Years 1-5 of “DEFFORM 47 Annex C - Tendered Prices” will be multiplied by an Estimated
Annual Demand (as shown below) to calculate the Tenderers total estimate Core Services cost.

e The Tenderer shall multiply out Contract Years 1-5 Firm Prices by the Estimated Annual Demand
to give the Tenderers total estimate Core Services cost. The cost shall be calculated as illustrated

below.
Ser Estimated Estimated Firm Price Contract Years 1-5
No Annual Demand
S1-01 | 295 (Yr 1 Price x 295) + (Yr 2 Price x 295) + (Yr 3 Price x 295) + (Yr 4 Price
X 295) + (Yr 5 Price x 295) = Total Estimated Firm Price

The Tenderer shall complete the tables below by completing the green shaded boxes.

As per Table 2 of DEFFORM 47 Annex C - Tendered Prices As per Table 3 of DEFFORM
47 Annex C - Tendered Prices

Ser | Estimated Estimated | Ser | Estimated Estimated | Ser | Estimated Estimated

No | Annual Firm/Fixed | No: | Annual Firm/Fixed | No | Annual Firm/Fixed
Demand Price Yr 1- Demand Price Yr 1- Demand Price Yr 1-

5 5 5

S1- | 295 S1- | 463 S2- | 1003

01 46 01

S1- | 96 S1- | 1047 S2- | 6

02 a7 02

S1- | 152 S1- | 29 S2- | 523

03 48 03

S1- | 48 S1- |1 S2- | 38

04 49 04

S1- |1 S1- | 216 S2- | 57

05 50 05

S1- | 57 S1- | 282 S2- |2

06 51 06

Si1- | 8 S1- | 581 S2- | 749

07 52 07

S1- | 81 S1- | 16 S2- |2

08 53 08

S1- | 71 S1- | 1397 S2- |5

09 54 09

S1- |7 S1- |1 S2- | 2

10 55 10

S1- |1 S1- | 306 S2- | 28

11 56 11

S1- |11 S1- | 165 S2- | 311

12 57 12

S1- |1 S1- |7 S2- | 305

13 58 13

S1- | 16 Si1- | 170 S2- | 65

14 59 14

Si1- | 13 S1- |9 S2- | 336

15 60 15

S1- | 50 S1- | 499 S2- | 252

16 61 16

S1- | 53 Si1- | 4 S2- | 193

17 62 17

S1- | 661 Si1- | 44 S2- | 253

18 63 18
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S1- | 414 S1- | 270 S2- | 90
19 64 19
S1- | 699 S1- |3 S2- | 1628
20 65 20
S1- | 2329 S1- |1 S2- | 22
21 66 21
S1- | 1280 S1- | 12286

22 67

S1- | 950 S1- |13

23 68

S1- | 379 S1- | 626

24 69

S1- | 420 S1- | 2703

25 70

S1- | 203 S1- |4

26 71

S1- | 4 S1- | 26

27 72

S1- |3 S1- | 729

28 73

S1- | 48 S1- |5

29 74

S1- |8 S1- |1

30 75

S1- | 20881 S1- |1

31 76

S1- |9 S1- |1

32 77

S1- | 1627 S1- | 4

33 78

S1- | 2572 S1- | 23

34 79

S1- | 10530 S1- |71

35 80

S1- | 48 S1- | 820

36 81

S1- | 101 S1- | 104

37 84

S1- | 178 S1- | 1956

38 85

S1- | 68

39

S1- |8

40

S1- | 110

41

S1- | 6

42

S1- |3

43

S1- | 469

44

S1- |5

45
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As per Table 4 of DEFFORM 47 Annex C - Tendered Prices

Activity

Estimated Annual
Demand

Estimated Firm/Fixed Price Yr 1-5

Update of AESP

20

Creation of AESP

Creation of Drawing

AESP Amendment

Drawing Amendment

Codification of ltems

Rl R PR

As per Table 5 of DEFFORM 47 Annex C - Tendered Prices

Estimated Annual

Estimated Firm/Fixed Price Yr 1-5

Activity BeErEn
Director 10
Project Manager 20
Engineer/Service 20
Technician 2
Clerical 2

The estimated firm prices will be added together to give a total estimated cost for each Tenderer.

Tenderers Total Estimate Core Services Cost:

Stage 5 - Lead Time Evaluation:

The Tenderers average lead time for the items found at DEFFORM 47 Annex C — Tendered Prices Table
3 — (“Schedule 2 ltems”) Procurement of Items (Price per ltem) shall be calculated. The Tenderer will then
be allocated a score in line with the scores below:

Av_erage Lead Score
Time (days)

101+ ’C\l:gnmpliant
91 - 100 5
81-90 10
71-80 15
61-70 20
51-60 25
41 -50 30
<40 35

Where the Tenderers average lead times for Table 3 — (“Schedule 2 ltems”) exceeds 100 days their

Tender will be rendered non-compliant resulting in their elimination from the competition.

evaluation will be carried out.
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Stage 6 — Technical Evaluation:

The criteria that will underpin the technical evaluation, starting with Technical Compliance with
the Systems Requirement Document [SRD], is detailed in the Technical Evaluation Plan.

The Technical evaluation will consider the evidence provided in the Tender where this has
been requested in the ITT. Evidence will be used to evaluate the quality of the tenderer’s
proposal and their ability to deliver the proposed solution to time, cost and performance.
Evaluation is a desk-based exercise.

SR Model Attributes
Each SR in this SRD is made up of a set of attributes which are defined as follows:
e ID — Uniquely identifies the record. Keeps the identity of the record if it's Hierarchical SR
Number or other data changes.

o Reference Test / Standard — Details the test / standard which needs to be met (as a minimum)
to meet the requirement.

¢ Measure of Performance (MoP) — Quantifies the requirement / constraint. Defines the essential

minimum required level of performance (Threshold) and where appropriate, a higher preferred
level (Objective). The MoP also defines the system acceptance expectations.

e Verification Category — Records how to demonstrate that the requirement is satisfied or that
the constraint is complied with. Furthermore, this category helps clarify what constitutes a ‘pass’
or ‘fail’ for acceptance purposes, if necessary. Where the validation category within the SR is
stipulated as ‘certification’, the supplier shall provide written evidence to demonstrate that the
SR has been satisfied to the threshold or objective level.

e Tenderers Response — Tenderer to provide information of how their tender response meets the
SR. Response to include the following for each SR:

o Statement to confirm level of compliance for each SR. E.g. if Threshold or Objective
MOP met or if SR is not met.

o Statement of compliance could include certificate of conformity, test data, examples of
historical use.

o Reference to page / paragraph number in tender response relating to compliance with
each SR. e.g. SR 10: Page 15 paragraph 32.

e SR Priorities — Each System Requirement (SR) has been allocated a priority, the priority scale
used is:

o Mandatory = Must be met to fulfil legal obligations.
o Key = Mission critical.

o Priority 1 = High priority.

o Priority 2 = Medium priority.

Technical Evaluation Process

An Evaluation Panel made up from Subject Matter Experts (SME), including, but not limited to Operational
Infrastructure (Ol) Delivery Managers (DM), Quality Assurance (QA) Team and Engineering Team will
assess the Tenderers written evidence against the Threshold and Objectives of the requirements. The
evaluation will be based upon the following categories:

a. Priority Level — Mandatory and Key SRs are deemed pass or fail and are required to be at least
compliant against the Threshold to pass and will be non-negotiable. A fail will result in the
Tenderers Tender being non-compliant. The compliance level for each SR shall be weighted
against the priority levels contained within the SRD.

The Scoring matrix below details the scoring mechanism for all levels:
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Mandatory — (maximum 5 points (Compliance level) Multiplied by 5 = maximum score of 25)

Key — (maximum 5 points (Compliance level) Multiplied by 4 = maximum score of 20)
Priority 1 — (maximum 5 points (Compliance level) Multiplied by 3 = maximum score of 15)
Priority 2 —  (maximum 5 points (Compliance level) Multiplied by 2 = maximum score of 10)

Table 1: SR Priority Levels/ Maximum Scores

Mandatory (Maximum | Key Priority 1 Priority 2
score 25) (Maximum score 20) (Maximum score 15) (Maximum score 10)
SR ID: | 60 2 6 23
62 4 8 24
68 17 10 30
69 75 12 32
70 19 13 76
71 38 15(@&h) 77
74 40 21 48
42 26 58
44 28 66
52 34 73
54 36
46
56

b. Compliance Level - The level in which the Tenderer’s evidence complies with the Threshold and/
or Objective within the SR. The evaluation panel shall compare the SRD verification document
with the evidence provided by the Tenderer and grade both the evidence and compliance together.
The levels to be used are:

0 Points — No response, non-compliant or insufficient or no data and/or evidence
demonstrating compliance against the SR.

2 Points — Stated level of compliance against the Threshold with limited or no test data and/or
evidence provided to demonstrate compliance against the SR.

3 Points — Fully compliant against the Threshold with comprehensive test data and/or
extensive evidence provided to demonstrate compliance against the SR.

4 Points — Stated level of compliance against the Objective with limited or no test data and/or
evidence provided to demonstrate compliance against the SR.

5 Points — Fully compliant against the Objective with comprehensive test data and/or
extensive evidence provided to demonstrate compliance against the SR.

Statements confirming level of compliance should evidence, but are not limited to:

Certification &/or Certificate of Conformity (CoC) - provided by the contractor as verification
must contain evidence from the manufacturer or independent test house confirming that the
product has been tested and passes the set criteria within a specification and meets both

technical and safety requirements detailed against the SR. CoC to be less than 5 years old.

Test Data - evidence of appropriate test data, conducted either in-house or externally, to
evidence conformance to the requirement.

Historical use - evidence of previous similar heavy-duty tent system, using the proposed
material for each SR, will also be considered.

The points within the Priority Level and Compliance Level for each SR shall be multiplied together to give
a final score.

This process will identify the evidence provided by the Tenderer needed to satisfy requirements and the
means by which it will be collected, evaluated, stored and used to demonstrate acceptance of the

equipment.
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The values given by the Tenderer in the completed stated level of compliance shall replace the existing
“Threshold MoP” in the final Contract.
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Table 2 — Requirement and Test Criteria

Ser | SR | SR Reference Test / Threshold Objective Verification Test & Tenderers Priority & Max Tenderers
ID Standard Category Evaluation Response Score Available Score
Remarks Multiplier Score
1 2 The Solution shall be | IAW Test CL2 (High Operate and Same as threshold. | Statement Key 12
able to operate in hot | Temperature, Low survive in Climatic detailing level (X4)
climate without any Humidity and Solar conditions A1, A2, of Compliance.
degradation of the Heating) defined in Def | A3 without
tent’'s material Stan 00-035 Part 3, degradation.
properties which Issue 5 - Environmental
enable it to meet the Handbook for Defence
systems Material or non-MOD
requirements. test equivalent.
2 4 The Solution shall be | IAW Test CL5 (Low Operate and Operate in Climatic | Statement Key 20
able to operate in Temperature) defined survive in Climatic | conditions C2, C3, detailing level (X4)
cold climate without in Def Stan 00-035 Part | conditions CO, C1 | C4. of Compliance.
any degradation of 3, Issue 5 - without
the tent’'s material Environmental degradation.
properties which Handbook for Defence | Resistant to cold
enable it to meet the Material or non-MOD crack.
systems test equivalent.
requirements.
3 6 The Solution shall be | IAW Test CL6 (High Operate and Same as threshold. | Statement P1 9
able to operate in wet | Temperature, Humidity | survive in Climatic detailing level (X3)
and humid climates and Solar Heating) conditions B1, B2, of Compliance.
without any defined in Def Stan 00- | B3 without
degradation of the 035 Part 3, Issue 5 - degradation.
tent’'s material Environmental
properties which Handbook for Defence
enable it to meet the Material or non-MOD
systems test equivalent.
requirements.
4 8 The Solution shall be | IAW Test CL6 (High Operate and Same as threshold. | Statement For climate P1 9
able to operate in Temperature, Humidity | survive in Climatic detailing level | testing the (X3)
maritime climates and Solar Heating) conditions M1, of level of Material is
without any defined in Def Stan 00- | M2, M3 without Compliance. considered
degradation of the 035 Part 3, Issue 5 - degradation. Non-Safety
tent’s material Environmental Critical and
properties which Handbook for Defence moderately

enable it to meet the
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Ser | SR | SR Reference Test / Threshold Objective Verification Test & Tenderers Priority & Max Tenderers
ID Standard Category Evaluation Response Score Available Score
Remarks Multiplier Score
systems Material or non-MOD temperature
requirements. test equivalent. sensitive.
5 10 The Solution shall be | IAW Test CL24 (Freeze | Resist the effects | Same as threshold. | Statement For climate P1 9
able to operate in / Thaw) defined in Def of diurnal heat detailing level testing the (X3)
regions where it will Stan 00-035 Part 3, changes around of Compliance. | Material is
experience repeated Issue 5 - Environmental | the freezing point considered
freeze / thaw action Handbook for Defence | of water without Non-Safety
without any Material or non-MOD degradation. Critical and
degradation of the test equivalent. moderately
tent’s material temperature
properties which sensitive.
enable it to meet the
systems
requirements.
6 12 The Solution shall be | IAW Test CL10 (Icing) Survive and Survive and operate | Statement For climate P1 15
able to operate and as defined in Def Stan operate in Icing in C3 & C4. detailing level | testing the (X3)
survive in regions 00-035 Part 3, Issue 5 - | Severities for of Compliance. | Material is
where it will be Environmental Land based considered
exposed to icing Handbook for Defence | Equipmentin C1 Non-Safety
conditions without Material or non-MOD & C2 climatic Critical and
any degradation of test equivalent. zones IAW test moderately
the tent’'s material CL10 (Icing) temperature
properties which without sensitive.
enable it to meet the degradation.
systems
requirements.
7 13 The Solution shall be | IAW Test CL22 (Snow Survive and Survive and operate | Statement P1 15
able to operate and Load) as defined in Def | operate, without ‘Temporarily detailing level (X3)
survive under snow Stan 00-035 Part 3, degradation or Installed’ snow of Compliance.
load. Issue 5 - Environmental | deformation, loading severities
Handbook for Defence Snow Load and durations.
Material or non-MOD severities as
test equivalent. described for
‘Portable’ materiel
in Table 1, Test
CL22 — Snow
Load.
8a 15 The Solution shall be | IAW Test CL16 (High Remain Remain operational | Statement Openings shall P1 15
able to operate in Winds) as defined in operational in high | in high winds as detailing level be of such a (X3)
high winds without Def Stan 00-035 Part 3, | winds as described for Naval | of Compliance. | design that
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Ser | SR | SR Reference Test / Threshold Objective Verification Test & Tenderers Priority & Max Tenderers
ID Standard Category Evaluation Response Score Available Score
Remarks Multiplier Score
any structural Issue 5 - Environmental | described for Platforms in Test when opened
degradation. Handbook for Defence Land Based CL16 (High Winds). they cannot be
Material or non-MOD Deployments in closed by
Ventilation system test equivalent. Test CL16 (High prevailing
must operate without Winds). weather
degradation during conditions.
8b high winds. IAW Camping Tents The Guying Same as threshold. | Statement Tent must be P1 9
(BS EN ISO system strength detailing level pitched and (X3)
5912:2020) 8.1 or shall be tested to of Compliance. | secured using
equivalent. 400N for no less current in-
than 1 minute service pegs
(Category B, and storm
Level 3). lashings.
9 17 The Solution shall IAW Camping Tents Prevent internal Same as threshold. | Statement Independent Key 12
provide protection [BS EN ISO 5912:2020] | drips of water detailing level Rain Test to (X4)
from precipitation to 8.3 Rain Test. within the tent by of Compliance | be conducted
people and products resisting the Design review | on behalf of
inside a constructed effects of rain, inspection (as | MOD (Test of
shelter without any water spray and detailed in full system
degradation of the deposited water. Table 3). once erected).
tent’'s material
properties which
enable it to meet the
systems
requirements.
10 75 The Solution shall IAW BS EN ISO Prevent ingress of | Prevent the ingress | Statement Key 20
provide protection 811:2018 or test water through of water through detailing level (X4)
from precipitation to equivalent. material at a material at a of Compliance.
people and products minimum of 9 kPa | minimum of 12kPa
inside a constructed of hydrostatic of hydrostatic head
shelter without any head pressure. pressure.
degradation of the Ability to prevent Ability to prevent
tent’s material ingress of water ingress of water
properties which applicable at any applicable at any
enable it to meet the seams or joins in seams or joins in
systems material. material.
requirements.
11 19 The Solution shall IAW Test CL3 (Solar Resist the effects | Same as threshold. | Statement a. Prevent the Key 12
afford protection from | Radiation) in [Def Stan | of Solar Radiation detailing level effects of solar (X4)

solar radiation without

00-35 Part 3 Issue 5] or

up to 1120 W/m2

of Compliance.
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Ser | SR | SR Reference Test / Threshold Objective Verification Test & Tenderers Priority & Max Tenderers
ID Standard Category Evaluation Response Score Available Score
Remarks Multiplier Score
any degradation of non-MOD test per 24-hour cycle radiation on
the tent’'s material equivalent (56 cycles). without the occupants.
properties which degradation of the
enable it to meet the tent’s material. b. Degradation
systems Material and duration of
requirements. considered to be the solar
continuously resistance
exposed to properties of
outdoor the materials
conditions. are covered in
the Reliability
SR.
12 21 The Solution shall be | IAW Test CN1 (Mould Fully resistant to As per threshold but | Statement Test excludes P1 15
resistant to the effects | Growth) in [Def Stan the effects of resistant to Test detailing level | the resistant (X3)
of Micro Biological 00-35 Part 3 Issue 5] or | mould growth. Procedure B. of Compliance. | ability of the
Contamination non-MOD test Ability to resist the in-service
(MBC). equivalent. effects of MBC as frame.
Test to be conducted described in CN1
on unused canvas. (Mould Growth),
Tent is to be packed for | [Def Stan 00-35
incubation period Part 3 Issue 5],
before being erected Test Procedure A,
and inspected. Complete
Equipment,
Incubation Period
of 28 days
or non-MOD test
equivalent and BS
EN 60068-2-10:J.
13 23 The Solution shall be | IAW Test CN2 Ability to resist the | Ability resist the Statement Test excludes P2 10
protected from (Corrosive effects of Limited affects of Prolonged | detailing level the resistant (X2)

corrosion in a salt
atmosphere.

Atmosphere) as
defined by [Def stan
00-35] Part 3 Issue 5.
Severities and test
procedures as per
Table 1

or Occasional
Exposure to Salt
Atmosphere as
described in Test
CN2 (Corrosive
Atmosphere)
Equivalent to: -
BS 60068-2-11
Test Ka and BS

Exposure to
Maritime
Conditions.

of Compliance.

ability of the
in-service
frame.

Test to include
corrosion
resistance of
material
following
exposure to
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Ser | SR | SR Reference Test / Threshold Objective Verification Test & Tenderers Priority & Max Tenderers
ID Standard Category Evaluation Response Score Available Score
Remarks Multiplier Score
EN 60068-2-52 salt mist and
Test Kb. includes
storage in
damp heat
conditions.
14 24 The Solution shall be | IAW Test CN2 Ability to resist the | Ability resist the Statement Test excludes P2 10
protected from (Corrosive effects of Limited effects of Prolonged | detailing level the resistant X2)
corrosion in a salt Atmosphere) as or Occasional Exposure to of Compliance. | ability of the
atmosphere. defined by [Def stan Exposure to Salt Maritime in-service
00-35] Part 3 Issue 5. Atmosphere as Conditions. frame.
Severities and test described in Test Test to include
procedures as per CN2 (Corrosive corrosion
Table 2. Atmosphere). resistance of
Equivalent to: - material
BS 60068-2-11 following
Test Ka and BS exposure to
EN 60068-2-52 salt mist and
Test Kb. includes
storage in
damp heat
conditions.
15 26 The Solution shall Highly Accelerated All System All System Statement Material P1 15
remain operationally Lifecycle Test (HALT) Requirement Requirement detailing level refresh: the (X3)
effective throughout accepted. properties of the properties of the of Compliance. | requirement to
deployment without material must last | material must last replace some
the need for material for a minimum of for a minimum of 60 or all of the
refresh. 36 months, in ALL | months, in ALL tent panels
environments environments within a
referenced in the referenced in the System due to
SRD, before SRD, before the
requiring a requiring a material degradation of
material refresh. refresh. protection
properties.
Subject to the
tent being
used properly.
16 28 The Solution shall be | IAW BS EN ISO 13934- | a. Resist loading a. Resist loading of | Statement a. Test will P1 15
strong enough to 1 (Tensile properties of | of up to 50 Kg per | up to 113 Kg per m? | detailing level determine the (X3)

resist loading without
any permanent

fabrics) or test
equivalent.

m2 for no less
than 24 hours with

for no less than 24
hours with no

of Compliance.

strength and
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Ser | SR | SR Reference Test / Threshold Objective Verification Test & Tenderers Priority & Max Tenderers
ID Standard Category Evaluation Response Score Available Score
Remarks Multiplier Score
deformation or no permanent permanent joins of the
breaking of the tent’s deformation of the | deformation of the material.
material properties. tentage material. tentage material. b. Test
b. Material is to b. Material is to excludes the
return to original return to original strength of the
shape once shape once loading in-service
loading test has test has been frame.
been completed. completed.
c. Resistance to c. Resistance to
elongation and elongation and
breaking of breaking of material
material up to a up to a minimum
minimum force of | force of 2300N.
1700N.
17 30 The Solution shall IAW BS EN 1SO a. Ability to resist | a. Ability to resist Statement P2 10
have ripstop 13937-3 or test tearing of material | tearing of material detailing level (X2)
capabilities and be equivalent. up to a minimum up to a minimum of Compliance.
strong enough to force of 75N. force of 100N.
withstand tearing.
18 32 The Solution shall be | IAW Test CN2 Ability resist the Same as threshold. | Statement P2 6
resistant to acid (Corrosive effects of Acid detailing level (X2)
corrosion. Atmosphere) as Rain or Close of Compliance.
defined by [Def Stan Proximity to
00-35] Part 3 Issue 5 - Vehicle Exhausts
Solution exhibits no as described in
signs of corrosion or Test CN2
deterioration of (Corrosive
protective coatings Atmosphere).
following test.
Severities and test
procedures as per
Table 4.
19 34 The Solution shall be | IAW [Def Stan 00-35], a. Can be treated | a. No degradation Statement Environmental P1 15
resistant to chemicals | Part 3, Issue 5 Test with insecticide following Extended detailing level | Test (X3)

used to disinfest
insects.

CN4 - Contamination
by Fluids.

without
degradation to the
capability.

b. No degradation
following
Intermittent

Contamination by
insecticides.

of Compliance.

Specifications
(ETS) and
Environmental
Test | (ETI)
based on [Def
Stan 00-35] Pt
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Ser | SR | SR Reference Test / Threshold Objective Verification Test & Tenderers Priority & Max Tenderers
ID Standard Category Evaluation Response Score Available Score
Remarks Multiplier Score
Contamination by 3. ETS and
insecticides ETI guidance
including in Def Stan 00-
Permethrin and 35Pt1Ch2-
DEET. 03.
c. Any pesticides The most
used shall not common used
adversely affect agents are
the operation, Permethrin
decommissioning and DEET
or IAW JSP 950
decontamination Vol. 3 Ch 3.
of the equipment.
20a | 36 The Solution shall be | IAW [Def Stan 00-35], a. No degradation | a. No degradation Statement a. BS 1595 P1 15
resistant to fluid Part 3, Issue 5 Test following following Extended detailing level Propan-2-ol (X3)
contamination. CN4 - Contamination Intermittent Contamination by of Compliance. | (isopropyl
by Fluids. Contamination by: | - Kerosene alcohol); CAS
- Kerosene - Petrol No 67-63-0.
- Petrol - Diesel b. Trans-1-2
- Diesel - Solvents & dichloroethyle
- Solvents & Cleaning Fluids ne; CAS No
Cleaning Fluids - Fire Extinguishers. 156-60-5
- Fire (replacement
Extinguishers. for1.1.1
trichloroethane
Dk

c. Denatured
alcohol
(methylated
Spirits).

d. Detergent.
e. Protein type
(NATO Stock
#4210 99 224
6855).
f.Fluoroprotein
type (NATO
Stock #4210
99 224 6854.
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Ser | SR | SR Reference Test / Threshold Objective Verification Test & Tenderers Priority & Max Tenderers
ID Standard Category Evaluation Response Score Available Score
Remarks Multiplier Score
g. Aqueous
Film Forming
Foam (AFFF)
containing
Fluorochemica
| surfactants.

21 76 The system shall be IAW [Def Stan 00-35], a. No degradation | Same as threshold Statement a. Sani Cloth P2 10
easy to Part 3, Issue 5 Test following with additional detailing level NSN 6508-99- (X2)
decontaminate and CN4 - Contamination decontamination benefit of durability | of Compliance. | 772-6594 or
able to withstand by Fluids for using in-service enabling in-service neutral
cleaning or Intermittent chlorine-based equipment. i.e. detergent
disinfection with in- Contamination by in- decontaminants. pressure washer to solution.
service service b. All elements be used. b. Clinell
decontamination decontamination capable of being Wipes NSN
products. products. washed down to 7930-99-581-

remove 9376.
biohazards. In c. Disinfectant
accordance with Wipes NSN
localised theatre 6508-99-260-
exit standards or 8951.

be sufficiently d. Chlorine
disposable. Refer Release

ence [JSP 800, Tablets 6810-
Vol 3, Pt 2, Leaflet 99-863-7224
25, Biosecurity] (at 1000 ppm,
c. Clean without and

need for occasionally at
mechanical 10000 ppm).
means i.e. hand

wash only.

22 77 The system shall be IAW IP ratings defined It must be Same as threshold. | Statement P2 6
easy to in EN 60529 (British BS | impervious to detailing level (X2)

decontaminate and
able to withstand
cleaning or
disinfection with in-
service
decontamination
products.

EN 60529:1992,
European IEC
60509:1989)

body fluid ingress.

Rated to IP33.

of Compliance.
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Ser

SR
ID

SR

Reference Test /
Standard

Threshold

Objective

Verification
Category

Test &
Evaluation
Remarks

Tenderers
Response

Priority &
Score
Multiplier

Max
Available
Score

Tenderers
Score

23

38

The Solution shall

prevent insect ingress

and infestation.

a. All openings
shall have a
secondary mesh
screen which fixes
to the entirety of
the opening.

b. Screens shall
have a maximum
mesh size of
0.6mm x 0.6mm.
c. The screens
are to be
permanently fixed
at the top and
have the ability to
be rolled out of
the way when not
required.

Same as threshold.

Statement
detailing level

of Compliance.

Design review
inspection (as
detailed in
Table 3).

Design Review
and
Inspection.

Key
(X4)

12

24

40

The Solution shall be
designed to the same

dimensions as the
current in-service
solution.

a. The system
shall be designed
to perform the
same fit, form and
function.

b. Windows,
doors and
openings
shall be
designed to
the same
dimension
and
positioned
within the
same
locations as
the previous
in-service
solution as
per the
drawing

Same as threshold.

Statement
detailing level
of Compliance
Design review
inspection (as
detailed in
Table 3).

Means of
escape shall
be of the same
size and
location as the
previous in-
service
solution.

Key
(X4)

12
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Ser | SR | SR Reference Test / Threshold Objective Verification Test & Tenderers Priority & Max Tenderers
ID Standard Category Evaluation Response Score Available Score
Remarks Multiplier Score
specifications
in Appendix D
to Annex 1 to
Schedule 2 —
Contract
Prices.
25 42 The Solution shall a. Each section of | a. Each section of Statement Section Key 20
consist of man tentage panel tentage panel detailing level | dimensions (X4)
portable tentage should weigh no should weigh no of Compliance. | can be found
sections. more than more than 500g/m?2. | Design review | within the
700g/m?Z. b. Each section of inspection (as | technical
b. Each section of | groundsheet should | detailed in documents.
groundsheet weigh no more than | Table 3). The mass of
should weigh no 700g/m?, each section
more than will be
900g/m?. measured as
dry.
26 44 The Solution shall be | IAW BS EN 25978, There must be Same as threshold. | Statement Key 12
able to be unpacked Blocking Resistance. either no blocking detailing level (X4)
without blocking or only slight of Compliance.
which causes blocking when the
degradation to the material is
system. unpacked.
27 46 a. The Solution shall IAW BS EN ISO a. In order to Same as threshold. | Statement Ventilation P1 9
promote ventilation 5912:2020, Camping reduce the risk of detailing level | system must (X3)
and airflow to prevent | Tents - 6.1.4.2. suffocation, tents of Compliance. | operate
the build-up of carbon shall be designed without
dioxide and maintain to maintain a degradation
a healthy internal circulation of air during
environment without and minimize the precipitation
the use of an air opportunity for a and high
conditioning unit or build-up of winds.
relying on open harmful gases to Ventilation

door/end panels.

b. The Solution must
be capable of doing
this without reducing
the comfort of the
occupants.

dangerous levels
within internal
areas.

b. In order to
provide a
sufficient
circulation of air, a

warnings shall
be annotated
with a label
IAW Camping
tents [BS EN
ISO
5912:2020]:
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Ser | SR | SR Reference Test / Threshold Objective Verification Test & Tenderers Priority & Max Tenderers
ID Standard Category Evaluation Response Score Available Score
Remarks Multiplier Score
minimum of two Annex B,
ventilation Label for flame
openings shall be retardant
provided, each of materials.
which shall be at The ventilation
least 100cm2 per test shall not
person. be subjected
c. For ventilation to any air
the supplier shall conditioning
provide systems.
justification of For ventilation
occupancy levels the supplier
relative to the size shall provide
of the tent. justification of
IAW ISTN 300 the occupancy
occupancy levels levels relative
are: to the size of
12’x12’ Tent— 4 the tent.
pax. IAW ISTN 300
18'x24’ Tent — 12 the occupancy
pax. levels are:
12'x12’ Tent —
4 pax.
18'x24’ Tent —
12 pax.

28 48 The Solution shall The system shall Same as threshold. | Statement Supplier shall P2 6
limit the build of reduce the level of detailing level provide (X2)
condensation within internal of Compliance. | technical
the internal condensation thus evidence that
environment with the reducing internal this SR has
promotion of airflow. wet/damp been satisfied.

surfaces and
internal drips.

30 52 The Solution shall a. The system Same as threshold. | Statement a. A list of Key 12
interconnect with shall interconnect detailing level | AESPs: (X4)
other in-service with: of Compliance | (1). LAPDS
utilities and (1). LAPDS. Design review | 6115-G-711.
infrastructure. (2). ECU - inspection (2). ECU -

Acclimatise High (detailed in 5419-F-135.
Ambient MKII. Table 3).
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SR
ID

SR

Reference Test /
Standard

Threshold

Objective

Verification
Category

Test &
Evaluation
Remarks

Tenderers
Response

Priority &
Score
Multiplier

Max
Available
Score

Tenderers
Score

(3). Dantherm
VAM-15 Heater.
(4). Dantherm
VAM-40 Heater.
(5). HVAC -
ACM7.

(3). VAM-15
4520-E-105.
(4). VAM-40
4520-E-105.
(5) HVAC —
4120-C-135.
(6). Shelter
configurations
including
OFCS 8340-C-
series.

b. Operating
temperatures
of the above
equipment
shall be
considered by
the supplier.

31

54

The Solution shall be
compatible with the
current in-service GS
solution tent frames
and existing GS
canvas.

a. The system
shall be designed
using the existing
sub-frames as per
Addendum 1 of
the SRD.

b. The system
shall be used in
conjunction with
all in-service MOD
panels.

c. The system
shall be
compatible with:
(1) Shelter
configurations
including OFCS.
(2) In-service
insulation and
sunshades.

Same as threshold.

Statement
detailing level
of Compliance
Design review
inspection
(detailed in
Table 3.

Key
(X4)

12
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Ser | SR | SR Reference Test / Threshold Objective Verification Test & Tenderers Priority & Max Tenderers
ID Standard Category Evaluation Response Score Available Score
Remarks Multiplier Score
32 56 The Solution shall IAW BS EN ISO 105- a. External a. External Surfaces | Statement Options to P1 15
have external BO4 Textiles — tests for | Surfaces finished | available for finish detailing level change colour (X3)
surfaces finished in colour fastness. in the following: in the following: of Compliance. | IAW objective
the appropriate (1). NATO Green - | (1). NATO Green - MOP — firm
colour. No 285. No 285. process must
b. Supplier to (2). White - No 00 be supplied by
provide suitable E55. OEM.
evidence to (3). Light Stone - No Supplier to
demonstrate 361. state colour
Colour fastness (4). Camouflage options.
dependent upon Desert Sand - No
the material make | 380.
up IWBS EN ISO | b. Supplier to
105-B04 Textiles provide suitable
— tests for colour evidence to
fastness. demonstrate Colour
fastness dependent
upon the material
make up IAW BS
EN ISO 105-B04
Textiles — tests for
colour fastness.
33 58 The Solution shall IAW BS EN ISO 105- a. Internal a. Internal Surfaces | Statement Options to P2 10
have internal surfaces | B04 Textiles — tests for | Surfaces finished | available for finish detailing level change colour (X2)
finished in the colour fastness. in the following: in the following: of Compliance. | IAW objective
appropriate colour. (). Groundsheet. | (1). NATO Green - MOP - firm

NATO Green - No
285.

(2). Walls/Roof.
White - No 00 E55
*1

(3). OFCS
walls/roof. NATO
Green - No 285.
b. Supplier to
provide suitable
evidence to
demonstrate
Colour fastness
dependent upon

No 285.

(2). White - No 00
E55.

(3). Light Stone - No
361.

(4). Camouflage
Desert Sand - No
380.

b. Supplier to
provide suitable
evidence to
demonstrate Colour
fastness dependent
upon the material

process must
be supplied by
OEM.

*1 This will
require
Internal panels
to be finished
in a different
colour to the
external
panels.
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Ser | SR | SR Reference Test / Threshold Objective Verification Test & Tenderers Priority & Max Tenderers
ID Standard Category Evaluation Response Score Available Score
Remarks Multiplier Score
the material make | make up IAW BS Supplier to
up IAW BS EN EN ISO 105-B04 state colour
ISO 105-B04 Textiles — tests for options.
Textiles — tests for | colour fastness.
colour fastness.
34 60 The individual panels | IAW Camping Tents a. The internal Same as threshold. | Statement Internal Mandatory | 15
will have identifiable (BS EN ISO surface of the tent detailing level markings are (X5)
markings. 5912:2020) 9 - Advice shall only be of Compliance | in addition to
to occupants. marked IAW Design review | SR_62 Fire
Camping Tents inspection Retardant
(BS EN ISO (detailed in label.
5912:2020) 9 - Table 3). As detailed in
Advice to Table 3
occupants. (sample text
b. Each section of acceptable at
material shall be these
marked with the inspections).
following:
(2). Contract
number.
(2). Date of
manufacture.
(3). NSN.
(4). Batch
marking.
35 62 The Solution shall be | Flame retardant IAW a. The flame- Same as threshold. | Statement a. Further Mandatory | 15
flame retardant. BS 7837:1996. retardant detailing level Information (X5)
properties of the of Compliance. | contained
shelter must Independent within JSP
endure for the Test to be 426, Part 2 —
entire length of conducted on Defence Fire
the equipment behalf of MOD | Risk
lifespan. Design review | Management,
b. Shelter material inspection Chapter 12 —
and liners which (detailed in Tented camps
are: Table 3). in Support of
(1). Flame Operations
retardant IAW BS and Exercises.
7837:1996. b. Sampling: A
sample shall
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Ser

SR
ID

SR

Reference Test /
Standard

Threshold

Objective

Verification
Category

Test &
Evaluation
Remarks

Tenderers
Response

Priority &
Score
Multiplier

Max
Available
Score

Tenderers
Score

(2). Inherently fire
retardant and not
treated post-
manufacture.

(3). Annotated
with a label IAW
Camping tents
[BS EN ISO
5912:2020]:
Annex B, Label for
flame retardant
materials.

be taken of
sufficient size
to provide the
required test
specimens
from each
finishing batch
or from at least
every 5000m.
The sample
shall be
subjected to
the water
soaking
procedure
described in
clause 3 of BS
5651:1989
NOTE 1. More
frequent
testing may be
agreed
between the
purchaser and
the supplier.
NOTE 2. In
determining
the size of the
sample
recognition
should be
made of the
possible need
for re-testing.

38

66

The Solution shall be

able to be packed into
suitable man-portable
packaging.

a. Package shall
be made to:

(1). Allow the tent
to be man-
portable. The
design shall

Same as threshold

Statement
detailing level
of Compliance.

a. Transport
bag is Valise
used to protect
during in-
service
transport /

P2
X2)
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Ser | SR | SR Reference Test / Threshold Objective Verification Test & Tenderers Priority & Max Tenderers
ID Standard Category Evaluation Response Score Available Score
Remarks Multiplier Score
include enough storage /
handles to lift the operation.
equipment safely. b. New
(2). Durable to packaging
protect the system must be
in the varying designed in-
environment listed line with the
within the SRD. current GS
(3). Capable of tentage.
withstanding the c. However it
effects of constant is envisaged
movement, that new
unpacking and modifications
packing. may have to
be made to
improve the
packaging for
the new
tentage
solution.
39 68 The Solution must The system must | Same as threshold. | Statement Internal Mandatory | 15
conform with be provided with a detailing level markings are (X5)
European Directives. European of Compliance. | in addition to
Certificate of Design review | SR_62 Fire
Conformity (EC) inspection Retardant
and be marked in (detailed in label.
accordance with Table 3. As detailed in
the policy. Table 3
(sample text
acceptable at
these
inspections)
40 69 The Solution shall be | IAW Defence Logistic a. All components | Same as threshold. | Statement Mandatory | 15
capable of being Framework. to be disposed by detailing level (X5)

disposed in
accordance with the
current legal and
environmental
requirements.

standard domestic
disposal
mechanisms to
ensure the
equipment is

of Compliance.
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SR
ID

SR

Reference Test /
Standard

Threshold

Objective

Verification
Category

Test &
Evaluation
Remarks

Tenderers
Response

Priority &
Score
Multiplier

Max
Available
Score

Tenderers
Score

environmentally
compliant.

41

70

The Solution must
comply with
appropriate safety
regulations.

IAW Def Stan 00-056.

a. The supplier
must identify
appropriate UK
and EU safety
regulations within
the Safety Case
and ensure the
system design
and operation is
compliant.

b. Compliance
with Def Stan 00-
056

Same as threshold.

Statement
detailing level

of Compliance.

Mandatory
(X3)

15

42

71

The Solution must
comply with
appropriate
environmental
regulations.

IAW with Def Stan 00-
051

IAW BS EN ISO
14001:2015.

a. The supplier
must identify
appropriate UK
and EU
environmental
regulations within
the Safety Case
and ensure the
system design
and operation is
compliant.

b. Compliance
with Def Stan 00-
051.

c. Compliance
with BS EN ISO
14001:2015.

Same as threshold.

Statement
detailing level

of Compliance.

Supplier to
state which
regulations are
appropriate for
compliance.

Mandatory
(X5)

15

43

74

The contractor must
submit data
concerning
hazardous materials.

IAW DEFCON 68.

a. The contractor
is to submit data
concerning
hazardous
Articles, materials
or substances and
other specified
information.

Same as threshold.

Statement
detailing level

of Compliance.

Mandatory
(X5)

15
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Ser | SR | SR Reference Test / Threshold Objective Verification Test & Tenderers Priority & Max Tenderers
ID Standard Category Evaluation Response Score Available Score
Remarks Multiplier Score
b. IAW DEFCON
68.
44 73 The transport & IAW Def Stan 81-041. a. Trade Same as threshold. | Statement P2 6
storage protection packaging shall detailing level (X2)
shall be robust and be made to: of Compliance.
packed into suitable (2). Allow the Design review

man-portable
packaging.

contents to be
man-portable. The
design shall
include enough
handles (where
required) to lift the
equipment safely.
(2). Durable to
protect the
contents during
transport /
storage.

(3). Capable of
withstanding the
effects of
movement, and
storage

IAW Def Stan 81-
041 Part 1
Packaging
Requirements

b. Packaging to
be marked IAW
Def Stan 81-041
Part 6 Packaging
Marking.

inspection
(detailed in
Table 3).
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Stage 7 - Tenderer Trials

A separate instruction will be produced for this trial detailing all administration requirements, including
testing location, however the tests that will be undertaken are detailed below.

Tenderer Trials will be carried out following the successful completion of Mandatory Criteria, Quality
Assurance Evaluation, Cost Evaluation and Technical Evaluation. Any Tenderer who fails to successfully
complete the Mandatory Criteria, Quality Assurance Evaluation, Cost Evaluation and Technical Evaluation
shall not be invited to the Tenderer Trials.

The Tender shall supply the following 12 x 12 items for trialling:

e 2 Xx Tent End Section NSN 8340-99-282-9697.

e 1 x Roof & Wall Section Mk4 NSN 8340-99-872-2429.

e 2 x 1.5m2 (Minimum) Fabric Sample (finished around all 4 sides using the same materials and
construction as the finished edge of the proposed item) of each colour proposed (Green/Green
and Green/White). Length, width, face and reverse directions should be indicated.

e 1 x Sample Trade Packaging Bag for transportation.

The Tests that will be undertaken during the Tenderer Trials are detailed in the Table 3 below.

Table 3: Test and Verification Method

Ser | Requirement Test Success Criteria Evaluation | Related | Remarks
SR
(Met
Objective/
Met
Threshold/
Not Met)
9 The Solution shall Independent Prevent internal drips of Pass / Fail | 17
provide protection Rain Test (Test | water within the tent by Only
from precipitation to | of full system resisting the effects of
people and once erected) rain, water spray and
products inside a Camping Tents | deposited water IAW
constructed shelter | [BS EN ISO Camping Tents [BS EN
without any 5912:2020] 8.3 ISO 5912:2020] 8.3 Rain
degradation of the Rain Test. Test.
tent’s material
properties which
enable it to meet
the systems
reguirements.
23 | The Solution shall Visual a. All openings shall have 38
prevent insect Inspection / a secondary mesh screen
ingress and Measurement. which fixes to the entirety
infestation. of the opening.
b. The screens are to be
permanently fixed at the
top and have the ability to
be rolled out of the way
when not required.
24 | The Solution shall Visual a. The system shall be 40
be designed to the Inspection / designed to perform the
same dimensions Measurement. same fit, form and

as the current in-
service solution.

function.

b. Windows, doors and
openings shall be
designed to the same
dimension and positioned
within the same locations
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Ser

Requirement

Test

Success Criteria

Evaluation

(Met
Objective/
Met
Threshold/
Not Met)

Related
SR

Remarks

as the previous in-service
solution as per the
drawing specifications in
Appendix D to Annex 1 to
Schedule 2 — Contract
Prices.

25

The Solution shall
consist of man
portable tentage
sections.

Visual
Inspection /
Measurement /
Weight check.

a. Each section of tentage
panel should weigh no
more than 700g/m?2.

b. Each section of
groundsheet should weigh
no more than 900g/m2.

42

30

The Solution shall
interconnect with
other in-service
utilities and
infrastructure.

Visual
Inspection /
Measurement.

a. The system shall
interconnect with:

(1). LAPDS.

(2). ECU - Acclimatise
High Ambient MKII.
(3). Dantherm VAM-15
Heater.

(4). Dantherm VAM-40
Heater.

(5). HVAC - ACM7.

52

31

The Solution shall
be compatible with
the current in-
service GS solution
tent frames and

existing GS canvas.

Visual
Inspection /
Measurement.

a. The system shall be
designed using the
existing sub-frames as
per Addendum 1 of the
SRD.

b. The system shall be
used in conjunction with
all in-service MOD panels.
c. The system shall be
compatible with:

(2). Shelter configurations
including OFCS.

(2). In-service insulation
and sun shades in
Appendix D to Annex 1 to
Schedule 2 — Contract
Prices.

54

34

The individual
panels will have
identifiable
markings.

Visual
Inspection
(sample text
acceptable).

a. The internal surface of
the tent shall only be
marked IAW Camping
Tents (BS EN I1SO
5912:2020) 9 - Advice to
occupants.

60

35

The Solution shall
be flame retardant.

Independent
test using
material
supplied.

a. The flame-retardant
properties of the shelter
must endure for the entire
length of the equipment
lifespan.

Pass / Fail
Only

62
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Ser | Requirement Test Success Criteria Evaluation | Related | Remarks
SR
(Met
Objective/
Met
Threshold/
Not Met)
b. Shelter material and
liners which are:
(2). Flame retardant IAW
BS 7837:1996.
(2). Inherently fire
retardant and not treated
post-manufacture.
39 | The Solution must Visual The system must be 68
conform with Inspection provided with a European
European (sample text Certificate of Conformity
Directives. acceptable). (EC) and be marked in
accordance with the
policy.
44 | The transport & Visual a. Trade packaging shall 73
storage protection Inspection / be made to:
shall be robust and | Measurement / (2). Allow the contents to
packed into suitable | Weight check. be man portable. The

man-portable
packaging.

design shall include
enough handles (where
required) to lift the
equipment safely.

(2). Durable to protect the
contents during transport /
storage.

(3). Capable of
withstanding the effects of
movement, and storage
IAW Def Stan 81-041 Part
1 Packaging
Requirements

b. Packaging to be
marked IAW Def Stan 81-
041 Part 6 Packaging
Marking.

Following the conclusion of the Tenderer Trials, providing that at least two Tenderers have successfully
passed the Rain and Flammability Tests (SR’s 17 & 62 detailed in Table 2), the Tenderers technical scores
shall be adjusted, if required, in line with the results from the Tenderer Trials.

Where less than two Tenderers have successfully passed the Rain and Flammability Tests a secondary
round of trialling shall be undertaken. Tenderers will be required to resubmit all items for trialling, as
detailed above, within 6 weeks of the conclusion of the original trial date with all Tenderers offered the
opportunity to retrial. Any Tenderers who successfully passed the original Tenderer Trails (Rain and
Flammability Tests) will not be required to retrial.

Following the conclusion of any secondary trials no further trials will take place.

Where the Tenderer has scored below their stated level of compliance for any SR the Authority reserves
the right to reduce the Tenderers technical score in line with the results of the trials. Where the Tenderer
has scored above their stated level of compliance the Authority will allow the Tenderer to revise their stated
level of compliance in line with the results of the trials. On completion of the Tenderer Trials the Authority
shall reserve the right to reject a Tenderer if they do not pass the tests to the standard required.
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Following the conclusion of the Tenderer trials the Authority may retain all samples for twelve (12) months
from the Tender return date. After this period, the Authority will destroy the samples unless the Tenderer
specifically states that they require their return. The Authority may keep samples associated with a
successful Tender indefinitely. Where requested to do so by the Authority the Tenderer shall arrange
collection of all samples within 2 weeks of written request by the Authority.

Stage 8 — Final Score

The scores for stages 4 and 5 (following any amendment as a result of the Tenderer trials in stage 7)
shall be combined and used as the total non-cost score for calculating the Tenderers overall score.

The successful Tender is the one with the highest total score. Where two or more Tenderers are
awarded the same total score the Tenderer with the highest Price Score (lowest price) shall be ranked
the highest total score.

Following the identification of the successful Tender the Authority will conduct its internal approvals
processes to ascertain whether the Tender delivers the required outputs and is within budget. Following
this process, where the Authority wishes to proceed the Tenderer that submitted the successful Tender
Offer will be notified in writing of the Authority’s acceptance of their Tender.

Concurrent with the notification to the winning Tenderer, unsuccessful Tenderers will receive a written
debrief.
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General

The defined terms in the Contract shall be as set out in Schedule 1.

The Contractor shall comply with all applicable Legislation, whether specifically referenced in this Contract or

not.

The Contractor warrants and represents, that:

1) it has the full capacity and authority to enter into, and to exercise its rights and perform its obligations
under, the Contract;

2) from the Effective Date of Contract and for so long as the Contract remains in force it shall give the
Authority Notice of any litigation, arbitration (unless expressly prohibited from doing so in accordance with
the terms of the arbitration), administrative or adjudication or mediation proceedings before any court,
tribunal, arbitrator, administrator or adjudicator or mediator or relevant authority against itself or a
Subcontractor which would adversely affect the Contractor's ability to perform its obligations under the
Contract;

3) as at the Effective Date of Contract no proceedings or other steps have been taken and not discharged
(nor, to the best of the knowledge of the Contractor, threatened) for its winding-up or dissolution or for the
appointment of a receiver, administrative receiver, administrator, liquidator, trustee or similar officer in
relation to any of its assets or revenues;

4) for so long as the Contract remains in force it shall give the Authority Notice of any proceedings or other
steps that have been taken but not discharged (nor to the best of the knowledge of the Contractor,
threatened) for its winding-up or dissolution or for the appointment of a receiver, administrator, liquidator,
trustee or similar officer in relation to any of its assets or revenues.

Unless the context otherwise requires:

1) The singular includes the plural and vice versa, and the masculine includes the feminine and vice versa.

2) The words “include”, “includes”, “including” and “included” are to be construed as if they were immediately
followed by the words “without limitation”, except where explicitly stated otherwise.

3) The expression “person” means any individual, firm, body corporate, unincorporated association or
partnership, government, state or agency of a state or joint venture.

4) References to any statute, enactment, order, regulation, or other similar instrument shall be construed as a
reference to the statute, enactment, order, regulation, or instrument as amended, supplemented, replaced
or consolidated by any subsequent statute, enactment, order, regulation, or instrument.

5) The heading to any Contract provision shall not affect the interpretation of that provision.

6) Any decision, act or thing which the Authority is required or authorised to take or do under the Contract
may be taken or done only by the person (or their nominated deputy) authorised in Schedule 3 (Contract
Data Sheet) to take or do that decision, act, or thing on behalf of the Authority.

7) Unless excluded within the Conditions of the Contract or required by law, references to submission of
documents in writing shall include electronic submission.

Duration of Contract

This Contract comes into effect on the Effective Date of Contract and will expire automatically on the date
identified in Schedule 3 (Contract Data Sheet) unless it is otherwise terminated in accordance with the
provisions of the Contract, or otherwise lawfully terminated.

Entire Agreement

This Contract constitutes the entire agreement between the Parties relating to the subject matter of the
Contract. The Contract supersedes, and neither Party has relied upon, any prior negotiations, representations
and undertakings, whether written or oral, except that this condition shall not exclude liability in respect of any
fraudulent misrepresentation.

Governing Law

Subject to clause 4.d, the Contract shall be considered as a contract made in England and subject to English
Law.

Subject to clause 4.d and 40 (Dispute Resolution) and without prejudice to the dispute resolution process set
out therein, each Party submits and agrees to the exclusive jurisdiction of the Courts of England to resolve, and
the laws of England to govern, any actions proceedings, controversy or claim of whatever nature arising out of
or relating to the Contract or breach thereof.

Subject to clause 4.d any dispute arising out of or in connection with the Contract shall be determined within the
English jurisdiction and to the exclusion of all other jurisdictions save that other jurisdictions may apply solely for
the purpose of giving effect to this condition 4 and for the enforcement of any judgment, order or award given
under English jurisdiction.

If the Parties agree pursuant to the Contract that Scots Law should apply then the following amendments shall
apply to the Contract:
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1) Clause 4.a, 4.b and 4.c shall be amended to read:

a. The Contract shall be considered as a contract made in Scotland and subject to Scots Law.

b. Subject to condition 40 (Dispute Resolution) and without prejudice to the dispute resolution process set out
therein, each Party submits and agrees to the exclusive jurisdiction of the Courts of Scotland to resolve,
and the laws of Scotland to govern, any actions, proceedings, controversy or claim of whatever nature
arising out of or relating to the Contract or breach thereof.

c. Any dispute arising out of or in connection with the Contract shall be determined within the Scottish
jurisdiction and to the exclusion of all other jurisdictions save that other jurisdictions may apply solely for
the purpose of giving effect to this condition 4 and for the enforcement of any judgment, order or award
given under Scottish jurisdiction.”

2) Clause 40.b shall be amended to read:

“In the event that the dispute or claim is not resolved pursuant to clause 40.a the dispute shall be referred
to arbitration. Unless otherwise agreed in writing by the Parties, the arbitration and this clause 40.b shall
be governed by the Arbitration (Scotland) Act 2010. The seat of the arbitration shall be Scotland. For the
avoidance of doubt, for the purpose of arbitration the tribunal shall have the power to make provisional
awards pursuant to Rule 53 of the Scottish Arbitration Rules, as set out in Schedule 1 to the Arbitration
(Scotland) Act 2010.”

Each Party warrants to each other that entry into the Contract does not, and the performance of the Contract
will not, in any way violate or conflict with any provision of law, statute, rule, regulation, judgement, writ,
injunction, decree or order applicable to it. Each Party also warrants that the Contract does not conflict with or
result in a breach or termination of any provision of, or constitute a default under, any mortgage, contract or
other liability, charge or encumbrance upon any of its properties or other assets.

Each Party agrees with each other Party that the provisions of this condition 4 shall survive any termination of
the Contract for any reason whatsoever and shall remain fully enforceable as between the Parties
notwithstanding such a termination.

Where the Contractor’s place of business is not in England or Wales (or Scotland where the Parties agree
pursuant to this Contract that Scots Law should apply), the Contractor irrevocably appoints the solicitors or
other persons in England and Wales (or Scotland where the Parties agree pursuant to the Contract that Scots
Law should apply) detailed in Schedule 3 (Contract Data Sheet) as its agents to accept on its behalf service of
all process and other documents of whatever description to be served on the Contractor in connection with any
litigation or arbitration within the English jurisdiction (or Scottish jurisdiction where the Parties agree pursuant to
this Contract that Scots Law should apply) arising out of or relating to the Contract or any issue connected
therewith.

Precedence

If there is any inconsistency between the different provisions of the Contract the inconsistency shall be resolved

according to the following descending order of precedence:

1) Conditions 1 - 44 (and 45 - 47, if included in this Contract) of the Conditions of the Contract shall be given
equal precedence with Schedule 1 (Definitions of Contract) and Schedule 3 (Contract Data Sheet);

2) Schedule 2 (Schedule of Requirements) and Schedule 8 (Acceptance Procedure);

3) the remaining Schedules; and

4) any other documents expressly referred to in the Contract.

If either Party becomes aware of any inconsistency within or between the documents referred to in clause 5.a

such Party shall notify the other Party forthwith and the Parties will seek to resolve that inconsistency on the

basis of the order of precedence set out in clause 5.a. Where the Parties fail to reach agreement, and if either

Party considers the inconsistency to be material to its rights and obligations under the Contract, then the matter

will be referred to the dispute resolution procedure in accordance with condition 40 (Dispute Resolution).

Amendments to Contract

Except as provided in condition 31 all amendments to this Contract shall be serially numbered, in writing, issued
only by the Authority’s Representative (Commercial), and agreed by both Parties.

Where the Authority or the Contractor wishes to introduce a change which is not minor or which is likely to
involve a change to the Contract Price, the provisions of Schedule 4 (Contract Change Control Procedure) shall
apply. The Contractor shall not carry out any work until any necessary change to the Contract Price has been
agreed and a written amendment in accordance with clause 6.a above has been issued.

Variations to Specification

The Authority’s Representative may, by Notice (following consultation with the Contractor as necessary), alter
the Specification as from a date agreed by both Parties and to the extent specified by the Authority, provided
that any such variations shall be limited to the extent that they do not alter the fit, form, function or
characteristics of the Contractor Deliverables to be supplied under the Contract. The Contractor shall ensure
that the Contractor Deliverables take account of any such variations. Such variations shall not require formal
amendment of the Contract in accordance with the process set out in condition 6 (Amendments to Contract)
and shall be implemented upon receipt, or at the date specified in the Authority’s Notice, unless otherwise
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10.

11.

12.

13.

specified.

Any variations that cause a change to:

1) fit, form, function or characteristics of the Contractor Deliverables;

2) the cost;

3) Delivery Dates;

4) the period required for the production or completion; or

5) other work caused by the alteration, shall be the subject to condition 6 (Amendments to Contract). Each
amendment under condition 6 shall be classed as a formal change.

Authority Representatives

Any reference to the Authority in respect of:

1) the giving of consent;

2) the delivering of any Notices; or

3) the doing of any other thing that may reasonably be undertaken by an individual acting on behalf of the
Authority, shall be deemed to be references to the Authority's Representatives in accordance with this
condition 8.

The Authority’s Representatives detailed in Schedule 3 (Contract Data Sheet) (or their nominated deputy) shall

have full authority to act on behalf of the Authority for all purposes of the Contract. Unless notified in writing

before such act or instruction, the Contractor shall be entitled to treat any act of the Authority’s Representatives

which is authorised by the Contract as being expressly authorised by the Authority and the Contractor shall not

be required to determine whether authority has in fact been given.

In the event of any change to the identity of the Authority’s Representatives, the Authority shall provide written

confirmation to the Contractor, and shall update Schedule 3 (Contract Data Sheet) in accordance with condition

6 (Amendments to Contract).

Severability

If any provision of the Contract is held to be invalid, illegal or unenforceable to any extent then:

1) such provision shall (to the extent that it is invalid, illegal or unenforceable) be given no effect and shall be
deemed not to be included in the Contract but without invalidating any of the remaining provisions of the
Contract; and

2) the Parties shall use all reasonable endeavours to replace the invalid, illegal or unenforceable provision by
a valid, legal and enforceable substitute provision the effect of which is as close as possible to the intended
effect of the invalid, illegal or unenforceable provision.

Waiver
No act or omission of either Party shall by itself amount to a waiver of any right or remedy unless expressly
stated by that Party in writing. In particular, no reasonable delay in exercising any right or remedy shall by itself
constitute a waiver of that right or remedy.
No waiver in respect of any right or remedy shall operate as a waiver in respect of any other right or remedy.

Assignment of Contract
Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior written consent of the
other Party.

Third Party Rights
Notwithstanding anything to the contrary elsewhere in the Contract, no right is granted to any person who is not
a Party to the Contract to enforce any term of the Contract in its own right and the Parties to the Contract
declare that they have no intention to grant any such right.

Transparency
Subject to clause 13.b but notwithstanding condition 14 (Disclosure of Information), the Contractor understands
that the Authority may publish the Transparency Information to the general public. The Contractor shall assist
and cooperate with the Authority to enable the Authority to publish the Transparency Information.
Before publishing the Transparency Information to the general public in accordance with clause 13.a, the
Authority shall redact any Information that would be exempt from disclosure if it was the subject of a request for
Information under the Freedom of Information Act 2000 or the Environmental Information Regulations 2004,
and any Information which has been acknowledged by the Authority at Schedule 5 — Contractor's Commercially
Sensitive Information.
The Authority may consult with the Contractor before redacting any Information from the Transparency
Information in accordance with clause 13.b. The Contractor acknowledges and accepts that its representations
on redactions during consultation may not be determinative and that the decision whether to redact Information
is a matter in which the Authority shall exercise its own discretion, subject always to the provisions of the
Freedom of Information Act 2000 or the Environmental Information Regulations 2004.
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For the avoidance of doubt, nothing in this condition 13 shall affect the Contractor’s rights at law.

Disclosure of Information

Subject to clauses 14.d, 14.e, 14.h and condition 13 each Party:

1) shall treat in confidence all Information it receives from the other;

2) shall not disclose any of that Information to any third party without the prior written consent of the other
Party, which consent shall not unreasonably be withheld, except that the Contractor may disclose
Information in confidence, without prior consent, to such persons and to such extent as may be necessary
for the performance of the Contract;

3) shall not use any of that Information otherwise than for the purpose of the Contract; and

4) shall not copy any of that Information except to the extent necessary for the purpose of exercising its rights
of use and disclosure under the Contract.

The Contractor shall take all reasonable precautions necessary to ensure that all Information disclosed to the

Contractor by or on behalf of the Authority under or in connection with the Contract:

1) is disclosed to its employees and Subcontractors, only to the extent necessary for the performance of the
Contract; and

2) s treated in confidence by them and not disclosed except with the prior written consent of the Authority or
used otherwise than for the purpose of performing work or having work performed for the Authority under
the Contract or any subcontract.

The Contractor shall ensure that its employees are aware of the Contractor’'s arrangements for discharging the

obligations at clauses 14.a and 14.b before receiving Information and shall take such steps as may be

reasonably practical to enforce such arrangements.

Clauses 14.a and 14.b shall not apply to any Information to the extent that either Party:

1) exercises rights of use or disclosure granted otherwise than in consequence of, or under, the Contract;

2) has the right to use or disclose the Information in accordance with other Conditions of the Contract; or

3) can show:

a. that the Information was or has become published or publicly available for use otherwise than in breach of
any provision of the Contract or any other agreement between the Parties;

b. that the Information was already known to it (without restrictions on disclosure or use) prior to receiving the
Information under or in connection with the Contract;

c. thatthe Information was received without restriction on further disclosure from a third party which lawfully
acquired the Information without any restriction on disclosure; or

d. from its records that the same Information was derived independently of that received under or in
connection with the Contract; provided that the relationship to any other Information is not revealed.

Neither Party shall be in breach of this condition where it can show that any disclosure of Information was made

solely and to the extent necessary to comply with a statutory, judicial or parliamentary obligation. Where such a

disclosure is made, the Party making the disclosure shall ensure that the recipient of the Information is made

aware of and asked to respect its confidentiality. Such disclosure shall in no way diminish the obligations of the

Parties under this condition.

The Authority may disclose the Information:

1) on a confidential basis to any Central Government Body for any proper purpose of the Authority or of the
relevant Central Government Body, which shall include: disclosure to the Cabinet Office and/or HM
Treasury for the purpose of ensuring effective cross-Government procurement processes, including value
for money and related purposes;

2) to Parliament and Parliamentary Committees or if required by any Parliamentary reporting requirement;

3) to the extent that the Authority (acting reasonably) deems disclosure necessary or appropriate in the
course of carrying out its public functions;

4) on a confidential basis to a professional adviser, consultant or other person engaged by any of the entities
defined in Schedule 1 (including benchmarking organisations) for any purpose relating to or connected with
this Contract;

5) on a confidential basis for the purpose of the exercise of its rights under the Contract; or

6) on a confidential basis to a proposed body in connection with any assignment, novation or disposal of any
of its rights, obligations or liabilities under the Contract; and for the purposes of the foregoing, references to
disclosure on a confidential basis shall mean disclosure subject to a confidentiality agreement or
arrangement containing terms no less stringent than those placed on the Authority under this condition.

Before sharing any Information in accordance with clause 14.f, the Authority may redact the Information. Any
decision to redact Information made by the Authority shall be final.

The Authority shall not be in breach of the Contract where disclosure of Information is made solely and to the
extent necessary to comply with the Freedom of Information Act 2000 (the “Act”) or the Environmental
Information Regulations 2004 (the “Regulations”). To the extent permitted by the time for compliance under the
Act or the Regulations, the Authority shall consult the Contractor where the Authority is considering the
disclosure of Information under the Act or the Regulations and, in any event, shall provide prior notification to
the Contractor of any decision to disclose the Information. The Contractor acknowledges and accepts that its
representations on disclosure during consultation may not be determinative and that the decision whether to
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16.

17.

18.

disclose Information in order to comply with the Act or the Regulations is a matter in which the Authority shall
exercise its own discretion, subject always to the provisions of the Act or the Regulations.

Nothing in this condition shall affect the Parties' obligations of confidentiality where Information is disclosed
orally in confidence.

Publicity and Communications with the Media
The Contractor shall not and shall ensure that any employee or Subcontractor shall not communicate with
representatives of the press, television, radio or other media on any matter concerning the Contract unless the
Authority has given its prior written consent.

Change of Control of Contractor

The Contractor shall notify the Representative of the Authority at the address given in clause 16.b, as soon as
practicable, in writing of any intended, planned or actual change in control of the Contractor. The Contractor
shall not be required to submit any notice which is unlawful or is in breach of either any pre-existing non-
disclosure agreement or any regulations governing the conduct of the Contractor in the UK or other jurisdictions
where the Contractor may be subject to legal sanction arising from issuing such a notice.
Each notice of change of control shall be taken to apply to all contracts with the Authority. Notices shall be
submitted to:

Mergers & Acquisitions Section

Strategic Supplier Management Team

Spruce 3b # 1301

MOD Abbey Wood,

Bristol, BS34 8JH
The Representative of the Authority shall consider the notice of change of control and advise the Contractor in
writing of any concerns the Authority may have. Such concerns may include but are not limited to potential
threats to national security, the ability of the Authority to comply with its statutory obligations or matters covered
by the declarations made by the Contractor prior to Contract Award.
The Authority may terminate the Contract by giving written notice to the Contractor within six months of the
Authority being notified in accordance with clause 16.a. The Authority shall act reasonably in exercising its right
of termination under this condition.
If the Authority exercises its right to terminate in accordance with clause 16.c the Contractor shall be entitled to
request the Authority to consider making a payment representing any commitments, liabilities or expenditure
incurred by the Contractor in connection with the Contract up to the point of termination. Such commitments,
liabilities or expenditure shall be reasonably and properly chargeable by the Contractor, and shall otherwise
represent an unavoidable loss by the Contractor by reason of the termination of the Contract. Any payment
under this clause 16.d must be fully supported by documentary evidence. The decision whether to make such a
payment shall be at the Authority’s sole discretion.
Noatification by the Contractor of any intended, planned or actual change of control shall not prejudice the
existing rights of the Authority or the Contractor under the Contract nor create or imply any rights of either the
Contractor or the Authority additional to the Authority’s rights set out in this condition.

Environmental Requirements
The Contractor shall in all its operations to perform the Contract, adopt a sound proactive environmental
approach that identifies, considers, and where possible, mitigates the environmental impacts of its supply chain.
The Contractor shall provide evidence of so doing to the Authority on demand.

Contractor’s Records

The Contractor and its sub-contractors shall maintain all records specified in and connected with the Contract

(expressly or otherwise) and make them available to the Authority when requested on reasonable notice.

The Contractor and its sub-contractors shall also permit access to relevant records that relate to the contractual

obligations to supply goods or services under the Contract, held by or controlled by them and reasonably

required by the Comptroller and Auditor General, their staff and any appointed representative of the National

Audit Office, and provide such explanations and information as reasonably necessary for the following

purposes:

1) to enable the National Audit Office to carry out the Authority’s statutory audits and to examine and/or certify
the Authority’s annual and interim report and accounts; and

2) to enable the National Audit Office to carry out an examination pursuant to Part Il of the National Audit Act
1983 of the economy, efficiency and effectiveness with which the Authority has used its resources.

With regard to the records made available to the Authority under clause 1 of this Condition, and subject to the

provisions of SC2 conditions of contract clause 14, the Contractor shall permit records to be examined and if

necessary copied, by the Authority, or Representative of the Authority, as the Authority may require.

Unless the Contract specifies otherwise the records referred to in this Condition shall be retained for a period of

at least 6 years from:

Page 77 of 182



19.

20.

1) the end of the Contract term;
2) termination of the Contract; or
3) the final payment

whichever occurs latest.

Notices

A Notice served under the Contract shall be:

1) in writing in the English Language;

2) authenticated by signature or such other method as may be agreed between the Parties;

3) sent for the attention of the other Party’s Representative, and to the address set out in Schedule 3
(Contract Data Sheet);

4) marked with the number of the Contract; and

5) delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in Schedule 3 (Contract
Data Sheet), by electronic mail.

Notices shall be deemed to have been received:

1) if delivered by hand, on the day of delivery if it is a Business Day in the place of receipt, and otherwise on
the first Business Day in the place of receipt following the day of delivery;

2) if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in the case of airmail) after
the day of posting;

3) if sent by facsimile or electronic means:

a. if transmitted between 09:00 and 17:00 hours on a Business Day (recipient’s time) on completion of receipt
by the sender of verification of the transmission from the receiving instrument; or

b. if transmitted at any other time, at 09:00 on the first Business Day (recipient’s time) following the
completion of receipt by the sender of verification of transmission from the receiving instrument.

Progress Monitoring, Meetings and Reports
The Contractor shall attend progress meetings at the frequency or times (if any) specified in Schedule 3
(Contract Data Sheet) and shall ensure that its Contractor’'s Representatives are suitably qualified to attend
such meetings.
The Contractor shall submit progress reports to the Authority’s Representatives at the times and in the format (if
any) specified in Schedule 3 (Contract Data Sheet). The reports shall detail as a minimum:
1) performance/Delivery of the Contractor Deliverables;
2) risks and opportunities;
3) any other information specified in Schedule 3 (Contract Data Sheet); and
4) any other information reasonably requested by the Authority.

Supply of Contractor Deliverables

21.

a.

22.

Supply of Contractor Deliverables and Quality Assurance

The Contractor shall provide the Contractor Deliverables to the Authority, in accordance with the Schedule of

Requirements and the Specification, and shall allocate sufficient resource to the provision of the Contractor

Deliverables to enable it to comply with this obligation.

The Contractor shall:

1) comply with any applicable quality assurance requirements specified in Schedule 3 (Contract Data Sheet)
in providing the Contractor Deliverables; and

2) discharge its obligations under the Contract with all due skill, care, diligence and operating practice by
appropriately experienced, qualified and trained personnel.

The provisions of clause 21.b. shall survive any performance, acceptance or payment pursuant to the Contract

and shall extend to any remedial services provided by the Contractor.

The Contractor shall:

1) observe, and ensure that the Contractor's Team observe, all health and safety rules and regulations and
any other security requirements that apply at any of the Authority’s premises;

2) notify the Authority as soon as it becomes aware of any health and safety hazards or issues which arise in
relation to the Contractor Deliverables; and

3) before the date on which the Contractor Deliverables are to start, obtain, and at all times maintain, all
necessary licences and consents in relation to the Contractor Deliverables.

Marking of Contractor Deliverables
Each Contractor Deliverable shall be marked in accordance with the requirements specified in Schedule 3
(Contract Data Sheet), if no such requirement is specified, the Contractor shall mark each Contractor
Deliverable clearly and indelibly in accordance with the requirements of the relevant DEF-STAN 05-132 as
specified in the contract or specification. In the absence of such requirements, the Contractor Deliverables shall
be marked with the MOD stock reference, NATO Stock Number (NSN) or alternative reference number
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specified in Schedule 2 (Schedule of Requirements).

Any marking method used shall not have a detrimental effect on the strength, serviceability or corrosion
resistance of the Contractor Deliverables.

The marking shall include any serial numbers allocated to the Contractor Deliverable.

Where because of its size or nature it is not possible to mark a Contractor Deliverable with the required
particulars, the required information should be included on the package or carton in which the Contractor
Deliverable is packed, in accordance with condition 23 (Packaging and Labelling (excluding Contractor
Deliverables containing Munitions)).

Packaging and Labelling (excluding Contractor Deliverables containing Munitions)

Packaging responsibilities are as follows:

1) The Contractor shall be responsible for providing Packaging which fully complies with the requirements of
the Contract.

2) The Authority shall indicate in the Contract the standard or level of Packaging required for each Contractor
Deliverable, including the PPQ. If a standard or level of Packaging (including the PPQ) is not indicated in
the Contract, the Contractor shall request such instructions from the Authority before proceeding further.

3) The Contractor shall ensure all relevant information necessary for the effective performance of the Contract
is made available to all subcontractors.

4) Where the Contractor or any of their subcontractors have concerns relating to the appropriateness of the
Packaging design and or MPL prior to manufacture or supply of the Contractor Deliverables they shall use
DEFFORM 129B to feedback these concerns to the Contractor or Authority, as appropriate.

The Contractor shall supply Commercial Packaging meeting the standards and requirements of Def Stan 81-

041 (Part 1). In addition the following requirements apply:

1) The Contractor shall provide Packaging which:

a. will ensure that each Contractor Deliverable may be transported and delivered to the consignee named in
the Contract in an undamaged and serviceable condition; and

b. s labelled to enable the contents to be identified without need to breach the package; and

c. is compliant with statutory requirements and this Condition.

2) The Packaging used by the Contractor to supply identical or similar Contractor Deliverables to commercial
customers or to the general public (i.e. point of sale packaging) will be acceptable, provided that it complies
with the following criteria:

a. reference in the Contract to a PPQ means the quantity of a Contractor Deliverable to be contained in an
individual package, which has been selected as being the most suitable for issue(s) to the ultimate user;

b. Robust Contractor Deliverables, which by their nature require minimal or no packaging for commercial
deliveries, shall be regarded as "PPQ packages" and shall be marked in accordance with Clauses 23.i to
23.l. References to "PPQ packages" in subsequent text shall be taken to include Robust Contractor
Deliverables; and

c. for ease of handling, transportation and delivery, packages which contain identical Contractor Deliverables
may be bulked and overpacked, in accordance with clauses 23.i to 23.k.

The Contractor shall ascertain whether the Contractor Deliverables being supplied are, or contain, Dangerous

Goods, and shall supply the Dangerous Goods in accordance with:

1) The Health and Safety At Work Act 1974 (as amended);

2) The Classification Hazard Information and Packaging for Supply Regulations (CHIP4) 2009 (as amended);

3) The REACH Regulations 2007 (as amended); and

4) The Classification, Labelling and Packaging Regulations (CLP) 2009 (as amended).

The Contractor shall package the Dangerous Goods as limited quantities, excepted quantities or similar

derogations, for UK or worldwide shipment by all modes of transport in accordance with the regulations relating

to the Dangerous Goods and:

1) The Safety Of Lives At Sea Regulations (SOLAS) 1974 (as amended); and

2) The Air Navigation Order.

As soon as possible, and in any event no later than one month before delivery is due, the Contractor shall

provide a Safety Data Sheet in respect of each Dangerous Good in accordance with the REACH Regulations

2007 (as amended) and the Health and Safety At Work Act 1974 (as amended) and in accordance with

condition 24 (Supply of Hazardous Materials or Substances in Contractor Deliverables).

The Contractor shall comply with the requirements for the design of MLP which include clauses 23.f and 23.g

as follows:

1) Where there is a requirement to design UK or NATO MLP, the work shall be undertaken by an MPAS
registered organisation, or one that although non-registered is able to demonstrate to the Authority that its
quality systems and military package design expertise are of an equivalent standard.

a. The MPAS certification (for individual designers) and registration (for organisations) scheme details are
available from:

DES SEOC SCP-SptEng-Pkg
MOD Abbey Wood

Bristol, BS34 8JH

Tel. +44(0)30679-35353
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3)

4)

6)

7

8)

DESSEOCSCP-SptEng-PKg@mod.uk
The MPAS Documentation is also available on the DStan website.
MLP shall be designed to comply with the relevant requirements of Def Stan 81-041, and be capable of
meeting the appropriate test requirements of Def Stan 81-041 (Part 3). Packaging designs shall be
prepared on a SPIS, in accordance with Def Stan 81-041 (Part 4).
The Contractor shall ensure a search of the SPIS index (the ‘SPIN’) is carried out to establish the SPIS
status of each requirement (using DEFFORM 129a ‘Application for Packaging Designs or their Status’).
New designs shall not be made where there is an existing usable SPIS, or one that may be easily modified.
Where there is a usable SFS, it shall be used in place of a SPIS design unless otherwise stated by the
Contract. When an SFS is used or replaces a SPIS design, the Contractor shall upload this information on
to SPIN in Adobe PDF.
All SPIS, new or modified (and associated documentation), shall, on completion, be uploaded by the
Contractor on to SPIN. The format shall be Adobe PDF.
Where it is necessary to use an existing SPIS design, the Contractor shall ensure the Packaging
manufacturer is a registered organisation in accordance with clause 23.f(1) above, or if un-registered, is
compliant with MPAS ANNEX A Supplement (Code) M. The Contractor shall ensure, as far as possible,
that the SPIS is up to date.
The documents supplied under clause 23.f(6) shall be considered as a contract data requirement and be
subject to the terms of DEFCON 15 and DEFCON 21.

Unless otherwise stated in the Contract, one of the following procedures for the production of new or modified
SPIS designs shall be applied:

1)
a.

2)

3)

4)

If the Contractor or their subcontractor is the PDA they shall:
On receipt of instructions received from the Authority’s representative nominated in Box 2 of DEFFORM
111 at Annex A to Schedule 3 (Contract Data Sheet), prepare the required package design in accordance
with clause 23.f.
Where the Contractor or their subcontractor is registered they shall, on completion of any design work,
provide the Authority with the following documents electronically:
a list of all SPIS which have been prepared or revised against the Contract; and
a copy of all new / revised SPIS, complete with all continuation sheets and associated drawings, where
applicable, to be uploaded onto SPIN.
Where the PDA is not a registered organisation, then they shall obtain approval for their design from a
registered organisation before proceeding, then follow clause 23.g(1)(b).
Where the Contractor or their subcontractor is not the PDA and is un-registered, they shall not produce,
modify, or update SPIS designs. They shall obtain current SPIS design(s) from the Authority or a
registered organisation before proceeding with manufacture of Packaging. To allow designs to be provided
in ample time, they should apply for SPIS designs as soon as practicable.
Where the Contractor or their subcontractor is un-registered and has been given authority to produce,
modify, and update SPIS designs by the Contract, he shall obtain approval for their design from a
registered organisation using DEFFORM 129a before proceeding, then follow clause 23.g(1)(b).
Where the Contractor or their subcontractor is not a PDA but is registered, he shall follow clauses
23.9(1)(a) and 23.g(1)(b).

If special jigs, tooling etc., are required for the production of MLP, the Contractor shall obtain written approval
from the Commercial Officer before providing them. Any approval given will be subject to the terms of
DEFCON 23 (SC2) or equivalent condition, as appropriate.

In addition to any marking required by international or national legislation or regulations, the following package
labelling and marking requirements apply:

1)
a.

b.

iv.

2)

If the Contract specifies UK or NATO MPL, labelling and marking of the packages shall be in accordance
with Def Stan 81-041 (Part 6) and this Condition as follows:
Labels giving the mass of the package, in kilograms, shall be placed such that they may be clearly seen
when the items are stacked during storage.
Each consignment package shall be marked with details as follows:
name and address of consignor;
name and address of consignee (as stated in the Contract or order);
destination where it differs from the consignee's address, normally either:
i delivery destination / address; or
ii. transit destination, where delivery address is a point for aggregation / disaggregation and / or
onward shipment elsewhere, e.g. railway station, where that mode of transport is used;
the unique order identifiers and the CP&F Delivery Label / Form which shall be prepared in
accordance with DEFFORM 129J.
i. If aggregated packages are used, their consignment marking and identification requirements are
stated at clause 23.I.
If the Contract specifies Commercial Packaging, an external surface of each PPQ package and each
consignment package, if it contains identical PPQ packages, shall be marked, using details of the
Contractor Deliverables as shown in the Contract schedule, to state the following:
description of the Contractor Deliverable;
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the full thirteen digit NATO Stock Number (NSN);

the PPQ;

maker's part / catalogue, serial and / or batch number, as appropriate;

the Contract and order number when applicable;

the words “Trade Package” in bold lettering, marked in BLUE in respect of trade packages, and BLACK in

respect of export trade packages;

shelf life of item where applicable;

for rubber items or items containing rubber, the quarter and year of vulcanisation or manufacture of the

rubber product or component (marked in accordance with Def Stan 81-041);

i. any statutory hazard markings and any handling markings, including the mass of any package which
exceeds 3kg gross; and

j- any additional markings specified in the Contract.

Bar code marking shall be applied to the external surface of each consignment package and to each PPQ

package contained therein. The default symbology shall be as specified in Def Stan 81-041 (Part 6). As a

minimum the following information shall be marked on packages:

1) the full 13-digit NSN;

2) denomination of quantity (D of Q);

3) actual quantity (quantity in package);

4) manufacturer's serial number and / or batch number, if one has been allocated; and

5) the CP&F-generated unique order identifier.

Requirements for positioning bar codes in relation to related text, as well as positioning on package etc., are

defined in Def Stan 81-041 (Part 6). If size of the bar code does not allow a label to be directly attached, then a

tag may be used. Any difficulties over size or positioning of barcode markings shall initially be referred to the

organisation nominated in Box 3 of DEFFORM 111 at Annex A to Schedule 3 (Contract Data Sheet).

The requirements for the consignment of aggregated packages are as follows:

1) With the exception of packages containing Dangerous Goods, over-packing for delivery to the consignee

shown in the Contract may be used by the consignor to aggregate a number of packages to different

Packaging levels, provided that the package contains Contractor Deliverables of only one NSN or class

group. Over-packing shall be in the cheapest commercial form consistent with ease of handling and

protection of over-packed items.

Two adjacent sides of the outer container shall be clearly marked to show the following:

class group number;

name and address of consignor;

name and address of consignee (as stated on the Contract or Order);

destination if it differs from the consignee's address, normally either:
delivery destination / address; or
transit destination, if the delivery address is a point of aggregation / disaggregation and / or onward
shipment e.g. railway station, where that mode of transport is used;

e. where applicable, the reference number of the delivery note produced by CP&F relating to the contents.
The consignee's copy of each delivery note shall be placed in the case / container. If the Contractor
Deliverables listed in the delivery note are packed in several cases, the consignee's copy shall be placed in
the first case and a separate list detailing the contents shall be prepared for each case after the first and
placed in the case to which it relates. Each case is to be numbered to indicate both the number of the case
and the total number of cases concerned e.g. 1/3, 2/3, 3/3;

f. the CP&F-generated shipping label; and
any statutory hazard markings and any handling markings.

Authorlsatlon of the Contractor to undertake Packaging design, or to use a packaging design, that was not part

of the original requirement under the Contract, shall be considered as an alteration to the specification in

accordance with condition 7 (Variations to Specification).

The Contractor shall ensure that timber and wood-containing products supplied under the Contract comply with

the provisions of condition 25 (Timber and Wood-Derived Products) and Annex | and Annex Il of the

International Standards for Phytosanitary Measures, "Guidelines for Regulating Wood Packaging Material in

International Trade", Publication No 15 (ISPM 15).

All Packaging shall meet the requirements of the Packaging (Essential Requirements) Regulations 2003 (as

amended) where applicable.

In any design work the Contractor shall comply with the Producer Responsibility Obligations (Packaging Waste)

Regulations 2007 (as amended) or equivalent legislation. Evidence of compliance shall be a contractor record

in accordance with condition 18 (Contractor’'s Records).

This Condition is concerned with the supply of Packaging suitable to protect and ease handling, transport and

storage of specified items. Where there is a failure of suitable Packaging (a design failure), or Packaging fails

and this is attributed to the Packaging supplier, then the supplier shall be liable for the cost of replacing the

Packaging.

Liability for other losses resulting from Packaging failure or resulting from damage to Packaging, (such as

damage to the packaged item etc.), shall be specified elsewhere in the Contract.

General requirements for service Packaging, including details of UK and NATO MLP and Commercial
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Packaging descriptions, are contained in Def Stan 81-041 (Part 1) "Packaging of Defence Materiel". Def Stans,
NATO Standardisation Agreements (STANAGS), and further information are available from the DStan internet
site at: https://www.dstan.mod.uk/

Unless specifically stated otherwise in the invitation to tender or the Contract, reference to any standard
including Def Stans or STANAGS in any invitation to tender or Contract document means the edition and all
amendments extant at the date of such tender or Contract.

In the event of conflict between the Contract and Def Stan 81-041, the Contract shall take precedence.

Supply of Hazardous Materials or Substances in Contractor Deliverables

The Contractor shall provide to the Authority:

1) for each hazardous material or substance supplied, a Safety Data Sheet (SDS) in accordance with the
extant Chemicals (Hazard Information and Packaging for Supply) Regulations (CHIP) and / or the
Classification, Labelling and Packaging (CLP) Regulation 1272/2008 (whichever is applicable), and

2) for each Contractor Deliverable containing hazardous materials or substances, safety information as
required by the Health and Safety at Work, etc Act 1974, at the time of supply.

Nothing in this Condition shall reduce or limit any statutory duty or legal obligation of the Authority or the

Contractor.

If the Contractor Deliverable contains hazardous materials or substances, or is a substance falling within the

scope of the REACH Regulation (EC) No 1907/2006:

1) the Contractor shall provide to the Authority an SDS for the substance in accordance with the Regulation. If
the Contractor becomes aware of new information which may affect the risk management measures or new
information on the hazard, the Contractor shall update the SDS and forward it to the Authority and to the
address listed in clause 24.h below, and

2) the Authority, if it becomes aware of new information regarding the hazardous properties of the substance,
or any other information that might call into question the appropriateness of the risk management
measures identified in the SDS supplied, shall report this information in writing to the Contractor.

If the Contractor is required, under, or in connection with the contract, to supply Contractor Deliverables or

components of Contractor Deliverables that, in the course of their use, maintenance, disposal, or in the event of

an accident, may release hazardous materials or substances, they shall provide to the Authority a list of those
hazardous materials or substances, and for each hazardous material or substance listed, provide an SDS.

The Contractor shall provide to the Authority a completed Schedule 6 (Hazardous Contractor Deliverables,

Materials or Substances Supplied under the Contract: Data Requirements) in accordance with Schedule 3

(Contract Data Sheet).

If the Contractor Deliverables, materials or substances are ordnance, munitions or explosives, in addition to the

requirements of CHIP and / or the CLP Regulation 1272/2008 (whichever is applicable) and REACH the

Contractor shall comply with hazard reporting requirements of DEF STAN 07-085 Design Requirements for

Weapons and Associated Systems.

If the Contractor Deliverables, materials or substances are or contain or embody a radioactive substance as

defined in the lonising Radiation Regulations S| 1999/3232, the Contractor shall additionally provide details of:

1) activity;

2) the substance and form (including any isotope);

If the Contractor Deliverables, materials or substances have magnetic properties, the Contractor shall

additionally provide details of the magnetic flux density at a defined distance, for the condition in which it is

packed.

Any SDS to be provided in accordance with this Condition, including any related information to be supplied in

compliance with the Contractor’s statutory duties under Clause 24.a, any information arising from the provisions

of Clauses 24.e, 24.f and 24.g and the completed Schedule 6, shall be sent directly to the Authority’s

Representative (Commercial) as soon as practicable, and no later than one (1) month prior to the Contract

delivery date, unless otherwise stated in Schedule 3 (Contract Data Sheet). In addition, so that the safety

information can reach users without delay, a copy shall be sent preferably as an email with attachment(s) in

Adobe PDF or MS WORD format, or, if only hardcopy is available, to the addresses below:

1) Hard copies to be sent to:

Hazardous Stores Information System
Defence Safety Authority

Movement Transport Safety Regulator
Hazel Building Level 1, #H019

MOD Abbey Wood (North)

Bristol, BS34 8QW

2) Emails to be sent to:
DSA-DLSR-MovTpt-DGHSIS@mod.uk

Failure by the Contractor to comply with the requirements of this Condition shall be grounds for rejecting the
affected Contractor Deliverables. Any withholding of information concerning hazardous Contractor Deliverables,
materials or substances shall be regarded as a material breach of Contract under Condition 43 (Material
Breach) for which the Authority reserves the right to require the Contractor to rectify the breach immediately at
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no additional cost to the Authority or to terminate the Contract in accordance with Condition 43.

Timber and Wood-Derived Products

All Timber and Wood-Derived Products supplied by the Contractor under the Contract:

1) shall comply with the Contract Specification; and

2) must originate either:

a. from a Legal and Sustainable source; or

b. from a FLEGT-licensed or equivalent source.

In addition to the requirements of clause 25.a, all Timber and Wood-Derived Products supplied by the

Contractor under the Contract shall originate from a forest source where management of the forest has full

regard for:

1) identification, documentation and respect of legal, customary and traditional tenure and use rights related
to the forest;

2) mechanisms for resolving grievances and disputes including those relating to tenure and use rights, to
forest management practices and to work conditions; and

3) safeguarding the basic labour rights and health and safety of forest workers.

If requested by the Authority, the Contractor shall provide to the Authority Evidence that the Timber and Wood-

Derived Products supplied to the Authority under the Contract comply with the requirements of clause 25.a or

25.b or both.

The Authority reserves the right at any time during the execution of the Contract and for a period of five (5)

years from final Delivery under the Contract to require the Contractor to produce the Evidence required for the

Authority’s inspection within fourteen (14) days of the Authority’s request.

If the Contractor has already provided the Authority with the Evidence required under clause 25.c, the

Contractor may satisfy these requirements by giving details of the previous natification and confirming the

Evidence remains valid and satisfies the provisions of clauses 25.a or 25.b or both.

The Contractor shall maintain records of all Timber and Wood-Derived Products delivered to and accepted by

the Authority, in accordance with condition 18 (Contractor’'s Records).

Notwithstanding clause 25.c, if exceptional circumstances render it strictly impractical for the Contractor to

record Evidence of proof of timber origin for previously used Recycled Timber, the Contractor shall support the

use of this Recycled Timber with:

1) arecord tracing the Recycled Timber to its previous end use as a standalone object or as part of a
structure; and

2) an explanation of the circumstances that rendered it impractical to record Evidence of proof of timber
origin.

The Authority may disclose the Information:

1) The Authority reserves the right to decide, except where in the Authority’s opinion the timber supplied is
incidental to the requirement and from a low risk source, whether the Evidence submitted to it
demonstrates compliance with clause 25.a or 25.b, or both. In the event that the Authority is not satisfied,
the Contractor shall commission and meet the costs of an Independent Verification and resulting report that
will:

2) verify the forest source of the timber or wood; and

3) assess whether the source meets the relevant criteria of clause 25.b.

The statistical reporting requirement at clause 25.j applies to all Timber and Wood-Derived Products delivered

under the Contract. The Authority reserves the right to amend the requirement for statistical reporting, in the

event that the UK Government changes the requirement for reporting compliance with the Government Timber

Procurement Policy. Amendments to the statistical reporting requirement will be made in accordance with

condition 6 (Amendments to Contract).

The Contractor shall provide to the Authority, a completed Schedule 7 (Timber and Wood-Derived Products

Supplied under the Contract: Data Requirements), the data or Information the Authority requires in respect of

Timber and Wood-Derived Products delivered to the Authority under the Contract, or in respect of each Order in

the case of a Framework Agreement, or at such other frequency as stated in the Contract. The Contractor shall

send all completed Schedule 7s (Timber and Wood-Derived Products Supplied under the Contract: Data

Requirements), including Nil Returns where appropriate, to the Authority’s Representative (Commercial).

The Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data Requirements) may be

amended by the Authority from time to time, in accordance with condition 6 (Amendments to Contract).

The Contractor shall obtain any wood, other than processed wood, used in Packaging from:

1) companies that have a full registered status under the Forestry Commission and Timber Packaging and
Pallet Confederation’s UK Wood Packaging Material Marking Programme (more detailed information can
be accessed at www.forestry.gov.uk) and all such wood shall be treated for the elimination of raw wood
pests and marked in accordance with that Programme; or

2) sources supplying wood treated and marked so as to conform to Annex | and Annex Il of the International
Standard for Phytosanitary Measures, “Guidelines for Regulating Wood Packaging Material in International
Trade”, Publication No 15 published by the Food and Agricultural Organisation of the United Nations
(ISPM15) (more detailed information can be accessed at www.fao.org).
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26.

27.

28.

Certificate of Conformity
Where required in Schedule 3 (Contract Data Sheet) the Contractor shall provide a Certificate of Conformity
(CofC) in accordance with Schedule 2 (Schedule of Requirements) and any applicable Quality Plan. One copy
of the CofC shall be sent to the Authority’s Representative (Commercial) upon Delivery, and one copy shall be
provided to the Consignee upon Delivery.
The Contractor shall consider the CofC to be a record in accordance with condition 18 (Contractor’'s Records).
The Information provided on the CofC shall include:
1) Contractor's name and address;
2) Contractor unique CofC number;
3) Contract number and where applicable Contract amendment number;
4) details of any approved concessions;
5) acquirer name and organisation;
6) Delivery address;
7) Contract Iltem Number from Schedule 2 (Schedule of Requirements);
8) description of Contractor Deliverable, including part number, specification and configuration status;
9) identification marks, batch and serial numbers in accordance with the Specification;
10) quantities;
11) asigned and dated statement by the Contractor that the Contractor Deliverables comply with the
requirements of the Contract and approved concessions.
Exceptions or additions to the above are to be documented.

Where Schedule 2 (Schedule of Requirements) and any applicable Quality Plan require demonstration of
traceability and design provenance through the supply chain the Contractor shall include in any relevant
subcontract the requirement for the Information called for at clause 26.c. The Contractor shall ensure that this
Information is available to the Authority through the supply chain upon request in accordance with condition 18
(Contractor Records).

Access to Contractor’s Premises
The Contractor shall provide to the Authority’s Representatives following reasonable Notice, relevant
accommodation/facilities, at no direct cost to the Authority, and all reasonable access to its premises for the
purpose of monitoring the Contractor’s progress and quality standards in performing the Contract.
As far as reasonably practical, the Contractor shall ensure that the provisions of clause 1 are included in their
subcontracts with those suppliers identified in the Contract. The Authority, through the Contractor, shall arrange
access to such subcontractors.

Delivery / Collection

Schedule 3 (Contract Data Sheet) shall specify whether the Contractor Deliverables are to be Delivered to the

Consignee by the Contractor or Collected from the Consignor by the Authority.

Where the Contractor Deliverables are to be Delivered by the Contractor (or a third party acting on behalf of the

Contractor), the Contractor shall, unless otherwise stated in writing:

1) contact the Authority’s Representative as detailed in Schedule 3 (Contract Data Sheet) in advance of the
Delivery Date in order to agree administrative arrangements for Delivery and provide any Information
pertinent to Delivery requested;

2) comply with any special instructions for arranging Delivery in Schedule 3 (Contract Data Sheet);

3) ensure that each consignment of the Contractor Deliverables is accompanied by, (as specified in Schedule
3 (Contract Data Sheet)), a DEFFORM 129J in accordance with the instructions;

4) be responsible for all costs of Delivery; and

5) Deliver the Contractor Deliverables to the Consignee at the address stated in Schedule 2 (Schedule of
Requirements) by the Delivery Date between the hours agreed by the Parties.

Where the Contractor Deliverables are to be Collected by the Authority (or a third party acting on behalf of the

Authority), the Contractor shall, unless otherwise stated in writing:

1) contact the Authority’s Representative (Transport) as detailed in box 10 of DEFFORM 111 at Annex A to
Schedule 3 (Contract Data Sheet) in advance of the Delivery Date in order to agree specific arrangements
for Collection and provide any Information pertinent to the Collection requested;

2) comply with any special instructions for arranging Collection in Schedule 3 (Contract Data Sheet);

3) ensure that each consignment of the Contractor Deliverables is accompanied by, (as specified in Schedule
3 (Contract Data Sheet)), a DEFFORM 129J in accordance with the instructions;

4) ensure that the Contractor Deliverables are available for Collection by the Authority from the Consignor (as
specified in Schedule 3 (Contract Data Sheet)) by the Delivery Date between the hours agreed by the
Parties; and

5) inthe case of Overseas consignments, ensure that the Contractor Deliverables are accompanied by the
necessary transit documentation. All Customs clearance shall be the responsibility of the Authority’s
Representative (Transport).

Title and risk in the Contractor Deliverables shall only pass from the Contractor to the Authority:

1) on the Delivery of the Contractor Deliverables by the Contractor to the Consignee in accordance with
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29.

30.

31.

32.

clause 28.b; or
2) on the Collection of the Contractor Deliverables from the Consignor by the Authority once they have been
made available for Collection by the Contractor in accordance with clause 28.c.

Acceptance
Acceptance of the Contractor Deliverables shall occur in accordance with any acceptance procedure specified
in Schedule 8 (Acceptance Procedure). If no acceptance procedure is so specified acceptance shall occur
when either:
1) the Authority does any act in relation to the Contractor Deliverable which is inconsistent with the
Contractor’s ownership; or
2) the time limit in which to reject the Contractor Deliverables defined in clause 30.b has elapsed.

Rejection
If any of the Contractor Deliverables Delivered to the Authority do not conform to the Specification or any other
terms of this Contract, then (without limiting any other right or remedy that the Authority may have) the Authority
may reject the Contractor Deliverables (in whole or in part). The Authority shall return these Contractor
Deliverables to the Contractor at the Contractor’s risk and cost.
Rejection of any of the Contractor Deliverables under clause 30.a shall take place by the time limit for rejection
specified in Schedule 3 (Contract Data Sheet), or if no such period is specified within thirty (30) Business Days.

Diversion Orders
The Authority shall notify the Contractor at the earliest practicable opportunity if it becomes aware that a
Contractor Deliverable is likely to be subject to a Diversion Order.
The Authority may issue a Diversion Order for the urgent delivery of the Contractor Deliverables identified in it.
These Contractor Deliverables are to be delivered by the Contractor using the quickest means available as
agreed by the Authority.
The Authority reserves the right to cancel the Diversion Order.
If the terms of the Diversion Order are unclear, the Contractor shall immediately contact the Representative of
the Authority who issued it for clarification and/or further instruction.
If the Diversion Order increases the quantity of Contractor Deliverables beyond the scope of the Contract, it is
to be returned immediately to the Authority’s Commercial Officer with an appropriate explanation.
The Contractor shall be entitled to reasonable additional delivery and packaging costs incurred in complying
with the Diversion Order or cancellation. Claims are to be submitted by the Contractor to the Authority’s
Commercial Officer together with applicable receipts and agreed as an amendment to the Contract in
accordance with condition 6 (Amendments to Contract). The Contractor shall comply with the requirements of
the Diversion Order upon receipt of the Diversion Order.

Self-to-Self Delivery
Where it is stated in Schedule 3 (Contract Data Sheet) that any Contractor Deliverable is to be Delivered by the
Contractor to its own premises, or to those of a Subcontractor (‘self-to-self delivery’), the risk in such a
Contractor Deliverable shall remain vested in the Contractor until such time as it is handed over to the Authority.

Licences and Intellectual Property

33.

a.

Import and Export Licences

If, in the performance of the Contract, the Contractor needs to import into the UK or export out of the UK

anything not supplied by or on behalf of the Authority and for which a UK import or export licence is required,

the responsibility for applying for the licence shall rest with the Contractor. The Authority shall provide the

Contractor with sufficient information, certification, documentation and other reasonable assistance in obtaining

any necessary UK import or export licence.

When an export licence or import licence or authorisation either singularly or in combination is required from a

foreign government for the performance of the Contract, the Contractor shall as soon as reasonably practicable

consult with the Authority on the licence requirements. Where the Contractor is the applicant for the licence or
authorisation the Contractor shall:

1) ensure that when end use or end user restrictions, or both, apply to all or part of any Contractor Deliverable
(which for the purposes of this Condition shall also include information, technical data and software), the
Contractor, unless otherwise agreed with the Authority, shall identify in the application:

a. the end user as: Her Britannic Majesty’s Government of the United Kingdom of Great Britain and Northern
Ireland (hereinafter “HM Government”); and

b. the end use as: For the Purposes of HM Government; and

2) include in the submission for the licence or authorisation a statement that "information on the status of
processing this application may be shared with the Ministry of Defence of the United Kingdom".

If the Contractor or any subcontractor in the performance of the Contract needs to export materiel not
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previously supplied by or on behalf of the Authority for which an export licence or import licence or authorisation

from a foreign government is required, the responsibility for instituting expeditious action to apply for and obtain

the licence shall rest with the Contractor or that subcontractor. For the purposes of this Condition materiel shall
mean information, technical data and items, including Contractor Deliverables, components of Contractor

Deliverables and software.

Where the Contract performance requires the export of materiel for which a foreign export licence or import

licence or authorisation is required, the Contractor shall include the dependencies for the export licence or

import licence or authorisation application, grant and maintenance in the Contract risk register and in the risk
management plan for the Contract, with appropriate review points. Where there is no requirement under the

Contract for a risk management plan the Contractor shall submit this information to the Authority’s

representative.

During the term of the Contract and for a period of up to 2 years from completion of the Contract, the Authority

may make a written request to the Contractor to seek a variation to the conditions to a foreign export licence or

import licence or authorisation to enable the Authority to re-export or re-transfer a licensed or authorised item or
licensed or authorised information from the UK to a non-licensed or unauthorised third party. If the Authority
makes such a request it will consult with the Contractor before making a determination of whether the Authority
or the Contractor is best placed in all the circumstance to make the request. Where, subsequent to such
consultation the Authority notifies the Contractor that the Contractor is best placed to make such request:

1) the Contractor shall, or procure that the Contractor’s subcontractor shall, expeditiously consider whether or
not there is any reason why it should object to making the request and, where it has no objection, file an
application to seek a variation of the applicable export licence or import licence or authorisation in
accordance with the procedures of the licensing authority. Where the contractor has an objection, the
Parties shall meet within five (5) working days to resolve the issue and should they fail the matter shall be
escalated to an appropriate level within both Parties’ organisations, to include their respective export
licensing subject matter experts; and

2) the Authority shall provide sufficient information, certification, documentation and other reasonable
assistance as may be necessary to support the application for the requested variation.

Where the Authority determines that it is best placed to make such request the Contractor shall provide

sufficient information, certification, documentation and other reasonable assistance as may be necessary to

support the Authority to make the application for the requested variation.

Where the Authority invokes clause 33.e or 33.f the Authority will pay the Contractor a fair and reasonable

charge for this service based on the cost of providing it.

Where the Contractor subcontracts work under the Contract, which is likely to be subject to foreign export

control, import control or both the Contractor shall use reasonable endeavours to incorporate in each

subcontract equivalent obligations to those set out in this Condition. Where it is not possible to include
equivalent terms to those set out in this Condition, the Contractor shall report that fact and the circumstances to
the Authority.

Without prejudice to HM Government's position on the validity of any claim by a foreign government to extra-

territoriality, the Authority shall provide the Contractor with sufficient information, certification, documentation

and other reasonable assistance to facilitate the granting of export licences or import licences or authorisations
by a foreign Government in respect of the performance of the Contract.

The Authority shall provide such assistance as the Contractor may reasonably require in obtaining any UK

export licences necessary for the performance of the Contract.

The Contractor shall use reasonable endeavours to identify whether any Contractor Deliverable is subject to:

1) anon-UK export licence, authorisation or exemption; or

2) any other related transfer or export control,

that imposes or will impose end use, end user or re-transfer or re-export restrictions, or restrictions on

disclosure to individuals based upon their nationality. This does not include the Intellectual Property-specific

restrictions of the type referred to in condition 34 (Third Party Intellectual Property — Rights and Restrictions).

If at any time during the term of the Contract the Contractor becomes aware that all or any part of the

Contractor Deliverables are subject to Clause 33.k(1) or 33.k(2), it shall notify the Authority of this as soon as

reasonably practicable by providing details in the DEFFORM 528 or other mutually agreed alternative format.

Such notification shall be no later than thirty (30) days of knowledge of any affected Contractor Deliverable and

in any event such notification shall be not less than thirty (30) days prior to delivery of the Contractor

Deliverables.

If the information to be provided under Clause 33.1 has been provided previously to the Authority by the

Contractor under the Contract, the Contractor may satisfy these requirements by giving details of the previous

notification and confirming they remain valid and satisfy the provisions of Clause 33.1.

During the term of the Contract, the Contractor shall notify the Authority as soon as reasonably practicable of

any changes in the information notified previously under clauses 33.| or 33.m of which it becomes or is aware

that would affect the Authority’s ability to use, disclose, re-transfer or re-export an item or part of it as is referred
to in those Clauses by issuing an updated DEFFORM 528 to the Authority.

For a period of up to 2 years from completion of the Contract and in response to a specific request by the

Authority, the Contractor shall notify the Authority as soon as reasonably practicable of any changes in the

information notified previously under Clause 33.1 or 33.m of which it becomes aware that would affect the
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34.

Authority’s ability to use, disclose, re-transfer or re-export an item or part of it as is referred to in those Clauses
by issuing an updated DEFFORM 528 to the Authority.
Where following receipt of materiel from a subcontractor or any of its other suppliers restrictions are notified to
the Contractor by that subcontractor, supplier or other third party or are identified by the Contractor, the
Contractor shall immediately inform the Authority by issuing an updated DEFFORM 528. Within days of such
notification, the Contractor shall propose to the Authority actions to mitigate the impact of such restrictions.
Such proposals may include, where appropriate, mutually supported attempts to obtain removal or modification
to the restrictions or to obtain appropriate authorisations from the relevant foreign government. The Authority
shall notify the contractor within days of receipt of a proposal whether it is acceptable and where appropriate
the Contract shall be modified in accordance with its terms to implement the proposal.
If the restrictions prevent the Contractor from performing its obligations under the Contract and have not been
removed, modified or otherwise satisfactorily managed within a reasonable time, the Authority may at its
absolute discretion elect to amend the contract in accordance with condition 6 or 7 or as otherwise may be
provided by the Contract, or to terminate the Contract. Except as set out in clause 33.r, in the event of
termination in these circumstances termination shall be on fair and reasonable terms having regard to all the
circumstances including payments already made and that would otherwise be due under the Contract, costs
incurred by the Contractor and benefits received by the Authority. The Parties, acting in good faith, will use all
reasonable endeavours to agree such fair and reasonable terms failing which either Party may refer the matter
to dispute resolution in accordance with the provisions in the Contract.
In the event that the restrictions notified to the Authority pursuant to Clause 33.1 were known or ought
reasonably have been known by the Contractor (but were not disclosed) at contract award or if restrictions
notified to the Authority pursuant to clauses 33.n or 33.p were known or ought reasonably to have been known
by the Contractor at the date of submission of the most recent DEFFORM 528 submitted to the Authority in
accordance with Clause 33.1, termination under Clause 33.q will be in accordance with condition 43 (Material
Breach) and the provisions of clause 33.v will not apply.
The Authority shall use reasonable endeavours to identify any export control restrictions applying to materiel to
be provided to the Contractor as Government Furnished Assets (GFA). Where the Authority is to provide
materiel necessary to enable the Contractor to perform the Contract or in respect of which the Services are to
be provided, and that materiel is subject to a non-UK export licence, authorisation, exemption or other related
transfer or export control as described in the provisions of Clause 33.k, the Authority shall provide a completed
DEFFORM 528 or will provide a new or updated DEFFORM 528 to the Contractor within thirty (30) days of the
date of knowledge and in any case not later than thirty (30) days prior to the delivery of such materiel to the
Contractor.
In the event that the Authority becomes aware that the DEFFORM 528 disclosure was incomplete or inaccurate
or in the event additional such materiel is identified then the Authority shall provide, as soon as reasonably
practicable a new or revised DEFFORM 528. In the event that the Authority becomes aware that a prior
disclosure included in DEFFORM 528 submitted to the Contractor was incomplete or inaccurate less than thirty
(30) days prior to the delivery to the Contractor of any material to which the updated or new disclosure relates,
the Parties will meet as soon as reasonably practicable to discuss how to mitigate the impact of the incomplete
or inaccurate disclosure.
Where:
1) restrictions are advised by the Authority to the Contractor in a DEFFORM 528 provided pursuant to
Clauses 33.s or 33.t or both; or
2) any of the information provided by the Authority in any DEFFORM 528 proves to be incorrect or inaccurate;
the Authority and the Contractor shall act promptly to mitigate the impact of such restrictions or incorrect or
inaccurate information. Such mitigation shall include, where appropriate, mutually supported attempts to obtain
removal or modification to the restrictions or to obtain appropriate authorisations from the relevant foreign
government. If the restrictions or incorrect or inaccurate information adversely affect the ability of the
Contractor to perform its obligations under the Contract, the matter shall be handled under the terms of
condition 6 (Amendments to Contract) or condition 7 (Variations to Specification) or as may otherwise be
provided by the Contract as appropriate and if no alternative solution satisfies the essential terms of the
Contract and the restrictions have not been removed, modified or otherwise satisfactorily managed within a
reasonable time the Authority may terminate the Contract. Termination under these circumstances will be
under the terms of condition 42 (Termination for Convenience) and as referenced in the Contract.
Pending agreement of any amendment of the Contract as set out in clause 33.q or 33.u, provided the
Contractor takes such steps as are reasonable to mitigate the impact, the Contractor shall be relieved from its
obligations to perform those elements of the Contract directly affected by the restrictions or provision of
incorrect or incomplete information.

Third Party Intellectual Property — Rights and Restrictions
The Contractor and, where applicable any Subcontractor, shall promptly notify the Authority as soon as they
become aware of:
1) anyinvention or design the subject of patent or registered Design Rights (or application thereof) owned by
a third party which appears to be relevant to the performance of the Contract or to use by the Authority of
anything required to be done or delivered under the Contract;
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2) any restriction as to disclosure or use, or obligation to make payments in respect of any other intellectual
property (including technical Information) required for the purposes of the Contract or subsequent use by
the Authority of anything delivered under the Contract and, where appropriate, the notification shall include
such Information as is required by Section 2 of the Defence Contracts Act 1958;

3) any allegation of infringement of intellectual property rights made against the Contractor and which pertains
to the performance of the Contract or subsequent use by the Authority of anything required to be done or
delivered under the Contract.

Clause 34.a does not apply in respect of Contractor Deliverables normally available from the Contractor as a

Commercial Off The Shelf (COTS) item or service.

If the Information required under clause 34.a has been notified previously, the Contractor may meet its

obligations by giving details of the previous notification.

For COTS Contractor Deliverables patents and registered designs in the UK, in respect of any question arising

(by way of an allegation made to the Authority or Contractor, or otherwise) that the manufacture or provision

under the Contract of Contractor Deliverables normally available from the Contractor as a COTS item or service

is an infringement of a UK patent or registered design not owned or controlled by the Contractor or the

Authority, the Contractor shall, subject to the agreement of the third party owning such patent or registered

design, be given exclusive conduct of any and all negotiations for the settlement of any claim or the conduct of

any litigation arising out of such question. The Contractor shall indemnify the Authority, its officers, agents and
employees against any liability and cost arising from such allegation. This condition shall not apply if:

1) the Authority has made or makes an admission of any sort relevant to such question;

2) the Authority has entered or enters into any discussions on such question with any third party without the
prior written agreement of the Contractor;

3) the Authority has entered or enters into negotiations in respect of any relevant claim for compensation in
respect of Crown Use under Section 55 of the Patents Act 1977 or Section 12 of the Registered Designs
Act 1977;

4) legal proceedings have been commenced against the Authority or the Contractor in respect of Crown Use,
but only to the extent of such Crown Use that has been properly authorised.

The indemnity in clause 34.c does not extend to use by the Authority of anything supplied under the Contract

where that use was not reasonably foreseeable at the time of the Contract.

In the event that the Authority has entered into negotiation in respect of a claim for compensation, or legal

proceedings in respect of the Crown Use have commenced, the Authority shall forthwith authorise the

Contractor for the purposes of performing the Contract (but not otherwise) to utilise a relevant invention or

design in accordance with Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs

Act 1949 and to use any model, document or information relating to any such invention or design which may be

required for that purpose.

For all other Contractor Deliverables patents and registered designs in the UK, if a relevant invention or design

has been notified to the Authority by the Contractor prior to the Effective Date of Contract, then unless it has

been otherwise agreed, under the provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12 of the

Registered Designs Act 1949, the Contractor is hereby authorised to utilise that invention or design,

notwithstanding the fact that it is the subject of a UK Patent or UK Registered Design, for the purpose of

performing the Contract.

If, under clause 34.a, a relevant invention or design is notified to the Authority by the Contractor after the

Effective Date of Contract, then:

1) if the owner (or its exclusive licensee) takes or threatens in writing to take any relevant action against the
Contractor, the Authority shall issue to the Contractor a written authorisation in accordance with the
provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act
1949, and

2) in any event, unless the Contractor and the Authority can agree an alternative course of action, the
Authority shall not unreasonably delay the issue of a written authorisation in accordance with the provisions
of Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949.

The Authority shall assume all liability and shall indemnify the Contractor, its officers, agents and employees

against liability, including the Contractor’s costs, as a result of infringement by the Contractor or their suppliers

of any patent, utility model, registered design or like protection outside the United Kingdom in the performance
of the Contract when such infringement arises from or is incurred by reason of the Contractor following any
specification, statement of work or instruction in the Contract or using, keeping or disposing of any item given
by the Authority for the purpose of the Contract in accordance with the Contract.

The Contractor shall assume all liability and shall indemnify the Authority, its officers, agents and employees

against liability, including the Authority’s costs, as a result of infringement by the Contractor or their suppliers of

any patent, utility model, registered design or like protection outside the UK in the performance of the Contract
when such infringement arises from or is incurred otherwise than by reason of the Contractor following any
specification, statement of work or instruction in the Contract or using, keeping or disposing of any item given
by the Authority for the purpose of the Contract in accordance with the Contract.

The Contractor shall not be entitled to any reimbursement of any royalty, licence fee or similar expense incurred

in respect of anything to be done under the Contract, where:

1) arelevant discharge has been given under Section 2 of the Defence Contracts Act 1958, or relevant
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authorisation in accordance with Sections 55 or 57 of the Patents Act 1977, Section 12 of the Registered
Designs Act 1949 or Section 240 of the Copyright, Designs and Patents Act 1988 in respect of any
intellectual property; or

2) any obligation to make payments for intellectual property has not been promptly notified to the Authority
under clause 34.a.

Where authorisation is given by the Authority under clause 34.e, 34.f or 34.g, to the extent permitted by Section

57 of the Patents Act 1977, Section 12 of the Registered Designs Act 1949 or Section 240 of the Copyright,

Designs and Patents Act 1988, the Contractor shall also be:

1) released from payment whether by way of royalties, licence fees or similar expenses in respect of the
Contractor's use of the relevant invention or design, or the use of any relevant model, document or
information for the purpose of performing the Contract; and

2) authorised to use any model, document or information relating to any such invention or design which may
be required for that purpose.

The Contractor shall assume all liability and indemnify the Authority and its officers, agents and employees

against liability, including costs as a result of:

1) infringement or alleged infringement by the Contractor or their suppliers of any copyright, database right,
Design Right or the like protection in any part of the world in respect of any item to be supplied under the
Contract or otherwise in the performance of the Contract;

2) misuse of any confidential information, trade secret or the like by the Contractor in performing the Contract;

3) provision to the Authority of any Information or material which the Contractor does not have the right to
provide for the purpose of the Contract.

The Authority shall assume all liability and indemnify the Contractor, its officers, agents and employees against

liability, including costs as a result of:

1) infringement or alleged infringement by the Contractor or their suppliers of any copyright, database right,
Design Right or the like protection in any part of the world in respect of any item provided by the Authority
for the purpose of the Contract but only to the extent that the item is used for the purpose of the Contract;

2) alleged misuse of any confidential Information, trade secret or the like by the Contractor as a result of use
of Information provided by the Authority for the purposes of the Contract, but only to the extent that
Contractor’s use of that Information is for the purposes intended when it was disclosed by the Authority.

The general authorisation and indemnity is:

1) clauses 34.a — 34.m represents the total liability of each Party to the other under the Contract in respect of
any infringement or alleged infringement of patent or other Intellectual Property Right (IPR) owned by a
third party;

2) neither Party shall be liable, one to the other, for any consequential loss or damage arising as a result,
directly or indirectly, of a claim for infringement or alleged infringement of any patent or other IPR owned by
a third party;

3) a Party against whom a claim is made or action brought, shall promptly notify the other Party in writing if
such claim or action appears to relate to an infringement which is the subject of an indemnity or
authorisation given under this Condition by such other Party. The noatification shall include particulars of
the demands, damages and liabilities claimed or made of which the notifying Party has notice;

4) the party benefiting from the indemnity or authorisation shall allow the other Party, at its own expense, to
conduct any negotiations for the settlement of the same, and any litigation that may arise therefrom and
shall provide such information as the other Party may reasonably require;

5) following a notification under clause 34.n(3), the Party notified shall advise the other Party in writing within
thirty (30) Business Days whether or not it is assuming conduct of the negotiations or litigation. In that
case the Party against whom a claim is made or action brought shall not make any statement which might
be prejudicial to the settlement or defence of such a claim without the written consent of the other Party;

6) the Party conducting negotiations for the settlement of a claim or any related litigation shall, if requested,
keep the other Party fully informed of the conduct and progress of such negotiations.

If at any time a claim or allegation of infringement arises in respect of copyright, database right, Design Right or

breach of confidence as a result of the provision of any Contractor Deliverable by the Contractor to the

Authority, the Contractor may at its own expense replace the item with an item of equivalent functionality and

performance so as to avoid infringement or breach. The Parties will co-operate with one another to mitigate

any claim or damage which may arise from use of third party IPR.

Nothing in condition 34 shall be taken as an authorisation or promise of an authorisation under Section 240 of

the Copyright, Designs and Patents Act 1988.

Pricing and Payment

35.

a.

Contract Price
The Contractor shall provide the Contractor Deliverables to the Authority at the Contract Price. The Contract
Price shall be a Firm Price unless otherwise stated in Schedule 3 (Contract Data Sheet).
Subject to condition 35.a the Contract Price shall be inclusive of any UK custom and excise or other duty
payable. The Contractor shall not make any claim for drawback of UK import duty on any part of the Contract
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36.

37.

Deliverables supplied which may be for shipment outside of the UK.

Payment and Recovery of Sums Due
Payment for Contractor Deliverables will be made by electronic transfer and prior to submitting any claims for
payment under clause 36b the Contractor will be required to register their details (Supplier on-boarding) on the
Contracting, Purchasing and Finance (CP&F) electronic procurement tool.
Where the Contractor submits an invoice to the Authority in accordance with clause 36a, the Authority will
consider and verify that invoice in a timely fashion.
The Authority shall pay the Contractor any sums due under such an invoice no later than a period of 30 days
from the date on which the Authority has determined that the invoice is valid and undisputed.
Where the Authority fails to comply with clause 36a and there is undue delay in considering and verifying the
invoice, the invoice shall be regarded as valid and undisputed for the purpose of clause 36¢ after a reasonable
time has passed.
The approval for payment of a valid and undisputed invoice by the Authority shall not be construed as
acceptance by the Authority of the performance of the Contractor’s obligations nor as a waiver of its rights and
remedies under this Contract.
Without prejudice to any other right or remedy, the Authority reserves the right to set off any amount owing at
any time from the Contractor to the Authority against any amount payable by the Authority to the Contractor
under the Contract or under any other contract with the Authority, or with any other Government Department.

Value Added Tax
The Contract Price excludes any UK output Value Added Tax (VAT) and any similar EU (or non-EU) taxes
chargeable on the supply of Contractor Deliverables by the Contractor to the Authority.
If the Contractor is required by UK VAT law to be registered for UK VAT (or has registered voluntarily) in
respect of his business activities at the time of any supply, and the circumstances of any supply are such that
the Contractor is liable to pay the tax due to HM Revenue and Customs (HMRC), the Authority shall pay to the
Contractor in addition to the Contract Price (or any other sum due to the Contractor) a sum equal to the output
VAT chargeable on the tax value of the supply of Contractor Deliverables, and all other payments under the
Contract according to the law at the relevant tax point.
The Contractor is responsible for the determination of VAT liability. The Contractor shall consult its Client
Relationship Manager or the HMRC Enquiries Desk (and not the Authority’s Representative (Commercial)) in
cases of doubt. The Contractor shall notify the Authority’s Representative (Commercial) of the Authority’s VAT
liability under the Contract, and any changes to it, within twenty (20) Business Days of becoming aware the
liability is other than at the standard rate of VAT. In the event of any doubt about the applicability of the tax in
such cases, the Authority may require the Contractor to obtain, and pass to the Authority, a formal ruling from
HMRC. The Contractor shall comply promptly with any such requirement. Where the Contractor obtains a ruling
from HMRC, it shall supply a copy to the Authority within three (3) Business Days of receiving that ruling unless
it proposes to challenge the ruling. Where the Contractor challenges the ruling it shall supply to the Authority a
copy of any final decisions issued by HMRC on completion of the challenge within three (3) Business Days of
receiving the decision.
Where supply of Contractor Deliverables comes within the scope of UK VAT, but the Contractor is not required
by UK VAT law to be registered for UK VAT (and has not registered voluntarily), the Authority shall be
responsible for assessing and paying over directly to HMRC any UK output VAT due in respect of the
Contractor Deliverables. The Contractor shall be responsible for ensuring it takes into account any changes in
VAT law regarding registration.
Where Contractor Deliverables are deemed to be supplied to the Authority outside the UK, the Contractor may
be required by the laws of the country where the supply takes place to register there for EU (or non-EU)
turnover or similar tax. In that event, the Authority shall pay to the Contractor in addition to the Contract Price
(and any other sum due to the Contractor under the Contract) a sum equal to the tax the Contractor is liable to
pay to the tax authorities of the country in question in relation to the Contractor Deliverables within thirty (30)
calendar days of a written request for payment of any such sum by the Contractor.
In relation to the Contractor Deliverables supplied under the Contract the Authority shall not be required to pay
any sum in respect of the Contractor’s input VAT (or similar EU or non-EU or both input taxes). However, these
input taxes will be allowed where it is established that, despite the Contractor having taken all reasonable steps
to recover them, it has not been possible to do so. Where there is any doubt that the Contractor has complied
with this requirement the matter shall be resolved in accordance with condition 40 (Dispute Resolution).
Should HMRC decide that the Contractor has incorrectly determined the VAT liability, in accordance with clause
37.b above, the Authority will pay the VAT assessed by HMRC. In the event that HMRC so determines, the
Contractor shall pay any interest charged on any assessment or penalties or both directly to HMRC. Such
interest or penalties or both shall not be recoverable from the Authority under this Contract or any other
contract. The Contractor shall supply the Authority with a copy of all correspondence between HMRC and the
Contractor’s advisors regarding the VAT assessment within three (3) Business Days of a written request from
the Authority for such correspondence.
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38.

39.

Debt Factoring
Subject to the Contractor obtaining the prior written consent of the Authority in accordance with condition 11
(Assignment of Contract), the Contractor may assign to a third Party (“the Assignee”) the right to receive
payment of the Contract Price or any part thereof due to the Contractor under the Contract (including interest
which the Authority incurred through late payment under the Late Payment of Commercial Debts (Interest) Act
1998 (“the Act”)). Any assignment of the right to receive payment of the Contract Price (or any part thereof)
under this condition 38 shall be subject to:
1) reduction of any sums in respect of which the Authority exercises its right of recovery under clause 36.f
2) all related rights of the Authority under the Contract in relation to the recovery of sums due but unpaid; and
3) the Authority receiving notification under both clauses 38.b and 38.c(2).
In the event that the Contractor obtains from the Authority the consent to assign the right to receive the Contract
Price (or any part thereof) under clause 38.a, the Contractor shall notify the Authority in writing of the
assignment and the date upon which the assignment becomes effective.
The Contractor shall ensure that the Assignee:
1) is made aware of the Authority’s continuing rights under clauses 38.a(1) and 38.a(2); and
2) notifies the Authority of the Assignee’s contact Information and bank account details to which the Authority
shall make payment, subject to any reduction made by the Authority in accordance with clauses 38.a(1)
and 38.a(2).
The provisions of condition 36 (Payment and Recovery of Sums Due) shall continue to apply in all other
respects after the assignment and shall not be amended without the prior approval of the Authority.

Subcontracting and Prompt Payment

Subcontracting any part of the Contract shall not relieve the Contractor of any of the Contractor’s obligations,

duties or liabilities under the Contract.

Where the Contractor enters into a Subcontract he shall cause a term to be included in such Subcontract:

1) providing that where the Subcontractor submits an invoice to the Contractor, the Contractor will consider
and verify that invoice in a timely fashion;

2) providing that the Contractor shall pay the Subcontractor any sums due under such an invoice no later than
a period of thirty (30) days from the date on which the Contractor has determined that the invoice is valid
and undisputed;

3) providing that where the Contractor fails to comply with clause 39.b(1) above, and there is an undue delay
in considering and verifying the invoice, that the invoice shall be regarded as valid and undisputed for the
purposes of clause 39.b(2) after a reasonable time has passed; and

4) requiring the counterparty to that Subcontract to include in any Subcontract which it awards, provisions
having the same effect as clauses 39.b(1) to 39.b(4).

Termination

40.

a.

Dispute Resolution
The Parties will attempt in good faith to resolve any dispute or claim arising out of or relating to the Contract
through negotiations between the respective representatives of the Parties having authority to settle the matter,
which attempts may include the use of any alternative dispute resolution procedure on which the Parties may
agree.

b. Inthe event that the dispute or claim is not resolved pursuant to clause 40.a the dispute shall be referred to
arbitration. Unless otherwise agreed in writing by the Parties, the arbitration and this clause 40.b shall be
governed by the Arbitration Act 1996. For the purposes of the arbitration, the arbitrator shall have the power to
make provisional awards pursuant to Section 39 of the Arbitration Act 1996.

c. For the avoidance of doubt, anything said, done or produced in or in relation to the arbitration process (including
any awards) shall be confidential between the Parties, except as may be lawfully required in judicial
proceedings relating to the arbitration or otherwise.

41.  Termination for Insolvency or Corrupt Gifts

Insolvency:

a. The Authority may terminate the Contract, without paying compensation to the Contractor, by giving written

Notice of such termination to the Contractor at any time after any of the following events:

Where the Contractor is an individual or a firm:

1) the application by the individual or, in the case of a firm constituted under English law, any partner of the
firm to the court for an interim order pursuant to Section 253 of the Insolvency Act 1986; or

2) the court making an interim order pursuant to Section 252 of the Insolvency Act 1986; or

3) the individual, the firm or, in the case of a firm constituted under English law, any partner of the firm making
a composition or a scheme of arrangement with his or its creditors; or

4) the presentation of a petition for bankruptcy order against the individual or, in the case of a firm constituted
under English law, any partner of the firm unless it is withdrawn within three (3) Business Days from the
date on which the Contractor is notified of the presentation; or
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5) the court making a bankruptcy order in respect of the individual or, in the case of a firm constituted under
English law, any partner of the firm; or

6) where the Contractor is either unable to pay his debts as they fall due or has no reasonable prospect of
being able to pay debts which are not immediately payable. The Authority shall regard the Contractor as
being unable to pay his debts if:

a. he has failed to comply with or to set aside a Statutory demand under Section 268 of the Insolvency Act
1986 within twenty-one (21) days of service of the Statutory Demand on him; or

b. execution or other process to enforce a debt due under a judgement or order of the court has been
returned unsatisfied in whole or in part.

7) the presentation of a petition for sequestration in relation to the Contractor's estates unless it is withdrawn
within three (3) Business Days from the date on which the Contractor is notified of the presentation; or

8) the court making an award of sequestration in relation to the Contractor’s estates.

Where the Contractor is a company registered in England:

9) the presentation of a petition for the appointment of an administrator; unless it is withdrawn within three (3)
Business Days from the date on which the Contractor is notified of the presentation; or

10) the court making an administration order in relation to the company; or

11) the presentation of a petition for the winding-up of the company unless it is withdrawn within three (3)
Business Days from the date on which the Contractor is notified of the presentation; or

12) the company passing a resolution that the company shall be wound-up; or

13) the court making an order that the company shall be wound-up; or

14) the appointment of a Receiver or manager or administrative Receiver.

Where the Contractor is a company registered other than in England, events occur or are carried out which,

within the jurisdiction to which it is subject, are similar in nature or effect to those specified in clauses 41.a(9) to

41.a(14) inclusive above.

Such termination shall be without prejudice to and shall not affect any right of action or remedy which shall have
accrued or shall accrue thereafter to the Authority and the Contractor.

Corrupt Gifts:

C.

42.

The Contractor shall not do, and warrants that in entering the Contract it has not done any of the following

(hereafter referred to as 'prohibited acts'):

1) offer, promise or give to any Crown servant any gift or financial or other advantage of any kind as an
inducement or reward;

a. for doing or not doing (or for having done or not having done) any act in relation to the obtaining or
execution of this or any other contract with the Crown; or

b. for showing or not showing favour or disfavour to any person in relation to this or any other Contract with
the Crown.

2) enter into this or any other Contract with the Crown in connection with which commission has been paid or
has been agreed to be paid by it or on its behalf, or to its knowledge, unless before the Contract is made
particulars of any such commission and of the terms and conditions of any such agreement for the
payment thereof have been disclosed in writing to the Authority.

If the Contractor, its employees, agents or any subcontractor (or anyone acting on its behalf or any of its or their

employees) does any of the prohibited acts or commits any offence under the Bribery Act 2010 with or without

the knowledge or authority of the Contractor in relation to this Contract or any other contract with the Crown, the

Authority shall be entitled:

1) to terminate the Contract and recover from the Contractor the amount of any loss resulting from the
termination;

2) to recover from the Contractor the amount or value of any such gift, consideration or commission; and

3) to recover from the Contractor any other loss sustained in consequence of any breach of this condition,
where the Contract has not been terminated.

In exercising its rights or remedies under this condition, the Authority shall:

1) actin areasonable and proportionate manner having regard to such matters as the gravity of, and the
identity of the person performing, the prohibited act;

2) give all due consideration, where appropriate, to action other than termination of the Contract, including
(without being limited to):

a. requiring the Contractor to procure the termination of a subcontract where the prohibited act is that of a
Subcontractor or anyone acting on its or their behalf;

b. requiring the Contractor to procure the dismissal of an employee (whether its own or that of a
Subcontractor or anyone acting on its behalf) where the prohibited act is that of such employee.

Recovery action taken against any person in Her Majesty's service shall be without prejudice to any recovery

action taken against the Contractor pursuant to this Condition.

Termination for Convenience
The Authority shall have the right to terminate the Contract in whole or in part at any time by giving the
Contractor at least twenty (20) business days written notice (or such other period as may be stated in Schedule
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43.

44.

3 (Contract Data Sheet)). Upon expiry of the notice period the Contract, or relevant part thereof, shall terminate
without prejudice to the rights of the parties already accrued up to the date of termination. Where only part of
the Contract is being terminated, the Authority and the Contractor shall owe each other no further obligations in
respect of the part of the Contract being terminated, but will continue to fulfil their respective obligations on all
other parts of the Contract not being terminated.

Following the above natification the Authority shall be entitled to exercise any of the following rights in relation

to the Contract (or part being terminated) to direct the Contractor to:

1) not start work on any element of the Contractor Deliverables not yet started;

2) complete in accordance with the Contract the provision of any element of the Contractor Deliverables;

3) assoon as may be reasonably practicable take such steps to ensure that the production rate of the
Contractor Deliverables is reduced as quickly as possible;

4) terminate on the best possible terms any subcontracts in support of the Contractor Deliverables that have
not been completed, taking into account any direction given under clauses 42.b(2) and 42.b(3) of this
condition.

Where this condition applies (and subject always to the Contractor's compliance with any direction given by the

Authority under clause 42.b):

1) The Authority shall take over from the Contractor at a fair and reasonable price all unused and undamaged
materiel and any Contractor Deliverables in the course of manufacture that are:

a. inthe possession of the Contractor at the date of termination; and

b. provided by or supplied to the Contractor for the performance of the Contract,

except such materiel and Contractor Deliverables in the course of manufacture as the Contractor shall, with
the agreement of the Authority, choose to retain;

2) the Contractor shall deliver to the Authority within an agreed period, or in absence of such agreement
within a period as the Authority may specify, a list of:

a. all such unused and undamaged materiel; and

b. Contractor Deliverables in the course of manufacture,

that are liable to be taken over by, or previously belonging to the Authority, and shall deliver such materiel and

Contractor Deliverables in accordance with the directions of the Authority;

3) inrespect of Services, the Authority shall pay the Contractor fair and reasonable prices for each Service
performed, or partially performed, in accordance with the Contract.

The Authority shall (subject to clause 42.e below and to the Contractor’s compliance with any direction given by

the Authority in clause 42.b above) indemnify the Contractor against any commitments, liabilities or expenditure

which would otherwise represent an unavoidable loss by the Contractor by reason of the termination of the

Contract, subject to:

1) the Contractor taking all reasonable steps to mitigate such loss; and

2) the Contractor submitting a fully itemised and costed list of such loss, with supporting evidence, reasonably
and actually incurred by the Contractor as a result of the termination of the Contract or relevant part.

The Authority’s total liability under the provisions of this Condition shall be limited to the total price of the

Contractor Deliverables payable under the contract (or relevant part), including any sums paid, due or

becoming due to the Contractor at the date of termination.

The Contractor shall include in any subcontract over £250,000 which it may enter into for the purpose of the

Contract, the right to terminate the subcontract under the terms of clauses 42.a to 42.e except that:

1) the name of the Contractor shall be substituted for the Authority except in clause 42.c(1);

2) the notice period for termination shall be as specified in the subcontract, or if no period is specified twenty
(20) business days; and

3) the Contractor’s right to terminate the subcontract shall not be exercised unless the main Contract, or
relevant part, has been terminated by the Authority in accordance with the provisions of this condition 42.

Claims for payment under this condition shall be submitted in accordance with the Authority’s direction.

Material Breach
In addition to any other rights and remedies, the Authority shall have the right to terminate the Contract (in
whole or in part) with immediate effect by giving written Notice to the Contractor where the Contractor is in
material breach of its obligations under the Contract.
Where the Authority has terminated the Contract under clause 43.a the Authority shall have the right to claim
such damages as may have been sustained as a result of the Contractor’s material breach of the Contract,
including but not limited to any costs and expenses incurred by the Authority in:
1) carrying out any work that may be required to make the Contractor Deliverables comply with the Contract;

or

2) obtaining the Contractor Deliverable in substitution from another supplier.

Consequences of Termination
The termination of the Contract, however arising, shall be without prejudice to the rights and duties of either
Party accrued prior to termination. The Conditions that expressly or by implication have effect after termination
shall continue to be enforceable even after termination.
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45, Project specific DEFCONs and DEFCON SC variants that apply to this contract

General Conditions

DEFCON 005J (Edn. 11/16) - Unique Identifiers

DEFCON 021 (Edn. 01/58) - Drawings, Specifications And Manufacturing Data

DEFCON 076 (SC2) (Edn. 11/17) - Contractor's Personnel at Government Establishments
DEFCON 090 (Edn. 11/06) - Copyright

DEFCON 117 (SC2) (Edn. 11/17) - Supply Of Information For NATO Codification And Defence
Inventory Introduction

DEFCON 524A (Edn. 02/20) — Counterfeit Materiel

DEFCON 532A (SC2) (Edn. 08/20) — Protection of Personal Data (Where Personal Data is not being
processed on behalf of the Authority)

DEFCON 601 (SC) (Edn. 03/15) - Redundant Material

DEFCON 605 (SC2) (Edn. 11/17) - Financial Reports

DEFCON 611 (SC2) (Edn. 02/16) - Issued Property

DEFCON 620 (SC2) (Edn. 05/17) - Contract Change Control Procedure

DEFCON 624 (SC2) (Edn. 11/17) - Use of Asbestos

DEFCON 625 (Edn. 10/98) - Co-operation on Expiry of Contract

DEFCON 637 (Edn. 05/17) - Defect Investigation and Liability

DEFCON 647 (SC2) (Edn. 11/17) - Financial Management Information

DEFCON 649 (SC2) (Edn. 11/17) - Vesting

DEFCON 658 (SC2) (Edn. 11/17) - Cyber

Note: Further to DEFCON 658 the Cyber Risk Profile of the Contract is Very Low, as defined in Def Stan
05-138.

DEFCON 660 (Edn. 12/15) - Official-Sensitive Security Requirements

DEFCON 670 (SC2) (Edn. 11/17) - Tax Compliance

DEFCON 681 (Edn. 06/02) - Decoupling Clause - Subcontracting with the Crown

DEFCON 694 (SC2) (Edn. 08/18) - Accounting For Property of the Authority

Intellectual Property Rights

DEFCON 703 (Edn. 08/13) — Intellectual Property Rights — Vesting in the Authority
46. Special conditions that apply to this contract

46a. Variation of Price

a. The prices stated as FIXED in the Schedule of Requirements are FIXED at March 2021 to March 2022 price
levels. The prices do not include provision beyond this date for increases or decreases in the market price of
the Articles being purchased. Any such variation shall be calculated in accordance with the following formula:

V =P (at+b (Oi/Oo)) - P

Where:

V represents the variation of price.

P represents the FIXED price as stated in the Schedule of Requirements.
O represents the index K37R - Textiles

Qo represents the average OUTPUT Price Index figure for the base period March 2021 to March 2022 (as
above).

Oi represents the average OUTPUT Price Index figure for the contractual scheduled year of delivery.
a represents the Non- Variable Element (NVE) and is 0.1 equal to 10%.

b represents the Variable Element and is 0.9 equal to 90%.

a+b=1.
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46b.

46¢C.

The Index referred to in Clause 1 above shall be taken from the following Tables: OUTPUT Price Index - e.g.
ONS Publication MM22 Table 2 'Price Indices of UK OUTPUT: All Manufacturing and Selected Industries’, or,
Table 4 'Price Indices of Products Manufactured in the UK'.

Indices published with a ‘B’ or ‘F’ marker, or a suppressed value, in the last 3 years are not valid for Variation
of Price clauses and shall not be used. Where the price index has an ‘F’ marker or suppression applied to it
during the term of the Contract, the Authority and the Contractor shall agree an appropriate replacement index
or indices. The replacement index or indices shall cover, to the maximum extent possible, the same economic
activities as the original index or indices.

In the event that any material changes are made to the indices (e.g. a revised statistical base date) during the
period of the contract and before final adjustment of the final contract price, then the re-basing methodology
outlined by the Office for National Statistics (ONS, the series providers) to match the original index to the new
series shall be applied.

In the event the agreed index or indices cease to be published (e.g. because of a change in the Standard
Industrial Classification) the Authority and the Contractor shall agree an appropriate replacement index or
indices, which shall cover to the maximum extent possible the same economic activities as the original index
or indices. The methodology outlined by the Office for National Statistics used for rebasing indices (as in
Clause 4 above) shall then be applied.

Notwithstanding the above, any extant index / indices agreed in the Contract shall continue to be used as long
as it is / they are available and subject to ONS revisions policy. Payments calculated using the extant index /
indices during its / their currency shall not be amended retrospectively as a result of any change to the index
or indices.

The Contractor shall notify the Authority of any significant changes in the purchasing / manufacturing plan on
the basis of which these provisions were drawn up and agreed, or of any other factor having a material
bearing on the operation of these provisions such as to cause a significant divergence from their intended
purpose, in order that both parties may consider whether any change in this provision would be appropriate.
Prices shall be adjusted taking into account the effect of the above formula as soon as possible after
publication of the relevant indices or at a later date if so agreed between the Authority and the Contractor.
Where an index value is subsequently amended, the Authority and the Contractor shall agree a fair and
reasonable adjustment to the price, as necessary.

Claims under this Condition shall be submitted to the Bill Paying Branch, certified to the effect that the
“requirements of this Clause 46a” have been met.

Escalation of agreed prices that are already on a FIRM basis and sub-contracts for which separate VOP
arrangements have been agreed is not appropriate and you must exclude them when calculating adjustments
to the main contract FIXED Base Price. Adjustments arising from such sub-contracts are dealt with outside the
VOP arrangements applying to the main contract price.

You must base a VOP clause on an average of index values relevant to the base date and delivery / milestone
date of the contract. The average must be quarterly, biannual or annual. You must agree the number of
decimal places to use (which must be at least four) with the contractor before contract award.

Liquidated Damages (LDs)
LDs are detailed at Appendix E to Annex 1 to Schedule 2 — Liquidated Damages. The Contractor’s performance
against these LDs is to be monitored in accordance with Appendix E to Annex 1 to Schedule 2 — Liquidated
Damages. Any financial deductions accrued from the Contractor’s failure to meet the performance targets
through the year shall be applied in accordance with the sentencing frequency specified in Appendix E to Annex
1 to Schedule 2 — Liguidated Damages.

Force Majeure
The Contractor shall not be in breach of this Contract, nor liable for late or non-performance of any of its
obligations under this Contract, if such delay or failure result from a “Force Majeure Event”. For the purposes of
this Contract a Force Majeure Event is defined as one of the following:

a. acts of nature;
b. war;

c. hostilities;

d.

fire at any of the Contractor's premises or those of its suppliers except to the extent that the fire was
caused by their own negligence.

The Contractor shall immediately notify the Authority in writing on the occurrence of a Force Majeure Event,
including details of the Force Majeure Event, its effect on the Contractor’s obligations under this Contract, and
the actions proposed to mitigate its effect.

Subject to Clause d below, the Contractor shall be entitled to an appropriate extension of time for performing such
obligations provided always that the Contractor has used, to the satisfaction of the Authority, all reasonable
endeavours, both to mitigate the effects of the Force Majeure Event, and to facilitate the continued performance
of its obligations under this Contract.

The maximum extension of time granted under this clause shall be limited to 5 (five) weeks after which time the
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Authority may, on giving written notice to the Contractor, terminate this Contract, without seeking compensation
from the Contractor, with immediate effect.

e. Pandemics or strikes at a contractor’s premises are not Force Majeure events. It is the responsibility of the
contractor to ensure they have business continuity plans to mitigate against such risks.

46d. Limitations On Liability

Unlimited liabilities

1.1  Neither Party limits its liability for:

1.11 death or personal injury caused by its negligence, or that of its employees, agents
or sub-contractors (as applicable);

1.1.2 fraud or fraudulent misrepresentation by it or its employees;

1.1.3 breach of any obligation as to title implied by section 12 of the Sale of Goods Act
1979 or section 2 of the Supply of Goods and Services Act 1982; or

1.14 any liability to the extent it cannot be limited or excluded by law.

1.2 The financial caps on the Contractor's liability set out in Clause 1.4 below shall not apply to
the following:

121 for any indemnity given by the Contractor to the Authority under this Contact,
including but not limited to DEFCON 611,

1.2.2 the Contractor's indemnity in relation to DEFCON 91 (Intellectual Property in
Software) and condition 34 (Third Party IP — Rights and Restrictions);

1.2.3 breach by the Contractor of DEFCON 532A (SC2) and Data Protection
Legislation; and

1.3 The financial caps on the Authority's liability set out in Clause 1.5 below shall not apply to
the following:

1.3.1 for any indemnity given by the Authority to the Contractor under this Contract.

Financial limits

1.4 Subject to Clauses 1.1Error! Reference source not found. and 1.2 and to the maximum
extent permitted by Law:

14.1 [throughout the Term] the Contractor's total liability in respect of losses that are
caused by Defaults of the Contractor shall in no event exceed:

(i) in respect of DEFCON 76 (SC2) £2,050,000 in aggregate;

(i) in respect of condition 43b £2,000,000 in aggregate;

(iii) in respect of DEFCON 611 (SC2) £250,000 in aggregate; and
(iv) in respect of condition 28d £10,000 in aggregate;

1.4.2 without limiting Clause 1.4.1 and subject always to Clauses 1.1, 1.2, 1.2.5 and
1.4.3, the Contractor's total liability throughout the Term in respect of all other
liabilities (but excluding any Service Credits paid or payable in accordance with
Appendix E to Annex 1 to Schedule 2 - Key Performance Indicators, whether in
contract, in tort (including negligence), arising under warranty, under statute or
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1.6

otherwise under or in connection with this Contract shall be £250,000 in
aggregate.

1.4.3 on the exercise of any and, where more than one, each option period or agreed
extension to the Term, the limitation of the Contractor's total liability (in aggregate)
set out in Clauses 1.4.1 and 1.4.2 above shall be fully replenished such that on
and from each such exercise or extension of the Term, the Authority shall be able
to claim up to the full value of the limitation set out in Clauses 1.4.1 and 1.4.2 of
this Contract.

Subject to Clauses 1.1, 1.3, 1.3.3 and 1.6, and to the maximum extent permitted by Law the
Authority's total liability (in aggregate) whether in contract, in tort (including negligence),
under warranty, under statute or otherwise under or in connection with this Contract shall in
respect of all liabilities (taken together) be limited to the Charges paid by the Authority in the
relevant Contract Year in respect of any and all claims in that Contract Year.

Clause 1.5 shall not exclude or limit the Contractor's right under this Contract to claim for
the Charges.

Consequential loss

1.7

1.8

Subject to Clauses 1.1, 1.2 and 1.8, neither Party shall be liable to the other Party or to any
third party, whether in contract (including under any warranty), in tort (including negligence),
under statute or otherwise for or in respect of:

1.7.1 indirectloss or damage;

1.7.2 special loss or damage;

1.7.3 consequential loss or damage;

1.7.4 loss of profits (whether direct or indirect);

1.7.5 loss of turnover (whether direct or indirect);

1.7.6 loss of business opportunities (whether direct or indirect); or

1.7.7 damage to goodwill (whether direct or indirect),
even if that Party was aware of the possibility of such loss or damage to the other Party.
The provisions of Clause 1.7 shall not restrict the Authority's ability to recover any of the

following losses incurred by the Authority to the extent that they arise as a result of a
Default by the Contractor:

1.8.1 any additional operational and administrative costs and expenses arising from the
Contractor's Default, including any costs paid or payable by the Authority:

(i) to any third party;

(i) for putting in place workarounds for the Contractor Deliverables and other
deliverables that are reliant on the Contractor Deliverables; and

(iii) relating to time spent by or on behalf of the Authority in dealing with the
consequences of the Default;

1.8.2 any or all wasted expenditure and losses incurred by the Authority arising from
the Contractor's Default, including wasted management time;

1.8.3 the additional cost of procuring and maintaining in place transitional assistance
and replacement deliverables for the remainder of the Term and any option period
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1.84

1.8.5

1.8.6

1.8.7

1.8.8

1.8.9

Invalidity

or agreed extension to the Term (including legal and other consultants' fees, re-
procurement project costs, other expenses associated with such exercise and any
increase in the fees for the replacement services over and above the Contract
Price that would have been payable for the relevant Contractor Deliverables);

any losses arising in connection with the loss, destruction, corruption, inaccuracy
or degradation of Authority data, or other data or software, including, to the extent
the Authority data, other data or software can be recovered or reconstituted, the
fees, costs and expenses of reconstituting such Authority data, data or software;

damage to the Authority's physical property and tangible assets, including
damage under DEFCONs 76 (SC2) and 611 (SC2);

costs, expenses and charges arising from, or any damages, account of profits or
other award made for, infringement of any third-party Intellectual Property Rights
or breach of any obligations of confidence;

any additional costs incurred by the Authority in relation to the Authority's
contracts with a third party (including any compensation or interest paid to a third
party by the Authority) as a result of the Default (including the extension or
replacement of such contracts);

any fine or penalty incurred by the Authority pursuant to Law and any costs
incurred by the Authority in defending any proceedings which result in such fine or
penalty; or

any savings, discounts or price reductions during the Term and any option period
or agreed extension to the Term committed to by the Contractor pursuant to this
Contract.

1.9 If any limitation or provision contained or expressly referred to in this Clause [1] is held to
be invalid under any Law, it will be deemed to be omitted to that extent, and if any Party
becomes liable for loss or damage to which that limitation or provision applied, that liability
will be subject to the remaining limitations and provisions set out in this Clause [1].

Third party claims or losses

1.10 Without prejudice to any other rights or remedies the Authority may have under this
Contract (including but not limited to any indemnity claim under DEFCONSs 91 and condition
34 or at Law), the Authority shall be entitled to make a claim under this Contract against the
Contractor in respect of any losses incurred by the Authority which arise out of a claim
made against the Authority by a third party under any contract with that third party provided
that such third party claim:

1.10.1

1.10.2

arises naturally and ordinarily as a result of the Contractor's failure to provide the
Contractor Deliverables or failure to perform any of its obligations under this
Contract; and

is a type of claim or loss that would have been recoverable under this Contract if
the third party were a party to this Contract (whether as the Authority or the
Contractor), such claim to be construed as direct losses for the purpose of this
Contract.

No double recovery

1.11 Neither Party shall be entitled to employ such rights and remedies available to it so as to
seek to recover more than once in respect of the same loss, but the Authority shall be
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entitled to use (singly or together) such rights and remedies available to the Authority so as
to recover the full extent of any recoverable losses suffered or incurred, including any
remedies the Authority may have against any guarantor.

47. The processes that apply to this Contract are

NOT USED
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Schedule 1 — Definitions of Contract

Articles

Authority

Authority’s Representative(s)

Business Day

Central Government Body

Collect

Commercial Packaging

Conditions

Consignee

means the Contractor Deliverables (goods and/or the
services), including Packaging (and Certificate(s) of
Conformity and supplied in accordance with any QA
requirements if specified) which the Contractor is
required to provide under the Contract in accordance
with Schedule 2 (Schedule of Requirements), but
excluding incidentals outside Schedule 2 (Schedule of
Requirements) such as progress reports. (This
definition only applies when DEFCONSs are added to
these Conditions);

means the Secretary of State for Defence acting on
behalf of the Crown;

shall be those person(s) defined in Schedule 3 (Contract
Data Sheet) who will act as the Authority’s
Representative(s) in connection with the Contract.
Where the term “Authority’s Representative(s)” in the
Conditions is immediately followed by a functional
description in brackets, the appropriate Authority’s
Representative(s) shall be the designated person(s) for
the purposes of condition 8;

means 09:00 to 17:00 Monday to Friday, excluding
public and statutory holidays;

a body listed in one of the following sub-categories of
the Central Government classification of the Public
Sector Classification Guide, as published and amended
from time to time by the Office for National Statistics:

a. Government Department;

b. Non-Departmental Public Body or Assembly
Sponsored Public Body (advisory, executive, or
tribunal);

c. Non-Ministerial Department; or
Executive Agency;

means pick up the Contractor Deliverables from the
Consignor. This shall include loading, and any other
specific arrangements, agreed in accordance with
clause 28.c and Collected and Collection shall be
construed accordingly;

means commercial Packaging for military use as
described in Def Stan 81-041 (Part 1)

means the terms and conditions set out in this
document;

means that part of the Authority identified in Schedule 3
(Contract Data Sheet) to whom the Contractor
Deliverables are to be Delivered or on whose behalf
they are to be Collected at the address specified in
Schedule 3 (Contract Data Sheet) or such other part of
the Authority as may be instructed by the Authority by
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Consignor

Contract

Contract Price

Contractor

Contractor Commercially Sensitive Information

Contractor Deliverables

Control

CPET

Crown Use

means of a Diversion Order;

means the name and address specified in Schedule 3
(Contract Data Sheet) from whom the Contractor
Deliverables will be dispatched or Collected;

means the Contract including its Schedules and any
amendments agreed by the Parties in accordance with
condition 6 (Amendments to Contract);

means the amount set out in Schedule 2 (Schedule of
Requirements) to be paid (inclusive of Packaging and
exclusive of any applicable VAT) by the Authority to the
Contractor, for the full and proper performance by the
Contractor of its obligations under the Contract.

means the person who, by the Contract, undertakes to
supply the Contractor Deliverables, for the Authority as
is provided by the Contract. Where the Contractor is an
individual or a partnership, the expression shall include
the personal representatives of the individual or of the
partners, as the case may be, and the expression shall
also include any person to whom the benefit of the
Contract may be assigned by the Contractor with the
consent of the Authority;

means the Information listed in the completed Schedule
5 (Contractor’'s Commercially Sensitive Information
Form), which is Information notified by the Contractor to
the Authority, which is acknowledged by the Authority as
being commercially sensitive;

means the goods and/or the services, including
Packaging (and Certificate(s) of Conformity and
supplied in accordance with any QA requirements if
specified) which the Contractor is required to provide
under the Contract;

means the power of a person to secure that the affairs
of the Contractor are conducted in accordance with the
wishes of that person:

a. by means of the holding of shares, or the possession
of voting powers in, or in relation to, the Contractor; or

b. by virtue of any powers conferred by the
constitutional or corporate documents, or any other
document, regulating the Contractor;

and a change of Control occurs if a person who Controls
the Contractor ceases to do so or if another person
acquires Control of the Contractor;

means the UK Government’s Central Point of Expertise
on Timber, which provides a free telephone helpline and
website to support implementation of the UK
Government timber procurement policy;

in relation to a patent means the doing of anything by
virtue of Sections 55 to 57 of the Patents Act 1977
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Dangerous Goods

DBS Finance

DEFFORM

DEF STAN

Deliver

Delivery Date

Denomination of Quantity (D of Q)

Design Right(s)

Diversion Order

which otherwise would be an infringement of the patent
and in relation to a Registered Design has the meaning
given in paragraph 2A(6) of the First Schedule to the
Registered Designs Act 1949;

means those substances, preparations and articles that
are capable of posing a risk to health, safety, property or
the environment which are prohibited by regulation, or
classified and authorised only under the conditions
prescribed by the:

a. Carriage of Dangerous Goods and Use of
Transportable Pressure Equipment Regulations 2009
(CDG) (as amended 2011);

b. European Agreement Concerning the International
Carriage of Dangerous Goods by Road (ADR);

c. Regulations Concerning the International Carriage of
Dangerous Goods by Rail (RID);

d. International Maritime Dangerous Goods (IMDG)
Code;

e. International Civil Aviation Organisation (ICAQO)
Technical Instructions for the Safe Transport of
Dangerous Goods by Air;

f. International Air Transport Association (IATA)
Dangerous Goods Regulations.

means Defence Business Services Finance, at the
address stated in Schedule 3 (Contract Data Sheet);

means the MOD DEFFORM series which can be found
at https://www.aof.mod.uk;

means Defence Standards which can be accessed at
https://www.dstan.mod.uk;

means hand over the Contractor Deliverables to the
Consignee. This shall include unloading, and any other
specific arrangements, agreed in accordance with
condition 28 and Delivered and Delivery shall be
construed accordingly;

means the date as specified in Schedule 2 (Schedule of
Requirements) on which the Contractor Deliverables or
the relevant portion of them are to be Delivered or made
available for Collection;

means the quantity or measure by which an item of
material is managed;

has the meaning ascribed to it by Section 213 of the
Copyright, Designs and Patents Act 1988;

means the Authority’s written instruction (typically given
by MOD Form 199) for urgent Delivery of specified
quantities of Contractor Deliverables to a Consignee
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other than the Consignee stated in Schedule 3 (Contract
Data Sheet);

Effective Date of Contract means the date specified on the Authority’s acceptance
letter;
Evidence means either:

a. an invoice or delivery note from the timber supplier or
Subcontractor to the Contractor specifying that the
product supplied to the Authority is FSC or PEFC
certified; or

b. other robust Evidence of sustainability or FLEGT
licensed origin, as advised by CPET;

Firm Price means a price (excluding VAT) which is not subject to
variation;
FLEGT means the Forest Law Enforcement, Governance and

Trade initiative by the European Union to use the power
of timber-consuming countries to reduce the extent of
illegal logging;

Government Furnished Assets (GFA) is a generic term for any MOD asset such as equipment,
information or resources issued or made available to the
Contractor in connection with the Contract by or on
behalf of the Authority;

Hazardous Contractor Deliverable means a Contractor Deliverable or a component of a
Contractor Deliverable that is itself a hazardous material
or substance or that may in the course of its use,
maintenance, disposal, or in the event of an accident,
release one or more hazardous materials or substances
and each material or substance that may be so
released;

Independent Verification means that an evaluation is undertaken and reported by
an individual or body whose organisation, systems and
procedures conform to “ISO Guide 65:1996 (EN
45011:1998) General requirements for bodies operating
product certification systems or equivalent”, and who is
accredited to audit against forest management
standards by a body whose organisation, systems and
procedures conform to “ISO 17011: 2004 General
Requirements for Providing Assessment and
Accreditation of Conformity Assessment Bodies or
equivalent”;

Information means any Information in any written or other tangible
form disclosed to one Party by or on behalf of the other
Party under or in connection with the Contract;

Issued Property means any item of Government Furnished Assets
(GFA), including any materiel issued or otherwise
furnished to the Contractor in connection with the
Contract by or on behalf of the Authority;

Page 103 of 182



Legal and Sustainable

Legislation

Military Level Packaging (MLP)

Military Packager Approval Scheme (MPAS)

Military Packaging Level (MPL)

MPAS Registered Organisation

MPAS Certificated Designer

NATO

Notices

Overseas

Packaging

means production and process methods, also referred
to as timber production standards, as defined by the
document titled “UK Government Timber Production
Policy: Definition of legal and sustainable for timber
procurement”. The edition current on the day the
Contract documents are issued by the Authority shall

apply;

means in relation to the United Kingdom any Act of
Parliament, any subordinate legislation within the
meaning of section 21 of the Interpretation Act 1978,
any exercise of Royal Prerogative or any enforceable
community right within the meaning of Section 2 of the
European Communities Act 1972;

means Packaging that provides enhanced protection in
accordance with Def Stan 81-041 (Part 1), beyond that
which Commercial Packaging normally provides for the
military supply chain;

is a MOD sponsored scheme to certify military
Packaging designers and register organisations, as
capable of producing acceptable Services Packaging
Instruction Sheet (SPIS) designs in accordance with
Defence Standard (Def Stan) 81-041 (Part 4);

shall have the meaning described in Def Stan 81-041
(Part 1);

is a packaging organisation having one or more MPAS
Certificated Designers capable of Military Level designs.
A company capable of both Military Level and
commercial Packaging designs including MOD labelling
requirements;

shall mean an experienced Packaging designer trained
and certified to MPAS requirements;

means the North Atlantic Treaty Organisation which is
an inter-governmental military alliance based on the
North Atlantic Treaty which was signed on 4 April 1949;

shall mean all Notices, orders, or other forms of
communication required to be given in writing under or
in connection with the Contract;

shall mean non UK or foreign;

Verb. The operations involved in the preparation of
materiel for; transportation, handling, storage and
Delivery to the user;

Noun. The materials and components used for the
preparation of the Contractor Deliverables for
transportation and storage in accordance with the
Contract;

Page 104 of 182



Packaging Design Authority (PDA) shall mean the organisation that is responsible for the
original design of the Packaging except where
transferred by agreement. The PDA shall be identified
in the Contract, see Annex A to Schedule 3 (Appendix —
Addresses and Other Information), Box 3;

Parties means the Contractor and the Authority, and Party shall
be construed accordingly;

Primary Packaging Quantity(PPQ) means the quantity of an item of material to be
contained in an individual package, which has been
selected as being the most suitable for issue(s) to the
ultimate user, as described in Def Stan 81-041 (Part 1);

Recycled Timber means recovered wood that prior to being supplied to
the Authority had an end use as a standalone object or
as part of a structure. Recycled Timber covers:

a. pre-consumer reclaimed wood and wood fibre and
industrial by-products;

b. post-consumer reclaimed wood and wood fibre, and
driftwood,;

c. reclaimed timber abandoned or confiscated at least
ten years previously;

it excludes sawmill co-products;

Safety Data Sheet has the meaning as defined in the Registration,
Evaluation, Authorisation and Restriction of Chemicals
(REACH) Regulations 2007 (as amended);

Schedule of Requirements means Schedule 2 (Schedule of Requirements), which
identifies, either directly or by reference, Contractor
Deliverables to be provided, the quantities and dates
involved and the price or pricing terms in relation to
each Contractor Deliverable;

Short-Rotation Coppice means a specific management regime whereby the
poles of trees are cut every one to two years and which
is aimed at producing biomass for energy. It is exempt
from the UK Government timber procurement policy.
For avoidance of doubt, Short-Rotation Coppice is not
conventional coppice, which is subject to the timber

policy;

Specification means the description of the Contractor Deliverables,
including any specifications, drawings, samples and / or
patterns, referred to in Schedule 2 (Schedule of
Requirements);

STANAG4329 means the publication NATO Standard Bar Code
Symbologies which can be sourced at
https://www.dstan.mod.uk/fags.html;

Subcontractor means any subcontractor engaged by the Contractor or
by any other subcontractor of the Contractor at any level
of subcontracting to provide Contractor Deliverables
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Timber and Wood-Derived Products

Transparency Information

Virgin Timber

wholly or substantially for the purpose of performing (or
contributing to the performance of) the whole or any part
of this Contract and ‘Subcontract’ shall be interpreted
accordingly;

means timber (including Recycled Timber and Virgin
Timber but excluding Short-Rotation Coppice) and any
products that contain wood or wood fibre derived from
those timbers. Such products range from solid wood to
those where the manufacturing processes obscure the
wood element;

means the content of this Contract in its entirety,
including from time to time agreed changes to the
Contract, and details of any payments made by the
Authority to the Contractor under the Contract;

means Timber and Wood-Derived Products that do not
include Recycled Timber.
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Annex A to Schedule 1 — Additional Definitions of Contract iaw. Conditions 45-47
(Additional Conditions)

First Off Inspections industry refers to First Article Inspection which is to
verify the product meets the design specification. It is
also a formal method of measuring the manufacturing
process to ensure product consistency;

Fixed Price means a price (excluding VAT) which is subject to the
Variation of Price Clause;

Single Point of Contact (SPOC) is a person or a department serving as the coordinator

or focal point of information concerning an activity or
program such as Contract Manager;
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Schedule 2 — Schedule of Requirements

Iltem
No.

Item Details

Total
Qty

Price (E) Ex VAT

Firm/ Fixed Price Per Item

Total Inc Delivery**

Specification

Contract Consideration
The sum of one pound (£1.00)

N/A

Delivery Date
N/A

MOD Stock Ref. No.
N/A

Packaging requirements inc.
PPQ and DofQ*
N/A

£1

£1

Specification

Core Services in relation to
General Service Tentage and
Associated Items in accordance
with Core Services section of
Annex 1 to Schedule 2 of the
Draft Contract.

N/A

Delivery Date
N/A

MOD Stock Ref. No.
N/A

Packaging requirements inc.
PPQ and DofQ *
N/A

N/A — Firm Prices shall be as indicated on individual

Tasking Forms.

*as detailed in DEFFORM 96

**and Delivery if stated in the Contract

Total Price Inc Delivery **

Page 108 of 182

£1




Annex 1to Schedule 2 — Statement of Requirement

1. SCOPE
11
1.2

1.3

14

15

The Contractor is to provide GS Tentage and associated items when requested by the Authority.

In consideration of the Contractor agreeing to enter into this Contract and to perform its obligations
under it the Authority agrees to pay, and the Contractor agrees to accept on the signing of this
Contract, the sum of one pound (£1.00).

The list of items at Appendix D to Annex 1 to Schedule 2 — Contract Prices contains all the
components for the existing equipment. The Authority reserves the right to add additional associated
items to the Appendix in the event that additional items are required for the system.

The items shall be delivered in accordance with the SOR to UK location(s) as specified by the
Babcock Inventory Manager leading on the purchase. The equipment is to be delivered in
accordance with agreed lead times in Appendix D to Annex 1 to Schedule 2 — Contract Prices.

The Contractor is required to manufacture/supply the items listed in Appendix D to Annex 1 to
Schedule 2 — Contract Prices in accordance with technical data packs supplied. For items in Table
1 and Table 2 of Appendix D to Annex 1 to Schedule 2 — Contract Prices the Contractor is expected
to meet the requirements listed in the SRD. The previous General Architect drawings will be available
to ensure compatibility with existing equipment (listed in SRD) but manufacturing drawings will not
be provided by the Authority.

2. CORE SERVICES

2.1

All core services shall be provided by the Contractor at a firm price IAW the firm prices at Appendix
D to Annex 1 to Schedule 2 — Contract Prices of the Terms and Conditions. No core services shall
be undertaken until an Authority Commercial Officer authorises work to be carried out through the
issue of a TAF as outlined in Appendix C to Annex 1 to Schedule 2 — Task Authorisation Form or by
instruction from the Authority’s DE&S Agent IAW Paragraph 2.22.

Meetings

2.2

2.3

2.4

2.5

2.6

2.7

2.8

Within 15 business days of contract award, a Contract start up meeting shall be held at MOD Abbey
Wood or alternative location by agreement. All relevant personnel from both parties shall be required
to attend.

The next mandated meeting will be first off inspection meeting. This will be for the Authority to carry
out a quality inspection on the first products manufactured and view the manufacturing facilities. This
is to be hosted by the Contractor at their UK premises. Additional first off inspection meetings will
take place in agreement with the first off schedule produced at Paragraph 2.11.

Following the first inspection the next meetings will be held quarterly as Quarterly Review Meetings
(QRM) at alternating locations between the Authority, Contractor and possibly remotely if required.

The Contractor may be required to attend ad-hoc additional meetings utilising the Firm Prices at
Appendix D to Annex 1 to Schedule 2 — Contract Prices.

The Contractor shall attend annual Project Safety and Environmental Panel (PSEP) meetings at the
Authority’s location if requested. The Contractor shall provide SQEP to the PSEP meetings. The
Contractor shall invoice for the PSEP meeting immediately following the month in which the meeting
occurred.

The Authority will provide the Contactor with the agenda 10 business days prior to a meeting. The
Contractor shall provide any necessary comments 5 business days prior to the meeting. The Agenda
is to include (but not limited to) future work, work in progress, risks, issues, quality of work
undertaken, previous actions and performance. The Agenda once agreed is to be used as a standard
format across all QRM’s.

Attendance from the Authority will typically include, but not be limited to, Operations Manager, Quality
Assurance, Engineering Representative and Commercial.
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2.9

2.10

The Contractor shall ensure that Suitably Qualified and Experienced Personnel (SQEP) are present
for the quarterly meetings, and that the attendants are authorised to report on issues and progress,
set actions for any project, provide input, and speak on technical and commercial matters.

The Authority will draft the meeting minutes and submit for review by the Contractor within 10
business days of the meeting. The Contractor shall provide any necessary comments and feedback
within 5 business days, after which the Authority will update the minutes and provide the Contractor
with a final version. In the event the Authority does not receive feedback from the Contractor within
5 business days, the Authority will assume the minutes have been accepted and no changes will be
made. Any actions placed on either party are expected to be followed up promptly and resolved
(where possible) prior to the next review meeting. All previous actions are to be reviewed at the
following review meeting as above.

First Off

2.11

2.12

The Contractor shall agree with the Authority a schedule for production of first offs for each Table 1
and Table 2 of Appendix D to Annex 1 to Schedule 2 — Contract Prices Item within 15 business days
of Contract award.

The Contractor shall ensure that all Table 2 of Appendix D to Annex 1 to Schedule 2 — Contract
Prices item first offs are signed off in agreement with the Authority's QA (IAW Paragraph 2.17) within
3 months of Contract Award unless otherwise agreed with the MOD Delivery Team.

Joint Risk Register

2.13

The Contractor is to maintain a Joint Risk Register. The Contractor shall provide the Authority with a
copy of their latest Risk Register for incorporation 20 business days prior to the Quarterly Review
Meeting (QRM). The Risk Register shall include:

a. Risk description

b. Mitigation for each risk
c. Fall-back plan for each risk
d. Risk owner

Safety and Environmental Management

2.14

2.15

2.16

The Contractor shall be responsible for compliance and monitoring health, safety and environmental
legislation, identifying and reporting anything which impacts on the current and future safe use,
production and disposal of GS Tentage.

The Contractor shall ensure that all activities under this Contract shall comply with certified
environmental management standards based on BS EN 1SO14001: 2015 or equivalent. The material
used takes into account the environmental impact and is considered the best practical environmental
option.

The Contractor shall, if they identify any safety issue which affects the safe use of GS Tentage or
identify any trends on equipment failures, formally report the issue to the Ol Team with 5 business
days.

Quality Assurance (QA)

2.17

2.18

There will be a First Off inspection (carried out prior to full production run) on the tent panels produced
from the contract (Table 2 of Appendix D to Annex 1 to Schedule 2 — Contract Prices). First Off panel
will be signed off by MOD QA Team and will be held as GFA as reference sets before approval to go
into production for each Table 2 of Appendix D to Annex 1 to Schedule 2 — Contract Prices item.
These must be available for inspection at the Contractors UK based facility. Following the first
inspection regular quality inspections shall be carried out at the Authority’s discretion.

The Authority reserve the right to take samples from production runs during an inspection and take
these samples for independent testing against the contracted specification. If 100% compliance to
the specification is not found quality assurance will be increased and the Contractor will replace the
non-compliant stock with stock that complies free of charge to the MOD. Any destructive testing that
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is carried out, which proves to be compliant with the required specification, will be paid for by the
MOD.

2.19 Where QA issues are found as per Paragraph 2.18 or any other QA Conditions (Schedule 9 — Quality
Assurance Conditions) the Authority reserves the right to call a QA meeting to discuss the issues.
For the avoidance of doubt these meetings shall be at zero cost to the Authority.

2.20 Quality Plans for all sub-Contractors who hold ISO 9001 will be required.

2.21 Where, following delivery, an item is discovered to be non conforming in accordance with either the
QA Conditions (Schedule 9 — Quality Assurance Conditions), SRD (Appendix A to Annex 1 to
Schedule 2 — System Requirement Document) or reference sets as per Para 2.17 Liquidated
Damages 2 (Appendix E to Annex 1 to Schedule 2 — Liquidated Damages (LDs)) will be applied.

Batch Identification

2.22 All tent sections must have an identifiable and traceable batch marking that will enable the item to
be fully traced. Batch marking must allow identification of:
a. Date of manufacture
b. Location of manufacturer
c. Batch of material used
d. Certificates of Conformity
e. Any test results carried out on batch.

Batch markings must be able to link the individual section to all other sections produced on that
manufacturing run.

Working With DE&S Agent(s)

2.23 There will be a requirement for the Contractor to work with DE&S Agent(s). Namely Babcock DSG.
In the current arrangement Babcock DSG carry out the inventory management on behalf of Ol.
Meaning that inventory (including purchasing) authority will be delegated (with prior approval) to
Babcock DSG. The Contractor shall fully co-operate with Babcock DSG. Further details of this
including points of contact will be confirmed following Contract Award in the start-up meeting.

2.24 This will include the Contractor being required to adhere to Babcock DSG performance monitoring
procedures which will be fed back to the Authority.

Improvement

2.25 Where design issues or improvements to an item or its manufacture process are identified by either
the Authority or Contractor these are to be highlighted and raised via a MOD concession (DEF STAN
05-061). All documentation supporting the proposed improvement are to be provided at the QRM.

Supply of Information

2.26 For audit, accrual and accounting purposes the Contractor will be required to supply evidence to
support any purchases made by the Authority on the contract. This evidence is to be supplied as
requested. A request can be made at any point of the contract duration.

2.27 Accounting records must be kept and be available to the Authority for audit as requested.

Supply of Articles

2.28 A complete list of Articles to be supplied under the Contract can be found at Appendix D to Annex 1
to Schedule 2 — Contract Prices. The Contractor shall deliver all Articles, including packaging, found
at Appendix D to Annex 1 to Schedule 2 — Contract Prices into an Authority depot e.g. Bicester or
Donnington in accordance with the Firm Prices. Alternatively, the Authority may request the Articles
to be delivered anywhere within the UK.

2.29 Articles will be requested either by the Ol Teams Delivery Manager through the use of a TAF or by
the Babcock Inventory Manager leading on the purchase. The TAF/ Purchase Order shall constitute
a requirement against the Contract. The equipment is to be delivered in accordance with agreed lead
times in Appendix D to Annex 1 to Schedule 2 — Contract Prices.
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2.30

2.31

2.32

The Contractor shall ensure that all deliveries are accompanied by a proof of delivery form that is to
be returned to the Authority upon successful delivery. Where the Contractor fails to deliver in
accordance with the agreed lead times at Appendix D to Annex 1 to Schedule 2 — Contract Prices
Liquidated Damages 1 (Appendix E to Annex 1 to Schedule 2 — Liquidated Damages (LDs)) will be
applied.

The Authority reserves the right to add or remove Articles to or from the Contract. If required, this will
be instructed using a Contract Amendment.

The Contractor shall package all spares in accordance with the Logistic Commodities and Services
Transformation (LCST) Authority Managed Materiel Supplier Manual.

Technical Documents

2.33

2.34

2.35

2.36
2.37

The Authority requires the Contractor to update/ create drawings for the Authority to capture any new
design elements, ad-hoc drawings (in accordance with Def Stan 81-041 Partl and Part 2 and BS
8888) and technical specifications. Any Intellectual Property Rights (IPR) generated shall belong to
the Authority.

The Contractor shall ensure that all drawings updated/created are marked in accordance with
DEFCON 703 Bearing the mark '© Crown-owned copyright [insert the year of generation of the work]'.

These drawings and technical documents shall be created at an agreed Maximum Price per page
which can be found at Table 3 of Appendix D to Annex 1 to Schedule 2 — Contract Prices.

The Authority will only purchase the drawing(s) as required at the discretion of the Authority.

Data packs shall be provided to the Contractor by the Authority following Contract Award. Any
additional information or documentation required to produce and supply the schedule items is the
sole responsibility of the Contractor.

Post Design Services (PDS) Task Definition

2.38

2.39

For the avoidance of doubt, a PDS task can be defined as work undertaken to ensure that
modifications and minor design alterations are properly appraised and, where approved,
implemented. PDS includes the Design Authority (DA) work necessary to maintain the design and
manufacturing data and reference equipment.

PDS tasks shall include any work required to extend the life of the equipment past the out of service,
or obsolescence date.
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Appendix A to Annex 1to Schedule 2 — System Requirement Document

PART 1 - SYSTEM REQUIREMENT GENERAL DESCRIPTION

Description of the Requirements Model

1. The Systems Requirements (SR) are divided into three parts and structured in accordance with the MOD’s
Knowledge In Defence (KiD) System Requirement Document (SRD) guidelines and therefore contains the
following sections:

a. Part 1 — General Description — Information that relates to the overall system definition. Also identifies
the origin of the need and puts it in an operational systems / equipment context. This section also provides
a foundation for Part 2 - Key System Requirements and Part 3 - System Requirements and may refer to
documents contained in Addendum 1 - Context Document.
b. Part 2 — Mandatory and Key System Requirements (KSR) — The Mandatory and KSRs are those
individual requirements (or constraints) drawn from Part 3 - System Requirements which:
1) Are key to the achievement of the operational need.
2) Identify the essential core characteristics of the operational need, once interpreted by the
Requirements Working Group (RWG).
c. Part 3-Individual System Requirements and Constraints — Contains the complete, structured, set of
individual SRs and constraints. It has three components:
1) A hierarchical structure.
2) The complete set of individual SRs and constraints.
3) Evidence that the Single Statement of Need (SSON) is fully described and based on
capability planning.
Priorities

2. The SRs have been allocated a priority in accordance with the KiD. The priority scale used is:

a.
b.
c.

Mandatory = Must be met to fulfil legal obligations. Cannot be traded.
Key = Mission critical. Cannot be traded.

Priority 1 = High Priority. Low potential for trading may deviate from MOD policy. Can only be traded once
formal agreement has been gained by the RWG.

Priority 2 = Medium Priority. Tradable with care.
Priority 3 = Low Priority. Desirable to User and first choice for trading.

Requirements Model Attributes
3. Each requirement in this SRD is made up of a set of attributes which are defined as follows:

a.

ID — Uniquely identifies the record. Keeps the identity of the record if the Hierarchical SR Number or other
data changes.

Justification — Records why the requirement or constraint is included. Provides an audit trail back to
where the requirement or constraint originated. Helps ‘impact analysis’ during trade studies, inhibits ‘wish-
listing’ and protects against inadvertent trading.

Priority — Identifies the potential for trading, relative to other requirements in the same SRD and impact
on the SSON as per Para 4.

Measure of Performance (MoP) / Performance Envelope — Quantifies the requirement / constraint.
Defines the essential minimum required level of performance (Threshold) and where appropriate, a
maximum level that is pointless to exceed (Objective). Furthermore, the MoP defines the system
acceptance expectations
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f.

Validation Category — Records how to demonstrate that the requirement is satisfied or that the constraint
is complied with. Furthermore, this category helps clarify what constitutes a ‘pass’ or ‘fail’ for acceptance
purposes, if necessary. Where the validation category within the SR is stipulated as ‘certification’, the
supplier shall provide written evidence to demonstrate that the SR has been satisfied to the threshold or
objective level. Statements confirming level of compliance should evidence, but are not limited to:

i. Certification &or Certificate of Conformity (CoC) — provided by the contractor as verification must
contain evidence from the manufacturer or independent test house confirming that the product
has been tested and passes the set criteria within a specification and meets both technical and
safety requirements detailed against the SR. CoC to be less than 5 years old.

ii. Test Data — evidence of appropriate test data, conducted either in-house or externally, to
evidence conformance to the requirement.

iii.  Historical use — Evidence of previous similar heavy-duty tent system, using the proposed material
for each SR, will also be considered.

Remarks — Provides supplementary information for the SR.

Single Statement of Need (SSoN)

4. The MOD requires the provision of a tri-service, (re)deployable shelter solution to coexist with the current in-
service GS tent frames, shelter and existing insulation panels.

Requirement. The Future GS Tentage solution must be (but not limited to):

5.

a.

Interconnecting. The GS Tentage solution must interconnect with the current in-service solution(s). It
will utilise the current GS frame components (as listed in Table 1 of Appendix D to Annex 1 to Schedule
2 — Contract Prices) and enable an interconnecting solution from old to new. It must be compatible with
other in-service utilities and infrastructure.

Configuration. The system must be available in sizes as per the current GS holdings in line with Army
Equipment Support Publications (AESP) series as per Addendum 1 to this document.

Material. It must be manufactured from a ruggedized, hardwearing and durable material. The system
must also conform to key physical performance requirements including water resistance, light proofness,
ventilation, fire retardancy and versatility of use over a wide range of climates as per Addendum 2 to this
document.

Through life support. The new system shall come with an in-field user repair solution.

Safety. Health and Safety issues associated with the manufactured equipment must comply with current
Environmental and Health and Safety legislation.

Same Fit, Form and Function. All apertures will be designed to the same dimension and positioned
within the same locations as the previous in-service solution.

Operating Environment

6. The SRD will define where the capability must be stored and operated within. Addendum 2 provides tables of
environmental categories IAW Defence Standard (Def Stan) 00-035 Environmental Handbook for Defence
Materiel.
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PART 2 - MANDATORY AND KEY SYSTEM REQUIREMENTS

ID System Requirement

I—
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PART 3 - SYSTEM REQUIREMENTS (System comprises of all tent components).

Object . — o Threshold L Verification
ID NI System Requirement Priority Justification MOP Objective MOP Category
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Object . o e Threshold o Verification
ID Nl aET System Requirement Priority Justification MOP Objective MOP Category
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Object . o e Threshold o Verification
ID Nl aET System Requirement Priority Justification MOP Objective MOP Category Remarks
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Threshold .. Verification
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System Requirement Priority Justification
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PART 4 — CONTEXT DOCUMENTS

Description

Reference
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PART 5 - GLOSSARY

Term
AESP
BS
DEFCON
DE&S
ECU
GFE
GS
HALT
HVAC
IAW
ISO
ISTN
KiD
KSR
LAPDS
LCST
MOD
MOP
NSN
OFCS
ol
QRM
RWG
SAT
SME
SQEP
SR
SSON
VAM-15

VAM-40

Definition

Army Equipment Support Publication
British Standard

Defence Condition

Defence Equipment & Support
Environmental Control Unit

Government Funded Equipment
General Service

Highly Accelerated Lifecycle Test
Heating, Ventilation and Air Conditioning
In Accordance With

International Standards Organisation
Infrastructure Support Technical Note
Knowledge in Defence

Key System Requirement

Lighting and Power Distribution System
Logistic Commaodities and Services Transformation
Ministry of Defence

Measurement of Performance

NATO Stock Number

Operational Field Catering System
Operational Infrastructure

Quarterly Review Meetings
Requirements Working Group

System Acceptance Tests

Subject Matter Expert

Suitably Qualified and Experienced Personnel
System Requirements

Single Statement of Need

Dantherm VAM-15 Heater

Dantherm VAM-40 Heater
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Addendums

Addendum 1: Tent Variants and Interconnecting Equipment

Description

>
m
(7]
T
©
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@
®
S
o
®

Copies of the AESP technical documents are available upon request from the Authority.

Page 141 of 182



Addendum 2 — Environmental Categories (DEF STAN 00-035)

CATEGORY

APPLIES TO:

Al
Extreme Hot Dry

Geographical areas which experience very high temperatures
accompanied by high levels of solar radiation, namely, hot dry deserts of
North Africa, Western Australia, parts of the Middle East and central Asia
including parts of the Indian sub-continent, and parts of South Western
USA/Mexico.

A2
Hot Dry

Areas which experience high temperatures accompanied by high levels
of solar radiation and moderately low humidities, namely, most of
Australia, most of the middle East and Central Asia, most of the Indian
sub-continent, most of the North African continent and parts of the South,
South West USA, North Mexico, parts of the South American Continent
and the most Southern parts of Europe.

A3

Intermediate

In strict terms, this definition applies only to those areas which
experience moderately high temperatures and moderately low humidities
for at least part of the year. It is particularly representative of conditions
in Europe except the most Southern parts, Canada, the northern United
States and the southern most part of the Australian continent.

B1
Wet Warm

Areas which experience moderately high temperatures accompanied by
continuous very high relative humidity. These conditions are found in rain
forests, and other tropical regions during periods of continuous cloud
cover, where direct solar radiation is not a significant factor.
Geographical regions covered include the Congo and Amazon basins,
South East Asia including the East Indies, the North coast of
Madagascar and the Caribbean Islands

B2
Wet Hot

Areas which experience moderately high temperatures accompanied by
high humidity and high direct solar radiation. These conditions occur in
exposed areas of the wet tropical regions, such as the coastal region of
the Gulf of Mexico, Northern Australia, and Eastern China.

B3

Humid Hot Coastal Desert

Areas which experience high temperatures accompanied by high water
vapour content of the air near the ground in addition to high levels of
solar radiation. These conditions occur in hot areas near large expanses
of water such as the Persian Gulf and the Red Sea

Extreme Cold

Co In strict terms, this definition applies only to those areas which

Mild Cold experience mildly low temperatures such as the coastal areas of Western
Europe under prevailing maritime influence, South East Australia and the
lowlands of New Zealand. However for the purposes of this standard, this
definition is considered to apply to all land masses except those
designated as Category C1, C2, C3 or C4.

C1 Areas which experience moderately low temperatures such as central

Intermediate Cold Europe, Japan and central USA.

C2 Colder areas which include northern Europe/Scandinavia, the prairie

Cold provinces of Canada, Tibet and much of Russia.

C3 The coldest areas of the North American and Asian continents

Severe Cold

C4 The coldest areas of Greenland and Siberia.
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M1 The tropical bulk sea areas where high ambient air temperature is the
. predominant climatic characteristic.
Marine Hot
M2 The warmer, mid-latitude, regions of the seas, particularly temperate sea

areas where high humidity combined with moderately high temperatures

Marine Intermediate are together the principal climatic characteristics.

M3 The colder regions of the seas, particularly the Arctic zone where low
Marine Cold ambient air temperature is the predominant climatic characteristic.

Table 1: Definitions of Climatic Categories (DEF-STAN 00-035 Part 4 Issue 5 Chapter 1-01)

Summarised World-Wide Temperature and Humidity Cycle
Meteorological Storage and Transit
Category Temperature Relative Temperature Relative
(°C) Humidity (°C) Humidity
(%) (%)
Al 32t0 49 8to3 33to 71
A2 30to 44 4410 14 30 to 63 See note
A3 28to 39 78 to 43 28 to 58
B1 (7 days) 24 100 24 100
B1 (358 days) 23t0 32 88 to 66 23t0 32 88 to 66
B2 26 to 35 100to 74 30to 63 75t0 19
B3 31t041 88 to 59 33t071 801to0 18
Co -19t0 -6 -21to0 -10
C1 -32 to -21 Tending to -33t0 -25 Tending to
C2 -46 to -37 Saturation -46 to -37 Saturation
C3 -51 -51
C4 -57 -57
M1 291to0 48 67to 21 30to 69 64to 8
M2 25.5t0 35 100 to 54 30to 63 78t0 13
M3 -34 to -23 Tending to -34 to -23 Tending to
Saturation Saturation

Note: Humidity for the A1, A2 and A3 storage conditions vary too widely between different situations to be represented by a single
set of conditions.

Table 2: Summarised World-Wide Temperature and Humidity Cycles (DEF-STAN 00-035 Part 4
Issue 5 Chapter 1-02)

CLIMATIC FACTOR CATEGORY AFFECTED
Atmospheric pressure

Wwind .

Ozone All Categories

Hail

Blowing sand and dust AL, A2, A3, B1, B2, B3, M1 and
Rain M2

Drip hazard

Ice accumulation

Snow loading

Temperature of surface seawater
Sea states

Co0, C1, C2, C3, C4 and M3

M1, M2 and M3

Table 3: Additional Climatic Factors and Related Categories (DEF-STAN 00-035 Part 4 Issue 5
Chapter 1-01)
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Appendix B to Annex 1 to Schedule 2 — Table of Deliverables

Title Item Deliverable Date of Acceptance Additional
Location Deliverable Criteria Information
Contract Start-Up SOR Attendance of SQEP Personnel at the scheduled | Within 15 business Acceptance by PM
Meeting Item 2.2 | Contract Start-Up Meeting. days of Contract Award
First Off Inspection SOR Attendance of SQEP Personnel at the scheduled | Within 15 business Acceptance by PM
Meeting Item 2.3 | First Off Inspection Meeting. days of Contract Award
Quarterly Review SOR Attendance of SQEP Personnel at the scheduled Quarterly Acceptance by PM
Meetings Item 2.4 | Quarterly Progress Meetings.
First Off Inspection SOR The Contractor shall ensure that all First Offs are | Within 3 months of Acceptance by QA
Meetings Item 2.12 | signed off by the Authority. Contract Award Representative
Risk Reporting SOR The Contractor is to provide the Authority with a Quarterly Acceptance by PM
Item 2.13 | Joint Risk Register.
Safety & Environmental SOR The Contractor is to notify the Authority of any Adhoc Acceptance by PM
Management Item 2.16 | safety issue which affects the safe use of the GS
Tentage within 5 business days.
Government Furnished SOR Open and maintain a Public Store Account in Within 20 business Acceptance by PM
Assets Item accordance with DEF STAN 05-099. days of Contract Award
2.17/
DEFCON
611
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Quality Management Condition | The Contractor is to provide the Authority with a Within 30 business Acceptance by QA
21 Quality Assurance Plan. days of Contract Award | Representative
Quality Management SOR The Contractor is to provide the Authority with Adhoc Acceptance by QA
Item 2.20 | Quality Assurance Plans for all sub-contractors. Representative
Design Issues and SOR The Contractor is to notify the Authority of any Adhoc and Quarterly Acceptance by PM
Improvements Item 2.24 | design issues or improvements which affect the
GS Tentage.
Supply of Articles SOR The Contractor is to ensure that all items are Adhoc Acceptance by PM
Item 2.28 | delivered in accordance with agreed lead times.
Technical Documents SOR The Contractor is to update/ create drawings for Adhoc Acceptance by PM
Item 2.31 | the Authority to capture any new design elements,

ad-hoc drawings and technical specifications.
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Appendix C to Annex 1to Schedule 2 — Task Authorisation Form

The Contractor shall carry out Core Services, when authorised by a TAF. The TAF procedure is as
follows:

1. The Authority will issue the Contractor with a TAF Part 1.

2. Within 10 business days (or on a task by task basis formally agreed with the Authority) the
Contractor shall provide the Authority with a completed TAF Part 2.

3. The Contractor shall engage with relevant stakeholders to determine the most likely course of
action required to complete the requested work. The Hourly Labour Rates at Appendix D to
Annex 1 to Schedule 2 — Contract Prices are to be used to calculate Labour Cost, with
appropriate evidence for any additional cost(s) to be provided as annexes to the TAF Part 2.

4. Within 10 business days of receipt of the TAF Part 2, the Authority will, following a review,
issue a TAF Part 3 either authorising the Contractor to proceed or rejecting the Contractor’s
quote.

5. Once authorised, the Contractor is responsible for liaising with all relevant stakeholders by the
most appropriate means and updating the Schedule.

6. If the work cannot be completed within the agreed lead times, or if no lead time is stipulated 20
business days of receipt of the TAF Part 3 by the Contractor, the Contractor shall notify the
Authority immediately with a full justification as to why the task cannot be completed and
provide a revised completion date. The Authority shall then consider if the revised date
requested is acceptable.
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Task Authorisation Form (TAF)

PART 1 - REQUEST FOR QUOTATION

To: For Supply and Tasking
General Service Tentage TAF No:
Contract No: 0l1/0071

The Contractor is required to submit a Firm/Maximum Price quotation, exclusive of VAT, for the work specified
below. Work must not commence until authorised by the Authority Operation Manager, Branch Commercial
Officer and Finance Officer at Part 3 Commencement of the task shall be subject to the pricing arrangements as
detailed in the Contract.

DESCRIPTION OF TASK REQUIRED

Required Date
Completion Date: Submitted:
Name: Post: Sighature:
Contact Details: Elm 1C #4140, MOD Abbey Wood, Bristol BS34 8JH

Tel:

PART 2 — CONTRACTOR’S *FIRM PRICE QUOTATION FOR TASK
(*Delete as applicable)

Attach full price breakdown to this TAF for consideration. Quotation to be exclusive of VAT and calculated
using the rates agreed in the Contract. Quotation to include:

a. Labour Hours (identifying all grades and total number of hours for each)

b. Prime Material Costs (a full breakdown of Materials and Bought-Out costs to be submitted attached)
C. Material Handling on Prime Materials and Bought-Out items

d Copies of invoices of subcontracted tasks

Firm/Maximum Price Quotation for this task as per attached price Total £
breakdown is (ex VAT)

The quotation for the work as described above is submitted to the Authority Operations Manager, or his nominated
representative, for consideration.

Date: Signature: Name:
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PART 3 - AUTHORITY TASK AUTHORISATION

OPERATION MANAGER’S AUTHORISATION

| certify that the hours and material costs quoted above are commensurate with the work involved.

Date: Post: Signature: Name:

COMMERCIAL MANAGER’S TASK AUTHORISATION

| certify that the firm/maximum Charging and T&S rates agreed in the Contract have been used as the basis
for the Contractor's Firm Price quotation.

The Authority hereby agrees to pay the Firm Price of £ £

Date: Post: Signature: Name:

COST CONTROL TASK AUTHORISATION

Financial authorisation for this Task is hereby given. | confirm that the Project Forecast of Outturn sheets have
been updated.

Date: Post: Signature: Name:

VAT: RAC: Dept. BLB:

CP&F DETAILS

Approved CP&F details are listed below.

CP&F CP&F CP&F
Requisition Purchase Purchase
No. Order No. Order Value
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Appendix D to Annex 1 to Schedule 2 — Contract Prices

Table 1 — (“Schedule 1 Items”) Procurement of Iltems (Price per ltem).

N.B. To include all associated costs including delivery charge into an Authority depot e.g. Bicester or Donnington (in accordance with the LCST Authority

Managed Materiel Supplier Manual) or any UK Address.

For the items listed in Table 1 (“Schedule 1 Items”), the Contractor is required to manufacture/supply the items in accordance with technical data packs.

Minim | Lead .
cor o MPN | um Tim_e Contract Years (1-5) Option Years (1-5)
No NSN Description SpeCIflca_tlon DOFQ | PPQ | Order | (Busin iy T Firm | Firm | Fixed | Fixed | Fixed | Fixed | Fixed | Fixed | Fixed
or Drawing Qty (If €SS Price | Price | Price | Price | Price | Price | Price | Price | Price | Price
Any) | Days) | ve1 | vr2 | vr3 | Yra | vr5 | vre | yr7 | vr8 | yro | yrio
S1- | 84609912 Case Map 8460 99 EACH 1
1 76299 Plastic (PVC) 1276299.txt
S1- | 84609912 Case Map 8460 99 EACH 1
2 76300 Plastic (PVC) 1276300.txt
S1- | 84609912 Case Map 8460 99 EACH 5
3 76301 Plastic (PVC) 1276301.txt
S1- | 40209999 | Rope, Fibrous 4020 99 METRE
4 08926 Polyester 9908926.1xt
S1- | 54309912 Valise Tank
5 77009 Fabric 90031 EACH 1
561 i 72;807919794 Bucket BS 6170:1981 EACH 1
S1- | 81059977 Bag, Textile UKSC 4854 EACH 1
7 42449 Nylon/ Polyester Iss3
S1- | 83059913 Cloth Coated UKSC 3418 METRE
8 20697 Polyurethane Iss16
S; i 8380951989513 Cloth, Coated UKSC 3972C | METRE
S1- | 83059981 Cloth, Coated 8305 99 METRE
10 12684 Panama Weave 8112684.txt
S1- | 83059983 Webbing, 8305 99 METRE
11 43308 Textile Polyester 8343308.txt
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S1- | 83159983 8315 99
12 | 43302 Fastener Tape | gaja30p 1yt | METRE
S1- | 83159983 8315 99
13 | 43303 | rastenertape | go o3ty | METRE
S1- | 83159983 8315 99
14 | 43304 | FastenerTape | goaap | METRE
S1- | 83159983 Fﬁéﬁ”ﬁ&ﬁ"g’ 8315 99 METRE
15 43305 8343305.txt

Close Fastener
S1- | 83159983 Fgﬁf?igﬁ%‘a' 8315 99 METRE
16 43306 8343306.txt

Close Fastener
S1- | 83159983 Zaj‘;i”f&gpg' 8315 99 METRE
17 43307 8343307.txt

Close Fastener

Frame Section .
S1- | 83409912 ) Drawing
18 06657 Tent Command B1647 EACH

Post

Frame Section .
S1- | 83409912 ) Drawing
19 06658 Tent Command B1646 EACH

Post

S1- | 83409012 | Bracket Tent Drawing EacH
20 06661 B1644

Command Post

Universal
S1- | 83409912 UKSC 3678
21 06725 Member, Shelter lss1 EACH
Frame
S1- | 83409912 | Bracket Shelter Drawing EACH
22 06726 Frame C1673
Base, Wall
S1- | 83409912 ' UKSC 3678
23 06727 Member, Tent lss1 EACH
Frame

S1- | 83409912 Connector Drawing EACH
24 26574 Shelter Frame B3598
S1- | 83409912 | Frame Section, Drawing EACH
25 26575 Tent B3599
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S1- | 83409912 UKSC 5691

26 64530 End Guy 24x18 lss3 EACH 5

S1- | 83409913 . UKSC 3429

o7 01297 Screen, Latrine lss4 EACH 1

S1- | 83409913 | Pole Assembly UKSC 3429 EACH 1

28 01298 Latrine Screen Iss4

S1- | 83409913 | Pole Assembly UKSC 3429 EACH 1

29 01299 Latrine Screen Iss4

S1- | 83409913 . UKSC 3429

30 01301 Screen, Latrine Iss4 EACH 1

S1- | 83409913 | Pin, Tent Steel; UKSC 3429

31 20028 Painted Iss4 EACH 100
Bracket, Tent .

S1- | 83409913 ’ Drawing

32 20164 Frame Apex, C1619 EACH 1

Support

S1- | 83409913 Pin Tent UKSC 4497 EACH 1

33 24380 Aluminium Alloy Iss 4

S1- | 83409913 Pin Tent Steel UKSC 3618

34 54517 Zinc Coated Iss1 EACH 100

S1- | 83409913 | Pin, Tent Steel; UKSC 3982

35 73895 Painted Iss3 EACH 25

S1- | 83409913 Paulin PVC, UKSC 4401 EACH 1

36 75856 Coated Cloth Iss4

S1- | 83409913 Paulin PVC, UKSC 4401 EACH 1

37 75857 Coated Cloth Iss4

S1- | 83409913 Paulin PVC, UKSC 4401 EACH 1

38 75858 Coated Cloth Iss4

S1- | 83409913 Paulin PVC, UKSC 4401 EACH 1

39 75859 Coated Cloth Iss4

S1- | 83409914 Ground Cloth; UKSC 5690 EACH 1

40 75778 Panama Weave Iss3

S1- | 83409919 Ground Sheet UKSC 5690 EACH 1

41 67832 Shelter 18x24 Iss3

S1- | 83409921 Tent ESSPS 6048

42 26531 Component Kit Issl PACK 1

S1- | 83409921 UKSC 5715

43 27317 Sunshade lss8 EACH 1
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S1- | 83409927 UKSC 5680
44 07535 End Guy Strap lss2 EACH 1
S1- | 83409931 UKSC 6002
45 60118 Ground Cloth lss4 EACH 1
S1- | 83409932 Strap Base ColPro 0002
46 65994 Restraint Iss1 EACH 1
S1- | 83409932 Pin, Tent UKSC 4497
47 74382 Aluminium Alloy Iss4 EACH 25
Strap, Base
S1- | 83409942 " ColPro 0002
48 33355 Restraint 12ft Iss1 EACH 1
Passageway
S1- | 83409947 UKSC 5691
49 71543 Guy Strap Porch 1ss3 EACH 1
S1- | 83409947 Overstrap, UKSC 5713
50 71544 Shelter Half Iss4 EACH 1
S1- | 83409948 UKSC 5690
51 86065 Ground Sheet lss3 EACH 1
S1- | 83409948 | Cloth, Panama, UKSC 5704 EACH 1
52 86307 Weave Poly, Iss4
S1- | 83409949 Overstrap, UKSC 5713 EACH 1
53 04093 Passageway Iss4
S1- | 83409949 PVC Coated UKSC 5681 EACH 1
54 99176 Polyester Fabric Iss6
Ground Cloth
%é 83;'104989251 Ground Sheet, UKSISCSSG% EACH 1
Shelter
S1- | 83409998 | Strap Adjustable ColPro 0002 EACH 1
56 83214 Roof Restraint Iss1
S1- | 83409957 Overstrap, UKSC 5713
57 50778 Shelter Iss4 EACH 1
S1- | 83409957 . UKSC 5715
58 50780 Sunshield lss8 EACH 1
S1- | 83409957 UKSC 5715
59 | 50787 Steel Iss8 EACH | 1
S1- | 83409966 .
60 61001 Strap Webbing 110517 EACH 1

Page 152 of 182




S1- | 83409966 Support, Tent Drawing EACH 1
61 61497 Frame Pole A2/9737
Component Kit, 8340 99
Se’.é' 8374201979968 Sunshield 12ft X | 6872179 KIT 1
12ft READ ME.txt
S1- | 83409977 .
63 42448 Textile Cover 10302 EACH 1
S1- | 83409977 Pole Section, UKSC 4854
64 44009 Tent Iss3 EACH 1
Strap Roof
S1- | 83409981 . ColPro 0002
65 04342 Restraint For Iss1 EACH 1
Porch
S1- | 83409983 Mesh, Non-
66 | 43300 | Metallic White R61452 | METRE
S1- | 83409986 | Tensioner, Tent ESSPS 6048
67 | 53035 Liner Iss1 EACH | 100
S1- | 83409987 .
68 69577 Strap Webbing 110518 EACH 1
S1- | 83409989 Strap, Base ColPro 0002
69 24503 Restraint Iss1 EACH 1
S1- | 83409994 . Drawing
70 39052 Pin, Tent Steel CIS580 EACH 10
S1- | 83409996 UKSC 5690
71 83474 Ground Cloth Iss3 EACH 1
S1- | 83409997 | Strap Adjustable | ColPro 0002 EACH 1
72 39022 Roof Restraint Iss1
S1- | 84659997 . UKSC 5240
73 36663 Bag Water Filter lss2 EACH 1
S1- | 93309983 Plastic Sheet 9330 99
74 43301 Clear 8343301.txt METRE
S1- | 53259983 Metcz;stlrl?cmEmz:,et | BS3102 Pack of
75 43309 y 2A/2/2B 1000
Washer
S1- | 53259983 Metcz;stlrl?cmEmz:,et 2 BS 3102 Pack of
76 | 43310 y 2A/6/2C 1000
Washer
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S1- | 53259983 Megﬁ?cmEmgét g BS 3102 Pack of
77 | 43311 y 2A/8/2C 1000
Washer
S1- | 83409913 Drawing No
78 29987 Sheet, Shelter AO/7630 EACH
S1- | 83409912 Bag, Tent
79 25824 Frame Parts UK/SC/3559 EACH
Curtain, Privacy
Hospital Door;
2400mm X
1800mm Approx
S1- | 83409954 | Size; Fabrene UK/;C/ 6N%07 i EACH
80 | 96653 K723 Main 20 /%369
Material; Used
W/24 X 18 Gs
Shelter In Field
Hospital Role
Shelter Kit,
Sl- 1 84659912 1 1 ividual UK/SC/5737 KIT
81 06227 ;
Protection
S1- | 83409967 | Restraint Strap, | 004/P5001/A4/ EACH
84 07916 Gable 18x24 GA
S1- | 83409913 .
85 21043 Tent Pin UK/SC/5085 EACH
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Table 2 — (“Schedule 2 Items”) Procurement of Items (Price per ltem).

N.B. To include all associated costs including delivery charge into an Authority depot e.g. Bicester or Donnington (in accordance with the LCST Authority

Managed Materiel Supplier Manual) or any UK Address.

For the items in Table 2 (“Schedule 2 Items”), the contractor is expected to meet the requirements listed in the SRD. The previous technical drawings will be

available to ensure compatibility with existing equipment (listed in SRD).

MPN LIl Lgad Contract Years (1-5) Option Years (1-5)
el MK4 Full Specificati um Tlme_
No | MK4NSN | hoseription on or DOFQ | PPQ | Order | (Busin ["Firm [ Firm | Firm | Fixed | Fixed | Fixed | Fixed | Fixed | Fixed | Fixed
Drawing Qty (If | ess Price | Price | Price | Price | Price | Price | Price | Price | Price | Price
Any) | Days) | yr1 | vr2 | Yr3 | Yr4a | Yr5 | Yr6 | Yr7 | Yr8 | Yr9 | Yri0
A 09 142
S2- 8340 99 PVC: Pin PIN_9129 EACH 1
1 990 9129 Container UKSC 3281
Iss4
PVC; 4 Way
Connector:
Used To
Connect 24ft X | A_09_142_
18ft To 12ft X 4
522' 185354269290 12ft Tents With | Way 7100 | EACH | 1
12ft Passage Or | UKSC 5674
Porch Iss6
Depending On
Connection
Required
PVC; 12ft X 12ft
End Section
Common To All | A_09 142
Shelters Other | 12x12_ 746
532' 288324869997 Than Those 5 EACH 1
Requiring A UKSC 5665
Passage Or Iss7
Porch
Connection
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A 09 142
PVC; 12ft X 12ft | 12x12_746
S A | OFCS Roof And 6 EACH
Wall Section UKSC 6018
Iss4
PVC; 24ft X 18ft | A 09 142
End Dual 18x24 974
552' 187374389994 Attachment With 0 EACH
Detachable Fly | UKSC 5823
Screen Iss6
PVC; Porch
Roof And Wall:
For Use With és(:gﬁlg?zz
S2- | 834099 24ft X 18ft Dual 1 EACH
6 907 6733 End And UKSC 5824
12ft x 12ft End lss4
With Passage
Connection
A 09 142
S2- | 834099 PVC Shelter VAL 2752 EACH
7 321 2752 Valise UKSC 5666
Iss3
PVC; Passage ?’TAOS%I?NZD_
S2- 8340 99 End Section:
3659 EACH
8 997 8442 Also Used For UKSC 5675
GS Tent Porch
Iss7
PVC; Roof And
Wall Section:
Passageway A 09 142
(24ft X 18ft Or PASS 010
S2- | 834099 12ft X 12ft 7 EACH
9 380 1742 | Section Tents): UKSC 5676
Also Used In lss4

Conjunction
With GS Tent: 4
Way Connector
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PVC; Bowman
Comnector, | A-09142_
S2- | 834099 : : BOW _0120
Used With The - EACH
10 236 2082 MK4 Gs Tent: Oft UKS|§32002
X 9ft Command
Post (Field HQ)
PVC; Shelter To | A_09 142
S2- 8340 99 Vehicle BOW_0122 EACH
11 155 6626 | Connector Wolf | UKSC 6002
(Tum) Iss4
A 09 142
S2- | 834099 | PVC; 24it X 18ft 18)‘22—908 EACH
12 860 0615 Roof And Wall UKSC 5659
Issb
A 09 142
S2- | 834099 | PVC; 24ftx18ft | 1020988 |
13 155 6628 End Section UKSC 5660
Iss5
A 09 142
S2- 8340 99 PVC; 12ft X 12ft 12x12_116
14 | 844 1160 Passage End 2 EACH
9 UKSC 5673
Iss7
A 09 142
S2- | 834099 | PVC; 121t X 121t 12X1§—644 EACH
15 872 2429 Roof And Wall UKSC 5664
Issb5
A 09 142
PVC: 24ft X 18ft | FRAME_85
S,i%' 585354259791 Bag: Bracket Or 71 EACH
Pins UKSC 5681
Iss6
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A 09 142
S2- | 8340 99 cF;Yn?ﬁffdxpgoﬁst 9x9_2130 | pacy
17 | 7314981 . UKSC 6099
(Field HQ) |
ss2
A 09 142
S2- | 834099 PVC; 24ft X 18ft | VAL_6630 EACH
18 | 1556630 Pole Valise UKSC 5705
Iss4
PVC Field
S2- | 834099 Repair Kit 002/P5001/ EACH
19 | 362 8303 (Includes PVC A4/IL
And Adhesive)
Mk4 GS Tent —
S2- 9390 99 Keder Extrusion | 002/P5001/ EACH
20 477 5695 13.1x22.9 x A4/IL
940mm
Tent Section 24 | A 09 142
S2- | 8340-99- | 18 5FCS Roof | 18x24 333 | EACH
21 | 273-0208 —
& Wall 9
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Table 3 — Creation / Update of AESP and Drawings and Codification of ltems

N.B. To include all associated costs including delivery charge into an Authority depot e.g. Bicester or Donnington (in accordance with the LCST Authority
Managed Materiel Supplier Manual) or any UK Address.

Contract Years (1-5) Option Years (1-5)
Task Description Payment Description Maximum Price (ex VAT) Maximum Price (ex VAT) Comments
Yrl | Yr2 | Yr3 | Yrd | Yr5 Yr6 | Yr7 Yr8 Yr9 | Yr10
Update of AESP Price per page
Price per OCTAD - up
Creation of AESP to maximum of 8 With Design Aspect
OCTADS per tent

Creation of Drawing Price per page

AESP Amendment Price per page

Without Design Aspect
Drawing amendment Price per page
Codification of Iltems Price per Items
Table 4 — Hourly Labour Rates
Contract Years (1-5) Option Years (1-5)
Activity Yr1Firm | Yr2Firm | Yr3Firm | Yr4 Fixed | Yr5 Fixed | Yr 6 Fixed | Yr 7 Fixed | Yr 8 Fixed | Yr 9 Fixed | Yr 10 Fixed
Price (Ex | Price (Ex | Price (Ex | Price (Ex | Price (Ex | Price (Ex | Price (Ex | Price (Ex | Price (Ex Price (Ex
VAT) VAT) VAT) VAT) VAT) VAT) VAT) VAT) VAT) VAT)

Director

Project Manager

Engineer/Service

Technician
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Clerical

Table 5 — Meeting Rates

The prices in the Meeting Rates table below are not to exceed prices for the meetings depending on attendees and duration. Each meeting shall be

considered on a case by case basis, with the Contractor to supply a full breakdown of all cost involved, prior to the Authority’s acceptance.

The breakdown shall include, but not be limited to, the following;

i. Number of people that will be attending.

ii. Skill level of attendees (e.g. Project Managers, Directors) and associated labour rates as per Table 4 — Hourly Labour Rates

iii. Meeting duration.

iv. Travel and Subsistence (The Contractor may claim up to a maximum of £125 per night, per person inclusive of accommodation, lunch and

evening meal. For any vehicle journeys made in order to attend a meeting the Contractor may claim 40 pence per mile. No hire vehicle

charges shall be included except for by prior agreement with the Authority. It is the Contractor’s responsibility to ensure that their employees

have business travel cover within their motor insurance. Claims including vehicle insurance are inadmissible.)

V. Any associated costs incurred.
Contract Years (1-5) Option Years (1-5)
Activity YriMax | Yr2Max | Yr3Max | YrdMax | Yr5Max | Yr6Max | Yr7 Max | Yr8Max | Yr9 Max Yr 10 Max
Price (Ex | Price (Ex | Price (Ex | Price (Ex | Price (Ex | Price (Ex | Price (Ex | Price (Ex | Price (Ex Price (Ex
VAT) VAT) VAT) VAT) VAT) VAT) VAT) VAT) VAT) VAT)

Quarterly Meeting @ Abbey Wood,
Contractors Site, Any UK location or £1,750.00 | £1,802.50 | £1,856.58 | £1,912.28 | £1,969.65 | £2,028.74 | £2,089.60 | £2,152.29 | £2,216.86 | £2,283.37
Virtually
PSEP Meeting @ Abbey Wood £1,750.00 | £1,802.50 | £1,856.58 | £1,912.28 | £1,969.65 | £2,028.74 | £2,089.60 | £2,152.29 | £2,216.86 | £2,283.37
Ad-hoc Meeting @ Abbey Wood,
Contractors Site, Any UK location or £1,750.00 | £1,802.50 | £1,856.58 | £1,912.28 | £1,969.65 | £2,028.74 | £2,089.60 | £2,152.29 | £2,216.86 | £2,283.37

Virtually
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Appendix E to Annex 1to Schedule 2 — Liquidated Damages (LDs)

Liquidated Damage 1

1.

It is recognised by the Parties that if the Contractor fails to deliver any of the Articles by the date(s)
specified in the delivery schedule/ TAF, the Authority will suffer loss and damage.

Accordingly, for each day’s delay (including bank holidays and weekends) the Contractor shall pay
the Authority £18,324 up to a maximum of 10% of the order/ TAF value as Liquidated Damages. The
Parties confirm that this sum represents a genuine pre-estimate of the Authority’s loss.

The provisions of this Clause are without prejudice to any other rights of the Authority under the
Contract, including but not limited to those under DEFCON 514 (Material Breach). Accordingly, in
the event that the Authority terminates the Contract, Liquidated Damages shall be payable under
Clause 2 above until the date of such termination.

Unless expressly stated by the Authority in writing, the provisions of DEFCON 527 (Waiver) shall
apply to the Authority’s right to recover Liquidated Damages under this Clause.

Liguidated Damage 2

It is recognised by the Parties that if the Contractor fails to deliver any of the Articles to the relevant
quality standards specified in the SRD, the Authority will suffer loss and damage.

Accordingly, for each day’s delay (including bank holidays and weekends) the Contractor shall pay
the Authority £18,324 up to a maximum of 10% of the order/ TAF value as Liquidated Damages. The
Parties confirm that this sum represents a genuine pre-estimate of the Authority’s loss.

The provisions of this Clause are without prejudice to any other rights of the Authority under the
Contract, including but not limited to those under DEFCON 514 (Material Breach). Accordingly, in
the event that the Authority terminates the Contract, Liquidated Damages shall be payable under
Clause 6 above until the date of such termination.

Unless expressly stated by the Authority in writing, the provisions of DEFCON 527 (Waiver) shall
apply to the Authority’s right to recover Liquidated Damages under this Clause.

If the Contractor fails to deliver and both Liquidated Damage 1 and 2 are enacted for the same order/
TAF the maximum combined Liquidated Damages will be 10% of the order/ TAF value.
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Appendix F to Annex 1 to Schedule 2 — Contract Data Requirement

1. ITT/Contract

Number

0l1/0071

2. CDR Number

1

3. Data Category 4. Contract Delivery
Date

Maintenance / Repair /
Replacement Information

5. Equipment/Equipment Subsystem Description | 6. General Description of Data Deliverable

General Service Tentage and Associated Items

Operating manuals (Army Equipment Support
Publications (AESP)) in an editable format and in a
file format of either .doc or .docx AND .pdf.

7. Purpose for which data is required

8. Intellectual Property Rights

1st/2nd level maintenance of the General Service a. Applicable DEFCONs
Tentage equipment by or for the Services.

Operation of the equipment by or for the Services.

Competitive tendering/ future procurement.

DEFCON 703 Edn 08/13 - Intellectual Property Rights
- Vesting In The Authority

b. Special IP Conditions
None.

9. Update/Further Submission Requirements

None.

10. Medium of Delivery

Electronic

11. Number of Copies
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1. ITT/Contract
Number

0l/0071 2

2. CDR Number

3. Data Category 4. Contract Delivery

Date
Technical Documentation

5. Equipment/Equipment Subsystem Description

6. General Description of Data Deliverable

General Service Tentage and Associated Items

Provision of General Architecture drawings in a
standard industry format AND .pdf.

7. Purpose for which data is required

Competitive tendering/ future procurement.

8. Intellectual Property Rights

a. Applicable DEFCONs

DEFCON 703 Edn 08/13 - Intellectual Property Rights

- Vesting In The Authority

b. Special IP Conditions
None.

9. Update/Further Submission Requirements

None.

10. Medium of Delivery

Electronic

11. Number of Copies
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Appendix G to Annex 1 to Schedule 2 — Security Aspects Letter

For the attention of:

Ministry
of Defence

0OIP/0071 — Procurement of General Service Tentage and Associated Items

1. On behalf of the Secretary of State for Defence, | hereby give you notice of the information or
assets connected with, or arising from, the referenced ITT that constitute classified material.

2. Aspects that constitute || | | I o' the purpose of DEFCON 660 are specified
below. These aspects must be fully safeguarded. The enclosed Security Condition outlines the
minimum measures required to safeguard assets and information.

OFFICIAL-SENSITIVE SECURITY ASPECTS

3. Your attention is drawn to the provisions of the Official Secrets Act 1911-1989 in general, and
specifically to the provisions of Section 2 of the Official Secrets Act 1911 (as amended by the Act
of 1989). In particular you should take all reasonable steps to make sure that all individuals
employed on any work in connection with this ITT have notice of the above specified aspects and
that the aforementioned statutory provisions apply to them and will continue to apply should the
ITT be unsuccessful.

4. Will you please confirm that:

a. This definition of the classified aspects of the referenced Invitation to Tender has been
brought to the attention of the person directly responsible for security of classified
material.

b. The definition is fully understood.

c. Measures can, and will, be taken to safeguard the classified aspects identified herein in
accordance with applicable national laws and regulations. [The requirement and
obligations set out above and in any contractual document can and will be met and that
the classified information shall be protected in accordance with applicable national laws
and regulations].

d. All employees of the company who will have access to classified information have either
signed the OSA Declaration Form in duplicate and one copy is retained by the Company
Security Officer or have otherwise been informed that the provisions of the OSA apply to
all classified information and assets associated with this ITT.

Page 164 of 182


mailto:russel.smith420@mod.gov.uk

5. If you have any difficulty either in interpreting this definition of the classified aspects or in
safeguarding them, will you please let me know immediately.

6. Classified Information associated with this ITT must not be published or communicated to anyone
without the approval of the MOD Contracting Authority.

7. Any access to classified information or assets on MOD premises that may be needed will be

subject to MOD security regulations under the direction of the MOD Project Officer in accordance
with DEFCON 76.

Yours faithfully
|
|

Copy via email to:
DES PSyA-SecurityAdviceCentre (MULTIUSER)

SPO DSR-STInd (MULTIUSER)

ISS Des-DAIS-SRAAcc4-IA
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UK OFFICIAL AND UK OFFICIAL-SENSITIVE CONTRACTUAL SECURITY CONDITIONS

Purpose

1. This document provides guidance for Contractors where classified material provided to or generated
by the Contractor is graded UK OFFICIAL or UK OFFICIAL-SENSITIVE. Where the measures
requested below cannot be achieved or are not fully understood, further advice should be sought
from the UK Designated Security Authority (Email: SPODSR-STInd@mod.gov.uk).

Definitions
2. The term "Authority" for the purposes of this Annex means the HMG Contracting Authority.

3. The term "Classified Material" for the purposes of this Annex means classified information and
assets.

Security Grading

4. The SENSITIVE caveat is used to denote UK OFFICIAL material that is of a particular sensitivity and
where there is a need to reinforce the ‘need to know’. The Security Aspects Letter, issued by the
Authority shall define the UK OFFICIAL-SENSITIVE material that is provided to the Contractor, or
which is to be developed by it, under this Contract. The Contractor shall mark all UK OFFICIAL and
UK OFFICIAL-SENSITIVE documents which it originates or copies during the Contract with the
applicable security grading.

Security Conditions

5. The Contractor shall take all reasonable steps to adhere to the provisions specified in the Contract
or listed in this Annex. The Contractor shall make sure that all individuals employed on any work in
connection with the Contract have notice that these provisions apply to them and shall continue so
to apply after the completion or earlier termination of the Contract. The Authority must state the data
retention periods to allow the Contractor to produce a data management policy. If you are a
Contractor located in the UK your attention is also drawn to the provisions of the Official Secrets
Acts 1911 to 1989 in general, and to the provisions of Section 2 of the Official Secrets Act 1911 (as
amended by the Act of 1989) in particular.

Protection of UK OFFICIAL and UK OFFICIAL-SENSITIVE Classified Material

6. The Contractor shall protect UK OFFICIAL and UK OFFICIAL-SENSITIVE material provided to or
generated by it in accordance with the requirements detailed in this Security Condition and any other
conditions that may be specified by the Authority. The Contractor shall take all reasonable steps to
prevent the loss or compromise of classified material whether accidentally or from deliberate or
opportunist attack.

7. Once the Contract has been awarded, where Contractors are required to store or process UK MOD
classified information electronically, they are required to register the IT system onto the Defence
Assurance Risk Tool (DART). Details on the registration process can be found in the ‘Industry
Security Notices (ISN)’ on Gov.UK website. ISNs 2017/01, 04 and 06, Defence Condition 658 and
Defence Standard 05-138 details the DART registration, IT security accreditation processes, risk
assessment/management and Cyber security requirements which can be found in the following
links:

https://www.gov.uk/government/publications/industry-security-notices-isns. http://dstan.gateway.isg-
r.r.mil.uk/standards/defstans/05/138/000002000.pdf
https://www.gov.uk/government/publications/defence-condition-658-cyber-flow-down

8. All UK classified material including documents, media and other assets must be physically secured
to prevent unauthorised access. When not in use UK OFFICIAL and UK OFFICIAL-SENSITIVE
material shall be handled with care to prevent loss or inappropriate access. As a minimum UK
OFFICIAL-SENSITIVE material shall be stored under lock and key and shall be placed in a lockable
room, cabinets, drawers or safe and the keys/combinations shall be subject to a level of control.

9. Disclosure of UK OFFICIAL and UK OFFICIAL-SENSITIVE material must be strictly controlled in
accordance with the "need to know" principle. Except with the written consent of the Authority, the
Contractor shall not disclose the Contract or any provision thereof to any person other than to a
person directly employed by the Contractor or sub-Contractor.
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10.

11.

12.

Except with the consent in writing of the Authority the Contractor shall not make use of the Contract
or any information issued or provided by or on behalf of the Authority otherwise than for the purpose
of the Contract, and, same as provided for in paragraph 8 above, the Contractor shall not make use
of any article or part thereof similar to the articles for any other purpose.

Subject to any intellectual property rights of third parties, nothing in this Security Condition shall
restrict the Contractor from using any specifications, plans, drawings and other documents
generated outside of this Contract.

Any samples, patterns, specifications, plans, drawings or any other documents issued by or on
behalf of the Authority for the purposes of the Contract remain the property of the Authority and must
be returned on completion of the Contract or, if directed by the Authority, destroyed in accordance
with paragraph 34.

Access

13.

14.

Access to UK OFFICIAL and UK OFFICIAL-SENSITIVE material shall be confined to those
individuals who have a “need-to-know”, have been made aware of the requirement to protect the
information and whose access is essential for the purpose of their duties.

The Contractor shall ensure that all individuals requiring access to UK OFFICIAL-SENSITIVE
information have undergone basic recruitment checks. This should include establishing proof of
identity; confirming that they satisfy all legal requirements for employment by the Contractor; and
verification of their employment record. Criminal record checks should also be undertaken where
permissible under national/local laws and regulations. This is in keeping with the core principles set
out in the UK Government (HMG) Baseline Personnel Security Standard (BPSS) which can be found
at:

https://www.gov.uk/government/uploads/system/uploads/attachment_data/file/714002/HMG_Baselin
e_Personnel_Security_Standard_-_May_2018.pdf

Hard Copy Distribution

15.

16.

UK OFFICIAL and UK OFFICIAL-SENSITIVE documents may be distributed, both within and

outside Contractor premises in such a way as to make sure that no unauthorised person has

access. It may be sent by ordinary post in a single envelope. The words UK OFFICIAL or UK

OFFICIAL-SENSITIVE must not appear on the envelope. The envelope must bear a stamp or
marking that clearly indicates the full address of the office from which it was sent. Commercial
Couriers may be used.

Advice on the distribution of UK OFFICIAL-SENSITIVE documents abroad or any other general
advice including the distribution of UK OFFICIAL-SENSITIVE shall be sought from the Authority.

Electronic Communication and Telephony and Facsimile Services

17.

18.

UK OFFICIAL information may be emailed unencrypted over the internet. UK OFFICIAL-SENSITIVE
information shall normally only be transmitted over the internet encrypted using either a National
Cyber Security Centre (NCSC) Commercial Product Assurance (CPA) cryptographic product or a
UK MOD approved cryptographic technique such as Transmission Layer Security (TLS). In the case
of TLS both the sender and recipient organisations must have TLS enabled. Details of the required
TLS implementation are available at:

https://www.ncsc.gov.uk/guidance/tls-external-facing-services

Details of the CPA scheme are available at: https://www.ncsc.gov.uk/scheme/commercial-product-
assurance-cpa

Exceptionally, in urgent cases UK OFFICIAL-SENSITIVE information may be emailed unencrypted
over the internet where there is a strong business need to do so, but only with the prior approval of
the Authority. However, it shall only be sent when it is known that the recipient has been made
aware of and can comply with the requirements of these Security Conditions and subject to any
explicit limitations that the Authority require. Such limitations including any regarding publication,
further circulation or other handling instructions shall be clearly identified in the email sent with the
material.
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19. UK OFFICIAL information may be discussed on fixed and mobile telephones with persons located
both within the country of the Contractor and overseas. UK OFFICIAL-SENSITIVE information may
be discussed on fixed and mobile telephones only where there is a strong business need to do so
and only with the prior approval of the Authority.

20. UK OFFICIAL information may be faxed to recipients located both within the country of the
Contractor and overseas, however UK OFFICIAL-SENSITIVE information may be transmitted only
where there is a strong business case to do so and only with the prior approval of the Authority.

Use of Information Systems

21. The detailed functions that must be provided by an IT system to satisfy the minimum requirements
cannot all be described here in specific detail; it is for the implementers to identify possible means of
attack and ensure proportionate security mitigations are applied to prevent a successful attack.

22. The Contractor should ensure 10 Steps to Cyber Security (Link below) is applied in a proportionate
manner for each IT and communications system storing, processing or generating UK OFFICIAL or
UK OFFICIAL-SENSITIVE information. The Contractor should ensure competent personnel apply 10
Steps to Cyber Security.

https://www.ncsc.gov.uk/guidance/10-steps-cyber-security.

23. As a general rule, any communication path between an unauthorised user and the data can be used
to carry out an attack on the system or be used to compromise or ex-filtrate data.

24. Within the framework of the 10 Steps to Cyber Security, the following describes the minimum
security requirements for processing and accessing UK OFFICIAL-SENSITIVE information on IT
systems.

a. Access. Physical access to all hardware elements of the IT system is to be strictly
controlled. The principle of “least privilege” will be applied to System Administrators. Users
of the IT System (Administrators) should not conduct ‘standard’ User functions using their
privileged accounts.

b. Identification and Authentication (ID&A). All systems are to have the following functionality:
1)Up-to-date lists of authorised users.
2)Positive identification of all users at the start of each processing session.

c. Passwords. Passwords are part of most ID&A security measures. Passwords are to be
“strong” using an appropriate method to achieve this, e.g. including numeric and “special’
characters (if permitted by the system) as well as alphabetic characters.

d. Internal Access Control. All systems are to have internal Access Controls to prevent
unauthorised users from accessing or modifying the data.

e. Data Transmission. Unless the Authority authorises otherwise, UK OFFICIAL-SENSITIVE
information may only be transmitted or accessed electronically (e.g. point to point computer
links) via a public network like the Internet, using a CPA product or equivalent as described
in paragraph 16 above.

f.  Security Accounting and Audit. Security relevant events fall into two categories, namely
legitimate events and violations.

1)The following events shall always be recorded:
a) Alllog on attempts whether successful or failed,
b) Log off (including time out where applicable),
c) The creation, deletion or alteration of access rights and privileges,
d) The creation, deletion or alteration of passwords.
2)For each of the events listed above, the following information is to be recorded:

a) Type of event,
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Laptops

b) User ID,
c) Date & Time,
d) Device ID.

The accounting records are to have a facility to provide the System
Manager with a hard copy of all or selected activity. There also must be a
facility for the records to be printed in an easily readable form. All security
records are to be inaccessible to users without a need to know. If the
operating system is unable to provide this then the equipment must be
protected by physical means when not in use i.e. locked away or the hard
drive removed and locked away.

Integrity & Availability. The following supporting measures are to be implemented:

1)Provide general protection against normally foreseeable accidents/mishaps and
known recurrent problems (e.g. viruses and power supply variations),

2)Defined Business Contingency Plan,
3)Data backup with local storage,

4)Anti-Virus Software (Implementation, with updates, of an acceptable industry
standard Anti-virus software),

5)Operating systems, applications and firmware should be supported,

6)Patching of Operating Systems and Applications used are to be in line with the
manufacturers recommended schedule. If patches cannot be applied an
understanding of the resulting risk will be documented.

Logon Banners. Wherever possible, a “Logon Banner” will be provided to summarise the
requirements for access to a system which may be needed to institute legal action in case of
any breach occurring. A suggested format for the text (depending on national legal
requirements) could be:

“Unauthorised access to this computer system may constitute a criminal offence”

Unattended Terminals. Users are to be automatically logged off the system if their terminals
have been inactive for some predetermined period of time, or systems must activate a
password protected screen saver after 15 minutes of inactivity, to prevent an attacker
making use of an unattended terminal.

Internet Connections. Computer systems must not be connected direct to the Internet or
“‘un-trusted” systems unless protected by a firewall (a software based personal firewall is the
minimum but risk assessment and management must be used to identify whether this is
sufficient).

Disposal. Before IT storage media (e.g. disks) are disposed of, an erasure product must be
used to overwrite the data. This is a more thorough process than deletion of files, which
does not remove the data.

25. Laptops holding any UK OFFICIAL-SENSITIVE information shall be encrypted using a CPA product
or equivalent as described in paragraph 16 above.

26. Unencrypted laptops and drives containing personal data are not to be taken outside of secure
sites1. For the avoidance of doubt the term “drives” includes all removable, recordable media e.g.
memory sticks, compact flash, recordable optical media (CDs and DVDs), floppy discs and external
hard drives.

27. Any token, touch memory device or password(s) associated with the encryption package is to be
kept separate from the machine whenever the machine is not in use, left unattended or in transit.

28. Portable CIS devices holding the Authorities’ data are not to be left unattended in any public
location. They are not to be left unattended in any motor vehicles either in view or in the boot or
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luggage compartment at any time. When the vehicle is being driven the CIS is to be secured out of
sight in the glove compartment, boot or luggage compartment as appropriate to deter opportunist
theft.

Loss and Incident Reporting

29.

30.

The Contractor shall immediately report any loss or otherwise compromise of any OFFICIAL or
OFFICIAL-SENSITIVE material to the Authority. In addition any loss or otherwise compromise of any
UK MOD owned, processed or UK MOD Contractor generated UK OFFICIAL or UK OFFICIAL-
SENSITIVE material is to be immediately reported to the UK MOD Defence Industry Warning,
Advice and Reporting Point (WARP), within the Joint Security Co-ordination Centre (JSyCC) below.
This will assist the JSyCC in formulating a formal information security reporting process and the
management of any associated risks, impact analysis and upward reporting to the UK MOD’s Chief
Information Officer (CIO) and, as appropriate, the Contractor concerned. The UK MOD WARP will
also advise the Contractor what further action is required to be undertaken.

JSyCC WARP Contact Details Email: DefenceWARP@mod.gov.uk (OFFICIAL with no NTK
restrictions) RLI Email: defencewarp@modnet.rli.uk (MULTIUSER)

Telephone (Office hours): | EGTcNGNGNGNGE
Jsycc out of hours Duty Officer: || GcNEGNGNGE

Mail: JSyCC Defence Industry WARP
X007 Bazalgette Pavilion,
RAF Wyton, HUNTINGDON, Cambridgeshire, PE28 2EA.

Reporting instructions for any security incidents involving MOD classified material can be found in
Industry Security Notice 2017/03 as may be subsequently updated at:

https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attachment_data/file/6
51683/ISN_2017-03_-_Reporting_of_Security_Incidents.pdf

Sub-Contracts

31.

32.

33.

Where the Contractor wishes to sub-contract any elements of a Contract to sub-Contractors within
its own country or to Contractors located in the UK such sub-contracts will be notified to the
Contracting Authority. The Contractor shall ensure that these Security Conditions are incorporated
within the sub-contract document.

The prior approval of the Authority shall be obtained should the Contractor wish to sub-contract any
UK OFFICIAL-SENSITIVE elements of the Contract to a sub-Contractor facility located in another
(third party) country. The first page of Appendix 5 (MOD Form 1686 (F1686) of the Security Policy
Framework Contractual Process chapter is to be used for seeking such approval. The MOD Form
1686 can be found at Appendix 5 at:

https://www.gov.uk/government/uploads/system/uploads/attachment_data/file/710891/2018 May C
ontractual_process.pdf

If the sub-contract is approved, the Contractor will flow down the Security Conditions in line with
paragraph 30 above to the sub-Contractor. Contractors located overseas may seek further advice
and/or assistance from the Authority with regards the completion of F1686.

Publicity Material

34.

Contractors wishing to release any publicity material or display hardware that arises from a Contract
to which these Security Conditions apply must seek the prior approval of the Authority. Publicity
material includes open publication in the Contractor’s publicity literature or website or through the
media; displays at exhibitions in any country; lectures or symposia; scientific or technical papers, or
any other occasion where members of the general public may have access to the information even if
organised or sponsored by the UK Government

Physical Destruction

35.

As soon as no longer required, UK OFFICIAL and UK OFFICIAL-SENSITIVE material shall be
destroyed in such a way as to make reconstitution very difficult or impossible, for example, by
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burning, shredding or tearing into small pieces. Advice shall be sought from the Authority when
information/material cannot be destroyed or, unless already authorised by the Authority, when its
retention is considered by the Contractor to be necessary or desirable. Unwanted UK OFFICIAL-
SENSITIVE information/material which cannot be destroyed in such a way shall be returned to the
Authority.

Interpretation/Guidance

36. Advice regarding the interpretation of the above requirements should be sought from the Authority.

37. Further requirements, advice and guidance for the protection of UK classified information at the level
of UK OFFICIAL-SENSITIVE may be found in Industry Security Notices at:

https://www.gov.uk/government/publications/industry-security-notices-isns
Audit

38. Where considered necessary by the Authority the Contractor shall provide evidence of compliance
with this Security Condition and/or permit the inspection of the Contractors processes and facilities
by representatives of the Contractors’ National/Designated Security Authorities or the Authority to
ensure compliance with these requirements.
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Schedule 3 — Contract Data Sheet

General Conditions

Condition 2 — Duration of Contract:
The Contract expiry date shall be: 17t of Nov 2026 at 23:59:59 GMT.

The Contract includes 5 x 1-year irrevocable Options to extend the Contract duration from:
Option 1 — 18 of Nov 2026 to 17 of Nov 2027
Option 2 — 18™ of Nov 2027 to 17™ of Nov 2028
Option 3 — 18t of Nov 2028 to 17t of Nov 2029
Option 4 — 18 of Nov 2029 to 17t of Nov 2030
Option 5 — 18 of Nov 2030 to 17t of Nov 2031

The Authority may choose to exercise the option to extend and undertakes to notify the Contractor in writing
giving at least three months’ notice prior to the current Contract Expiry Date.

Condition 4 — Governing Law:
Contract to be governed and construed in accordance with: English Law

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) irrevocably appointed
for Contractors without a place of business in England (or Scotland, if Scots Law applies) in accordance with
clause 4.g (if applicable) are as follows: N/A

Condition 8 — Authority’s Representatives:

The Authority’s Representatives for the Contract are as follows:

Commercial: LE Ol COMRCL OFFR2 (as per DEFFORM 111)

Project Manager: DES LE Ol-Infra-MDA-ESM1 (as per DEFFORM 111)

Condition 19 — Notices:

Notices served under the Contract shall be sent to the following address:

Authority: Operational Infrastructure, MOD Abbey Wood, Bristol, BS34 8JH (as per DEFFORM 111)
Contractor:

Notices can be sent by electronic mail? Yes

Condition 20.a — Progress Meetings:

The Contractor shall be required to attend the following meetings: In accordance with the Statement of
Requirement.

Condition 20.b — Progress Reports:
The Contractor is required to submit the following Reports: In accordance with the Statement of Requirement.

Reports shall be Delivered to the following address: Operational Infrastructure, MOD Abbey Wood, EIm 1C
#4140, Bristol, BS34 8JH
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Supply of Contractor Deliverables

Condition 21 — Quality Assurance:
Is a Deliverable Quality Plan required for this Contract? Yes

If required, the Deliverable Quality Plan must be set out as defined in AQAP 2105 and delivered to the Authority
(Quiality) within 30 Business Days of Contract Award. Once agreed by the Authority the Quality Plan shall be
incorporated into the Contract. The Contractor shall remain at all times solely responsible for the accuracy,
suitability and applicability of the Deliverable Quality Plan.

Other Quality Assurance Requirements:

AQAP 2105, AQAP 2110, DEFSTAN 05-057, DEFSTAN 05-061 Pt 1, DEFSTAN 05-061 Pt 4, DEFSTAN 05-
135.

Condition 22 — Marking of Contractor Deliverables:

Special Marking requirements: In accordance with Condition 24.

Condition 24 - Supply of Data for Hazardous Contractor Deliverables, Materials and Substances:

A completed Schedule 6 (Hazardous Contractor Deliverables, Materials or Substance Statement), and if
applicable, Safety Data Sheet(s) are to be provided by e-mail with attachments in Adobe PDF or MS WORD
format to:

a) The Authority’s Representative (Commercial)
b) Defence Safety Authority — DSA-DLSR-MovTpt-DGHSIS@mod.uk

to be Delivered no later than one month prior to the Delivery Date for the Contract Deliverable.

Condition 25 — Timber and Wood-Derived Products:

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data Requirements)
is to be provided by e-mail with attachments in Adobe PDF or MS WORD format to the Authority’s
Representative (Commercial)

to be Delivered within one month of Contract Award.

Condition 26 — Certificate of Conformity:

Is a Certificate of Conformity required for this Contract? Yes

Applicable to Line Items: In accordance with the Statement of Requirement.

If required, does the Contractor Deliverables require traceability throughout the supply chain? Yes

Applicable to Line Items: In accordance with the Statement of Requirement.

Condition 28.b — Delivery by the Contractor:

The following Line Items are to be Delivered by the Contractor: In accordance with the Statement of
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Requirement and Task Authorisation Form.

Special Delivery Instructions: In accordance with the Task Authorisation Form.

Each consignment is to be accompanied by a DEFFORM 129J.

Condition 28.c - Collection by the Authority:
The following Line Items are to be Collected by the Authority: In accordance with the Task Authorisation Form.

Special Delivery Instructions:
Each consignment is to be accompanied by a DEFFORM 129J.

Consignor details (in accordance with 28.c.(4)):
Line Items: All items detailed in the Task Authorisation Form. Address:

Consignee details (in accordance with condition 23):

Line Items: All items detailed in the Task Authorisation Form. Address: In accordance with the Task
Authorisation Form.

Condition 30 — Rejection:

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless otherwise specified
here:

The time limit for rejection shall be 30 Business Days.

Condition 32 — Self-to-Self Delivery:

Self-to-Self Delivery required?  Yes

If required, Delivery address applicable: In accordance with the Task Authorisation Form.

Pricing and Payment

Condition 35 — Contract Price:

All Schedule 2 line items shall be FIRM Price other than those stated below:

The Option Prices for the Contract shall be subject to Clause 46a (Variation of Price).

Termination

Condition 42 — Termination for Convenience:

The Notice period for terminating the Contract shall be twenty (20) days unless otherwise specified here:
The Notice period for termination shall be 20 Business Days.

Other Addresses and Other Information (forms and publications addresses and official use information)

See Annex A to Schedule 3 (DEFFORM 111)
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Annex A to Schedule 3 - DEFFORM 111

Addresses and Other Information

1. Commercial Officer:

Name: [INEREGEG_

Address: Operational Infrastructure
MoD Abbey Wood, EIm 1C,

Bristol,

BS34 8JH

Email: I
= I

8. Public Accounting Authority

1. Returns under DEFCON 694 (or SC equivalent) should be sent to DBS
Finance ADMT — Assets In Industry 1, Level 4 Piccadilly Gate, Store Street,
Manchester, M1 2WD

@ 44 (0) 161 233 5397

2. For all other enquiries contact DES Fin FA-AMET Policy, Level 4 Piccadilly
Gate, Store Street, Manchester, M1 2WD

@ 44 (0) 161 233 5394

2. Project Manager, Equipment Support Manager or PT Leader (from whom
technical information is available)

Name:

Address: Operational Infrastructure

MoD Abbey Wood, EIm 1C,

Bristol, BS34 8JH

Email: I

= I

9. Consignment Instructions

The items are to be consigned as follows:

3. Packaging Design Authority Organisation & point of contact:

(Where no address is shown please contact the Project Team in Box 2)

4. (a) Supply/Support Management Branch or Order Manager:
Branch/Name:

(b) U.IN.

10. Transport. The appropriate Ministry of Defence Transport Offices are:
A.DSCOM,

DE&S, DSCOM, MOD Abbey Wood, Cedar 3c, Mail Point 3351, BRISTOL BS34
8JH

Air Freight Centre

IMPORTS @& 030 679 81113 /81114 Fax 0117 913 8943

EXPORTS @& 030 679 81113/81114 Fax 0117 913 8943

Surface Freight Centre

IMPORTS @ 030679 81129/81133/81138 Fax 0117 913 8946
EXPORTS @ 030679 81129 /81133 /81138 Fax 0117 913 8946

B. JSCS

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3)

JSCS Fax No. 01869 256837 www.freightcollection.com

5. Drawings/Specifications are available from

The Project Team in Box 2

11. The Invoice Paying Authority (see Note 1)

Ministry of Defence @& 0151-242-2000
DBS Finance

Walker House, Exchange Flags Fax: 0151-242-2809
Liverpool, L2 3YL Website is:

https://www.gov.uk/government/organisations/ministry-of-
defence/about/procurement#invoice-processing

6. Intentionally Blank

12. Forms and Documentation are available through *:

Ministry of Defence, Forms and Pubs Commodity Management

PO Box 2, Building C16, C Site

Lower Arncott, Bicester, OX25 1LP (Tel. 01869 256197 Fax: 01869 256824)
Applications via fax or email: Leidos-FormsPublications@teamleidos.mod.uk

7. Quality Assurance Representative:
Commercial staff are reminded that all Quality Assurance requirements should be
listed under the General Contract Conditions.

AQAPS and DEF STANSs are available from UK Defence Standardization, for
access to the documents and details of the helpdesk visit
https://dstan.uwh.diif.r.mil.uk/_[intranet] or https://www.dstan.mod.uk/ [extranet,
registration needed].

*NOTE

1. Many DEFCONSs and DEFFORMs can be obtained from the MOD Internet
Website; https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm

2. If the required forms or documentation are not available on the MOD
Internet site requests should be submitted through the Commercial Officer
named in Section 1.
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Schedule 4 — Contract Change Control Procedure (i.a.w. Clause 6b)

Contract No: 700010296

1. Authority Changes

Subject always to Condition 6 (Amendments to Contract), the Authority shall be entitled, acting
reasonably, to require changes to the Contractor Deliverables (a " Change") in accordance with this
Schedule 4.

2. Notice of Change

If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of Change") on the
Contractor.

The Authority Notice of Change shall set out the change required to the Contractor Deliverables in
sufficient detail to enable the Contractor to provide a written proposal (a "Contractor Change
Proposal) in accordance with clause 3 below.

3. Contractor Change Proposal

a. As soon as practicable, and in any event within fifteen (15) Business Days (or such other period as

b.

AP WD PR

C.

the Parties may agree) after having received the Authority Notice of Change, the Contractor shall
deliver to the Authority a Contractor Change Proposal.

The Contractor Change Proposal shall include:
the effect of the Change on the Contractor’s obligations under the Contract;
a detailed breakdown of any costs which result from the Change;
the programme for implementing the Change;

any amendment required to this Contract as a result of the Change, including, where appropriate, to
the Contract Price; and

such other information as the Authority may reasonably require.

The price for any Change shall be based on the prices (including all rates) already agreed for the
Contract and shall include, without double recovery, only such charges that are fairly and properly
attributable to the Change.

4. Contractor Change Proposal — Process and Implementation

a. Assoon as practicable after the Authority receives a Contractor Change Proposal, the Authority shall:

1.
2.

C.

evaluate the Contractor Change Proposal;

where necessary, discuss with the Contractor any issues arising and following such discussions the
Authority may modify the Authority Notice of Change and the Contractor shall as soon as practicable,
and in any event not more than ten (10) Business Days (or such other period as the Parties may
agree) after receipt of such modification, submit an amended Contractor Change Proposal.

As soon as practicable after the Authority has evaluated the Contractor Change Proposal (amended
as necessary) the Authority shall:

indicate its acceptance of the Change Proposal by issuing an amendment to the Contract in
accordance with Condition 6 (Amendments to Contract); or

serve a Notice on the Contractor rejecting the Contractor Change Proposal and withdrawing (where
issued) the Authority Notice of Change.

If the Authority rejects the Change Proposal it shall not be obliged to give its reasons for such
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rejection.

d. The Authority shall not be liable to the Contractor for any additional work undertaken or expense
incurred unless a Contractor Change Proposal has been accepted in accordance with Clause 4b.(1)
above.

5. Contractor Changes
If the Contractor wishes to propose a Change, it shall serve a Contractor Change Proposal on the

Authority, which shall include all of the information required by Clause 3b above, and the process at
Clause 4 above shall apply.
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Schedule 5 - Contractor’s Commercial Sensitive Information Form (i.a.w.
Condition 13)

Contract No: 700010296

Contract No:

Description of Contractor's Commercially Sensitive Information:

Cross Reference(s) to location of sensitive information:

Explanation of Sensitivity:

Details of potential harm resulting from disclosure:

Period of Confidence (if applicable):

Contact Details for Transparency / Freedom of Information matters:
Name:

Position:

Address:

Telephone Number:

Email Address:
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Schedule 6 — Hazardous Contractor Deliverables, Materials or Substances
Supplied under the Contract

Data Requirements for Contract No: 700010296
Hazardous Contractor Deliverables, Materials or Substances

Statement by the Contractor

Contract No:
Contract Title:
Contractor:

Date of Contract:

* To the best of our knowledge there are no hazardous Contractor Deliverables, materials or substances
to be supplied.

* To the best of our knowledge the hazards associated with materials or substances to be supplied
under the Contract are identified in the Safety Data Sheets (Qty: ) attached in accordance with
condition 24.

Contractor’s Signature:

Name:
Job Title:
Date:

* check box (#:k) as appropriate

To be completed by the Authority

Domestic Management Code (DMC):
NATO Stock Number:

Contact Name:

Contact Address:

Copy to be forwarded to:

Hazardous Stores Information System (HSIS)

Department of Safety & Environment, Quality and Technology (D S & EQT)
Spruce 2C, #1260

MOD Abbey Wood (South)

Bristol BS34 8JH

Emails to be sent to: DESTECH-QSEPEnNv-HSISMulti@mod.gov.uk
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Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract

Data Requirements for Contract No: 700010296

The following information is provided in respect of condition 25 (Timber and Wood-Derived Products):

Schedule of
Requirements
item and timber
product type

Volume of
timber Delivered
to the Authority
with FSC, PEFC

or equivalent
evidence

Volume of timber
Delivered to the
Authority with
other evidence

Volume (as Delivered to
the Authority) of timber
without evidence of
compliance with
Government Timber
Procurement Policy

Total volume of

timber Delivered

to the Authority
under the
Contract
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Schedule 8 — Acceptance Procedure (i.a.w. condition 29)
Contract No: 700010296

NOT USED
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Schedule 9 — Quality Assurance Conditions

For the avoidance of doubt the Quality Assurance Conditions applicable to this Contract are listed below:

AQAP 2105 - NATO Requirements for Deliverable Quality Plans.
Edition 2.

AQAP 2110 - NATO Quality Assurance Requirements for Design, Development and Production.
Edition D Version 1.

DEFSTAN 05-057 Configuration Management of Defence Materiel.

DEFSTAN 05-061 Pt 1 - Quality Assurance Procedural Requirements — Concessions.
Issue 6.

DEFSTAN 05-061 Pt 4 - Quality Assurance Procedural Requirements — Contractor Working Parties.
Issue 3.

DEFSTAN 05-135 - Avoidance of Counterfeit Materiel.
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