Contract Data

PART ONE -

Completion of the data in full, according to the Options chosen, is essential to create a
complete contract.

1 General

The conditions of contract are the core clauses, the clauses for main Option A, the following
Option for resolving and avoiding disputes and secondary Options of the NEC4 Engineering
and Construction Contract June 2017 (with amendments January 2019)

Option for resolving and avoiding disputes

Secondary Options X2, X5, X7, X15, Y(UK)2 and Z ‘

The works are Design, supply and install a temporary pontoon solution,

The Client is
Name Home Office
Address for communications 2 Marsham Street,
London,
SW1P 4DF.

Address for electronic communications | To be confirmed |

The Project Manager is

i

Name

Address for communications

Address for electronic communications ’

The Supervisor is

Name

Address for communications

Address for electronic communications | To be confirmed

Engineering and Construction Contract Option A: Contract Data | 1 This page has been amended in 2019



The Scopeisin Volume 2

The Site Information is in Volume 3

The boundaries of the site are

The language of the contract is

The law of the contract is the law of

The period for reply is
The period for reply for

The period for reply for

F

‘ English

England and Wales, subject to the
jurisdiction of the courts of England and
Wales.

‘ I ‘ except that

‘ Compensation Events ‘is ‘ [

‘ Design submissions ‘is ‘ [

The following matters will be included in the Early Warning Register

Early warning meetings are to be held at intervals no longer | Two weeks

than

2 The Contractor’s main responsibilities

If the Client has identified The key dates and conditions to be met are
work which is set to meet
a stated condition by a

key date condition to be met

(1) | NA

@ |

@®) |
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3 Time

The starting date is ‘ [ ]
The access dates are
part of the Site date
@ [ A | | |

The Contractor submits revised programmes at intervals
no longer than ‘ 4 weeks |

If the Client has decided The completion date for the whole of the works is \_——1
The completion date for

the whole of the works

Taking over the works The Client is willing to take over the works before the
before the Completion Completion Date.
Date

If no programme is
identified in part two of the
Contract Data

The period after the Contract Date within which the
Contractor is to submit a first programme for acceptance is .

4 Quality management

The period after the Contract Date within which the
Contractor is to submit a quality policy statement and

guality plan is ‘ I |
The period between Completion of the whole of the
works and the defects date is ‘ I |
The defect correction period is ‘ [ ] ‘except that
The defect correction period for | Safety critical is |
defect
The defect correction period for | Operational is |
critical defect

5 Payment
The currency of the contract is the ’ Pound sterling £ |
The assessment interval is ’ monthly |
The interest rate is I:l % per annum (not less than 2) above the
base ‘ rate of the ’ Bank of England ‘ Bank
If the period in which The period within which payments are made is ‘ 30 days |

payments are made is not
three weeks and Y(UK)2 is
not used
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6 Compensation events

The place where weather is to be recorded is ‘ [ ]

The weather measurements to be recorded for each calendar month are
the cumulative rainfall (mm)
the number of days with rainfall more than 5 mm
the number of days with minimum air temperature less than 0 degrees Celsius

the number of days with snow lying at El hours GMT

and these measurements:

N/A

The weather measurements are supplied by ‘ [ ]

The weather data are the records of past weather measurements for each calendar month

which were recorded at ‘ I
and which are available from ‘ [ ]
Where no recorded data Assumed values for the ten year weather return weather data for each weather
are available measurement for each calendar month are
N/A

The value engineering percentage is 50%, unless another percentage is stated here, in

which case it is E %

If there are additional These are additional compensation events
compensation events

N/A
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8 Liabilities and insurance

If there are additional
Client’s liabilities

If the Client is to provide
Plant and Materials

If the Client is to provide
any of the insurances
stated in the Insurance
Table

If additional insurances are
to be provided

These are additional Client’s liabilities

@) ‘ N/A
@) ‘ N/A
3) ‘ N/A

The minimum amount of cover for insurance against loss of or damage to property (except
the works, Plant and Materials and Equipment) and liability for bodily injury to or death of
a person (not an employee of the Contractor) arising from or in connection with the
Contractor Providing the Works for any one event is

N/A

The minimum amount of cover for insurance against death of or bodily injury to
employees of the Contractor arising out of and in the course of their employment in
connection with the contract for any one event is

N/A

The insurance against loss of or damage to the works, Plant and Materials is to include
cover for Plant and Materials provided by the Client for an amount of

N/A

The Client provides these insurances from the Insurance Table

N/A

(1) Insurance against

Minimum amount of cover is

The deductibles are

(2) Insurance against

Minimum amount of cover is

The deductibles are

(3) Insurance against

Minimum amount of cover is

The deductibles are

The Client provides these additional insurances

(1) Insurance against ‘ N/A

Minimum amount of cover is ‘

The deductibles are ‘

(2) Insurance against ‘ N/A

Minimum amount of cover is ‘

The deductibles are ‘
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(3) Insurance against
Minimum amount of cover is

The deductibles are

\ N/A

The Contractor provides these additional insurances

(1) Insurance against
Minimum amount of cover is
The deductibles are

(2) Insurance against
Minimum amount of cover is
The deductibles are

(3) Insurance against
Minimum amount of cover is

The deductibles are

Resolving and avoiding disputes

The tribunal is

If the tribunal is arbitration ’The arbitration procedure is

The place where arbitration is
to be held is

\ Public Liability

‘ I i respect of any one occurrence

‘ I for each and every claim

‘ Contractor’s All-Risk (Contract Works)

‘ I Per occurrence

‘ Professional Indemnity

‘ I 0 respect of each claim

‘ I o1 each and every claim

| Adjudication

\ N/A

N/A

The person or organisation who will choose an arbitrator if the Parties cannot agree a
choice or if the arbitration procedure does not state who selects an arbitrator is

N/A

If Option W1 or W2 is used The Senior Representatives of the Client are

Name (1)

Address for communications

To be confirmed

Address for electronic communications ’

Name (2)

Address for communications

‘ To be confirmed

Address for electronic communications
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The Adjudicator is

Name To be confirmed

Address for communications

Address for electronic communications | |

The Adjudicator nominating body is | The Royal Institute of Chartered Surveyors |

X5: Sectional Completion

If Option X5 is used The completion date for each section of the works is
section description completion date
(1) Temporary Pontoon ]
(2 Permanent Pontoon I

X7: Delay damages

If Option X7 is used with Delay damages for each section of the works are
Option X5
section description amount per day
(1) Temporary Pontoon I
) Permanent Pontoon ‘ ‘ I
The delay damages for the remainder of the works are ‘ ]
X15: The
Contractor’s
design

The period for retention following Completion of the whole of the works or earlier

If Option X15 is used

The minimum amount of insurance cover for claims made against the Contractor arising

T nr earlier termination for

f I
|
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Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

If Option Y(UK)2 is used and  The period for payment is days after the date on which payment becomes due
the final date for payment is

not fourteen days after the
date on which payment
becomes due

Z: Additional conditions of contract

If Option Z is used The additional conditions of contract are

N/A
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