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Standardised Contracting Terms 

SC2 

 

General Conditions 

1. General 
 a. The defined terms in the Contract shall be as set out in Schedule 1. 
 b. The Contractor shall comply with all applicable Legislation, whether specifically 

referenced in this Contract or not. 
 c. The Contractor warrants and represents, that: 
 (1) they have the full capacity and authority to enter into, and to exercise their rights 

and perform their obligations under, the Contract; 
 (2) from the Effective Date of Contract and for so long as the Contract remains in 

force it shall give the Authority Notice of any litigation, arbitration (unless expressly 
prohibited from doing so in accordance with the terms of the arbitration), administrative 
or adjudication or mediation proceedings before any court, tribunal, arbitrator, 
administrator or adjudicator or mediator or relevant authority against themselves or a 
Subcontractor which would adversely affect the Contractor's ability to perform their 
obligations under the Contract; 

 (3) as at the Effective Date of Contract no proceedings or other steps have been 
taken and not discharged (nor, to the best of the knowledge of the Contractor, 
threatened) for the winding-up of the company or dissolution or for the appointment of a 
receiver, administrative receiver, administrator, liquidator, trustee or similar officer in 
relation to any of its assets or revenues; 

 (4) for so long as the Contract remains in force they shall give the Authority Notice 
of any proceedings or other steps that have been taken but not discharged (nor to the 
best of the knowledge of the Contractor, threatened) for the winding-up of the company 
or dissolution or for the appointment of a receiver, administrator, liquidator, trustee or 
similar officer in relation to any of its assets or revenues. 

 d. Unless the context otherwise requires: 
 (1) The singular includes the plural and vice versa, and the masculine includes the 

feminine and vice versa. 
 (2) The words “include”, “includes”, “including” and “included” are to be construed 

as if they were immediately followed by the words “without limitation”, except where 
explicitly stated otherwise.  

 (3) The expression “person” means any individual, firm, body corporate, 
unincorporated association or partnership, government, state or agency of a state or 
joint venture. 

 (4) References to any statute, enactment, order, regulation, or other similar 
instrument shall be construed as a reference to the statute, enactment, order, 
regulation, or instrument as amended, supplemented, replaced or consolidated by any 
subsequent statute, enactment, order, regulation, or instrument. 

 (5) The heading to any Contract provision shall not affect the interpretation of that 
provision. 

 (6) Any decision, act or thing which the Authority is required or authorised to take or 
do under the Contract may be taken or done only by the person (or its nominated 
deputy) authorised in Schedule 3 (Contract Data Sheet) to take or do that decision, act, 
or thing on behalf of the Authority. 
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 (7) Unless excluded within the Conditions of the Contract or required by law, 
references to submission of documents in writing shall include electronic submission. 

 

2. Duration of Contract 
This Contract comes into effect on the Effective Date of Contract and will expire automatically 
on the date identified in Schedule 3 (Contract Data Sheet) unless it is otherwise terminated in 
accordance with the provisions of the Contract, or otherwise lawfully terminated. 

 

3. Entire Agreement         
This Contract constitutes the entire agreement between the Parties relating to the subject 
matter of the Contract.  The Contract supersedes, and neither Party has relied upon, any prior 
negotiations, representations, and undertakings, whether written or oral, except that this 
Condition shall not exclude liability in respect of any fraudulent misrepresentation. 

 

4. Governing Law 
 a. Subject to clause 4.d, the Contract shall be considered as a contract made in England 

and subject to English Law.   
 b. Subject to clause 4.d and Condition 39 (Dispute Resolution) and without prejudice to 

the dispute resolution process set out therein, each Party submits and agrees to the 
exclusive jurisdiction of the Courts of England to resolve, and the laws of England to 
govern, any actions proceedings, controversy or claim of whatever nature arising out of or 
relating to the Contract or breach thereof.  

 c. Subject to clause 4.d any dispute arising out of or in connection with the Contract shall 
be determined within the English jurisdiction and to the exclusion of all other jurisdictions 
save that other jurisdictions may apply solely for the purpose of giving effect to this 
Condition 4 and for the enforcement of any judgment, order or award given under English 
jurisdiction.  

 d. If the Parties pursuant to the Contract agree that Scots Law should apply then the 
following amendments shall apply to the Contract:  

 (1) Clause 4.a, 4.b and 4.c shall be amended to read: 
“a.         The Contract shall be considered as a contract made in Scotland and 
subject to Scots Law.  

b.         Subject to Condition 39 (Dispute Resolution) and without prejudice to the 
dispute resolution process set out therein, each Party submits and agrees to the 
exclusive jurisdiction of the Courts of Scotland to resolve, and the laws of 
Scotland to govern, any actions, proceedings, controversy or claim of whatever 
nature arising out of or relating to the Contract or breach thereof.  

c.         Any dispute arising out of or in connection with the Contract shall be 
determined within the Scottish jurisdiction and to the exclusion of all other 
jurisdictions save that other jurisdictions may apply solely for the purpose of 
giving effect to this Condition 4 and for the enforcement of any judgment, order 
or award given under Scottish jurisdiction.” 

 (2) Clause 39.b shall be amended to read: 
“In the event that the dispute or claim is not resolved pursuant to clause 39.a the 
dispute shall be referred to arbitration.  Unless otherwise agreed in writing by the 
Parties, the arbitration and this clause 39.b shall be governed by the Arbitration 
(Scotland) Act 2010. The seat of the arbitration shall be Scotland. For the avoidance of 
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doubt, for the purpose of arbitration the tribunal shall have the power to make 
provisional awards pursuant to Rule 53 of the Scottish Arbitration Rules, as set out in 
Schedule 1 to the Arbitration (Scotland) Act 2010.” 

e. Each Party warrants to each other that entry into the Contract does not, and the 
performance of the Contract will not, in any way violate or conflict with any provision of law, 
statute, rule, regulation, judgement, writ, injunction, decree or order applicable to it.  Each 
Party also warrants that the Contract does not conflict with or result in a breach or 
termination of any provision of, or constitute a default under, any mortgage, contract or 
other liability, charge or encumbrance upon any of its properties or other assets. 

f. Each Party agrees with each other Party that the provisions of this Condition 4 shall 
survive any termination of the Contract for any reason whatsoever and shall remain fully 
enforceable as between the Parties notwithstanding such a termination. 

g. Where the Contractor’s place of business is not in England or Wales (or Scotland where 
the Parties agree pursuant to the Contract that Scots Law should apply), the Contractor 
irrevocably appoints the solicitors or other persons in England and Wales (or Scotland 
where the Parties agree pursuant to the Contract that Scots Law should apply) detailed in 
Schedule 3 (Contract Data Sheet) as their agents to accept on their behalf service of all 
process and other documents of whatever description to be served on the Contractor in 
connection with any litigation or arbitration within the English jurisdiction (or Scottish 
jurisdiction where the Parties agree pursuant to the Contract that Scots Law should apply) 
arising out of or relating to the Contract or any issue connected therewith. 

 

5. Precedence 
a. If there is any inconsistency between the different provisions of the Contract the 

inconsistency shall be resolved according to the following descending order of precedence: 
(1) Conditions 1 - 43 (and 44 - 46, if included in the Contract) of the Conditions of the 

Contract shall be given equal precedence with Schedule 1 (Definitions of Contract) and 
Schedule 3 (Contract Data Sheet); 

(2) Schedule 2 (Schedule of Requirements) and Schedule 8 (Acceptance Procedure); 
(3) the remaining Schedules; and 
(4) any other documents expressly referred to in the Contract. 
b. If either Party becomes aware of any inconsistency within or between the documents 

referred to in clause 5.a such Party shall notify the other Party forthwith and the Parties will 
seek to resolve that inconsistency on the basis of the order of precedence set out in clause 
5.a. Where the Parties fail to reach agreement, and if either Party considers the 
inconsistency to be material to its rights and obligations under the Contract, then the 
matter will be referred to the dispute resolution procedure in accordance with Condition 40 
(Dispute Resolution). 

 

6. Formal Amendments to the Contract 
a. Except as provided in Condition 30 and subject to clause 6.c, the Contract may only be 

amended by the written agreement of the Parties (or their duly authorised representatives 
acting on their behalf). Such written agreement shall consist of: 

(1) the Authority Notice of Change under Schedule 4 (Contract Change Control Procedure) 
(where used); 

(2) the Authority's offer set out in a serially numbered amendment letter issued by the 
Authority to the Contractor; and 

(3) the Contractor's unqualified acceptance of such offer as evidenced by the Contractor's 
duly signed DEFFORM 10B. 
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b. Where required by the Authority in connection with any such amendment, the Contractor 
shall (as so required) confirm that any existing Parent Company Guarantee is sufficiently 
comprehensive so as to cover and support all of the Contractor's liabilities and obligations 
under and in connection with the Contract (as amended by such amendment) or provide a 
revised Parent Company Guarantee with such DEFFORM 10B to achieve the same 
purposes.   

c. Where the Authority wishes to amend the Contract to incorporate any work that is unpriced 
at the time of amendment: 

(1) if the Contract is not a Qualifying Defence Contract, the Authority shall have the right to 
settle with the Contractor a price for such work under the terms of DEFCON 643 (SC2) 
or DEFCON 127. Where DEFCON 643 (SC2) is used, the Contractor shall make all 
appropriate arrangements with all its Subcontractors affected by the Change or 
Changes in accordance with clause 5 of DEFCON 643 (SC2); or 

(2) if the Contract is a Qualifying Defence Contract, the Contract Price shall be 
redetermined on amendment in accordance with the Defence Reform Act 2014 and 
Single Source Contract Regulations 2014 (each as amended from time to time).    

 

Changes to the Specification 

d. The Specification forms part of the Contract and all Contract Deliverables to be supplied by 
the Contractor under the Contract shall conform in all respects with the Specification. 

e. The Contractor shall use a configuration control system to control all changes to the 
Specification. The configuration control system shall be compatible with ISO 9001 (latest 
published version) or as specified in the Contract.  

 

7. Authority Representatives 
a. Any reference to the Authority in respect of: 
(1) the giving of consent; 
(2) the delivering of any Notices; or 
(3) the doing of any other thing that may reasonably be undertaken by an individual acting 

on behalf of the Authority, shall be deemed to be references to the Authority's 
Representatives in accordance with this Condition 7.  

b. The Authority’s Representatives detailed in Schedule 3 (Contract Data Sheet) (or their 
nominated deputy) shall have full authority to act on behalf of the Authority for all purposes 
of the Contract.  Unless notified in writing before such act or instruction, the Contractor 
shall be entitled to treat any act of the Authority’s Representatives which is authorised by 
the Contract as being expressly authorised by the Authority and the Contractor shall not be 
required to determine whether authority has in fact been given. 

c. In the event of any change to the identity of the Authority’s Representatives, the Authority 
shall provide written confirmation to the Contractor, and shall update Schedule 3 (Contract 
Data Sheet) in accordance with Condition 6 (Formal Amendments to the Contract). 

 

8. Severability 
a. If any provision of the Contract is held to be invalid, illegal or unenforceable to any extent 

then: 
(1) such provision shall (to the extent that it is invalid, illegal or unenforceable) be given no 

effect and shall be deemed not to be included in the Contract but without invalidating 
any of the remaining provisions of the Contract; and 

(2) the Parties shall use all reasonable endeavours to replace the invalid, illegal or 
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unenforceable provision by a valid, legal and enforceable substitute provision the effect 
of which is as close as possible to the intended effect of the invalid, illegal or 
unenforceable provision. 

 

9. Waiver 
a. No act or omission of either Party shall by itself amount to a waiver of any right or remedy 

unless expressly stated by that Party in writing.  In particular, no reasonable delay in 
exercising any right or remedy shall by itself constitute a waiver of that right or remedy.  

 
b. No waiver in respect of any right or remedy shall operate as a waiver in respect of any 

other right or remedy. 
 
10. Assignment of Contract 
Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior 
written consent of the other Party. 

 
 

11. Third Party Rights 
Notwithstanding anything to the contrary elsewhere in the Contract, no right is granted to any 
person who is not a Party to the Contract to enforce any term of the Contract in its own right 
and the Parties to the Contract declare that they have no intention to grant any such right. 

 

Transparency 

a. Subject to clause 12.b but notwithstanding Condition 13 (Disclosure of Information), the 
Contractor understands that the Authority may publish the Transparency Information to the 
general public.  The Contractor shall assist and cooperate with the Authority to enable the 
Authority to publish the Transparency Information.  

b. Before publishing the Transparency Information to the general public in accordance with 
clause 12.a, the Authority shall redact any Information that would be exempt from 
disclosure if it was the subject of a request for Information under the Freedom of 
Information Act 2000 or the Environmental Information Regulations 2004, and any 
Information which has been acknowledged by the Authority at Schedule 5 ( Contractor’s 
Commercially Sensitive Information). 

c. The Authority may consult with the Contractor before redacting any Information from the 
Transparency Information in accordance with clause 12.b.  The Contractor acknowledges 
and accepts that their representations on redactions during consultation may not be 
determinative and that the decision whether to redact Information is a matter in which the 
Authority shall exercise its own discretion, subject always to the provisions of the Freedom 
of Information Act 2000 or the Environmental Information Regulations 2004. 

d. For the avoidance of doubt, nothing in this Condition 12 shall affect the Contractor’s rights 
at law. 

 

13. Disclosure of Information 
a. Subject to clauses 13.d to i, and Condition 12 each Party: 
(1) shall treat in confidence all Information it receives from the other; 
(2) shall not disclose any of that Information to any third party without the prior written 

consent of the other Party, which consent shall not unreasonably be withheld, except 
that the Contractor may disclose Information in confidence, without prior consent, to 
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such persons and to such extent as may be necessary for the performance of the 
Contract; 

(3) shall not use any of that Information otherwise than for the purpose of the Contract; and  
(4) shall not copy any of that Information except to the extent necessary for the purpose of 

exercising its rights of use and disclosure under the Contract. 
b. The Contractor shall take all reasonable precautions necessary to ensure that all 

Information disclosed to the Contractor by or on behalf of the Authority under or in 
connection with the Contract: 

(1) is disclosed to their employees and Subcontractors, only to the extent necessary for the 
performance of the Contract; and 
(2) is treated in confidence by them and not disclosed except with the prior written consent 
of the Authority or used otherwise than for the purpose of performing work or having work 
performed for the Authority under the Contract or any subcontract. 
c. The Contractor shall ensure that their employees are aware of the Contractor’s 

arrangements for discharging the obligations at clauses 13.a and 13.b before receiving 
Information and shall take such steps as may be reasonably practical to enforce such 
arrangements. 

d.  
A Party shall not be in breach of Clauses 13.a,  13.b, 13.f, 13.g and 13.h to the extent that 
either Party: 
(1) exercises rights of use or disclosure granted otherwise than in consequence of, or 
under, the Contract; 
(2) has the right to use or disclose the Information in accordance with other Conditions of 
the Contract; or  
(3) can show: 

(a) that the Information was or has become published or publicly available for use 
otherwise than in breach of any provision of the Contract or any other agreement between the 
Parties; 

(b) that the Information was already known to it (without restrictions on disclosure or 
use) prior to receiving the Information under or in connection with the Contract; 

(c) that the Information was received without restriction on further disclosure from a 
third party which lawfully acquired the Information without any restriction on disclosure; or 

(d) from its records that the same Information was derived independently of that 
received under or in connection with the Contract; 

provided that the relationship to any other Information is not revealed. 

e. Neither Party shall be in breach of this Condition where it can show that any disclosure of 
Information was made solely and to the extent necessary to comply with a statutory, 
judicial or parliamentary obligation.  Where such a disclosure is made, the Party making 
the disclosure shall ensure that the recipient of the Information is made aware of and 
asked to respect its confidentiality.  Such disclosure shall in no way diminish the 
obligations of the Parties under this Condition. 

f. The Authority may disclose the Information:  
(1) to any Central Government Body for any proper purpose of the Authority or of the 

relevant Central Government Body, which shall include: disclosure to the Cabinet Office 
and/or HM Treasury for the purpose of ensuring effective cross-Government 
procurement processes, including value for money and related purposes. Where such a 
disclosure is made the Authority shall ensure that the recipient is made aware of its 
confidentiality;  

(2) to Parliament and Parliamentary Committees or if required by any Parliamentary 
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reporting requirement;  
(3) to the extent that the Authority (acting reasonably) deems disclosure necessary or 

appropriate in the course of carrying out its public functions;  
(4) subject to clause 13.g below, on a confidential basis to a professional adviser, 

consultant or other person engaged by any of the entities defined in Schedule 1 
(including benchmarking organisations) for any purpose relating to or connected with 
the Contract; 

(5) subject to clause 13.g below, on a confidential basis for the purpose of the exercise of 
its rights under the Contract; or 

(6) on a confidential basis to a proposed body in connection with any assignment, novation 
or disposal of any of its rights, obligations or liabilities under the Contract;  
and for the purposes of the foregoing, references to disclosure on a confidential basis 
shall mean disclosure subject to a confidentiality agreement or arrangement containing 
terms no less stringent than those placed on the Authority under this Condition.  

g. Where the Authority intends to disclose Information to a commercial entity which is not 
a Central Government Body in accordance with clauses 13.f.(4) or 13.f.(5) above, the 
Authority will endeavour to provide the Contractor with 3 Business Days' notice in advance of 
such disclosure. In relation to a disclosure of Information made under clause 13.f.(3) above, if 
reasonably requested by the Contractor within 2 Business Days of such notice being given, 
where the Authority has not already done so, it will endeavour to procure from the intended 
recipient of the Information an agreement containing confidentiality terms the same as, or 
substantially similar to, those placed on the Authority under this Condition. 
h. Before sharing any Information in accordance with clause 13.f, the Authority may redact 
the Information.  Any decision to redact Information made by the Authority shall be final. 
i. The Authority shall not be in breach of the Contract where disclosure of Information is 

made solely and to the extent necessary to comply with the Freedom of Information Act 
2000 (the “Act”) or the Environmental Information Regulations 2004 (the “Regulations”). To 
the extent permitted by the time for compliance under the Act or the Regulations, the 
Authority shall consult the Contractor where the Authority is considering the disclosure of 
Information under the Act or the Regulations and, in any event, shall provide prior 
notification to the Contractor of any decision to disclose the Information. The Contractor 
acknowledges and accepts that their representations on disclosure during consultation 
may not be determinative and that the decision whether to disclose Information in order to 
comply with the Act or the Regulations is a matter in which the Authority shall exercise its 
own discretion, subject always to the provisions of the Act or the Regulations.  

j. Nothing in this Condition shall affect the Parties' obligations of confidentiality where 
Information is disclosed orally in confidence. 

 
Publicity and Communications with the Media 
The Contractor shall not and shall ensure that any employee or Subcontractor shall not 
communicate with representatives of the press, television, radio or other media on any matter 
concerning the Contract unless the Authority has given its prior written consent. 

 

15. Change of Control of Contractor 
a. The Contractor shall notify the Representative of the Authority at the address given in 

clause 15.b, as soon as practicable, in writing of any intended, planned or actual change in 
control of the Contractor, including any Subcontractors. The Contractor shall not be 
required to submit any notice which is unlawful or is in breach of either any pre-existing 
non-disclosure agreement or any regulations governing the conduct of the Contractor in 
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the UK or other jurisdictions where the Contractor may be subject to legal sanction arising 
from issuing such a notice.  

b. Each notice of change of control shall be taken to apply to all contracts with the Authority. 
Notices shall be submitted to:  

Mergers & Acquisitions Section  

Strategic Supplier Management Team  

Spruce 3b # 1301  

MOD Abbey Wood,  

Bristol, BS34 8JH 

and emailed to: DefComrclSSM-MergersandAcq@mod.gov.uk 

c. The Representative of the Authority shall consider the notice of change of control and 
advise the Contractor in writing of any concerns the Authority may have. Such concerns 
may include but are not limited to potential threats to national security, the ability of the 
Authority to comply with its statutory obligations or matters covered by the declarations 
made by the Contractor prior to contract award. 

d. The Authority may terminate the Contract by giving written notice to the Contractor within 
six months of the Authority being notified in accordance with clause 15.a. The Authority 
shall act reasonably in exercising its right of termination under this Condition. 

e. If the Authority exercises its right to terminate in accordance with clause 15.d the 
Contractor shall be entitled to request the Authority to consider making a payment 
representing any commitments, liabilities or expenditure incurred by the Contractor in 
connection with the Contract up to the point of termination. Such commitments, liabilities or 
expenditure shall be reasonably and properly chargeable by the Contractor, and shall 
otherwise represent an unavoidable loss by the Contractor by reason of the termination of 
the Contract. Any payment under this clause 15.e must be fully supported by documentary 
evidence. The decision whether to make such a payment shall be at the Authority’s sole 
discretion. 

f. Notification by the Contractor of any intended, planned or actual change of control shall not 
prejudice the existing rights of the Authority or the Contractor under the Contract nor create 
or imply any rights of either the Contractor or the Authority additional to the Authority’s 
rights set out in this Condition. 

 

16. Environmental Requirements 
The Contractor shall in all their operations to perform the Contract, adopt a sound proactive 
environmental approach that identifies, considers, and where possible, mitigates the 
environmental impacts of their supply chain.  The Contractor shall provide evidence of so 
doing to the Authority on demand. 

 

17. Contractor’s Records 
a. The Contractor and their Subcontractors shall maintain all records specified in and 

connected with the Contract (expressly or otherwise) and make them available to the 
Authority when requested on reasonable notice.  

b. The Contractor and their Subcontractors shall also permit access to relevant records that 
relate to the contractual obligations to supply goods or services under the Contract, held by 
or controlled by them and reasonably required by the Comptroller and Auditor General, 
their staff and any appointed representative of the National Audit Office, and provide such 
explanations and information as reasonably necessary for the following purposes: 
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(1) to enable the National Audit Office to carry out the Authority’s statutory audits and to 
examine and/or certify the Authority’s annual and interim report and accounts; and 

(2) to enable the National Audit Office to carry out an examination pursuant to Part II of the 
National Audit Act 1983 of the economy, efficiency and effectiveness with which the 
Authority has used its resources. 

c. With regard to the records made available to the Authority under clause 17.a of this 
Condition, and subject to the provisions of Condition 13 (Disclosure of Information), the 
Contractor shall permit records to be examined and if necessary copied, by the Authority, or 
Representative of the Authority, as the Authority may require. 
d. Unless the Contract specifies otherwise the records referred to in this Condition shall be 

retained for a period of at least 6 years from: 
(1) the end of the Contract term; 
(2) the termination of the Contract; or  
(3) the final payment, 
whichever occurs latest. 

 

18. Notices 
a. A Notice served under the Contract shall be: 
(1) in writing in the English language; 

(2) authenticated by signature or such other method as may be agreed between the 
Parties; 

(3) sent for the attention of the other Party’s Representative, and to the address set 
out in Schedule 3 (Contract Data Sheet); 

(4) marked with the number of the Contract; and 
(5) delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in 

Schedule 3 (Contract Data Sheet), by electronic mail. 
b. Notices shall be deemed to have been received: 

(1) if delivered by hand, on the day of delivery if it is the recipient’s Business Day and 
otherwise on the first Business Day of the recipient immediately following the day 
of delivery; 

(2) if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in 
the case of airmail) after the day of posting; 

(3) if sent by facsimile or electronic means:  
(a) if transmitted between 09:00 and 17:00 hours on a Business Day (recipient’s 

time) on completion of receipt by the sender of verification of the transmission from the 
receiving instrument; or 

(b) if transmitted at any other time, at 09:00 on the first Business Day (recipient’s 
time) following the completion of receipt by the sender of verification of transmission from the 
receiving instrument. 
 

19. Progress Monitoring, Meetings and Reports 
a. The Contractor shall attend progress meetings at the frequency or times (if any) specified 

in Schedule 3 (Contract Data Sheet) and shall ensure that their Contractor’s 
representatives are suitably qualified to attend such meetings. 

b. The Contractor shall submit progress reports to the Authority’s Representatives at the 
times and in the format (if any) specified in Schedule 3 (Contract Data Sheet). The reports 
shall detail as a minimum: 

(1) performance/Delivery of the Contractor Deliverables; 
(2) risks and opportunities; 
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(3) any other information specified in Schedule 3 (Contract Data Sheet); and any 
other information reasonably requested by the Authority. 

(4)  
 
Supply of Contractor Deliverables 

20. Supply of Contractor Deliverables and Quality Assurance 
a. The Contractor shall provide the Contractor Deliverables to the Authority, in accordance 

with the Schedule of Requirements and the Specification, and shall allocate sufficient 
resource to the provision of the Contractor Deliverables to enable it to comply with this 
obligation. 

b. The Contractor shall: 
(1) comply with any applicable quality assurance requirements specified in Schedule 3 

(Contract Data Sheet) in providing the Contractor Deliverables; and 
(2) discharge their obligations under the Contract with all due skill, care, diligence and 

operating practice by appropriately experienced, qualified and trained personnel. 
c. The provisions of clause 20.b. shall survive any performance, acceptance or payment 

pursuant to the Contract and shall extend to any remedial services provided by the 
Contractor. 

d. The Contractor shall: 
(1) observe, and ensure that the Contractor’s Team observe, all health and safety rules and 

regulations and any other security requirements that apply at any of the Authority’s 
premises; 

(2) notify the Authority as soon as they become aware of any health and safety hazards or 
issues which arise in relation to the Contractor Deliverables; and 

(3) before the date on which the Contractor Deliverables are to start, obtain, and at all times 
maintain, all necessary licences and consents in relation to the Contractor Deliverables. 

 

21. Marking of Contractor Deliverables 
a. Each Contractor Deliverable shall be marked in accordance with the requirements 

specified in Schedule 3 (Contract Data Sheet), if no such requirement is specified, the 
Contractor shall mark each Contractor Deliverable clearly and indelibly in accordance with 
the requirements of the relevant DEF-STAN 05-132 as specified in the contract or 
specification. In the absence of such requirements, the Contractor Deliverables shall be 
marked with the MOD stock reference, NATO Stock Number (NSN) or alternative 
reference number specified in Schedule 2 (Schedule of Requirements). 

b. Any marking method used shall not have a detrimental effect on the strength, serviceability 
or corrosion resistance of the Contractor Deliverables. 

c. The marking shall include any serial numbers allocated to the Contractor Deliverable. 
d. Where because of its size or nature it is not possible to mark a Contractor Deliverable with 

the required particulars, the required information should be included on the package or 
carton in which the Contractor Deliverable is packed, in accordance with Condition 22 
(Packaging and Labelling (excluding Contractor Deliverables containing Munitions)). 

 
 

22. Packaging and Labelling (excluding Contractor Deliverables containing Munitions) 
a. Packaging responsibilities are as follows: 
(1) The Contractor shall be responsible for providing Packaging which fully complies with 

the requirements of the Contract. 
(2) The Authority shall indicate in the Contract the standard or level of Packaging required 
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for each Contractor Deliverable, including the PPQ.  If a standard or level of Packaging 
(including the PPQ) is not indicated in the Contract, the Contractor shall request such 
instructions from the Authority before proceeding further. 

(3) The Contractor shall ensure all relevant information necessary for the effective 
performance of the Contract is made available to all Subcontractors. 

(4) Where the Contractor or any of their Subcontractors have concerns relating to the 
appropriateness of the Packaging design and or MPL prior to manufacture or supply of 
the Contractor Deliverables they shall use DEFFORM 129B to feedback these concerns 
to the Contractor or Authority, as appropriate.    

b. The Contractor shall supply Commercial Packaging meeting the standards and 
requirements of Def Stan 81-041 (Part 1).  In addition, the following requirements apply: 

(1) The Contractor shall provide Packaging which: 
(a) will ensure that each Contractor Deliverable may be transported and delivered to 

the consignee named in the Contract in an undamaged and serviceable condition; 
and 

(b) is labelled to enable the contents to be identified without need to breach the 
package; and  

(c) is compliant with statutory requirements and this Condition.  
(2) The Packaging used by the Contractor to supply identical or similar Contractor 

Deliverables to commercial customers or to the general public (i.e. point of sale 
packaging) will be acceptable, provided that it complies with the following criteria: 
(a) reference in the Contract to a PPQ means the quantity of a Contractor Deliverable 

to be contained in an individual package, which has been selected as being the 
most suitable for issue(s) to the ultimate user; 

(b) Robust Contractor Deliverables, which by their nature require minimal or no 
packaging for commercial deliveries, shall be regarded as "PPQ packages" and 
shall be marked in accordance with clauses 22.i to 22.l. References to "PPQ 
packages" in subsequent text shall be taken to include Robust Contractor 
Deliverables; and 

(c) for ease of handling, transportation and delivery, packages which contain identical 
Contractor Deliverables may be bulked and overpacked, in accordance with 
clauses 22.i to 22.k. 

c. The Contractor shall ascertain whether the Contractor Deliverables being supplied are, or 
contain, Dangerous Goods, and shall supply the Dangerous Goods in accordance with: 

(1) The Health and Safety At Work Act 1974 (as amended); 
(2)  The Classification Hazard Information and Packaging for Supply Regulations (CHIP4) 

2009 (as amended); 
(3)  The REACH Regulations 2007 (as amended); and 
(4)  The Classification, Labelling and Packaging Regulations (CLP) 2009 (as amended). 
d. The Contractor shall package the Dangerous Goods as limited quantities, excepted 

quantities or similar derogations, for UK or worldwide shipment by all modes of transport in 
accordance with the regulations relating to the Dangerous Goods and: 

(1) The Safety Of Lives At Sea Regulations (SOLAS) 1974 (as amended); and 
(2) The Air Navigation (Amendment) Order 2019. 
e. As soon as possible, and in any event no later than one month before delivery is due, the 

Contractor shall provide a Safety Data Sheet in respect of each Dangerous Good in 
accordance with the REACH Regulations 2007 (as amended) and the Health and Safety At 
Work Act 1974 (as amended) and in accordance with Condition 23 (Supply of Hazardous 
Materials or Substances in Contractor Deliverables).  
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f. The Contractor shall comply with the requirements for the design of MLP which include 
clauses 22.f and 22.g as follows: 

(1) Where there is a requirement to design UK or NATO MLP, the work shall be undertaken 
by an MPAS registered organisation, or one that although non-registered is able to 
demonstrate to the Authority that their quality systems and military package design 
expertise are of an equivalent standard. 
(a) The MPAS certification (for individual designers) and registration (for 

organisations) scheme details are available from: 
DES SEOC SCP-SptEng-Pkg 

MOD Abbey Wood 

Bristol, BS34 8JH 

Tel. +44(0)30679-35353 

DESSEOCSCP-SptEng-PKg@mod.uk 

(b) The MPAS Documentation is also available on the DStan website. 
(2) MLP shall be designed to comply with the relevant requirements of Def Stan 81-041, 

and be capable of meeting the appropriate test requirements of Def Stan 81-041 (Part 
3).  Packaging designs shall be prepared on a SPIS, in accordance with Def Stan 81-
041 (Part 4). 

(3) The Contractor shall ensure a search of the SPIS index (the ‘SPIN’) is carried out to 
establish the SPIS status of each requirement (using DEFFORM 129a ‘Application for 
Packaging Designs or their Status’). 

(4) New designs shall not be made where there is an existing usable SPIS, or one that may 
be easily modified.  

(5) Where there is a usable SFS, it shall be used in place of a SPIS design unless 
otherwise stated by the Contract.  When an SFS is used or replaces a SPIS design, the 
Contractor shall upload this information on to SPIN in Adobe PDF. 

(6)  
All SPIS, new or modified (and associated documentation), shall, on completion, be 
uploaded by the Contractor on to SPIN.  The format shall be Adobe PDF.   

(7) Where it is necessary to use an existing SPIS design, the Contractor shall ensure the 
Packaging manufacturer is a registered organisation in accordance with clause 22.f.(1) 
above, or if un-registered, is compliant with MPAS ANNEX A Supplement (Code) M.  
The Contractor shall ensure, as far as possible, that the SPIS is up to date. 

(8) The documents supplied under clause 22.f.(6) shall be considered as a contract data 
requirement and be subject to the terms of DEFCON 15 and DEFCON 21. 

g. Unless otherwise stated in the Contract, one of the following procedures for the production 
of new or modified SPIS designs shall be applied: 

(1) If the Contractor or their Subcontractor is the PDA they shall: 
(a)  

On receipt of instructions received from the Authority’s representative nominated 
in Box 2 Annex A to Schedule 3 (Contract Data Sheet), prepare the required 
package design in accordance with clause 22.f. 

(b)  
Where the Contractor or their Subcontractor is registered, they shall, on 
completion of any design work, provide the Authority with the following documents 
electronically: 

i. a list of all SPIS which have been prepared or revised against the 
Contract; and 
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ii. a copy of all new / revised SPIS, complete with all continuation sheets 
and associated drawings, where applicable, to be uploaded onto SPIN. 

(c) Where the PDA is not a registered organisation, then they shall obtain approval 
for their design from a registered organisation before proceeding, then follow 
clause 22.g.(1)(b). 

(2) Where the Contractor or their Subcontractor is not the PDA and is un-registered, they 
shall not produce, modify, or update SPIS designs.  They shall obtain current SPIS 
design(s) from the Authority or a registered organisation before proceeding with 
manufacture of Packaging.  To allow designs to be provided in ample time, they should 
apply for SPIS designs as soon as practicable. 

(3) Where the Contractor or their Subcontractor is un-registered and has been given 
authority to produce, modify, and update SPIS designs by the Contract, they shall 
obtain approval for their design from a registered organisation using DEFFORM 129a 
before proceeding, then follow clause 22.g.(1)(b). 

(4) Where the Contractor or their Subcontractor is not a PDA but is registered, they shall 
follow clauses 22.g.(1)(a) and 22.g.(1)(b). 

h. If special jigs, tooling etc., are required for the production of MLP, the Contractor shall 
obtain written approval from the Commercial Officer before providing them.  Any approval 
given will be subject to the terms of DEFCON 23 (SC2) or equivalent condition, as 
appropriate. 

i. In addition to any marking required by international or national legislation or regulations, 
the following package labelling and marking requirements apply: 

(1) If the Contract specifies UK or NATO MPL, labelling and marking of the packages shall 
be in accordance with Def Stan 81-041 (Part 6) and this Condition as follows: 
(a) Labels giving the mass of the package, in kilograms, shall be placed such that 

they may be clearly seen when the items are stacked during storage. 
(b) Each consignment package shall be marked with details as follows: 

i. name and address of consignor; 
ii. name and address of consignee (as stated in the Contract or order); 
iii. destination where it differs from the consignee's address, normally 

either: 
(i).  delivery destination / address; or 
(ii).  transit destination, where delivery address is a point for 
aggregation / disaggregation and / or onward shipment elsewhere, e.g. 
railway station, where that mode of transport is used; 

iv. the unique order identifiers and the CP&F Delivery Label / Form which 
shall be prepared in accordance with DEFFORM 129J. 

(i). If aggregated packages are used, their consignment marking and identification 
requirements are stated at clause 22.l. 
(2) If the Contract specifies Commercial Packaging, an external surface of each PPQ 

package and each consignment package, if it contains identical PPQ packages, shall be 
marked, using details of the Contractor Deliverables as shown in the Contract schedule, 
to state the following: 
(a) description of the Contractor Deliverable; 
(b) the full thirteen digit NATO Stock Number (NSN);  
(c) the PPQ; 
(d) maker's part / catalogue, serial and / or batch number, as appropriate; 
(e) the Contract and order number when applicable; 
(f) the words “Trade Package” in bold lettering, marked in BLUE in respect of trade 
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packages, and BLACK in respect of export trade packages; 
(g) shelf life of item where applicable; 
(h) for rubber items or items containing rubber, the quarter and year of vulcanisation 

or manufacture of the rubber product or component (marked in accordance with 
Def Stan 81-041); 

(i) any statutory hazard markings and any handling markings, including the mass of 
any package which exceeds 3kg gross; and 

(j) any additional markings specified in the Contract. 
j. Bar code marking shall be applied to the external surface of each consignment package 

and to each PPQ package contained therein.  The default symbologyshall be as specified 
in Def Stan 81-041 (Part 6).  As a minimum the following information shall be marked on 
packages:  

(1) the full 13-digit NSN; 
(2) denomination of quantity (D of Q); 
(3) actual quantity (quantity in package); 
(4) manufacturer's serial number and / or batch number, if one has been allocated; and 
(5) the CP&F-generated unique order identifier. 
k. Requirements for positioning bar codes in relation to related text, as well as positioning on 

package etc., are defined in Def Stan 81-041 (Part 6).  If size of the bar code does not 
allow a label to be directly attached, then a tag may be used.  Any difficulties over size or 
positioning of barcode markings shall initially be referred to the organisation nominated in 
Box 3 of Annex A to Schedule 3 (Contract Data Sheet). 

l. The requirements for the consignment of aggregated packages are as follows: 
(1) With the exception of packages containing Dangerous Goods, over-packing for delivery 

to the consignee shown in the Contract may be used by the consignor to aggregate a 
number of packages to different Packaging levels, provided that the package contains 
Contractor Deliverables of only one NSN or class group.  Over-packing shall be in the 
cheapest commercial form consistent with ease of handling and protection of over-
packed items. 

(2) Two adjacent sides of the outer container shall be clearly marked to show the following: 
(a) class group number; 
(b) name and address of consignor; 
(c) name and address of consignee (as stated on the Contract or order); 
(d) destination if it differs from the consignee's address, normally either: 

i. delivery destination / address; or 
ii. transit destination, if the delivery address is a point of aggregation / 

disaggregation and / or onward shipment e.g. railway station, where that 
mode of transport is used;  

(e) where applicable, the reference number of the delivery note produced by CP&F 
relating to the contents.  The consignee's copy of each delivery note shall be placed in the 
case / container.  If the Contractor Deliverables listed in the delivery note are packed in 
several cases, the consignee's copy shall be placed in the first case and a separate list 
detailing the contents shall be prepared for each case after the first and placed in the case to 
which it relates.  Each case is to be numbered to indicate both the number of the case and 
the total number of cases concerned e.g. 1/3, 2/3, 3/3;  

(f) the CP&F-generated shipping label; and 
(g) any statutory hazard markings and any handling markings. 

m. Authorisation of the Contractor to undertake Packaging design, or to use a packaging 
design, that was not part of the original requirement under the Contract, shall be 
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considered as an alteration to the specification in accordance with Condition 6 (Formal 
Amendments to the Contract). 

n. The Contractor shall ensure that timber and wood-containing products supplied under the 
Contract comply with the provisions of Condition 24 (Timber and Wood-Derived Products) 
and Annex I and Annex II of the International Standards for Phytosanitary Measures, 
"Guidelines for Regulating Wood Packaging Material in International Trade", Publication 
No 15 (ISPM 15).  

o. All Packaging shall meet the requirements of the Packaging (Essential Requirements) 
Regulations 2003 (as amended) where applicable. 

p. In any design work the Contractor shall comply with the Producer Responsibility 
Obligations (Packaging Waste) Regulations 2007 (as amended) or equivalent legislation.  
Evidence of compliance shall be a contractor record in accordance with Condition 17 
(Contractor’s Records). 

q. This Condition is concerned with the supply of Packaging suitable to protect and ease 
handling, transport and storage of specified items.  Where there is a failure of suitable 
Packaging (a design failure), or Packaging fails and this is attributed to the Packaging 
supplier, then the supplier shall be liable for the cost of replacing the Packaging. 

r. Liability for other losses resulting from Packaging failure or resulting from damage to 
Packaging, (such as damage to the packaged item etc.), shall be specified elsewhere in 
the Contract. 

s. General requirements for service Packaging, including details of UK and NATO MLP and 
Commercial Packaging descriptions, are contained in Def Stan 81-041 (Part 1) "Packaging 
of Defence Materiel".  Def Stans, NATO Standardisation Agreements (STANAGs), and 
further information are available from the DStan internet site at: https://www.dstan.mod.uk/ 

t. Unless specifically stated otherwise in the invitation to tender or the Contract, reference to 
any standard including Def Stans or STANAGs in any invitation to tender or Contract 
document means the edition and all amendments extant at the date of such tender or 
Contract. 

u. In the event of conflict between the Contract and Def Stan 81-041, the Contract shall take 
precedence. 

 

23. Supply of Data for Hazardous Materials or Substances in Contractor Deliverables 
a. The Contractor shall provide to the Authority:  

(1)  
for each hazardous material or substance supplied, a Safety Data Sheet (SDS) in 
accordance the extant Classification, Labelling and Packaging (GB CLP) 
Regulation; and 

(2) for each Contractor Deliverable containing hazardous materials or substances, 
safety information as required by the Health and Safety at Work, etc Act 1974, at 
the time of supply. 

Nothing in this Condition shall reduce or limit any statutory duty or legal obligation of the 
Authority or the Contractor.  

b. If the Contractor Deliverable contains hazardous materials or substances, or is a 
substance falling within the scope of the extant UK REACH Regulation: 

(1) the Contractor shall provide to the Authority an SDS for the substance in accordance 
with the Regulation. If the Contractor becomes aware of new information which may 
affect the risk management measures or new information on the hazard, the 
Contractor shall update the SDS and forward it to the Authority and to the address 
listed in clause 23.h below; and 
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(2) the Authority, if it becomes aware of new information regarding the hazardous 
properties of the substance, or any other information that might call into question the 
appropriateness of the risk management measures identified in the SDS supplied, 
shall report this information in writing to the Contractor.  

c. If the Contractor is required, under, or in connection with the Contract, to supply Contractor 
Deliverables or components of Contractor Deliverables that, in the course of their use, 
maintenance, disposal, or in the event of an accident, may release hazardous materials or 
substances, they shall provide to the Authority a list of those hazardous materials or 
substances, and for each hazardous material or substance listed, provide an SDS. 

d. The Contractor shall provide to the Authority a completed Schedule 6 (Hazardous 
Contractor Deliverables, Materials or Substances Supplied under the Contract: Data 
Requirements) in accordance with Schedule 3 (Contract Data Sheet). 

e. If the Contractor Deliverables, materials or substances are ordnance, munitions or 
explosives, in addition to the requirements of the GB CLP and UK REACH the Contractor 
shall comply with hazard reporting requirements of DEF STAN 07-085 Design 
Requirements for Weapons and Associated Systems. 

f. If the Contractor Deliverables, materials or substances are or contain or embody a 
radioactive substance as defined in the extant Ionising Radiation Regulations, the 
Contractor shall additionally provide details of: 

(1) activity; and 
(2) the substance and form (including any isotope);  

g. If the Contractor Deliverables, materials or substances have magnetic properties, the 
Contractor shall additionally provide details of the magnetic flux density at a defined 
distance, for the condition in which it is packed.  

h. Any SDS to be provided in accordance with this Condition, including any related 
information to be supplied in compliance with the Contractor’s statutory duties under 
clause 23.a.(1) and 23.b.(1), any information arising from the provisions of clauses 23.e, 
23.f and 23.g and the completed Schedule 6, shall be sent directly to the Authority’s 
Representative (Commercial) as soon as practicable, and no later than one (1) month prior 
to the Contract delivery date, unless otherwise stated in Schedule 3 (Contract Data Sheet). 
In addition, so that the safety information can reach users without delay, a copy shall be 
sent preferably as an email with attachment(s) in Adobe PDF or MS WORD format, or, if 
only hardcopy is available, to the addresses below: 

(1) Hard copies to be sent to:  
Hazardous Stores Information System (HSIS)  

Department of Safety & Environment, Quality and Technology (DS & EQT)  

Spruce 2C, #1260,  

MOD Abbey Wood (South)  

Bristol BS34 8JH 

(2) Emails to be sent to:  
DESTECH-QSEPEnv-HSISMulti@mod.gov.uk 

i. Failure by the Contractor to comply with the requirements of this Condition shall be 
grounds for rejecting the affected Contractor Deliverables. Any withholding of information 
concerning Hazardous Contractor Deliverables, materials or substances shall be 
regarded as a material breach of Contract under Condition 42 (Material Breach) for which 
the Authority reserves the right to require the Contractor to rectify the breach immediately 
at no additional cost to the Authority or to terminate the Contract in accordance with 
Condition 42    
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j. Where delivery is made to the Defence Fulfilment Centre (DFC) and / or other Team 
Leidos location / building, the Contractor must comply with the Logistic Commodities and 
Services Transformation (LCST) Supplier Manual 

 
24. Timber and Wood-Derived Products 
a. All Timber and Wood-Derived Products supplied by the Contractor under the Contract:  
(1) shall comply with the Contract Specification; and  
(2) must originate either:  

(a) from a Legal and Sustainable source; or 
(b) from a FLEGT-licensed or equivalent source. 

b. In addition to the requirements of clause 24.a, all Timber and Wood-Derived Products 
supplied by the Contractor under the Contract shall originate from a forest source where 
management of the forest has full regard for: 

(1) identification, documentation and respect of legal, customary and traditional tenure and 
use rights related to the forest; 

(2) mechanisms for resolving grievances and disputes including those relating to tenure 
and use rights, to forest management practices and to work conditions; and  

(3) safeguarding the basic labour rights and health and safety of forest workers. 
c. If requested by the Authority, the Contractor shall provide to the Authority Evidence that 

the Timber and Wood-Derived Products supplied to the Authority under the Contract 
comply with the requirements of clause 24.a or 24.b or both. 

d. The Authority reserves the right at any time during the execution of the Contract and for a 
period of five (5) years from final Delivery under the Contract to require the Contractor to 
produce the Evidence required for the Authority’s inspection within fourteen (14) days of 
the Authority’s request. 

e. If the Contractor has already provided the Authority with the Evidence required under 
clause 24.c, the Contractor may satisfy these requirements by giving details of the 
previous notification and confirming the Evidence remains valid and satisfies the provisions 
of clauses 24.a or 24.b or both. 

f. The Contractor shall maintain records of all Timber and Wood-Derived Products delivered 
to and accepted by the Authority, in accordance with Condition 17 (Contractor’s Records). 

g. Notwithstanding clause 24.c, if exceptional circumstances render it strictly impractical for 
the Contractor to record Evidence of proof of timber origin for previously used Recycled 
Timber, the Contractor shall support the use of this Recycled Timber with: 

(1) a record tracing the Recycled Timber to its previous end use as a standalone object or 
as part of a structure; and 

(2) an explanation of the circumstances that rendered it impractical to record Evidence of 
proof of timber origin. 

h. The Authority reserves the right to decide, except where in the Authority’s opinion the 
timber supplied is incidental to the requirement and from a low risk source, whether the 
Evidence submitted to it demonstrates compliance with clause 24.a or 24.b, or both.  In the 
event that the Authority is not satisfied, the Contractor shall commission and meet the 
costs of an Independent Verification and resulting report that will: 

(1) verify the forest source of the timber or wood; and  
(2) assess whether the source meets the relevant criteria of clause 24.b. 
i. The statistical reporting requirement at clause 24.j applies to all Timber and Wood-Derived 

Products delivered under the Contract.  The Authority reserves the right to amend the 
requirement for statistical reporting, in the event that the UK Government changes the 
requirement for reporting compliance with the Government Timber Procurement Policy.  
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Amendments to the statistical reporting requirement will be made in accordance with 
Condition 6 (Formal Amendments to the Contract). 

j. The Contractor shall provide to the Authority, a completed Schedule 7 (Timber and Wood-
Derived Products Supplied under the Contract: Data Requirements), the data or 
Information the Authority requires in respect of Timber and Wood-Derived Products 
delivered to the Authority under the Contract, or in respect of each order in the case of a 
Framework Agreement, or at such other frequency as stated in the Contract.  The 
Contractor shall send all completed Schedule 7s (Timber and Wood-Derived Products 
Supplied under the Contract: Data Requirements), including nil returns where appropriate, 
to the Authority’s Representative (Commercial). 

k. The Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data 
Requirements) may be amended by the Authority from time to time, in accordance with 
Condition 6 (Formal Amendments to the Contract). 

l. The Contractor shall obtain any wood, other than processed wood, used in Packaging 
from: 

(1) companies that have a full registered status under the Forestry Commission and Timber 
Packaging and Pallet Confederation’s UK Wood Packaging Material Marking 
Programme (more detailed information can be accessed at www.forestry.gov.uk) and all 
such wood shall be treated for the elimination of raw wood pests and marked in 
accordance with that Programme; or 

(2) sources supplying wood treated and marked so as to conform to Annex I and Annex II 
of the International Standard for Phytosanitary Measures, “Guidelines for Regulating 
Wood Packaging Material in International Trade”, Publication No 15 published by the 
Food and Agricultural Organisation of the United Nations (ISPM15) (more detailed 
information can be accessed at  www.fao.org). 

 

25. Certificate of Conformity 
a. Where required in Schedule 3 (Contract Data Sheet) the Contractor shall provide a 

Certificate of Conformity (CofC) in accordance with Schedule 2 (Schedule of 
Requirements) and any applicable Quality Plan.  One copy of the CofC shall be sent to the 
Authority’s Representative (Commercial) upon Delivery, and one copy shall be provided to 
the Consignee upon Delivery. 

b. Each CofC should include the wording "Certificate of Conformity" in the title of the document 
to allow for easy identification.  One CofC is to be used per NSN/part number; a CofC must 
not cover multiple line items. 
c. The Information provided on the CofC shall include: 
(1) Contractor’s name and address; 
(2) Contractor unique CofC number; 
(3) Contract number and where applicable Contract amendment number; 
(4) details of any approved concessions; 
(5) acquirer name and organisation; 
(6) Delivery address;  
(7) Contract Item Number from Schedule 2 (Schedule of Requirements); 
(8) description of Contractor Deliverable, including part number, specification and 

configuration status; 
(9) NATO Stock Number (NSN) (where allocated); 
(10) quantities; 
(11) a signed and dated statement by the Contractor that the Contractor Deliverables comply 

with the requirements of the Contract and approved concessions. 
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Exceptions or additions to the above are to be documented. 

d. Where Schedule 2 (Schedule of Requirements) and any applicable Quality Plan require 
demonstration of traceability and design provenance through the supply chain the 
Contractor shall include in any relevant subcontract the requirement for the Information 
called for at clause 25.d. The Contractor shall ensure that this Information is available to 
the Authority through the supply chain upon request in accordance with Condition 17 
(Contractor Records). 

 

26. Access to Contractor’s Premises 
a. The Contractor shall provide to the Authority’s Representatives following reasonable 

Notice, relevant accommodation/facilities, at no direct cost to the Authority, and all 
reasonable access to their premises for the purpose of monitoring the Contractor’s 
progress and quality standards in performing the Contract. 

b. As far as reasonably practical, the Contractor shall ensure that the provisions of clause 
26.a are included in their subcontracts with those suppliers identified in the Contract. The 
Authority, through the Contractor, shall arrange access to such Subcontractors. 

 

27. Delivery / Collection 
a. Schedule 3 (Contract Data Sheet) shall specify whether the Contractor Deliverables are to 

be Delivered to the Consignee by the Contractor or Collected from the Consignor by the 
Authority. 

b. Where the Contractor Deliverables are to be Delivered by the Contractor (or a third party 
acting on behalf of the Contractor), the Contractor shall, unless otherwise stated in writing: 

(1) contact the Authority’s Representative as detailed in Schedule 3 (Contract Data Sheet) 
in advance of the Delivery Date in order to agree administrative arrangements for 
Delivery and provide any Information pertinent to Delivery requested; 

(2) comply with any special instructions for arranging Delivery in Schedule 3 (Contract Data 
Sheet); 

(3) ensure that each consignment of the Contractor Deliverables is accompanied by, (as 
specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with 
the instructions;  

(4) be responsible for all costs of Delivery; and 
(5) Deliver the Contractor Deliverables to the Consignee at the address stated in Schedule 

2 (Schedule of Requirements) by the Delivery Date between the hours agreed by the 
Parties. 

c. Where the Contractor Deliverables are to be Collected by the Authority (or a third party 
acting on behalf of the Authority), the Contractor shall, unless otherwise stated in writing: 

(1) contact the Authority’s Representative (Transport) as detailed in box 10 of Annex A to 
Schedule 3 (Contract Data Sheet) in advance of the Delivery Date in order to agree 
specific arrangements for Collection and provide any Information pertinent to the 
Collection requested; 

(2) comply with any special instructions for arranging Collection in Schedule 3 (Contract 
Data Sheet); 

(3) ensure that each consignment of the Contractor Deliverables is accompanied by, (as 
specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with 
the instructions;  

(4) ensure that the Contractor Deliverables are available for Collection by the Authority from 
the Consignor (as specified in Schedule 3 (Contract Data Sheet)) by the Delivery Date 
between the hours agreed by the Parties; and 
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(5) in the case of Overseas consignments, ensure that  the Contractor Deliverables are 
accompanied by the necessary transit documentation.  All Customs clearance shall be 
the responsibility of the Authority’s Representative (Transport). 

d. Title and risk in the Contractor Deliverables shall only pass from the Contractor to the 
Authority: 

(1) on the Delivery of the Contractor Deliverables by the Contractor to the Consignee in 
accordance with clause 27.b; or 

(2) on the Collection of the Contractor Deliverables from the Consignor by the Authority 
once they have been made available for Collection by the Contractor in accordance with 
clause 27.c. 

 

28. Acceptance 
a. Acceptance of the Contractor Deliverables shall occur in accordance with any acceptance 

procedure specified in Schedule 8 (Acceptance Procedure).  If no acceptance procedure is 
so specified acceptance shall occur when either: 

(1) the Authority does any act in relation to the Contractor Deliverable which is inconsistent 
with the Contractor’s ownership; or 

(2) the time limit in which to reject the Contractor Deliverables defined in clause 29.b has 
elapsed. 
 

29. Rejection and Counterfeit Materiel 
 
Rejection: 

a. If any of the Contractor Deliverables Delivered to the Authority do not conform to the 
Specification or any other terms of the Contract, then (without limiting any other right or 
remedy that the Authority may have) the Authority may reject the Contractor Deliverables 
(in whole or in part).  The Authority shall return these Contractor Deliverables to the 
Contractor at the Contractor’s risk and cost.   

b. Rejection of any of the Contractor Deliverables under clause 30.a shall take place by the 
time limit for rejection specified in Schedule 3 (Contract Data Sheet), or if no such period is 
specified, the Contractor Deliverables shall be deemed to be accepted within a reasonable 
period of time. 

 

Counterfeit Materiel: 

c. Where the Authority suspects that any Contractor Deliverable or consignment of 
Contractor Deliverables contains Counterfeit Materiel, it shall: 

(1) notify the Contractor of its suspicion and reasons therefore; 
(2) where reasonably possible, and if requested by the Contractor within 10 Business Days 

of such notification, (at the Contractor’s own risk and expense and subject to any 
reasonable controls specified by the Authority) afford the Contractor the facility to (i) 
inspect the Contractor Deliverable or consignment and/or (ii) obtain a sample thereof for 
validation or testing purposes. 

(3) give the Contractor a further 20 Business Days or such other reasonable period agreed 
by the Authority, from the date of the inspection at 29.c.(2).(i) or the provision of a 
sample at 29.c.(2).(ii), to comment on whether the Contractor Deliverable or 
consignment meets the definition of Counterfeit Materiel; and 

(4) determine, on the balance of probabilities and strictly on the evidence available to it at 
the time, whether the Contractor Deliverable or consignment meets the definition of 



 

 

23 

 

This text/paragraph/page has been redacted under exemptions set out by the Freedom of Information 

act. 

This text/paragraph/page has been redacted under exemptions set out by the Freedom of Information 

act. 

Counterfeit Materiel 
Where the Authority has determined that the Contractor Deliverable, part or 
consignment of Contractor Deliverables contain Counterfeit Material then it may reject 
the Contractor Deliverable, part or consignment under 29.a-29.b (Rejection). 

d. In addition to its rights under 29.a and 29.b (Rejection), where the Authority reasonably 
believes that any Contractor Deliverable or consignment of Contractor Deliverables 
contains Counterfeit Materiel, it shall be entitled to: 

(1) retain any Counterfeit Materiel; and/or 
(2) retain the whole or any part of such Contractor Deliverable or consignment where it is 

not possible to separate the Counterfeit Materiel from the rest of the Contractor 
Deliverable, or consignment; 
and such retention shall not constitute acceptance under Condition 28 (Acceptance).  

e. Where the Authority intends to exercise its rights under clause 29.d, it shall where 
reasonable permit the Contractor, within a period specified by the Authority, to arrange at 
their own risk and expense and subject to any reasonable controls specified by the 
Authority, for: 

(1) the separation of Counterfeit Materiel from any Contractor Deliverable or part of a 
Contractor Deliverable; and/or 

(2) the removal of any Contractor Deliverable or part of a Contractor Deliverable that the 
Authority is satisfied does not contain Counterfeit Materiel. 

f. In respect of any Contractor Deliverable, consignment or part thereof that is retained in 
accordance with clause 29.d, including where the Authority permits the Contractor to 
remove non-Counterfeit Materiel under clause 29.e but the Contractor fails to do so within 
the period specified by the Authority and subject to clause 29.j, the Authority shall be 
entitled to exercise any, all, or any combination of, the following rights: 

(1) to dispose of it responsible, and in a manner that does not permit its reintroduction into 
the supply chain or market; 

(2) to pass it to a relevant investigatory or regulatory Authority; 
(3) to retain conduct or have conducted further testing including destructive testing, for 

further investigatory, regulatory or risk management purposes. Results from any such 
tests shall be shared with the Contractor; and/or 

(4) to recover the reasonable costs of testing, storage, access, and/or disposal of it from 
the Contractor. 

Exercise of the rights granted at clauses 29.f.(1) to 29.f.(3) shall not constitute acceptance 
under Condition 28 (Acceptance). 

g. Any scrap or other disposal payment received by the Authority shall be off set against any 
amount due to the Authority under clause 29.f.(4). If the value of the scrap or other 
disposal payment exceeds the amount due to the Authority under clause 29.f.(4) then the 
balance shall accrue to the Contractor. 

h. The Authority shall not use a retained Article or consignment other than as permitted in  
clauses  29.c – 29.j. 

i. The Authority may without restriction report a discovery of Counterfeit Materiel and 
disclose information necessary for the identification of similar materiel and its possible 
sources.  

j. The Contractor shall not be entitled to any payment or compensation from the Authority as 
a result of the Authority exercising the rights set out in clauses 29.c – 29.j except where it 
has been determined in accordance with Condition 39 (Dispute Resolution) that the 
Authority has made an incorrect determination in accordance with clause 20.c.(4). In such 
circumstances the Authority shall reimburse the Contractors reasonable costs of complying 
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with clause 29.c. 
 

30. Diversion Orders 
a. The Authority shall notify the Contractor at the earliest practicable opportunity if it becomes 

aware that a Contractor Deliverable is likely to be subject to a Diversion Order. 
b. The Authority may issue a Diversion Order for the urgent delivery of the Contractor 

Deliverables identified in it. These Contractor Deliverables are to be delivered by the 
Contractor using the quickest means available as agreed by the Authority.  

c. The Authority reserves the right to cancel the Diversion Order.  
d. If the terms of the Diversion Order are unclear, the Contractor shall immediately contact 

the Representative of the Authority who issued it for clarification and/or further instruction.  
e. If the Diversion Order increases the quantity of Contractor Deliverables beyond the scope 

of the Contract, it is to be returned immediately to the Authority’s Commercial Officer with 
an appropriate explanation.  

f. The Contractor shall be entitled to reasonable additional delivery and packaging costs 
incurred in complying with the Diversion Order or cancellation. Claims are to be submitted 
by the Contractor to the Authority’s Commercial Officer together with applicable receipts 
and agreed as an amendment to the Contract in accordance with Condition 6 (Formal 
Amendments to the Contract). The Contractor shall comply with the requirements of the 
Diversion Order upon receipt of the Diversion Order. 
 

31. Self-to-Self Delivery 
Where it is stated in Schedule 3 (Contract Data Sheet) that any Contractor Deliverable is to 
be Delivered by the Contractor to their own premises, or to those of a Subcontractor (‘self-to-
self delivery’), the risk in such a Contractor Deliverable shall remain vested in the Contractor 
until such time as it is handed over to the Authority. 

 

Licences and Intellectual Property 

32. Import and Export Licences 
a. If, in the performance of the Contract, the Contractor needs to import into the UK or export 

out of the UK anything not supplied by or on behalf of the Authority and for which a UK 
import or export licence is required, the responsibility for applying for the licence shall rest 
with the Contractor.  The Authority shall provide the Contractor with sufficient information, 
certification, documentation and other reasonable assistance in obtaining any necessary 
UK import or export licence. 

b. When an export licence or import licence or authorisation either singularly or in 
combination is required from a foreign government for the performance of the Contract, the 
Contractor shall as soon as reasonably practicable consult with the Authority on the licence 
requirements.  Where the Contractor is the applicant for the licence or authorisation the 
Contractor shall: 

(1) ensure that when end use or end user restrictions, or both, apply to all or part of any 
Contractor Deliverable (which for the purposes of this Condition shall also include 
information, technical data and software), the Contractor, unless otherwise agreed with 
the Authority, shall identify in the application: 
(a) the end user as: Her Britannic Majesty’s Government of the United Kingdom of 

Great Britain and Northern Ireland (hereinafter “HM Government”); and 
(b) the end use as: For the Purposes of HM Government; and 

(2) include in the submission for the licence or authorisation a statement that "information 
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on the status of processing this application may be shared with the Ministry of Defence 
of the United Kingdom". 

c. If the Contractor or any Subcontractor in the performance of the Contract needs to export 
materiel not previously supplied by or on behalf of the Authority for which an export licence 
or import licence or authorisation from a foreign government is required, the responsibility 
for instituting expeditious action to apply for and obtain the licence shall rest with the 
Contractor or that Subcontractor.  For the purposes of this Condition materiel shall mean 
information, technical data and items, including Contractor Deliverables, components of 
Contractor Deliverables and software. 

d. Where the Contract performance requires the export of materiel for which a foreign export 
licence or import licence or authorisation is required, the Contractor shall include the 
dependencies for the export licence or import licence or authorisation application, grant 
and maintenance in the Contract risk register and in the risk management plan for the 
Contract, with appropriate review points.  Where there is no requirement under the 
Contract for a risk management plan the Contractor shall submit this information to the 
Authority’s representative. 

e. During the term of the Contract and for a period of up to 2 years from completion of the 
Contract, the Authority may make a written request to the Contractor to seek a variation to 
the conditions to a foreign export licence or import licence or authorisation to enable the 
Authority to re-export or re-transfer a licensed or authorised item or licensed or authorised 
information from the UK to a non-licensed or unauthorised third party.  If the Authority 
makes such a request it will consult with the Contractor before making a determination of 
whether the Authority or the Contractor is best placed in all the circumstance to make the 
request.  Where, subsequent to such consultation the Authority notifies the Contractor that 
the Contractor is best placed to make such request: 

(1) the Contractor shall, or procure that the Contractor’s Subcontractor shall, expeditiously 
consider whether or not there is any reason why it should object to making the request 
and, where it has no objection, file an application to seek a variation of the applicable 
export licence or import licence or authorisation in accordance with the procedures of 
the licensing authority.  Where the Contractor has an objection, the Parties shall meet 
within five (5) working days to resolve the issue and should they fail the matter shall be 
escalated to an appropriate level within both Parties’ organisations, to include their 
respective export licensing subject matter experts; and 

(2) the Authority shall provide sufficient information, certification, documentation and other 
reasonable assistance as may be necessary to support the application for the requested 
variation.  

f. Where the Authority determines that it is best placed to make such request the Contractor 
shall provide sufficient information, certification, documentation and other reasonable 
assistance as may be necessary to support the Authority to make the application for the 
requested variation. 

g. Where the Authority invokes clause 32.e or 32.f the Authority will pay the Contractor a fair 
and reasonable charge for this service based on the cost of providing it.   

h. Where the Contractor subcontracts work under the Contract, which is likely to be subject to 
foreign export control, import control or both the Contractor shall use reasonable 
endeavours to incorporate in each subcontract equivalent obligations to those set out in 
this Condition.  Where it is not possible to include equivalent terms to those set out in this 
Condition, the Contractor shall report that fact and the circumstances to the Authority. 

i. Without prejudice to HM Government's position on the validity of any claim by a foreign 
government to extra-territoriality, the Authority shall provide the Contractor with sufficient 
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information, certification, documentation and other reasonable assistance to facilitate the 
granting of export licences or import licences or authorisations by a foreign Government in 
respect of the performance of the Contract. 

j. The Authority shall provide such assistance as the Contractor may reasonably require in 
obtaining any UK export licences necessary for the performance of the Contract. 

k. The Contractor shall use reasonable endeavours to identify whether any Contractor 
Deliverable is subject to:  

(1) a non-UK export licence, authorisation or exemption; or 
(2) any other related transfer or export control, 
that imposes or will impose end use, end user or re-transfer or re-export restrictions, or 
restrictions on disclosure to individuals based upon their nationality.  This does not include the 
Intellectual Property-specific restrictions of the type referred to in Condition 33 (Third Party 
Intellectual Property – Rights and Restrictions). 

l. If at any time during the term of the Contract the Contractor becomes aware that all or any 
part of the Contractor Deliverables are subject to clause 32.k.(1) or 32.k.(2), they shall 
notify the Authority of this as soon as reasonably practicable by providing details in the 
DEFFORM 528 or other mutually agreed alternative format. Such notification shall be no 
later than thirty (30) days of knowledge of any affected Contractor Deliverable and in any 
event such notification shall be not less than thirty (30) days prior to delivery of the 
Contractor Deliverables. 

m. If the information to be provided under clause 32.l has been provided previously to the 
Authority by the Contractor under the Contract, the Contractor may satisfy these 
requirements by giving details of the previous notification and confirming they remain valid 
and satisfy the provisions of clause 32.l. 

n. During the term of the Contract, the Contractor shall notify the Authority as soon as 
reasonably practicable of any changes in the information notified previously under clauses 
32.l or 32.m of which they become or are aware that would affect the Authority’s ability to 
use, disclose, re-transfer or re-export an item or part of it as is referred to in those clauses 
by issuing an updated DEFFORM 528 to the Authority. 

o. For a period of up to 2 years from completion of the Contract and in response to a specific 
request by the Authority, the Contractor shall notify the Authority as soon as reasonably 
practicable of any changes in the information notified previously under clause 32.l or 32.m 
of which they become aware that would affect the Authority’s ability to use, disclose, re-
transfer or re-export an item or part of it as is referred to in those clauses by issuing an 
updated DEFFORM 528 to the Authority. 

p. Where following receipt of materiel from a Subcontractor or any of their other suppliers 
restrictions are notified to the Contractor by that Subcontractor, supplier or other third party 
or are identified by the Contractor, the Contractor shall immediately inform the Authority by 
issuing an updated DEFFORM 528.  Within  days of such notification, the Contractor shall 
propose to the Authority actions to mitigate the impact of such restrictions.  Such proposals 
may include, where appropriate, mutually supported attempts to obtain removal or 
modification to the restrictions or to obtain appropriate authorisations from the relevant 
foreign government. The Authority shall notify the contractor within  days of receipt of a 
proposal whether it is acceptable and where appropriate the Contract shall be modified in 
accordance with its terms to implement the proposal. 

q. If the restrictions prevent the Contractor from performing their obligations under the 
Contract and have not been removed, modified or otherwise satisfactorily managed within 
a reasonable time, the Authority may at its absolute discretion elect to amend the contract 
in accordance with Condition 6 or as otherwise may be provided by the Contract, or to 
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terminate the Contract.  Except as set out in clause 32.r, in the event of termination in 
these circumstances termination shall be on fair and reasonable terms having regard to all 
the circumstances including payments already made and that would otherwise be due 
under the Contract, costs incurred by the Contractor and benefits received by the 
Authority. The Parties, acting in good faith, will use all reasonable endeavours to agree 
such fair and reasonable terms failing which either Party may refer the matter to dispute 
resolution in accordance with the provisions in the Contract. 

r. In the event that the restrictions notified to the Authority pursuant to clause 32.l were 
known or ought reasonably have been known by the Contractor (but were not disclosed) at 
contract award or if restrictions notified to the Authority pursuant to clauses 32.n or 32.p 
were known or ought reasonably to have been known by the Contractor at the date of 
submission of the most recent DEFFORM 528 submitted to the Authority in accordance 
with clause 32.l, termination under clause 32.t will be in accordance with Condition 42 
(Material Breach) and the provisions of clause 33.v will not apply.  

s. The Authority shall use reasonable endeavours to identify any export control restrictions 
applying to materiel to be provided to the Contractor as Government Furnished Assets 
(GFA).  Where the Authority is to provide materiel necessary to enable the Contractor to 
perform the Contract or in respect of which the Services are to be provided, and that 
materiel is subject to a non-UK export licence, authorisation, exemption or other related 
transfer or export control as described in the provisions of clause 32.k, the Authority shall 
provide a completed DEFFORM 528 or will provide a new or updated DEFFORM 528 to 
the Contractor within thirty (30) days of the date of knowledge and in any case not later 
than thirty (30) days prior to the delivery of such materiel to the Contractor.     

t. In the event that the Authority becomes aware that the DEFFORM 528 disclosure was 
incomplete or inaccurate or in the event additional such materiel is identified then the 
Authority shall provide, as soon as reasonably practicable a new or revised DEFFORM 
528.  In the event that the Authority becomes aware that a prior disclosure included in 
DEFFORM 528 submitted to the Contractor was incomplete or inaccurate less than thirty 
(30) days prior to the delivery to the Contractor of any material to which the updated or 
new disclosure relates, the Parties will meet as soon as reasonably practicable to discuss 
how to mitigate the impact of the incomplete or inaccurate disclosure.  

u. Where: 
(1) restrictions are advised by the Authority to the Contractor in a DEFFORM 528 

provided pursuant to clauses 32.s or 32.t or both; or  
(2) any of the information provided by the Authority in any DEFFORM 528 proves to 

be incorrect or inaccurate;  
the Authority and the Contractor shall act promptly to mitigate the impact of such restrictions 
or incorrect or inaccurate information.  Such mitigation shall include, where appropriate, 
mutually supported attempts to obtain removal or modification to the restrictions or to obtain 
appropriate authorisations from the relevant foreign government.  If the restrictions or 
incorrect or inaccurate information adversely affect the ability of the Contractor to perform 
their obligations under the Contract, the matter shall be handled under the terms of Condition 
6 (Formal Amendments to the Contract) or as may otherwise be provided by the Contract as 
appropriate and if no alternative solution satisfies the essential terms of the Contract and the 
restrictions have not been removed, modified or otherwise satisfactorily managed within a 
reasonable time the Authority may terminate the Contract.  Termination under these 
circumstances will be under the terms of Condition 41 (Termination for Convenience) and as 
referenced in the Contract. 

v. Pending agreement of any amendment of the Contract as set out in clause 32.q or 32.u, 
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provided the Contractor takes such steps as are reasonable to mitigate the impact, the 
Contractor shall be relieved from their obligations to perform those elements of the 
Contract directly affected by the restrictions or provision of incorrect or incomplete 
information. 

 
33. Third Party Intellectual Property – Rights and Restrictions 
a. The Contractor and, where applicable any Subcontractor, shall promptly notify the 

Authority as soon as they become aware of: 
(1) any invention or design the subject of patent or registered Design Rights (or application 

thereof) owned by a third party which appears to be relevant to the performance of the 
Contract or to use by the Authority of anything required to be done or delivered under 
the Contract;  

(2) any restriction as to disclosure or use, or obligation to make payments in respect of any 
other intellectual property (including technical Information) required for the purposes of 
the Contract or subsequent use by the Authority of anything delivered under the 
Contract and, where appropriate, the notification shall include such Information as is 
required by Section 2 of the Defence Contracts Act 1958;  

(3) any allegation of infringement of intellectual property rights made against the Contractor 
and which pertains to the performance of the Contract or subsequent use by the 
Authority of anything required to be done or delivered under the Contract. 

clause 33.a does not apply in respect of Contractor Deliverables normally available from the 
Contractor as a Commercial Off The Shelf (COTS) item or service. 

b. If the Information required under clause 33.a has been notified previously, the Contractor 
may meet their obligations by giving details of the previous notification. 

c. For COTS Contractor Deliverables patents and registered designs in the UK,  in respect of 
any question arising (by way of an allegation made to the Authority or Contractor, or 
otherwise) that the manufacture or provision under the Contract of Contractor Deliverables 
normally available from the Contractor as a COTS item or service is an infringement of a 
UK patent or registered design not owned or controlled by the Contractor or the Authority, 
the Contractor shall, subject to the agreement of the third party owning such patent or 
registered design, be given exclusive conduct of any and all negotiations for the settlement 
of any claim or the conduct of any litigation arising out of such question.  The Contractor 
shall indemnify the Authority, its officers, agents and employees against any liability and 
cost arising from such allegation.  This Condition shall not apply if: 

(1) the Authority has made or makes an admission of any sort relevant to such question;  
(2) the Authority has entered or enters into any discussions on such question with any third 

party without the prior written agreement of the Contractor;  
(3) the Authority has entered or enters into negotiations in respect of any relevant claim for 

compensation in respect of Crown Use under Section 55 of the Patents Act 1977 or 
Section 12 of the Registered Designs Act 1949;  

(4) legal proceedings have been commenced against the Authority or the Contractor in 
respect of Crown Use, but only to the extent of such Crown Use that has been properly 
authorised.  

d. The indemnity in clause 33.c does not extend to use by the Authority of anything supplied 
under the Contract where that use was not reasonably foreseeable at the time of the 
Contract.  

e.  In the event that the Authority has entered into negotiation in respect of a claim for 
compensation, or legal proceedings in respect of the Crown Use have commenced, the 
Authority shall forthwith authorise the Contractor for the purposes of performing the 
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Contract (but not otherwise) to utilise a relevant invention or design in accordance with 
Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 
1949 and to use any model, document or information relating to any such invention or 
design which may be required for that purpose. 

f. For all other Contractor Deliverables patents and registered designs in the UK, if a relevant 
invention or design has been notified to the Authority by the Contractor prior to the 
Effective Date of Contract, then unless it has been otherwise agreed, under the provisions 
of Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 
1949, the Contractor is hereby authorised to utilise that invention or design, 
notwithstanding the fact that it is the subject of a UK Patent or UK Registered Design, for 
the purpose of performing the Contract.  

g. If, under clause 33.a, a relevant invention or design is notified to the Authority by the 
Contractor after the Effective Date of Contract, then:  

(1) if the owner (or its exclusive licensee) takes or threatens in writing to take any relevant 
action against the Contractor, the Authority shall issue to the Contractor a written 
authorisation in accordance with the provisions of Sections 55 and 56 of the Patents Act 
1977 or Section 12 of the Registered Designs Act 1949, and  

(2) in any event, unless the Contractor and the Authority can agree an alternative course of 
action, the Authority shall not unreasonably delay the issue of a written authorisation in 
accordance with the provisions of Sections 55 and 56 of the Patents Act 1977 or 
Section 12 of the Registered Designs Act 1949.  

h. The Authority shall assume all liability and shall indemnify the Contractor, their officers, 
agents and employees against liability, including the Contractor’s costs, as a result of 
infringement by the Contractor or their suppliers of any patent, utility model, registered 
design or like protection outside the United Kingdom in the performance of the Contract 
when such infringement arises from or is incurred by reason of the Contractor following 
any specification, statement of work or instruction in the Contract or using, keeping or 
disposing of any item given by the Authority for the purpose of the Contract in accordance 
with the Contract. 

i. The Contractor shall assume all liability and shall indemnify the Authority, its officers, 
agents and employees against liability, including the Authority’s costs, as a result of 
infringement by the Contractor or their suppliers of any patent, utility model, registered 
design or like protection outside the UK in the performance of the Contract when such 
infringement arises from or is incurred otherwise than by reason of the Contractor following 
any specification, statement of work or instruction in the Contract or using, keeping or 
disposing of any item given by the Authority for the purpose of the Contract in accordance 
with the Contract.  

j. The Contractor shall not be entitled to any reimbursement of any royalty, licence fee or 
similar expense incurred in respect of anything to be done under the Contract, where:  

(1) a relevant discharge has been given under Section 2 of the Defence Contracts Act 
1958, or relevant authorisation in accordance with Sections 55 or 57 of the Patents Act 
1977, Section 12 of the Registered Designs Act 1949 or Section 240 of the Copyright, 
Designs and Patents Act 1988 in respect of any intellectual property; or  

(2) any obligation to make payments for intellectual property has not been promptly notified 
to the Authority under clause 33.a.  

k. Where authorisation is given by the Authority under clause 33.e, 33.f or 33.g, to the extent 
permitted by Section 57 of the Patents Act 1977, Section 12 of the Registered Designs Act 
1949 or Section 240 of the Copyright, Designs and Patents Act 1988, the Contractor shall 
also be:  
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(1) released from payment whether by way of royalties, licence fees or similar expenses in 
respect of the Contractor's use of the relevant invention or design, or the use of any 
relevant model, document or information for the purpose of performing the Contract; 
and  

(2) authorised to use any model, document or information relating to any such invention or 
design which may be required for that purpose.  

l. The Contractor shall assume all liability and indemnify the Authority and its officers, agents 
and employees against liability, including costs as a result of:  

(1) infringement or alleged infringement by the Contractor or their suppliers of any 
copyright, database right, Design Right or the like protection in any part of the world in 
respect of any item to be supplied under the Contract or otherwise in the performance of 
the Contract;  

(2) misuse of any confidential information, trade secret or the like by the Contractor in 
performing the Contract;  

(3) provision to the Authority of any Information or material which the Contractor does not 
have the right to provide for the purpose of the Contract.  

m. The Authority shall assume all liability and indemnify the Contractor, their officers, agents 
and employees against liability, including costs as a result of:  

(1) infringement or alleged infringement by the Contractor or their suppliers of any 
copyright, database right, Design Right or the like protection in any part of the world in 
respect of any item provided by the Authority for the purpose of the Contract but only to 
the extent that the item is used for the purpose of the Contract;  

(2) alleged misuse of any confidential Information, trade secret or the like by the Contractor 
as a result of use of Information provided by the Authority for the purposes of the 
Contract, but only to the extent that Contractor’s use of that Information is for the 
purposes intended when it was disclosed by the Authority.  

n. The general authorisation and indemnity is: 
(1) clauses 33.a – 33.m represents the total liability of each Party to the other under the 

Contract in respect of any infringement or alleged infringement of patent or other 
Intellectual Property Right (IPR) owned by a third party;  

(2) neither Party shall be liable, one to the other, for any consequential loss or damage 
arising as a result, directly or indirectly, of a claim for infringement or alleged 
infringement of any patent or other IPR owned by a third party;  

(3) a Party against whom a claim is made or action brought, shall promptly notify the other 
Party in writing if such claim or action appears to relate to an infringement which is the 
subject of an indemnity or authorisation given under this Condition by such other Party.  
The notification shall include particulars of the demands, damages and liabilities 
claimed or made of which the notifying Party has notice;  

(4) the Party benefiting from the indemnity or authorisation shall allow the other Party, at its 
own expense, to conduct any negotiations for the settlement of the same, and any 
litigation that may arise therefrom and shall provide such information as the other Party 
may reasonably require;  

(5) following a notification under clause 33.n.(3), the Party notified shall advise the other 
Party in writing within thirty (30) Business Days whether or not it is assuming conduct of 
the negotiations or litigation.  In that case the Party against whom a claim is made or 
action brought shall not make any statement which might be prejudicial to the 
settlement or defence of such a claim without the written consent of the other Party;  

(6) the Party conducting negotiations for the settlement of a claim or any related litigation 
shall, if requested, keep the other Party fully informed of the conduct and progress of 
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such negotiations.  
o. If at any time a claim or allegation of infringement arises in respect of copyright, database 

right, Design Right or breach of confidence as a result of the provision of any Contractor 
Deliverable by the Contractor to the Authority, the Contractor may at their own expense 
replace the item with an item of equivalent functionality and performance so as to avoid 
infringement or breach.  The Parties will co-operate with one another to mitigate any claim 
or damage which may arise from use of third party IPR.  

p. Nothing in Condition 33 shall be taken as an authorisation or promise of an authorisation 
under Section 240 of the Copyright, Designs and Patents Act 1988. 

q. Notwithstanding any other provisions of the Contract and for the avoidance of doubt, award 
of the Contract by the Authority and placement of any contract task under it does not 
constitute an authorisation by the Crown under Sections 55 and 56 of the Patents Act 1977 
or Section 12 of the Registered Designs Act 1949. The Contractor acknowledges that any 
such authorisation by the Authority under its statutory powers must be expressly provided 
in writing, with reference to the acts authorised and the specific intellectual property 
involved. 

 
Pricing and Payment 

 

34. Contract Price 
a. The Contractor shall provide the Contractor Deliverables to the Authority at the Contract 

Price.  The Contract Price shall be a Firm Price unless otherwise stated in Schedule 3 
(Contract Data Sheet). 

b. Subject to clause 34.a the Contract Price shall be inclusive of any UK custom and excise 
or other duty payable.  The Contractor shall not make any claim for drawback of UK import 
duty on any part of the Contract Deliverables supplied which may be for shipment outside 
of the UK. 

 

35. Payment and Recovery of Sums Due 
a.        Payment for Contractor Deliverables will be made by electronic transfer and prior to 
submitting any claims for payment under clause 35.b the Contractor will be required to 
register their details (Supplier on-boarding) on the Contracting, Purchasing and Finance 
(CP&F) electronic procurement tool. 

b.       Where the Contractor submits an invoice to the Authority in accordance with clause 
35.a, the Authority will consider and verify that invoice in a timely fashion. 

c.        The Authority shall pay the Contractor any sums due under such an invoice no later 
than a period of 30 days from the date on which the Authority has determined that the invoice 
is valid and undisputed. 

d.        Where the Authority fails to comply with clause 35.a and there is undue delay in 
considering and verifying the invoice, the invoice shall be regarded as valid and undisputed 
for the purpose of clause 35.c after a reasonable time has passed. 

e.       The approval for payment of a valid and undisputed invoice by the Authority shall not 
be construed as acceptance by the Authority of the performance of the Contractor’s 
obligations nor as a waiver of its rights and remedies under the Contract. 

 
f.        Without prejudice to any other right or remedy, the Authority reserves the right to set off 
any amount owing at any time from the Contractor to the Authority against any amount 
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payable by the Authority to the Contractor under the Contract or under any other contract with 
the Authority, or with any other Government Department. 

 

36. Value Added Tax 
a. The Contract Price excludes any UK output Value Added Tax (VAT) and any similar EU (or 

non-EU) taxes chargeable on the supply of Contractor Deliverables by the Contractor to 
the Authority. 

b. If the Contractor is required by UK VAT law to be registered for UK VAT (or has registered 
voluntarily) in respect of their business activities at the time of any supply, and the 
circumstances of any supply are such that the Contractor is liable to pay the tax due to HM 
Revenue and Customs (HMRC), the Authority shall pay to the Contractor in addition to the 
Contract Price (or any other sum due to the Contractor) a sum equal to the output VAT 
chargeable on the tax value of the supply of Contractor Deliverables, and all other 
payments under the Contract according to the law at the relevant tax point. 

c. The Contractor is responsible for the determination of VAT liability. The Contractor shall 
consult their Client Relationship Manager or the HMRC Enquiries Desk (and not the 
Authority’s Representative (Commercial)) in cases of doubt. The Contractor shall notify the 
Authority’s Representative (Commercial) of the Authority’s VAT liability under the Contract, 
and any changes to it, within twenty (20) Business Days of becoming aware the liability is 
other than at the standard rate of VAT. In the event of any doubt about the applicability of 
the tax in such cases, the Authority may require the Contractor to obtain, and pass to the 
Authority, a formal ruling from HMRC. The Contractor shall comply promptly with any such 
requirement. Where the Contractor obtains a ruling from HMRC, they shall supply a copy 
to the Authority within three (3) Business Days of receiving that ruling unless they propose 
to challenge the ruling. Where the Contractor challenges the ruling they shall supply to the 
Authority a copy of any final decisions issued by HMRC on completion of the challenge 
within three (3) Business Days of receiving the decision. 

d. Where supply of Contractor Deliverables comes within the scope of UK VAT, but the 
Contractor is not required by UK VAT law to be registered for UK VAT (and has not 
registered voluntarily), the Authority shall be responsible for assessing and paying over 
directly to HMRC any UK output VAT due in respect of the Contractor Deliverables. The 
Contractor shall be responsible for ensuring they take into account any changes in VAT 
law regarding registration. 

e. Where Contractor Deliverables are deemed to be supplied to the Authority outside the UK, 
the Contractor may be required by the laws of the country where the supply takes place to 
register there for EU (or non-EU) turnover or similar tax. In that event, the Authority shall 
pay to the Contractor in addition to the Contract Price (and any other sum due to the 
Contractor under the Contract) a sum equal to the tax the Contractor is liable to pay to the 
tax authorities of the country in question in relation to the Contractor Deliverables within 
thirty (30) calendar days of a written request for payment of any such sum by the 
Contractor. 

f. In relation to the Contractor Deliverables supplied under the Contract the Authority shall 
not be required to pay any sum in respect of the Contractor’s input VAT (or similar EU or 
non-EU or both input taxes). However, these input taxes will be allowed where it is 
established that, despite the Contractor having taken all reasonable steps to recover them, 
it has not been possible to do so. Where there is any doubt that the Contractor has 
complied with this requirement the matter shall be resolved in accordance with Condition 
39 (Dispute Resolution). 

g. Should HMRC decide that the Contractor has incorrectly determined the VAT liability, in 
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accordance with clause 36.b above, the Authority will pay the VAT assessed by HMRC. In 
the event that HMRC so determines, the Contractor shall pay any interest charged on any 
assessment or penalties or both directly to HMRC. Such interest or penalties or both shall 
not be recoverable from the Authority under the Contract or any other contract. The 
Contractor shall supply the Authority with a copy of all correspondence between HMRC 
and the Contractor’s advisors regarding the VAT assessment within three (3) Business 
Days of a written request from the Authority for such correspondence. 

 

37. Debt Factoring 
a. Subject to the Contractor obtaining the prior written consent of the Authority in accordance 

with Condition 11 (Assignment of Contract), the Contractor may assign to a third Party 
(“the Assignee”) the right to receive payment of the Contract Price or any part thereof due 
to the Contractor under the Contract (including interest which the Authority incurred 
through late payment under the Late Payment of Commercial Debts (Interest) Act 1998 
(“the Act”)).  Any assignment of the right to receive payment of the Contract Price (or any 
part thereof) under this Condition 37 shall be subject to: 

(1) reduction of any sums in respect of which the Authority exercises its right of recovery 
under clause 35.f; 

(2) all related rights of the Authority under the Contract in relation to the recovery of sums 
due but unpaid; and 

(3) the Authority receiving notification under both clauses 37.b and 37.c.(2). 
b. In the event that the Contractor obtains from the Authority the consent to assign the right to 

receive the Contract Price (or any part thereof) under clause 37.a, the Contractor shall 
notify the Authority in writing of the assignment and the date upon which the assignment 
becomes effective. 

c. The Contractor shall ensure that the Assignee: 
(1) is made aware of the Authority’s continuing rights under clauses 37.a.(1) and 37.a.(2); 

and 
(2) notifies the Authority of the Assignee’s contact information and bank account details to 

which the Authority shall make payment, subject to any reduction made by the Authority 
in accordance with clauses 37.a.(1) and 37.a.(2).  

d. The provisions of Condition 35 (Payment and Recovery of Sums Due) shall continue to 
apply in all other respects after the assignment and shall not be amended without the prior 
approval of the Authority. 

 
38. Subcontracting and Prompt Payment 
a. Subcontracting any part of the Contract shall not relieve the Contractor of any of the 

Contractor’s obligations, duties or liabilities under the Contract. 
b. Where the Contractor enters into a subcontract, they shall cause a term to be included in 

such subcontract: 
(1) providing that where the Subcontractor submits an invoice to the Contractor, the 

Contractor will consider and verify that invoice in a timely fashion; 
(2) providing that the Contractor shall pay the Subcontractor any sums due under such an 

invoice no later than a period of thirty (30) days from the date on which the Contractor 
has determined that the invoice is valid and undisputed; 

(3) providing that where the Contractor fails to comply with clause 38.b.(1) above, and there 
is an undue delay in considering and verifying the invoice, that the invoice shall be 
regarded as valid and undisputed for the purposes of clause 38.b.(2) after a reasonable 
time has passed; and 
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(4) requiring the counterparty to that subcontract to include in any subcontract which it 
awards, provisions having the same effect as clauses 38.b.(1) to 38.b.(4). 

 
Termination 

39. Dispute Resolution 
a. The Parties will attempt in good faith to resolve any dispute or claim arising out of or 

relating to the Contract through negotiations between the respective representatives of the 
Parties having authority to settle the matter, which attempts may include the use of any 
alternative dispute resolution procedure on which the Parties may agree. 

b. In the event that the dispute or claim is not resolved pursuant to clause 39.a the dispute 
shall be referred to arbitration.  Unless otherwise agreed in writing by the Parties, the 
arbitration and this clause 39.b shall be governed by the Arbitration Act 1996.  For the 
purposes of the arbitration, the arbitrator shall have the power to make provisional awards 
pursuant to Section 39 of the Arbitration Act 1996.  

c. For the avoidance of doubt, anything said, done or produced in or in relation to the 
arbitration process (including any awards) shall be confidential between the Parties, except 
as may be lawfully required in judicial proceedings relating to the arbitration or otherwise. 

 
41. Termination for Insolvency or Corrupt Gifts 
 
Insolvency: 

a. The Authority may terminate the Contract, without paying compensation to the Contractor, 
by giving written Notice of such termination to the Contractor at any time after any of the 
following events:  

Where the Contractor is an individual or a firm: 

(1) the application by the individual or, in the case of a firm constituted under English law, 
any partner of the firm to the court for an interim order pursuant to Section 253 of the 
Insolvency Act 1986; or  

(2) the court making an interim order pursuant to Section 252 of the Insolvency Act 1986; or  
(3) the individual, the firm or, in the case of a firm constituted under English law, any 

partner of the firm making a composition or a scheme of arrangement with them or their 
creditors; or  

(4) the presentation of a petition for bankruptcy order against the individual or, in the case 
of a firm constituted under English law, any partner of the firm unless it is withdrawn 
within three (3) Business Days from the date on which the Contractor is notified of the 
presentation; or  

(5) the court making a bankruptcy order in respect of the individual or, in the case of a firm 
constituted under English law, any partner of the firm; or  

(6) where the Contractor is either unable to pay their debts as they fall due or has no 
reasonable prospect of being able to pay debts which are not immediately payable. The 
Authority shall regard the Contractor as being unable to pay their debts if: 
(a) they have failed to comply with or to set aside a Statutory demand under Section 

268 of the Insolvency Act 1986 within twenty-one (21) days of service of the 
Statutory Demand on them; or  

(b) execution or other process to enforce a debt due under a judgement or order of 
the court has been returned unsatisfied in whole or in part.  

(7) the presentation of a petition for sequestration in relation to the Contractor's estates 
unless it is withdrawn within three (3) Business Days from the date on which the 
Contractor is notified of the presentation; or  
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(8) the court making an award of sequestration in relation to the Contractor’s estates. 
Where the Contractor is a company registered in England: 

(9) the presentation of a petition for the appointment of an administrator; unless it is 
withdrawn within three (3) Business Days from the date on which the Contractor is 
notified of the presentation; or  

(10) the court making an administration order in relation to the company; or  
(11) the presentation of a petition for the winding-up of the company unless it is withdrawn 

within three (3) Business Days from the date on which the Contractor is notified of the 
presentation; or  

(12) the company passing a resolution that the company shall be wound-up; or 
(13) the court making an order that the company shall be wound-up; or  
(14) the appointment of a Receiver or manager or administrative Receiver.  
Where the Contractor is a company registered other than in England, events occur or are 
carried out which, within the jurisdiction to which they are subject, are similar in nature or 
effect to those specified in clauses 40.a.(9) to 40.a.(14) inclusive above.  

b. Such termination shall be without prejudice to and shall not affect any right of action or 
remedy which shall have accrued or shall accrue thereafter to the Authority and the 
Contractor. 

 

Corrupt Gifts: 

c. The Contractor shall not do, and warrants that in entering the Contract they have not done 
any of the following (hereafter referred to as 'prohibited acts'): 

(1) offer, promise or give to any Crown servant any gift or financial or other advantage of 
any kind as an inducement or reward; 
(a) for doing or not doing (or for having done or not having done) any act in relation to 

the obtaining or execution of this or any other Contract with the Crown; or  
(b) for showing or not showing favour or disfavour to any person in relation to this or 

any other Contract with the Crown. 
(2) enter into this or any other Contract with the Crown in connection with which 

commission has been paid or has been agreed to be paid by them or on their behalf, or 
to their knowledge, unless before the Contract is made particulars of any such 
commission and of the terms and conditions of any such agreement for the payment 
thereof have been disclosed in writing to the Authority.  

d. If the Contractor, their employees, agents or any Subcontractor (or anyone acting on their 
behalf or any of their employees) does any of the prohibited acts or commits any offence 
under the Bribery Act 2010 with or without the knowledge or authority of the Contractor in 
relation to this Contract or any other contract with the Crown, the Authority shall be 
entitled: 

(1) to terminate the Contract and recover from the Contractor the amount of any loss 
resulting from the termination;  

(2) to recover from the Contractor the amount or value of any such gift, consideration or 
commission; and  

(3) to recover from the Contractor any other loss sustained in consequence of any breach 
of this Condition, where the Contract has not been terminated.  

e. In exercising its rights or remedies under this Condition, the Authority shall: 
(1) act in a reasonable and proportionate manner having regard to such matters as the 

gravity of, and the identity of the person performing, the prohibited act; 
(2) give all due consideration, where appropriate, to action other than termination of the 
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Contract, including (without being limited to):  
(a) requiring the Contractor to procure the termination of a subcontract where the 

prohibited act is that of a Subcontractor or anyone acting on their behalf;  
(b) requiring the Contractor to procure the dismissal of an employee (whether their 

own or that of a Subcontractor or anyone acting on their behalf) where the 
prohibited act is that of such employee.  

f. Recovery action taken against any person in Her Majesty's service shall be without 
prejudice to any recovery action taken against the Contractor pursuant to this Condition. 

 

41. Termination for Convenience 
a. The Authority shall have the right to terminate the Contract in whole or in part at any time 

by giving the Contractor at least twenty (20) Business Cays written notice (or such other 
period as may be stated in Schedule 3 (Contract Data Sheet)). Upon expiry of the notice 
period the Contract, or relevant part thereof, shall terminate without prejudice to the rights 
of the parties already accrued up to the date of termination.  Where only part of the 
Contract is being terminated, the Authority and the Contractor shall owe each other no 
further obligations in respect of the part of the Contract being terminated, but will continue 
to fulfil their respective obligations on all other parts of the Contract not being terminated. 

b. Following the above notification the Authority shall be entitled to exercise any of the 
following rights in relation to the Contract (or part being terminated) to direct the Contractor 
to: 

(1) not start work on any element of the Contractor Deliverables not yet started; 
(2) complete in accordance with the Contract the provision of any element of the Contractor 

Deliverables; 
(3) as soon as may be reasonably practicable take such steps to ensure that the production 

rate of the Contractor Deliverables is reduced as quickly as possible; 
(4) terminate on the best possible terms any subcontracts in support of the Contractor 

Deliverables that have not been completed, taking into account any direction given 
under clauses 41.b.(2) and 41.b.(3) of this Condition. 

c. Where this Condition applies (and subject always to the Contractor’s compliance with any 
direction given by the Authority under clause 41.b): 

(1) The Authority shall take over from the Contractor at a fair and reasonable price all 
unused and undamaged materiel and any Contractor Deliverables in the course of 
manufacture that are: 
(a) in the possession of the Contractor at the date of termination; and 
(b) provided by or supplied to the Contractor for the performance of the Contract, 
except such materiel and Contractor Deliverables in the course of manufacture as the 
Contractor shall, with the agreement of the Authority, choose to retain; 

(2) the Contractor shall deliver to the Authority within an agreed period, or in absence of 
such agreement within a period as the Authority may specify, a list of: 
(a) all such unused and undamaged materiel; and 
(b) Contractor Deliverables in the course of manufacture, 
that are liable to be taken over by, or previously belonging to the Authority, and shall 
deliver such materiel and Contractor Deliverables in accordance with the directions of 
the Authority; 

(3) in respect of Services, the Authority shall pay the Contractor fair and reasonable prices 
for each Service performed, or partially performed, in accordance with the Contract. 

d. The Authority shall (subject to clause 41.e below and to the Contractor’s compliance with 
any direction given by the Authority in clause 41.b above) indemnify the Contractor against 
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any commitments, liabilities or expenditure which would otherwise represent an 
unavoidable loss by the Contractor by reason of the termination of the Contract, subject to: 

(1) the Contractor taking all reasonable steps to mitigate such loss; and 
(2) the Contractor submitting a fully itemised and costed list of such loss, with supporting 

evidence, reasonably and actually incurred by the Contractor as a result of the 
termination of the Contract or relevant part. 

e. The Authority’s total liability under the provisions of this Condition shall be limited to the 
total price of the Contractor Deliverables payable under the contract (or relevant part), 
including any sums paid, due or becoming due to the Contractor at the date of termination. 

f. The Contractor shall include in any subcontract over £250,000 which it may enter into for 
the purpose of the Contract, the right to terminate the subcontract under the terms of 
clauses 41.a to 41.e except that: 

(1) the name of the Contractor shall be substituted for the Authority except in clause 
41.c.(1); 

(2) the notice period for termination shall be as specified in the subcontract, or if no period 
is specified twenty (20) Business Days; and 

(3) the Contractor’s right to terminate the subcontract shall not be exercised unless the 
main Contract, or relevant part, has been terminated by the Authority in accordance with 
the provisions of this Condition 41.  

g. Claims for payment under this Condition shall be submitted in accordance with the 
Authority’s direction. 

 

42. Material Breach 
a. In addition to any other rights and remedies, the Authority shall have the right to terminate 

the Contract (in whole or in part) with immediate effect by giving written Notice to the 
Contractor where the Contractor is in material breach of their obligations under the 
Contract. 

b. Where the Authority has terminated the Contract under clause 42.a the Authority shall 
have the right to claim such damages as may have been sustained as a result of the 
Contractor’s material breach of the Contract, including but not limited to any costs and 
expenses incurred by the Authority in: 

(1) carrying out any work that may be required to make the Contractor Deliverables comply 
with the Contract; or 

(2) obtaining the Contractor Deliverable in substitution from another supplier. 
 

43. Consequences of Termination 
The termination of the Contract, however arising, shall be without prejudice to the rights and 
duties of either Party accrued prior to termination.  The Conditions that expressly or by 
implication have effect after termination shall continue to be enforceable even after 
termination. 

 

44. NOT USED 
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General Conditions 

45 Project specific DEFCONs and DEFCON SC variants that apply to this 

contract 

DEFCON 117 (SC2) 

DEFCON 117 (SC2) (Edn. 11/17) - Supply Of Information For NATO Codification And 
Defence Inventory Introduction 

 

DEFCON 524A 

DEFCON 524A (Edn. 02/20) – Counterfeit Materiel 

 

DEFCON 532A (SC2) 

DEFCON 532A (SC2) (Edn. 08/20) – Protection of Personal Data (Where Personal Data is 
not being processed on behalf of the Authority) 

 

DEFCON 624 (SC2) 

DEFCON 624 (SC2) (Edn. 11/17) - Use of Asbestos 

 

DEFCON 630 

DEFCON 630 (Edn. 12/18) - Framework Agreements 

 

DEFCON 637 

DEFCON 637 (Edn. 05/17) - Defect Investigation and Liability 

 

DEFCON 647 (SC2) 

DEFCON 647 (SC2) (Edn. 05/21) - Financial Management Information 

 

DEFCON 658 (SC2) 

DEFCON 658 (SC2) (Edn. 09/21) – Cyber 

 

DEFCON 658 - Cyber Risk Profile - Low 

Note: Further to DEFCON 658 the Cyber Risk Profile of the Contract is Low, as defined in Def 
Stan 05-138. 
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Special Indemnity Conditions 

DEFCON 684 

DEFCON 684 (Edn. 01/04) - Limitation Upon Claims In Respect Of Aviation Products 
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Quality Assurance Conditions 

  

AQAP 2105 

NATO Requirements for Deliverable Quality Plans  

Edition 2 

  

AQAP 2310 

NATO Quality Management System Requirements for Aviation, Space and Defence 

Suppliers.  

Edition B Version 1 

 

DEFSTAN 00-051  

Environmental Management Requirements for Defence Systems  

 

DEFSTAN 05-061 Pt 1 

Quality Assurance Procedural Requirements - Concessions  

Issue 6 

  

DEFSTAN 05-061 Pt 4 

Quality Assurance Procedural Requirements - Contractor Working Parties  

Issue 3 

 

DEFSTAN 05-061 Pt 9 

Quality Assurance Procedural Requirements - Independent Inspection Requirements for 

Safety Critical Items  

Issue 5 

 

DEFSTAN 00-056  

Safety Management Requirements for Defence Systems  

 

DEFSTAN 05-100 

Ministry of Defence Requirements for Aircraft Flight and Ground Running 

DEFSTAN 05-135 

Avoidance of Counterfeit materiel 

AQAP 2110 

NATO Quality Assurance Requirements for Design, Development and Production.  

Edition D Version 1 
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Third Party IPR Authorisation 

 

AUTHORISATIONBY THE CROWN FOR USE OF THIRD PARTY INTELLECTUAL 
PROPERTY RIGHTS 

  

Notwithstanding any other provisions of the Contract and for the avoidance of doubt, award 

of the Contract by the Authority and placement of any contract task under it does not 

constitute an authorisation by the Crown under Sections 55 and 56 of the Patents Act 1977 

or Section 12 of the Registered Designs Act 1949. The Contractor acknowledges that any 

such authorisation by the Authority under its statutory powers must be expressly provided in 

writing, with reference to the acts authorised and the specific intellectual property involved. 

 

Intellectual Property Rights 

 

DEFCON 14 
DEFCON 14 (06/21) - Inventions and Designs Crown Rights and Ownership Of Patents And 
Registered Designs 

DEFCON 90 
DEFCON 90 (06/21) – Copyright 
 
DEFCON 632 
DEFCON 632 (11/21) – Third Party Intellectual Property – Rights and Restrictions  
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Payment Terms 

Not Used 
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46 Special conditions that apply to this Contract 

SC2 - Annex A - Limitation of Contractors Liability 

1. LIMITATIONS ON LIABILITY 

Definitions 

1.1 In this Condition [1] the following words and expressions shall have the meanings given 
to them, except where the context requires a different meaning: 

“Charges” means any of the charges for the provision of the Services, Contractor Deliverables 
and the performance of any of the Contractor’s other obligations under this Contract, as 
determined in accordance with this Contract; 

“Data Protection Legislation” means all applicable data protection and privacy legislation in 
force from time to time in the UK, including but not limited to: 

i) the General Data Protection Regulation ((EU) 2016/679) as retained in UK law by the 
EU (Withdrawal) Act 2018  and the Data Protection, Privacy and Electronic Communications 
(Amendments etc) (EU Exit) Regulations 2019 (the "UK General Data Protection Regulation" 
or “UK GDPR”);  

ii) the Data Protection Act 2018;  

iii) the Privacy and Electronic Communications Directive 2002/58/EC (as updated by 
Directive 2009/136/EC) and the Privacy and Electronic Communications Regulations 2003 (SI 
2003/2426) as amended; and  

iv) all applicable legislation and regulatory requirements in force from time to time which 
apply to a party relating to the processing of personal data and privacy [and the guidance and 
codes of practice issued by the Information Commissioner’s Office which apply to a party]; 

“Default” means any breach of the obligations of the relevant Party (including fundamental 
breach or breach of a fundamental term) or any other default, act, omission, negligence or 
statement of the relevant Party, its employees, servants, agents or sub-contractors in 
connection with or in relation to the subject matter of this Contract and in respect of which 
such Party is liable to the other. In no event shall a failure or delay in the delivery of an 
Authority responsibility or an activity to be carried out by the Authority or its representatives in 
accordance with the Contract be considered a Default; 

“Law” means any applicable law, statute, by-law, regulation, order, regulatory policy, guidance 
or industry code that has the equivalent of legal effect, rule of court or directives or 
requirements of any regulatory body, delegated or subordinate legislation or notice of any 
regulatory body; 

“Service Credits” means the amount that the Contractor shall credit or pay to the Authority in 
the event of a failure by the Contractor to meet the agreed Service Levels as set out/referred 
to in [cross refer to service credit regime in the contract]; 

“Term” means the period commencing on [the commencement date / the date on which this 
Contract is signed / the date on which this Contract takes effect] and ending [on the expiry of 
x years /on x date] or on earlier termination of this Contract. 

Unlimited liabilities 
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1.2 Neither Party limits its liability for: 

1.2.1       death or personal injury caused by its negligence, or that of its employees, 
agents or sub-contractors (as applicable); 

1.2.2 fraud or fraudulent misrepresentation by it or its employees; 

1.2.3 breach of any obligation as to title implied by section 12 of the Sale of Goods Act 
1979 or section 2 of the Supply of Goods and Services Act 1982; or 

1.2.4 any liability to the extent it cannot be limited or excluded by law. 

1.3 The financial caps on the Contractor's liability set out in Clause 1.5 below shall 
not apply to the following:  

1.3.1 for any indemnity given by the Contractor to the Authority under this Contact, 
including but not limited to: 

1.3.2 the Contractor's indemnity in relation to Condition 33 (Third Party IP – Rights and 
Restrictions); 

1.3.4        breach by the Contractor of DEFCON 532A (SC2)  Data Protection Legislation; 
and 

1.4 The financial caps on the Authority's liability set out in Clause 1.6 below shall not 
apply to the following: 

1.4.1 for any indemnity given by the Authority to the Contractor under this Contract, 
including but not limited to condition 41; and  

DEFCON 684 

Financial limits 

1.5 Subject to Clauses 1.2 and 1.3 and to the maximum extent permitted by Law: 

1.5.1 [throughout the Term] the Contractor's total liability in respect of losses that are caused 
by Defaults of the Contractor shall in no event exceed: 

(ii)in respect of condition 42b This text/paragraph/page has been redacted under exemptions set out 
by the Freedom of Information act. 

(iv)  in respect of condition 27d This text/paragraph/page has been redacted under exemptions set 
out by the Freedom of Information act. 
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1.5.2 without limiting Clause 1.5.1 and subject always to Clauses 1.2, 1.3, 1.3.5 and 1.5.3, 
the Contractor's total liability  throughout the Term in respect of all other liabilities  whether in 
contract, in tort (including negligence), arising under warranty, under statute or otherwise 
under or in connection with this Contract shall be This text/paragraph/page has been redacted 
under exemptions set out by the Freedom of Information act. 

1.5.3 on the exercise of any and, where more than one, each option period or agreed 
extension to the Term, the limitation of the Contractor's total liability (in aggregate) set out in 
Clauses 1.5.1 and 1.5.2 above shall be fully replenished such that on and from each such 
exercise or extension of the Term, the Authority shall be able to claim up to the full value of 
the limitation set out in Clauses 1.5.1 and 1.5.2 of this Contract. 

1.6     Subject to Clauses 1.2, 1.4, 1.4.3 and 1.7, and to the maximum extent permitted by 
Law the Authority's total liability (in aggregate) whether in contract, in tort (including 
negligence), under warranty, under statute or otherwise under or in connection with this 
Contract shall in respect of all liabilities (taken together) be limited to the Charges paid by the 
Authority in the relevant Contract Year in respect of any and all claims in that Contract Year. 

1.7     Clause 1.6 shall not exclude or limit the Contractor's right under this Contract to claim 
for the Charges. 

Consequential loss 

1.8    Subject to Clauses 1.2, 1.3 and 1.9, neither Party shall be liable to the other Party or to 
any third party, whether in contract (including under any warranty), in tort (including 
negligence), under statute or otherwise for or in respect of: 

1.8.1    indirect loss or damage; 

1.8.2    special loss or damage; 

1.8.3    consequential loss or damage; 

1.8.4    loss of profits (whether direct or indirect); 

1.8.5    loss of turnover (whether direct or indirect); 

1.8.6    loss of business opportunities (whether direct or indirect); or 

1.8.7    damage to goodwill (whether direct or indirect), 

even if that Party was aware of the possibility of such loss or damage to the other Party. 

1.9    The provisions of Clause 1.8 shall not restrict the Authority's ability to recover any of the 
following losses incurred by the Authority to the extent that they arise as a result of a Default 
by the Contractor: 

1.9.1    any additional operational and administrative costs and expenses arising from  the 
Contractor's Default, including any costs paid or payable by the Authority: 

(i)   to any third party; 

(ii)  for putting in place workarounds for the Contractor Deliverables and other deliverables 
that are reliant on the Contractor Deliverables; and 

(iii)  relating to time spent by or on behalf of the Authority in dealing with the consequences of 
the Default; 

1.9.2     any or all wasted expenditure and losses incurred by the Authority arising from    the 
Contractor's Default, including wasted management time; 
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1.9.3       the additional cost of procuring and maintaining in place transitional assistance and 
replacement deliverables for the remainder of the Term and any option period or agreed 
extension to the Term (including legal and other consultants' fees, re-procurement project 
costs, other expenses associated with such exercise and any increase in the fees for the 
replacement services over and above the Contract Price that would have been payable for 
the relevant Contractor Deliverables); 

1.9.4       any losses arising in connection with the loss, destruction, corruption, inaccuracy or 
degradation of Authority data, or other data or software, including, to the extent the Authority 
data, other data or software can be recovered or reconstituted, the fees, costs and expenses 
of reconstituting such Authority data, data or software;  

1.9.5       damage to the Authority's physical property and tangible assets, including damage 
under DEFCONs 76 (SC2) and 611 (SC2); 

1.9.6       costs, expenses and charges arising from, or any damages, account of profits or 
other award made for, infringement of any third-party Intellectual Property Rights or breach of 
any obligations of confidence; 

1.9.7       any additional costs incurred by the Authority in relation to the Authority's contracts 
with a third party (including any compensation or interest paid to a third party by the Authority) 
as a result of the Default (including the extension or replacement of such contracts); 

1.9.8       any fine or penalty incurred by the Authority pursuant to Law and any costs incurred 
by the Authority in defending any proceedings which result in such fine or penalty; or 

1.9.9       any savings, discounts or price reductions during the Term and any option period or 
agreed extension to the Term committed to by the Contractor pursuant to this Contract. 

Invalidity 

1.10   If any limitation or provision contained or expressly referred to in this Condition [1] is 
held to be invalid under any Law, it will be deemed to be omitted to that extent, and if any 
Party becomes liable for loss or damage to which that limitation or provision applied, that 
liability will be subject to the remaining limitations and provisions set out in this Condition [1]. 

Third party claims or losses 

1.11   Without prejudice to any other rights or remedies the Authority may have under this 
Contract (including but not limited to any indemnity claim under DEFCONs 91 and Condition 
33 or at Law), the Authority shall be entitled to make a claim under this Contract against the 
Contractor in respect of any losses incurred by the Authority which arise out of a claim made 
against the Authority by a third party under any contract with that third party provided that 
such third party claim: 

1.11.1     arises naturally and ordinarily as a result of the Contractor's failure to provide the 
Contractor Deliverables or failure to perform any of its obligations under this Contract; and 

1.11.2     is a type of claim or loss that would have been recoverable under this Contract if the 
third party were a party to this Contract (whether as the Authority or the Contractor), such 
claim to be construed as direct losses for the purpose of this Contract. 

No double recovery 

1.11   Neither Party shall be entitled to employ such rights and remedies available to it so as 
to seek to recover more than once in respect of the same loss, but the Authority shall be 
entitled to use (singly or together) such rights and remedies available to the Authority so as to 
recover the full extent of any recoverable losses suffered or incurred, including any remedies 
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the Authority may have against any guarantor. 
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47 The processes that apply to this Contract are: 

Section 47: Tasking Process Task Approval Form 

Future call-off tasking shall be managed via conducting mini competitions via the Defence 

Sourcing Platform (DSP) in accordance with DEFCON 630 (Edn.12/18) tasked on an ad-hoc 

basis. 
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          Contract Number  Task Number   

 

     Originating 

Reference 

 Issue Number   

 

          Equipment  Issue Date   

 

          Brief Description   

 

 

 

 PART 1 (To be completed by the Authority’s Project Manager or the Contractor) 

 

 Name of Originator   

 

 Proposed Task Title   

 

 Statement Of 

Requirements 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 Quality Assurance / DEFSTANS (specific to 

Task) 

  

 

 Acceptance Criteria / Task Output / Deliverable   

 

 Operational Implication Statement by the   

TASK APPROVAL FORM 
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Authority 

 

 Priority Code (mark 

with an X) 

Urgent  Routine   

 

 Task Duration   

 

 Contractors proposed completion 

date is 

 Subject to approval by   

 

 Signed  Position   

 

 On behalf 

of 

 Date   

 

 Telephone  

Number 

  

 

 E-mail Address   
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THE CONTRACTOR IS NOT AUTHORISED TO COMMENCE WORK ON THIS TASK 

UNTIL PART 3 IS COMPLETED 
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 PART 2 Proposed Firm Price Based On The Agreed Rates In The Contract  

 Labour    Hours Rate Price £  

     

     

     

     

 

Sub-Total  Sub-Total   

 

 Materials  Details  Price £  

     

     

     

     

 

Sub-Total   

 

 Sub-Contracts Sub-Contractor  Price £  

     

     

     

     

 

Sub-Total   

 

 Other 

Costs 

 Details  Price £  

     

     

     

     

 

Sub-Total   

 

 Overheads  Type of Overhead  Rate Price £  
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Sub-Total   

 

Total Firm Price (EX VAT)   

 

 GFE Requirements Specific To Task   

 

 Effect or Dependency on previous 

Task  

  

 

 Signed  Position   

 

 On behalf 

of 

 Date   

 

 Telephone 

Number 

  

 

 E-mail Address   

 

 

THE CONTRACTOR IS NOT AUTHORISED TO COMMENCE WORK ON THIS TASK 

UNTIL PART 3 IS COMPLETED 
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 PART 3 Firm Price Agreement And DT Authorisation 

 

 

 

 PROJECT MANAGER  

 

 I confirm that the time-scale and level of work detailed in Parts 1 and 2 are 

commensurate with the required outputs of the task. 

 

 

 A completion date of   is therefore considered appropriate and 

acceptable. 

 

 

 Project Office Approval is hereby given for the Task to proceed 

at a Firm Price of 

 Ex 

VAT 

 

 This Task is to be booked Against the following RAC   

UIN   

LPC   

VAT Code   

 

 Name of Project 

Manager 

   

 

 Signed  Post Title  Date   

 

 Telephone Number   

 

 E-mail Address   

 

 

 

 FINANCE OFFICER  

 

 I confirm funding to the 

value of  

 Ex VAT 

and  

 VAT Inc is approved 

 

 Funding allocated to : (Finance 

Reference) 

  

 



 

 

57 

 

This text/paragraph/page has been redacted under exemptions set out by the Freedom of Information 

act. 

This text/paragraph/page has been redacted under exemptions set out by the Freedom of Information 

act. 

 Name of Finance 

Officer 

  

 

 Signed  Post Title  Date   

 

 Telephone Number   

 

 E-mail Address   

 

 

 

 COMMERCIAL 

OFFICER 

 

 

 Approval to proceed with the task at the firm 

price of 

 Ex VAT is 

hereby given 

 

 Name Of Commercial Officer   

 

 Signed  Post Title  Date   

 

 Telephone Number   

 

 E-mail Address   

 

UPON COMPLETION OF THIS PART, THE CONTRACTOR IS AUTHORISED TO 

COMMENCE WORK 
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 PART 4 Notification of Task Completion (To be completed by the Contractor) 

 

 All work on this Task is complete and all deliveries (where applicable) have been 

dispatched. 

 

 

 I hereby notify the Authority’s Project manager that the above 

Task was completed on  

  

 

 Name   

 

 Signed  Position   

 

 On behalf 

of 

 Date   

 

 Telephone Number   

 

 E-mail Address   

 

 

 

 PART 5 Confirmation of Task Completion (To be completed by the Authority) 

 

 I confirm that all work on the above Task has been completed to the satisfaction of the 

Project Manager 

 

 

 The completion date for this Task 

was 

  

 

 Comments on Task 

report 

  

 

 Your claim for payment in accordance with the terms and conditions of the contract may 

now be submitted. 

 

 Name of Project 

Manager 

   

 

 Signed  Post Title  Dat

e 
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 Telephone Number   

 

 E-mail Address   
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SC2 Schedules 

Schedule 1 - Definitions of Contract 

Articles means the Contractor Deliverables (goods and/or 
the services), including Packaging (and 
Certificate(s) of Conformity and supplied in 
accordance with any QA requirements if 
specified) which the Contractor is required to 
provide under the Contract in accordance with 
Schedule 2 (Schedule of Requirements), but 
excluding incidentals outside Schedule 2 
(Schedule of Requirements) such as progress 
reports. (This definition only applies when 
DEFCONs are added to these Conditions); 

 
Authority means the Secretary of State for Defence acting 

on behalf of the Crown; 

 
Authority’s Representative(s) shall be those person(s) defined in Schedule 3 

(Contract Data Sheet) who will act as the 
Authority’s Representative(s) in connection with 
the Contract.  Where the term “Authority’s 
Representative(s)” in the Conditions is 
immediately followed by a functional description in 
brackets, the appropriate Authority’s 
Representative(s) shall be the designated 
person(s) for the purposes of Condition 7; 

 
Business Day means 09:00 to 17:00 Monday to Friday, 

excluding public and statutory holidays; 

 
Central Government Body a body listed in one of the following sub-

categories of the Central Government 
classification of the Public Sector Classification 
Guide, as published and amended from time to 
time by the Office for National Statistics: 

a. Government Department; 

b. Non-Departmental Public Body or 
Assembly Sponsored Public Body 
(advisory, executive, or tribunal); 

c. Non-Ministerial Department; or 

d. Executive Agency; 
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Collect means pick up the Contractor Deliverables from 
the Consignor.  This shall include loading, and 
any other specific arrangements, agreed in 
accordance with Clause 28.c and Collected and 
Collection shall be construed accordingly; 

 
Commercial Packaging means commercial Packaging for military use as 

described in Def Stan 81-041 (Part 1) 

 
Conditions means the terms and conditions set out in this 

document; 

 
Consignee means that part of the Authority identified in 

Schedule 3 (Contract Data Sheet) to whom the 
Contractor Deliverables are to be Delivered or on 
whose behalf they are to be Collected at the 
address specified in Schedule 3 (Contract Data 
Sheet) or such other part of the Authority as may 
be instructed by the Authority by means of a 
Diversion Order; 

 
Consignor means the name and address specified in 

Schedule 3 (Contract Data Sheet) from whom the 
Contractor Deliverables will be dispatched or 
Collected; 

 
Contract means the Contract including its Schedules and 

any amendments agreed by the Parties in 
accordance with condition 6 ( Formal 
Amendments to the Contract); 

 
Contract Price means the amount set out in Schedule 2 

(Schedule of Requirements) to be paid (inclusive 
of Packaging and exclusive of any applicable 
VAT) by the Authority to the Contractor, for the full 
and proper performance by the Contractor of its 
obligations under the Contract. 

 
Contractor means the person who, by the Contract, 

undertakes to supply the Contractor Deliverables, 
for the Authority as is provided by the Contract.  
Where the Contractor is an individual or a 
partnership, the expression shall include the 
personal representatives of the individual or of the 
partners, as the case may be, and the expression 
shall also include any person to whom the benefit 
of the Contract may be assigned by the 
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Contractor with the consent of the Authority; 

 
Contractor Commercially Sensitive 
Information 

means the Information listed in the completed 
Schedule 5 (Contractor’s Commercially Sensitive 
Information Form), which is Information notified by 
the Contractor to the Authority, which is 
acknowledged by the Authority as being 
commercially sensitive; 

 
Contractor Deliverables means the goods and/or the services, including 

Packaging (and Certificate(s) of Conformity and 
supplied in accordance with any QA requirements 
if specified) which the Contractor is required to 
provide under the Contract; 

 
Control means the power of a person to secure that the 

affairs of the Contractor are conducted in 
accordance with the wishes of that person: 

a. by means of the holding of shares, or the 
possession of voting powers in, or in relation to, 
the Contractor; or 

b. by virtue of any powers conferred by the 
constitutional or corporate documents, or any 
other document, regulating the Contractor; 

and a change of Control occurs if a person who 
Controls the Contractor ceases to do so or if 
another person acquires Control of the 
Contractor; 

 
CPET means the UK Government’s Central Point of 

Expertise on Timber, which provides a free 
telephone helpline and website to support 
implementation of the UK Government timber 
procurement policy; 

 
Crown Use in relation to a patent means the doing of anything 

by virtue of Sections 55 to 57 of the Patents Act 
1977 which otherwise would be an infringement of 
the patent and in relation to a Registered Design 
has the meaning given in paragraph 2A(6) of the 
First Schedule to the Registered Designs Act 
1949;  

 

Dangerous Goods means those substances, preparations and 
articles that are capable of posing a risk to health, 
safety, property or the environment which are 
prohibited by regulation, or classified and 
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authorised only under the conditions prescribed 
by the: 

a. Carriage of Dangerous Goods and Use of 
Transportable Pressure Equipment Regulations 
2009 (CDG) (as amended 2011); 

b. European Agreement Concerning the 
International Carriage of Dangerous Goods by 
Road (ADR); 

c. Regulations Concerning the International 
Carriage of Dangerous Goods by Rail (RID); 

d. International Maritime Dangerous 
Goods (IMDG) Code; 

e. International Civil Aviation Organisation 
(ICAO) Technical Instructions for the Safe 
Transport of Dangerous Goods by Air; 

f. International Air Transport Association (IATA) 
Dangerous Goods Regulations. 

 
DBS Finance means Defence Business Services Finance, at 

the address stated in Schedule 3 (Contract Data 
Sheet); 

 
DEFFORM means the MOD DEFFORM series which can be 

found at https://www.aof.mod.uk; 

 
DEF STAN means Defence Standards which can be 

accessed at https://www.dstan.mod.uk; 

 
Deliver means hand over the Contractor Deliverables to 

the Consignee.  This shall include unloading, and 
any other specific arrangements, agreed in 
accordance with Condition 28 and Delivered and 
Delivery shall be construed accordingly; 

 
Delivery Date means the date as specified in Schedule 2 

(Schedule of Requirements) on which the 
Contractor Deliverables or the relevant portion of 
them are to be Delivered or made available for 
Collection; 

 
Denomination of Quantity (D of Q) means the quantity or measure by which an item 

of material is managed; 

 

 
Design Right(s) has the meaning ascribed to it by Section 213 of 

the Copyright, Designs and Patents Act 1988; 

https://www.aof.mod.uk/
http://www.dstan.mod.uk/
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Diversion Order means the Authority’s written instruction (typically 

given by MOD Form 199) for urgent Delivery of 
specified quantities of Contractor Deliverables to 
a Consignee other than the Consignee stated in 
Schedule 3 (Contract Data Sheet); 

 
Effective Date of Contract means the date specified on the Authority’s 

acceptance letter; 

 

 
Evidence means either: 

a. an invoice or delivery note from the timber 
supplier or Subcontractor to the Contractor 
specifying that the product supplied to the 
Authority is FSC or PEFC certified; or 

b. other robust Evidence of sustainability or 
FLEGT licensed origin, as advised by CPET; 

 
Firm Price means a price (excluding VAT) which is not 

subject to variation; 

 
FLEGT means the Forest Law Enforcement, Governance 

and Trade initiative by the European Union to use 
the power of timber-consuming countries to 
reduce the extent of illegal logging; 

 
Government Furnished Assets (GFA) is a generic term for any MOD asset such as 

equipment, information or resources issued or 
made available to the Contractor in connection 
with the Contract by or on behalf of the Authority; 

 
Hazardous Contractor Deliverable means a Contractor Deliverable or a component 

of a Contractor Deliverable that is itself a 
hazardous material or substance or that may in 
the course of its use, maintenance, disposal, or in 
the event of an accident, release one or more 
hazardous materials or substances and each 
material or substance that may be so released; 

 
Independent Verification means that an evaluation is undertaken and 

reported by an individual or body whose 
organisation, systems and procedures conform to 
“ISO Guide 65:1996 (EN 45011:1998) General 
requirements for bodies operating product 
certification systems or equivalent”, and who is 
accredited to audit against forest management 
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standards by a body whose organisation, systems 
and procedures conform to “ISO 17011: 2004 
General Requirements for Providing Assessment 
and Accreditation of Conformity Assessment 
Bodies or equivalent”; 

 
Information means any Information in any written or other 

tangible form disclosed to one Party by or on 
behalf of the other Party under or in connection 
with the Contract; 

 
Issued Property means any item of Government Furnished Assets 

(GFA), including any materiel issued or otherwise 
furnished to the Contractor in connection with the 
Contract by or on behalf of the Authority; 

 
Legal and Sustainable means production and process methods, also 

referred to as timber production standards, as 
defined by the document titled “UK Government 
Timber Production Policy: Definition of legal and 
sustainable for timber procurement".  The edition 
current on the day the Contract documents are 
issued by the Authority shall apply; 

 
Legislation means in relation to the United Kingdom any Act 

of Parliament, any subordinate legislation within 
the meaning of section 21 of the Interpretation Act 
1978, any exercise of Royal Prerogative or any 
enforceable community right within the meaning 
of Section 2 of the European Communities Act 
1972; 

 
Military Level Packaging (MLP) means Packaging that provides enhanced 

protection in accordance with Def Stan 81-041 
(Part 1), beyond that which Commercial 
Packaging normally provides for the military 
supply chain; 

 
Military Packager 

Approval Scheme (MPAS) 

 

is a MOD sponsored scheme to certify military 
Packaging designers and register organisations, 
as capable of producing acceptable Services 
Packaging Instruction Sheet (SPIS) designs in 
accordance with Defence Standard (Def Stan) 81-
041 (Part 4); 

 

Military Packaging Level (MPL) shall have the meaning described in Def Stan 81-
041 (Part 1); 



 

 

66 

 

This text/paragraph/page has been redacted under exemptions set out by the Freedom of Information 

act. 

This text/paragraph/page has been redacted under exemptions set out by the Freedom of Information 

act. 

 

 
MPAS Registered Organisation is a packaging organisation having one or more 

MPAS Certificated Designers capable of Military 
Level designs.  A company capable of both 
Military Level and commercial Packaging designs 
including MOD labelling requirements; 

 
MPAS Certificated Designer shall mean an experienced Packaging designer 

trained and certified to MPAS requirements; 

 
NATO means the North Atlantic Treaty Organisation 

which is an inter-governmental military alliance 
based on the North Atlantic Treaty which was 
signed on 4 April 1949; 

 
Notices shall mean all Notices, orders, or other forms of 

communication required to be given in writing 
under or in connection with the Contract; 

 
Overseas shall mean non UK or foreign; 

 
Packaging Verb.  The operations involved in the preparation 

of materiel for; transportation, handling, storage 
and Delivery to the user;  

Noun.  The materials and components used for 
the preparation of the Contractor Deliverables for 
transportation and storage in accordance with the 
Contract; 

 
Packaging Design Authority (PDA) shall mean the organisation that is responsible for 

the original design of the Packaging except where 
transferred by agreement.  The PDA shall be 
identified in the Contract, see Annex A to 
Schedule 3 (Appendix – Addresses and Other 
Information), Box 3; 

 
Parties means the Contractor and the Authority, and 

Party shall be construed accordingly; 

 
Primary Packaging Quantity(PPQ) means the quantity of an item of material to be 

contained in an individual package, which has 
been selected as being the most suitable for 
issue(s) to the ultimate user, as described in Def 
Stan 81-041 (Part 1); 
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Recycled Timber means recovered wood that prior to being 
supplied to the Authority had an end use as a 
standalone object or as part of a structure.  
Recycled Timber covers: 

a. pre-consumer reclaimed wood and wood fibre 
and industrial by-products;  

b. post-consumer reclaimed wood and wood fibre, 
and driftwood;  

c. reclaimed timber abandoned or confiscated at 
least ten years previously; 

it excludes sawmill co-products; 

 
Safety Data Sheet has the meaning as defined in the Registration, 

Evaluation, Authorisation and Restriction of 
Chemicals (REACH) Regulations 2007 (as 
amended); 

 
Schedule of Requirements means Schedule 2 (Schedule of Requirements), 

which identifies, either directly or by reference, 
Contractor Deliverables to be provided, the 
quantities and dates involved and the price or 
pricing terms in relation to each Contractor 
Deliverable; 

 
Short-Rotation Coppice means a specific management regime whereby 

the poles of trees are cut every one to two years 
and which is aimed at producing biomass for 
energy.  It is exempt from the UK Government 
timber procurement policy.  For avoidance of 
doubt, Short-Rotation Coppice is not conventional 
coppice, which is subject to the timber policy; 

 
Specification means the description of the Contractor 

Deliverables, including any specifications, 
drawings, samples and / or patterns, and shall 
include any document or item which, individually 
or collectively is referred to in Schedule 2 
(Schedule of Requirements). The Specification 
forms part of the Contract and all Contractor 
Deliverables to be supplied by the Contractor 
under the Contract shall conform in all respects 
with the Specification; 

 
STANAG4329 means the publication NATO Standard Bar Code 

Symbologies which can be sourced at 
https://www.dstan.mod.uk/faqs.html; 

 

http://www.dstan.mod.uk/faqs.html
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Subcontractor means any subcontractor engaged by the 
Contractor or by any other subcontractor of the 
Contractor at any level of subcontracting to 
provide Contractor Deliverables wholly or 
substantially for the purpose of performing (or 
contributing to the performance of) the whole or 
any part of this Contract and ‘Subcontract’ shall 
be interpreted accordingly; 

 
Timber and Wood-Derived Products means timber (including Recycled Timber and 

Virgin Timber but excluding Short-Rotation 
Coppice) and any products that contain wood or 
wood fibre derived from those timbers.  Such 
products range from solid wood to those where 
the manufacturing processes obscure the wood 
element; 

 
Transparency Information means the content of this Contract in its entirety, 

including from time to time agreed changes to the 
Contract, and details of any payments made by 
the Authority to the Contractor under the Contract; 

 
Virgin Timber means Timber and Wood-Derived Products that 

do not include Recycled Timber. 
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Annex to Schedule 1 

Additional Definitions of Contract iaw. Conditions 44 - 46 (Additional Conditions) 
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Schedule 2 - Schedule of Requirements 

 

Item 
No. 

Item Details Total Qty Price (£) Ex VAT 

   Per 
Ite
m 

Total Inc. 
packaging 

and 
Delivery** 

1 Specification 

CHC/643 The Purchase of Spares and Accelerometers for 
the Chinook Fleet Framework Agreement - Exchange of 
consideration. Payment to be made on signature of 
DEFFORM 10. 

7 £1 £7.00 

Delivery Date 

 

MOD Stock Ref. No. 

N/A 

 

Packaging requirements inc. PPQ and DofQ * 

 N/A 

 Specification 

 

 

   

Delivery Date 

 

MOD Stock Ref. No. 

 

 

Packaging requirements inc. PPQ and DofQ * 

 

 

 Specification 

 

 

   

Delivery Date 

 

 

MOD Stock Ref. No. 

 

 

Packaging requirements inc. PPQ and DofQ * 
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Item 
No. 

Item Details Total Qty Price (£) Ex VAT 

 

 

 

 

*as detailed in DEFFORM 96         

**and Delivery if specified in 
Schedule 3 (Contract Data Sheet) 

Total Price Inc.Packaging and 
Delivery ** 

£7.00 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

72 

 

This text/paragraph/page has been redacted under exemptions set out by the Freedom of Information 

act. 

This text/paragraph/page has been redacted under exemptions set out by the Freedom of Information 

act. 

Schedule 3 - Contract Data Sheet 

 

General Conditions 

Condition 2 – Duration of Contract: 

 

The Contract expiry date shall be:  CHC/643 76A3 Framework agreement expires 5 Years from 
Contract Award 

 

Condition 4 – Governing Law: 

 

Contract to be governed and construed in accordance with:  

 

English Law 

 

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) 
irrevocably appointed for Contractors without a place of business in England (or Scotland, if 
Scots Law applies) in accordance with clause 4.g (if applicable) are as follows: 

 

N/A 

Condition 7 – Authority’s Representatives: 

 

The Authority’s Representatives for the Contract are as follows: 

 

Commercial: This text/paragraph/page has been redacted under exemptions set out by the Freedom of 

Information act. (as per Annex A to Schedule 3 (DEFFORM 111)) 

 

Project Manager: This text/paragraph/page has been redacted under exemptions set out by the Freedom of 

Information act. (as per Annex A to Schedule 3) (DEFFORM 111)) 

Condition 18 – Notices: 

 

Notices served under the Contract shall be sent to the following address: 

 

Authority:   MOD Abbey Wood North  NH5 Teak Level 1  Bristol BS34 8QW  #5101   (as per 
Annex A to Schedule 3 (DEFFORM 111)) 

 

Contractor:  

 

Notices can be sent by electronic mail?  Yes 

Condition 19.a – Progress Meetings: 
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The Contractor shall be required to attend the following meetings:  

 

As required, as per call-off contract. Please see Condition 47. 

 

Condition 19.b – Progress Reports: 

 

The Contractor is required to submit the following Reports: N/A 

 

 

 

Reports shall be Delivered to the following address: N/A 

 

 

 
 

Supply of Contractor Deliverables 

Condition 20 – Quality Assurance: 

 

Is a Deliverable Quality Plan required for this Contract? Yes 

 

If required, the Deliverable Quality Plan must be set out as defined in AQAP 2105 and 
delivered to the Authority (Quality) within  Business Days of Contract Award.  Once agreed by 
the Authority the Quality Plan shall be incorporated into the Contract.  The Contractor shall 
remain at all times solely responsible for the accuracy, suitability and applicability of the 
Deliverable Quality Plan. 

 

Other Quality Assurance Requirements: 

The  Quality Assurance Plan is to be delivered at Call off Contract Award.  

 

It should be noted the Authority  reserve the right to a 28 day period with which to provide comment 
against the delivered Quality Plan 

 

See Section 'Quality Assurance Conditions' 

Condition 21 – Marking of Contractor Deliverables: 

 

        Special Marking requirements:  

N/A 

Condition 23 - Supply of Data for Hazardous Contractor Deliverables, Materials and 
Substances: 

 

A completed Schedule 6 (Hazardous Contractor Deliverables, Materials or Substance 
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Statement), and if applicable, Safety Data Sheet(s) are to be provided by e-mail with 
attachments in Adobe PDF or MS WORD format to: 

 

a)  The Authority’s Representative (Commercial) 

 

b)  Defence Safety Authority – This text/paragraph/page has been redacted under exemptions set out 
by the Freedom of Information act. 

 

to be Delivered no later than one (1) month prior to the Delivery Date for the Contract 
Deliverable or by the following date:  

Condition 24 – Timber and Wood-Derived Products: 

 

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: 
Data Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS 
WORD format to the Authority’s Representative (Commercial) 

 

to be Delivered by the following date: If applicable, at Call off Contract Award. 

Condition 25 – Certificate of Conformity: 

 

Is a Certificate of Conformity required for this Contract? Yes 

 

Applicable to Line Items: As required, as per call-off contract. Please see Condition 47. 

 

 

If required, does the Contractor Deliverables require traceability throughout the supply chain?      

Yes 

 

Applicable to Line Items: As required, as per call-off contract. Please see Condition 47. 

 

Condition 27.b – Delivery by the Contractor: 

 

The following Line Items are to be Delivered by the Contractor: As required, as per call-off contract. 

Please see Condition 47. 

 

 

Special Delivery Instructions:  

 

Delivery to This text/paragraph/page has been redacted under exemptions set out by the Freedom of 
Information act. 

 

Each consignment is to be accompanied by a DEFFORM 129J. 
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Condition 27.c - Collection by the Authority: 

 

The following Line Items are to be Collected by the Authority: N/A 

 

Special Delivery Instructions: N/A 

 

Each consignment is to be accompanied by a DEFFORM 129J. 

 

Consignor details (in accordance with Condition 27.c.(4)): 

 

Line Items:    Address:  

 

Line Items:    Address:  

 

 

Consignee details (in accordance with condition 22): 

 

Line Items:    Address: This text/paragraph/page has been redacted under exemptions set out by the 
Freedom of Information act. 

 

Line Items:    Address:  

 

Condition 29 – Rejection: 

 

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless 
otherwise specified here: 

 

The time limit for rejection shall be  Business Days. 

Condition 31 – Self-to-Self Delivery: 

 

Self-to-Self Delivery required?     No 

 

If required, Delivery address applicable: 

 

N/A 

 

Pricing and Payment 

Condition 34 – Contract Price: 

 

All Schedule 2 line items shall be FIRM Price other than those stated below: 
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Line items within future call off contracts shall be FIRM price  

 

Clause 46.  Refers 

 

Termination 

Condition 41 – Termination for Convenience: 

 

The Notice period for terminating the Contract shall be twenty (20) days unless otherwise 
specified here: 

 

The Notice period for termination shall be  Business Days 

 

Other Addresses and Other Information (forms and publications addresses and official 
use information) 

See Annex A to Schedule 3 (DEFFORM 111) 
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Schedule 4 - Contract Change Control Procedure (i.a.w. Clause 6b) 

Contract No: CHC/643 

 

Authority Changes 

1. The Authority shall be entitled to propose any change to the Contract (a " Change") or 
(subject to Clause 2) Changes in accordance with this Schedule 4.   

2. Nothing in this Schedule shall operate to prevent the Authority from specifying more than 
one Change in any single proposal, provided that such changes are related to the same or 
similar matter or matters. 

 

Notice of Change 

3. If the Authority wishes to propose a Change or Changes, it shall serve a written notice (an 
"Authority Notice of Change") on the Contractor. 

4. The Authority Notice of Change shall set out the Change(s) proposed by the Authority in 
sufficient detail to enable the Contractor to provide a written proposal (a "Contractor 
Change Proposal") in accordance with clauses 7 to 9 (inclusive).  

5. The Contractor may only refuse to implement a Change or Changes proposed by the 
Authority, if such change(s):  

a. would, if implemented, require the Contractor to deliver any Contractor Deliverables 
under the Contract in a manner that infringes any applicable law relevant to such delivery; 
and/or 

b. would, if implemented, cause any existing consent obtained by or on behalf of the 
Contractor in connection with their obligations under the Contract to be revoked (or would 
require a new necessary consent to be obtained to implement the Change(s) which, after 
using reasonable efforts, the Contractor has been unable to obtain or procure and reasonably 
believes it will be unable to obtain or procure using reasonable efforts); and/or 

c. would, if implemented, materially change the nature and scope of the requirement 
(including its risk profile) under the Contract;    

and: 

d. the Contractor notifies the Authority within 10 (ten) Business Days (or such longer 
period as shall have been agreed in writing by the parties) after the date of the Authority 
Notice of Change that the relevant proposed Change or Changes is/are a Change(s) falling 
within the scope of Clauses 5.a, 5.b and/or 5.c providing written evidence for the Contractor's 
reasoning on the matter; and  

e. further to such notification:  

(1) either the Authority notifies the Contractor in writing that the Authority 
agrees, or (where the Authority (acting reasonably) notifies the Contractor 
that the Authority disputes the Contractor's notice under Clause 5.d) it is 
determined in accordance with Condition 40 (Dispute Resolution), that the 
relevant Change(s) is/are a Change(s) falling within the scope of Clauses 
5.a, 5.b and/or 5.c; and 
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(2) (where the Authority either agrees or it is so determined that the relevant 
Change(s) is/are a Change(s) falling within the scope of Clauses 5.a, 5.b 
and/or 5.c) the Authority fails to make sufficient adjustments to the relevant 
Authority Notice of Change (and issue a revised Authority Notice of Change) 
to remove the Contractor's grounds for refusing to implement the relevant 
Change under Clauses 5.a, 5.b and/or 5.c within 10 (ten) Business Days (or 
such longer period as shall have been agreed in writing by the parties) after:  

i) the date on which the Authority notifies in writing the Contractor that the Authority 
agrees that the relevant Change(s) is/are a Change(s) falling within the scope of Clauses 5.a, 
5.b and/or 5.c); or  

ii) the date of such determination.  
6. The Contractor shall at all times act reasonably, and shall not seek to raise 
unreasonable objections, in respect of any such adjustment.  

 

Contractor Change Proposal 

7. As soon as practicable, and in any event within: 

a. (where the Contractor has not notified the Authority that the relevant Change or 
Changes is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in 
accordance with Clause 5) fifteen (15) Business Days (or such other period as the Parties 
agree (acting reasonably) having regard to the nature of the Change(s)) after the date on 
which the Contract shall have received the Authority Notice of Change; or  
b. (where the Contractor has notified the Authority that the relevant Change or Changes 
is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in accordance with 
Clause 5 and: 

(1) the Authority has agreed with the Contractor's conclusion so notified or it is determined 
under Condition 40 (Dispute Resolution) that the relevant Change(s) is/are a Change(s) 
falling within the scope of Clauses 5.a, 5.b and/or 5.c and the Authority has made sufficient 
adjustments to the relevant Authority Notice of Change (and issued a revised Authority Notice 
of Change(s)) to remove the Contractor's grounds for refusing to implement the relevant 
Change(s) under Clauses 5.a, 5.b and/or 5.c) fifteen (15) Business Days (or such other period 
as the parties shall have agreed (both parties acting reasonably) having regard to the nature 
of the Change(s)) after the date on which the Contractor shall have received such revised 
Authority Notice of Change; or   
(2) the Authority has disputed such conclusion and it has been determined in accordance 
with Condition 40 (Dispute Resolution) that the relevant Change(s) is/are not a Change(s) 
falling within the scope of Clauses 5.a, 5.b and/or 5.c) fifteen (15) Business Days (or such 
other period as the parties shall have agreed (both parties acting reasonably) having regard 
to the nature of the Change(s)) after the date of such determination, 

the Contractor shall deliver to the Authority a Contractor Change Proposal. For the 
avoidance of doubt, the Contractor shall not be obliged to deliver to the Authority a 
Contractor Change Proposal where the Contractor notifies the Authority, and the 
Authority agrees or it is determined further to such notification in accordance with 
Clause 5, that the relevant Change or Changes is/are a Change(s) falling within the 
scope of Clauses 5.a, 5.b and/or 5.c.   

8. The Contractor Change Proposal shall comprise in respect of each and all Change(s) 
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proposed: 

a. the effect of the Change(s) on the Contractor’s obligations under the Contract; 

b. a detailed breakdown of any costs which result from the Change(s); 

c. the programme for implementing the Change(s); 

d. any amendment required to this Contract as a result of the Change(s), including, 
where appropriate, to the Contract Price; and  

e. such other information as the Authority may reasonably require. 

9. The price for any Change(s) shall be based on the prices (including rates) already agreed 
for the Contract and shall include, without double recovery, only such charges that are 
fairly and properly attributable to the Change(s). 

 

Contractor Change Proposal – Process and Implementation 

 

10. As soon as practicable after the Authority receives a Contractor Change Proposal, the 
Authority shall:  

a. evaluate the Contractor Change Proposal; and 

b. where necessary, discuss with the Contractor any issues arising (and (in relation to a 
Change(s) proposed by the Authority) following such discussions the Authority may modify 
the Authority Notice of Change) and the Contractor shall as soon as practicable, and in any 
event not more than ten (10) Business Days (or such other period as the Parties shall have 
agreed in writing) after receipt of such modification, submit an amended Contractor Change 
Proposal. 

11. As soon as practicable after the Authority has evaluated the Contractor Change Proposal 
(amended as necessary) the Authority shall: 

a. either indicate its acceptance of the Change Proposal by issuing an amendment to the 
Contract in accordance with Condition 6 (Formal Amendments to the Contract), whereupon 
the Contractor shall promptly issue to the Authority the Contractor's DEFFORM 10B indicating 
their unqualified acceptance of such amendment in accordance with, and otherwise discharge 
their obligations under, such Condition and implement the relevant Change(s) in accordance 
with such proposal; or 

b. serve  Notice on the Contractor rejecting the Contractor Change Proposal and 
withdrawing (where issued in relation to a Change or Changes proposed by the Authority) the 
Authority Notice of Change (in which case such notice of change shall have no further effect). 

12. If the Authority rejects the Contractor Change Proposal, it shall not be obliged to give its 
reasons for such rejection. 

13. The Authority shall not be liable to the Contractor for any additional work undertaken or 
expense incurred in connection with the implementation of any Change(s), unless a 
Contractor Change Proposal has been accepted by the Authority in accordance with 
Clause11.a and then subject only to the terms of the Contractor Change proposal so 
accepted. 

 

Contractor Changes 
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14. If the Contractor wishes to propose a Change or Change(s), they shall serve a Contractor 
Change Proposal on the Authority. Such proposal shall be prepared and reviewed in 
accordance with and otherwise be subject to the provisions of Clauses 8 to 13 (inclusive). 
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Schedule 5 - Contractor's Commercial Sensitive Information Form (i.a.w. 

condition 12) 

To be completed as required for call off contracts 

Contract No: CHC/643   

Contract  No: CHC/643     

Description of Contractor’s Commercially Sensitive Information: 

       

Cross Reference(s) to location of sensitive information: 

       

Explanation of Sensitivity: 

        

Details of potential harm resulting from disclosure: 

       

Period of Confidence (if applicable):       

Contact Details for Transparency / Freedom of Information matters: 

Name:       

Position:       

Address:       

Telephone Number:       

Email Address:       
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Schedule 6 - Hazardous Contractor Deliverables, Materials or Substances 

Supplied under the Contract 

To be completed as required for call off contracts 

 

Data Requirements for Contract No: CHC/643 

 

Hazardous Contractor Deliverables, Materials or Substances 

Statement by the Contractor 

 

 
Contract No:       

 

 
Contract Title:       

 

 
Contractor:        

 

 
Date of Contract:        

 

* To the best of our knowledge there are no hazardous Contractor Deliverables, materials or 
substances to be supplied.   

 

 
* To the best of our knowledge the hazards associated with materials or substances to be 
supplied under the Contract are identified in the Safety Data Sheets (Qty:     ) attached in 
accordance with condition 24.    

 

 

 

 
Contractor’s Signature:        

 

 
Name:        
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Job Title:        

 

 
Date:        

 

* check box (TT) as appropriate  

 

 .............................................................................................  
 

To be completed by the Authority  

 

 
Domestic Management Code (DMC):        

 

 
NATO Stock Number:        

 

 
Contact Name:        

 

 
Contact Address:        

 

Copy to be forwarded to: 

 

This text/paragraph/page has been redacted under exemptions set out by the Freedom of Information 
act. 

Emails to be sent to: 

This text/paragraph/page has been redacted under exemptions set out by the Freedom of Information 

act. 
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Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract 

To be completed as required for call off contracts 

 
Data Requirements for Contract No: CHC/643      

 

The following information is provided in respect of condition 24 (Timber and Wood-Derived 
Products): 

 

Schedule of 
Requirements 

item and 
timber product 

type 

Volume of 
timber 

Delivered to 
the Authority 

with FSC, 
PEFC or 

equivalent 
evidence 

Volume of 
timber 

Delivered to 
the Authority 

with other 
evidence 

Volume (as Delivered 
to the Authority) of 

timber without 
evidence of 

compliance with 
Government Timber 
Procurement Policy 

Total volume 
of timber 

Delivered to 
the Authority 

under the 
Contract 
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Schedule 8 - Acceptance Procedure (i.a.w. condition 28 

Contract No: CHC/643  
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Schedule 9 – Statement of Requirement  

Contract No: CHC/643       

  
 
STATEMENT OF REQUIREMENT FOR 76A3 SPARES FRAMEWORK AGREEMENT 
 

Issue 

1. The supportability of Chinook maintenance activity is being impacted by spares 
availability This text/paragraph/page has been redacted under exemptions set out by the Freedom of 
Information act. 
 
Background 

2. The Chinook Delivery Team (ChDT) has identified a list of spare items for which 
procurement of is necessary to provide continued support to the Chinook fleet. These items are 
part of the 76A3 range managed by the ChDT that currently have no contract support. The full 
range of 76A3 Spares consists of circa 1,200 line items. Items which have been categorised 
under the following headings for the purpose of this procurement: Hardware, Electricals, 
Petroleum, Oils and Lubricants & other miscellaneous items. 
  
3. The majority of these identified items have accumulated over the last six to seven years 
due to the ChDT receiving ownership from obsolete platforms and Delivery Teams, the items 
not being supported within the Through Life Support Contract or the Chinook platforms position 
as the single user.  
 

4. Accelerometers listed in the spare’s list were separately identified as approaching 
depletion with further procurement required. They were originally procured in October 2018 
under contract CHC/610, following single item owner transfer from Wildcat DT. This 

text/paragraph/page has been redacted under exemptions set out by the Freedom of Information act It 
was decided to include them as part of this tasking in order to streamline procurement.  
 

Requirement 

5. There is a requirement to establish a Framework Agreement for a duration of 5 years. 

Future Call-Off Contracts shall be managed in accordance with DEFCON 630 Edn.12/18. 

Utilising the Section 47: Tasking Process: Task Approval Form, with appropriate evaluation 

criteria.  

6. Future Call-Off Contracts shall be within scope of the 76A3 Spares (1,200 line items) 

categorised as Hardware, Electricals, Petroleum, Oils and Lubricants & other miscellaneous 

items. 

Social Value: 

7. Social Value is mandated for all above-threshold procurements subject to DSPCR 2011. 

The Procurement Policy Note (PPN) 06/20 – sets out how to take account of Social Value in 
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the award of central government contracts. This Framework Agreement shall include the 

following Social Value Criteria: 

  

Social Value 

Theme 

Model Award Criteria  

Tackling 

Economic 

Inequality  

MAC2.1: Create opportunities for entrepreneurship and help new 

organisations to grow, supporting economic growth and business creation. 

Fighting 

Climate 

Change  

MAC 4.2 Influence staff, suppliers, customers and communities through the 

delivery of the contract to support environmental protection and 

improvement. 

Equal 

Opportunity  

MAC 5.1: Demonstrate action to increase the representation of disabled 

people in the contract workforce. 

 

PREFACE 

10. This Statement of Requirement (SOR) has been prepared by the ChDT on behalf of the 

Secretary of State for Defence; henceforth referred to as the Authority. The purpose of the 

document is to define the contractual requirements for the procurement of spares for the 

chinook 

 

The following security caveats are applicable  

 

Existence of the programme    OFFICIAL 

 

Contents of this SOR    OFFICIAL SENSITIVE 

 unless otherwise stated 

 

  

 

Compiled by: This text/paragraph/page has been redacted under exemptions set out by the Freedom 
of Information act.   
  

 

Approved by: This text/paragraph/page has been redacted under exemptions set out by the Freedom 

of Information act.   
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Schedule 10 – PLACEHOLDER FOR SOCIAL VALUE KEY PERFORMANCE 

INDICATOR  

To be completed as required for call off contracts 
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DEFFORM 111 

Appendix - Addresses and Other Information 

 

1. Commercial Officer 

Name: This text/paragraph/page has been redacted under exemptions set out by the Freedom of 

Information act. 

Address: MOD Abbey Wood North  NH5 Teak Level 1  Bristol BS34 8QW  #5101 

Email:  This text/paragraph/page has been redacted under exemptions set out by the Freedom of 
Information act. 

 

2. Project Manager, Equipment Support Manager or PT Leader (from whom technical 
information is available) 

Name:  This text/paragraph/page has been redacted under exemptions set out by the Freedom of 

Information act. 

Address MOD Abbey Wood North  NH5 Teak Level 1  Bristol BS34 8QW  #5101 

Email:  This text/paragraph/page has been redacted under exemptions set out by the Freedom of 
Information act. 

3. Packaging Design Authority Organisation & point of contact: 

POC - Project Manager 

(Where no address is shown please contact the Project Team in Box 2)  

 

4. (a) Supply / Support Management Branch or Order Manager: 

Branch/Name:  

((Chinook Supply Team This text/paragraph/page has been redacted under exemptions set out by 
the Freedom of Information act. 

(b) U.I.N.   P0254A 

 

5. Drawings/Specifications are available from Refer to point of contact at point 2 

 

6. Intentionally Blank 
 

7. Quality Assurance Representative:  This text/paragraph/page has been redacted under 

exemptions set out by the Freedom of Information act. 
Commercial staff are reminded that all Quality Assurance requirements should be listed under 
the General Contract Conditions.  

 

AQAPS and DEF STANs are available from UK Defence Standardisation, for access to the 
documents and details of the helpdesk visit http://dstan.gateway.isg-
r.r.mil.uk/index.html  [intranet] or https://www.dstan.mod.uk/ [extranet, registration needed]. 

 

http://dstan.gateway.isg-r.r.mil.uk/
http://dstan.gateway.isg-r.r.mil.uk/
file:///C:/u07/appmprod/log/C:.html¿
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8.  Public Accounting Authority 

1.  Returns under DEFCON 694 (or SC equivalent) should be sent to DBS Finance ADMT – 
Assets In Industry 1, Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD 

(( 44 (0) 161 233 5397 

 

2.  For all other enquiries contact DES Fin FA-AMET Policy, Level 4 Piccadilly Gate, Store 
Street, Manchester, M1 2WD 

(( 44 (0) 161 233 5394 

 

9.  Consignment Instructions The items are to be consigned as follows: Refer to Schedule 
2 – Schedule of Requirements  

 

10.  Transport. The appropriate Ministry of Defence Transport Offices are: 

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, BRISTOL BS34 
8JH                       

Air Freight Centre 

IMPORTS (( 030 679 81113 / 81114   Fax 0117 913 8943 

EXPORTS (( 030 679 81113 / 81114   Fax 0117 913 8943 

Surface Freight Centre 

IMPORTS (( 030 679 81129 / 81133 / 81138   Fax 0117 913 8946 

EXPORTS (( 030 679 81129 / 81133 / 81138   Fax 0117 913 8946 

B.JSCS 

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3) 

JSCS Fax No. 01869 256837 

Users requiring an account to use the MOD Freight Collection Service should contact 
DESWATERGUARD-ICS-Support@mod.gov.uk  in the first instance. 

 

11. The Invoice Paying Authority 

Ministry of Defence, DBS Finance, Walker House, Exchange Flags Liverpool, L2 3YL                     

(( 0151-242-2000 Fax:  0151-242-2809 

Website is: https://www.gov.uk/government/organisations/ministry-of-
defence/about/procurement#invoice-processing 

 

12.  Forms and Documentation are available through *: 

Ministry of Defence, Forms and Pubs Commodity Management PO Box 2, Building C16, C 
Site, Lower Arncott, Bicester, OX25 1LP  (Tel. 01869 256197  Fax: 01869 256824) 

Applications via fax or email: Leidos-FormsPublications@teamleidos.mod.uk 

 

* NOTE 

1. Many DEFCONs and DEFFORMs can be obtained from the MOD Internet Site: 
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm 

mailto:deswaterguard-ics-support@mod.gov.uk
mailto:Leidos-FormsPublications@teamleidos.mod.uk
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm
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2. If the required forms or documentation are not available on the MOD Internet site requests 
should be submitted through the Commercial Officer named in Section 1.   
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Deliverables 

Deliverables Note 

This matrix is intended to provide an overview of the parties’ contractual obligations to assist 
with contract management.  It does not form part of the contract and should not be relied 
upon to aid interpretation of the contract.  In the event of any conflict, inconsistency or 
discrepancy between this matrix and the contract, the terms of the contract shall take 
precedence. 

Negotiation Deliverables 

All Negotiation Deliverables 

 

Supplier Contractual Deliverables 

Supplier Contractual Deliverables 

Name Description Due Responsible 
Party 

Obligation 
Condition 16.b - 
Notification of 
Concern due to 
Change of 
Control 

Advise the Contractor in 
writing of any concerns due 
to Change of Control 

 Supplier 
Organisation 

Obligation 
Condition 23.e, 
24.a, and 24.c - 
Safety Data 
Sheet 

Provide a Safety Data Sheet 
in respect of each 
Dangerous/Hazardous 
Material or substance 
supplied or deliverable 
containing such. 

 Supplier 
Organisation 

Obligation 
Condition 23.f.(6) 
And Condition 
23.g.(1).(b) - 
Documents 
relating to design 
of new MLP 
Packaging 

"All SPIS, new or modified, 
shall be uploaded by the on 
to SPIN. 
where the Supplier is the 
PDA and registered a list of 
all SPIS which have been 
prepared or revised against 
the Contract; and 
a copy of all new / revised 
SPIS, complete with all 
continuation sheets and 
associated drawings shall be 
provided for upload" 

 Supplier 
Organisation 

Obligation 
Condition 24.d - 
Schedule 6 
hazardous 
Contractor 

a completed Schedule 6 
(Hazardous Contractor 
Deliverables, Materials or 
Substances Supplied under 
the Contract: Data 

 Supplier 
Organisation 



 

 

94 

 

This text/paragraph/page has been redacted under exemptions set out by the Freedom of Information 

act. 

This text/paragraph/page has been redacted under exemptions set out by the Freedom of Information 

act. 

Deliverables, 
Materials or 
Substances 
Supplied under 
the Contract: 
Data 
Requirements 

Requirements) 

Obligation 
Condition - 
Compliance with 
hazard reporting 
requirements for 
materials or 
substances are 
ordnance, 
munitions, or 
explosives 

in addition to the 
requirements of CHIP and / 
or the CLP Regulation 
1272/2008 and REACH the 
Contractor shall comply with 
hazard reporting 
requirements of DEF STAN 
07-085 Design 
Requirements for Weapons 
and Associated Systems. 

 Supplier 
Organisation 

Obligation 
Condition 25.c  - 
Source of Timber 
and Wood 

If requested Evidence that 
the Timber and Wood-
Derived Products supplied to 
the Authority comply with the 
requirements of clause 25.a 
or 25.b or both. 

 Supplier 
Organisation 

Obligation 
Condition 26.a - 
Certificate of 
Conformity 

Provide a Certificate of 
Conformity and any 
applicable Quality Plan 

 Supplier 
Organisation 

Obligation 
Condition 37.c - 
Notification of 
applicable VAT 

Notification of VAT liability or 
changes to it 

 Supplier 
Organisation 

Obligation 
Condition 5.b - 
Notice of 
inconsistency 
between contract 
documents 

If either Party becomes 
aware of any inconsistency 
within or between 
Contractual documents they 
shall notify the other Party 
forthwith 

 Supplier 
Organisation 

Obligation 
Condition 18.a - 
Contractors 
Records 
(reminder) 

maintain all records in 
connection with the Contract  
for a period of at least six (6) 
years 

 Supplier 
Organisation 

Obligation 
DEFCON 21 ( 
Edn 10/04) 
Clause - 3a - 
Maintenance of 
Deliverables 
(reminder) 

To maintain at least one 
copy of all deliverable 
information to which 
DEFCON 21 applies during 
the period of the Contract 
and for at least two years 
after the Contract, or period 

 Supplier 
Organisation 
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as may be specified in the 
contract. 

Obligation 
DEFCON 91 ( 
Edn 11/06) 
Clause - 5b - 
Software as 
required 

A copy of the Software as is 
required for performance of 
obligations to be retained. 

 Supplier 
Organisation 

Obligation 
Condition 20.a - 
Attendance at 
Progress 
Meetings 

Attend progress meetings at 
the frequency or times 
specified in the contract 

 Supplier 
Organisation 

Obligation 
Condition 20.b - 
Progress 
Reports 

submit progress reports at 
the times and in the format 
specified in the contract 

 Supplier 
Organisation 

Obligation 
Condition 16.a - 
Change of 
Control of 
Contractor 

Written Notification of any 
intended, planned or actual 
change in control of the 
Contractor, including any 
Sub-contractors. 

 Supplier 
Organisation 

Obligation 
Condition 
42.c.(2) - Post 
notification of 
Termination 

List of Unused and 
undamaged materiel; 
contractor deliverables in the 
course of manufacture. 

 Supplier 
Organisation 

Obligation 
Clause Condition 
42.f  - 
Subcontract 
Termination 

Inclusion of Termination 
clause in subcontracts over 
£250,000 

 Supplier 
Organisation 

Commercial 
Exploitation Levy 
- Reminder that 
Statements of 
Sales and 
Auditor 
Certificate are 
required annually 

Applicable to contracts with 
Commercial Exploitation 
Agreements. A reminder to 
Suppliers that Statements of 
Sales along with Auditor 
Certificate are required 
annually. 

 Supplier 
Organisation 

Obligation 
Condition 1.c.(2) 
- Notification of 
litigation  

Notification of; Litigation, 
arbitration, administrative, 
adjudication or mediation 
proceedings against itself or 
a Subcontractor 

 Supplier 
Organisation 

Obligation 
Condition 1.c.(4) 
- Notification of 
Winding-up  

Notice of any proceedings or 
steps taken for its winding-
up or dissolution or for the 
appointment of a receiver, 

 Supplier 
Organisation 
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administrator, liquidator, 

 

Buyer Contractual Deliverables 

Buyer Contractual Deliverables 

Name Description Due Responsible 
Party 

Obligation 
Condition 33.a 
33.i - Import 
Export Licence 
Information 

Sufficient information, 
certification, documentation, 
and other reasonable 
assistance to obtain 
necessary UK import/export 
licence or to facilitate the 
granting of export/import 
licences or authorisations by 
a foreign Government 

 Buyer 
Organisation 

Obligation 
Condition 33.l - 
Notification of 
restrictions in 
use due to non-
UK licence  

If all or any part of the 
Contractor Deliverables are 
subject to Clause 33.k(1) or 
33.k(2), it shall notify the 
Authority of this as soon as 
reasonably practicable 

 Buyer 
Organisation 

Obligation 
Condition 36.a - 
Register on 
CP&F 

Provide details for 
registration on CP&F 

 Buyer 
Organisation 

Obligation 
Condition 36.c -  

Payment no later than 30 
days from receipt of valid 
undisputed invoice 

 Buyer 
Organisation 

Obligation 
Condition  42.a - 
Termination 

Written notice of Termination 
of part or whole of contract 

 Buyer 
Organisation 

Obligation 
Condition 8.c - 
Change in 
Authority 
Representatives 

Written confirmation of any 
change to the Authorities 
Representatives 

 Buyer 
Organisation 

Obligation 
Condition 14.f.(6) 
- Use of 
confidentiality 
agreement 

Disclosure of Information on 
a confidential basis shall be 
subject to a confidentiality 
agreement containing terms 
no less stringent than those 
placed on the Authority 

 Buyer 
Organisation 

Obligation 
Condition 5.b - 
Notice of 
inconsistency 
between contract 

If either Party becomes 
aware of any inconsistency 
within or between 
Contractual documents they 
shall notify the other Party 

 Buyer 
Organisation 
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documents forthwith 

 

 

 

 

 


