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Standardised Contracting Terms

Contract Terms and Conditions

1. General

a. The defined terms in the Contract shall be as set out in Schedule 1.

b. The Contractor shall comply with all applicable Legislation, whether specifically
referenced in this Contract or not.

c. The Contractor warrants and represents, that:

(1)
(2)

(4)

it has the full capacity and authority to enter into, and to exercise its rights and
perform iis obligations under, the Contract;

from the Effective Date of Contractand for so long as the Contract remains in
force it shall give the Authority Notice of any litigation, arbitration {unless
expressly prohibited from doing so in accordance with the terms of the
arbitration), administrative or adjudication or mediation proceedings before
any court, fribunal, arbitrator, administrator or adjudicator or mediator or
relevant authority against itself or a Subcontractor which would adversely
affect the Contractor's ability to perform its obligations under the Contract,

as at the Effective Date of Contract no proceedings or other steps have been
taken and not discharged (nor, to the best of the knowledge of the Contractor,
threatened) for its winding-up or dissolution or for the appointment of a
receiver, administrative receiver, administrator, liguidator, trustee or similar
officer in relation to any of its assets or revenues;

for so long as the Contract remains in force it shall give the Authority Notice of
any proceedings or other steps that have been taken but not discharged (nor
to the best of the knowledge of the Contractor, threatened) for its winding-up
or dissolution or for the appointment of a receiver, administrator, liquidator,
trustee or similar officer in relation to any of its assets or revenues.

d. Unless the context otherwise requires:

(1
(2)

)

(4)

(6)

(7)

The singular includes the plural and vice versa, and the mascuiine includes
the feminine and vice versa.

The words “include”, “includes”, “including” and “included” are to be construed
as if they were immediately followed by the words “without limitation”, except
where explicitly stated otherwise.

The expression “person” means any individual, firm, body corporate,
unincorporated association or partnership, government, state or agency of a
state or joint venture.

References to any statute, enactment, order, regulation, or other similar
instrument shall be construed as a reference to the statute, enactment, order,
regulation, or instrument as amended, supplemented, replaced or
consolidated by any subsequent statute, enactment, order, regulation, or
instrument.

The heading to any Contract provision shall not affect the interpretation of that
provision. i

Any decision, act or thing which the Authority is required or authorised to take
or do under the Contract may be taken or done only by the person (or their

‘nominated deputy) authorised in Schedule 3 (Contract Data Sheet) to take or

do that decision, act, or thing on behalf of the Authority.

Unless excluded within the Conditions of the Contract or required by law,
references to submission of documents in writing shall include electronic
submission.
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Duration of Contract

This Contract comes into effect on the Effective Date of Contract and will expire
automatically on the date identified in Schedule 3 (Contract Data Sheet) unless it is
otherwise terminated in accordance with the provisions of the Contract, or otherwise
lawfully terminated.

Entire Agreement

This Contract constitutes the entire agreement between the Parties relating to the
subject matter of the Contract. The Contract supersedes, and neither Party has relied
upon, any prior negotiations, representations and undertakings, whether written or oral,
except that this condition shall not exclude liability in respect of any fraudulent
misrepresentation.

Governing Law

a. Subject to clause 4.d, the Contract shall be considered as a contract made in

England and subject to English Law.

b. Subject to clause 4.d and 40 (Dispute Resolution) and without prejudice to the

dispute resolution process set out therein, each Party submits and agrees to the
exclusive jurisdiction of the Courts of England to resolve, and the laws of England to
govern, any actions proceedings, controversy or claim of whatever nature arising out
of or relating to the Contract or breach thereof.

. Subject to clause 4.d any dispute arising out of or in connection with the Contract

shall be determined within the English jurisdiction and to the exclusion of all other
jurisdictions save that other jurisdictions may apply solely for the purpose of giving
effect to this condition 4 and for the enforcement of any judgment, order or award
given under English jurisdiction.

. If the Parties agree pursUant to the Contract that Scots Law should apply then the

following amendments shall apply to the Contract:
(1) Clause 4.3, 4.b and 4.c shall be amended to read:
“a. The Contract shall be considered as a contract made in Scotland and
subject to Scots Law.

b. Subject to condition 40 (Dispute Resolution) and without prejudice to the
dispute resolution process set out therein, each Party submits and agrees to
the exclusive jurisdiction of the Courts of Scotland to resolve, and the laws of
Scotland to govern, any actions, proceedings, controversy or claim of
whatever nature arising out of or relating to the Contract or breach thereof.

¢. Any dispute arising out of or in connection with the Contract shall be
determined within the Scottish jurisdiction and to the exclusion of all other
jurisdictions save that other jurisdictions may apply solely for the purpose of
giving effect to this condition 4 and for the enforcement of any judgment,
order or award given under Scottish jurisdiction.”

Clause 40.b shall be amended to read:

“In the event that the dispute or claim is not resolved pursuant to clause 40.a
the dispute shall be referred to arbitration. Unless otherwise agreed in writing
by the Parties, the arbitration and this clause 40.b shall be governed by the
Arbitration (Scotland) Act 2010. The seat of the arbitration shall be Scotland.
For the avoidance of doubt, for the purpose of arbitration the tribunal shall
have the power to make provisional awards pursuant to Rule 53 of the
Scottish Arbitration Rules, as set out in Schedule 1 to the Arbitration
(Scotland) Act 2010.”
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. Each Party warrants to each other that entry into the Contract does not, and the
performance of the Contract will not, in any way violate or conflict with any provision
of law, statute, rule, regulation, judgement, writ, injunction, decree or order applicable
toit. EachParty also warrants that the Contract does not conflict with or result in a
breach or termination of any provision of, or constitute a default under, any mortgage,
contract or other liability, charge or encumbrance upon any of its properties or other
assets.

Each Party agrees with each other Party that the provisions of this condition 4 shall
survive any termination of the Contract for any reason whatsoever and shall remain
fully enforceable as between the Parties notwithstanding such a termination.

. Where the Contractor's piace of business is not in England or Wales (or Scotland
where the Parties agree pursuant to this Contract that Scots Law should apply), the
Contractor irrevocably appoints the solicitors or other persons in England and Wales
(or Scotland where the Parties agree pursuant to the Contract that Scots l.aw should
apply) detailed in Schedule 3 (Contract Data Sheet) as its agents to accepton its
behalf service of all process and other documents of whatever description to be
served on the Contractor in connection with any litigation or arbitration within the
English jurisdiction (or Scoitish jurisdiction where the Parties agree pursuant to this
Contract that Scots Law should apply) arising out of or relating to the Contract or any
issue connected therewith.

Precedence

. If there is any inconsistency between the different provisions of the Contract the
inconsistency shall be resolved according to the following descending order of
precedence:;

(1) Conditions 1 - 44 (and 45 - 47, if included in this Contract) of the Conditions of
the Contract shall be given equal precedence with Schedule 1 (Definitions of
Contract) and Schedule 3 (Contract Data Sheet);

(2) Schedule 2 (Schedule of Requirements) and Schedule 8 (Acceptance
Procedure);

(3) the remaining Schedules; and

- {4) any other documents expressly referred to in the Contract.

. If either Party becomes aware of any inconsistency within or between the documents
referred to in clause 5.a such Party shall notify the other Party forthwith and the
Parties will seek to resolve that inconsistency on the basis of the order of precedence
set out in clause 5.a. Where the Parties fail to reach agreement, and if either Party
considers the inconsistency to be material to its rights and obligations under the
Contract, then the matter will be referred to the dispute resolution procedure in
accordance with condition 40 (Dispute Resolution).

Amendments to Contract

. Except as provided in condition 31 all amendments to this Contract shall be serially
numbered, in writing, issued only by the Authority's Representative (Commercial),
and agreed by both Parties.

. Where the Authority or the Contractor wishes to introduce a change, which is not
minor or whichis likely to involve a change to the Contract Price, the provisions of
Schedule 4 (Contract Change Control Procedure) shall apply. The Contractor shall
not carry out any work until any necessary change to the Contract Price has been
agreed and a written amendment in accordance with clause 6.a above has been
issued.
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Variations to Specification

. The Authority's Representative may, by Notice (following consultation with the
Contractor as necessary), alter the Specification as from a date agreed by both
Parties and to the extent specified by the Authority, provided that any such variations:
shall be limited to the extent that they do not alter the fit, form, function or
characteristics of the Contractor Deliverables to be supplied under the Contract. The
Contractor shall ensure that the Contractor Deliverables take account of any such
variations. Such variations shall not require formal amendment of the Contract in
accordance with the process set out in condition 6 (Amendments to Contract) and
shall be implemented upon receipt, or at the date specified in the Authority's Notice,
unless otherwise specified.
. Any variations that cause a change to:
(1) fit, form, function or characteristics of the Contractor Deliverables;
(2) the cost;
(3) Delivery Dates;
(4) the period required for the production or completion; or
(5) other work caused by the alteration,
shall be the subject to condition 6 (Amendments to Contract). Each
amendment under condition 6 shall be classed as a formal change.

Authority Representatives

. Any reference to the Authority in respect of:

(1) the giving of consent;

(2) the delivering of any Notices; or

(3) the doing of any other thing that may reasonably be undertaken by an
individual acting on behalf of the Authority, shall be deemed to be references
to the Authority's Representatives in accordance with this condition 8.

. The Authority's Representatives detailed in Schedule 3 (Contract Data Sheet} (or

their nominated deputy) shall have full authority to act on behalf of the Authority for

all purposes of the Contract. Unless notified in writing before such act or instruction,

the Contractor shall be entitied to treat any act of the Authority's Representatives

which is authorised by the Contract as being expressly authorised by the Authority

and the Contractor shall not be required to determine whether authority has in fact

been given.

. In the event of any change to the identity of the Authority's Representatives, the

Authority shall provide written confirmation to the Contractor, and shall update

Schedule 3 (Contract Data Sheet) in accordance with condition 6 (Amendments to

Contract).

Severability

. If any provision of the Contractis held to be invalid, illegal or unenforceable to any
extent then:

(1) such provision shall (to the extent that it is invalid, illegal or unenforceable) be
given no effect and shall be deemed not to be included in the Contract but
without invalidating any of the remaining provisions of the Contract; and

(2) the Parties shall use all reasonable endeavours to replace the invalid, illegal
or unenforceable provision by a valid, legal and enforceable substitute
provision the effect of whichis as close as possible to the intended effect of
the invalid, illegal or unenforceable provision.
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Waiver

a. No act or omission of either Party shall by itself amount to a waiver of any right or
remedy unless expressly stated by that Party in writing. In particular, no reasonable
delay in exercising any right or remedy shall by itself constitute a waiver of that right
or remedy.

b. No waiver in respect of any right or remedy shall operate as a waiver in respect of
any other right or remedy.

Assignment of Contract

Neither Party shall be entitled to assign the Contract (or any part thereof) without the
prior written consent of the other Party.

Third Party Rights

Notwithstanding anything to the contrary elsewhere in the Contract, no right is granted to
any person who is not a Party to the Contract to enforce any term of the Contract in its
own right and the Parties to the Contract declare that they have no intention to grant any
such right.

Transparency

a. Subject to clause 13.b but notwithstanding condition 14 (Disclosure of Information),
the Contractor understands that the Authority may publish the Transparency
Information to the general public. The Contractor shall assist and cooperate with the
Authority to enable the Authority to publish the Transparency Information.

b. Before publishing the Transparency Information to the general public in accordance
with clause 13.a, the Authority shall redact any Information that would be exempt
from disclosure if it was the subject of a request for Information under the Freedom of
Information Act 2000 or the Environmental Information Regulations 2004, and any
Information which has been acknowledged by the Authority at Schedule 5 -
Contractor's Commercially Sensitive Information.

¢. The Authority may consult with the Contractor before redacting any Information from
the Transparency Information in accordance with clause 13.b. The Contractor
acknowledges and accepts that its representations on redactions during consultation
may not be determinative and that the decision whether to redact Information is a
matter in which the Authority shall exercise its own discretion, subject always to the
provisions of the Freedom of Information Act 2000 or the Environmental Information
Regulations 2004. ,

d. For the avoidance of doubt, nothing in this condition 13 shall affect the Contractor's
rights at law. ‘

Disclosure of Information

a. Subject to clauses 14.d, 14.e, 14.h and condition 13 each Party:

(1) shall treat in confidence all Information it receives from the other,

(2) shall not disclose any of that Information to any third party without the prior
written consent of the other Party, which consent shall not unreasonably be
withheld, except that the Contractor may disclose Information in confidence,
without prior consent, to such persons and to such extent as may be
necessary for the performance of the Contract;

(3) shall not use any of that Information otherwise than for the purpose of the
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Contract; and ‘
(4) shall not copy any of that Information except to the extent necessary for the
purpose of exercising its rights of use and disclosure under the Contract.
The Contractor shall take all reasonable precautions necessary to ensure that all
Information disclosed to the Contractor by or on behalf of the Authority under or in
connection with the Contract:
(1) is disclosed to its employees and Subcontractors, only to the extent
necessary for the performance of the Contract; and
(2) is treated in confidence by them and not disclosed except with the prior
written consent of the Authority or used otherwise than for the purpose of
performing work or having work performed for the Authority under the
Contract or any subcontract.
The Contractor shall ensure that its employees are aware of the Contractor’s
arrangements for discharging the obligations at clauses 14.a and 14.b before
receiving Information and shall take such steps as may be reasonably practicalto
enforce such arrangements. ’
Clauses 14.a and 14.b shall not apply to any Information to the extent that either

(1) exercises rights of use or disclosure granted otherwise than in consequence
of, or under, the Contract;

(2) has the right to use or disclose the Information in accordance with other
Conditions of the Contract; or ' '

(3) can show:

(@) that the Information was or has become published or publicly available
for use otherwise than in breach of any provision of the Contractor
any other agreement between the Parties;

(b) that the Information was already known to it (without restrictions on
disclosure or use) prior to receiving the Information under or in
connection with the Contract;

(c) that the Information was received without restriction on further
disclosure from a third party which lawfully acquired the Information
without any restriction on disclosure; or

(d) from its records that the same Information was derived independently
of that received under or in connection with the Contract;
provided that the relationship to any other Information is not revealed.

Neither Party shall be in breach of this condition where it can show that any
disclosure of Information was made solely and to the extent necessary to comply with
a statutory, judicial or parliamentary obligation. VWhere such a disclosureis made,
the Party making the disclosure shall ensure that the recipient of the Information is
made aware of and asked to respect its confidentiality. Such disclosure shall in no
way diminish the obligations of the Parties under this condition.

The Authority may disclose the Information:

(1) on a confidential basis to any Central Government Body for any proper
purpose of the Authority or of the relevant Central Government Body, which
shall include: disclosure to the Cabinet Office and/or HM Treasury for the
purpose of ensuring effective cross-Government procurement processes,
including value for money and related purposes;

(2) to Parliament and Parliamentary Committees or if required by any
Parliamentary reporting requirement;

(3) tothe extent that the Authority (acting reasonably) deems disclosure
necessary or appropriate in the course of carrying out its public functions;

(4) on a confidential basis to a professional adviser, consultant or other person
engaged by any of the entities defined in Schedule 1 (including benchmarking
organisations) for any purpose relating to or connected with this Contract;

10



15.

18,

OFFICIAL

(5) on a confidential basis for the purpose of the exercise of its rights under the
Contract; or

{6) on a confidential basis to a proposed body in connection with any
assignment, novation or disposal of any of its rights, obligations or liabilities
under the Contract;
and for the purposes of the foregoing, references {o disclosureon a
confidential basis shall mean disclosure subjectto a confidentiality agreement
or arrangement containing terms no less stringent than those placed on the
Authority under this condition.

g. Before sharing any Information in accordance with clause 14.f, the Authority may
redact the Information. Any decision to redact Information made by the Authority
shall be final.

h. The Authority shall not be in breach of the Contract where disclosure of Information is
made solely and to the extent necessary to comply with the Freedom of Information
Act 2000 (the “Act”) or the Environmental Information Regulations 2004 (the
"Regulations”). To the extent permitted by the time for compliance under the Act or
the Regulations, the Authority shall consult the Contractor where the Authority is
considering the disclosure of Information under the Act or the Regulations and, in any
event, shall provide prior notification to the Contractor of any decision to disclose the
Information. The Contractor acknowledges and accepts that its representations on
disclosure during consultation may not be determinative and that the decision
whether to disclose Information in order to comply with the Act or the Regulations is a
matter in which the Authority shall exercise its own discretion, subject always to the
provisions of the Act or the Regulations.

i. Nothing in this condition shall affect the Parties' obligations of confidentiality where
Information is disclosed orally in confidence.

Publicity and Communications with the Media

The Contractor shall not and shall ensure that any employee or Subcontractor shall not
communicate with representatives of the press, television, radio or other media on any
matter concerning the Contract unless the Authority has given its prior written consent.

Change of Control of Contractor

a. The Contractor shall notify the Representative of the Authority at the address given in
clause 16.b, as soon as practicable, in writing of any intended, planned or actual
change in control of the Contractor. The Contractor shall not be required to submit
any notice which is unlawful or is in breach of either any pre-existing non-disclosure
agreement or any regulations governing the conduct of the Contractor in the UK or
other jurisdictions where the Contractor may be subject to legal sanction arising from
issuing such a notice.

b. Each notice of change of control shall be taken to apply to all contracts with the
Authority. Notices shall be submitted to:

Mergers & Acquisitions Section

Strategic Supplier Management Team
Spruce 3b # 1301

MOD Abbey Wood,

Bristol, BS34 8JH

The Representative of the Authority shall consider the notice of change of control and
advise the Contractor in writing of any concerns the Authority may have. Such
concerns may include but are not limited to potential threats to national security, the

11
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ability of the Authority to comply with its statutory obligations or matters covered by
the declarations made by the Contractor prior to Contract Award.

. The Authority may terminate the Contract by giving written notice to the Contractor

within six months of the Authority bemg notified in accordance with clause 16.a. The
Authority shall act reasonably in exercising its right of termination under this
condition.

. If the Authority exercises its right to terminate in accordance with clause 16.c the

Contractor shall be entitled to request the Authority to consider making a payment
representing any commitments, liabilities or expenditure incurred by the Contractor in
connection with the Contract up to the point of termination. Such commitments,
liabilities or expenditure shall be reasonably and properly chargeable by the
Contractor and shall otherwise represent an unavoidable loss by the Contractor by
reason of the termination of the Contract. Any payment under this clause 16.d must
be fully supported by documentary evidence. The decision whether to make such a
payment shall be at the Authority's sole discretion.

. Notification by the Contractor of any intended, planned or actual change of control,

shall not prejudice the existing rights of the Authority or the Contractor under the
Contract nor create or imply any rights of either the Contractor or the Authority
additional to the Authority’s rights set out in this condition.

Environmental Requirements

The Contractor shall in all its operations to perform the Contract, adopt a sound
proactive environmental approach that identifies, considers, and where possible,
mitigates the environmental impacts of its supply chain. The Contractor shall provide
evidence of so doing to the Authority on demand.

Contractor’'s Records

a. The Contractor and its sub-contractors shall maintain all records specified in and

connected with the Contract {expressly or otherwise) and make them available to the
Authority when requested on reasonable notice.

b. The Contractor and its sub-contractors shall also permit access to relevant records

that relate to the contractual obligations to supply goods or services under the
Contract, held by or controlied by them and reasonably required by the Comptroller
and Auditor General, their staff and any appointed representative of the National
Audit Office, and provide such explanations and information as reasonably necessary
for the following purposes:

(1) to enable the National Audit Office to carry out the Authority’s statutory audits
and to examine and/or certify the Authority's annual and interim report and
accounts; and

(2) to enable the National Audit Office to carry out an examination pursuant o
Part Il of the National Audit Act 1983 of the economy, efficiency and
effectiveness with which the Authority has used its resources.

. With regard to the records made available to the Authority under clause 1 of this

Condition, and subject to the provisions of SC2 conditions of contract clause 14, the
Contractor shall permit records to be examined and if necessary copied, by the
Authority, or Representative of the Authority, as the Authority may require.

. Unless the Contract specifies otherwise the records referred to in this Condition shall

be retained for a period of af least 6 years from:
(1) the end of the Contractterm;
(2) termination of the Contract; or
(3) thefinal payment

whichever occurs latest.

12
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Notices

a. A Notice served under the Contractshall be:

(1) inwriting in the English Language;

(2) authenticated by signature or such other method as may be agreed between
the Parties;

(3) sent for the attention of the other Party’s Representative, and to the address

- set out in Schedule 3 (Contract Data Sheet);

(4) marked with the number of the Contract, and

(56) delivered by hand, prepaid post (or airmail), facsimile transmission or, if
agreed in Schedule 3 (Contract Data Sheet), by electronic mail.

b. Notices shall be deemed to have been received:

(1) if delivered by hand, on the day of delivery if it is a Business Day in the place
of receipt, and otherwise on the first Business Day in the place of receipt
following the day of delivery,

(2) if sent by prepaid post, on the fourth Business Day {or the tenth Business Day
in the case of airmail} after the day of posting;

(3) . if sent by facsimile or electronic means:

(a) if transmitted between 09:00 and 17:00 hours on a Business Day
(recipient’s time) on completion of receipt by the sender of verification
of the transmission from the receiving instrument; or

(b) if transmitted at any other time, at 09:00 on the first Business Day
(recipient’s time) following the completion of receipt by the sender of
verification of transmission from the receiving instrument.

Progress Monitoring, Meetings and Reports

. The Contractor shall aftend progress meetings at the frequency or times (if any)

specified in Schedule 3 (Contract Data Sheet) and shall ensure that its Contractor's
Representatives are suitably qualified to attend such meetings.

. The Contractor shall submit progress reports to the Authority’s Representatives at

the times and in the format (if any) specified in Schedule 3 (Contract Data Sheet}.
The reports shall detail ‘as a minimum:
(1) performance/Delivery of the Contractor Deliverables;

(2) risks and opportunities; ‘
(3) any other information specified in Schedule 3 (Contract Data Sheet): and
(4) any other information reasonably requested by the Authority.

Supply of Contractor Deliverables and Quality Assurance

. The Contractor shall provide the Contractor Deliverables to the Authority, in

accordance with the Schedule of Requirements and the Specification and shall
allocate sufficient resource to the provision of the Contractor Deliverables to enable it
to comply with this obligation.

. The Contractor shall:

(1) comply with any applicable quality assurance requ:rements specified in
Schedule 3 (Contract Data Sheet) in providing the Contractor Deliverables;
and

(2) discharge its obligations under the Contract with all due skill, care, diligence
and operating practice by appropriately experienced, qualified and trained
personnel.

. The provisions of clause 21.b. shall survive any performance, acceptance or

payment pursuant to the Contract and shall extend to any remedial services provided
by the Contractor.

13
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d. The Contractor shall:

(1) observe, and ensure that the Contractor's Team observe, all health and
safety rules and regulations and any other security requirements that apply at
any of the Authority's premises;

(2) notify the Authority as soon as it becomes aware of any health and safety
hazards or issues which arise in relation to the Contractor Deliverables; and

(3) before the date on which the Contractor Deliverables are to start, obtain, and
at all times maintain, all necessary licences and consents in relation to the
Contractor Deliverables.

Marking of Contractor Deliverables

. Each Contractor Deliverable shall be marked in accordance with the requirements

specified in Schedule 3 (Contract Data Sheet), if no such requirement is specified,
the Contractor shall mark each Contractor Deliverable clearly and indelibly in
accordance with the requirements of the relevant DEF-STAN 05-132 as specified in
the contract or specification. In the absence of such requirements, the Contractor
Deliverables shall be marked with the MOD stock reference, NATO Stock Number
(NSN) or alternative reference number specified in Schedule 2 (Schedule of
Requirements).

. Any marking method used shall not have a detrimental effect on the strength,

serviceability or corrosion resistance of the Contractor Deliverables.

. The marking shall include any serial numbers allocated to the Contractor Deliverable.
. Where because of its size or nature it is not possible to mark a Contractor

Deliverable with the required particulars, the required information should be included
on the package or carton in which the Contractor Deliverable is packed, in
accordance with condition 23 (Packaging and Labelling (excluding Contractor
Deliverables containing Munitions)).

Packaging and L.abelling (excluding Contractor Deliverables containing

Munitions)

a. Packaging responsibilities are as follows:

(1) The Contractor shall be responsible for providing Packaging which fully
complies with the requirements of the Contract.

(2) The Authority shall indicate in the Contract the standard or level of Packagmg
required for each Contractor Deliverable, including the PPQ. if a standard or
level of Packaging (including the PPQ) is not indicated in the Contract, the
Contractor shall request such instructions from the Authority before
proceeding further.

(3) The Contractor shall ensure all relevant information necessary for the
effective performance of the Contract is made available to all subcontractors.

(4) Where the Contractor or any of their subcontractors have concerns relating to
the appropriateness of the Packaging design and or MPL prior to manufacture
or supply of the Contractor Deliverables they shall use DEFFORM129B to
feedback these concerns to the Contractor or Authority, as appropriate.

b. The Contractor shall supply Commercial Packaging meeting the standards and

requirements of Def Stan 81-041 (Part 1). In addition, the following requirements
apply:
(1) The Contractor shall provide Packaging which:

(@)  will ensure that each Contractor Deliverable may be transported and
delivered to the consignee named in the Contract in an undamaged
and serviceable condition; and

(b) s labelled to enable the contents to be identified without need to
breach the package; and
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(c) is compliant with statutory requirements and this Condition.

(2) The Packaging used by the Contractor to supply identical or similar
Contractor Deliverables to commercial customers or to the general public (i.e.
point of sale packaging} will be acceptable, provided that it complies with the
following criteria:

(a) reference in the Contract to a PPQ means the quantity of a Contractor
Deliverable to be contained in an individual package, which has been
selected as heing the most suitable for issue(s) to the ultimate user,

(b)  Robust Contractor Deliverables, which by their nature require minimal
or no packaging for commercial deliveries, shall be regarded as "PPQ
packages" and shall be marked in accordance with Clauses 23.i to
23.\. References to "PPQ packages" in subsequent text shall be taken
to include Robust Contractor Deliverables; and

(c) for ease of handling, transportation and delivery, packages which
contain identical Contractor Deliverables may be bulked and
overpacked, in accordance with clauses 23.ito 23.k.

. The Contractor shall ascertain whether the Contractor Deliverables being supplied

are, or contain, Dangerous Goods, and shall supply the Dangerous Goods in

accordance with:
(1) The Health and Safety At Work Act 1974 (as amended),
(2) The Classification Hazard Information and Packaging for Supply Regulations
(CHIP4) 2009 (as amended);
(3) The REACH Regulations 2007 (as amended); and
(4) The Classification, Labelling and Packagmg Regulations (CLP)} 2009 (as
amended).

. The Contractor shall package the Dangerous Goods as limited quantities, excepted
quantities or similar derogations, for UK or worldwide shipment by all modes of
transport in accordance with the regulations relating to the Dangerous Goods and:

(1) The Safety Of Lives At Sea Regulations (SOLAS) 1974 (as amended), and

(2) The Air Navigation (Amendment) Order 2019.

. As soon as possible, and in any event no later than one month before delivery is due,
the Contractor shall provide a Safety Data Sheet in respect of each Dangerous Good
in accordance with the REACH Regulations 2007 (as amended) and the Health and
Safety At Work Act 1974 (as amended) and in accordance with condition 24 (Supply
of Hazardous Materials or Substances in Contractor Deliverables).

The Contractor shall comply with the requirements for the design of MLP which
include clauses 23.f and 23.g as follows:

(1) Where there is a requirement to design UK or NATO MLP, the work shall be
undertaken by an MPAS registered organisation, or one that although non-
registered is able to demonstrate to the Authority that its quality systems and
military package design expertise are of an equivalent standard.

(@) The MPAS certification (for individual designers) and registration (for
organisations) scheme details are available from:
DES SEQC SCP-SptEng-Pkg

MOD Abbey Wood

Bristol, BS34 8JH

Tel. +44(0)30679-35353
DESSEOCSCP-SptEng-PKg@mod.uk

(b) The MPAS Documentation is also available on the DStan website.

(2) MLP shall be designed to comply with the relevant requirements of Def Stan
81-041, and be capable of meeting the appropriate test requirements of Def
Stan 81-041 (Part 3). Packaging designs shall be prepared on a SPIS, in
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accordance with Def Stan 81-041 (Part 4).

The Contractor shall ensure a search of the SPIS index (the ‘SPIN’) is carried
out to establish the SPIS status of each requirement (using DEFFORM 129a
‘Application for Packaging Designs or their Status’).

New designs shall not be made where there is an existing usable SPIS, or
one that may be easily modified.

Where there is a usable SFS, it shall be used in place of a SPIS design
unless otherwise stated by the Contract. When an SFS is used or replaces a
SPIS design, the Contractor shall upload this information on to SPIN in Adobe
PDF.

All SPIS, new or modified (and associated documentation), shall, on
completion, be uploaded by the Contractor on to SPIN. The format shall be
Adobe PDF.

Where it is necessary to use an existing SPIS design, the Contractor shall
ensure the Packaging manufacturer is a registered organisation in
accordance with clause 23.f(1) above, or if un-registered, is compliant with
MPAS ANNEX A Supplement (Code) M. The Contractor shall ensure, as far
as possible, that the SPIS is up to date.

The documents supplied under clause 23.f(6) shall be considered as a
contract data requirement and be subject to the terms of DEFCON 15 and
DEFCON21.

g. Unless otherwise stated in the Contract, one of the following procedures for the
production of new or modified SPIS designs shall be applied:

M

()

)

(4)

if the Contractor or their subcontractor is the PDA they shall:

(a) On receipt of instructions received from the Authority's representative
nominated in Box 2 of DEFFORM 111 at Annex A to Schedule 3
(Contract Data Sheet), prepare the required package design in
accordance with clause 23.f.

(b) Wherethe Contractor or their subcontractor is registered, they shall, on
completion of any design work, provide the Authority with the following
documents electronically:

i. alist of all SPIS which have been prepared or revised against the
Contract; and

ii. acopy of all new / revised SPIS, complete with all continuation
sheets and associated drawings, where applicable, to be uploaded
onto SPIN.

(c) Wherethe PDA is not a registered organisation, then they shall obtain

- approval for their design from a registered organisation before

proceeding, then follow clause 23.g(1}(b).

Where the Contractor or their subcontractoris not the PDA and is un-
registered, they shall not produce, modify, or update SPIS designs. They
shall obtain current SPIS design(s) from the Authority or a registered
organisation before proceeding with manufacture of Packaging. To allow
designs to be provided in ample time, they should apply for SPIS designs as
soon as practicable.
Where the Contractor or their subcontractoris un-registered and has been
given authority to produce, modify, and update SPIS designs by the Contract,
he shall obtain approval for their design from a registered organisation using
DEFFORM 129a before proceeding, then follow clause 23.9(1)(b).
Where the Coniractor or their subcontractor is not a PDA but is registered, he
shall follow clauses 23.g(1)(a) and 23.g(1)(b).

h. ¥ special jigs, tooling etc., are required for the production of MLP, the Contractor

shall obtain written approval from the Commercial Officer before providing them. Any
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approval given will be subject to the terms of DEFCON 23 (SC2) or equivalent
condition, as appropriate.
In addition to any marking required by international or national legislation or
regulations, the following package labelling and marking requirements apply:
(1) If the Contract specifies UK or NATO MPL, tabelling and marking of the
packages shall be in accordance with Def Stan 81-041 (Part 6) and this
Condition as follows:

(@)

(b)

Labels giving the mass of the package, in kilograms, shall be placed
such that they may be clearly seen when the items are stacked during
storage.
Each consignment package shall be marked with details as follows:
i. name and address of consignor,
ii. name and address of consignee (as stated in the Contract or order);
iii. destination where it differs from the consignee's address, normally
either:
(i). delivery destination / address; or
(ii). transit destination, where delivery address is a point for
aggregation / disaggregation and / or onward shipment
elsewhere, e.g. railway station, where that mode of transport
is used;
iv. the unigue order identifiers and the CP&F Delivery Label / Form
which shall be prepared in accordance with DEFFORM 128J.
{i). If aggregated packages are used, their consignment marking
and identification requirements are stated at clause 23.I.

(2) If the Contract specifies Commercial Packaging, an external surface of each
PPQ package and each consignment package, if it contains identical PPQ
packages, shall be marked, using details of the Contractor Deliverables as
shown in the Contract schedule, to state the following:

(a)
(b)
(c)
(d)
(e)
)

description of the Contractor Deliverable;

the full thirteen digit NATO Stock Number (NSN);

the PPQ;

maker's part / catalogue, serial and / or batch number, as appropriate;
the Contract and order number when applicable;

the words “Trade Package” in bold lettering, marked in BLUE in
respect of trade packages, and BLACK in respect of export trade
packages;

shelf life of item where appllcable

for rubber items or items containing rubber, the quarter and year of
vulcanisation or manufacture of the rubber product or component
(marked in accordance with Def Stan 81-041);

any statutory hazard markings and any handling markings, including
the mass of any package which exceeds 3kg gross; and

any additional markings specified in the Contract. ,

Bar code marking shall be applied to the external surface of each consignment
package and to each PPQ package contained therein. The default symbology shall
be as specified in Def Stan 81-041 (Part 6). As a minimum the following information
shall be marked on packages:

(1) the full 13-digit NSN;

(2) denomination of quantity (D of Q);

(3) actual guantity {quantity in package);

(4) manufacturer's serial number and / or batch number, if one has been

allocated; and
(5) the CP&F-generated unique order identifier.
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k. Requirements for positioning bar codes in relation to related text, as well as

positioning on package etc., are defined in Def Stan 81-041 (Part 6). If size of the
bar code does not allow a label to be directly attached, then a tag may be used. Any
difficulties over size or positioning of barcode markings shall initially be referred to
the organisation nominated in Box 3 of DEFFORM 111 at Annex A to Schedule 3
(Contract Data Sheet).

The requirements for the consignment of aggregated packages are as follows:

(1) Withthe exception of packages containing Dangerous Goods, over-packing
for delivery to the consignee shown in the Contract may be used by the
consignor to aggregate a number of packages to different Packaging levels,
provided that the package contains Contractor Deliverables of only one NSN
or class group. Over-packing shall be in the cheapest commercial form
consistent with ease of handling and protection of over-packed items.

(2) Two adjacent sides of the outer container shall be clearly marked to show the
following:

(a) class group number,

(b} name and address of consignor;

{¢) name and address of consignee (as stated on the Contract or Crder),

(d) destination if it differs from the consignee's address, normally either:

i. delivery destination / address; or

ii. transit destination, if the delivery address is a point of aggregation /
disaggregation and / or onward shipment e.g. railway station, where
that mode of transport is used;

(&) where applicable, the reference number of the delivery note produced
by CP&F relating to the contents. The consignee's copy of each
delivery note shall be placed in the case/ container. Iif the Contractor
Deliverables listed in the delivery note are packed in several cases, the
consignee's copy shall be placed in the first case and a separate list
detailing the contents shall be prepared for each case after the first
and placed in the caseto which it relates. Eachcaseis o be
numbered to indicate both the number of the case and the total
number of cases concernede.g. 1/3, 2/3, 3/3;

()  the CP&F-generated shipping label; and

(¢) any statutory hazard markings and any handling markings.

m. Authorisation of the Contractor to undertake Packaging design, or to use a packaging

design, that was not part of the original requirement under the Contract, shall be
considered as an alteration to the specification in accordance with condition 7
{Variations to Specification).

The Contractor shall ensure that timber and wood-containing products supplied
under the Contract comply with the provisions of condition 25 (Timber and Wood-
Derived Products) and Annex | and Annex [l of the International Standards for
Phytosanitary Measures, "Guidelines for Regulating Wood Packaging Material in
International Trade", Publication No 15 (ISPM 15},

All Packaging shall meet the requirements of the Packaging (Essential
Requirements) Regulations 2003 {(as amended) where applicable.

In any design work the Contractor shall comply with the Producer Responsibility
Obligations (Packaging Waste) Regulations 2007 (as amended) or equivalent
legislation. Evidence of compliance shall be a contractor record in accordance with
condition 18 (Contractor s Records).

This Condition is concerned with the supply of Packagmg suitable to protect and
ease handling, transport and storage of specified items. Where there is a failure of
suitable Packaging (a design failure), or Packaging fails and this is attributed to the
Packaging supplier, then the supplier shali be liable for the cost of replacing the
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Packaging.

Liability for other losses resulting from Packaging failure or resulting from damage to
Packaging, (such as damage to the packaged item etc.), shall be specified elsewhere
in the Contract.

. General requirements for service Packaging, including details of UK and NATO MLP

and Commercial Packaging descriptions, are contained in Def Stan 81-041 (Part 1)
"Packaging of Defence Materiel". Def Stans, NATO Standardisation Agreements
(STANAGSs), and further information are available from the DStan internet site at:
https://www.dstan.mod.uk/

Unless specifically stated otherwise in the invitation to negotiate or the Contract,
reference to any standard including Def Stans or STANAGS in any invitation to
negotiate or Contract document means the edition and all amendments extant at the
date of such tender or Contract.

. In the event of conflict between the Contract and Def Stan 81-041, the Contract shall

take precedence.

Supply of Hazardous Materials or Substances in Contractor Deliverables

. The Contractor shall provide to the Authority:

(1) for each hazardous material or substance supplied, a Safety Data Sheet
(SDS) in accordance with the extant Chemicals (Hazard Information and
Packaging for Supply) Regulations (CHIP) and / or the Classification,
Labelling and Packaging (CLP) Regulation 1272/2008 (whichever is
applicable), and

(2) for each Contractor Deliverable containing hazardous materials or
substances, safety information as required by the Health and Safety at Work,
etc Act 1974, at the time of supply.

Nothing in this Condition shall reduce or limit any statutory duty or legal obligation of
the Authority or the Contractor.

. If the Contractor Deliverable contains hazardous materials or substances, oris a

substance falling within the scope of the REACH Regulation (EC) No 1907/2006:

(1) the Contractor shall provide fo the Authority an SDS for the substancein
accordance with the Regulation. If the Contractor becomes aware of new
information which may affect the risk management measures or new
information on the hazard, the Contractor shall update the SDS and forward it
to the Authority and to the address listed in clause 24.h below, and

(2) the Authority, if it becomes aware of new information regarding the hazardous
properties of the substance, or any other information that might call into
question the appropriateness of the risk management measures identified in
the SDS supplied, shall report this information in writing to the Contractor.

. K the Contractor is required, under, or in connection with the contract, to supply

Contractor Deliverables or components of Contractor Deliverables that, in the course
of their use, maintenance, disposal, or in the event of an accident, may release
hazardous materials or substances, they shall provide to the Authority a list of those
hazardous materials or substances, and for each hazardous material or substance
listed, provide an SDS.

. The Contractor shall provide to the Authority a completed Schedule 6 (Hazardous

Contractor Deliverables, Materials or Substances Supplied under the Contract: Data
Requirements) in accordance with Schedule 3 (Contract Data Sheet).

. if the Contractor Deliverables, materials or substances are ordnance, munitions or

explosives, in addition to the requirements of CHIP and / or the CLP Regulation
1272/2008 (whichever is applicable) and REACH the Contractor shall comply with
hazard reporting requirements of DEF STAN 07-085 Design Requirements for

Weapons and Associated Systems.
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f. If the Contractor Delivérables, materials or substances are or contain or embody a
radioactive substance as defined in the lonising Radiation Regulatlons Sl 1999/3232
the Contractor shall additionally provide details of:

(1) activity;
(2) the substance and form (including any isotope);

g. If the Contractor Deliverables, materials or substances have magnetic properties, the
Contractor shall additionally provide details of the magnetic flux density at a defined
distance, for the condition in whichiit is packed.

h. Any SDS to be provided in accordance with this Condition, including any related
information to be supplied in compliance with the Contractor's statutory duties under
Clause 24.a, any information arising from the provisions of Clauses 24.e, 24.f and
24.g and the completed Schedule 6, shall be sentdirectly to the Authority’s
Representative (Commercial) as soon as practicable, and no later than one (1)
month prior to the Contract delivery date, unless otherwise stated in Schedule 3
(Contract Data Sheet). In addition, sothat the safety information can reach users
without delay, a copy shall be sent preferably as an email with attachment(s) in
Adobe PDF or MS WORD format, or, if only hardcopy is available, to the addresses
below:

(1} Hard copies to be sent to:
Hazardous Stores Information System (HSIS)
Department of Safety & Environment, Quality and Technology (DS & EQT)
Spruce 2C, #1260,
MOD Abbey Wood (South)
Bristol BS34 8JH
(2) Emails to be sent to:
DESTECH-QSEPEnv-HSISMulti@mod.gov.uk Failure by the Contractor to
comply with the requirements of this Condition shall be grounds for rejecting
the affected Contractor Deliverables. Any withholding of information
concerning hazardous Contractor Deliverables, materials or substances shail
be regarded as a material breach of Contract under Condition 43 (Material
Breach) for which the Authority reserves the right to require the Contractor to
rectify the breach immediately at no additional costto the Authority or to
terminate the Contractin accordance with Condition 43.

i. Where delivery is made to the Defence Fulfiment Centre (DFC) and / or other Team
Leidos location / building, the Contractor must comply with the Logistic Commodltles
and Services Transformation (LCST) Supplier Manual.

285, Timber and Wood-Derived Products

a. All Timber and Wood-Derived Products supplied by the Contractor under the
Contract:
(1) shall comply with the Contract Specification; and
(2) mustoriginate either:
(a) from a Legal and Sustainable source; or
(b) from a FLEGT-licensed or equivalent source.

b. In addition to the requirements of clause 25.a, all Timber and Wood-Derived
Products supplied by the Contractor under the Contract shall originate from a forest
source where management of the forest has full regard for:

(1) identification, documentation and respect of legal, customary and traditional
tenure and use rights related to the forest;

{(2) mechanisms for resolving grievances and disputes including those relating to
tenure and use rights, to forest management practices and to work conditions;
and

(3) safeguarding the basic labour rights and health and safety of forest workers.

¢. If requested by the Authority, the Contractor shall provide to the Authority Evidence
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that the Timber and Wood-Derived Products supplied to the Authority under the
Contract comply with the requirements of clause 25.a or 25.b or both.
. The Authority reserves the right at any time during the execution of the Contract and
for a period of five (5) years from final Delivery under the Contract to require the
Contractor to produce the Evidence required for the Authority's inspection within
fourteen (14) days of the Authority’s request.
. If the Contractor has already provided the Autherity with the Evidence required under
clause 25.¢, the Contractor may satisfy these requirements by giving details of the
previous notification and confirming the Evidence remains valid and satisfies the
provisions of clauses 25.a or 25.b or both.
The Contractor shall maintain records of all Timber and Wood-Derived Products
delivered to and accepted by the Authority, in accordance with condition 18
{Contractor's Records).
. Notwithstanding clause 25.c, if exceptional circumstances render it strictly impractical
for the Contractor to record Evidence of proof of timber origin for previously used
Recycled Timber, the Contractor shall support the use of this Recycled Timber with:

(1) arecord tracing the Recycled Timber to its previous end use as a standalone

object or as part of a structure; and
(2) an explanation of the circumstances that rendered it lmpractlcal to record
Evidence of proof of timber origin.

. The Authority may disclose the Information:

(1) The Authority reserves the right to decide, except where in the Authority’s
opinion the timber supplied is incidental to the requirement and from a low
risk source, whether the Evidence submitted to it demonstrates compliance
with clause 25.a or 25.b, or both. In the event that the Authority is not -
satisfied, the Contractor shall commission and meet the costs of an
Independent Verification and resulting report that will:

(2) verify the forest source of the timber or wood; and

{3) assess whether the source meets the relevant criteria of clause 25.b.

The statistical reporting requirement at clause 25.j applies to all Timber and Wood-
Derived Products delivered under the Contract. The Authority reserves the right fo
amend the requirement for statistical reporting, in the event that the UK Government
changes the requirement for reporting compliance with the Government Timber
Procurement Policy. Amendments to the statistical reporting requirement will be
made in accordance with condition 6 (Amendments to Contract).

. The Contractor shall provide to the Authority, a completed Schedule 7 (Timber and

. Wood-Derived Products Supplied under the Contract: Data Requirements), the data
or Information the Authority requires in respect of Timber and Wood-Derived
Products delivered to the Authority under the Contract, or in respect of each Order in
the case of a Framework Agreement, or at such other frequency as stated in the
Contract. The Contractor shall send all completed Schedule 7s (Timber and Wood-
Derived Products Supplied under the Contract: Data Requirements), including Nil
Returns where appropriate, to the Authority's Representative (Commercial).

. The Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract:
Data Requirements) may be amended by the Authority from time to time, in
accordance with condition 6 (Amendments to Contract).

The Contractor shall obtain any wood, other than processed wood, used in
Packaging from:

(1) companies that have a full registered status under the Forestry Commission
and Timber Packaging and Pallet Confederation's UK Wood Packaging
Material Marking Programme (more detailed information can be accessed at
www.forestry.gov.uk) and ail such wood shall be treated for the elimination of
raw wood pests and marked in accordance with that Programme; or
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(2) sources supplying wood treated and marked so as to conform to Annex | and
Annex |l of the International Standard for Phytosanitary Measures,
“Guidelines for Regulating Wood Packaging Material in International Trade”,
Publication No 15 published by the Food and Agricultural Organisation of the
United Nations {ISPM15) (more detailed information can be accessed at
www.fao.org).

Certificate of Conformity

. Where required in Schedule 3 (Contract Data Sheet) the Contractor shall provide a

Certificate of Conformity (CofC) in accordance with Schedule 2 (Schedule of
Requirements) and any applicable Quality Plan. One copy of the CofC shalll be sent
to the Authority's Representative (Commercial) upon Delivery, and one copy shall be
provided to the Consignee upon Delivery. '

. The Contractor shall consider the CofC to be a record in accordance with condition

18 (Contractor's Records).

. The Information provided on the CofC shall include:

(1} Contractor's name and address;
(2) Contractor unique CofC number;
(3) Contract number and where applicable Contract amendment number;
(4) details of any approved concessions;
) acquirer name and organisation;
) Delivery address;
(7) Contract tem Number from Schedule 2 (Schedule of Requirements),
) description of Contractor Deliverable, including part number, specification and
configuration status;

(9) identification marks, batch and serial numbers in accordance with the
Specification;

(10) quantities;

(11) a signed and dated statement by the Contractor that the Contractor
Deliverables comply with the requirements of the Contract and approved
concessions.

Exceptions or additions to the above are to be documented.

. Where Schedule 2 (Schedule of Requirements) and any applicable Quality Plan

require demonstration of traceability and design provenance through the supply chain
the Contractor shall include in any relevant subcontract the requirement for the

- . Information called for at clause 26.c. The Contractor shall ensure that this Information

is available to the Authority through the supply chain upon request in accordance with
condition 18 (Confractor Records).

Access to Confractor's Premises

. The Contractor shall provide to the Authority's Representatives following reasonable

Notice, relevant accommodation/facilities, at no direct cost to the Authority, and all
reasonable access to its premises for the purpose of monitoring the Contractor’s
progress and quality standards in performing the Contract.

. As far as reasonably practical, the Contractor shall ensure that the provisions of

clause 1 are included in their subcontracts with those suppiiers identified in the

- Contract. The Authority, through the Contractor, shall arrange access to such

subcontractors.

Delivery/ Collection

. Schedule 3 {Contract Data Sheet} shall specify whether the Contractor Deliverables

are to be Delivered fo the Consignee by the Contractor or Collected from the
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Consignor by the Authority.

b. Where the Contractor Deliverables are to hé Delivered by the Contractor (or a third
party acting on behalf of the Contractor), the Contractor shall, unless otherwise
stated in writing:

(1) contact the Authority's Representative as detailed in Schedule 3 (Contract
Data Sheet) in advance of the Delivery Date in order to agree administrative
arrangements for Delivery and provide any Information pertinent to Delivery
requested;

{2) comply with any special instructions for arranging Delivery in Schedule 3
(Contract Data Sheet);

(3) ensure that each consignment of the Contractor Deliverables is accompanied
by, (as specified in Schedule 3 {Contract Data Sheet)), a DEFFORM 128 in
accordance with the instructions;

(4) be responsible for all costs of Delivery; and

(5) Deliver the Contractor Deliverables to the Consignee at the address stated in
Schedule 2 (Schedule of Requirements) by the Delivery Date between the
hours agreed by the Parties.

¢. Where the Contractor Deliverables are to be Collected by the Authority (or a third
party acting on behalf of the Authority), the Contractor shall, unless otherwise stated
in writing:

(1) contactthe Authority's Representative (Transport) as detailed in box 10 of
DEFFORM 111 at Annex A to Schedule 3 (Contract Data Sheet) in advance
of the Delivery Date in order to agree specific arrangements for Collection
and provide any Information pertinent to the Collection requested;

(2) comply with any special instructions for arranging Collection in Schedule 3
(Contract Data Sheet);

(3) ensure that each consignment of the Contractor Deliverables is accompanied
by, (as specified in Schedule 3 {Contract Data Sheet)), a DEFFORM 129J in
accordance with the instructions;

(4) ensure that the Contractor Deliverables are available for Collection by the
Authority from the Consignor (as specified in Schedule 3 (Contract Data
Sheet)) by the Delivery Date between the hours agreed by the Parties; and

(5) inthe case of Overseas consignments, ensure that the Contractor
Deliverables are accompanied by the necessary transit documentation. All
Customs clearance shall be the responsibility of the Authority’s
Representative (Transport).

d. Title and risk in the Contractor Deliverables shall oniy pass from the Contractor to the
Authority:

(1) onthe Delivery of the Contractor Deliverables by the Contractor to the
Consignee in accordance with clause 28.b; or

{2) onthe Collection of the Contractor Deliverables from the Consignor by the
Authority once they have been made available for Collection by the
Contractor in accordance with clause 28.c.

29.  Acceptance

a. Acceptance of the Contractor Deliverables shall occurin accordance with any
acceptance procedure specified in Schedule 8 (Acceptance Procedure). If no
acceptance procedure is so specified acceptance shall occur when either:

(1) the Authority does any act in relation to the Contractor Deliverable which is
inconsistent with the Contractor's ownership; or

{(2) the time limit in which to reject the Contractor Deliverables defined in clause
30.b has elapsed.
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Rejection and Counterfeit Material

Rejection:

a. If any of the Contractor Deliverables Delivered to the Authority do not conform to the

Specification or any other terms of this Contract, then (without limiting any other right
or remedy that the Authority may have) the Authority may reject the Contractor
Deliverables (in whole or in part). The Authority shall return these Contractor
Deliverables to the Contractor at the Contractor’s risk and cost.

. Rejection of any of the Contractor Deliverables under clause 30.a shall take place by

the time limit for rejection specified in Schedule 3 {Contract Data Sheet), or if no such
period is specified, the Contractor Deliverables shall be deemed to be accepted
within a reasonable period of time.

Counterfeit Material:
¢. Where the Authority suspects that any Contractor Deliverable or consignment of

Contractor Deliverables contains Counterfeit Materiel, it shall:

Q) notify the Contractor of its suspicion and reasons therefore,

(2) where reasonably possible, and if requested by the Contractor within 10
business days of such notification, (at the Contractor’s own risk and expense
and subjectto any reasonable controls specified by the Authority) afford the
Contractor the facility to (i) inspect the Contractor Deliverable or consignment
and/or (i) obtain a sample thereof for validation or testing purposes.

(3) give the Contractor a further 20 business days or such other reasonable
period agreed by the Authority, from the date of the inspection at 30.¢.(2). (i)
or the provision of a sample at 30.¢.(2). (i}, to comment on whether the
Contractor Deliverable or consignment meets the definition of Counterfeit
Materiel, and

{4) determine, on the balance of probabilities and strictly on the evidence
available to it at the time, whether the Contractor Deliverable or consignment
meets the definition of Counterfeit Materiel

. In addition to its rights under 30.a and 30.b (Rejection), where the Authority

reasonably
believes that any Contractor Deliverable or consignment of Contractor Deliverables

contains Counterfeit Materiel, it shall be entitled to:

0 Retain any Counterfeit Materiel; and/or

(2) retain the whole or any part of such Contractor Deliverable or consignment

where it is not possible to separate the Counterfeit Materiel from the rest of
the Contractor Deliverable, or consignment;

. Where the Authority intends to exercise its rights under clause 30.d, it shall where

reasonable permit the Contractor, within a period specified by the Authority, to
arrange at its own risk and expense and subject to any reasonable controls specified
by the Authority, for:

) The separation of Counterfeit Materiel from any Contractor Deliverable or part
of a Contractor Deliverable; andfor

(2) the removal of any Contractor Deliverable or part of a Contractor Deliverable
that the Authority is satisfied does not contain Counterfeit Materiel.
In respect of any Contractor Deliverable, consignment or part thereof that is retained
in accordance with clause 30.d, including where the Authority permits the Contractor
to remove non-Counterfeit Materiel under clause 30.e but the Contractor fails to do
so within the period specified by the Authority and subject to clause 30, the
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Authority shall be entitled to exercise any, all, or any combination of, the following
rights:

(1) To dispose of it responsible, and in a manner that does not permit its
reintroduction into the supply chain or market;

(2) to pass it to a relevant investigatory or regulatory authority;

(3) to retain conduct or have conducted further testing including destructive
testing, for further investigatory, regulatory or risk management purposes.
Results from any such tests shall be shared with the Contractor; and/or

4 to recover the reasonable costs of testing, storage, access, and/or disposal of
it from the Contractor.

. Any scrap or other disposal payment received by the Authority shall be off set against

any amount due to the Authority under clause 30.f.(4). If the value of the scrap or
other disposal payment exceeds the amount due to the Authority under clause
30.1.(4) then the balance shall accrue to the Contractor.

. The Authority shall not use a retained Article or consignment other than as permitted

in this condition 30.c — 30.k.

The Authority may without restriction report a discovery of Counterfeit Materiel and
disclose information necessary for the identification of similar materiel and its
possible sources.

The Contractor shall not be entitled to any payment or compensation from the
Authority as a result of the Authority exercising the rights set out in this condition 30.c
- 30.k except where it has been determined in accordance with condition 40 (Dispute
Resolution) that the Authority has made an incorrect determination in accordance
with clause 30.c.(4). in such circumstances the Authority shall reimburse the
Contractors reasonable costs of complying with clause 30.c.

Diversion Orders

. The Authority shall notify the Contractor at the earliest practicable opportunity if it

becomes aware that a Contractor Deliverable is likely to be subject to a Diversion
Order.

. The Authority may issue a Diversion Order for the urgent delivery of the Contractor

Deliverables identified in it. These Contractor Deliverables are to be delivered by the
Contractor using the quickest means available as agreed by the Authority.

. The Authority reserves the right to cancel the Diversion Order.
. If the terms of the Diversion Order are unclear, the Contractor shall immediately

contact the Representative of the Authority who issued it for clarification and/or
further instruction. :

. If the Diversion Order increases the quantity of Contractor Deliverables beyond the

scope of the Contract, it is to be returned immediately to the Authority’'s Commercial
Officer with an appropriate explanation.

The Contractor shall be entitled to reasonable additional delivery and packaging
costs incurred in complying with the Diversion Order or cancellation. Claims are to be
submitted by the Contractor to the Authority's Commercial Officer together with
applicable receipts and agreed as an amendment to the Contract in accordance with
condition 6 (Amendments to Contract). The Contractor shall comply with the
requirements of the Diversion Order upon receipt of the Diversion Order.

Self-to-Self Delivery

Where it is stated in Schedule 3 (Contract Data Sheet) that any Contractor Deliverable is
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to be Delivered by the Contractor to its own premises, or to those of a Subcontractor
('self-to-self delivery’), the risk in such a Contractor Deliverable shall remain vested in
the Contractor until suchtime as it is handed over to the Authority.

Import and Export Licences

. I in the performance of the Contract, the Contractor needs to importinto the UK or

export out of the UK anything not supplied by or on behalf of the Authority and for
which a UK import or export licence is required, the responsibility for applying for the
licence shall rest with the Contractor. The Authority shall provide the Contractor with
sufficient infformation, certification, documentation and other reasonable assistancein
obtaining any necessary UK import or export licence.

. When an export licence or import licence or authorisation either singularly or in

combination is required from a foreign government for the performance of the
Contract, the Contractor shall as soon as reasonably practicable consult with the
Authority on the licence requirements. Where the Contractor is the applicant for the
licence or authorisation the Contractor shall:

(1) ensure that when end use or end user restrictions, or both, apply to all or part
of any Contractor Deliverable (which for the purposes of this Condition shall
also include information, technical data and software), the Contractor, unless
otherwise agreed with the Authority, shall identify in the application:

(a) the end user as: Her Britannic Majesty's Government of the United
Kingdom of Great Britain and Northern Ireland (hereinafter “HM
Government’); and

(b) the end use as: For the Purposes of HM Government; and

(2) include in the submission for the licence or authorisation a statement that
“information on the status of processing this application may be shared with
the Ministry of Defence of the United Kingdom".

. If the Contractor or any subcontractor in the performance of the Contract needs to

export materiel not previously supplied by or on behalf of the Authority for which an
export licence or import licence or authorisation from a foreign government is
required, the responsibility for instituting expeditious action to apply for and obtain the
licence shall rest with the Contractor or that subcontractor. For the purposes of this
Condition materiel shall mean information, technical data and items, including
Contractor Deliverables, components of Contractor Deliverables and software..

. Where the Contract performance requires the export of materiel for which a foreign

export licence or import licence or authorisation is required, the Contractor shall
include the dependencies for the export licence or import licence or authorisation
application, grant and maintenance in the Contract risk register and in the risk
management plan for the Contract, with appropriate review points. Where there is no
requirement under the Contract for a risk management plan the Contractor shall
submit this information to the Authority's representative.

. During the term of the Contract and for a period of up to 2 years from completion of

the Contract, the Authority may make a written request to the Contractorto seek a
variation to the conditions to a foreign export licence or import licence or
authorisation to enable the Authority to re-export or re-transfer a licensed or
authorised item or licensed or authorised information from the UK to a non-licensed
or unauthorised third party. If the Authority makes such a request it will consult with
the Contractor before making a determination of whether the Autherity or the
Contractor is best placed in all the circumstance to make the request. Where,
subsequent to such consultation the Authority notifies the Contractor that the
Contractor is best placed to make such request:
(1) the Contractor shall, or procure that the Contractor's subcontractor shall,
expeditiously consider whether or not there is any reason why it should object
to making the request and, where it has no objection, file an application to
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seek a variation of the applicable export licence or import licence or
authorisation in accordance with the procedures of the licensing authority.
Where the contractor has an objection, the Parties shall meet within five (5)
working days to resolve the issue and should they fail the matter shall be
escalated to an appropriate level within both Parties’ organisations, to include
their respective export licensing subject matter experts; and
(2) the Authority shall provide sufficient information, certification, documentation
and other reasonable assistance as may be necessary to support the
application for the requested variation.
Where the Authority determines that it is best placed to make such request the
Contractor shall provide sufficient information, certification, documentation and other
reasonable assistance as may be necessary to support the Authority to make the
application for the requested variation.
. Where the Authority invokes clause 33.e or 33.f the Authority will pay the Contractor
a fair and reasonable charge for this service based on the cost of providing it.
. Where the Contractor subcontracts work under the Contract, which is likely to be
subject to foreign export control, import control or both the Contractor shall use
reasonable endeavours to incorporate in each subcontract equivalent obligations to
those set out in this Condition. Where it is not possible to include equivalent ferms to
those set out in this Condition, the Contractor shall report that fact and the
circumstances to the Authority.
Without prejudice to HM Government's position on the validity of any claimby a
foreign government to extra-territoriality, the Authority shall provide the Contractor
with sufficient information, certification, documentation and other reasonable
assistance to facilitate the granting of export licences or import ficences or
authorisations by a foreign Government in respect of the performance of the
Contract.
The Authority shall provide such assistance as the Contractor may reasonably
require in obtaining any UK export licences necessary for the performance of the
Contract.
. The Contractor shall use reasonable endeavours to identify whether any Contractor
Deliverable is subject to: ’
(1) anon-UK export licence, autherisation or exemption; or
(2). any other related transfer or export control,
that imposes or will impose end use, end user or re-transfer or re-export
restrictions, or restrictions on disclosure to individuals based upon their
nationality. This does not include the Inteliectual Property-specific restrictions
of the type referred to in condition 34 (Third Party Intellectual Property —
Rights and Restrictions).

If at any time during the term of the Contract the Contractor becomes aware that all
or any part of the Contractor Deliverables are subject to Clause 33.k(1) or 33.k(2), it
shall notify the Authority of this as soon as reascnably practicable by providing
details in the DEFFORM 528 or other mutually agreed alternative format. Such
noftification shall be no later than thirty (30) days of knowledge of any affected
Contractor Deliverable and in any event such notification shall be not less than thirty
(30) days prior to delivery of the Contractor Deliverables.

. If the information to be provided under Clause 33.1 has been provided previously to
the Authority by the Contractor under the Contract, the Contractor may satisfy these
requirements by giving details of the previous notification and confirming they remain
valid and satisfy the provisions of Clause 33.1.

. During the term of the Contract, the Contractor shall notify the Authority as soon as

reasonably practicable of any changes in the information notified previously under

clauses 33.| or 33.m of which it becomes or is aware that would affect the Authority's
ability to use, disclose, re-transfer or re-export an item or part of it as is referred to in
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those Clauses by issuing an updated DEFFORM 528 to the Authority.

. For a period of up to 2 years from completion of the Contractand in response to a
specific request by the Authority, the Contractor shall notify the Authority as soon as
reasonably practicable of any changes in the information notified previously under
Clause 33.] or 33.m of which it becomes aware that would affect the Authority’s ability
to use, disclose, re-transfer or re-export an item or part of it as is referred to in those
Clauses by issuing an updated DEFFORM 528 to the Authority.

. Where following receipt of materiel from a subcontractor or any of its other suppliers
restrictions are notified to the Contractor by that subcontractor, supplier or other third
party or are identified by the Contractor, the Contractor shall immediately inform the
Authority by issuing an updated DEFFORMS528. Within days of such notification, the
Contractor shall propose to the Authority actions to mitigate the impact of such
restrictions. Such proposals may include, where appropriate, mutually supported
attempts to obtain removal or modification to the restrictions or to obtain appropriate
authorisations from the relevant foreign government. The Authority shall notify the
contractor within days of receipt of a proposal whether it is acceptable and where
appropriate the Contract shall be modified in accordance with its terms to implement
the proposal.

. If the restrictions prevent the Contractor from performing its obligations under the
Contract and have not been removed, medified or otherwise satisfactorily managed
within a reasonable time, the Authority may at its absolute discretion elect to amend
the contract in accordance with condition 6 or 7 or as otherwise may be provided by
the Contract, or to ferminate the Contract. Except as set out in clause 33.r, in the
event of termination in these circumstances termination shall be on fair and
reasonable terms having regard to all the circumstances including payments already
made and that would otherwise be due under the Contract, costs incurred by the
Coptractor and benefits received by the Authority. The Parties, acting in good faith,
will use all reasonable endeavours o agree such fair and reasonable terms failing
which either Party may refer the matter to dispute resolution in accordance with the
provisions in the Contract.

In the event that the restrictions notified to the Authority pursuant to Clause 33.1 were
known or ought reasonably have been known by the Contractor (but were not
disclosed) at contract award or if restrictions notified to the Authority pursuant to
clauses 33.n or 33.p were known or ought reasonably to have been known by the
Contractor at the date of submission of the most recent DEFFORM 528 submitted to
the Authority in accordance with Clause 33.1, termination under Clause 33.q will be in
accordance with condition 43 (Material Breach) and the provisions of clause 33.v will
not apply. '

. The Authority shall use reasonable endeavours to identify any export control
restrictions applying to materiel to be provided to the Contractor as Government
Furnished Assets (GFA). Where the Authority is to provide materiel necessaryto
enable the Contractor to perform the Contract or in respect of which the Services are
to be provided, and that materiel is subject to a non-UK export licence, authorisation,
exemption or other related transfer or export control as described in the provisions of
Clause 33.k, the Authority shall provide a completed DEFFORMS528 or will provide a
new or updated DEFFORM 528 to the Contractor within thirty (30) days of the date of
knowledge and in any case not later than thirty (30} days prior to the delivery of such
materiel to the Contractor.

In the event that the Authority becomes aware that the DEFFORM 528 disclosure
was incomplete or inaccurate or in the event additional such materiel is identified
then the Authority shall provide, .as soon as reasonably practicable a new or revised
DEFFORM528. In the event that the Authority becomes aware that a prior
disclosure included in DEFFORM 528 submitted to the Contractor was incomplete or
inaccurate less than thirty (30) days prior to the delivery to the Contractor of any
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material to which the updated or new disclosure relates, the Parties will meet as soon
as reasonably practicable to discuss how to mitigate the impact of the incomplete or
inaccurate disclosure.

. Where:

N
(2)

restrictions are advised by the Authority to the Contractorin a DEFFORM 528
provided pursuant to Clauses 33.s or 33.t or both; or

any of the information provided by the Authority in any DEFFORM528 proves
to be incorrect or inaccurate;

the Authority and the Contractor shall act promptly to mitigate the impact of
such restrictions or incorrect or inaccurate information. Such mitigation shall
include, where appropriate, mutually supported attempts to obtain removal or
modification to the restrictions or to obtain appropriate authorisations from the
relevant foreign government. If the restrictions or incorrect or inaccurate
information adversely affect the ability of the Contractor to perform its
obligations under the Contract, the matter shall be handled under the terms of
condition 8 (Amendments to Contract) or condition 7 (Variations to
Specification) or as may otherwise be provided by the Contract as appropriate
and if no alternative solution satisfies the essential terms of the Contract and
the restrictions have not been removed, modified or otherwise satisfactorily
managed within a reasonable time the Authority may terminate the Contract.
Termination under these circumstances wilt be under the terms of condition
42 (Termination for Convenience) and as referenced in the Contract.

. Pending agreement of any amendment of the Contract as setout in clause 33.q or

33.u, provided the Contractor takes such steps as are reasonable to mitigate the

- impact, the Contractor shalt be relieved from its obligations to perform those

elements of the Contract directly affected by the restrictions or provision of incorrect
or incomplete information.

Third Party Intellectual Property — Rights and Restrictions

. The Contractor and, where applicable any Subcontractor, shall promptly notify the

Authority as soon as they become aware of;

(1)

(2)

any invention or design the subject of patent or registered Design Rights {or
application thereof) owned by a third party which appears to be relevant to the
performance of the Contract or to use by the Authority of anything required to
be done or delivered under the Contract;

any restriction as to disclosure or use, or obligation to make payments in
respect of any other intellectual property (including technical Information)
required for the purposes of the Contract or subsequent use by the Authority
of anything delivered under the Contract and, where appropriate, the
notification shall include such Information as is required by Section 2 of the
Defence Contracts Act 1958;

any allegation of infringement of intellectual property rights made against the
Contractor and which pertains to the performance of the Contract or
subsequent use by the Authority of anything required to be done or delivered
under the Contract. .

Clause 34.a does not apply in respect of Contractor Deliverables normally
available from the Contractor as a Commercial Off The Shelf (COTS) item or
service.

. If the Information required under clause 34.a has been nofified previously, the

Contractor may meet its obligations by giving details of the previous notification.

. For COTS Contractor Deliverables patents and registered designs in the UK, in

respect of any question arising (by way of an allegation made to the Authority or
Contractor, or otherwise) that the manufacture or provision under the Contract of
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Contractor Deliverables normally available from the Contractor as a COTS item or
service is an infringement of a UK patent or registered design not owned or
controlied by the Contractor or the Authority, the Contractor shall, subject to the
agreement of the third party owning such patent or registered design, be given
exclusive conduct of any and all negotiations for the settlement of any claim or the
conduct of any litigation arising out of such question. The Contractor shall indemnify
the Authority, its officers, agents and employees against any liability and cost arising
from such allegation. This condition shall not apply if:

(1) the Authority has made or makes an admission of any sort relevant to such
question;

(2) the Authority has entered or enters into any discussions on such question
with any third party without the prior written agreement of the Contractor,

(3) the Authority has entered or enters into negotiations in respect of any relevant
claim for compensation in respect of Crown Use under Section 55 of the
Patents Act 1977 or Section 12 of the Registered Designs Act 1977,

(4) legal proceedings have been commenced against the Authority or the
Contractor in respect of Crown Use, but only fo the extent of such Crown Use
that has been properly authorised.

. The indemnity in clause 34.c does not extend to use by the Authority of anything
supplied under the Contract where that use was not reasonably foreseeable at the
time of the Contract.

. In the event that the Authority has entered into negotiation in respect of a claim for
compensation, or legal proceedings in respect of the Crown Use have commenced,
the Authority shall forthwith authorise the Contractor for the purposes of performing
the Contract (but not otherwise) to utilise a relevant invention or design in
accordance with Sections 55 and 56 of the Patents Act 1977 or Section 12 of the
Registered Designs Act 1949 and to use any model, document or information relating
to any such invention or design which may be required for that purpose.

For all other Contractor Deliverables patents and registered designs in the UK, if a
relevant invention or design has been notified to the Authority by the Contractor prior
to the Effective Date of Contract, then unless it has been otherwise agreed, under the
provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12 of the
Registered Designs Act 1949, the Contractor is hereby authorised to utilise that
invention or design, notwithstanding the fact that it is the subject of a UK Patent or
UK Registered Design, for the purpose of performing the Contract.

. If, under clause 34.a, a relevant invention or design is notified to the Authority by the
Contractor after the Effective Date of Contract, then:

(1) if the owner {or its exclusive licensee) takes or threatens in writing to take any
relevant action against the Contractor, the Authority shall issue to the
Contractor a written authorisation in accordance with the provisions of
Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered
Designs Act 1949, and

(2) in any event, unless the Contractor and the Authority can agree an alternative
course of action, the Authority shall not unreasonably delay the issue of a
written authorisation in accordance with the provisions of Sections 55 and 56
of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949.

. The Authority shall assume all liability and shall indemnify the Contractor, its officers,
agents and employees against liability, including the Contractor's costs, as a result of
infringement by the Contractor or their suppliers of any patent, utility model,
registered design or like protection outside the United Kingdom in the performance of
the Contract when such infringement arises from or is incurred by reason of the
Contractor following any specification, statement of work or instruction in the Contract
or using, keeping or disposing of any item given by the Authority for the purpose of
the Contract in accordance with the Contract.
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The Contractor shall assume all liability and shall indemnify the Authority, its officers,
agents and employees against liability, including the Authority's costs, as a result of
infringement by the Contractor or their suppliers of any patent, utility mode!,
registered design or like protection outside the UK in the performance of the Contract
when such infringement arises from or is incurred otherwise than by reason of the
Contractor following any specification, statement of work or instruction in the Contract
or using, keeping or disposing of any item given by the Authority for the purpose of
the Contract in accordance with the Contract.

The Contractor shall not be entitled to any reimbursement of any royalty, licence fee
or similar expense incurred in respect of anything to be done under the Contract,
where:

(1) arelevant discharge has been given under Section 2 of the Defence
Contracts Act 1958, or relevant authorisation in accordance with Sections 55
or 57 of the Patents Act 1977, Section 12 of the Registered Designs Act 1949
or Section 240 of the Copyright, Designs and Patents Act 1988 in respect of
any intellectual property; or

(2) any obligation to make payments for intellectual property has not been
promptly notified fo the Authority under clause 34.a.

Where authorisation is given by the Authority under clause 34.e, 34.f or 34.g, to the
extent permitted by Section 57 of the Patents Act 1977, Section 12 of the Registered
Designs Act 1948 or Section 240 of the Copyright, Designs and Patents Act 1988,
the Contractor shall also be:

(1) released from payment whether by way of royalties, licence fees or similar
expenses in respect of the Contractor's use of the relevant invention or
design, or the use of any relevant model, document or information for the
purpose of performing the Contract; and

(2) authorised to use any model, document or information relating to any such
invention or design which may be required for that purpose.

The Contractor shall assume all liability and indemnify the Authority and its officers,
agents and employees against liability, including costs as a result of:

(1) infringement or alleged infringement by the Contractor or their suppliers of
any copyright, database right, Design Right or the like protection in any part of
the world in respect of any iiem to be supplied under the Contract or
otherwise in the performance of the Contract;

(2) misuse of any confidential information, trade secret or the like by the
Contractor in performing the Contract,

(3) provision to the Authority of any Information or material which the Contractor
does not have the right to provide for the purpose of the Contract.

. The Authority shall assume all liability and indemnify the Contractor, its officers,

agents and employees against liability, including costs as a result of:

(1) infringement or alleged infringement by the Contractor or their suppliers of
any copyright, database right, Design Right or the like protection in any part of
the world in respect of any item provided by the Authority for the purpose of
the Contract but only to the extent that the item is used for the purpose of the
Contract;

(2) alleged misuse of any confidential iInformation, trade secret or the like by the
Contractor as a result of use of Information provided by the Authority for the
purposes of the Contract, but only to the extent that Contractor’s use of that
Information is for the purposes intended when it was disclosed by the
Authority.

n. The general authorisation and indemnity is:

(1} clauses 34.a — 34.m represents the total liability of each Party to the other
under the Contract in respect of any infringement or alleged infringement of
patent or other Intellectual Property Right (IPR) owned by a third party,
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(2) neither Party shall be liable, one to the other, for any consequential loss or
damage arising as a result, directly or indirectly, of a claim for infringement or
alleged infringement of any patent or other IPR owned by a third party,

(3) a Party against whom a claim is made, or action brought, shall promptly notify
the other Party in writing if such claim or action appears to relate to an
infringement which is the subject of an indemnity or authorisation given under

this Condition by such other Party. The notification shall include particulars of
the demands, damages and liabilities claimed or made of which the notifying
Party has notice;

(4) the party benefiting from the indemnity or authorisation shall allow the other
Party, at its own expense, to conduct any negotiations for the settlement of
the same, and any litigation that may arise therefrom and shall provide such
information as the other Party may reasonably require;

(5) following a notification under clause 34.n(3), the Party notified shall advise the
other Party in writing within thirty (30) Business Days whether or not it is
assuming conduct of the negotiations or litigation. In that case the Party
against whom a claim is made, or action brought shall not make any
statement which might be prejudicial to the settiement or defence of sucha
claim without the written consent of the other Party;

(6) the Party conducting negotiations for the settlement of a claim or any related
litigation shall, if requested, keep the other Party fully informed of the conduct
and progress of such negotiations.

. If at any time a claim or allegation of infringement arises in respect of copyright,

database right, Design Right or breach of confidence as a result of the provision of
any Contractor Deliverable by the Contractor to the Authority, the Contractor may at
its own expense replace the item with an item of equivalent functionality and
performance so as to avoid infringement or breach. The Parties will co-operate with
one another to mitigate any claim or damage which may arise from use of third party
IPR.

. Nothing in condition 34 shall be taken as an authorisation or promise of an

authorisation under Section 240 of the Copyright, Designs and Patents Act 1988.

. Notwithstanding any other provisions of the Contract and for the avoidance of doubt,

award of the Contract by the Authority and placement of any contract task under it
does not constitute an authorisation by the Crown under Sections 55 and 56 of the
Patents Act 1977 or Section 12 of the Registered Designs Act 1948. The Contractor
acknowledges that any such authorisation by the Authority under its statutory powers
must be expressly provided in writing, with reference to the acts authorised and the
specific intellectual property involved.

Contract Price

. The Contractor shall provide the Contractor Deliverables to the Authority at the

Contract Price. The Contract Price shall be a Firm Price unless otherwise stated in
Schedule 3 (Contract Data Sheet).

. Subject to condition 35.a the Contract Price shall be inclusive of any UK custom and

excise or other duty payable. The Contractor shall not make any claim for drawback
of UK import duty on any part of the Contract Deliverables supplied which may be for
shipment outside of the UK.

Payment and Recovery of Sums Due

. Payment for Contractor Deliverables will be made by electronic transfer and prior to

submitting any claims for payment under clause 36b the Contractor will be required
to register their details (Supplier on-boarding) on the Contracting, Pua‘chasmg and
Finance (CP&F) electronic procurement tool.
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. Where the Contractor submits an invoice to the Authority in accordance with clause

36a, the Authority will consider and verify that invoice in a timely fashion.

. The Authority shall pay the Contractor any sums due under such an invoice no later

than a period of 30 days from the date on which the Authority has determined that
the invoice is valid and undisputed.

. Where the Authority fails to comply with clause 36b and there is undue delay in

considering and verifying the invoice, the invoice shall be regarded as valid and
undisputed for the purpose of clause 36¢ after a reasonable time has passed.

. The approval for payment of a valid and undisputed invoice by the Authority shall not

be construed as acceptance by the Authority of the performance of the Contractor’s
obligations nor as a waiver of its rights and remedies under this Contract.

Without prejudice to any other right or remedy, the Authority reserves the right to set
off any amount owing at any time from the Contractor to the Authority against any
amount payable by the Authority o the Confractor under the Contract or under any
other contract with the Authority, or with any other Government Department.

Value Added Tax

. The Contract Price excludes any UK output Value Added Tax (VAT) and any similar

EU {or non-EU} taxes chargeable on the supply of Contractor Deliverables by the
Contractor to the Authority.

. if the Contractor is required by UK VAT law to be registered for UK VAT (or has

registered voluntarily) in respect of his business activities at the time of any supply,
and the circumstances of any supply are such that the Contractor is liable to pay the
tax due to HM Revenue and Customs (HMRC), the Authority shall pay to the
Contractor in addition to the Contract Price (or any other sum due to the Contractor)
a sum equal to the output VAT chargeable on the tax value of the supply of
Contractor Deliverables, and all other payments under the Contract according to the
law at the relevant tax point.

. The Contractor is responsible for the determination of VAT liability. The Contractor

shall consuit its Client Relationship Manager or the HMRC Enquiries Desk (and not
the Autherity's Representative (Commercial)) in cases of doubt. The Confractor shall
notify the Authority's Representative (Commercial) of the Authority's VAT liability
under the Contract, and any changes to it, within twenty (20) Business Days of
becoming aware the liability is other than at the standard rate of VAT. In the event of
any doubt about the applicability of the tax in such cases, the Authority may require
the Contractor to obtain, and pass to the Authority, a formal ruling from HMRC. The
Contractor shall comply promptly with any such requirement. Where the Contractor
obtains a ruling from HMRC, it shall supply a copy to the Authority within three (3)
Business Days of receiving that ruling unless it proposes to challenge the ruling.
Where the Contractor challenges the ruling, it shall supply to the Authority a copy of
any final decisions issued by HMRC an completion of the challenge within three (3)
Business Days of receiving the decision.

. Where supply of Contractor Deliverables comes within the scope of UK VAT, but the

Contractor is not required by UK VAT law to be registered for UK VAT (and has not
registered voluntarily), the Authority shall be responsible for assessing and paying
over directly to HMRC any UK output VAT due in respect of the Contractor
Deliverables. The Contractor shall be responsible for ensuring it takes into account
any changes in VAT law regarding registration.

. Where Contractor Deliverables are deemed to be supplied to the Authority outside

the UK, the Contractor may be required by the laws of the country where the supply
takes place to register there for EU (or non-EU) turnover or similar tax. In that event,
the Authority shall pay to the Contractor in addition to the Contract Price (and any
other sum due to the Contractor under the Contract) a sum equal to the tax the
Contractor is liable to pay to the tax authorities of the country in question in relation to
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the Contractor Deliverables within thirty (30) calendar days of a written request for
payment of any such sum by the Contractor.

In relation to the Contractor Deliverables supplied under the Contract the Authority
shall not be required to pay any sum in respect of the Contractor’s input VAT (or
similar EU or non-EU or both input taxes). However, these input taxes will be allowed
where it is established that, despite the Contractor having taken ail reasonable steps
to recover them, it has not been possible to do so. Where there is any doubt that the
Contractor has complied with this requirement the matter shall be resolved in
accordance with condition 40 (Dispute Resolution).

. Should HVMRC decide that the Contractor has incorrectly determined the VAT liability,

in accordance with clause 37.b above, the Authority will pay the VAT assessed by
HMRC. In the event that HMRC so determines, the Contractor shall pay any interest
charged on any assessment or penalties or both directly to HMRC. Such interest or
penalties or both shail not be recoverable from the Authority under this Contract or
any other contract. The Contractor shall supply the Authority with a copy of all
correspondence between HMRC and the Contractor's advisors regarding the VAT
assessment within three (3) Business Days of a written request from the Authority for
such correspondence.

Debt Factoring

. Subject to the Contractor obtaining the prior written consent of the Authority in

accordance with condition 11 (Assignment of Contract), the Contractor may assign to
a third Party (“the Assignee”) the right to receive payment of the Contract Price or
any part thereof due to the Contractor under the Contract (including interest which
the Authority incurred through late payment under the Late Payment of Commercial
Debts (Interest) Act 1998 (“the Act”)). Any assignment of the right to receive
payment of the Contract Price (or any part thereof) under this condition 38 shall be
subject to:
(1) reduction of any sums in respect of which the Authority exercises its right of
recovery under clause 36.f
(2) all related rights of the Authority under the Contractin relation to the recovery
of sums due but unpaid; and
(3) the Authority receiving notification under both clauses 38.b and 38.c(2).

. In the event that the Contractor obtains from the Authority the consent to assignthe

right to receive the Contract Price (or any part thereof) under clause 38.a, the
Contractor shall notify the Authority in writing of the assignment and the date upon
which the assignment becomes effective.

. The Contractor shall ensure that the Assignee:

(1) is made aware of the Authority's continuing rights under clauses 38.a{1) and
38.a(2); and

(2) notifies the Authority of the Assignee’s contact Information and bank account
details to which the Authority shall make payment, subject to any reduction
made by the Authority in accordance with clauses 38.a(1) and 38.a(2).

. The provisions of condition 36 (Payment and Recovery of Sums Due) shall continue

to apply in all other respects after the assignment and shall not be amended without
the prior approval of the Authority.

Subcontracting and Prompt Payment

. Subcontracting any part of the Contract shall not relieve the Contractor of any of the

Contractor's obligations, duties or liabilities under the Contract.

. Where the Contractor enters into a Subcontract, he shall cause a term to be included

in such Subcontract:
(1) providing that where the Subcontractor submits an invoice to the Contractor,
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the Contractor will consider and verify that invoice in a timely fashion;

(2) providing that the Contractor shall pay the Subcontractor any sums due under
such an invoice no later than a period of thirty (30) days from the date on
which the Contractor has determined that the invoice is valid and undisputed;

(3) providing that where the Contractor fails to comply with clause 38.b(1) above,
and there is an undue delay in considering and verifying the invoice, that the
invoice shall be regarded as valid and undisputed for the purposes of clause
39.b(2) after a reasonable time has passed; and

(4) requiring the counterparty fo that Subcontract to include in any Subcontract
which it awards, provisions having the same effect as clauses 39.b(1) to
39.b(4).

Dispute Resolution

. The Parties will attempt in good faith to resolve any dispute or claim arising out of or

relating to the Contract through negotiations between the respective representatives
of the Parties having authority to settle the matter, which attempts may include the
use of any alternative dispute resolution procedure on which the Parties may agree.

. In the event that the dispute or claim is not resolved pursuant to clause 40.a the

dispute shall be referred to arbitration. Unless otherwise agreed in writing by the
Parties, the arbitration and this clause 40.b shall be governed by the Arbitration Act
1996. For the purposes of the arbitration, the arbitrator shall have the power to make
provisional awards pursuant to Section 39 of the Arbitration Act 1996.

. For the aveoidance of doubt, anything said, done or produced in or.in relation to the

arbitration process (including any awards) shall be confidential between the Parties,
except as may be lawfully required in judicial proceedings relating to the arbitration or
otherwise.

Termination for insolvency or Corrupt Gifts

Insolvency:

a. The Authority may terminate the Contract, without paying compensation to the

Contractor, by giving written Notice of such termination to the Contractor at any time
after any of the following events:
Where the Contractor is an individual or & firm:

(1) the application by the individual or, in the case of a firm constituted under
English law, any partner of the firm to the court for an interim order pursuant
to Section 253 of the Insclvency Act 1986, or

(2) the court making an interim order pursuant to Section 252 of the Insolvency
Act 1986; or

(3) the individual, the firm or, in the case of a firm constituted under English law,
any partner of the firm making a composition or a scheme of arrangement
with his or its creditors; or

(4) the presentation of a petition for bankruptcy order against the individual or, in
the case of a firm constituted under English law, any partner of the firm unless
it is withdrawn within three (3) Business Days from the date on which the
Contractor is notified of the presentation; or

(5) the court making a bankruptcy order in respect of the individual or, in the case
of a firm constituted under English law, any partner of the firm; or

(6) where the Contractor is either unable to pay his debts as they fall due or has
no reasonable prospect of being able to pay debts which are not immediately
payable. The Authority shall regard the Contractor as being unable to pay his
debts if:

(@) he has failed to comply with or to set aside a Statutory demand under
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Section 268 of the Insolvency Act 1986 within twenty-one (21) days of
service of the Statutory Demand on him; or

(b)  execution or other process to enforce a debt due under a judgement
or order of the court has been returned unsatisfied in whole or in part.

(7) the presentation of a petition for sequestration in relation to the Contractor's
estates unless it is withdrawn within three (3) Business Days from the date on
which the Contractor is notified of the presentatlon or

(8} the court maklng an award of sequestration in relation to the Contractor's
estates.

Where the Contractor is a company registered in England:

(9) the presentation of a petition for the appointment of an administrator; unless it
is withdrawn within three (3) Business Days from the date on which the
Contractor is notified of the presentation; or

(10) the court making an administration order in relation to the company; or

(11} the presentation of a petition for the winding-up of the company unless it is
withdrawn within three (3) Business Days from the date on which the
Contractor is notified of the presentation; or

(12) the company passing a resolution that the company shall be wound-up; or

(13) the court making an order that the company shall be wound-up; or

(14) the appointment of a Receiver or manager or administrative Receiver.

Where the Contractoris a company registered other than in England, events occuror
are carried out which, within the jurisdiction to which it is subject, are similar in nature or
effect to those specified in clauses 41.a(9) to 41.a(14) inclusive above.

b. Such termination shall be without prejudice to and shall not affect any right of action
or remedy which shall have accrued or shall accrue thereafter to the Authority and
the Contractor.

Corrupt Gifts:

c. The Contractor shall not do, and warrants that in enterlng the Contract it has not
done any of the following (hereafter referred to as 'prohibited acts'):

(1) offer, promise or give to any Crown servant any gift or financial or other
advantage of any kind as an inducement or reward,

(a) for doing or not doing (or for having done or not having done) any act
in relation to the obtaining or execution of this or any other contract
with the Crown; or

(b)  for showing or not showing favour or disfavour to any person in
relation to this or any other Contract with the Crown.

(2) enter into this or any other Contract with the Crownin connection with which
commission has been paid or has been agreed to be paid by it or on its
behalf, or to its knowledge, unless before the Contract is made particulars of
any such commission and of the terms and conditions of any such agreement
for the payment thereof have been disclosed in writing to the Authority.

d. If the Contractor, its employees, agents or any subcontractor (or anyone acting on its
behalf or any of its or their employees) does any of the prohibited acts or commits
any offence under the Bribery Act 2010 with or without the knowledge or authority of
the Contractor in relation to this Contract or any other contract with the Crown, the
Authority shall be entitled:

(1) toterminate the Contract and recover from the Contractor the amount of any
loss resulting from the termination;

(2) to recover from the Contractor the amount or value of any such gift,
consideration or commission; and

(3) to recover from the Contractor any other ioss sustained in consequence of
any breach of this condition, where the Contract has not been terminated.
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e. In exercising its rights or remedies under this condition, the Authority shall:
(1) actin areasonable and proportionate manner having regard to such matters
as the gravity of, and the identity of the person performing, the prohibited act;
(2) give all due consideration, where appropriate, to action other than termination
of the Contract, including (without being limited to):

(a) requiring the Contractor to procure the termination of a subcontract
where the prohibited act is that of a Subcontractor or anyone acting on
its or their behalf;

(b)  requiring the Contractor to procure the dismissal of an employee
(whether its own or that of a Subcontractor or anyone acting on its
behalf) where the prohibited act is that of such employee.

f.Recovery action taken against any person in Her Majesty's service shall be without
prejudice to any recovery action taken against the Contractor pursuant to this
Condition.

42, Termination for Convenience

a. The Authority shall have the right to terminate the Contractin whaole or in part at any
time by giving the Contractor at least twenty (20) business days written notice (or
such other period as may be stated in Schedule 3 {Contract Data Sheet)). Upon
expiry of the notice period the Contract, or relevant part thereof, shall terminate
without prejudice to the rights of the parties already accrued up to the date of
termination. Where only part of the Contract is being terminated, the Authority .and
the Contractor shall owe each other no further obligations in respect of the part of the
Contract being terminated, but will continue to fulfil their respective obligations on all
other parts of the Contract not being terminated.

b. Following the above notification, the Authority shall be entitled to exercise any of the
following rights in relation to the Contract (or part being terminated) to direct the
Contractor to:

(1) not start work on any element of the Contractor Deliverables not yet started;

(2) complete in accordance with the Contract the provision of any element of the
Contractor Deliverables;

(3) as soonas may be reasonably practicable take such steps to ensure that the
production rate of the Contractor Deliverables is reduced as quickly as
possible;

(4) terminate on the hest possible terms any subcontracts in support of the
Contractor Deliverables that have not been completed, taking into account
any direction given under clauses 42.b(2) and 42.b(3) of this condition.

¢. Where this condition applies (and subject always to the Contractor's compliance with
any direction given by the Authority under clause 42.b):

(1) The Authority shall take over from the Contractor at a fair and reasonable
price all unused and undamaged materiel and any Contractor Deliverables in
the course of manufacture that are:

(a) inthe possession of the Contractor at the date of termination; and
(b}  provided by or supplied to the Contractor for the performance of the
Contract,
except such materiel and Contractor Deliverables in the course of manufacture
as the Contractor shall, with the agreement of the Authority, choose to retain;

(2)the Contractor shall deliver to the Authority within an agreed period, or in
absence of such agreement within a period as the Authority may specify, a list
of:

(c) all suchunused and undamaged materiel, and
(d) Contractor Deliverables in the course of manufacture,
that are liable to be taken over by, or previocusly belonging to the
Authority, and shall deliver such materiel and Contractor Deliverables
37



43.

44,

45,

OFFICIAL

in accordance with the directions of the Authority;

(3) - in respect of Services, the Authority shall pay the Contractor fair and
reasonable prices for each Service performed, or partially performed, in
accordance with the Contract. :

. The Authority shall (subjectto clause 42.e below and to the Contractor’'s compliance

with any direction given by the Authority in clause 42.b above) indemnify the
Contractor against any commitments, liabilities or expenditure which would otherwise
represent an unavoidable loss by the Contractor by reason of the termination of the
Contract, subjectto:
(1} the Contractor taking all reasonable steps to mitigate suchloss; and
(2) the Contractor submitting a fully itemised and costed list of such loss, with
supporting evidence, reasonably and actually incurred by the Contractoras a
result of the termination of the Contract or relevant part.

. The Authority's total liability under the provisions of this Condition shall be limited to

the total price of the Contractor Deliverables payable under the contract (or relevant
part), including any sums paid, due or becoming due to the Contractor at the date of
termination.
The Contractor shall include in any subcontract over £250,000 which it may enter into
for the purpose of the Contract, the right to terminate the subcontract under the terms
of clauses 42.a to 42.e except that:
(1) the name of the Contractor shall be substituted for the Authority except in
clause42.c(1),
(2) the notice period for termination shall be as specified in the subcontract, or if
no period is specified twenty (20) business days; and
(3) the Contractor’s right to terminate the subcontract shall not be exercised
unless the main Contract, or relevant part, has been terminated by the
Authority in accordance with the provisions of this condition 42.

. Claims for payment under this condition shall be submitted in accordance with the

Authority's direction.

Material Breach

. In addition to any other rights and remedies, the Authority shall have the right to

terminate the Contract (in whole or in part) with immediate effect by giving written
Notice to the Contractor where the Contractor is in material breach of its obligations
under the Contract.

. Where the Authority has terminated the Contract under clause 43.a the Authority

shall have the right to claim such damages as may have been sustained as a result
of the Contractor’'s material breach of the Contract, including but not limited to any
costs and expenses incurred by the Authority in:
(1) carrying out any work that may be required to make the Contractor
Deliverables comply with the Contract; or
(2) obtaining the Contractor Deliverable in substitution from another supplier.

Consequences of Termination

The termination of the Contract, however arising, shall be without prejudice to the rights
and duties of either Party accrued prior to termination. The Conditions that expressly or
by implication have effect after termination shail continue to-be enforceable even after
termination.

Limit of Contractors Liability

a. Subject to Clause 45b the Contractor's liability to the Authority in connection with this
Contract:
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(1). Please refer to Clause 46 Annex A of the Terms and Conditions for Insurance
requirements.

b. Nothing in this Contract shall operate to limit or exciude the Contractor's fiability:
(1). for:

(a). any liquidated damages (to the extent expressly provided for under this
Contract);
(b). any amount(s) which the Authority is entitled to claim, retain or withhold in
relation to the Contractor's failure to perform or under-perform its obligations
under this Contract, including service credits or other deductions (to the
extent expressly provided for under this Contract);
(c). any interest payable in relation to the late payment of any sum due and
payable by the Contractor to the Authority under this Contract;
(d). any amount payable by the Contractor to the Authority in relation to TUPE
or pensions to the extent expressly provided for under this Contract;

(2). for any liability that would not have been incurred but for the Contractor failing to
carry out one or more of the risk mitigation activities specified in their technical
proposal.

(3). in relation to any matter governed by Clause 45a where any applicable limitation
of liability forming part of that provision has been agreed by the Authority in reliance
on information (including in relation to insurance) submitted by or on behalf of the
Contractor prior to contract award, such informaticn being inaccurate or untrue;

(4). under DEFCONSs 84, 632844 and Condition 34;

(5). for death or personal injury caused by the Contractor’s negligence or the
negligence of any of its personnel, agents, consultants or sub-contractors;

(8). for fraud, fraudulent misrepresentation, wilful misconduct or negligence;

(7). in relation to the termination of this Contract on the basis of abandonment by the
Contractor;

(8). for breach of the terms implied by Section 2 of the Supply of Goods and Services
Act 1982; or

(9). for any other liability which cannot be limited or excluded under general
(including statute and common) law.

¢. The rights of the Authority under this Contract are in addition to, and not exclusive of, any
rights or remedies provided by general (including statute and common) law.

46. Insurance

a. Without prejudice to its liability to indemnify or otherwise be liable to the Authority under
this Contract, the Contractor shall for the pericds specifted in Annex A to Clause 46
(Required Insurances) take out and maintain or procure the taking out and maintenance
of the insurances as set out under this Clause 46 and Annex A to Clause 46 (Reguired
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Insurances) and any other insurances as may be required by law, together the Required .
Insurances. The Contractor shall ensure that each of these Required Insurances are
effective in each case not later than the date on which the relevant risk commences.

b. The Required Insurances shall be taken out and maintained with insurers who are of good
financial standing and of good repute in the international insurance market.

c. Where specified in Annex A to Clause (Required Insurances) the Contractor shall ensure
that the relevant policy of insurance shall contain an indemnity to principals clause or
additional insureds equivalent, under which the Authority shall be indemnified in respect
of claims made against the Authority arising from death or bodily injury or third party
property damage, and for which the Contractor is legally liable in respect of this Contract.

d. Where the minimum limit of indemnity required in relation to any of the Required
Insurances is provided as being "in the aggregate” and the level of insurance cover
available falls below that minimum because a claim or claims which do not relate to this
Contract, the Contractor shall ensure that the insurance cover is reinstated to maintain at
all imes the minimum limit of indemnity specified in Annex A to Clause 46.

e. The Contractor shall not take any action or fail to take any action or (insofar as is
reasonably within its power) permit anything to occur in relation to it which would entitle
any insurer to refuse to pay any claim under any of the Required Insurances.

f. The Authority may elect (but shall not be obliged) where notice has been provided to the
Contractor to purchase any insurance which the Contractor is required to maintain
pursuant to this Contract but has failed to maintain in full force and effect, the Authority

. shall be entitled to recover the reasonable premium and other reasonable costs incurred
in connection therewith as a debt due from the Contractor.

g. The Contractor shall from the commencement date of this Contract and within fifteen (15)
Business Days after the renewal of each of the Required Insurances, provide evidence, in
a form satisfactory to the Authority, that the Required Insurances are in full force and
effect and meetin full the requirements of this Clause 46 and Annex A fo Clause 46
(Required Insurances). Receipt of such evidence by the Authority shall not in itself
constitute acceptance by the Authority or relieve the Contactor of its liabilities and
obligations under this Contract.

h. The Contractor shall notify the Authority in writing at least ten (10) days prior to the
cancellation, suspension, termination or non-renewal of any of the Required Insurances.
This Clause [46.h] shall not apply where the termination of any Required Insurances
occurs purely as a result of a change of insurer in respect of any of the Required
Insurances required to be taken out and maintained in accordance with this Clause 46.

i. The Contractor shall promptly notify to insurers any matter arising from, or in relation to this
Contract for which it may be entitled to claim under any of the Required Insurances. In
the event that the Authority receives a claim relating to this Contract, the Contractor shall
co-operate with the Authority and assistit in dealing with such claims including providing
information and documentation in a timely manner.

j. Except where the Authority is the claimant party, the Centractor shall give the Authority
notice within twenty (20) Business Days after any insurance claim in excess of one
hundred thousand pounds £100,000 relating to this Coniract on any of the Required
Insurances or which, but for the application of the applicable policy excess, would be
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made on any of the Required Insurances and (if required by the Authority) full details of
the incident giving rise to the claim.

k. Where any Required Insurance requires payment of a premium, the Contractor shall be
liable for such premium.

l. Where any insurance referred to in this Clause 46 and Annex A to Clause 46 (Required
insurances) is subject to an excess or deductible below which the indemnity from insurers
is excluded, the Contractor shall be liable for such excess or deductible. The Contactor
shall not be entitled to recover from the Authority any sum paid by way of excess or
deductible under the Required Insurances whether under the terms of this Contractor
otherwise.
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Annex A to Clause 46

Annex A to Clause 46 (Required Insurances)

Policies of insurance to be taken out and maintained by Contractor and / or for
Contractor to procure the taking out and maintenance of.

1.

Third Party Public Liability Insurance
1.1 Insured
The Contractor
12  Interest

To indemnify the insured (as set out in paragraph 1.1 above) in respect of all sums
which the insured (as set out in paragraph 1.1 above) shall become legally
liable to pay as damages, including claimant's costs and expenses, in respect
of accidental:

1.2.1 death or bodily injury to or sickness, iliness or disease contracted by
any person

1.2.2 loss of or damage to property

happening during the period of insurance (as set out in paragraph 1.4 below) and
arising out of or in connection with the Contract and not more specifically
insured under the Marine General Liability Insurance set out in Annex A to
Clause 46 (Required Insurances).

1.3 Limit of indemnity

Not less than [redacted]inrespect of any one occurrence, the number of

occurrences being unlimited, but any one occurrence and in the aggregate
per annum in respect of products and pollution liability. Where the limit of
indemnity is provided in the annual agaregate, Clause 46.d will apply.

1.4 Period of insurance

From the commencement date of the Contract and for the duration of the Contract
and renewable on an annual basis unless agreed otherwise.

1.5 Principal cover features and extensions
1.5.1 Indemnity to principals clause {(or equivalent)
1.5.2 Legal defence costs

1.6 Maximum deductible

Not to exceed [maximum deductible threshold to be agreed with the successful
Contractor] in respect of each claim.

Marine General Liability Insurance
2.1 Insured
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The Contractor
22 interest

To indemnify the insured (as set out in paragraph 2.1 above) in respect of all sums
which the insured (as set out in paragraph 2.1 above) shall become legally
liable to pay as damages, including claimant's costs and expenses, in respect
of accidental:

2.2.1 death or bodily injury to or sickness, illness or disease contracted by
any person

2.2.2 |oss of or damage to property

happening during the period of insurance (as set out in paragraph 2.4 below) and
arising out of or in connection with the Contract and not more specifically
insured under the Third Party Public Liability Insurance set out in Annex A to
Clause 46 (Required Insurances).

2.3 Limit of indemnity

Not less than [redacted] in respectof any one occurrence, or series of
occurrences arising out of one event, the number of occurrences being
unlimited in any annual policy pericd. Where the limit of indemnity is provided
in the annual aggregate, Clause 46.d will apply.

2.4 Period of insurance

From the commencement date of the Contract and for the duration of the Contract
and renewable on an annual basis unless agreed otherwise.

2.5 Principal cover features and extensions
2.5.1 Indemnity to principals clause (or equivalent)
2.6.2 Legal defence costs

2.6  Maximum deductible

Not to exceed [maximum deductible threshold fo be agreed with the successful
Contractor] in respect of each claim.

Compulsory / statutory insurances

The Contractor is required to meet its United Kingdom and all other statutory
insurance obligations in full. Insurances are required to comply with all statutory
requirements including, but not limited to, United Kingdom employers' liability
insurance and motor third party liability insurance.

Protection and Indemnity Insurance

Protection and Indemnity Insurance via a mutual entry in an International Group P&
Club.
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Project specific DEFCONs and DEFCON SC variants that apply to this contract:

DEFCON 023 (SC2)
DEFCON 023 (Edn. 11/17) - Special Jigs, Tooling and Test Equipment

DEFCON 035
DEFCONO035 (Edn. 10/C4) - Progress Payments

DEFCON 076 (SC2)
DEFCON 076 (SC2) (Edn. 11/17) - Contractor's Personnel at Government Establishments

- DEFCON 832A

DEFCON532A (Edn. 04/20) -Protection Of Personal Data (VWhere Personal Data is not being
processed on behalf of the Authority)

DEFCON 660
DEFCONB60 (Edn. 12/15) - Official-Sensitive Security Requirements

Quality Assurance Conditions

DEFSTAN 05-061 Pt 1
Quality Assurance Procedural Requirements - Concessions
Issue 6

DEFSTAN 05-061 Pt 4
Quality Assurance Procedural Requirements - Contractor Working Parties
issue 3

DEFSTAN 05-061 Pt 9

Quality Assurance Procedural Requirements - Independent Inspection Requirements for Safety
Critical kems

Issue 5

DEFSTAN 05-135
Avoidance of Counterfeit materiel

AQAP 2105
NATO Requirements for Deliverable Quality Plans
Edition 2

Intellectual Property Rights

DEFCON 014

DEFCON Q14 (Edn. 09/20) - Inventions and Designs Crown Rights and Ownership of Patents and
Registered Designs

DEFCON 18

DEFCON 15 (Edn. 02/98) — Design Rights And Rights To Use Design Information
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DEFCON 21 :
DEFCON 21 (Edn. 01/58) ~ Drawings Specifications And Manufacturing Data

DEFCON 090
DEFCON 090 (Edn. 11/06) — Copyright

DEFCON 703
DEFCONT703 (Edn. 08/13) - Intellectual Property Rights - Vesting in the Authority

Addition to DEFCON 703

DEFCON 703 shall apply to any Surveys generated or provided within this contract by the
Authority or Contractor. Otherwise, DEFCON 14 and DEFCON 90 apply to work under this
contract.

DEFFORM 315
DEFFORM 315 (Edn. 12/09)

CONTRACT DATAREQUIREMENT

1. [TT/Coniract 2. CDR Number 3. Data Category 4. Contract Delivery

Number Date

S&MOCB/3372- SS 1 Survey Data/ On completion of

Richard Montgomery Mast Cutting Contract Award and

Mast Removal Methodology on completion of any
Sureys.

5. Eguipment/Equipment Subsystem

Description

All Contract and Survey Articles.

6. General Description of Data Deliverable

All Technical Data and any data generated
from Suneys undertaken by S&MOCB/3372
Contract including Methodology Statements

of the project,

7. Purpose for which_data_js required

8. Intellectual Property Rights

a. Applicable DEFCON

DEFCON 15 (Edn 02/98)
DEFCON 21 (Edn 01/58)

[redacied]
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b. Special [P_Conditions

DEFCON 703 (Edn 08/13)

9. Update/Further Submission Regquirements
If there are any amendments to the proposed

methadology under this contract or any

additional survey data, all information must be re-submitted.

10. Medium_of Delivery

Electronic

11. Number of Copies

1
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SC2 Schedules

Schedule 1~ befinitions of Contract

Schedule 2- Schedule of Requirements
Schedule 3-Contract Data Sheet

Schedule 4- Contract Change Control Procedure

Schedule 5- Contractor's Commercial Sensitive Information Form- (Annex C)

Schedule 6- Hazardous Contractor Deliverables, Materials or Substances Supplied under the

Contract

Schedule 7- Timber and Wood- Derived Products Supplied under the Contract
Schedule 8 - Acceptance Procedure |

Schedule 9 Statement of Requirements

Schedule 10 Pricing and Payment

Schedule 11 Security Aspects Letter (SAL)
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Schedule 1
to 700759373
Schedule 1 - Definitions and Acronyms of Confract
S&MOCB/3372 - SS Richard Montgomery Mast Removal
Articles means the Contractor Deliverables (goods and/or

the services), including Packaging (and
Certificate(s) of Conformity and supplied in
accordance with any QA requirements if
specified) which the Contractor is required to
provide under the Contract in accordance with
Schedule 2 (Schedule of Requirements), but
excluding incidentals outside Schedule 2
(Schedule of Requirements) such as progress
reports. (This definition only applies when
DEFCONs are added to these Conditions);

Authority means the Secretary of State for Defence acting
on behalf of the Crown;
Authority’'s Representative(s) shall be those person(s) defined in Schedule 3

(Contract Data Sheet) who will act as the
Authority's Representative(s) in connection with
the Contract. Where the term "Authority's
Representative(s)” in the Conditions is
immediately followed by a functional description in
brackets, the appropriate Authority's
Representative(s) shall be the designated
person(s) for the purposes of condition 8;

Business Day + means 09:00 to 17:00 Monday to Friday,
excluding public and statutory holidays;

Central Government Body a body listed in one of the following sub-
categories of the Central Government
classification of the Public Sector Classification
Guide, as published and amended from time to
time by the Office for National Statistics:

a, Government Department;

b. Non-Departmental Public Body or
Assembly Sponsored Public Body
(advisory, executive, or tribunal);

c¢. Non-Ministerial Department; or
Executive Agency;,

Collect ) means pick up the Contractor Deliverables from
the Consignor. This shall include loading, and
any other specific arrangements, agreed in
accordance with clause 28.c and Collected and
Collection shall be construed accordingly;
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Commercial Packaging means commercial Packaging for military use as
described in Def Stan 81-041 (Part 1)

Conditions means the terms and conditions set out in this
document;
Consignee means that part of the Authority identified in

Schedule 3 (Contract Data Sheet) to whom the
Contractor Deliverables are to be Delivered or on
whose behalf they are to be Collected at the
address specified in Schedule 3 (Contract Data
Sheet) or such other part of the Authority as may
be instructed by the Authority by means of a
Diversion Order,;

Consignor ‘means the name and address specified in
Schedule 3 (Contract Data Sheet) from whom the
Contractor Deliverables will be dispatched or
Collected:;

Contract means the Contract including its Schedules and
any amendments agreed by the Parties in
accordance with condition & (Amendments to
Contract);

ContractPrice : means the amount set out in Schedule 2
(Schedule of Reguirements) to be paid (inclusive
of Packaging and exclusive of any applicable
VAT) by the Authority to the Contractor, for the full
and proper performance by the Contractor of its
obligations under the Contract.

Contractor means the person who, by the Contract,
undertakes to supply the Contractor Deliverables,
for the Authority as is provided by the Contract.
Where the Contractoris an individual or a
partnership, the expression shall include the
personal representatives of the individual or of the
partners, as the case may be, and the expression
shall also include any person to whom the benefit
of the Contract may be assigned by the
Contractor with the consent of the Authority;

Contractor Commercially Sensitive means the Information listed in the completed

Information Schedule 5 (Contractor's Commercially Sensitive

: Information Form), whichis Information notified by
the Contractor io the Authority, which is
acknowledged by the Authority as being
commercially sensitive;

Contractor Deliverabies means the goods and/or the services, including
Packaging (and Certificate(s) of Conformity and
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supplied in accordance with any QA requirements
if specified) which the Contractor is required to
provide under the Contract;

means the power of a person to secure that the
affairs of the Contractor are conducted in
accordance with the wishes of that person:

a. by means of the holding of shares, or
the possession of voting powers in, or in
relation to, the Contractor; or

b. by virtue of any powers conferred by the
constitutional or corporate documents, or
any other document, regulating the
Contractor,

and a change of Control occurs if a person who
Controls the Contractor ceases to do so or if
another person acquires Control of the
Contractor,;

means the UK Government's Central Point of
Expertise on Timber, which provides a free
telephone helpline and website to support
implementation of the UK Government timber
procurement policy;

in relation to a patent means the doing of anything
by virtue of Sections 55 to 57 of the Patents Act
1977 which otherwise would be an infringement of
the patent and in relation to a Registered Design
has the meaning given in paragraph 2A(6) of the
First Schedule to the Registered Designs Act
1949,

means those substances, preparations and
articles that are capable of posing a risk to health,
safety, property or the environment which are
prohibited by regulation, or classified and
authorised only under the conditions prescribed
by the:

a. Carriage of Dangerous Goods and Use

of Transportable Pressure Equipment

Regulations 2009 (CDG) (as amended

2011);

b. European Agreement Concerning the

International Carriage of Dangerous

Goods by Road (ADR);

c. Regulations Concerning the

International Carriage of Dangerous

Goods by Rail (RID);

d. International Maritime Dangerous

Goods (IMDG) Code;
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e. International Civil Aviation Organisation
(ICAQ) Technical Instructions for the Safe
Transport of Dangerous Goods by Ar;

f. International Air Transport Association
(IATA) Dangerous Goods Regulations.

DBS Finance ‘ means Defence Business Services Finance, at
the address stated in Schedule 3 (Contract Data
Sheet);

DEFFORM . means the MOD DEFFORM series which can be

found at hitps:/iwww.acf.mod.uk;

DEF STAN means Defence Standards which can be
accessed at hitps://www.dstan.mod.uk:

Deliver means hand over the Contractor Deliverables to
the Consignee. This shall include unloading, and
any other specific arrangements, agreed in

" accordance with condition 28 and Delivered and
Delivery shall be construed accordingly,

Delivery Date means the date as specified in Schedule 2
(Schedule of Requirements) on which the
Contractor Deliverables or the relevant portion of
them are to be Delivered or made available for
Collection; '

Denomination of Quantity (D of Q) means the quantity or measure by which an item
of material is managed;

Design Right(s) has the meaning ascribed to it by Section 213 of
the Copyright, Designs and Patents Act 1988;

Diversion Order means the Authority’s written instruction (typically
given by MOD Form 199) for urgent Delivery of
specified quantities of Contractor Deliverables to
a Consignee other than the Consignee stated in
Schedule 3 (Contract Data Sheet);

Effective Date of Contract means the date specified on the Authority's
acceptance letter;

Evidence means either:
a. an invoice or delivery note from the timber
supplier or Subcontractor to the Contractor
specifying that the product supplied to the
Autherity is FSC or PEFC certified; or
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b. other robust Evidence of sustainability or
FLEGT licensed origin, as advised by CPET;

means a price (excluding VAT) whichis not

" subject to variation;

means the Forest Law Enforcement, Governance
and Trade initiative by the European Union to use
the power of timber-consuming countries to
reduce the extent of illegal logging;

is a generic term for any MOD assetsuch as
equipment, information or resources issued or
made available to the Contractorin connection
with the Contract by or on behalf of the Authority;

means a Contractor Deliverable or a component
of a Contractor Deliverable that is itself a
hazardous material or substance or that mayin
the course of its use, mainfenance, disposal, or in
the event of an accident, release one or more
hazardous materials or substances and each
material or substance that may be so released;

means that an evaluation is undertaken and
reported by an individual or body whose
organisation, systems and procedures conform to
“ISO Guide 65:1996 (EN 45011:1998) General
requirements for bodies operating product
certification systems or equivalent’, and who is
accredited to audit against forest management
standards by a body whose organisation, systems
and procedures conform to "ISO 17011: 2004
General Requirements for Providing Assessment
and Accreditation of Conformity Assessment
Bodies or equivalent”,

means any Information in any written or other
tangible form disclosed to one Party by or on
behalf of the other Party under or in connection
with the Contract;

means any item of Government Furnished Assets
(GFA), including any materiel issued or otherwise
furnished to the Contractor in connection with the
Contract by or on behalf of the Authority;

means production and process methods, also
referred to as timber production standards, as
defined by the document titled "UK Government
Timber Production Policy: Definition of legal and
sustainable for timber procurement”. The edition
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Legislation

Military Level Packaging (MLP)

Military Packager Approval Scheme (MPAS)

Military Packaging Level (MPL)

MPAS Registered Organisation

MPAS Certificated Designer

NATO

Notices

Overseas

Packaging

current on the day the Contract documents are
issued by the Authority shall apply;

means in relation to the United Kingdom any Act
of Parliament, any subordinate legislation within
the meaning of section 21 of the Interpretation Act
1978, any exercise of Royal Prerogative or any
enforceable community right within the meaning
of Section 2 of the European Communities Act
1972,

means Packaging that provides enhanced
protection in accordance with Def Stan 81-041
{(Part 1), beyond that which Commercial
Packaging normally provides for the military
supply chain;

is a MOD sponsored scheme to certify military
Packaging designers and register organisations,
as capable of producing acceptable Services
Packaging Instruction Sheet (SPIS) designs in
accordance with Defence Standard (Def Stan) 81-
041 (Part4); _

shall have the meaning described in Def Stan 81-
041 (Part 1);

is a packaging organisation having one or more
MPAS Certificated Designers capable of Military
Level designs. A company capable of both
Military Level and commercial Packaging designs
including MOD labelling requirements;

shall mean an experienced Packaging designer
trained and certified to MPAS requirements;

means the North Atlantic Treaty Organisation
which is an inter-governmental military alliance
based on the North Atlantic Treaty which was
signed on 4 April 1949;

shall mean all Notices, orders, or other forms of
communication required to be given in writing
under or in connection with the Contract;

shall mean non UK or foreign;

Verb. The operations involved in the preparation
of materiel for; transportation, handling, storage
and Delivery to the user;

Noun. The materials and components used for
54



Packaging Design Authority (PDA)

Parties

Primary Packaging Quantity (PPQ)

Recycled Timber

Safety Data Sheet

Schedule of Requirements

Short-Rotation Coppice
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the preparation of the Contractor Deliverables for
transportation and storage in accordance with the
Contract;

shall mean the organisation that is responsible for
the original design of the Packaging except where
transferred by agreement. The PDA shall be
identified in the Contract, see Annex Ato
Schedule 3 (Appendix — Addresses and Other
Information), Box 3;

means the Contractor and the Authority, and
Party shall be construed accordingly;

means the guantity of an item of material to be
contained in an individual package, which has
been selected as being the most suitable for
issue(s) to the ultimate user, as described in Def
Stan 81-041 (Part 1);

means recovered wood that prior to being
supplied to the Authority had an end use as a
standalone object or as part of a structure.
Recycled Timber covers:

a. pre-consumer.reclaimed wood and wood fibre
and industrial by-products;

b. post-consumer reclaimed wood and wood fibre,
and driftwood;

¢. reclaimed timber abandoned or confiscated at
least ten years previously,

it excludes sawmill co-products;

has the meaning as defined in the Registration,
Evaluation, Authorisation and Restriction of
Chemicals (REACH) Regulations 2007 (as
amended);

means Schedule 2 (Schedule of Reguirements),
which identifies, either directly or by reference,
Contractor Deliverables to be provided, the
quantities and dates involved and the price or
pricing terms in relation to each Contractor
Deliverable;

means a specific management regime whereby
the poles of trees are cut every one to two years
and which is aimed at producing biomass for
energy. It is exempt from the UK Government
timber procurement policy. For avoidance of
doubt, Short-Rotation Coppice is not conventional
coppice, which is subject to the timber policy;
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STANAG4329

Subcontractor

Timber and Wood-Derived Products

Transparency Information

Virgin Timber

Acronyms of the Contract
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means the description of the Contractor
Deliverables, including any specifications,
drawings, samples and / or patterns, referred to in
Schedule 2 (Schedule of Requirements);

means the publication NATO Standard Bar Code
Symbologies which can be sourced at
hitps://www.dstan.mod. uk/fags . himi;

means any subcontractor engaged by the
Contractor or by any other subcontractor of the
Contractor at any level of subcontracting to
provide Contractor Deliverables wholly or
substantially for the purpose of performing (or
contributing to the performance of} the whole or
any part of this Contract and ‘Subcontract’ shall
be interpreted accordingly;

means timber (including Recycled Timber and
Virgin Timber but excluding Short-Rotation
Coppice) and any products that contain wood or
wood fibre derived from those timbers. Such
products range from solid wood to those where
the manufacturing processes obscure the wood
element;

means the content of this Contract in its entirety,
including from time to time agreed changes to the
Contract, and details of any payments made by
the Authority to the Contractor under the Contract;

means Timber and Wood-Derived Products that

de not include Recycled Timber.

ALARP As Low as Reasonable Practical

AMC Acceptable Means of Compliance

CBM Construction (Design and Management)

CHIP Chemicals (Hazard Information and
Packaging for Supply) Regulations

cLpP Classification, Labelling and Packaging
Regulations

CofC Certificate of Conformity

COl Conflicts of Interest

COTS Commercial Off The Shelf

CP&F Contracting, Purchasing and Finance

DAB Daily Activity Briefings

DAWR Diving at Work Regulations

DT Department for Transport
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DP Dynamic Positioning

DPQQ Dynamic Pre Qualification Questionnaire
DSA Defence Safety Authority

EIR Environmental Information Regulations
EU European Union

FOIA Freedom of Information Act

GFA Government Furnished Assets

HAZIDs Hazard IDs

HMRC Her Majesty's Revenue & Customs
HSIS Hazardous Stores Information System
IPR Intellectual Property Rights

ITAR - International Traffic in Arms Regulations
ITN Invitation To Negotiate

LOLER Lifting Operations and Lifting Equipment

Regulations

MAA Military Aviation Authority

MCA Maritime and Coastguard Agency
MLWS Mean Low Water Springs

MOoD Ministry of Defence

NSN NATO Stock Number

PMP Project Management Plan

PLA Port of London Authority

QA Quality Assurance

RAMS Risk And Method Statement

RA Regulatory Articles
"REACH Registration, Evaluation, Authorisation and

Restriction of Chemicals

SAL Security Aspects Letter

SALMO Salvage And Marine Operations

SBP Sub Bottom Profile

SDS Safety Data Sheet

SIMOPS Simultaneous Operations

SME Small Medium Enterprise

SOLAS Safety Of Lives At Sea Regulations
SOTR Statement of Technical Requirement
SPIS Services Packaging Instruction Sheet
SSRM S35 Richard Montgomery

UXO Unexploded Ordnance

VAT Value Added Tax
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Annex to Schedule 1

Additional Definitions of Contract iaw. Conditions 45 - 47 {Addifional Conditions)
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Schedule 3
to 700759373

Schedule 3 - Contract Data Sheet
S&MOCB/3372 - 88 Richard Montgomery Mast Removal

General Conditions

Condition 2 — Duration of Contract:

The Contract expiry date shall be: On completion and delivery of a Project Completion
Report as per the details in Schedule 9- Statement of Technical Requirements.

Condition 4 — Governing Law:
Contract to be governed and construed in accordance with:
English Law

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies)
irrevocably appointed for Contractors without a place of business in England (or Scotland, if
Scots Law applies) in accordance with clause 4.g (if applicable) are as follows:

Condition 8 — Authority’s Representatives:
The Authority’s Representatives for the Contract are as follows:

Commercial: [redacted](as per DEFFORM111)

Project Manager: [redacted] (asper DEFFORM111)

Condition 19 - Notices:
Notices served under the Contract shall be sent to the following address.

Authority:  MoD Abbey Wood #3202, Ash 2A, NH3, Bristol, BS34 8JH (as per DEFFORM
111)

Contractor: Briggs Marine Contractors Ltd, Seaforth House, Seaforth Place, Burntisland, KY3 9AX
redacted]

Notices can be sent by electronic mail? Yes
Condition 20.a —~ Progress Meetings:

The Contractor shall be required to attend the following meetings:
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As and when required by the Authority

Condition 20.b — Progress Reports:

The Contractor is required to submit the following Reports in accordance with the Statement of
Requirements at Schedule 9.

As and when requested by the Authority

Reports shall be Delivered to the following address:
Electronic Email is acceptable.

Supply of Contractor Deliverables

Condition 21 — Quality Assurance:
ls a Deliverable Quality Plan required for this Contract? Yes

If required, the Deliverable Quality Plan must be set out as defined in AQAP 2105 and
delivered to the Authority (Quality) within 10 Business Days of Contract Award. Once agreed
by the Authority the Quality Plan shall be incorporated into the Contract. The Contractor shall
remain at all times solely responsible for the accuracy, suitability and applicability of the
Deliverable Quality Plan.

Other Quality Assurance Requirements:

Specified in the Statement of Requirements at Schedule 9.

Condition 22 — Marking of Contractor Deliverables:

Special Marking requirements:
Not Applicable

Condition 24 - Supply of Data for Hazardous Contractor Deliverables, Materials and
Substances:

A completed Schedule 6 (Hazardous Contractor Deliverables, Materials or Substance
Statement), and if applicable, Safety Data Sheet(s) are to be provided by e-mail with
attachments in Adobe PDF or MS WORD format to:
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a) The Authority's Representative (Commercial})
b) Defence Safety Authority — DSA-DLSR-MovTpt-DGHSIS@mod.uk

to be Delivered no later than one (1) month prior to the Delivery Date for the Contract
Deliverable or by the following date: To be returned with Tender Submission

Condition 25 — Timber and Wood-Derived Products:

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract:
Data Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS
WORD format to the Authority's Representative (Commercial}

to be Delivered by the following date: To be returned with Tender Submission

Condition 26 — Certificate of Conformity:
is a Certificate of Conformity required for this Contract? No
Applicable to Line ttems: N/A
if required, does the Contractor Deliverables require traceability throughout the supply chain?
N/A

Applicable to Line ltems:

Condition 28.b — Delivery by the Contractor:
The following Line ltems are to be Delivered by the Contractor:
Not Applicable
Special Delivery Instructions:
Not Applicable

Each consignment is to be accompanied by a DEFFORM 129J.

Condition 28.c - Collection by the Authority:
The following Line ltems are to be Collected by the Authority:
Not Applicable

Special Delivery Instructions:
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Not Applicable

Each consignmentis to be accompanied by a DEFFORM 129J.

Consignor details (in accordance with 28.c.{4)):
Line lkems: Not Applicable Address: Not Applicable

Line ltems: Not Applicable Address: Not Applicable

Consignee details (in accordance with condition 23):
Line ltems: Not Applicable Address: Not Applicable

Line ltems: Not Applicable Address: Not Applicable

Condition 30 ~ Rejection:

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless
otherwise specified here:

The time limit for rejection shall be 30 Business Days.

Condition 32 — Self-to-Self Delivery:
Self-to-Self Delivery required? No
If required, Delivery address applicable:

Not Applicable
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Pricing and Payment

Condition 35 ~ Contract Price:
All Schedule 2 and Schedule 10 line items shall be FIRM Price other than those stated below:
Line tems Not Applicable

- Clause 46. refers

Termination

Condition 42 — Termination for Convenience:

The Notice period for terminating the Contract shall be twenty (20) days unless otherwise
specified here:

As per the details in Schedule 10, the Authority reserves the right to terminate the contract at
any time without notice once the operation has begun.

Other Addresses and Other Information (forms and publications addresses and official
use information)

See Annex A to Schedule 3 (DEFFORM111)
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“Annex A to Schedule 3 - DEFFORM 111
ST (e 121
<2000 Appendix - Addressés and Other Information

T.Commercial Officer
Name: [redacted]
Address: MoD Abbey Wood, #3202, Ash 2A, NH3, Bristol, BS34 8.4H

Email: DESShips Comrel-SALMC-Muttiuser@mod.gov.uk
[redacted]

S A PubliéAccountingAumority

"| 2. For all other enquiries contact DES Fin FA-AMET Policy, Level 4

| & 44(0) 161 233 5394

1. Returns under DEFCON 694 (or SC eguivalent) should be sent
to OBS Finance ADMT — Assets InIndustry 1, Level 4 Piccadilly
Gate, Store Street, Manchester, M1 2WD

B 44(0) 161 233 5397

Ficcadily Gate, Store Street, Manchester, M1 2WD

1 2. Pfojéct Man.agei', Equihl;nent“Supporf Managéror PT Leader

(fromw homtechnical information is available)
Name: [redacted]

8JH
Email: [redacted]

[redacted]

| 9. Consignment Instructions
-+ The ttems areto be consigned as follow s:

Address MoD Abbey Wood, #3212, Ash 2A, NH3, Bristol, BS34 | ";i_
7| As specified in TAF Part A

' 3. Packaging DesiQn Authorily

Crganisation & point of contact: [redacted]

(Where no address is shown please contact the Project Team in Box 2)

10. Transport. The app'ropriate Ministry of .Défenkce'i‘a'anspori
| Offices are:
1 Point 3351, BRISTOL BS34 8JH

Air Freight Centr
| IMPORTS & 03067981113/81114 Fax 0117913 8943

| surface Freiaht Centre E

| EXPORTS & 030679 81129/81133/81138 Fax 0117913 8046

' 4; (a)ISu.bp.Iy ! éu ppor.t Maﬁagément Branch or Order Manager:
Branch/Name:Please see Box 2
TelNo:

1 (bYUIN

. JSCS Helpdesk No. 01869 256052 (select option 2, then option 3)
73 JSCS Fax No. 01869 256837
« 1 www freightcollection.com

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail

EXPORTS 1 030679 81113/81114 Fax 0117 9138943

IMPORTS & 03067981129/ 81133 /81138 Fax G117
913 8946

B. JSCS

| 5. Drawings/Specifications are available from

Project Manager in Box 2

| 11. The Invoice Paying Authority
1 Ministry of Defence
+’| DBS Finance
.| Walker House, Exchange Flags
| Liverpool, L2 3YL .
1 https:ffwww.gov.ukigovemment/organisations/ministry -of-
| defence/about/procurementifinyoice-processing

2 0151-242-2000

Fax: 0151-242-2809
Websiteis:

5 TNTENTIONALLY BLANK

12. Forms and Documentation are available through™:

| Lower Arncott

| Applications via fax or email: CESLCSLS-

OpsForms andPubs @mod.uk

Ministry of Defence, Forms and Pubs Commodity Management
PO Box 2, Building €18, C Site

Bicester, OX25 1LP (Tel. 01869 256197 Fax: 01869 256824)
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...} shouldbe listed under the General Contract Conditions.

AQAPS and DEF STANs are available from UK Defence
't Standardization, for access to the documents and details of the

7. Quality Assurance Representative: .| *NOTE
Tredacted], DES Ships MPS-QA-2 1.Many DEFCONs and DEFFORMs can be obtained from the MOD

Commercial staff are reminded that all Quality Assurance requirements Internet Site: .
hitps:fiwww.aof, ul/aof conten icaltoolkit/index.htm

2.1 the required forms or documentation are not available on the
nternet site reque hould be submi rough th
Commercial Officer named in Section 1.

1 helpdesk visit http://dstan. uwh.dif.r.mil.uk/ fintranet] or

o https.: ffwww.dstan.mod.ulf fextranet, registration needed).
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Schedule 4
to 700759373

Schedule 4 - Contract Change Control Procedure (i.a.w. Clause 6b)
S&MOCB/3372 - SS Richard Montgomery Mast Removal

1. Authority Changes

Subject always to Condition 6 (Amendments to Contract), the Authority shall be entitled, acting
reasonably, to require changes to the Contractor Deliverables (a " Change") in accordance with
this Schedule 4.

2. Notice of Change

a. If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of Change")
on the Confractor.

b. The Authority Notice of Change shall set out the change required to the Contractor
Deliverables in sufficient detail to enable the Contractor to provide a written proposal (a
"Contractor Change Proposal") in accordance with clause 3 below.

3. Contractor Change Proposal

a, As soon as practicable, and in any event within fifteen (15) Business Days (or such other
period as the Parties may agree) after having received the Authority Notice of Change, the
Contractor shall defiver to the Authority a Contractor Change Proposal.

b. The Contractor Change Proposal shall include:

. the effect of the Change on the Contractor’s obligations under the Contract,
a detailed breakdown of any costs which result from the Change;
. the programme for implementing the Change;
any amendment required to this Contract as a result of the Change, including, where
appropriate, to the Contract Price; and
5. such other information as the Authority may reasonably require.

c. The price for any Change shall be based on the prices (including all rates) already agreed
for the Contract and shall include, without double recovery, only such charges that are fairly and
properly attributable to the Change.

ENFRENPN

4. Contractor Change Proposal - Process and Implementation

a. As soon as practicable after the Authority receives a Contractor Change Proposal, the
Authority shall;
1. evaluate the Contractor Change Proposal;
2. where necessary, discuss with the Contractor any issues arising and following such
discussions the Authority may modify the Authority Notice of Change and the
Contractor shall as soon as practicable, and in any event not more than ten (10}
Business Days (or such other period as the Parties may agree) after receipt of such
modification, submit an amended Contractor Change Proposal.
b. As soon as practicable after the Authority has evaluated the Contractor Change Proposal
(amended as necessary) the Authority shall:
- 1. indicate its acceptance of the Change Proposal by issuing an amendment to the
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Contract in accordance with Condition 6 (Amendments to Contract); or
2. serve a Notice on the Contractor rejecting the Contractor Change Proposal and
withdrawing (where issued) the Authority Notice of Change.
c. If the Authority rejects the Change Proposal it shall not be obliged to give its reasons for
such rejection.
d. The Authority shall not be liable to the Contractor for any additional work undertaken or
expense incurred unless a Contractor Change Proposal has been accepted in accordance with
Clause 4b.(1) above.

8. Contractor Changes
If the Contractor wishes to propose a Change, it shall serve a Contractor Change Proposal on the

Authority, which shall include all of the information required by Clause 3b above, and the process
at Clause 4 above shall apply.
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Schedule 5
to 700759373

DEFFORM 53%A

Schedule 5 - Contractor's Commercial Sensitive Information Form (i.a.w. condition 13)

S&MOCB/3372- SS Richard Montgomery Mast Removal

Contract No: 700759373- S&MOCB/3372- SS Richard Montgomery Mast Removal

Description of Contractor's Commercially Sensitive Inforrmation:

[redacted]

Cross Reference(s) to location of sensitive information:

[redacted}

Explanation of Sensitivity:
[redacted!]

Details of potential harm resulting from disclosure:

[redacted)]

Period of Confidence (if applicable): [redacted)

Contact Details for Transparency / Freedom of Information matters:
Name:

Position:

Address:

Telephone Number:

Email Address:
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Schedule 6
{o 700759373

Schedule 6 - Hazardous Contractor Deliverables, Materials or Substances Supplied under
the Contract ’

S&MOCB/3372-SS Richard Montgomery Mast Removal

Data Requirements for Contract No: 700759373

Hazardous Contractor Deliverables, Materials or Substances
Statement by the Contractor

Contract No:
Contract Title:
Contractor:

Date of Contract:

* To the best of our knowledge there are no hazardous Contractor Deliverables, materials or
substances to be supplied.

* To the best of our knowledge the hazards associated with materials or substances to be supplied
under the Contract are identified in the Safety Data Sheets (Qty: } attached in accordance
with condition 24.

Contractor's Signature:

Name:
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Job Title:

Date:

* check box (#:#:) as appropriate

To be completed by the Authority

Domestic Management Code {DMC):

NATO Stock Number:

Contact Name:

Contact Address:

Copy to be forwarded to:

Hazardous Stores Information System (HSIS)

Department of Safety & Environment, Quality and Technology (D S & EQT)
Spruce 2C, #1260

MOD Abbey Wood (South)

Bristol BS34 8JH

Emails to be sent to:
DESTECH-QSEPEnv-HSISMulti@mod.gov.uk
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Schedule 7
to 700759373

Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract
S&MOCRB/3372 - 8§ Richard Montgomery Mast Removal
Data Requirements for Contract No: 700759373

The following information is provided in respect of condition 25 (Timber and Wood-Derived
Products):

Schedule of Volume of Volume of Volume (as Delivered | Total volume
Requirements timber timber to the Authority) of of timber
item and Deliveredto | Delivered to timber without Delivered to
timber product| the Authority| the Authority evidence of the Authority
type with FSC, with other compliance with under the
PEFC or evidence Government Timber Contract
equivalent Procurement Policy
evidence
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Schedule 8
to 700759373

Schedule 8 - Acceptance Procedure (i.a.w. condition 29)
S&MOCB/3372 - SS Richard Montgomery Mast Removal

Acceptance

1. In accordance with the Statement of Requirements at Schedule 9, the Authority require that the
Contractor provide the Authority with a report confirming that the seabed, in the vicinity in which
the Contractor has operated, has been left in the original or better condition. The report must also
provide assurance to the Authority’s satisfaction that a full site clear up has been conducted. Only
on acceptance of the report will the Authority accept that works have been completed, and release
payment.

2. The Contractoris not to consider silence as acceptance.
Rejection

1. The Authority may reject any Article which does not conform with the requirements on this
Contract.
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Schedule 9
to 700759373

Schedule 9-Statement of Requirement

S&MOCB/3372 - SS Richard Montgomery Mast Removal

General

1.

This Statement of Requirements has been prepared by the Authority for the use of the
Contractor, in the execution of the Contract and shall not be for any other purpose. This is a
Performance Specification and describes the outcomes required by the Authority to be
successfully delivered by the Contractor.

The information contained herein is Crown Copyright. It is not to be released to third parties,
reproduced or published without written permission of the Authority.

Introduction

Purpose

The World War 2 wreck of the $S Richard Montgomery is situated at the mouth of the River

Thames between Sheerness in Kent and Southend-on-Sea in Essex. It sank on August 20th,
1944 and is believed to still hold between approx. 1000-3200 tonnes (net explosive quantity)
of munitions.

The ongoing policy for the management of the wreck has been one of non, or low, physical
intervention. The last meaningful physical intervention was in October 1999, when rigging on

the masts was cut back to reduce the stress on the masts.

Regular sur\}eys, carried out on behalf of the Maritime & Coastguard Agency (MCA), are
conducted to ascertain the state of the wreck and chart its rate of degradation against
previous surveys.

The surveys during the period 2013 — 2017 demonstrated an accelerated rate of degradation
in certain key areas, including around the hold areas and the bulkheads, which sit above the
holds with the munitions and below the masts. An Expert Advisory Group was formed in
2017 to look at the management of the wreck and, based on the surveys and their own
expertise, recommended that the masts be reduced in height to reduce their weight, and
therefore the strain, on the decks below.

The aim of the proposed mast cuiting exercise is to reduce the height, and therefore the
weight, of the three masts onthe SS Richard Montgomery. By reducing the weight of the
masts, especially those on the bow section of the wreck, the stress being placed on the
hulkhead will be lessened, reducing the risk of the masts collapsing through the degraded
hulkhead and impacting on the munitions contained in the holds beneath. The project is
being undertaken as the wreckis in a constant state of degradation through natural
exposure to the elements and therefore it is now considered a matter of when, not if, the
bulkhead will collapse.

The project will take place over 4 Phases described in the box below, with further information
included in the Requirements Table 1 beneath. -
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Additional contents to this document:

Annex A- Please see attached photographs of the wreckio assist with mast positioning and
identification. (Indicative information from previous survey evolutions shall be made available

to provide context).

Annex B- Results of mostrecent (September 2020) Wreck and Seabed Survey to provide
further information. (Note to Tenderers: This will be provided to Tenderers after issuance of

this pack, and after return of the SAL at Schedule 11.)

Phase 1

Planning of task with creation of detailed Risk
Assessment and Method Statements (RAMS) and
Environmental impact Assessments for all phases
of the operation. RAMS to inciude details of how
each Phase of the task is to be undertaken, risk
assessments, details of equipment and vessels to
be used, any vessel mobilisation to site and how
the site will be controlled, and any supporting
calculations/analysis required to support the task
methodology. [redacted]

[redacted]

Phase 2

Implementation of risk mitigation measures and full
mobhilisation of marine spread to worksite in
accordance with the approved RAMS produced in
Phase 1. Cutting and removal of ait mast and
disposal of arisings. Review of mobilisation and
cutting methodology and incorporation of any
“learning from experience”’ (LFE) of cutting aft mast
into RAMS for removals of midships and forward
masts. [redacted]

[redacted]

Phase 3

Repositioning of marine spread if required to reach
Midships and forward masts in accordance with
approved and, if required, revised RAMS. Cutting
and removal of midships mast and disposal of
arisings in accordance with approved and revised
RAMS. Review of midships mast removal
operation and incorporation of LFE into forward
mast removal planning and RAMS. [redacted]

i redacted]

Phase 4

Repositioning of marine spread if required to reach
forward masts in accordance with approved RAMS.
Cutting and removal of forward mast and disposal
of arisings in accordance with approved and
revised RAMS. Make good the worksite and
demobilise vessels from the worksite. Production of
operation completion report.

fredacted]
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Annex A to Schedule 9
Annex A
Photographs of the S8 Richard Montgomery highlighted Mast 1, Mast 2 and Mast 3.
Taken 12 June 2019, approx. 0300 GMT, predicted tide height in region of 4.9m.
[redacted]
SS RICHARD MONTGOMERY Mast Layout.
[redacted]
Three Masts from Aft Starboard.
[redacted]
Aft Mast from Starboard.
[redacted]
Aft Mast from Aft Starboard.
[redacted]
Aft Mast from Forward Starboard.
[redacted]
Midships Mast and Derrick.
[redacted]
Midships Mast and Derrick
[redacted]
Forward Mast from Forward
[redacted]
Forward Mast Masthead from Forward
[redacted]
Forward Mast Masthead from Port

[redacted]
Forward Mast from Aft
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Schedule 10
to 700759373

Schedule 10: Pricing and Payment
S&MOCB/3372 - SS Richard Montgomery Mast Removal

1.
2.

3.

Tender Periods
[redacted]

Tender Rates

3.1

3.2

3.3
3.4

35
3.6

Tenderers are required to complete ‘Table 1 - Tenderers submission of contract
costs’, including the number of days Tenderers expect that will be required in order to
successfully complete each Phase. [redacted]

The unpriced tender returns must not display any prices within Table 1, Table 2,
Table 3, Table 4 or anywhere else throughout the entirety of the unpriced tender.
there are prices within Table 1, Table 2, Table 3, Table 4 or throughout the entirety of |
the unpriced tender, then they shall be omitted from evaluation.

All prices contained within the Tender shall be ex-VAT.

The Authority will use the values submitted by the Tenderer within Table 1, Table 2,
Table 3 and Table 4 of the priced tender return, to assess the Tender submissions
pricing score(s).

[redacted]

[redacted].

Payment

4.1

4.2

4.3

44

4.5
4.6

The prospective contractor shall be required to register their details (Supplier on-
boarding) on the Contractor, Purchasing and Finance (CP&F) electronic procurement
tool, if not already onboarded, within 2 weeks of contract initiation.

Payment shall be made via electronic transfer on CP&F, upon the Authority's receipt
of satisfactorily completed and accepted Contract Deliverables in accordance with the
terms and condlitions of the contract and a valid and undisputed invoice has been
received by the Authority from the Contractor, via CP&F.

One payment, which is predetermined in the form of a FIRM price, shall be paid to
the Contractor on successful completion of the project and all of its Phases. This may
be subject to change if it is mutually agreed that the contractis stopped prior to or
after this pre-determined stage. All cost applicable to this contract including any
Stand-by Day Rates if used shall be applied to the invoice raised by the Contractor.

The Authority has an obligation to make payments upon satisfactory delivery of a
contract deliverable by the contractor. Please refer to Schedule 8 Acceptance
Procedure for further detail on what is required from the Contractor at the Acceptance

stage.
[redacted].

The date by which the contractor is obligated to deliver all Phases of S&MOCB/3372
is specified in Schedule 3- Contract Data Sheet.

89



47 [redacted].
4.8 [redacted].
49 [redacted].
410 [redacted].
411 ([redacted].
412 [redacted].
413 {redacted].
414 [redacted].

OFFICIAL

For the avoidance of confusion, please see below a list of some scenario examples and the

terms which shall apply to the terms above.

Scenario Example

Payment Applicable

The project completes in the expected
days proposed with no’issues.

The Contractor is paid the FIRM price
offered in Table 1.

[redacted] [redacted]
[redacted] [redaéted]
[redacted] [redacted]

The project has to stop for a number of
days due to adverse weather.

The Contractor is paid the FIRM price
offered in Table 1. No additional Stand-
by Day Rate will apply.

[redacted] fredacted]
[redacted] [redacted]
[redacted] redacted]

The contractor requires the project to
stop for 1 day due to machinery or
personnel availability.

The Contractor is paid the FIRM price
offered in Table 1. No additional Stand-
by Day rate shall apply.

0
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OFFICIAL

Schedule 11
700759373

[redacted]
Project Security Cfficer {PSyQ)

Tel: [redacted} QY

Mil: (9)679 .

of Defence Ext 80211 1mq
Email: [redacted)

Security Controller Defence Equipment & Support 9
: SALMO Team
[as per invited Rowan OC, #8014
suppliers to MOD Abbey Weod
DEFFORM 47 for Bristol
700759373 BS34 8JH

S&MOCB/3372]
Date: 27" May 2021 Our Ref: 700759373~ S&MOCB/3372-
S8 Richard Montgomery Mast
Removal
Dear Sir/Madam,

SECURITY ASPECTSLETTER(SAL) FORTHEINVITATIONTONEGOTIATE AND CONTRACT:
“SS RICHARD MONTGOMERY MAST REMOVAL”, CONTRACT NO. S&MOCB/3372 DATED
16/10/2020

Table 1:
References: Document:
REF A Programme Security Grading Guide
REF B JSP 440 Defence Manual of Security (Part 2, Leaflet 9)
REF C JSP 440 Defence Manual of Security (Part 2, Leaflet 13)
REF D National Cyber Security “10 Steps to Cyber Security”!.
REF E DEFCON 531 (cowered by Disclosure of Information within Terms and Conditions)
REF F DEFCON 660

In this SAL, “you" means the Contractor being Invited to Negotiate. On behalf of the Secretary of
State for Defence for the United Kingdom of Great Britain and Northern Ireland | hereby give you
notice that all aspects of the work under the above Invitation to Negotiate and associated Contract
are classified as UK OFFICIAL and the aspects defined below are specifically caveated as UK
OFFICIAL. for the purpose of DEFCON 531. The highest classification of information that you will
be required to handle and protect under this Invitation to Negotiate and associated Contract would
be UK OFFICIAL.

UK OFFICIAL

1 https://vweww.ncsc.gov.uk/collection/10- -to-cyber-securi

Defence Equipment & Support
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UK OFFICIAL

The following aspects are designated 'OFFICIAL Matter’ for the purposes of clause 1a of DEFCON
531 Security Measures:

All OFFICIAL and areas covered in references A to J. These specify the classification and
protective markings of items within their respective spans and/or related security aspects.
DEFCON 531 Disclosure of Information and DEFCON 660. Official-Sensitive Security
Requirements defines the latest conditions applicable to the protection of OFFICIAL,
inclusive of OFFICIAL-SENSITIVE, material and reference E defines how to protect legacy
information and data classified under GPMS.

b. The following aspects are designated “OFFICIAL":

CLASSIFICATION ASPECTS

[redacted] [redacted]
{redacted] [redacted]
{redacted] [redacted!}
[redacted] [redacted]
[redacted] [redacted]
[redacted] [redacted]
[redacted] [redacted]
[redacted] [redacted]

Table 1: Additional Markings.

You are required to confirm that;

[redacted]
[redacted]
[redacted]

Individual need-to-know and access requirements in relation to SALMO's SSRM are strictly
role-based, and therefore automatically rescinded on job change or departure and recorded

for audit purposes.

All conditions and requirements in, or referenced by, this SAL are understood, and will be
complied with.

[redacted]
[redacted]
[redacted)
[redacted]

You are to ensure that any subcontractors who are engaged in the performance of any work related
to the Invitation to Negotiate and/or associated Contract sign a confidentiality agreement?. A copy
of the confidentiality agreement must be retained for audit purposesa.

2 This confidentiality agreement must implement similar or better thanthe procedures as defined DEFORM 702
3 Evidence of audits carried out by you will bepresented to the authority on request.

Defence Equipment & Support
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The sponsor of this Invitation to Negotiate and associated Contract, [redacted],
DESShipsComrcl-SALMO-Multiuser@mod.gov.uk, Tel [redacted], or their delegated
representative?, is responsible for ensuring that you and your representatives receive a briefing on
security and safety at the MOD site(s) where you are working in relation to this contract, if
applicable. :

Table 2 below indicates the minimum Security Clearance requirements for different information
types. The table indicates the minimum requirements, however the clearance levels required will
be dependent on the scope of work for each element.

redacted] [redacted) MOD Abbey
Wood ESyO DES
Infra-SyO, Tel:
030 679 30628,

2 [redacted] iredacted] [redacted] MOD Abbey
Wood ESyO DES
Infra-SyQO, Tel:
030 679 30628.

3 [redacted] [redacted] | [redacted]

Table 4: Minimum Security Clearance Access Requirements.

[redacted]

[redacted] [redacted]
[redacted] [redacted]
[redacted] [redacted]

Table 5: Allowable Descriptors
[redacted]

iredacted]

This SAL aims to cover all of the security aspects which are likely to arise during the course of this
Invitation to Negotiate and associated Contract. This does not mean that it has covered all of them.
if you have any security queries or difficulty in interpreting the UK OFFICIAL Matter or in

% The delegated representative currentlyis [redacted} {DESSALMO-PSyD) [redacted].
Defence Equipment & Support
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UK OFFICIAL

safeguarding it, or any other queries relating to aspects of this SAL, will you please let the
undersigned know immediately and send a copy of any correspondence to DES PSyA-Security
Advice Centre as above.

Yours faithfully,

(Signed on original)

" [redacted]
SALMO Project Security Officer (PSyQO)

Copy to:
[redacted] [redacted] [redacted]
[redacted] [redacted] [redacted]

Defence Equipment & Support
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AnnexA

to DES/SALMO/Commercial ID/No .

From:
Security Controller
The Tenderer

To:
[redacted]

Defence Equipment and Support
Rowan 0C, #8014

MOD Abbey Wood

Bristol

BS34 8JH

ACCEPTANCE OF SECURITY ASPECTS LETTERFOR CONTRACT: “SS RICHARD
MONTGOMERY MAST REMOVAL”, CONTRACT NO. S&MOCB/3372

Receipt of the above SAL is acknowledged. On behalf of [redacted],|confirm that:

The definition is understood in context to Ref A to Ref F inclusive and, all [Please enter
Company name] personnel (as defined within the contract) who require access tothe 85
Richard Montgomery mast cutting deliverables, have been briefed on the secuirity
requirements in this SAL, and meet the security and access requirements, including need to
know, clearance and nationality.

The definitions of the UK OFFICIAL Matter of the above Invitation to Negotiate and
associated Contract, and all the security requirements in this SAL, have been brought to the
attention of the person directly responsible for the security of this Invitation to Negotiate and
associated Contract. This will include supplying suitable cascaded SALs and references to
subcontractors.

Copies of all SALs issued by [Please enter Company name] in support of SS Richard
Montgomery mast cutting deliverables will be sent to SALMO PSyO.

Individual need to know and access requirements in relation to the 88 Richard Montgomery
mast cutting deliverables, are strictly role-based, and therefore automatically rescinded on
job change or departure and procedures will be taken to maintain this requirement.

All conditions and requirements in this SAL will be complied with.
Signed by: [redacted] - on Date: [redacted]
Print Name; [redacted]

Job Title: [redacted]
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AnnexA

to DES/SALMO/ Commercial ID/No .
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