



Framework: Supplier: Company Number:	Collaborative Delivery Framework Jacobs UK Ltd 02594504		
Geographical Area:			
Contract Name:			
Project Number:	East HUB Lot 1 DTA		
	Programme PSC		
Contract Type: Option:	ENVFCPNZ00228B00R		
	Professional Service		
Contract Number:	Contract		
	Option E		
Stage:			

твс

Other							
Revision	Sta	tus	Orig	inator	Review	ver	Date

Rev 1.9.2a

### PROFESSIONAL SERVICE CONTRACT under the Collaborative Delivery Framework CONTRACT DATA Project Name

**Project Number** 

East HUB Lot 1 DTA Programme PSC

ENVFCPNZ00228B00R This contract is made on 17 June between the *Client* and the *Consultant* 17 June 2024

- This contract is made pursuant to the Framework Agreement (the "Agreement") dated 12th day of April 2019 and Framework
- Agreement Extension dated 1st April 2023 between the Client and the Consultant in relation to the Collaborative Delivery Framework. The entire agreement and the following Schedules are incorporated into this Contract by reference
- $\bullet\,$  Schedules 1 to 23  $\,$  inclusive of the Framework schedules are relied upon within this contract.
- The following documents are incorporated into this contract by referenceLIT 13259 Professional services contract scope\_DTA\_250324

### Part One - Data provided by the Client Statements given in all Contracts

1 General

The conditions of contract are the core clauses and the clauses for the following main Option, the Option for resolving and avoiding disputes and secondary Options of the NEC4 Professional Service Contract June 2017.

Main	Option
Option	Ē

Option for resolving and avoiding disputes

W2

Secondary Options

- X2: Changes in the law
- X9: Transfer of rights

- X10: Information modelling
- X11: Termination by the Client
- X18: Limitation of liability
- X20: Key Performance Indicators
- Y(UK)3: The Contracts (Rights of Third Parties) Act 1999
- Z: Additional conditions of contract

The service is

East HUB DTA Programme Support

The Client is

Address for communications

Horizon House Deanery Road Bristol BS1 5AH

Environment Agency

Address for electronic communications

The Service Manager is Address for communications

Environment Agency Agua House 20 Lionel Street Birmingham B3 1AQ

Address for electronic communications

The Scope is in LIT 13259 - Professional services contract scope\_DTA\_250324

The language of the contract is English

The law of the contract is the law of England and Wales, subject to the jurisdiction of the courts of England and Wales The period for reply is 2 weeks

The period for retention is

6 years following Completion or earlier termination

key date

'none set'

The following matters will be included in the Early Warning Register

Early warning meetings are to be held at intervals no 2 weeks longer than

### 2 The Consultant's main responsibilities

The key dates and conditions to be met are conditions to be met

'none set'

	'none set'	'none set'
	'none set'	'none set'
	The <i>Consultant</i> prepares forecasts of the total Defined Cost plus F and <i>expenses</i> at intervals no longer than	ee 4 weeks
3 Time		
	The <i>starting date</i> is	17 June 2024
	The <i>Client</i> provides access to the following persons, places and th access	ings access date
	The <i>Consultant</i> submits revised programmes at intervals no longe weeks than	r 4
	The completion date for the whole of the service is	27 March 2027
	The period after the Contract Date within which the <i>Consultant</i> is submit a first programme for acceptance is	to 4 weeks
4 Quality management		

## 4 Quality management

The period after the Contract Date within which the <i>Consultant</i> is to submit a quality policy statement and quality plan is		
The period between Completion of the whole of the <i>service</i> and the <i>defects date</i> is	26 weeks	

# 5 Payment

The *currency of the contract* is the £ sterling The *assessment interval* is Monthly

The forecast of the Prices is The *expenses* stated by the *Client* are as stated in Schedule 9

 The interest rate is
 2.00%
 per annum (not less than 2) above the Base

 Base
 rate of the
 the Bank of England

 The locations for which the Consultant provides a charge
 All UK Offices for the cost of support people and office overhead are

### 6 Compensation events

These are additional compensation events

- 1. 'not used'
- 2. 'not used'
- 3. 'not used'
- 4. 'not used'
- 5. 'not used'

### 8 Liabilities and insurance

These are additional Client's liabilities

- 1. 'not used'
- 2. 'not used'
- 3. 'not used'

The minimum amount of cover and the periods for which the *Consultant* maintains insurance are

	EVENT	MINIMUM AMOUNT OF COVER	12 years after
	The <i>Consultant's</i> failure to use the skill and care normally used by professionals providing services similar to the <i>service</i>	<b>£1,000,000</b> in respect of each claim, without limit to the number of claims	Completi on
	Loss of or damage to property and liability for bodily injury to or death of a person (not an employee of the <i>Consultant</i> ) arising from or in connection with the <i>Consultant</i> Providing the Service Death of or bodily injury to the employees of the <i>Consultant</i> arising out of	of each claim, without limit to the number of claims <i>Legal minimum</i> in respect	12 months after Completio n
	and in the course of their employment in connection with the contract		For the period required by law
	The <i>Consultant's</i> total liability to the <i>Client</i> for all arising under or in connect contract, other than the ex- is limited to	ion with the	
Resolving and avoiding	g disputes		
	The <i>tribunal</i> is litigat	tion in the courts	
	The <i>Adjudicator</i> is Address for commur	nications	
	Address for electron	ic communications	r t o
	The Adjudicator pop		b

е

с

o n

### firmed' 'to be confirmed'

'to be confirmed'

#### Z Clauses

Z1 Disputes

Delete existing clause W2.1

### **Z2** Prevention

The text of clause 18 Prevention is deleted.

- Delete the text of clause 60.1(12) and replaced by:
- The service is affected by any of the following events
- War, civil war, rebellion, revolution, insurrection, military or usurped power;
- Strikes, riots and civil commotion not confined to the employees of the Consultant and sub consultants, Ionising radiation or radioactive contamination from nuclear fuel or nuclear waste resulting from the combustion ofnuclear fuel,
- · Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device,
- Natural disaster,
- Fire and explosion,
- Impact by aircraft or other aerial device or thing dropped from them.

### Z3 Disallowed Costs

Add the following in second bullet of 11.2 (18) add: (including compensation events with the Subcontractor, i.e. payment for work that should not have been undertaken).

Add the following additional bullets after 'and the cost of '

- Mistakes or delays caused by the Consultant's failure to follow standards in Scopes/quality plans
- Reorganisation of the Consultant's project team
- Additional costs or delays incurred due to Consultant's failure to comply with published and known guidance or document formats
- Exceeding the Scope without prior instruction that leads to abortive cost
- Re-working of documents due to inadequate QA prior to submission, i.e. grammatical, factual arithmetical or designerrors
- · Production or preparation of self-promotional material
- Excessive charges for project management time on a commission for secondments or full time appointments (greaterthan 5% of commission value)
- Any hours exceeding 8 per day unless with prior written agreement of the Service Manager
- Any hours for travel beyond the location of the nearest consultant office to the project unless previously agreed with the Service Manager
- Attendance of additional individuals to meetings/ workshops etc who have not been previously invited by the Service

Manager

· Costs associated with the attendance at additional meetings after programmed Completion, if delay is due to Consultant performance

- Costs associated with rectifications that are due to Consultant error or omission
- Costs associated with the identification of opportunities to improve our processes and procedures for project deliverythrough the Consultant's involvement
- Was incurred due to a breach of safety requirements, or due additional work to comply with safety requirements
- Was incurred as a result of the Client issuing a Yellow or Red Card to prepare a Performance Improvement Plan Was incurred as a resulting of rectifying a non-compliance with the Framework Agreement and/or any call off contracts following an audit

### **Z6** The Schedule of Cost Components

The Schedule of Cost Components are as detailed in the Framework Schedule 9.

#### Z23 Linked contracts

Issues requiring redesign or rework on this contract due to a fault or error of the Consultant will neither be an allowable cost under this contract or any subsequent contract, nor will it be a Compensation event under this contract or any subsequent contract under this project or programme.

### Z24 Requirement for Invoice

Add the following sentence to the end of clause 51.1:

The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of the *Service Manager's* certificate. Delete existing clause 51.2 and replace with: 51.2 Each certified payment is made by the later of

• one week after the paying Party receives an invoice from the other Party and

• three weeks after the assessment date, or, if a different period is stated in the Contract Data, within the period stated. If a certified payment is late, or if a payment is late because the Service Manager has not issued a certificate which should be issued, interest is paid on the late payment. Interest is assessed from the date by which the late payment should have been made until the date when the late payment is made, and is included in the first assessment after the late payment is made

### Z25 Risks and insurance

The Consultant is required to submit insurances annually as Clause Z4 of the Framework Agreement

**Z111 PSC - Fee adjustment for non compliance with Scope** Delete existing 11.2 (8) and replace with the following clause The Fee is the amount calculated by applying the fee percentage to the amount of the Defined Cost excluding the cost of Subcontractors that have not complied with procurement by best value processes as defined in the Scope. 80% of the fee percentage is applied to the amount of the Defined Cost for Subcontractors that have not complied with procurement by best value processes as defined in the Scope.

# Secondary Options

# **OPTION X2: Changes in the law**

The *law of the project* is the law of England and Wales, subject to the jurisdiction of the courts of England and Wales

# **OPTION X10: Information modelling**

The period after the Contract Date within which the Consultant is to submit a firstInformation Execution Plan for acceptance is2 weeks

### **OPTION X18: Limitation of liability**

The Consultant's liability to the Client for indirect or consequential loss is limited to

The *Consultant's* liability to the *Client* for Defects that are not found until after the *defects date* is limited to

6 years

The *end of liability* date is Completion of the whole of the *service* 

### **OPTION X20: Key Performance Indicators (not used with Option X12)**

The *incentive schedule* for Key Performance Indicators is in Schedule 17

A report of performance against each Key Performance Indicator is provided at intervals of

3 months

£1,000,000.00

£1,000,000.00

after the

### Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

The period for payment is

# Y(UK)3: The Contracts ( Rights of Third Parties Act) 1999

term

no terms under this contro beneficiaries under this contract

Rev 1.9.2a
Jacobs UK Ltd The Consultant is
1180 Eskdale Road
Winnersh
Wokingham
Berkshire

14 days after the date on which payment becomes due

Name and address etc. of Consultant

beneficiary

		l I
9.00%		l
RG41 5TU		
		Email address for communications
		The fee percentage is

Enter email address Insert the relevant framework tendered fee percentage

Name the key persons to be working on the contract

# The key persons are

	Name (1)
Designated Project Executive	Job
providing Leadership and technical expertise	Responsibilities Qualifications Experience
	Project Manager
	Project set up, Monthly reporting, Change and budget control
Name (2)	
Job	7 Years experience as a project manager

# Responsibilities Qualifications Experience

Principal Surface Water Technologist Eastern Hub Co-Lead Doctorate in Engineering (EngD), Water Engineering, University of Exeter, 2016 WEng (Hons) Civil Engineering, University of Exeter, 2011 Chartered Water and Engineering Manager (CWEM), 2023. 12 vears in the Water Industry	Name (3) Job Responsibilities Qualifications Experience
insert name insert job	Name (4) Job Responsibilities
insert responsibilities Insert qualifications Insert experience	Qualifications
insert name	Name (5)
insert job	Job
insert responsibilities	Responsibilities
insert qualifications	Qualifications
insert experience	Experience
insert name	Name (6)
insert job	Job
insert responsibilities	Responsibilities
insert qualifications	Qualifications
insert experience	Experience
insert name	Name (7)
insert job	Job
insert responsibilities	Responsibilities
insert qualifications	Qualifications
insert experience	Experience

### The following matters will be included in the Early Warning Register;

insert details	These are items which could affect the total of the Prices or delay Completion	, which are known about at the time of completing this Contract Data	
insert details			
insert details	3 Time		
insert details	31-May-27	The programme identified in the Contract Data is; inserted if a programme is being initially provided	This is optional and is
	-		
	5 Payment		
	£717,094.16		

forecast of the total Defined Cost plus the Fee

Resolving and avoiding disputes The Senior Representatives of the Consultant are communications	Name (1 Enter email address	address Line 1 Enter postal address address Line 2 address Line 3 ad Line 4 address Line 5 address Line 6	ldress 1180 Eskdale Road Winnersh Wokingham Berkshire RG41 STU	Email address for
Name (2) insert address insert address insert address	address 6		ddress Line 4 address Line 5 address Line	
insert address insert address insert address	X10: In	mail address formation modelling; symmetric execution plan identified in the Contract Data is;	Email address for communications	Enter email address
Part Two - Data	insert d		If an information execution plan is to be identified in t provided by the C	


### Part Two - Data

Completion of the data in full, according to the Options chosen, is essential to create a complete contract. 1 General Address for electronic communications The Consultant is The fee percentage is Name

Address for communications

The key persons are

Name (1) Job



Responsibilities Qualifications Experience

The following matters will be included in the Early Warning Register

Rev 1.9.2a

Jacobs UK Ltd

1180 Eskdale Road Winnersh Wokingham Berkshire 3 Time

The programme identified in the Contract Data is

46538

**Resolving and avoiding disputes** 

The Senior Representatives of the Consultant are

Name (1)		
Address for communications		
	Jacobs	
	1180 Eskdale Road	
	Winnersh	
	Wokingham	
	Berkshire	
	RG41 5TU	
Address for electronic communications		

Name (2) Address for communications

Address for electronic communications

X10: Information Modelling

The *information execution plan* identified in the Contract Data is

Rev 1.9.2a

# **Contract Execution**

# **Client** execution

Signed Underhand by

Signature

Date

Role

for and on behalf of the Environment Agency

# Consultant execution

Signed Underhand by [**PRINT NAME**] for and on behalf of Jacobs UK Ltd

	24/07/2024	Head of Operations
Signature	Date	Role