

Schedule 3 (Tasking Form)

Tasking Identification

Unique Tasking Order Number	FTS5/CCT665	Version No. & Date	1 29/01/19
FATS Business Case Number	Original FBC 7053	Supplier Reference Number	
Project / Equipment for which task is in support	Amendment FBC (FATS team supplied)	UOR	
Task Title	Coalition Interoperability Assurance and Validation (CIAV)		
Filter Name and Number:	Filter 25 Operational Analysis		

Please refer to FATS Customer Guidance for definition of Work Category

Directorate & PT / Organisation Title	ISS Jt Ops Plans	Supplier Name	Sandbox Services and Products Limited
---------------------------------------	------------------	---------------	---------------------------------------

PT Leader/ Project Manager	[REDACTED]		[REDACTED]
Post	[REDACTED]		Post
Address	[REDACTED]		Address
	[REDACTED]		
	[REDACTED]		
Postcode	[REDACTED]		
Telephone / Fax No	[REDACTED]		Postcode
E-mail	[REDACTED]		Telephone / Fax No
UIN & RAC	[REDACTED]		E-mail
	[REDACTED]		CPV Code
	[REDACTED]		
Date Draft Tasking Issued			
	22/11/18	Deadline for Authority's receipt of Tenderer's response to the Draft Tasking	12/12/18

1. Schedule of Requirements

Brief summary of requirement – expand/delete rows as appropriate (full details appear below in the Statement of Requirement)

Item No	Description	Firm Price £ (Ex VAT)
1.	Provision of CIAV Service 01 Apr 19 to 31 Mar 21 (Total contract value excluding T&S)	[REDACTED]
2.	T&S Limit of Liability	[REDACTED]
3.	Option 1 to extend from 1 st April 2021 to 31 st March 2022	[REDACTED]

This FATS 5 Tasking can be extended by the Buyer for one period of up to 12 months, by giving the Supplier 4 weeks written notice before its expiry.

STATEMENT OF REQUIREMENT

Unique Tasking Number FTS5/CCT665	Issue Number & Date	Supplier Reference Number:
Task Title: Coalition Interoperability Assurance and Validation (CIAV)		
Brief Description of Task (or see attached detailed Statement of Requirement): See attached SOR in 20180914-CIAV BC 2019-2020 v1.1		
Background: <ol style="list-style-type: none"> 1. The CIAV process maintains a master record of the MoD capabilities and the blueprint for their configuration when working with our coalition partners. Thus, by maintaining an enduring CIAV Laboratory, the MoD will be able to configure its Federated Mission Network (FMN) faster than previously achieved, thereby better enabling the Commander's Critical Information Requirements. FMN is a core requirement for NATO Reaction Force (NRF) exercises and all NRF deployable assets will be required to achieve FMN readiness confirmation¹. This is achieved due to the UK CIAV team maintaining current and future versions of the FMN Spiral Capabilities and validating with coalition partners at confirmation events. 2. This UK CIAV capability benefits from being a part of the larger coalition CIAV, with each Troop Contributing Nation (TCN) providing their own National capabilities to establish the fully representative CIAV capability across Coalition Partners. This grants the UK access to the results from other nations Interoperability assurance events to de risk our own applications baseline on existing and future deployable capabilities. These results are held on the NCIA Col website for all coalition partners to access and use.² 3. CIAV acts as the focal point for assessing and validating new or upgraded capabilities for their use within a coalition environment and confirming the UK applications baseline. CIAV must also be ready to support in-theatre fault finding and diagnostics at the applications level, ensuring the operator to operator information flows are valid. A capability distinct from third party hardware vendors and LSRC³ capabilities. 4. A requirement exists as part of our affiliation status to ensure the execution of both Coalition and National obligations in support of exercises, contingent operations and future mission planning. This was reaffirmed at the Sept 14 NATO Summit in Wales⁴ and endorsed by JFC Jt User Aug 18. As part of any coalition (NATO, 2EYES, 5EYES etc) the UK has a responsibility to ensure our deployed applications and network architecture are interoperable and adhere to the specifications stated within the FMN NFIP Vol 1⁵. This requires our participation and lead on many international technical events and working groups to assure this. 5. JFC has stated its intention for the UK to remain as an Affiliate A Nation to the FMN construct¹. Under this commitment the UK is obliged to resource and contribute to all FMN WGs and provide a national CIAV Laboratory. 		

¹ [Defence ICT Strategy](#).

² NCIA is the NATO Communications and Information Agency and the Col is the Community of Interest Cooperation Portal and is the entry point for all interoperability related data.

³ Land Systems Reference Centre.

¹ [Defence ICT Strategy](#)

⁴ MCM-0103-2018_ENG_NU FMN Communications and Awareness letter from the Secretary General

⁵ [FMN NFIP Vol 1](#)

6. Any interruption to the assurance schedule threatens the fielding of operational capability onto the UK's national extension, damage to the strategic influence garnered with key coalition partners and will cause the UK international political embarrassment.
7. The internal ISS Resource Control Board have been approached and have confirmed (civilian or military) they do not have the technical skills available to provide this role and have approved going to external competition, Remedy Ticket RR0000000612735 refers. There are no MOD or Military personnel available that have the base skillset required to perform this task.
8. The continued funding of the UK CIAV Lab Team as part of Jt Ops Plans, will meet the requirements of FLC's, PJHQ and JFC in support of their contingent and exercise planning activities during the period Jan 19-Dec20. Furthermore, this will ensure improved application coherence across UK defence stakeholders, compliance with those standards outlined via the FMN Secretariat for participation on the FMN, and provide the core network for all future coalition operations.

Activities to be Undertake:

The supplier will need to be able to offer current DV cleared staffs.

NATO Applications Change Management Events

FMN Accreditation Events

Defence Exercise Program support

FLC, JFC and ARRC Risk Reduction Events

This role will report direct to ISS Jt Ops Plans IAV2 SO1

Deliverables: (insert here or below Key Deliverables template)

Deliverables: Outputs required, milestones, reports, software, demonstrations etc ...

An event monitoring checklist in the form of a Red/Amber/Green Traffic Light report against every activity and will include a list of all the required elements to ensure the successful completion of the activity. This should provide a tactical view of known dependencies, responsibilities, risks and opportunities.

A monthly milestone report which includes: general announcements, scheduled teleconf/meetings and details, FMN planned events within the next 90 days, horizon events 90 days or greater away, Exercise/Experimentation support, Risk Reduction Events (RRE) support status updates, synopsis of other FMN nations activity, documents in the National lead approval process, an Observation Record Master List (ORML), a risks and issues log with mitigations and dependencies. This report will be produced in an agreed JSP 101 format.

A capability report against every activity listed in the relevant quarter, the aims and objectives, background, stakeholder interaction, architecture tested against, assessed capabilities and limitations leading to recommendations and observations of a quality in line with JSP 101.

An executive summary of each interoperability event conducted which includes its impact/relevance to the current UK application baseline.

An executive summary of each working group attended including records of decisions and actions

An end of year review paper to include details of activities completed over the year a recommendation on the way forward for UK CIAV over the following 12 months. Threats and Opportunities and how we embrace them.

Skills transfer to MOD personnel which includes the skill sets needed to complete the tasks required to provide Assurance and Validation events.

A knowledge transfer of the work that has been completed to date, including archived reports and a detailed repository of all work undertaken.

A full handover of all assets and detailed configuration management of all hardware and software.

Acceptance/Rejection criteria / provisions

Acceptance:

As Above

Rejection:

Key Project Indicators (KPIs) and Performance Management Requirements

Government Furnished Assets (GFA) (List all GFA applicable to the task in accordance with DEFCON 611 (Edn 02/16) & 694 (Edn 03/16))

[CMBD](#)

Additional Quality Requirements & Standards:

Concessions

Concessions shall be managed in accordance with DEF STAN 05-61 Part 1, Issue 6 – Quality Assurance Procedural Requirements – Concessions.

Contractor Working Parties

Any contractor working parties shall be provided in accordance with DEF STAN 05-61 Part 4, Issue 3 – Quality Assurance Procedural Requirements – Contractor Working Parties.

See AOF Quality Assurance Website:

www.aof.dii.r.mil.uk/aofcontent/tactical/ppm/content/quality.htm

Timescale:

Commencement Date: 30/01/19

Delivery Date: Periodically as per deliverables

Project Manager: [REDACTED]

Signatur: [REDACTED]

Date: 12th Oct 2018

2. Order Conditions

All conditions of the framework shall apply as supplemented by the terms selected below. The two sets of conditions become a binding contract at the time of signature on the Schedule.

Type of Contract	
Competitive Competitive Award Criteria Weightings	<div style="text-align: center;"><input checked="" type="checkbox"/></div> Most Economically Advantageous having regard for price, delivery etc Technical – 75% Financial – 25%
Reverse Auction used?	<div style="text-align: center;"><input type="checkbox"/></div>
Single Source	<div style="text-align: center;"><input type="checkbox"/></div>

General Conditions			
DEFCON 624 (Edn 04/10) – Use of Asbestos in Arms, Munitions or War Materials	<div style="text-align: center;"><input type="checkbox"/></div>	DEFCON 603 (Edn 10/04) – Aircraft Integration and Clearance Procedure	<div style="text-align: center;"><input type="checkbox"/></div>
DEFCON 176A (Edn 06/08) - MOD Requirements For Competition In Subcontracting (Non-Competitive Main Contract)	<div style="text-align: center;"><input type="checkbox"/></div>	Additional Conditions <i>A sheet is to be attached detailing any conditions that have been added</i>	<div style="text-align: center;"><input type="checkbox"/></div>
DEFCON 514A (Edn 03/16) Failure of Performance under Research and Development Contracts	<div style="text-align: center;"><input type="checkbox"/></div>		

Special Indemnity Conditions	
DEFCON 661 (Edn 10/06) – War Risk Indemnity	<div style="text-align: center;"><input type="checkbox"/></div>
DEFCON 661A (Edn 05/02) – War Indemnity Risk (Alternative Version)	<div style="text-align: center;"><input type="checkbox"/></div>
DEFCON 684 (Edn 01/04) – Limitation upon Claim in Respect of Aviation Products	<div style="text-align: center;"><input type="checkbox"/></div>
DEFCON 638 (Edn 12/08) – Flights Liability and Indemnity	<div style="text-align: center;"><input type="checkbox"/></div>

Pricing Conditions Required	
Firm Priced at Outset (<i>this applies to all tasks other than by exception</i>)	<div style="text-align: center;"><input checked="" type="checkbox"/></div>

<p>For single source tasks valued below £5M, the following conditions shall apply:</p> <p>DEFCON 127 (Edn 12/14) – Price Fixing Condition for Contracts of a Lesser Value</p> <p>DEFCON 800 (Edn 12/14) – Qualifying Defence Contract</p> <p>DEFCON 801 (Edn 12/14) – Amendments to Qualifying Defence Contracts – Consolidated Versions.</p> <p>DEFCON 802 (Edn 12/14) – QDC – Open Book on sub-contracts that are not Qualifying Sub-Contracts.</p> <p>DEFCON 803 (Edn 12/14) – QDC: Disapplication of Protection against Excessive Profits</p>	<input type="checkbox"/>
Pricing Conditions Required	
<p>and Losses (PEPL)</p> <p>DEFCON 804 (Edn 12/14) – QDC: Confidentiality of Single Source Contract Regulations Information.</p> <p>DEFCON 811 (Edn 12/14) – Single Source: Profit and Loss sharing on FIRM/FIXED Price Contracts.</p> <p>DEFCON 812 (Edn 04/15) – Single Source Open Book</p> <p>DEFCON 815 (Edn 04/15) – Contract Pricing Statement – Single Source Non-qualifying contracts</p>	
Exceptionally, if other than Firm Priced at Outset <i>(include additional conditions in attachment & complete Appendix 4)</i>	<input type="checkbox"/>

Payment Terms <i>(Use of CP&F and Payment on Completion are the default)</i>			
DEFCON 522 (Edn 18/11/16)	<input checked="" type="checkbox"/>	Milestone/Stage Payments <i>(see DEFCON 649 (Edn 07/99) below)</i>	<input type="checkbox"/>
DEFCON 5J (Edn 03/15) – Unique Identifiers	<input type="checkbox"/>	DEFCON 649 (Edn 07/99) – Vesting <i>(applicable to Tasks with deliverables where provision has been made for milestone/Stage payments in advance of completion)</i>	<input checked="" type="checkbox"/>
DEFCON 129 (Edn 07/08) – Packaging (For Articles other than Ammunition & Explosives)	<input type="checkbox"/>		
OGD Payment Arrangements <i>For tasks placed by other Government departments, please provide full details of the payment procedure to be followed, as an attachment to this tasking form.</i>			<input type="checkbox"/>

Milestone/ Stage Payments		Due Date	%	Value £k (ex VAT)
Milestone/ Stage No	Key Deliverable			
M1	Satisfactory monthly CIAV status report	26/04/2019	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>

M2	Satisfactory monthly CIAV status report	31/05/2019		
M3	Satisfactory monthly CIAV status report. Plus, capability report against each activity	28/06/2019		

M4	Satisfactory monthly CIAV status report	26/07/2019		
M5	Satisfactory monthly CIAV status report	30/08/2019		
M6	Satisfactory monthly CIAV status report. Plus, capability report against each activity	28/09/2019		
M7	Satisfactory monthly CIAV status report	25/10/2019		

M8	Satisfactory monthly CIAV status report	29/11/2019		
M9	Satisfactory monthly CIAV status report. Plus, capability report against each activity	20/12/2019		
M10	Satisfactory monthly CIAV status report	31/01/2020		

M11	Satisfactory monthly CIAV status report	28/02/2020		
M12	Satisfactory monthly CIAV status report. Plus, capability report and end of year review paper	27/03/2020		
M13	Satisfactory monthly CIAV status report	24/04/2020		

M14	Satisfactory monthly CIAV status report	29/05/2020		
M15	Satisfactory monthly CIAV status report. Plus, capability report against each activity	26/06/2020		
M16	Satisfactory monthly CIAV status report	31/07/2020		
M17	Satisfactory monthly CIAV status report	28/08/2020		
M18	Satisfactory monthly CIAV status report. Plus, capability report against each activity	25/09/2020		
M19	Satisfactory monthly CIAV status report	30/10/2020		

M20	Satisfactory monthly CIAV status report	27/11/2020		
M21	Satisfactory monthly CIAV status report. Plus, capability report against each activity	18/12/2020		
M22	Satisfactory monthly CIAV status report	29/01/2021		
M23	Satisfactory monthly CIAV status report	26/02/2021		
M24	Satisfactory monthly CIAV status report. Plus, capability report, skills transfer, knowledge transfer & full handover	31/03/2021		
	of assets			

Issue of Government Stores

DEFCON 23 (Edn 08/09)* – Special Jigs, Tooling and Test Equipment	<input type="checkbox"/>
---	--------------------------

Controlled Information

Intellectual Property Rights			
Completion of this section is mandatory . Select the appropriate condition(s) by ticking the boxes below after consulting FTS/STS Customer Guidance or with DIPR, if appropriate. In the event that no boxes are ticked in this section (Intellectual Property Rights), all intellectual property generated under the Task shall be subject to the terms of DEFCON 703.			
DEFCON Tick	As	Tasking Order Applicable (if appropriate)	Line Item
<u>If DEFCON 703 does not apply then select either:</u>			
DEFCON 705 (Edn 11/02)	<input checked="" type="checkbox"/>	All <input type="checkbox"/>	<input type="checkbox"/> The following Item Nos. only (insert below)
<u>OR:</u>			
DEFCON 14 Edn 11/05, 15 21 ,126 Edn 11/06 & DEFFORM 315	<input type="checkbox"/>	All <input type="checkbox"/>	<input type="checkbox"/> The following Item Nos. only (insert below)
DEFCON 14 Edn 11/05, 16 Edn 10/04, 21 & DEFFORM 315	<input type="checkbox"/>	All <input type="checkbox"/>	<input type="checkbox"/> The following Item Nos. only (insert below)
DEFCON 14 Edn 11/05, 90 Edn 11/06 & 126 Edn 11/06)	<input type="checkbox"/>	All <input type="checkbox"/>	<input type="checkbox"/> The following Item Nos. only (insert below)
DEFCON 14 (Edn 11/05), 91 (Edn 11/06) & 126 (Edn 11/06)	<input type="checkbox"/>	All <input type="checkbox"/>	<input type="checkbox"/> The following Item Nos. only (insert below)
Other, as specified in a special IPR condition to be applied to the Tasking Order	<input type="checkbox"/>	All <input type="checkbox"/>	<input type="checkbox"/> The following Item Nos. only (insert below)
No intellectual property conditions apply (<i>refer to DIPR before ticking this box</i>).			<input type="checkbox"/>
Issue of Controlled Information (<i>subject Condition 50 of Schedule 1</i>) (<i>if ticked then list Controlled Information and attach list to Tasking Form</i>)			<input type="checkbox"/>

Payment of Customs Duty – select one box only

DEFCON 619A (Edn 09/97) - Customs Duty Drawback	<input type="checkbox"/>	Issue of Certificate in accordance with EU (Council) Regulation 150/2003	<input type="checkbox"/>
---	--------------------------	--	--------------------------

Progress Reports				
If ticked, progress reports must utilise the current version of DRRS Format Standards for Scientific and Technical Reports Prepared for the United Kingdom Ministry of Defence.	<input type="checkbox"/>	DEFCON 642 (Edn 06/14) – Progress Meetings	<input type="checkbox"/>	Frequency required
Brief Description				

Transport – select one box only			
DEFCON 621A (Edn 06/97) – Transport (if the Authority is responsible for transport)	<input type="checkbox"/>	DEFCON 621B (Edn 10/04) – Transport (if the Contractor is responsible for transport)	<input checked="" type="checkbox"/>

Quality Assurance Conditions	
According to the product or scope of the work to be carried out, the Contractor shall meet the requirements of:	
AQAP 2110 – NATO Quality Assurance Requirements for Design, Development and Production	<input type="checkbox"/>
Deliverable Quality Plan requirements	
DEFCON 602A (Edn 12/06) - Quality Assurance with Quality Plan	<input type="checkbox"/>
DEFCON 602B (Edn 12/06) - Quality Assurance without Quality Plan	<input type="checkbox"/>
AQAP 2105 – NATO Requirements for Delivering Quality Plans	<input type="checkbox"/>
Software Quality Assurance requirements	
AQAP 2210 – NATO Supplementary Software Quality Assurance Requirements to AQAP 2110	<input type="checkbox"/>
Air Environment Quality Assurance requirements	
Def. Stan. 05-100 – Ministry of Defence Requirements for Certification of Aircraft for Authorised Flight and Ground Running (Mandatory where flying and/or ground running of issued aircraft is a requirement of the Task)	<input type="checkbox"/>
Relevant MAA Regulatory Publications (See attachment for details)	<input type="checkbox"/>
Additional Quality Requirements (See attachment for details)	<input type="checkbox"/>

Warranty	
Express Warranty (See attachment for details)	<input type="checkbox"/>
Warranty – remedies implied by general law	<input type="checkbox"/>

Security	
DEFCON 659A (Edn 11/14) – Security Measures	<input type="checkbox"/>

3. Price

TOTAL CONTRACT PRICE	TYPE OF PRICING
£1,594,932 (Ex VAT) incl T&S	FIRM

4. Authority Tasking Order Commercial Officer Authorisation

Name			
Position			
Signature			
Date	29/01/19	Telephone Number	

5. Acknowledgement by supplier

Name			
Position			
Signature			
Date		Telephone Number	

6. Record of Authorised Changes

CHANGE ISSUE NUMBER	DATE OF ISSUE	COMMENTS / REASON FOR CHANGE

7. Final Administration

On receipt of the tasking acknowledgement from the Contractor, the **Authority's Commercial Manager (who placed the task)** must send a copy of the acknowledged final tasking order form together with a completed DEFFORM 57 AND DEFFORM 111 (Edn 07/12) to: DBS Finance

For OGDs Only

A copy of the acknowledged final tasking form must be sent by the **Authority's Commercial Manager (who placed the task)** and by the Contractor electronically to the FATS Team at the following address:

[REDACTED]

Appendix 2 to Schedule 3 (Confidentiality Agreement)

The provisions of this Clause are supplemental to DEFCON 531

1. Both DEFCON 531 and the provisions of this Clause apply to:
 - (A) This Tasking;
 - (B) Any Information disclosed by either party prior to the issue of a draft Tasking and in contemplation of Work being placed by the Authority under a Tasking; and
 - (C) Any Tasking placed under this Agreement, provided that Information provided to a party for the purpose of Tendering for a Tasking shall only be used for that Tendering purpose, and Information provided to a party for performing a Task placed on it under this Agreement shall only be used for the performance of that Task.
2. Subject to its requirements of continued access to Information necessary to exercise its rights of disclosure and use hereunder including under any Tasking Order, and to the obligations set out herein in respect of any Controlled Information (Definition in Clause 42 Schedule 1), the recipient of any Information shall:
 - (A) Upon the expiry or termination of the Agreement; or
 - (B) Upon the expiry or termination of any Tasking Order (for the purposes of which Information is disclosed); or
 - (C) If the Authority decides not to proceed with the issue of a Tasking Order (for the purposes of which Information is disclosed),

in accordance with any reasonable directions given and/or a reasonable request made by the other party promptly:
 - (1) Return to the other party the Information and all copies thereof; or
 - (2) Take such other measures in respect of the Information and all copies thereof as may be required elsewhere in the Tasking Order.
3. The provisions of DEFCON 531 and of this Clause shall survive the expiry or termination of the Agreement or any Tasking Order in accordance with 2(A) or 2(B) or the decision not to proceed in accordance with 2(C).

Appendix 3 to Schedule 3 (Price Summary)

Total Price

Item1: £1,554,932.00
(excl. VAT) Firm
Price
Item2: £40,000.00
(excl. VAT) Limit of
Liability
Item3: £792,396.00
Firm Price (excl.
VAT)

Appendix 4 to Schedule 3 (Montreal Protocol Substances)

CFCs - Production of controlled CFCs has stopped.

CFC-11(trichlorofluoromethane)	CFC-211
CFC-12(dichlorodifluoromethane)	CFC-212
CFC-13	CFC-213
CFC-111	CFC-214
CFC-112	CFC-215
CFC-113 (trichlorotrifluoroethane)	CFC-216
CFC-114 (dichlorotetrafluoroethane)	CFC-217
CFC-115 (chloropentafluoroethane)	

The above substances are also used in blends: e.g.

CFC-500 (CFC-12/HFC-152a) CFC-502 (CFC-115/HCFC-22).

Halons - Production of controlled Halons has stopped.
 Halon-1211 (bromochlorodifluoromethane - BFC)
 Halon-1301 (bromotrifluoromethane - BTM)
 Halon-2402

HBFCs - Production has stopped.

CH ₂ Br ₂	C ₂ H ₂ F ₂ Br ₂	C ₃ HF ₄ Br ₃	C ₃ H ₃ F ₂ Br ₃
CHF ₂ Br	C ₂ H ₂ F ₃ Br	C ₃ HF ₅ Br ₂	C ₃ H ₃ F ₃ Br ₂
CH ₂ FBr	C ₂ H ₃ FBr ₂	C ₃ HF ₆ Br	C ₃ H ₃ F ₄ Br
	C ₂ H ₃ F ₂ Br	C ₃ H ₂ FBr ₅	C ₃ H ₄ FBr ₃
C ₂ H ₂ FBr ₄	C ₂ H ₄ FBr	C ₃ H ₂ F ₂ Br ₄	C ₃ H ₄ F ₂ Br ₂
C ₂ H ₂ F ₂ Br ₃		C ₃ H ₂ F ₃ Br ₃	C ₃ H ₄ F ₃ Br
C ₂ H ₂ F ₃ Br ₂	C ₃ H ₂ FBr ₆	C ₃ H ₂ F ₄ Br ₂	C ₃ H ₅ FBr ₂
C ₂ H ₂ F ₄ Br	C ₃ H ₂ F ₂ Br ₅	C ₃ H ₂ F ₅ Br	C ₃ H ₅ F ₂ Br
C ₂ H ₂ FBr ₃	C ₃ H ₂ F ₃ Br ₄	C ₃ H ₃ FBr ₄	C ₃ H ₆ FBr

HCFCs - Production to be run down and phased out by 2015.
 Certain use controls apply.

HCFC-21	HCFC-141	HCFC-225ca	HCFC-243
HCFC-22	HCFC-141b	HCFC-225cb	HCFC-244
HCFC-31	HCFC-142	HCFC-226	HCFC-251
HCFC-121	HCFC-142b	HCFC-231	HCFC-252
HCFC-122	HCFC-151	HCFC-232	HCFC-253
HCFC-123	HCFC-221	HCFC-233	HCFC-261
HCFC-124	HCFC-222	HCFC-234	HCFC-262
HCFC-131	HCFC-223	HCFC-235	HCFC-271
HCFC-132	HCFC-224	HCFC-241	
HCFC-133	HCFC-225	HCFC-242	

CARBON TETRACHLORIDE (CCl₄) - Production has stopped.

1,1,1-TRICHLOROETHANE (C₂ H₃ Cl₃) - Production has stopped. **METHYL BROMIDE (CH₃Br)** - Production limits apply.