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Standardised Contracting Terms SC2

General Conditions

1.
a.
b.

General
The defined terms in the Contract shall be as set out in Schedule 1.
The Contractor shall comply with all applicable Legislation, whether specifically

referenced in this Contract or not.

C.

The Contractor warrants and represents, that:

(1) they have the full capacity and authority to enter into, and to exercise thelr rights
and perform their obligations under, the Contract;

(2) from the Effective Date of Contract and for so long as the Contract remains in force
it shall give the Authority Notice of any litigation, arbitration (unless expressly prohibited
from doing so in accordance with the terms of the arbitration), administrative or
adjudication or mediation proceedings before any court, tribunal, arbitrator, administrator
or adjudicator or mediator or relevant authority against themselves or a Subcontractor
which would adversely affect the Contractor's ability to perform their obligations under the
Contract;

(3) as at the Effective Date of Contract no proceedings or other steps have been taken
and not discharged (nor, to the best of the knowledge of the Contractor, threatened) for
the winding-up of the company or dissolution or for the appointment of a receiver,
administrative receiver, administrator, liquidator, trustee or similar officer in refation to any
of its assets or revenues;

(4) forso long as the Contract remains in force they shali give the Authority Notice of
any proceedings or other steps that have been taken but not discharged (nor to the best
of the knowledge of the Contractor, threatened) for the winding-up of the company or
dissolution or for the appointment of a receiver, administrator, liquidator, trustee or similar

. officer in relation to any of its assets or revenues.

Unless the context otherwise requires:

(1)  The singular includes the plural and vice versa, and the masculine includes the
feminine and vice versa.

(2) The words “include”, “includes”, “including” and “included” are to be construed as if
they were immediately followed by the words "without limitation”, except where explicitly
stated otherwise.

(3) The expression “person” means any individual firm, body corporate,
unincorporated association or partnership, government, state or agency of a state or joint
venture.

(4) References to any statute, enaciment, order, regulation, or other similar instrument
shall be construed as a reference to the statute, enactment, order, regulation, or
instrument as amended, supplemented, replaced or consolidated by any subsequent
statute, enactment, order, regulation, or instrument.

(8)  The heading to any Contract provision shall not affect the mterpretahon of that
provision.

(6)  Any decision, act or thing which the Authorlty is required or authorised to take or
do under the Contract may be taken or done only by the person (or its nominated deputy)
authorised in Schedule 3 (Contract Data Sheet) to take or do that decision, act, or thmg
on behailf of the Authority.

(7}  Unless excluded within the: Conditions of the Contract or required by law,
references to submission of documents in writing shall include electronic submission.
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2.Duration of Contract ‘ : ,
This Contract comes into effect on the Effective Date of Contract and will expire automatically
on the date identified in Schedule 3 (Contract Data Sheet) unless it is otherwise terminated in
accordance with the provisions of the Contract, or otherwise lawfully terminated.

3.Entire Agreement

This Contract constitutes the entire agreement between the Parties relating to the subject
matter of the Contract. The Contract supersedes, and neither Party has relied upon, any prior
negotiations, representations and undertakings, whether written or oral, except that this
Condition shall not exclude liability in respect of any fraudulent misrepresentation.

4.Governing Law

a. Subject to clause 4.d, the Contract shall be considered as a centract made in England -
and subject to English Law. - : .

b.  Subject to clause 4.d and Condition 40 (Dispute Resolution) and without prejudice to the
dispute resolution process set out therein, each Party submits and agrees to the exclusive
jurisdiction of the Courts of England to resolve, and the laws of England to govern, any
actions proceedings, controversy or claim of whatever nature arising out of or relating to the
Contract or breach thereof. :

c.  Subject to clause 4.d any dispute arising out of or in connection with the Contract shall
be determined within the English jurisdiction and to the exclusion of all other jurisdictions save
that other jurisdictions may apply sclely for the purpose of giving effect to this Condition 4 and
for the enforcement of any judgment, order or award given under English jurisdiction.

d. Ifthe Parties pursuant to the Contract agree that Scots Law should apply then the
- following amendments shall apply to the Contract:

(1)  Clause 4.3, 4.b and 4.c shall be amended to read:

“a.  The Contract shall be considered as a contract made in Scotland and subjéct to
Scots Law.

b.  Subject to Condition 40 (Dispute Resolution) and without prejudice to the dispute
resolution process set out therein, each Party submits and agrees to the exclusive
jurisdiction of the Courts of Scotland to resolve, and the laws of Scotland to govern, any
actions, proceedings, controversy or claim of whatever nature arising out of or relating to
the Contract or breach thereof.

c.  Any dispute arising out of or in connection with the Contract shall be determined
within the Scottish jurisdiction and to the exclusion of ali other jurisdictions save that other
jurisdictions may ‘apply. solely for the purpose of giving effect to this Condition 4 and for
the enforcement of any judgment, order or award given under Scottish jurisdiction.”

(2) Clause 40.b shall be amended to read. ,

“In the event that the dispute or claim is not resolved pursuant to clause 40.a the dispute
shall be referred to arbitration. Unless otherwise agreed in writing by the Parties, the

. arbitration and this clause 40.b shall be governed by the Arbitration (Scotland) Act 2010.
The seat of the arbitration shall be Scotland. For the avoidance of doubt, for the purpose
of arbitration the tribunal shall have the power to make provisional awards pursuant to
Rule 53 of the Scottish Arbitration Rules, as set out in Schedule 1 to the Arbitration
(Scotland) Act 2010.” _

e. Each Party warrants to each other that entry into the Contract does not, and the
performance of the Contract will not, in any way violate or conflict with any provision of law,
statute, rule, regulation, judgement, writ, injunction, decree or order applicable to it. Each
Party also warrants that the Contract does not conflict with or result in a breach or termination
of any provision of, or constitute a default under, any mortgage, contract or other liability,
'charge or encumbrance upon any of its properties or other assets.




f. Each Party agrees with each other Party that the provisions of this Condition 4 shall
survive any termination of the Contract for any reason whatsoever and shall remain fully
enforceable as between the Parties notwithstanding such a termination.

g.  Where the Contractor’s place of business is not in England or Wales (or Scotland where
the Parties agree pursuant to the Contract that Scots Law should apply), the Contractor
irrevocably appoints the solicitors or other persons in England and Wales (or Scotland where
the Parties agree pursuant to the Contract that Scots Law should apply) detailed in Schedule
3 (Contract Data Sheet) as their agents to accept on their behalf service of all process and
other documents of whatever description to be served on the Contractor in connection with
any litigation or arbitration within the English jurisdiction (or Scottish jurisdiction where the
Parties agree pursuant to the Contract that Scots Law should apply) ansmg out of or relatmg
to the Contract or any issue connected therewith.

5.Precedence

a. Ifthereis any inconsistency between the different provisions of the Contract the
inconsistency shall be resolved according to the following descending order of precedence:

(1)  Conditions 1 - 44 (and 45 - 47, if included in the Contract) of the Conditions of the
Contract shall be given equal precedence with Schedule 1 (Definitions of Contract) and
Schedule 3 (Contract Data Sheet);

(2)  Schedule 2 (Schedule of Requirements) and Schedule 8 {Acceptance Procedure),
(3) the remaining Schedules; and : :
(4) any other documents expressly referred to in the Contract.

b.  If either Party becomes aware of any.inconsistency within or between the documents
“referred to in clause 5.a such Party shall notify the other Party forthwith and the Parties will
seek to resolve that inconsistency on the basis of the order of precedence set out in clause
5.a. Where the Parties fail to reach agreement, and if either Party considers the inconsistency
to be material to its rights and obligations under the Contract, then the matter will be referred
to the dispute resolution procedure in accordance with Condition 40 (Dispute Resclution).

6.Formal Amendments to the Contract

" a.  Exceptas provided in Condition 31 and subject to clause 6.c, the Contract may only be
amended by the written agreement of the Parties (or their duly authorised representatives
acting on their behalf). Such written agreement shall consist of;

(1) - the Authority Notice of Change under Schedule 4 (Contract Change Control
Procedure) (where used) and;

(2) the Contractor's unqualified acceptance of the contractual amendments as
evidenced by the DEFFORM 10B duly signed by the Contractor. .

b.  Where required by the Authority in connection with any such amendment, the
Contractor shall (as so required) confirm that any existing Parent Company Guarantee is
sufficiently comprehensive so as to cover and support all of the Contractor's liabilities and
obligations under and in connection with the Contract (as amended by such amendment) or
provide a revised Parent Company Guarantee with such DEFFORM 10B to achieve the same
purposes.

c.  Where the Authority wishes to amend the Contract to incorporate any work that is
unpriced at the time of amendment;

(1)  if the Contract is not a Qualifying Defence Contract, the Authority shall have the
right to settle with the Contractor a price for such work under the terms of DEFCON 643
(SC2) or DEFCON 127. Where DEFCON 643 (SC2) is used, the Contractor shall make -
all appropriate arrangements with all its Subcontractors affected by the Change or
Changes in accordance with clause 5 of DEFCON 643 (SC2); or




(2) if the Contract is a Qualifying Defence Contract, the Contract Price shall be
redetermined on amendment in accordance with the Defence Reform Act 2014 and
Single Source Contract Regulations 2014 (each as amended from time to time).

Changes fo the Specification

d.  The Specification forms part of the Contract and all Contract Deliverables to be supplied
by the Contractor under the Contract shall conform in all respects with the Specification.

e. The Contractor shall use a configuration control system to control all changes to the

Specification. The configuration control system shall be compatible with ISO 9001 (latest
published version) or as specified in the Contract.

. T.Authority Representatives
a.  Any reference to the Authority in respect of:

(1}  the giving of consent;

(2) the delivering of any Notices; or

(3} the doing of any other thing that may reasonably be undertaken by an individual
acting on behalf of the Authority,

shall be deemed to be references to the Authority's Representatlves in accordance with this
Condition 7.
b.  The Authority’'s Representatives detalled in Schedule 3 (Contract Data Sheet) (or their
nominated deputy) shall have full authority to act on behalf of the Authority for all purposes of
the Contract. Unless notified in writing before such act or instruction, the Contractor shall be
entitled to treat any act of the Authority’s Representatives which is authorised by the Contract
as being expressly authorised by the Authority and the Contractor shall not be required to
determine whether authority has in fact been given. :
¢. Inthe event of any change to the identity of the Authority’s Representatives, the

Authority shall provide written confirmation to the Contractor, and shall update Schedule 3
(Contract Data Sheet) in accordance with Condltlon 6 (Formal Amendments to the Contract).

8.Severability

a.  Ifany provision of the Contract is held to be invalid, illegal or unenforceable to any

extent then:
(1)~ such provision shall (to the extent that it is invalid, illegal or unenforceable) be
given no effect and shall be deemed not to be included in the Contract but without
invalidating any of the remaining provisions of the Contract; and
(2) the Parties shall use all reasonable endeavours to replace the invalid, illegal or
unenforceable provision by a valid, legal and enforceable substitute provision the effect of
which is as close as p0331ble to the intended effect of the invalid, illegal or unenforceable
provision.

9.Waiver

a. No act or omission of either Party shall by itself amount to a waiver of any right or
remedy unless expressly stated by that Party in writing. In particular, no reasonable delay in
exercising any right or remedy shall by itself constitute a waiver of that right or remedy.

b.  No waiver in respect of any right or remedy shall operate as a waiver in respect of any
other right or remedy. '

10.Assignment of Contract

Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior
written consent of the other Party.




11.Third Party Rights

Notwithstanding anything to the contrary elsewhere in the Contract, no right is granted to any
person who is not a Party to the Contract to enforce any term of the Contract in its own right

~ and the Parties to the Contract declare that they have no intention to grant any such right.

12.Transparency

a. Notwithstanding any other term of this Contract, including Condition 13 (Disclosure
of Information), the Contractor understands that the Authority may publish the Transparency
Information and Publishable Performance Information to the general public.

b. Subject to clause 12.c the Authority shall publish and maintain an up-to-date
version of the Transparency Information and Publishable Performance information in a format

readily accessible and reusable by the general publlc under an open licence where

applicable.

C. If, in the Authority's reasonable opinion, publlcatlon of any element of the
Transparency Information and Publishable Performance Information would be contrary to the
public interest, the Authority shall be entitled to exclude such Information from publication.
The Authority acknowledges that it would expect the public interest by default to be best
served by publication of the Transparency Information and Publishablie Performarice
Information in its entirety. Accordingly, the Authority acknowledges that it shall only exclude
Transparency Information and Publishable Performance Information from publication in
exceptional circumstances and agrees that where it decides to exclude Information from
publication on that basis, it will provide a clear statement to the general public explaining the
categories of information that have been excluded from publication and reasons for
withholding that information.

d. The Contractor shall assist and co-operate with the Authority as reasonably
required to enable the Authority to publish the Transparency Information and Publishable
Performance Information, in accordance with the principles set out above, including through
compliance with the requirements relating to the preparation of Publishable Performance
Information set out in clause 12.e to 12.i. Where the Authority publishes Transparency
Information, it shall:

(1) before publishing, redact any Informatlon that would be exempt from
disclosure if it was the subject of a request for information under the Freedom of
Information Act 2000 (FOIA) or the Environmental Information Regulations 2004 (EIR),
for the avoidance of doubt, including Sensitive information;

. (2) taking account the Sensitive Information set out in Schedule 5, consult with the

~ Contractor where the Authority intends to publish Information which has been
identified as Sensitive Information. For the avoidance of doubt the Authority, acting
reasonably, shall have abselute discretion to decide what information shall be
published or be exempt from disclosure in accordance with the FOIA and/or the EIR;
and :

3 present information in a format that assists the general public in understanding
‘the relevance and completeness of the information being published to ensure the
public obtain a fair view on how this Contract is being performed.

Publishabile Performance Information

. e Within three (3) months of the effective date of Contract the Contractor shall provide to -

the Authority for its approval (such approval shall not be unreasonably withheld or delayed) a
draft Publishable Performance Information KPI Data Report consistent with the content '
requirements of Schedule 9.

f. If the Authority rejects any draft Publishable Performance Informatlon the Contractor

~shall submit a revised version of the relevant KPI Data Report for further approval by the




Authority with five (5) business days of receipt of any notice or rejection, taking account of any
recommendations for revision and improvement to the report provided by the Authority. This
process shall be repeated until the parties have an agreed version of the Publishable
Performance Information. ‘

g. The Contractor shall provide an accurate and up-to-date version of the KP| Data
Report to the Authority for each quarter at the frequency referred to in the agreed Schedule 9.
h. Any dispute in connection with the preparation and/or approval of Publishable

Performance Information, other than under clause 12.f, shall be resolved in accordance with
the dispute resolution procedure provided for in this Contract.
i. The requirements of this Condition are in addition to any other reporting requirements in
this Contract. ‘ '
13.Disclosure of Information
a.  Subject'to clauses 13.d to 13.i and Condition 12 each Party:
(1) shall treat in confidence all Information it receives from the other;
(2)  shall not disclose any of that Information to any third party without the prior written
consent of the other Party, which consent shall not unreasonably be withheld, except that
the Contractor may disclose Information in confidence, without prior consent, to such
persons and to such extent as may be necessary for the performance of the Contract;
(3)  shall not use any of that Information otherwise than for the purpose of the
Contract; and i -
(4)  shall not copy any of that Information except to the extent necessary for the
purpose of exercising its rights of use and disclosure under the Contract.
b. The Contractor shall take all reasonable precautions necessary to ensure that all
Information disclosed to the Contractor by or on behalf of the Authority under or in connection
with the Contract: ‘
(1) s disclosed to their employees and Subcontractors, only to the extent necessary
for the performance of the Contract; and
(2) s treated in confidence by them and not disclosed except with the prior written
consent of the Authority or used otherwise than for the purpose of performing work or
having work performed. for the Authority under the Contract or any subcontract.
c. The Contractor shall ensure that their employees are aware of the Contractor’s
arrangements for discharging the obligations at clauses 13.a and 13.b before receiving
Information and shall take such steps as may be reasonably practical to enforce such
arrangements. ‘ .
d. A Party shall not be in breach of Clauses 13.a, 13.b, 13.f, 13.g and 13.h to the extent
that either Party: _
(1)  exercises rights of use or disclosure granted otherwise than in consequence of, or
under, the Contract; -
(2) has the right to use or disclose the Information in accordance with other Conditions
of the Contract; or '
(3) canshow: ‘
(a) that the Information was or has become published or publicly available for
use otherwise than in breach of any provision of the Contract or any other
agreement. between the Parties;
(b) that the Information was already known to it {(without restrictions on
disclosure or use) prior to receiving the Information under or in connection with the
Contract;
(c) that the information was received without restriction on further disclosure
- from a third party which lawfully acquired the Information without any restriction o
disclosure; or | :




(d) from its records that the same Information was derived independently of that
received under or in connection with the Contract;

provided that the relationship to any other Information is not revealed.

e. Neither Party shall be in breach of this Condition where it can show that any disclosure
of Information was made solely and to the extent necessary to comply with a statutory, judicial
or parliamentary obligation. Where such a disclosure is made, the Party making the
disclosure shall ensure that the recipient of the Information is made aware of and asked to
respect its confidentiality. Such disclosure shall in no way diminish the obligations of the
Parties under this Condition.

f.  The Authority may disclose the Information:

(1)  to any Central Government Body for any proper purpose of the Authority or of the
relevant Central Government Body, which shall include: disclosure to the Cabinet Office
and/or HM Treasury for the purpose of ensuring effective cross-Government procurement.
processes, including value for money and related purposes. Where such a disclosure is
made the Authority shall ensure that the recipient is made aware of its confidentiality;

(2) to Parliament and Parliamentary Committees or if required by any Parliamentary
.reporting requirement;

(3) to the extent that the Authority (acting reasonably) deems disclosure necessary or
appropriate in the course of carrymg out its publicfunctions;

(4)  subject to clause 13.g below, on a confidential basis to a professwnal adviser,
consultant or other person engaged by any of the entities defined in Schedule 1
(including benchmarking organisations) for any purpose relating to or connected with the
Contract; :

(8) subject to clause 13.9 beiow on a confidential basis for the purpose of the
exercise of its rights under the Contract; or :

(8) on a confidential basis to a proposed body in connectlon with any assignment,
novation or disposal of any of its rights, obligations or liabilities under the Contract;

and for the purposes of the foregoing, references to disclosure on a confidential basis shall
mean disclosure subject to a confidentiality agreement or arrangement containing terms no
less stringent than those placed on the Authority under this Condition.

g. Where the Authority intends to disclose Information to a commercial entity which is not a
Central Government Body in accordance with clauses 13.f.(4) or 13.1.(5) above, the Authority
will endeavour to provide the Contractor with 3 Business Days' notice in advance of such
disclosure. In relation to a disclosure of information made under clause 13.1.(3) above, if
reasonably requested by the Contractor within 2 Business Days of such notice being given,
where the Authority has not already done so, it will endeavour to procure from the intended
recipient of the Information an agreement containing confidentiality terms the same as, or
substantially similar to, those placed on the Authority under this Condition.

h.  Before sharing any Information in accordance with clause 13.f, the Authority may redact
the Information. Any decision to redact Information made by the Authority shall be final.

i.  The Authority shall not be in breach of the Contract where disclosure of Information is
made solely and to the extent necessary to comply with the Freedom of Information Act 2000
(the "Act”) or the Environmental Information Regulations 2004 (the “Regulations”}. To the
extent permitted by the time for compliance under the Act or the Regulations, the Authority
shall consult the Contractor where the Authority is considering the disclosure of Information
under the Act or the Regulations and, in any event, shall provide prior notification to the
Contractor of any decision to disclose the Information. The Contractor acknowledges and
accepts that their representations on disclosure during consultation may not be determinative
and that the decision whether to disciose Information in order to comply with the Act or the
Regulations is a matter in which the Authority shall exercise its own dlscretlon subject always
to the provisions of the Act or the Regulations.




j. Nothing in this Condition shall affect the Parties' obligations of confidentiality where
Information is disclosed orally in confidence. ’

14.Publicity and Communications with the Media

The Contractor shall not and shall ensure that any employee or Subcontractor shall not
communicate with representatives of the press, television, radio or other media on any matter
concerning the Contract unless the Authority has given its prior written consent.

15.Change of Control of Contractor

a. The Contractor shall notify the Representative of the Authority at the address given in
clause 15.b, as soon as practicable, in writing of any intended, planned or actual change in |
control of the Contractor, including any Subcontractors. The Contractor shall not be required
to submit any notice which is unlawful or is in breach of either any pre-existing non-disclosure
agreement or any regulations governing the conduct of the Contractor in the UK or other
jurisdictions where the Contractor may be subject to legal sanction arising from issuing such a
notice. .

b.  Each notice of change of control shall be taken to apply to all contracts with the
Authority. Notices shall be 'submitted to: ‘

Mergers & Acquisitions Section

Strategic Supplier Management Team

Spruce 3b # 1301

MOD Abbey Wood,

Bristol, BS34 8JH _ . .

and emailed to: DefComrclSSM-MergersandAcq@mod.gov.uk

c. The Representative of the Authority shall consider the notice of change of control and
advise the Contractor in writing of any concerns the Authority may have. Such concerns may
include but are not limited to potential threats to national security, the ability of the Authority to
comply with its statutory obligations or matters covered by the declarations made by the
Contractor prior to contract award.

d.  The Authority may terminate the Contract by giving written notice to the Contractor
within six months of the Authority being notified in accordance with clause 15.a. The Authority
shall act reasonably in exercising its right of termination under this Condition.

e. Ifthe Authority exercises its right to terminate in accordance with clause 15.d the
Contractor shall be entitled to request the Authority to consider making a payment
representing any commitments, liabilities or expenditure incurred by the Contractor in
connection with the Contract up to the point 6f termination. Such commitments, liabilities or
expenditure shall be reasonably and properly chargeable by the Contractor, and shall
otherwise represent an unavoidable loss by the Contractor by reason of the termination of the
Contract. Any payment under this clause 15.e must be fully supported by documentary
evidence. The decision whether to make such a payment shall be at the Authority’s sole
discretion. '

. Notification by the Contractor of any intended, planned or actual change of control shall
not prejudice the existing rights of the Authority or the Contractor under the Contract nor
create or imply any rights of either the Contractor or the Authority additional to the Authority’s
rights set out in this Condition. '

16.Environmental Requirements

The Contractor shall in all their operations to perform the Contract, adopt a sound proactive
environmental approach that identifies, considers, and where possible, mitigates the
environmental impacts of their supply chain. The Contractor shall provide evidence of so



doing to the Authority on demand.

17.Contractor's Records

a. The Contractor and their Subcontractors ‘shall maintain all records specified in and
connected with the Contract (expressly or otherwise) and make them available to the
Authority when requested on reasonable notice. :

b.  The Contractor and their Subcontractors shall also permit access to relevant records
that relate to the contractual obligations to supply goods or services under the Contract, held
by or controlled by them and reasonably required by the Comptroller and Auditor General,
their staff and any appointed representative of the National Audit Office, and provide such
explanations and information as reasonably necessary for the following purposes:

(1) - to enable the National Audit Office to carry out the Authority’s statutory audits and
to examine and/or certify the Authority’s annual and interim report and accounts; and

(2)  to enable the National Audit Office to carry out an examination pursuant to Part ||
of the National Audit Act 1983 of the economy, efficiency and effectiveness with which
the Authority has used its resources.

¢.  With regard to the records made available to the Authority under c!ause 17.a of thls
Condition, and subject to the provisions of Condition 13 (Disclosure of Information), the
Contractor shall permit records to be examined and if necessary copied, by the Authorlty, or
Representative of the Authorlty, as the Authority may require.

d. . Unless the Contract specifies otherwise the records referred to in this Condition shall be
retained for a period of at least 6 years from:

(1)  the end of the Contract term;
(2)  the termination of the Contract; or
(3) the final payment,
whichever occurs latest.
18.Notices
a. A Notice served under the Contract shall be:
(1) inwriting in the English language;

(2) authenticated by S|gnature or such other method as may be agreed between the -
Parties;

(3)  sentfor the attention of the other Party's Representative, and to the address set

out in Schedule 3 (Contract Data Sheet);

(4)  marked with the number of the Contract; and

(5) delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in

Schedule 3 (Contract Data Sheet), by electronic mail.

b.  Notices shall be deemed to have been received:

(1)  if delivered by hand, on the day of delivery if it is the recipient’s Business Day and

otherwise on the first Busmess Day of the recipient immediately following the day of

delivery;

(2)  if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in

the case of airmail) after the day of posting;

(3) if sent by facsimile or electronic means:
(a) if transmitted between 09:00 and 17:00 hours on a Business Day (recipient’s
time) on completion of receipt by the sender of verification of the transmission from
the receiving instrument; or _

. (b) iftransmitted at any other time, at 09:00 on the first Business Day (recipient's

. time) following the completion of receipt by the sender of verification of

transmission from the receiving instrument.
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19.Progress Monitoring, Meetings and Réports

a. The Contractor shall attend progress meetings at the.frequency or times (if any)
specified in Schedule 3 (Contract Data Sheet) and shall ensure that their Contractor’s
representatives are suitably qualified to attend such meetings. '

b.  The Contractor shall submit progress reports to the Authority’s Representatives at the
times and in the format (if any) specified in Schedule 3 (Contract Data Sheet). The reports
shall detail as a minimum: '

(1)  performance/Delivery of the Contractor Deliverables;

(2) risks and opportunities;

(3)  any other information specified in Schedule 3 (Contract Data Sheet); and
(4)  any other information reasonably requested by the Authority. '

Supply of ConLractorpeliverables

20.Supply of Contractor Deliverables and Quality Assurance

a. The Contractor shall provide the Contractor Deliverables to the Authority, in accordance

with the Schedule of Requirements and the Specification, and shall allocate sufficient

resource to the provision of the Contractor Deliverables to enable it to comply with this
obligation.

b.  The Contractor shall:

(1) comply with any applicable quality assurance requirements specified in Schedule 3
(Contract Data Sheet) in providing the Contractor Deliverables; and :

(2) discharge their obligations under the Contract with all due skill, care, diligence and
operating practice by appropriately experienced, qualified and trained personnel.

¢.  The provisions of clause 20.b. shall survive any performance, acceptance or payment

pursuant to the Contract and shall extend to any remedial services provided by the

Contractor. ‘

d.  The Contractor shall: , :
(1). observe, and ensure that the Contractor's Team observe, all health and safety
rules and regulations and any other security requirements that apply at any of the
Authority's premises;

(2)  notify the Authority as soon as they become aware of any health and safety
hazards or issues which arise in relation to the Contractor Deliverables; and

(3)  before the date on which the Contractor Deliverables are to start, obtain, and at all
times maintain, all necessary licences and consents in relation to the Contractor.
Deliverables.

21.Marking of Contractor Deliverables

a. Each Contractor Deliverable shall be marked in accordance with the requirements
specified in Schedule 3 (Contract Data Sheet), if no such requirement is specified, the
Contractor shall mark each Contractor Deliverable clearly and indelibly in accordance with the
requirements of the relevant DEF-STAN 05-132 as specified in the contract or specification.
In the absence of such requirements, the Contractor Deliverables shall be marked with the
MOD stock reference, NATO Stock Number (NSN) or alternative reference number specified
in Schedule 2 (Schedule of Requirements). '

b.  Any marking method used shall not have a detrimental effect on the strength,
serviceability or corrosion resistance of the Contractor Deliverables.

¢.  The marking shall include any serial numbers allocated to the Contractor Deliverable,

d.  Where because of its size or nature it is not possible to mark a Contractor Deliverable
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with the required particulars, the required information should be included on the package or
carton in which the Contractor Deliverable is packed, in accordance with Condition 22
(Packaging and Labelling (excluding Contractor Deliverables containing Munitions)). .

22.Packaging and Labelling (excluding Contractor Deliverables containing Munitions)

a.

b.

Packaging responsibilities are as follows:

(1)  The Contractor shall be responsible for providing Packaging which fully complies
with the requirements of the Contract.

(2)  The Authority shall indicate in the Contract the standard or level of Packaging
required for each Contractor Deliverable, including the PPQ. If a standard or level of
Packaging (including the PPQ) is not indicated in the Contract, the Contractor shall
reguest such instructions from the Authority before proceeding further.

(3)  The Contractor shall ensure all relevant information necessary for the effective
performance of the Contract is made availabie to all Subcontractors.

(4}  Where the Contractor or any of their Subcontractors have concerns relating to the
appropriateness of the Packaging design and or MPL prior to manufacture or supply of
the Contractor Deliverables they shall use DEFFORM 129B to feedback these concerns
to the Contractor or Authority, as appropriate.

The Contractor shall supply Commercial Packaging meeting the standards and

requirements of Def Stan 81-041 (Part 1). In addition, the following requirements apply

C.

(1)  The Contractor shall provide Packaging which:
(a)  will ensure that each Contractor Deliverable may be transported and
delivered to the consignee named in the Contract in an undamaged and
serviceable condition; and

(b) is labelled to enable the contents to be identified without need to breach the
package; and

(c) is compliant with statutory requirements and this Condition.

(2) The Packaging used by the Contractor to supply identical or similar Contractor
Deliverables to commercial customers or to the general public (i.e. point of sale
packaging) will be acceptable, provided that it complies with the following criteria:

(a) reference in the Contract to a PPQ means the quantity of a Contractor
Deliverable to be contained in an individual package, which has been selected as
being the most suitable for issue(s) to the ultimate user;

()  Robust Contractor Deliverables, which by their nature require minimal or no

- packaging for commercial deliveries, shall be regarded as "PPQ packages" and
shall be marked in‘accordance with clauses 22.i to 22.1. References to "PPQ
packages" in subsequent text shall be taken to include Robust Contractor
Deliverables; and

(¢) forease of handling, transportation and delivery, packages which contain
identical Contractor Deliverables may be bulked and overpacked, in accordance
with clauses 22.i to 22 k.

The Contractor shall ascertain whether the Contractor Deliverables being supplied are,

or contain, Dangerous Goods, and shall supply the Dangerous Goods in accordance with:

(1) The Health and Safety At Work Act 1974 (as amended);

(2) The Classification Hazard Information and Packaging for Supply Regulations
(CHiP4) 2009 (as amended);

(3) The REACH Regulations 2007 (as amended); and

4) The Classification, Labelling and Packaging Regulations (CLP) 2009 (as
amended).
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d.  The Contractor shall package the Dangerous Goods as limited quanﬁties. excepted
quantities or similar derogations, for UK or worldwide shipment by all modes of transport in
accordance with the regulations relating to-the Dangerous Goods and:
(1)  The Safety Of Lives At Sea Regulations (SOLAS) 1874 (as amended); and
(2)  The Air Navigation (Amendment) Order 2019.
e.  As soon as possible, and in any event no later than one month before delivery is due,
the Contractor shall provide a Safety Data Sheet in respect of each Dangerous Good in
accordance with the REACH Regulations 2007 (as amended) and the Health and Safety At
Work Act 1974 (as amended) and in accordance with Condition 24 (Supply of Hazardous
Materials or Substances in Contractor Deliverables).
f.  The Contractor shall comply with the requirements for the design of MLP which include
clauses 22.f and 22.g as follows:
(1) Where there is a requirement to design UK or NATO MLP, the work shall be
undertaken by an MPAS registered organisation, or one that although non-registered is
able to demonstrate to the Authority that their quality systems and military package
de5|gn expertise are of an equivalent standard.
(a) The MPAS certification (for individuai de3|gners) and registration (for
organisations) scheme details are available from: "

DES LSOC SpSves--SptEng-Pkg 1
MOD Abbey Wood

Bristol, BS34 8JH

Tel. +44(0)30679-35353

DESLSOC-SpSves-SptEng-Pkgr @mod.gov.uk

(b)  The MPAS Documentation is also available on the DStan website.
(2)  MLP shall be designed to comply with the relevant requirements of Def Stan 81-
041, and be capable of meeting the appropriate test requwements of Def Stan 81-041
(Part 3). Packaging designs shall be prepared on a SPIS, in accordance with Def Stan
81-041 (Part 4).
(3)  The Contractor shall ensure a search of the SPIS index {the ‘SPIN’) is carried out
to establish the SPIS status of each requirement {(using DEFFORM 129a ‘Application for
Packaging Designs or their Status’).
(4) New designs shall not be made where there is an eX|st|ng usable SPIS, or one that
may be easily modified.
(5)  Where there is a usable SFS, it shall be used in place of a SPIS design unless
otherwise stated by the Contract. When an SFS is used or replaces a SPIS design, the
Contractor shall upload this information on to SPIN in Adobe PDF.
(6)  All SPIS, new or modified (and associated documentation), shall, on completion,
be uploaded by the Contractor on to SPIN. The format shall be Adobe PDF.
(7) Whereitis necessary to use an existing SPIS design, the Contractor shall ensure
the Packaging manufacturer is a registered organisation in accordance with clause
22 f.(1) above, or if un-registered, is compliant with MPAS ANNEX A Supplement (Code)
M. The Contractor shall ensure, as far as possible, that the SPIS is up to date.
(8) The documents supplled under clause 22 f.(6) shall be considered as a contract
data requirement and be subject to the terms of DEFCON 15 and DEFCON 21.

g. - Unless otherwise stated in the Contract, one of the following procedures for the
production of new or modified SPIS designs shall be applied:

(1)  If the Contractor or their Subcontractor is the PDA they shaIE

(@)  On receipt of instructions received from the Authority's representative
nominated in Box 2 Annex A to Schedule 3 (Contract Data Sheet), prepare the
~ required package design in accordance with clause 22.f.
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(o)  Where the Contractor or their Subcontractor is registered, they shall, on
completion of any design work, provide the Authority with the following documents

electronically:
i.  alist of all SPIS which have been prepared or revised against the
Contract; and
ii. acopyofall new/revised SPIS, complete with all continuation sheets
and associated drawings, where applicable, to be uploaded onto SPIN.

- {c)  Where the PDA is not a registered organisation, then they shail obtain
approval for their design from a registered organisation before proceeding, then
follow clause 22.9.(1)(b).

(2) Where the Contractor or their Subcontractor is not the PDA and is un-registered,
they shall not produce, modify, or update SP1S designs. They shall obtain current SPIS
design{s) from the Authority or a registered organisation before proceeding with
manufacture of Packaging. To allow designs toc be provided in ample time, they should
apply for SPIS designs as soon as practicable.

- (3} Where the Contractor or their Subcontractor is un-registered and has been given
authority to produce, modify, and update SPIS designs by the Contract, they shall obtain
approval for their design from a registered organisation using DEFFORM 129a before
proceeding, then follow clause 22.g9.(1)(b).

(4) Where the Contractor or their Subcontractor is not a PDA but is registered, they
shall follow clauses 22.g.(1)(a) and 22.g.(1)(b).
h.  If special jigs, tooling etc., are required for the production of MLP, the Contractor shall
obtain written approval from the Commercial Officer before providing them Any approval
given will be subject to the terms of DEFCON 23 (SC2) or equivalent condition, as
appropriate.
i.  In addition to any marking required by international or national legislation or regu[atlons
the following package Iabelling and marking requirements apply:
(1) If the Contract specifies UK or NATO MPL, labelling and marking of the packages
shall be in accordance with Def Stan 81-041 (Part 8) and this Condition as follows:
(a) Labels giving the mass of the package, in kilograms, shall be placed such
that they may be clearly seen when the items are stacked during storage.

(b) Each consignment package shall be marked with details as follows:
i. name and address of consignor,
i. name and address of consignee (as stated in the Contract or order);

iii. destination where it differs from the consignee's address, normally
either: '
().  delivery destination / address; or
(i), transit destination, where delivery address is a point for
aggregation / disaggregation and / or onward shipment elsewhere, e.g.
railway station, where that mode of transport is used;

iv.  the unique order identifiers and the CP&F Delivery Label / Form which
: shal_l be prepared in accordance with DEFFORM 129J.
(i). If aggregated packages are used, their consignment marking and
identification requirements are stated at clause 221,

(2)  If the Contract specifies Commercial Packaging, an external surface of each PPQ
. package and each consignment package, if it contains identical PPQ packages, shall be
. marked, using details of the Contractor Deliverables as shown in the Contract schedule,
to state the following: :
(a)  description of the Contractor Deliverable;

(b)  the full thirteen digit NATO Stock Number (NSN);
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(c) the PPQ; ‘
(d) maker's part/ catalogue, serial and / or batch number, as appropriate;

(e)  the Contract and order number when applicable;

() . the words “Trade Package” in bold lettering, marked in BLUE in respect of
trade packages, and BLACK in respect of export trade packages,

(g) shelf life of item where applicable;

(h)  for rubber items or items containing rubber, the quarter and year of
vulcanisation or manufacture of the rubber product or component (marked in
accordance with Def Stan 81-041),

(i)  any statutory hazard markings and eny handling marklngs including the mass
of any package which exceeds 3kg gross; and

() any additional markings specified in the Contract.

j.  Bar code marking shall be applied to the external surface of each consignment package
and to each PPQ package contained therein. The default symbology shall be as specified in
Def Stan 81-041 (Part 6). As a minimum the follownng mformatlon shall be marked on

packages:
(1)
(2)
(3)
(4)
and

(%)

the full 13-digit NSN;

denomination of quantity (D of Q);

actual quantity (quantity in package);

manufacturer's serial number and / or batch number, if one has been allocated;

the CP&F-generated unique order identifier.

k. Requirements for positioning bar codes in relation to related text, as well as positioning
on package etc., are defined in Def Stan 81-041 (Part 6). If size of the bar code does not
allow a label to be directly attached, then a tag may be used. Any difficulties over size or
positioning of barcode markings shall initially be referred to the organisation nominated in Box
3 of Annex A to Schedule 3 (Contract Data Sheet). :

. The requirements for the consignment of aggregated packages are as follows:

(1)

With the exception of packages containing Dangerous Goods, over-packing for

delivery to the consignee shown in the Contract may be used by the consignor to
aggregate a number of packages to different Packaging levels, provided that the package
contains Contractor Deliverables of only one NSN or class group. Over-packing shall be
in the cheapest commercial form consistent with ease of handling and protection of over-
packed items.

(2)

Two adjacent sides of the outer container shall be clearly marked to show the

following:

(a)  class group number,

(b) name and address of consignor;

(c) name and address of consignee (as stated on the Contract or order),

(d)  destination if it differs from the consignee's address, normally either:
i.  delivery destination / address; or

ii. transit destination, if the delivery address is a point of aggregatlon /-
disaggregation and / or onward shipment e.g. raliway station, where that
mode of transport is used;
(e) where applicable, the reference number of the dellvery note produced by
CP&F relating to the contents. The consignee's copy of each delivery note shall be
placed in the case / container. If the Contractor Deliverables listed in the delivery
note are packed in several cases, the consignee's copy shall be placed in the first
case and a separate list detallmg the contents shall be prepared for each case after
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the first and placed in the case to which it relates. Each case is to be numbered to
indicate both the number of the case and the total number of cases concerned e.g.
113, 213, 3/3; '

()  the CP&F-generated shipping label; and
(@) any statutory hazard markings and any handling markings.

m. - Authorisation of the Contractor to undertake Packaging design, or to use a packaging
design, that was not part of the original requirement under the Contract, shall be considered
as an alteration to the specification in accordance with Condition 6 (Formal Amendments to
the Contract). :

n.  The Contractor shall ensure that timber and wood-containing products supplied under
the Contract comply with the provisions of Condition 25 (Timber and Wood-Derived Products) -
and Annex | and Annex |l of the International Standards for Phytosanitary Measures,

. "Guidelines for Regulating Wood Packaging Material in Internatlonal Trade", Publication No
15 (ISPM 15).

0.  All Packaging shall meet the reqwrements of the Packaging (Essential Requwements)
Regulations 2003 (as amended) where applicable.

p. Inany design work the Contractor shall comply with the Producer Responsibility
Obligations (Packaging Waste) Regulations 2007 (as amended) or equivalent legislation.
Evidence of compliance shall be a contractor record in accordance W|th Condition 17
(Contractor's Records).

q. This Condition is concerned with the supply of Packaging suitable to protect and ease
handling, transport and storage of specified items. Where there is a failure of suitable
Packaging (a design failure), or Packaging fails and this is attributed to the Packaging
supplier, then the supplier shall be liable for the cost of replacing the Packaging.

r.  Liability for other |osses resuliing from Packaging failure or resulting from damage to
Packaging, (such as damage to the packaged item etc.), shall be specified elsewhere in the
Contract.

s.  General requirements for service Packagmg, mcludmg details of UK and NATO MLP
and Commercial Packaging descriptions, are contained in Def Stan 81-041 (Part 1)
"Packaging of Defence Materigl". Def Stans, NATO Standardisation Agreements

- (STANAGS), and further information are available from the DStan internet site at:
https://www.dstan.mod.uk/

t.  Unless specifically stated otherwise in the invitation to tender or the Contract, reference
to any standard including Def Stans or STANAGS in any invitation to tender or Contract
document means the edition and all amendments extant at the date of such tender or
Contract.

u.  Inthe event of conflict between the Contract and Def Stan 81-041, the Contract shall
take precedence.

23. Plastic Packaging Tax

a. The Contractor shall ensure that any PPT due in relatlon to this Contract is paid in
accordance with the PPT l.egislation.

b. The Contract Price includes any PPT that may be payable by the Contractor in relation
to the Contract.

C. On reasonable notice being provided by the Authority, the Contractor shall provide
~and make available to the Authority details of any PPT they have paid that relates to the

Contract.

d. The Contractor shall notify the Authority, in writing, in the event that there is any

adjustment required to the Contract Price in accordance with section 70 of the Finance Act

2021 and, on-reascnable notice being provided by the Authority, the Contractor shall provide

any such information that the Authority requires in relation to any such adjustment.
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e. In accordance with Condition 17 the Contractor (and their-sub-contractors) shall
maintain all records relating to PPT and make them available to the Authority when requested
on reasonable notice for reasons related to the Contract.
f.  Where the Contractor manufactures, purchases or imports into the UK any Plastic
Packaging Component in relation to the Contract the Contractor shall, on reasonable notice
being given, provide the Authority with such information and documentation that it requires to
enable the Authority to carry out due diligence checks and satisfy itself that the Contractor
has complied with the requirements of the PPT Legislation. This shall include, but is not
limited to the Contractor providing:
(1) confirmation of the tax status of any Plastic Packaging Component;
(2) documents to confirm that PPT has been properly accounted for;
(3) product specifications for the packaging components, including, but not limited to, the
weight and composition of the products and any other product specifications that may be
required; and ) 7
(4) copies of any certifications or audits that have been obtained or conducted in relation
to the provision of Plastic Packaging Components.
g. The Authority shall have the right, on providing reasonable notice, to physically inspect
or conduct an audit on the Contractor, to ensure any information that has been provided in
accordance with clause 13.f above is accurate. ‘ _
h. In the event the Contractor is not required to register for PPT they (and to the exten
applicable, their sub-contractors) shall provide the Authority with a statement to this effect
and, o the extent reasonably required by the Authority on reasonable notice, supporting
evidence for that statement. ' ' :
" i."  The Contractor shall provide, on the Authority providing reasonable notice, any
information that the Autherity may require from the Contractor for the Authority to comply with
any obligations it may have under the PPT Legislation. .

24.Supply of Data for Hazardous Materials or'Substances, Mixtures and Articles in
Contractor Deliverables ' : :

a. Nothing in this Condition shall reduce or limit any statutory duty or legal obligation of the

Authority or the Contractor. : '

b.  The Contractor shall provide to the Authority: _
(1) for each Substance, Mixture or Article supplied in meeting the criteria of classification
as hazardous in accordance with the GB Classification, Labelling and Packaging (GB CLP)
a UK REACH compliant‘Safety Data Sheet (SDS); | .
(2) where Mixtures supplied do not meet the criteria for classification as hazardous
according to GB CLP but contain a hazardous Substance an SDS is to be made available
on request; and ‘

(3) for each Article whether supplied on its own or part of an assembly that contains a
Substance on the UK REACH Authorisation List, Restriction List and/or the Candidate List
- of Substances of Very High Concern (SVHC) in a proportion greater than 0.1% wiw of the
Article, sufficient information, available to the Contractor, to allow safe use of the Article
including, as a minimum, the name of that Substance. . ~
¢.  For Substances, Mixtures or Articles that meet the criteria list in clause 24.b above:

(1) if the Contractor becomes aware of new information which may affect the risk
management measures or new information on the hazard, the Contractor shall update the
SDS/safety information and forward it to the Authority and to the address listed in clause
24.i below; and ' -

(2)if the Authority becomes aware of new information that might call into question the
appropriateness of the risk management measures identified in the safety information
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supplied, shall repoft this information in writing to thg Contractor.
d. The Contractor shall provide to the Authority a completed Schedule 6 (Hazardous
Substances, Mixtures and Articles in Contractor Deliverables Supplied under the Contract:
Data Requirements) in accordance with Schedule 3 (Contract Data Sheet).
e. If the Substances, Mixtures or Articles in Contractor Deliverables are Ordnance,
Munitions or Explosives (OME), in addition to the requirements of the GB CLP and UK .
REACH the Contractor shall comply with hazard reporting requirements of DEF STAN 07-085
Design Requirements for Weapons and Associated Systems.
f.  If the Substances, Mixtures or Articles in Contractor Deliverables, are or contain or
embody a radioactive substance as defined in the lonising Radiation Regulations SI
2017/1075, the Contractor shall additionally provide details in Schedule 6 of:

(1) activity; and 7

(2 )the substance and form (including any isotope).
g. Ifthe Substances, Mixtures or Articles in Contractor Deliverables have magnetic
properties which emit a magnetic field, the Contractor shall additionally provide details in
Schedule 6 of the magnetic flux density at a defined distance, for the condition in which it is
~ packed. . :
h.  Any SDS to be provided in accordance with this Condition, including any related
information to be supplied in compliance with the Contractor's statutory duties under clause
24.b.(1) and 24.¢.(1), any information arising from the provisions of clauses 24.f and 24.g and
the completed Schedule 8, shall be sent directly to the Authority’s Point of Contact as
specified in the Schedule 3 as soon as practicable, and no later than one (1) month prior to
the Contract delivery date, unless otherwise stated in Schedule 3 (Contract Data Sheet).

i.  Sothat the safety information can reach users without delay, the Authority shall send a
copy preferably as an email with attachment(s) in Adobe PDF or MS WORD format, or, if only
hardcopy is available, to the addresses below:

(1) Hard copies to be sent to:

Hazardous Stores information System (HSIS)

Spruce 2C, #1260,

MOD Abbey Wood (South}

Bristol BS34 8JH

(2) Emails to be sent to:
DESEngSfty-QSEPSEP-HSISMulti@mod.gov.uk

j.  SDS which are classified above OFFICIAL including Explosive Hazard Data Sheets

(EHDS) for OME are not to be sent to HSIS and must be held by the respective Authority

Delivery Team. ‘

k.  Failure by the Contractor to comply. W|th the requirements of this Condition shall be.

grounds for rejecting the affected Substances, Mixtures and Articles in Contractor

Deliverables. Any withholding of information concerning hazardous Substances, Mixtures or

Articles in Contractor Deliverables shall be regarded as a material breach of Contract under

Condition 43 (Material Breach) for which the Authority reserves the right to require the

Contractor to rectify the breach immediately at no additional cost to the Authority or to

terminate the Contract in accordance with Condition 43, _

l. Where delivery is made to the Defence Fulfilment Centre (DFC) and / or other Team

Leidos location / building, the Contractor must comply with the Logistic Commod|t|es and

Services Transformation (LCST) Supplier Manual.

25.Timber and Wood-Derived Products '

a.  All Timber and Wood-Derived Products supplied by the Contractor under the Contract;
(1) shall comply with the Contract Specification; and

(2)  must originate either:
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(a) from a Legal and Sustainable source; or

(by from a FLEGT-licensed or equivalent source.

b. In addition to the requirements of clause 25.a, all Timber and Wood-Derived Products
supplied by the Contractor under the Contract shall originate from a forest source where
management of the forest has full regard for:

(1) identification, documentation and respect of legal, customary and traditional tenure
and use rights related to the forest;

(2) mechanisms for resolving grievahces and disputes including those relating to
tenure and use rights, to forest management practices and to work congditions; and

(3) safeguarding the basic labour rights and health and safety of forest workers.

c. If requested by the Authority, the Contractor shall provide to the Authority Evidence that
the Timber and Wood-Derived Products supplied to the Authority under the Contract comply
with the requirements of clause 25.a or 25.b or both.

d.  The Authority reserves the right at any time during the execution of the Contract and for
a period of five (5) years from final Delivery under the Contract to require the Contractor to
produce the Evidence required for the Authority's inspection within fourteen (14) days of the
Authority’s request.

e. Ifthe Contractor has already provided the Authority with the Evidence required under
clause 25.¢, the Contractor may satisfy these requirements by giving details of the previous
notification and confirming the Evidence remains valid and satisfies the provisions of clauses
25.a or 25.b or both. ' ‘ -

f.  The Contractor shall maintain records of all Timber and Wood-Derived Products
delivered to and accepted by the Authority, in accordance with Condition 17 (Contractor’s
Records).

g. Notwithstanding clause 25.c, if exceptional circumstances render it strictly impractical
for the Contractor to record Evidence of proof of timber origin for previously used Recycled
Timber, the-Contractor shall support the use of this Recycled Timber with: -

(1)  arecord tracing the Recycled Timber to its previous end use as a standalone
object or as part of a structure; and -

(2)  an explanation of the circumstances that rendered it impractical to record Evidence
of proof of timber origin.

h.  The Authority reserves the right to decide, except where in the Authority’s opinion the
timber supplied is incidental to the requirement and from a low risk source, whether the
Evidence submitted to it demonstrates compliance with clause 24.a or 24.b, or both. In the
event that the Authority is not satisfied, the Contractor shall commission and meet the costs of
an Independent Verification and resulting report that will: '

(1)  verify the forest source of the timber or wood; and
(2) assess whether the source meets the relevant criteria of clause 25.b.

i.  The statistical reporting requirement at clause 25.j applies to all Timber and Wood-
Derived Products delivered under the Contract. The Authority resetrves the right to amend the
requirement for statistical reporting, in the event that the UK Government changes the
requirement for reporting compliance with the Government Timber Procurement Policy.
Armendments to the statistical reporting requirement will be made in accordance with
Condition 6 (Formal Amendments to the Contract).

j.  The Contractor shall provide to the Authority, a completed Schedule 7 (Timber and
Wood-Derived Products Supplied under the Contract: Data Requirements), the data or

" Information the Authority requires in respect of Timber and Wood-Derived Products delivered
to the Authority under the Contract, or in respect of each order in the case of a Framework
Agreement, or at such other frequency as stated in the Contract. The Contractor shall send
all completed Schedule 7s (Timber and Wood-Derived Products Supplied under the Contract.
Data Requirements), including nif returns where appropriate, to the Authority's Representative
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(Commercial). ‘

- k. The Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data

Requirements) may be amended by the Authority from time to time, in accordance with

Condition 8 (Formal Amendments to the Contract).

I.  The Contractor shall obtain any wood, other than processed wood used in Packaging

from;
(1) companies that have a full registered status under the Forestry Commission and
Timber Packaging and Pallet Confederation’s UK Wood Packaging Material Marking
Programme {more detailed information can be accessed at www.forestry.gov.uk) and all
such wood shall be treated for the elimination of raw wood pests and marked in
accordance with that Programme; or ,
(2) sources supplying wood treated and marked so as to conform to Annex | and
Annex || of the International Standard for Phytosanitary Measures, "Guidelines for
Regulating Wood Packaging Material in International Trade”, Publication No 15 published
by the Food and Agricultural Organisation of the United Nations (ISPM15) (more detalled
information can be accessed at www.fao. org)

26.Certificate of Conformity

a.  Where required in Schedule 3 (Contract Data Sheet) the Contractor shall provide a
Certificate of Conformity {(CofC) in accordance with Schedule 2 (Schedule of Requiremenits)
and any applicable Quality Plan. One copy of the CofC shall be sent to the Authority's
Representative (Commercial) upon Delivery, and one copy shall be provided to the
Consignee upon Delivery.

b.  Each CofC should include the wording "Certificate of Conformity" in the title of the
document to allow for easy identification. One CofC is to be used per NSN/part number; a
CofC must not cover multiple line items. '

. €. The Contractor shall consider the CofC to be a record in accordance WIth Condition 17 -
(Contractor's Records).

d.  The Information provided on the CofC shall include:
) Contractor's name and address;
2)  Contractor unique CofC number;
3)  Contract number and where applicable Contract amendment number;
) details of any approved concessions; '
5)  acquirer name and organisation;
6)  Delivery address;
(7)  Contract ltem Number from Schedule 2 (Schedule of Requirements);
- {8)  description of Contractor Deliverable, including part number, specification and
configuration status;
(9) - NATO Stock Number (NSN) (where allocated);
(10) identification marks, batch and serial numbers in accordance with the
Specification;
(11)  quantities;
‘ (12) a signed and dated statement by the Contractor that the Contractor Deliverables
comply with the requirements of the Contract and approved concessions.
Exceptions or additions to the above are to be documented.
e. Where Schedule 2 (Schedule of Requirements) and any applicable Quality Plan require
demonstration of traceability and design provenance through the supply chain the Contractor

shall include in ahy relevant subcontract the requirement for the Information called for at
clause 26.d. The Contractor shall ensure that this Information is available to the Authority

.b.

(1
(
(
(
(
(
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through the supply chain upon request in accordance with Condition 17 {Contractor Records).

27.Access to Contractor’'s Premises ,

a. The Contractor shall provide to the Authority's Representatives following reasonable
Notice, relevant accommodation/facilities, at no direct cost to the Authority, and all reasonable
access to their premises for the purpose of monitoring the Contractor's progress and quality
standards in performing the Contract. '

b. As far as reasonably practical, the Contractor shall ensure that the provisions of clause
27 a are included in their subcontracts with those suppliers identified in the Contract. The
Authority, through the Contractor, shall arrange access to such Subcontractors.,

28.Delivery / Collection

a. Schedule 3 (Contract Data Sheet) shall specify whether the Contractor Deliverables are
‘to be Delivered to the Consignee by the Contractor or Collected from the Consignor by the
Authority. .

b. Where the Contractor Deliverables are to be Delivered by the Contractor (or a third
party acting on behalf of the Contractor), the Contractor shall, unless otherwise stated in
~writing: '

(1)  contact the Authority's Representative as detailed in Schedule 3 (Contract Data
Sheet) in advance of the Delivery Date in order to agree administrative arrangements for
Delivery and provide any Information pertinent to Delivery requested;
(2)  comply with any special instructions for arranging Delivery in Schedule 3 (Contract
Data Sheet), - ' :

(3)  ensure that each consignment of the Contractor Deliverables is accompanied by,

(as specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance
with the instructions;

(4)  be responsible for all costs of Delivery; and

(5) Deliver the Contractor Deliverables to the Consignee at the address stated in
Schedule 2 (Schedule of Requirements) by the Delivery Date between the hours agreed
by the Parties. o

c. Where the Contractor Deliverables are to be Collected by the Authority (or a third party
. acting on behalf of the Authority), the Contractor shall, unless otherwise stated in writing:

(1) contact the Authority’s Representative (Transport) as detailed in box 10 of Annex A
to Schedule 3 (Contract Data Sheet) in advance of the Delivery Date in order to agree
specific arrangements for Collection and provide any information pertinent to the
Collection requested; ' :
(2)  comply with any special instructions for arranging Collection in Schedule 3
{Contract Data Sheet),
(3)  ensure that each consignment of the Contractor Deliverables is accompanied by,
(as specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance
with the instructions; '
(4)  ensure that the Contractor Deliverables are available for Collection by the Authority
from the Consignor (as specified in Schedule 3 (Contract Data Sheet)) by the Delivery
Date between the hours agreed by the Parties; and
(5)  inthe case of Overseas consignments, ensure that the Contractor Deliverables
are accompanied by the necessary transit documentation. All Customs clearance shall
be the responsibility of the Authority’s Representative (Transport).
d.  Title and risk in the Contractor Deliverables shall only pass from the Contractor to the
Authority:

(1)  onthe Delivery of the Contractor Deliverables by the Contractor to the Consignee
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in accordance with clause 28.b: or

(2) onthe Collection of the Contractor Deliverables from the Consignor by the
Authority once they have been made available for Collection by the Coniractor in
accordance with clause 28.c.

-29.Acceptance

a.  Acceptance of the Contractor Deliverables shall occur in accordance with any
acceptance procedure specified in Schedule 8 (Acceptance Procedure). If no acceptance
procedure is so specmed acceptance shalt occur when either:

(1) the Authorlty does any act in relation to the Contractor Deliverable which is
inconsistent with the Contractor's ownership; or

(2) the time limit in which to reject the Contractor Dellverables defined in clause 30.b
has elapsed.

~ 30.Rejection and Counterfeit Materiel
Rejection:

a. If any of the Contractor Dellverables Delivered to the Authority do not conform to the .
Specification or any other terms of the Contract, then (without limiting any other right or
remedy that the Authority may have) the Authority may reject the Contractor Deliverables (in
whole or in part). The Authority shall return these Contractor Deliverables to the Contractor at
the Centractor’s risk and cost.

b.  Rejection of any of the Contractor Deliverables under clause 30.a shall take place by
the time limit for rejection specified in Schedule 3 (Contract Data Sheet), or if no such period
is specified, the Contractor Deliverables shall be deemed to be accepted within a reasonable
period of time.

Counterfeit Materiel:

c.  Where the Authority suspects that any Contractor Deliverable or consignment of
Contractor Deliverables contains Counterfeit Materiel, it shall:

(1)  notify the Contractor of its suspicion and reasons therefore:

(2)  where reasonably possible, and if requested by the Contractor within 10 Business
Days of such notification, (at the Contractor's own risk and expense and subject to any
reasonable controls specified by the Authority) afford the Contractor the facility to (i)
inspect the Contractor Deliverable or consignment and/or (ii) obtain a sample thereof for
validation or testing purposes.

(3) give the Contractor a further 20 Business Days or such other reasonable period

agreed by the Authority, from the date of the inspection at 30.c.(2).(i) or the provision of a

sample at 30.c.(2).(ii), to comment on whether the Contractor Deliverable or consignment
. meets the definition of Counterfeit Materiel; and

(4) - determine, on the balance of probabilities and strictly on the evidence available to

it at the time, whether the Contractor Deliverable or consignment meets the definition of

Counterfeit Materie!

Where the Authbrity has determined that the Contractor Deliverable, part or consignment
of Contractor Deliverables contain Counterfeit Material then it may reject the Contractor
Deliverable, part or consignment under 30.a and 30.b (Rejection).

d.  In addition to its rights under 30.a and 30.b (Rejection), where the Authority reasonably
believes that any Contractor Deliverable or consignment of Contractor Deliverables contalns
Counterfeit Materigl, it shall be entitled to:

(1)  retain any Counterfeit Materiel; and/or

(2) retain the whole or any part of such Contractor Deliverable or consignment where
it is not possible to separate the Counterfeit Materie! from the rest of the Contractor
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Deliverable, or consignment;
and such retention shall not constitute acceptance under Condition 29 {Acceptance).

e.  Where the Authority intends to exercise its rights under clause 30.d, it shall where

reasonable permit the Contractor, within a period specified by the Authority, to arrange at their

own risk and expense and subject to any reasonable controls specified by the Authority, for:
(1)  the separation of Counterfeit Materiel from any Contractor Deliverable or part of a
Contractor Deliverable; and/or

(2)  the removal of any Contractor Deliverable or part of a Contractor Deliverable that
the Authority is satisfied does not contain Counterfeit Materiel.

f.  Inrespect of any Contractor Deliverable, consignmént or part thereof that is retained in
accordance with clause 30.d, including where the Authority permits the Contractor to remove
non-Counterfeit Materiel under clause 30.e but the Contractor fails to do so within the period
specified by the Authority and subject to clause 30.j, the Authority shall be entitied to exercise
any, all, or any combination of, the following rights:
(1)  to dispose of it responsible, and in a manner that does not permit its reintroduction
into the supply chain or market;
(2) to pass it to a relevant investigatory or regulatory authority;
(3) to retain conduct or have conducted further testing including destructive testing, for
further investigatory, regulatory or risk management purposes. Results from any such
tests shall be shared with the Contractor; and/or
(4) to recover the reasonable costs of testing, storage, access, and/or disposal of it
from the Contractor.
Exercise of the rights granted at clauses 30.f.(1) to 30.f.(3) shall not constitute
acceptance.under Condition 29 (Acceptance).
g.  Any scrap or other disposal payment received by the Authority shall be off set against
any amount due to the Authority under clause 30.f.(4). If the value of the scrap or other
disposal payment exceeds the amount due to the Authority under clause 30.1.(4) then the
balance shall accrue to the Contractor.
h.  The Authority shall not use a retained Contract Deliverable or consignment other than
as permitted in ¢clauses 30.c - 30.].
i.  The Authority may without restriction report a discovery of Counterfeit Materiel and
disclose information necessary for the identification of similar materiel and its possible
sources,
j.  The Contractor shall not be entitled to any payment or compensation from the Authority
as a result of the Authority exercising the rights set out in clauses 30.¢ — 30.j except where it
has been determined in accordance with Condition 40 (Dispute Resolution) that the Authority -
has made an incorrect determination in accordance with clause 30.c.(4). In such
circumstances the Authority shall reimburse the Contractors reasonable costs of complying
with clause 30.c.

31.Diversion Orders

a.  The Authority shall notify the Contractor at the earliest practicable opportunity if it
becomes aware that a Contractor Deliverable is likely to be subject to a Diversion Order.

b.  The Authority may issue a Diversion Order for the urgent delivery of the Contractor
Deliverables identified in it. These Contractor Deliverables are fo be delivered by the
Contractor using the quickest means available as agreed by the Authority.

c. The Authority reserves the right to cancel the Diversion Order.

d.  Ifthe terms of the Diversion Order are unclear, the Contractor shall immediately contact .
the Representative of the Authority who issued it for clarification and/or further instruction.

e. Ifthe Diversion Order increases the quantity of Contractor Deliverables beyond the
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scope of the Contract, it is to be returned |mmed|ately to the Authority’'s Commercial Officer
with an appropriate explanation.

f.  The Contractor shall be entitled to reasonable additional delivery and packaging costs
incurred in complying with the Diversion Order or canceliation. Claims are to be submitted by
the Contractor to the Authority's Commercial Officer together with applicable receipts and
agreed as an amendment to the Contract in accordance with Condition 6 (Formal
Amendments to the Contract). The Contractor shall comply with the requirements of the

. Diversion Order upon receipt of the Diversion Order.

32.Self-to-Self Delivery

Where it is stated in Schedule 3 (Contract Data Sheet) that any Contractor Deliverable is to
be Delivered by the Contractor to their own premises, or to those of a Subcontractor (‘self-to-
self delivery’), the risk in such a Contractor Deliverable shall remaln vested in the Contractor
until such time as it is handed over to the Authority.

Licences and Intellectual Property

33.Import and Export Licences

a. If, in the performance of the Contract, the Contractor needs to import into the UK or
export out of the UK anything not supplied by or on behalf of the Authority and for which a UK
import or export licence is required, the responsibility for applying for the licence shall rest
with the Contractor. The Authority shall provide the Contractor with sufficient information,
certification, documentation and other reasonable assistance in obtaining any necessary UK
import or export licence.

b.  When an export licence or import licence or authorisation either singutarly or in
_combination is required from a foreign government for the performance of the Contract, the
Contractor shall as soon as reasonably practicable consult with the Authority on the licence
requirements. Where the Contractor is the applicant for the licence or authorisation the
Contractor shall: ' '

(1) ensureé that when end use or end user restrictions, or both, apply to all or part of
any Contractor Deliverable (which for the purposes of this Condition shall also include
information, techrical data and software), the Contractor, unless otherwise agreed with
the Authority, shall identify in the application:

(a) the end user as; Her Britannic Majesty’'s Government of the United Kingdom
of Great Britain and Northern Ireland (hereinafter “HM Government”); and

(b) the end use as: For the Purposes of HM Government; and

(2)  include in the submission for the licence or authorisation a statement that
"information on the status of processing this application may be shared with the Ministry
of Defence of the United Kingdom".

c. If the Contractor or any Subcontractor in the performance of the Contract needs to
export materiel not previously supplied by or on behalf of the Authority for which an export
licence or import licence or authorisation from-a foreign government is required, the
_responsibility for instituting expeditious action to apply for and obtain the licence shall rest
with the Contractor or that Subcontractor. For the purposes of this Condition materiel shall
mean information, technical data and items, including Contractor Deliverables, components of
Contractor Deliverables and software. '

d.  Where the Contract performance requires the export of materiel for which a foreign
export licence or import licence or authorisation is required, the Contractor shall include the
dependenmes for the export licence or import licence or authorisation application, grant and -
maintenance in the Contract risk register and in the risk management plan for the Contract,
with appropriate review points. Where there is no requirement under the Contract for a risk
management plan the Contractor shall submit this information to the Autherity's

~
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representative.

- e.  During the term of the Contract and for a period of up to 2 years from completion of the
Contract, the Authority may make a written request to the Contractor to seek a variation to the
conditions to a foreign export licence or import licence or authorisation to enable the Authority
to re-export or re-transfer a licensed or authorised item or licensed or authorised information
from the UK to a non-licensed or unauthorised third party. If the Authority makes such a
request it will consult with the Contractor before making a determination of whether the
Authority or the Contractor is best placed in all the circumstance to make the request. Where,
subsequent to such consultation the Authority notifies the Contractor that the Contractor is

. best placed to make such request: ’

(1)  the Contractor shall, or procure that the Contractor's Subcontractor shall,

. expeditiously consider whether or not there is any reason why it should object to making
the request and, where it has no objection, file an application to seek a variation of the
applicable export licence or import licence or authorisation in accordance with the
procedures of the licensing authority. Where the Contractor has an objection, the Parties
shall meet within five (5) working days to resolve the issue and should they fail the matter
shall be escalated to an appropriate level within both Parties’ organisations, to include
their respective export licensing subject matter experts; and

(2)  the Authority shall provide sufficient information, certification, documentation and
other reasonable assistance as may be necessary to support the application for the
requested variation. ‘

f.  Where the Authority determines that it is best placed to make such request the
Contractor shall provide sufficient information,. certification, documentation and other
reasonable assistance as may be necessary to support the Authority to make the application
for the requested variation.

g.  Where the Authority invokes clause 33.e or 33.f the Authority will pay the Contractor a
fair and reasonable charge for this service based on the cost of providing it.

h.  Where the Contractor subcontracts work under the Contract, which is likely to be subject
to foreign export control, import control or both the Contractor shall use reasonable
endeavours to incorporate in each subcontract equivalent obligations to those set out in this
Condition. Where it is not possible to include equivalent terms to those set out in this
Condition, the Contractor shall report that fact and the circumstances to the Authority.

i.  Without prejudice to HM Government's position on the validity of any claim by a foreign
government to extra-territoriality, the Authority shall provide the Contractor with sufficient
information, certification, documentation and other reasonable assistance to facilitate the
granting of export licences or import licences or authorisations by a foreign Government in
respect of the performance of the Contract. '

j.  The Authority shall provide such assistance as the Contractor may reasonably require in
obtaining any UK export licences necessary for the performance of the Contract.

k. The Contractor shall use reasonable endeavours to identify whether any Contractor
Deliverable is subject to:

(1) anen-UK export licence, authorisation or exemption; or

(2)  any other related transfer or export control,
that imposes or will impose end use, end user or re-transfer or re-export restrictions, or
restrictions on disclosure to individuals based upon their nationality. This does not include the
Intellectual Property-specific restrictions of the type referred to in Condition 34 (Third Party
Intellectual Property — Rights and Restrictions). \
. Ifat any time during the term of the Contract the Contractor becomes aware that all or
any part of the Contractor Deliverables are subject to clause 33.k.(1) or 33.k.(2), they shall -
notify the Authority of this as soon as reasonably practicable by providing details in the
DEFFORM 528 or other mutually agreed alternative format. Such notification shall be no later
than thirty (30) days of knowledge of any affected Contractor Deliverable and in any event
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“such notification shall be not less than th1rty (30) days prior to delivery of the Contracter
Deliverables.

m.  Ifthe information to be provided under clause 33.1 has been provided previously to the
~ Authority by the Contractor under the Contract, the Contractor may satisfy these requirements
" by giving details of the previous notification and confirming they remain valid and satisfy the
provisions of clause 33.I.

n.  During the term of the Contract, the Contractor shall notify the Authority as soon as
reasonably practicable of any changes in the information notified previously under clauses
33.1 or 33.m of which they become or are aware that would affect the Authority’s ability to use,
disclose, re-transfer or re-export an item or part of it as is referred to in those clauses by
issuing an updated DEFFORM 528 to the Authority.

o. Fora period of up to 2 years from completion of the Contract and in response to a
-specific request by the Authority, the Contractor shall notify the Authority as soon as
reasonably practicable of any changes in the information notified previously under clause 33.1
or 33.m of which they become aware that would affect the Authority’s ability to use, disclose,
re-transfer or re-export an item or part of it as is referred to in those clauses by issuing an
updated DEFFORM 528 to the Authority. '

p.”  Where following receipt of materiel from a Subcontractor or any of their other suppliers
restrictions are notified to the Contractor by that Subcontractor, supplier or other third party or
are identified by the Contractor, the Contractor shall immediately inform the Authority by
issuing an updated DEFFORM 528.. Within 10 days of such notification, the Contractor shall
propose to the Authority actions to mitigate the impact of such restrictions. Such proposals
may include, where appropriate, mutually supported attempts to obtain removal or
modification to the restrictions or to obtain appropriate authorisations from the relevant foreign
government. The Authority shall notify the contractor within 15 days of receipt of a proposal
whether it is acceptable and where appropriate the Contract shall be modified in accordance
with its terms to implement the proposal.

g. If the restrictions prevent the Contractor from performing their obligations under the
Contract and have not been removed, modified or otherwise satisfactorily managed within a
reasonable time, the Authority may at its absolute discretion elect to amend the contract in
accordance with Condition 6 or as otherwise may be provided by the Contract, or to termlnate
the Contract. Except as set out in clause 33.r, in the event of termination in these
circumstances termination shall be on fair and reasonable terms having regard to all the
circumstances including payments already made and that would otherwise be due under the
Contract, costs incurred by the Contractor and benefits received by the Authority. The Parties,
acting in good faith, will use all reasonable endeavours to agree such fair and reasonable
terms failing which either Party may refer the matter to dispute resolution in accordance with
the provisions in the Contract.

r.  Inthe eventthat the restrictions notified to the Authority pursuant to clause 33.1 were -
known or ought reasonably have been known by the Contractor (but were not disclosed) at
contract award or if restrictions notified to the Authority pursuant to clauses 33.n or 33.p were
known or ought reasonably to have been known by the Contractor at the date of submission
of the most recent DEFFORM 528 submitted to the Authority in accordance with clause 33.1,
termination under clause 33.t will be in accordance with Condition 43 (Material Breach) and
the provisions of clause 34.v will not apply.

s.  The Authority shall use reasonable endeavours to identify any export control restrictions
applying to materiel to be provided to the Contractor as Government Furnished Assets (GFA).
Where the Authority is to provide materiel necessary to enable the Contractor to perform the
Contract or in respect of which the Services are to be provided, and that materiel is subject to
a non-UK export licence, authorisation, exemption or other related transfer or export control
as described in the provisions of clause 32.k, the Authority $hall provide a completed
DEFFORM 528 or will provide a new or updated DEFFORM 528 to the Contractor within thirty
(30) days of the date of knowledge and in any case not later than thirty (30) days prior to the
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delivery of such materiel to the Contractor.

t.  Inthe event that the Authority becomes aware that the DEFFORM 528 disclosure was
incomplete or inaccurate or in the event additional such materiel is identified then the
Authority shall provide, as soon as reasonably practicable a new or revised DEFFORM 528.
In the event that the Authority becomes aware that a prior disclosure included in DEFFORM
528 submitted to the Contractor was incomplete or inaccurate less than thirty (30) days prior
to the delivery to the Contractor of any material to which the updated or new disclosure
relates, the Parties will meet as soon as reasonably practicable to discuss how to mitigate the
impact of the incomplete or inaccurate disclosure. .

u. Where:

(1) restrictions are advised by the Authority to the Contractor in a DEFFORM 528
provided pursuant to clauses 33.s or 33.t or both; or

(2)  any of the information provided by the Authority in any DEFFORM 528 proves to
be incorrect or inaccurate; .

the Authority and the Contractor shall act promptly to mitigate the impact of such restrictions
or incorrect or inaccurate information. . Such mitigation shall include, where appropriate,
mutually supported attempts to obtain removal or modification to the restrictions or to obtain
appropriate authorisations from the relevant foreign government. If the restrictions or
incorrect or inaccurate information adversely affect the ability of the Contractor to perform
their obligations under the Contract, the matter shall be handled under the terms of Condition
6 (Formal Amendments to the Contract) or as may otherwise be provided by the Contract as
appropriate and if no alternative solution satisfies the essential terms of the Contract and the
restrictions have not been removed, modified or otherwise satisfactorily managed within a
reasonable time the Authority may terminate the Contract. Termination under these
circumstances will be under the terms of Condition 42 (Termination for Convenience} and as
referenced in the Contract.

v.  Pending agreement of any amendment of the Contract as set out in clause 33.q or 33.u,
provided the Contractor takes such steps as are reasonable to mitigate the impact, the
Contractor shall be relieved from their obligations to perform those elements of the Contract
directly affected by the restrictions or provision of incorrect or incomplete information.

34.Third Party Intellectual Property — Rights and Restrictions

a. The Contractor and, where applicable any Subcontractor, shail promptly notify the
Authority as soon as'they become aware of:

(1)  any invention or design the subject of patent or registered Design Rights (or
application thereof) owned by a third party which appears to be relevant to the
performance of the Contract or to use by the Authority of anything required to be done or
delivered under the Contract,

(2)  any restriction as to disclosure or use, or obligation to make payments in respect of
any other intellectual property (including technical Information) required for the purposes
of the Contract or subsequent use by the Authority of anything delivered under the
Contract and, where appropriate, the notification shall include such Information as is
required by Section 2 of the Defence Contracts Act 1958; '

(3)  any allegation of infringement of intellectual property rights made against the
Contractor and which pertains to the performance of the Contract or subsequent use by
the Authority of anything required to be done or delivered under the Contract.

clause 34.a does not apply in respect of Contractor Deliverables normally available from the
Contractor as a Commercial Off The Shelf (COTS) item or service.

b.  If the Information required under clause 34.a has been notified previously, the
Contractor may meet their obligations by giving details of the previous notification. '

c. For COTS Contractor Deliverables patents and registered designs in the UK, in respect
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of any question arising (by way of an allegation made to the Authority or Contractor, or
otherwise) that the manufacture or provision under the Contract of Contractor Deliverables
normally available from the Contractor as a COTS item or service is an infringement of a UK
patent or registered design not owned or controlled by the Contractor or the Authority, the
Contractor shall, subject to the agreement of the third party owning such patent or registered
design, be given exclusive conduct of any and all negotiations for the settlement of any claim
or the conduct of any litigation arising out of such question. The Contractor shall indemnify
the Authority, its officers, agents and employees against any Ilablllty and cost arising from
such allegation. This Condition shall not apply if:

(1)  the Authority has made or makes an admission of any sort relevant to such -
question;

(2)  the Authority has entered or enters into any discussions on such questlon with any
third party without the prior written agreement of the Contractor;

(3) the Authority has entered or enters into negotiations in respect of any relevant
claim for compensation in respect of Crown Use under Section 55 of the Patents Act
1977 or Section 12 of the Registered Designs Act 1949;

(4) legal proceedings have been commenced against the Authority or the Contractor
in respect of Crown Use, but only to the extent of such Crown Use that has been properly
authorised.

d.  The indemnity in clause 34.c does not extend to use by the Authority of anything
supplied under the Contract where that use was: not reasonably foreseeable at the time of the
Contract.

e. In the event that the Authorlty has entered into negotiation in respect of a clalm for
compensation, or legal proceedings in respect of the Crown Use have commenced, the
Authority shall forthwith authorise the Contractor for the purposes of performing the Contract
(but not otherwise)-to utilise a relevant invention or design in accordance with Sections 55
and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949 and to use
any model, document or information relating to any such invention or design which may be
required for that purpose.

f.  For all other Contractor Deliverables patents and registered designs in the UK, if a
relevant invention or design has been notified to the Authority by the Contractor prior to the
Effective Date of Contract, then unless it has been otherwise agreed, under the provisions of
Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act
1949, the Contractor is hereby authorised to utilise that invention or design, notwithstanding
the fact that it is the subject of a UK Patent or UK Registered Design, for the purpose of
performing the Contract.

g. If, under clause 34.a, a relevant invention or design is notlfled to the Authorlty by the
Contractor after the Effectlve Date of Contract, then:

(1) if the owner (or its exclusive licensee) takes or threatens in writing to take any
relevant action against the Contractor, the Authority shall issue to the Contractor a written
authorisation in accordance with the provisions of Sections.55 and 56 of the Patents Act
1977 or Section 12 of the Registered Designs Act 1949, and

(2)  in any event, unless the Contractor and the Authority can agree an alternative
course of action, the Authority shall not unreasonably delay the issue of a written
authorisation in accordance with the provisions of Sections 55 and 56 of the Patents Act
1977 or Section 12 of the Registered Designs Act 1949,

h.  The Authority shall assume all liability and shall indemnify the Contractor, their officers,
agents and employees against liability, including the Contractor’s costs, as a resuit of

- infringement by the Contractor or their suppliers of any patent, utility model, registered design
or like protection outside the United Kingdom in the performance of the Contract when such
infringement arises from or is incurred by reason of the Contractor following any specification,
statement of work or instruction in the Contract or using, keeping or disposing of any item
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given by the Authority for the purpose of the Contract in accordance with the Contract.

i.  The Contractor shall assume all liability and shall indemnify the Authority, its officers,
agents and employees against liability, including the Authority's costs, as a result of
infringement by the Contractor or their suppliers of any patent, utility model, registered design
or like protection outside the UK in the performance of the Contract when such infringement
arises from or is incurred otherwise than by reason of the Contractor following any
specification, statement of work or instruction in the Contract or using, keeping or disposing of
any item given by the Authority for the purpose of the Contract in accordance with the
Contract.

j.  The Contractor shall not be entitied to any reimbursement of any royalty, licence fee or
similar expense incurred in respect of anything to be done under the Contract, where:

(1)  arelevant discharge has been given under Section 2 of the Defence Contracts Act
1958, or relevant authorisation in accordance with Sections 55 or 57 of the Patents Act
1977, Section 12 of the Registered Designs Act 1949 or Section 240 of the Copyright,
Designs and Patents Act 1988 in respect of any intellectual property; or

(2)  any obligation to make payments for intellectual property has not been promptly
notified to the Authority under clause 34.a.

k. Where authorisation is given by the Authority under clause 34.e, 34.f or 34.g, to the
extent permitted by Section 57 of the Patents Act 1977, Section 12 of the Registered Designs
Act 1949 or Section 240 of the Copyright, Designs and Patents Act 1988, the Contractor shall
also be: '

(1)  released from payment whether by way of royalties, licence fees or similar
expenses in respect of the Contractor's use of the relevant invention or design, or the use
of any relevant model, document or information for the purpose of performing the
Contract; and

(2) au_thorlsed to use any model, document or information relating to any such
invention or design which may be required for that purpose.

. The Contractor shall assume all liability and indemnify the Authority and its officers,
agents and employees agalnst liability, including costs as a result of:

(1)  infringement or alleged infringement by the Contractor or their suppliers of any
copyright, database right, Design Right or the like protection in any part of the worid in
respect of any item to be supplied under the Contract or othervvlse in the performance of
the Contract;

(2) . misuse of any confidential information, trade secret or the like by the Contractor in.
performing the Contract;

(3)  provision to the Authority.of any Information or material WhICh the Contractor does
not have the right to provide for the purpose of the Contract.

m.  The Authority shall assume all liability and indemnify the Contractor, their offlcers
agents and employees against liability, including costs as a result of:

(1)  infringement or alleged infringement by the Contractor or their suppliers of any
copyright, database right, Design Right ar the like protection in any part of the world in
respect of any item provided by the Authority for the purpose of the Contract but only to
the extent that the item is used for the purpose of the Contract; ’
(2) alleged misuse of any confidential Information, trade secret or the like by the
Contractor as a result of use of Information provided by the Authority for the purposes of
the Contract, but only to the extent that Contractor's use of that Information is for the
purposes intended when it was disclosed by the Authority.

n.  The general authorisation and indemnity is:
(1)  clauses 34.a — 34.m represents the total liability of each Party to the other under
the Contract in respect of any infringement or alleged infringement of patent or other
Intellectual Property Right (IPR) owned by a third party;
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(2)  neither Party shall be liable, one to the other, for any consequential loss or
damage arising as a result, directly or indirectly, of a claim for infringement or alleged
infringement of any patent or other IPR owned by a third party; :

(3) a Party against whom a claim is made or action brought, shall promptly notify the
other Party in writing if such claim or action appears to relate to an infringement which is
the subject of an indemnity or authorisation given under this Condition by such other
Party. The notification shall include particulars of the demands, damages and liabilities
claimed or made of which the notifying Party has notice; ‘

(4) the Party benefiting from the indemnity or authorisation shall allow the other Party,
at its own expense, to conduct any negotiations for the settlement of the same, and any
litigation that may arise therefrom and shall provide such information as the other Party

~ may reasonably require;

(5) following a notification under clause 34.n.(3), the Party notified shall advise the
other Party in writing within thirty (30) Business Days whether or not it is assuming
conduct of the negotiations or litigation. In that case the Party against whom a claim is
made or action brought shall not make any statement which might be prejudicial to the
~settlement or defence of such a claim without the written consent of the other Party;

(6) the Party conducting negotiations for the settlement of a claim or any related
litigation shall, if requested, keep the other Party fully informed of the conduct and
progress of such negotiations.

0. If at any time a claim or allegation of infringement arises in respect of copyright,
database right, Design Right or breach of confidence as a result of the provision of any
Contractor Deliverable by the Contractor to the Authority, the Contracter may at their own
expense replace the item with an item of equivalent functionality and performance so as to
avoid infringement or breach. The Parties will co-operate with one another fo mitigate any
claim or damage which may arise from use of third party IPR.

p.  Nothing in Condition 34 shall be taken as an authorisation or promise of an
authorisation under Section 240 of the Copyright, Designs and Patents Act 1988.

g. -~ Notwithstanding any other provisions of the Contract and for the avoidance of doubt,

" award of the Contract by the Authority and placement of any contract task under it does not
constitute an authorisation by the Crown under Sections 55 and 56 of the Patents Act 1977 or
Section 12 of the Registered Designs Act 1949. The Contracior acknowledges that any such
authorisation by the Authority under its statutory powers must be expressly provided in
writing, with reference to the acts authorised and the specific intellectual property involved.

Notification of Intellectual Property Rights (IPR) Restrictions
r.  Where any of the conditions listed below (1 to 3) have been added to the Condltlons of
the Contract as project specific DEFCONSs at Clause 45, or where required by Clauses 34.a. -
- 34.9., the Contractor warrants and confirms that all Intellectual Property Rights restrictions
and associated export restrictions relating to the use or disclosure of the Contractor
Deliverables that are notifiable under those Conditions, or of which the Contractor is or should
reasonably be aware as at Effective Date of Contract, are disclosed in Schedule 10
(Notification of Intellectual Property Rights (IPR) Restrictions).
(1) DEFCON 15 - including notification of any self-standing background Intellectual
" Property; ‘ .

(2) DEFCON 90 - including copyright material supplied under clause 5;

(3) .DEFCON 91 - limitations of Deliverable Software under clause 3b.
s.  The Contractor shall promptly notify the Authority in writing if they become aware during
the performance of the Contract of any required additions, inaccuracies or omissions in
Schedule 10.

t.  Any amendment to Schedule 10 shall be made in accordance with Condition 6.
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Pricing and Payment .

35.Contract Price :

a. The Gontractor shall provide the Contractor Deliverables to the Authority at the Contract
Price. The Contract Price shall be a Firm Price unless otherwise stated in Schedule 3
(Contract Data Sheet),

b. . Subject to clause 35.a the Contract Price shall be inclusive of any UK custom and
excise or other duty payable. The Contractor shall not make any claim for drawback of UK
import duty on any part of the Contract Deliverables supplied which may be for shipment
outside of the UK. '

36.Payment and Recovery of Sums Due

a. Paymenit for Contractor Deliverables will be made by electronic transfer and prior to
submitting any claims for payment under clause 36.b the Contractor will be required to
register their details (Supplier on-boarding) on the Contracting, Purchasing and Finance
(CP&F) electronic procurement tool. : '

b. . Where the Contractor submits an invoice to the Authority in accordance with clause
36.a, the Authority will consider and verify that invoice in a timely fashion. .

c.  The Authority shall pay the Contractor any sums due under such an invoice no later
than a period of 30 days from the date on which the Authority has determined that the invoice
is valid and undisputed.

d.  Where the Authority fails to comply with clause 36.a and there is undue delay in
considering and verifying the invoice, the invoice shall be regarded as valid and undisputed
for the purpose of clause 36.¢ after a reasonable time has passed.

‘e.  The approval for payment of a valid and undisputed invoice by the Authority shall not be
construed as acceptance by the Authority of the performance of the Contractor's obligations
nor as a waiver of its rights and remedies under the Contract. -

. Without prejudice to any other right or remedy, the Authority reserves the right to set off
any amount owing at any time from the Contractor to the Authority against any amount
payable by the Authority to the Contractor under the Contract or under any other contract with
the Authority, or with any other Government Department. '

37.  Value Added Tax o ' ,

a.  The Contract Price excludes any. UK output Value Added Tax (VAT) and any similar EU
{or non-EU) taxes chargeable on the supply of Contractor Deliverables by the Contractor to
the Authority. ' ' ‘

b.  Ifthe Contractor is required by UK VAT law to be registered for UK VAT (or has
registered voluntarily) in respect of their business activities at the time of any supply, and the -
circumstances of any supply are such that the Contractor is liable to pay the tax due.to HM
Revenue and Customs (HMRC), the Authority shall pay to the Contractor in addition to the
Contract Price (or any other sum due to the Contractor) a sum equal to the output VAT
chargeable on the tax value of the supply of Contractor Deliverables, and all other payments
under the Contract according to the iaw at the relevant tax point. _

c. - The Contractor is responsible for the determination of VAT liability. The Contractor shall
consult their Client Relationship Manager or the HMRC Enquiries Desk (and not the
Authority’s Representative (Commercial)) in cases of doubt. The Contractor shall notify the
Authority’s Representative (Commercial) of the Authority’s VAT liability under the Contract,
and any changes to it, within twenty (20) Business Days of becoming aware the liability is
other than at the standard rate of VAT. In the event of any doubt about the applicability of the
tax in such cases, the Authority may require the Contractor to obtain, and pass to the
Authority, a formal ruling from HMRC. The Contractor shall comply promptly with any such
requirement. Where the Contractor obtains a ruling from HMRC, they shall supply a copy to
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~ the Authority within three (3) Business Days of receiving that ruling unless they propose to

~ challenge the ruling. Where the Contractor challenges the ruling they shall supply to the
Authority a copy of any final decisions issued by HMRC on completion of the challenge within

three (3) Business Days of receiving the decision.

d. Where supply of Contractor Deliverables comes within the scope of UK VAT, but the
Contractor is not required by UK VAT law to be registered for UK VAT (and has not registered
voluntarily), the Authority shall be responsible for assessing and paying over directly to HMRC
any UK output VAT due in respect of the Contractor Deliverables. The Contractor shall be
responsible for ensuring they take into account any changes in VAT law regarding
registration.

e.  Where Contractor Deliverables are deemed to be supplied to the Authority outside the
UK, the Contractor may be required by the laws of the country where the supply takes place
to register there for EU (or non-EU) turnover or similar tax. In that event, the Authority shall
pay to the Contractor in addition to the Contract Price (and any other sum due to the
Contractor under the Contract) a sum equal to the tax the Contractor is liable to pay to the tax
authorities of the country in question in relation to the Contractor Deliverables within thirty (30)
calendar days of a written request for payment of any such sum by the Contractor.

f.  Inrelation to the Contractor Deliverables supplied under the Contract the Authority shall
not be required to pay any sum in respect of the Contractor's input VAT. (or similar EU or non-
EU or both input taxes). However, these input taxes will be allowed where it is established
that, despite the Contractor having taken all reasonable steps to recover them, it has not been
possible to do so. Where there is any doubt that the Contractor has complied with this
requirement the matter shall be resolved in accordance with Condition 40 (Dispute
Resolution).

g. Should HMRC decide that the Contractor has incorrectly determined the VAT liability, in
accordance with clause 37.b above, the Authority will pay the VAT assessed by HMRC. In the
event that HMRC so determines, the Contractor shall pay any interest charged on any
assessment or penalties or both directly to HMRC. Such interest or penalties or both shall not
be recoverable from the Authority under the Contract or any other contract. The Contractor
shall supply the Authority with a copy of all correspondence between HMRC and the
Contractor's advisors regarding the VAT assessment within three (3) Business Days of a
written request from the Authority for such correspondence.

38.Debt Factoring

a.  Subject to the Contractor obtaining the prior written consent of the Authority in
accordance with Condition 11 (Assignment of Contract), the Contractor may assign to a third
Party (“the Assignee”) the right to receive payment of the Contract Price or any part thereof
due to the Contractor under the Contract {including interest which the Authority incurred
through late payment under the Late Payment of Commercial Debts (Interest) Act 1998 (“the
Act”)). Any assignment of the right to receive payment of the Contract Price (or any part
thereof) under this Condition 37 shall be subject to:

(1)  reduction of any sums in respect of which the Authority exercises its right of
recovery under clause 36.f;

(2) all related rights of the Authority under the Contract in relation to the recovery of
sums due but unpaid; and

(38)  the Authority receiving notification under both clauses 38.b and 38.¢.(2).

b. Inthe event that the Contractor obtains from the Authority the consent to assign the
right to receive the Contract Price (or any part thereof) under clause 38.a, the Contractor shall
notify the Authority in writing of the assignment and the date upon WhICh the assignment
becomes effective.

c. The Contractor shall ensure that the Assignee: ‘
(1) is made aware of the Authority's continuing rights under clauses 38.a.(1) and
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38.a.(2); and
(2) notifies the Authority of the Assignee’s contact mformatlon and bank account -
details to which the Authority shall make payment, subject to any reduction made by the
Authority in accordance with clauses 38.a.(1) and 38.a.(2).
d. The provisions of Condition 36 (Payment and Recovery of Sums Due) shall continue to
apply in all other respects after the assignment and shall not be amended without the prior
approval of the Authority.

39.Subcontracting and Prompt Payment -
a.  Subcontracting any part of the Contract shall not relieve the Contractor of any of the
Contractor's obligations, duties or liabilities under the Contract.
b.  Where the Contractor enters into a subcontract, they shall cause a term to be included
in such subcontract:
(1)  providing that where the Subcontractor submits an invoice to the Contractor, the
Contractor will consider and verify that invoice in a timely fashion;
(2)  providing that the Contractor shall pay the Subcontractor any sums due under
such an invoice no later than a period of thirty (30) days from the date on which the
Contractor has determined that the invoice is valid and undisputed;
(3)  providing that where the Contractor fails to comply with clause 39.b.(1) above, and
there is an undue delay in considering and verifying the invoice, that the invoice shall be
regarded as valid and undisputed for the purposes of clause 39.b.(2) after a reasonable
time has passed; and
(4)  requiring the counterparty to that subcontract to include in any subcontract which it
awards, provisions having the same effect as clauses 39.b.(1) to 39.b.(4).

Termination

40.Dispute Resolution :

a. The Parties will attempt in good faith to resolve any d[spute or claim arising out of or
relating to the Contract through negotiations between the respective representatives of the
Parties having authority to settle the matter, which attempts may include the use of any
alternative dispute resolution procedure on which the Parties may agree.

b.  Inthe event that the dispute or claim is not resolved pursuant to clause 40.a the dispute
shall be referred to arbitration. Unless otherwise agreed in writing by the Parties, the
arbitration and this clause 40.b shall be governed by the Arbitration Act 1996. For the
purposes of the arbitration, the arbitrator shall have the power to make provisional awards
pursuant to Section 39 of the Arbitration Act 1996.

c.  For the avoidance of doubt, anything said, done or produced in or in relation to the
arbitration process (|nc|ud|ng any awards) shall be confidential between the Parties, except as
may be lawfully required in judicial proceedings relating to the arbitration or otherW|se

41.. Termination for Insolvency or Corrupt Gifts

Insolvency:

a. The Authority may terminate the Contract, without paying compensation to the
Contractor, by giving written Notice of such termination to the Contractor at any time after any .
of the following events:

Where the Contractor is an individual or a firm:

(1)  the application by the individual or, in the case of a firm constituted under English
law, any partner of the firm to the court for an interim order pursuant to Section 253 of the
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lnsolvency Act 1986; or
(2)  the court making an interim order pursuant to Section 252 of the Insolvency Act
1986, or
(3) the individual, the flrm or in the case of a firm constituted under English law, any
partner of the firm making a compos:t:on or a scheme of arrangement with them or their
creditors; or
(4) the presentation of a petition for bankruptcy order against the individual or, in the
case of a firm constituted under English law, any partner of the firm unless it is withdrawn
within three (3) Business Days from the date on which the Contractor is notified of the
presentation; or
(5)  the court making a bankruptcy order in respect of the individual or, in the case of a
firm.constituted under English law, any partner of the firm; or
(6)  where the Contractor is either unable to pay their debts as they fall due or has no
reasonable prospect of being able to pay debts which are not immediately payable. The
Authonty shall regard the Contractor as being unable to pay their debts if:
(a) they have failed to comply with or to set aside a Statutory demand under
Section 268 of the Insolvency Act 1986 within twenty one (21) days of service of
the Statutory Demand on them; or
(b)  execution or other process to enforce a debt:due under a judgement or order
of the court has been returned unsatisfied in whole or in part. :
(7}  the presentation of a petition for sequestration in relation to the Contractor's
estates unless it is withdrawn within three (3) Business Days from the date on which the
Contractor is notified of the presentation; or ,
(8) the court making an award of sequestration in relation to the Contractor's estates.
Where the Contractor is a company registered in England: .
(9}  the presentation of a petition for the appointment of an administrator; unless it is
withdrawn within three (3) Business Days from the date on which the Contractor is
notified of the presentation; or
(10)  the court making an administration order in relatron to the company; or
(11)  the presentation of a petition for the winding-up of the company unless it is
withdrawn within three (3) Business Days from the date on which the Contractor is
notified of the presentation; or

(12)  the company passing a resolution that the company shall be wound-up; or
(13)  the court making an order that the company shall be wound-up; or
(14)  the appointment of a Receiver or manager or administrative Receiver.

Where the Contractor is a company registered other than in England, events occur or are
carried out which, within the jurisdiction to which they are subject, are similar in nature or
effect to those specified in clauses 41.a.(9) to 41.a.(14) inclusive above.

b.  Such termination shall be without prejudice to and shall not affect any right of action or
remedy which shall have accrued or shall accrue thereafter to the Authority and the
Contractor. '

Corrupt Gifts:
¢.  The Contractor shall not do, and warrants that in entering the Contract they have not
done any of the following (héreafter referred to as 'prohibited acts'): .
(1)  offer, promise or give to any Crown servant any gift or financial or other advantage
of any kind as an inducement or reward;
(a) for doing or not doing (or for having done or not having done) any act in
relation to the obtaining or execution of this or any other Contract with the Crown;
or
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(b)  for showing or not showing favour or disfavourto any person in relation to
~ this or any other Contract with the Crown.
(2)  enter into this or any other Contract with the Crown in connection with which
commission has been paid or has been agreed to be paid by them or on their behalf, or
to their knowledge, unless before the Contract is made particulars of any such
commission and of the terms and conditions of any such agreement for the payment
thereof have been disclosed in writing to the Authority.
d. If the Contractar, their employees, agents or any Subcontractor (or anyone acting on
their behalf or any of their employees) does any of the prohibited acts or commits any offence
under the Bribery Act 2010 with or without the knowledge or authority of the Contractor in
relation to this Contract or any other contract with the Crown, the Authority shall be entitled:
(1)  to terminate.the Contract and recover from the Contractor the amount of any loss
resuiting from the termination; : _ ‘
(2) to recover from the Contractor the amount or value of any such gift, consideration
or commission; and : .
(3) to recover from the Contractor any other loss sustained in conseguence of any
breach of this Condition, where the Contract has not been terminated.
e. Inexercising its rights or remedies under this Condition, the Authority shall:
(1)  actin a reasonable and proportionate manner having regard to such matters as
the gravity of, and the identity of the person performing, the prohibited act;
(2) give all due consideration, where appropriate, to action other than termination of
the Contract, including (without being limited to): ‘
(a)  requiring the Contractor to procure the termination of a subcentract where
- the prohibited act is that of a Subcontractor or anyone acting on their behalf;
(b)  requiring the Contractor to procure the dismissal of an employee (whether
their own or that of a Subcontractor or anyone dcting on their behalfy where the
prohibited act is that of such employee.
f.  Recovery action taken against any person in Her Majesty's service shall be without
prejudice to any recovery action taken against the Contractor pursuant to this Condition.

42.Termination for Convenience
a.  The Authority shall have the right to terminate the Contract in whole or in part at any
_time by giving the Contractor at least twenty (20) Business Cays written notice {or such other
period as may be stated in Schedule 3 (Contract Data Sheet)). Upon expiry of the notice
period the Contract, or relevant part thereof, shall terminate without prejudice to the rights of
the parties already accrued up to the date of termination. Where only part of the Contract is
being terminated, the Authority and the Contractor shall owe each other no further obligations
in respect of the part of the Contract being terminated, but will continue to fulfil their
respective obligations on all other parts of the Contract not being terminated. _
b.  Following the above notification the Authority shall be entitled to exercise any of the
following rights in relation to the Contract (or part being terminated) to direct the Contractor to:

(1) not start work on any element of the Contractor Deliverables not yet started;
(2)  complete in accordance with the Contract the provision of any element of the
Contractor Deliverables;

(3) assoon as may be reasonably practicable take such steps to ensure that the
production rate of the Contractor Deliverables is reduced as quickly as possible;

(4) terminate on the best possible terms any subcontracts in support of the Contractor
Deliverables that have not been completed, taking into account any direction given under
clauses 42.b.(2) and 42.b.(3) of this Condition.

c. Where this Condition applies (and subject always to the Contractor's compliance with
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' ‘any direction given by the Authority under clause 42.b):

(1) The Authority shall take over from the Contractor at a fair and reasonable price all
unused and undamaged materiel and any Contractor Deliverables in the course of
manufacture that are:.

(a) - inthe possession of the Contractor at the date of termination; and

(b)  provided by or supplied to the Contractor for the performance of the
Contract,

except such materiel and Contractor Deliverables in the course of manufacture as the
Contractor shail, with the agreement of the Authority, choose to retain;

(2) the Contractor shall deliver to the Authority within an agreed period, or in absence
of such agreement within a pericd as the Authority may specify, a list of:

(a)  all such unused and undamaged materiel; and
(b)  Contractor Deliverables in the course of manufacture,

that are liable to be taken over by, or previously belonging to the Authority, and shall
deliver such materiel and Contractor Deliverables in accordance with the directions of the
Authority;

(3) inrespect of Services, the Authority shall pay the Contractor fair and reasonable
prices for each Service performed or partlally performed, in accordance with the
Contract.

d.  The Authority shall (subject to clause 42.e below and to the Contractors complrance
with any direction given by the Authority in clause 42.b above) indemnify the Contractor
against any commitments, liabilities or expenditure which would otherwise represent an
unavoidable loss by the Contractor by reason of the termination of the Contract, subject to:

(1) the Contractor taking all reasonable steps to mitigate such loss; and

{2) the Contractor submitting a fully itemised and costed list of such loss, with
supporting evidence, reasonably and actually incurred by the Contractor as a result of the
termination of the Contract or relevant part.

e. The Authority's total liability under the provisions of this Condition shall be limited to the
total price of the Contractor Deliverables payable under the contract {or relevant part),
including any sums paid, due or becoming due to the Contractor at the date of termination.

f.  The Contractor shall include in any subcontract over £250,000 which it may enter into for
the purpose of the Contract, the right to terminate the subcontract under the terms of clauses
42.a to 42.e except that:
(1) the name of the Contractor shaII be substituted for the Authorlty except in clause
42.c.(1);
(2)  the notice period for termination shall be as specified in the subcontract, or if no
period is specified twenty {20) Business Days; and

(3) the Contractor’s right to terminate the subcontract shall not be exercised unless
the main Contract, or relevant part, has been terminated by the Authority in accordance
with the provisions of this Condition 42.

g.  Claims for payment under this Condition shall be submitted in accortiance with the
Authority’s direction.

43.Material Breach

a. In addition to any other rights and remedies, the Authority shall have the right to
terminate the Contract (in whole or in part) with immediate effect by giving written' Notice to

the Contractor where the Contractor is in material breach of their obligations under the
- Contract.

b.  Where the Authority has terminated the Contract under clause 43.a the Authority shall
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have the right to claim sUch damages as may have been sustained as a result of the
Contractor's material breach of the Contract, including but not limited to any costs and
expenses incurred by the Authority in:

(1)  carrying out any work that may be required to make the Contractor Deliverables

comply with the Contract; or

(2)  obtaining the Contractor Deliverable in substitution from another supplier.

.44.Consequenpes of Termination

The termination of the Contract, however arising, shall be without prejudice to the rights and
duties of either Party accrued prior to termination. The Conditions that expressly or by
implication have effect after termination shall continue to be enforceable even after

termination.
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45 Project speéific DEFCONs and DEFCON SC variants that apply
to this contract

DEFCON 076 (SC2) (Edn. 06/21) - Contractor's Personnel at Government Establishments
DEFCON 532A (Edn. 05/21) -Protection Of Personal Data (Where Personal Data is not
being processed on behalf of the Authority) :

DEFCON 532A (SC2) (Edn. 05/22) — Protection of Personal Data (Where Personal Data is
not being processed on behalf of the Authority) :

DEFCON 601 (SC) (Edn. 03/15) - Redundant Material

DEFCON 605 (SC2) (Edn. 11/17) - Financial Reports

DEFCON 611 (8C2) (Edn. 12/22) — Issued Property

DEFCON 625 (Edn. 10/98)- Co-operation On Expiry Of Contract

DEFCON 658 (SC2) (Edn. 10/22) - Cyber

DEFCON 658 - Cyber Risk Profile

DEFCON 660 (Edn. 12/15) - Official-Sensitive Security Requirements

DEFCON 694 (SC2) (Edn. 07/21) - Accounting For Property of the Authority
DEFCON 703 (Edn. 06/21) - Intellectual Property Rights - Vesting in the Authority
DEFCON 800 (Edn. 12/14) - Qualifying Defence Contract

DEFCON 801 (SC2) (Edn. 11/17) - Amendments to Qualifying Defence Contracts —
Consolidated Versions

DEFCON 802 (Edn. 12/14) - QDC: Open Book on sub-contracts that are not Qualifying Sub-
contracts ‘ ‘
DEFCON 804 (SC2) (Edn. 11/17) - QDC: Confidentiality of Single Source Contract
Regulations Information

DEFCON 811 (Edn. 11/17) — Single Source: Profit and Loss Sharing on Firm/ Fixed Price
Contracis ' ‘
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46 Special conditions that apply to this Contract

46.1 Payment

a. For Line item 1 of Schedule 2 — Schedule of Requirements (Work Package 1- Project
Management), payment shall be made in accordance with the Milestone Payment Pian
outlined in Schedule 2. This payment will be in line with the agreed Firm price.

b. For Line items 2 of Schedule 2 — Schedule of Requirements (Work Package 2-
Representative Test Environment), payment shall be made in accordance with the Milestone
Payment Plan outlined in Schedule 2. This payment will be in line with the agreed Firm price.

C. For Line item 3-of Schedule 2 — Schedule of Requirements (Work Package 3- Event
Support), payment shall be made in accordance with the Milestone Payment Plan outlined in
Schedule 2. This payment will be in line with the agreed Firm price.

d.  .For Line item 4 of Schedule 2 — Schedule of Requirements (Work Package 4- Lease
of MISC), payment shall be made in accordance with the Milestone Payment Plan outlined in
Schedule 2. This payment will be in line with the agreed Firm price.

e. In accordance with Clause 46.3 all approved T&S claims will be paid Quarterly in
arrears in line with the rates agreed in Schedule 2 — Schedule of Requirements.

f. All payments will be made via the Authority’s e-payment system.
46.2 Key Performance Indicafors (KPlIs)

a. The Contractor’s performance shall be monitored against Key Performance Indicators
(KPls) as specified in Annex C: The Contractor is to provide Quarterly reports on their

performance against the KPls. Failure to provide a report will result in the Contractor being -
evaluated as unsuccessful against all KPIs for that Quarter as outlined in Annex C.

46.3 Travel & Subsistence (T&S)

a.  The Contractor will be reimbursed forreasonable actual T&S costs incurred during the
duration of the Contract. The annual limit of liability in relation to ad hoc travel performed
during this Contract will be [Redacted]. The Contractor will take all reasonable steps to keep
T&S costs to the minimum required to perform the Contract. Quarterly invoices will be
submitted to the Authority's PM or delegated representatlves All travel will be in line with
the rates agreed within Schedule 2- Schedule of Reqwrements Any international travel will
require pre approval by the Authority's PM or delegated representatives. The payment for
T&S will be based on actuals and paid quarterly in arrears via the Authority’s e-procurement
system. The Contractor shall notify the Authority when 75% of the limit of liability is reached.
The Contractor will retain all receipts for T&S up to two years after the Contract expires and
the Authority reserves the right to audit claims submitted at any point during the Contract.
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46.4 Government Furnished Equipment (GFE)

a. The Contractor shall notify the Authority as soon as possible where a failure of GFE
occurs. The Contractor and the Authority shall then discuss the implications of this and seek
to agree how to resolve or mitigate such a failure. If and to the extent that the Authority’s
failure to provide a GFE as defined within the Statement of Work, is the direct cause of the
Contractor's inability to provide the Contract deliverables or perform any of its other
obligations under this Contract, the Contractor is entitled, save where the failure has been
caused by any act or omission of the Contractor under this Contract, to apply for relief from
those of its obligations that it is unable to perform and where deemed necessary, a Contract
Change shall be enacted where it is as a direct result of such Government furnished

" equipment failure.

b. All GFE will be recorded in Annex D — Issued Property and managed in accordance
with DEFCON 611.

46.5 Issued Property

a. At Contract completion the Contractor shail forward a list of issued Property still held
to the Authority’'s Commercial Officer named in the Contract. The Authority will then either
instruct BAE Systems when the items will be collected or issue an ad hoc task for aiternative
‘arrangements or disposal of the items. Prices for any ad hoc tasking Wl|| be agreed on their
occurrence on a value for money basis.

. 46.6 Limitations on Liability

Definitions :
46.6.1 In this Condition 46.6 the following words and expressions shall have-the
meanings given to them, except where the context requires a different meaning:

“Charges” means any of the charges for the provision of the Services, Contractor
Deliverables and the performance of any of the Contractor's other obllgatlons under this
Contract, as determined in accordance with this Contract;

“Data Protection Legislation” means all applicable Law in force from time to time in the UK
relating to the processing of personal data and privacy, including but not limited to:

(1) UK GDPR;

(2) DPA 2018; and

(3) the Privacy and Electronic Communlcatlons (EC Directive) Regulations 2003 (Sl
2003/2426) as amended, each to the extent that it relates to the processing of personal data
and privacy; ‘

"Default” means any breach of the obligations of the relevant Party (including fundamental
breach or breach of a fundamental term) or any other defauit, act, omission, negligence or
statement of the relevant Party, its employees, servants, agents or subcontractors in
connection with or in relation to the subject matter of this Contract and in respect of which
such Party is liable to the other. in no event shall a failure or delay in the delivery of an’
Authority responsibility or an activity to be carried out by the Authority or its representatives
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in accdrdanqe with the Contract be consfdered a Default;
‘DPA 2018’ means the Data Protection Act 2018;

“Law” means any applicable law, subordinate legislation within the meaning of section 21(1}
of the Interpretation Act 1978, regulation, order, regulatory policy, mandatory guidance or
code of practice judgment of a relevant court of law, or directives or requirements of any
regulatory body, delegated or subordinate legislation or notice of any regulatory body;

* “Service Credits” means the amount that the Contractor shall credit or pay to the Authority in
the event of a failure by the Contractor to meet the agreed Service Levels as set out/referred
to in clause 46.1; ‘

“Term” means the period commencing on the date on which this Contract 'takes effect and
ending on the expiry of the contract or on earlier termination of this Contract.

‘UK GDPR’ means the General Data Protection Regulation (Regulation (EU) 2016/679) as
retained in UK law by the EU (Withdrawal) Act 2018 and the Data Protection, Privacy and
~ Electronic Communications (Amendments etc) (EU Exit) Regulations 2019;

Unlimited liabilities -

46.6.2 Neither Party limits its liability for :
46.6.2.1. death or personal injury caused by its negligence, or that of its employees,
agents or sub-contractors (as applicable); '
46.6.2.2. fraud or fraudulent misrepresentation by it or its employees;
46.6.2.3. breach of any obligation as to itle implied by section 12 of the Sale of Goods
Act 1979 or section 2 of the Supply of Goods and Services Act 1982; or
46.6.2.4. any liability to the extent it cannot be limited or excluded by law.

46.6.3. The financial caps on liability set out in Clauses 46.6.4 and 46.6.5 below shall not

apply to the following:
46.6.3.1. for any indemnity given by the Contractor to the Authority under this Contact,

including but not limited to:
46.6.3.1.1. the Contractor's |ndemn|ty in relation to DEFCON 91 (Intellectual

Property in Software) and Condition _34 (Third Party IP — Rights and
Restrictions);

46.6.3.2. for any indemnity given by the Authority to the Contractor under thls
Contract, including but not fimited to:

46.6.3.2.1. the Authority’s indemnity under DEFCON 514A (Failure of

Performance under Research and Development Contracts);

46.6.3.2.2. the Authority’s indemnity in relation to TUPE under Annex E;
46.6.3.3. breach by the Contractor of DEFCON 532A (SC2) and Data Protection

Legislation; and
46.6.3.4. to the extent it arises as a result of a Default by either Party, any fine or
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penalty incurred by the other Paf‘ty pursuant to Law and any costs incurred by such-
other Party in defending any proceedings which result in such fine or penalty.

46.6.3.5. For the avoidance of doubt any payments due from either of the Parties to

the other in accordance with DEFCON 811 (SC2) or the Defence Reform Act 2014

and/or the Single Source Contract Regulations 2014, as amended from time to time,

shall not be excluded or limited under the provisions of Clauses 46.6.4 and/or 48.6.5
 below.

Financial limits

46.6.4. Subject to Clauses 46.6.2 and 46.6.3 and to the maximum extent permitted by Law:

46.6.4.1. throughout the Term the Contractor's total liability in respect of losses that
are caused by Defaults of the Contractor shall in no event exceed:

46.6.4.1.1. in respect of DEFCON 76 {SC2) [Redacted] in aggregate;
46.6.4.1.2. in respect of Condition 43b [Redacted] in aggregate;
46.6.4.1.3. in respect of DEFCON 611 (SC2) [Redacted)] in aggrégate; and
46.6.4.1.4. in respect of condition 28d [Redacted] in aggregate;

© 46.6.4.2. without limiting Clause 46.6.4.1 and subject always to Clauses 46.6.2, 46.6.3
and 46.6.4.3, the Contractor's total liability throughout the Term in respect of all other
liabilities (but excluding any Service Credits paid or payable in accordance with 46.1
whether in contract, in tort (including negligence), arising under warranty, under
statute or otherwise under or in connection with this Contract shall be [Redacted] in
aggregate.

46.6.4.3. on the exercise of any and, where more than one, each option period or
agreed extension tothe Term, the limitation of the Contractor's total liability (in
aggregate) set out in Clauses 46.6.4.1 and 46.6.4.2 above shall be fully replenished -
such that on and from each such exercise or extension of the Term, the Authority shall
be able to claim up to the full vaiue of the limitation set out in Clauses 46.6.4.1 and
46.6.4.2 of this Contract.

46.6.5. Subject to Clauses 46.6.2, 46.6.3 and 46.6.6, and to the maximum extent
permitted by Law the Authority's total liability (in aggregate) whether in contract, in tort
(including negligence), under warranty, under statute or otherwise under or in
connection with this Contract shall in respect of all liabilities (taken together) be limited
to the Charges paid by the Authority in the relevant Contract Year in respect of any
and all ¢laims in that Contract Year.

46.6.6. Clause 46.6.5 shali not exclude or limit the Contractor's right under this
Contract to claim for the Charges.

Consequential loss

46.6.7. Subject to Clauses 46.6.2, 46.6.3 and 46.6.8, neither Party shall be liable to the other
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Party or to any third party, whether in contract (including under any warranty), in tort
(including negligence), under statute or otherwise for or in respect of:

46.6.7.1. indirect loss or damage;

48.6.7.2. special loss or damage;

46.6.7.3. consequential loss or damage;

46.6.7.4. loss of profits (whether direct or indirect),

46.6.7.5. loss of turnover (whether direct or indirect);

46.6.7.6. loss of business opportunities (whether direct or indirect); or

48.6.7.7. damage to goodwill (whether direct or indirect), even if that Party was aware

of the possibility of such loss or damage to the other Party.

46.6.8. The provisions of Clause 46.6.7 shall not restrict the Authority's ability to recover any
of the following losses incurred by the Authority to the extent that they arise as a result of a
Default by the Contractor:
46.6.8.1. any additional operational and administrative costs and expenses arising
from the Contractor's Default, including any costs paid or payable by the Authority:
46.6.8.1.1. to any-third party;

- 46.6.8.1.2. for putting in place workarounds for the Contractor Delrverables and
other deliverables that are reliant on the Contractor Deliverables; and
46.6.8.1.3. relating to time spent by or on behalf of the Authority in dealing with
the consequences of the Default;

46.6.8.2. any or all wasted expenditure and losses incurred by the Authority arising
from the Contractor's Default, including wasted management time;

46.6.8.3. the additional cost of procuring and maintaining in place transitional
assistance and replacement deliverables for the remainder of the Term and any option
period or agreed extension to the Term (including legal and other consultants' fees,

. reprocurement project costs, other expenses associated with such exercise and any
increase in the fees for the replacement services over and above the Contract Price
that would have been payable for the relevant Contractor Deliverables);

46.6.8.4. any losses arising in-connection with the loss, destruction, corruption,
inaccuracy or degradation of Authority data, or other data or software, including, to the
extent the Authority data, other dafa or software can be recovered or reconstituted, the
fees, costs and expenses of reconstituting such Authority data, data or software;

46.6.8.5. damage to the Authority's physical property and tangrble assets, including
damage under DEFCONs 76 (SC2) and 611 (SC2);

46.6.8.6. costs, expenses and charges arising from, or any damages, account of
profits or other award made.for, infringement of any third-party Intellectual Property
Rights or breach of any obligations of confidence,;

46.6.8.7. any additional costs incurred by the Authority in relation to the Authority's
contracts with a third party (including any compensation or interest paid to a third party
by the Authority) as a result of the Default (including the extension or replacement of
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such contracts);

46.6.8.8. any fine or benalty incurred by the Authority pursuiant to Law and any costs
incurred by the Authority in defending any proceedmgs which result in such fine or
penalty, or

46.6.8.9. any savings, discounts or price reductions during the Term and any option
period or agreed extension to the Term committed to by the Contractor pursuant to
this Contract. ) :

Invalidity

46.6.9. If any limitation or provision contained or expressly referred to in this Condition 46.6
is held to be invalid under any Law, it will be deemed to be omitted to that extent, and if any
Party becomes liable for loss or damage to which that limitation or provision applied, that
liability will be subject to the remaining limitations and provisions set out in thIS Condition
46.6. Third party claims or losses.

46.6.10. Without prejudice to any other rights or remedies the Authority may have under this
Contract (including but not limited to any indemnity claim under DEFCONSs 91 and Condition
34 or at Law), the Authority shall be entitled to make a claim under this Contract against the
Contractor in respect of any losses incurred by the Authority which arise out of a claim made
against the Authority by a third party under any contract with that third party provided that
such third party claim:

46.6.10.1. arises naturally and ordinarily as a result of the Contractor's failure to
provide the Contractor Deliverables or failure to perform any of its obligations under
this Contract; and

46.6.10.2. is a type of claim or loss that would have been recoverable under this
Contract if the third party were a party to this Contract (whether as the Authority or the
Contractor), such claim to be construed as direct losses for the purpose of this
Contract. No double recovery

46.6.11. Neither Party shall be entitled to employ such rights and remedies available to
it so as to seek to recover more than once in respect of the same loss, but the Authority shall
be entitled to use (singly or together) such rights and remedies available to the Authority so
as to recover the full extent of any recoverable losses suffered or incurred, including any
remedies the Authority may have against any guarantor.

- 46.7 ITAR

a. The activities within the Statement of Work will be carried out under Technical
Assistance Agreements (TAAs) [Redacted] and [Redacted]. The Contractor is party to these
TAAs. The Contractor is solely responsible for complying with all export controls including
ITAR.

b. This Contract includes Clause 13 (Disclosure of Information) plus the narrative
condition for Controlled Information. The Authority may share information with the Contractor
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and Partner Nations, provided that the Contractor does not re-transfer this information to
anyone else and uses it for Lightning Il purposes only.

c.  Specifics include meetings and demonstrations wath these parties durmg the
contracted events at the MISC.

d.  The Authority is solely responsible for ensuring that all non-UK national Government
Representatives attending an Event are appropriately authorised under the Authority’s MOU. -

46.8 Controlled Information

a. This Condition shall apply in addition to and notwithétanding Clause 13 (Disclosure of
Information) or any other confidentiality condition of the Contract.

b.  For the purposes of this Condition 'Controlled Information’ shall mean any information
in any written or tangible form which is disclosed to the Contractor by or on behalf of the
Authority under or in connection with the Contract, and which is identified by the legend
'Controlled Information' or other approved legend notified to the Contractor. Controlled
Information shall exclude information provided by oral communication.

_C. | The Contractor shall:

a. hold the Controlled Information and not use it other than for the purpose of
discharging its obligations under the Contract;
b. not copy the Controlled Information except as strictly necessary for the purpose of |
discharging its obligations under the Contract; '
¢. not disclose the Controlled Information to any third party unless so authorised in
writing beforehand by the Authority;
d. protect the Controlled Information diligently against unauthorised access and
against loss; and, e. act diligently to ensure that:
(1) Controlled Information is disclosed to its employees only to the extent
necessary for the purpose of discharging its obligations under the Contract;
(2) employees to whom Controlled Information is disclosed are made aware of
and required to comply with the terms of this Condition.

d. Where Controlled Information is provided to the Contractor, it shali:
a. compile a register of that Controlled Information, which shall include explicit
description of the Controlled Information, a record of the number of copies made and a
record of all access to the Controlled Information including access to any copies of the
Controlled Information.
b. maintain this register for the duration of the Contract and for two years foliowing
completion of the Contract.

*c. make the register of access available to the Authority upon reasonable notice for
inspection and audit for so long as it is required to be maintained under this Condition;
and,

d. at the completion of the Contract, return to the Authority all original and duplicate
copies of the Controlled Information, or else at the Authority’s option destroy these
copies and provide a certificate of destruction to the Authority.
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e. This Condition shall not diminish or extinguish any right of the Cdntractor to copy, use or
dlsclose any other information to the extent that it can show: '

46.9.

a. that the information concerned was or has become published or publicly available
for use without breach of any provision of the Contract or any other agreement
between the parties;

b. that the information was already known to it (without restrictions on disclosure or
use) prior to receiving it under or in connection with the Contract;

c. that the information concerned was lawfully prowded by a third party without
restriction on use or further disclosure; or

d. from its records, that the information was derived independently of the Controlled
Information; to the extent that copying use or disclosure of this other information shall
not disclose its relationship to any Controlled Information.

Intellectual Property

a. AUTHORISATION BY THE CROWN FOR USE OF THIRD PARTY INTELLECTUAL

46.

PROPERTY RIGHTS. Notwithstanding any other provisions of the Contract and for the
avoidance of doubt, award of the Contract by the Authority and placement of any
contract task under it does not constitute an authorisation by the Crown under Sections
55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949.
The Contractor acknowledges that any such authorisation by the Authority under its
statUtory powers must be expressly provided in writing, with reference to the acts
authorised and the specific intellectual property involved.

The Contractor shall not place any subcontract or order involving the design or
development of equipment required under this contract without the prior written consent
of the Authority. Unless otherwise agreed, such consent will be conditional on the
proposed subcontractor concluding a direct agreement with the Authority in the form set
out in Annex F to the Contract. Wherever possible the request for approval should be
accompanied by two copies of the agreement signed by the subcontractor. If, in any
case the Contractor is unable to comply with this condition they shall report the matter to
the Contract Commercial Officer and await further instructions before placing the
subcontract or order.

10 Supply Chain Data

a. In this Condition ‘Subcontractor’ means any subcontractor engaged by the Contractor or
by any other subcontractor of the Contractor at any level of subcontracting to provide -
Contractor Deliverables wholly or substantially for the purpose of performing (or contributing
to the performance of) the whole or any part of this Contract and ‘Subcontract’ shall be
interpreted accordingly.

b. The Contractor shall provide a list in Microsoft Excel format of each Subcontract worth
more than £1m. For each Subcontract, the list shall include, in so far as is reasonably
practicable: |
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- i. The registered name of the Subcontractor,
ii. The company registration number and DUNS number,
ii. Value, for all Subcontracts over £1m;
iv. A description of the goods or services provided;
v. In respect of the DEFCONSs that are included in this Contract and which require the
Contractor to include equivalent terms in Subcontracts, confirmation, in respect of
each such DEFCON, that such terms have been so included; and
vi. In respect of the DEFCONSs that are included in this Contract and which require

" information to be provided by the Contractor to the Authority, such information may be
provided by being included in this list unless it is specifically stated in the DEFCON or
elsewhere in this Contract that it should be provided separately, or through a specified
tool, or online portal.

c..The information listed in Condition 46.10.b above shall be provided within 30 days of the
Contract start date and thereafter updated annually to reflect any changes to the accuracy of
the information. ’

46.11 Cyber
a. In line with DEFCON 658 and Def Stan 05-138 the cyber risk profile of this contract
has been determined as [Redacted]. The reference number is [Redacted]. The Contractor

shall ensure it complies with all requirements associated with a [Redacted] risk level as
outlined in Def Stan 05-138.

46.12 Statement of Requirement Precedence

a. Where any discrepancies are identified between the Statement of Requirement
(Annex A) and the Statement of Work, the Statement of Requirement shall take precedence.
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47 The processes that apply to this Contract are
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Contract 705419452 for the Support to Autonomic Logistics Information System
{ALIS) UK Lightning Integration ‘

This Contract shall come into effect on the date of signature by both parties.

For and on behalf of BAE Systems:

Name, Title and

Company Fosition [Redacted]
Slgnature [Redacted]
Date [Redacted]

For and on behalf of fhe Sécretary of State for Defence

Name and Title [Redacted]
Signature [Redacted]
Date [Re;lacted]
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