
         SC2 (Edn 07/21) 

 
        
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Dstl Commercial Services Team 
 

Contract No:  Dstl/EngFW/Lot 3  

For: 
The Provision of an Engineering Framework to the Defence Science and 

Technology Laboratory  
 
 
 

Between the Secretary of State for 
Defence of the United Kingdom of Great 
Britain and Northern Ireland 
 
Dstl Commercial Services 
Dstl Porton Down 
Salisbury 
Wiltshire 

SP4 0JQ 
 

E-mail Address:  

Telephone Number:   
Facsimile Number: Not used 

And 
 

 
E-mail Address:  
Telephone Number:  
Facsimile Number: Not Used 

 

 

 

REDACTED [under FOI exemption]

REDACTED [under FOI exemption]

REDACTED [under FOI exemption]

REDACTED [under FOI exemption]

REDACTED [under FOI exemption]

REDACTED [under FOI exemption]



SC2 (Edn 06/21) 

1 

Table of Contents 

General Conditions ...........................................................................................................................................2 

1. General ....................................................................................................................................................2 

2. Duration of Contract ................................................................................................................................2 

3. Entire Agreement.....................................................................................................................................2 

4. Governing Law ........................................................................................................................................2 

5. Precedence..............................................................................................................................................3 

6. Amendments to Contract.........................................................................................................................3 

7. Variations to Specification  ......................................................................................................................3 

8. Authority Representatives .......................................................................................................................3 

9. Severability..............................................................................................................................................3 

10. Waiver .....................................................................................................................................................3 

11. Assignment of Contract...........................................................................................................................3 

12. Third Party Rights ...................................................................................................................................3 

13. Transparency...........................................................................................................................................4 

14. Disclosure of Information  ........................................................................................................................4 

15. Publicity and Communications with the Media........................................................................................5 

16. Change of Control of Contractor  .............................................................................................................5 

17. Environmental Requirements ..................................................................................................................5 

18. Contractor’s Records ..............................................................................................................................5 

19. Notices ....................................................................................................................................................5 

20. Progress Monitoring, Meetings and Reports ...........................................................................................5 

Supply of Contractor Deliverables  ......................................................................................................................5 

21. Supply of Contractor Deliverables and Quality Assurance ......................................................................5 

22. Marking of Contractor Deliverables .........................................................................................................6 

23. Packaging and Labelling (excluding Contractor Deliverables containing Munition s)..............................6 

24. Supply of Hazardous Materials or Substance s in Contractor Deliverables .............................................8 

25. Timber and Wood-Derived Products .......................................................................................................9 

26. Certificate of Conformity .......................................................................................................................10 

27. Access to Contractor’s Premises ..........................................................................................................10 

28. Delivery / Collection ..............................................................................................................................10 

29. Acceptance ............................................................................................................................................11 

30. Rejection ...............................................................................................................................................11 

31. Diversion Orders ...................................................................................................................................11 

32. Self-to-Self Delivery ...............................................................................................................................11 

Licences and Intellectual Property....................................................................................................................11 

33. Import and Export Licences ..................................................................................................................11 

34. Third Party Intellectual Property – Rights and Restrictions...................................................................13 

Pricing and Payment  .......................................................................................................................................14 

35. Contract Price........................................................................................................................................14 

36. Payment and Recovery of Sums Due ....................................................................................................15 

37. Value Added Tax....................................................................................................................................15 

38. Debt Factoring  .......................................................................................................................................15 

39. Subcontracting and Prompt Payment....................................................................................................16 

Termination ....................................................................................................................................................16 

40. Dispute Resolution  ................................................................................................................................16 

41. Termination for Insolvency or Corrupt Gifts ..........................................................................................16 

42. Termination for Convenience  ................................................................................................................17 

43. Material Breach......................................................................................................................................18 

44. Consequences of Termination...............................................................................................................18 

Additional Conditions ......................................................................................................................................18 



SC2 (Edn 06/21) 

2 

45. The project specific DEFCONS and DEFCON SC variants that apply to this Contract are:  ...........................18 

46. The special conditions that apply to this Contract are:  ................................................................................18 

47. The processes that apply to this Contract are:  ...........................................................................................18 



SC2 (Edn 06/21) 

3 

General Conditions 
 
1. General 
a. The defined terms in the Contract shall be as set out 
in Schedule 1. 
b. The Contractor shall comply with all applicable 
Legislation, whether specifically referenced in this Contract 
or not. 
c. The Contractor warrants and represents, that: 

(1) they have the full capacity and authority to 
enter into, and to exercise their rights and perform 
their obligations under, the Contract; 
(2) from the Effective Date of Contract and for so 
long as the Contract remains in force it shall give the 
Authority Notice of any litigation, arbitration (unless 
expressly prohibited from doing so in accordance with 
the terms of the arbitration), administrative or 
adjudication or mediation proceedings before any 
court, tribunal, arbitrator, administrator or adjudicator 
or mediator or relevant authority against themselves 
or a Subcontractor which would adversely affect the 
Contractor's ability to perform their obligations under 
the Contract; 
(3) as at the Effective Date of Contract no 
proceedings or other steps have been taken and not 
discharged (nor, to the best of the knowledge of the 
Contractor, threatened) for the winding-up of the 
company or dissolution or for the appointment of a 
receiver, administrative receiver, administrator, 
liquidator, trustee or similar officer in relation to any of 
its assets or revenues; 
(4) for so long as the Contract remains in force 
they shall give the Authority Notice of any 
proceedings or other steps that have been taken but 
not discharged (nor to the best of the knowledge of 
the Contractor, threatened) for the winding-up of the 
company or dissolution or for the appointment of a 
receiver, administrator, liquidator, trustee or similar 
officer in relation to any of its assets or revenues. 

d. Unless the context otherwise requires: 
(1) The singular includes the plural and vice versa, 
and the masculine includes the feminine and vice 
versa. 
(2) The words “include”, “includes”, “including” and 
“included” are to be construed as if they were 
immediately followed by the words “without limitation”, 
except where explicitly stated otherwise.  
(3) The expression “person” means any individual, 
firm, body corporate, unincorporated association or 
partnership, government, state or agency of a state or 
joint venture. 
(4) References to any statute, enactment, order, 
regulation, or other similar instrument shall be 
construed as a reference to the statute, enactment, 
order, regulation, or instrument as amended, 
supplemented, replaced or consolidated by any 
subsequent statute, enactment, order, regulation, or 
instrument. 
(5) The heading to any Contract provision shall 
not affect the interpretation of that provision. 
(6) Any decision, act or thing which the Authority 
is required or authorised to take or do under the 
Contract may be taken or done only by the person (or 
its nominated deputy) authorised in Schedule 3 
(Contract Data Sheet) to take or do that decision, act, 
or thing on behalf of the Authority. 
(7) Unless excluded within the Conditions of the 
Contract or required by law, references to submission 
of documents in writing shall include electronic 
submission. 

 

2. Duration of Contract 
This Contract comes into effect on the Effective Date of 
Contract and will expire automatically on the date identified 
in Schedule 3 (Contract Data Sheet) unless it is otherwise 
terminated in accordance with the provisions of the Contract, 
or otherwise lawfully terminated. 
 
3. Entire Agreement  
This Contract constitutes the entire agreement between the 
Parties relating to the subject matter of the Contract.  The 
Contract supersedes, and neither Party has relied upon, any 
prior negotiations, representations and undertakings, 
whether written or oral, except that this Condition shall not 
exclude liability in respect of any fraudulent 
misrepresentation. 
 
4. Governing Law   
a. Subject to clause 4.d, the Contract shall be 
considered as a contract made in England and subject to 
English Law.   
b. Subject to clause 4.d and Condition 39 (Dispute 
Resolution) and without prejudice to the dispute resolution 
process set out therein, each Party submits and agrees to 
the exclusive jurisdiction of the Courts of England to resolve, 
and the laws of England to govern, any actions proceedings, 
controversy or claim of whatever nature arising out of or 
relating to the Contract or breach thereof.  
c. Subject to clause 4.d any dispute arising out of or in 
connection with the Contract shall be determined within the 
English jurisdiction and to the exclusion of all other 
jurisdictions save that other jurisdictions may apply solely for 
the purpose of giving effect to this Condition 4 and for the 
enforcement of any judgment, order or award given under 
English jurisdiction.  
d. If the Parties pursuant to the Contract agree that 
Scots Law should apply then the following amendments shall 
apply to the Contract:  

(1) Clause 4.a, 4.b and 4.c shall be amended to 
read: 
“a.  The Contract shall be considered as a contract 
made in Scotland and subject to Scots Law.  
b.  Subject to Condition 39 (Dispute Resolution) 
and without prejudice to the dispute resolution 
process set out therein, each Party submits and 
agrees to the exclusive jurisdiction of the Courts of 
Scotland to resolve, and the laws of Scotland to 
govern, any actions, proceedings, controversy or 
claim of whatever nature arising out of or relating to 
the Contract or breach thereof.  
c.  Any dispute arising out of or in connection with 
the Contract shall be determined within the Scottish 
jurisdiction and to the exclusion of all other 
jurisdictions save that other jurisdictions may apply 
solely for the purpose of giving effect to this Condition 
4 and for the enforcement of any judgment, order or 
award given under Scottish jurisdiction.” 
(2) Clause 3939.b shall be amended to read: 
“In the event that the dispute or claim is not resolved 
pursuant to clause 3939.a the dispute shall be 
referred to arbitration.  Unless otherwise agreed in 
writing by the Parties, the arbitration and this clause 
3939.b shall be governed by the Arbitration (Scotland) 
Act 2010.  The seat of the arbitration shall be 
Scotland.  For the avoidance of doubt, for the purpose 
of arbitration the tribunal shall have the power to 
make provisional awards pursuant to Rule 53 of the 
Scottish Arbitration Rules, as set out in Schedule 1 to 
the Arbitration (Scotland) Act 2010.” 

e. Each Party warrants to each other that entry into the 
Contract does not, and the performance of the Contract will 
not, in any way violate or conflict with any provision of law, 
statute, rule, regulation, judgement, writ, injunction, decree or 
order applicable to it.  Each Party also warrants that the 
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Contract does not conflict with or result in a breach or 
termination of any provision of, or constitute a default under, 
any mortgage, contract or other liability, charge or 
encumbrance upon any of its properties or other assets. 
f. Each Party agrees with each other Party that the 
provisions of this Condition 4 shall survive any termination of 
the Contract for any reason whatsoever and shall remain 
fully enforceable as between the Parties notwithstanding 
such a termination. 
g. Where the Contractor’s place of business is not in 
England or Wales (or Scotland where the Parties agree 
pursuant to the Contract that Scots Law should apply), the 
Contractor irrevocably appoints the solicitors or other 
persons in England and Wales (or Scotland where the 
Parties agree pursuant to the Contract that Scots Law should 
apply) detailed in Schedule 3 (Contract Data Sheet) as their 
agents to accept on their behalf service of all process and 
other documents of whatever description to be served on the 
Contractor in connection with any litigation or arbitration 
within the English jurisdiction (or Scottish jurisdiction where 
the Parties agree pursuant to the Contract that Scots Law 
should apply) arising out of or relating to the Contract or any 
issue connected therewith. 
 
5. Precedence 
a. If there is any inconsistency between the different 
provisions of the Contract the incons istency shall be resolved 
according to the following descending order of precedence: 

(1) Conditions 1 - 43 (and 44 - 46, if included in 
the Contract) of the Conditions of the Contract shall 
be given equal precedence with Schedule 1 
(Definitions of Contract) and Schedule 3 (Contract 
Data Sheet); 
(2) Schedule 2 (Schedule of Requirements) and 
Schedule 8 (Acceptance Procedure); 
(3) the remaining Schedules; and 
(4) any other documents expressly referred to in 
the Contract. 

b. If either Party becomes aware of any inconsistency 
within or between the documents referred to in clause 5.a 
such Party shall notify the other Party forthwith and the 
Parties will seek to resolve that inconsistency on the basis of 
the order of precedence set out in clause 5.a. Where the 
Parties fail to reach agreement, and if either Party considers 
the inconsistency to be material to its rights and obligations 
under the Contract, then the matter will be referred to the 
dispute resolution procedure in accordance with Condition 39 
(Dispute Resolution). 
 
6. Formal Amendments to the Contract 
a. Except as provided in Condition 30 and subject to 
clause 6.c, the Contract may only be amended by the written 
agreement of the Parties (or their duly authorised 
representatives acting on their behalf). Such written 
agreement shall consist of: 

(1) the Authority Notice of Change under 
Schedule 4 (Contract Change Control Procedure) 
(where used); 
(2) the Authority's offer set out in a serially 
numbered amendment letter issued by the Authority 
to the Contractor; and 
(3) the Contractor's unqualified acceptance of 
such offer as evidenced by the Contractor's duly 
signed DEFFORM 10B. 

b. Where required by the Authority in connection with 
any such amendment, the Contractor shall (as so required) 
confirm that any existing Parent Company Guarantee is 
sufficiently comprehensive so as to cover and support all of 
the Contractor's liabilities and obligations under and in 
connection with the Contract (as amended by such 
amendment) or provide a revised Parent Company 
Guarantee with such DEFFORM 10B to achieve the same 
purposes.   

c. Where the Authority wishes to amend the Contract to 
incorporate any work that is unpriced at the time of 
amendment: 

(1) if the Contract is not a Qualifying Defence 
Contract, the Authority shall have the right to settle 
with the Contractor a price for such work under the 
terms of DEFCON 643 (SC2) or DEFCON 127. 
Where DEFCON 643 (SC2) is used, the Contractor 
shall make all appropriate arrangements with all its 
Subcontractors affected by the Change or Changes in 
accordance with clause 5 of DEFCON 643 (SC2); or 
(2) if the Contract is a Qualifying Defence 
Contract, the Contract Price shall be redetermined on 
amendment in accordance with the Defence Reform 
Act 2014 and Single Source Contract Regulations 
2014 (each as amended from time to time).    

 
Changes to the Specification 
d. The Specification forms part of the Contract and all 
Contract Deliverables to be supplied by the Contractor under 
the Contract shall conform in all respects with the 
Specification. 
e. The Contractor shall use a configuration control 
system to control all changes to the Specification. The 
configuration control system shall be compatible with ISO 
9001 (latest published version) or as specified in the 
Contract.  
 
7. Authority Representatives 
a. Any reference to the Authority in respect of: 

(1) the giving of consent; 
(2) the delivering of any Notices; or 
(3) the doing of any other thing that may 
reasonably be undertaken by an individual acting on 
behalf of the Authority,  

shall be deemed to be references to the Authority's 
Representatives in accordance with this Condition 7.  
b. The Authority’s Representatives detailed in Schedule 
3 (Contract Data Sheet) (or their nominated deputy) shall 
have full authority to act on behalf of the Authority for all 
purposes of the Contract.  Unless notified in writing before 
such act or instruction, the Contractor shall be entitled to 
treat any act of the Authority’s Representatives which is 
authorised by the Contract as being expressly authorised by 
the Authority and the Contractor shall not be required to 
determine whether authority has in fact been given. 
c. In the event of any change to the identity of the 
Authority’s Representatives, the Authority shall provide 
written confirmation to the Contractor, and shall update 
Schedule 3 (Contract Data Sheet) in accordance with 
Condition 6 (Formal Amendments to the Contract). 
 
8. Severability 
a. If any provision of the Contract is held to be invalid, 
illegal or unenforceable to any extent then: 

(1) such provision shall (to the extent that it is 
invalid, illegal or unenforceable) be given no effect 
and shall be deemed not to be included in the 
Contract but without invalidating any of the remaining 
provisions of the Contract; and 
(2) the Parties shall use all reasonable 
endeavours to replace the invalid, illegal or 
unenforceable provision by a valid, legal and 
enforceable substitute provision the effect of which is 
as close as possible to the intended effect of the 
invalid, illegal or unenforceable provision. 

 
9. Waiver 
a. No act or omission of either Party shall by itself 
amount to a waiver of any right or remedy unless expressly 
stated by that Party in writing.  In particular, no reasonable 
delay in exercising any right or remedy shall by itself 
constitute a waiver of that right or remedy. 
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b. No waiver in respect of any right or remedy shall 
operate as a waiver in respect of any other right or remedy. 
 
10. Assignment of Contract 
Neither Party shall be entitled to assign the Contract (or any 
part thereof) without the prior written consent of the other 
Party. 
 
11. Third Party Rights 
Notwithstanding anything to the contrary elsewhere in the 
Contract, no right is granted to any person who is not a Party 
to the Contract to enforce any term of the Contract in its own 
right and the Parties to the Contract declare that they have 
no intention to grant any such right. 
 
12. Transparency 
a. Subject to clause 12.b but notwithstanding Condition 
13 (Disclosure of Information), the Contractor understands 
that the Authority may publish the Transparency Information 
to the general public.  The Contractor shall assist and 
cooperate with the Authority to enable the Authority to 
publish the Transparency Information.  
b. Before publishing the Transparency Information to the 
general public in accordance with clause 12.a, the Authority 
shall redact any Information that would be exempt from 
disclosure if it was the subject of a request for Information 
under the Freedom of Information Act 2000 or the 
Environmental Information Regulations 2004, and any 
Information which has been acknowledged by the Authority 
at Schedule 5 ( Contractor’s Commercially Sensitive 
Information). 
c. The Authority may consult with the Contractor before 
redacting any Information from the Transparency Information 
in accordance with clause 12.b.  The Contractor 
acknowledges and accepts that their representations on 
redactions during consultation may not be determinative and 
that the decision whether to redact Information is a matter in 
which the Authority shall exercise its own discretion, subject 
always to the provisions of the Freedom of Information Act 
2000 or the Environmental Information Regulations 2004. 
d. For the avoidance of doubt, nothing in this Condition 
12 shall affect the Contractor’s rights at law. 
 
13. Disclosure of Information 
a. Subject to clauses 13.d, 13.e, 13.h and Condition 12 
each Party: 

(1) shall treat in confidence all Information it 
receives from the other; 
(2) shall not disclose any of that Information to any 
third party without the prior written consent of the 
other Party, which consent shall not unreasonably be 
withheld, except that the Contractor may disclose 
Information in confidence, without prior consent, to 
such persons and to such extent as may be 
necessary for the performance of the Contract; 
(3) shall not use any of that Information otherwise 
than for the purpose of the Contract; and  
(4) shall not copy any of that Information except to 
the extent necessary for the purpose of exercising its 
rights of use and disclosure under the Contract. 

b. The Contractor shall take all reasonable precautions 
necessary to ensure that all Information disclosed to the 
Contractor by or on behalf of the Authority under or in 
connection with the Contract: 

(1) is disclosed to their employees and 
Subcontractors, only to the extent necessary for the 
performance of the Contract; and 
(2) is treated in confidence by them and not 
disclosed except with the prior written consent of the 
Authority or used otherwise than for the purpose of 
performing work or having work performed for the 
Authority under the Contract or any subcontract. 

c. The Contractor shall ensure that their employees are 

aware of the Contractor’s arrangements for discharging the 
obligations at clauses 13.a and 13.b before receiving 
Information and shall take such steps as may be reasonably 
practical to enforce such arrangements. 
d. Clauses 13.a and 13.b shall not apply to any 
Information to the extent that either Party: 

(1) exercises rights of use or disclosure granted 
otherwise than in consequence of, or under, the 
Contract; 
(2) has the right to use or disclose the Information 
in accordance with other Conditions of the Contract; 
or  
(3) can show: 

(a) that the Information was or has become 
published or publicly available for use 
otherwise than in breach of any provision of 
the Contract or any other agreement between 
the Parties; 
(b) that the Information was already known 
to it (without restrictions on disclosure or use) 
prior to receiving the Information under or in 
connection with the Contract; 
(c) that the Information was received 
without restriction on further disclosure from a 
third party which lawfully acquired the 
Information without any restriction on 
disclosure; or 
(d) from its records that the same 
Information was derived independently of that 
received under or in connection with the 
Contract; 

provided that the relationship to any other Information 
is not revealed. 

e. Neither Party shall be in breach of this Condition 
where it can show that any disclosure of Information was 
made solely and to the extent necessary to comply with a 
statutory, judicial or parliamentary obligation.  Where such a 
disclosure is made, the Party making the disclosure shall 
ensure that the recipient of the Information is made aware of 
and asked to respect its confidentiality.  Such disclosure 
shall in no way diminish the obligations of the Parties under 
this Condition. 
f. The Authority may disclose the Information:  

(1) on a confidential basis to any Central 
Government Body for any proper purpose of the 
Authority or of the relevant Central Government Body, 
which shall include: disclosure to the Cabinet Office 
and/or HM Treasury for the purpose of ensuring 
effective cross-Government procurement processes, 
including value for money and related purposes;  
(2) to Parliament and Parliamentary Committees 
or if required by any Parliamentary reporting 
requirement;  
(3) to the extent that the Authority (acting 
reasonably) deems disclosure necessary or 
appropriate in the course of carrying out its public 
functions;  
(4) on a confidential basis to a professional 
adviser, consultant or other person engaged by any of 
the entities defined in Schedule 1 (including 
benchmarking organisations) for any purpose relating 
to or connected with the Contract; 
(5) on a confidential basis for the purpose of the 
exercise of its rights under the Contract; or 
(6) on a confidential basis to a proposed body in 
connection with any assignment, novation or disposal 
of any of its rights, obligations or liabilities under the 
Contract;  
and for the purposes of the foregoing, references to 
disclosure on a confidential basis shall mean 
disclosure subject to a confidentiality agreement or 
arrangement containing terms no less stringent than 
those placed on the Authority under this Condition.  
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g. Before sharing any Information in accordance with 
clause 13.f, the Authority may redact the Information.  Any 
decision to redact Information made by the Authority shall be 
final. 
h. The Authority shall not be in breach of the Contract 
where disclosure of Information is made solely and to the 
extent necessary to comply with the Freedom of Information 
Act 2000 (the “Act”) or the Environmental Information 
Regulations 2004 (the “Regulations”). To the extent 
permitted by the time for compliance under the Act or the 
Regulations, the Authority shall consult the Contractor where 
the Authority is considering the disclosure of Information 
under the Act or the Regulations and, in any event, shall 
provide prior notification to the Contractor of any decision to 
disclose the Information. The Contractor acknowledges and 
accepts that their representations on disclosure during 
consultation may not be determinative and that the decision 
whether to disclose Information in order to comply with the 
Act or the Regulations is a matter in which the Authority shall 
exercise its own discretion, subject always to the provisions 
of the Act or the Regulations.  
i. Nothing in this Condition shall affect the Parties' 
obligations of confidentiality where Information is disclosed 
orally in confidence. 
 
14. Publicity and Communications with the Media 
The Contractor shall not and shall ensure that any employee 
or Subcontractor shall not communicate with representatives 
of the press, television, radio or other media on any matter 
concerning the Contract unless the Authority has given its 
prior written consent. 
 
15. Change of Control of Contractor 
a. The Contractor shall notify the Representative of the 
Authority at the address given in clause 15.b, as soon as 
practicable, in writing of any intended, planned or actual 
change in control of the Contractor, including any 
Subcontractors. The Contractor shall not be required to 
submit any notice which is unlawful or is in breach of either 
any pre-existing non-disclosure agreement or any 
regulations governing the conduct of the Contractor in the 
UK or other jurisdictions where the Contractor may be 
subject to legal sanction arising from issuing such a notice.  
b. Each notice of change of control shall be taken to 
apply to all contracts with the Authority. Notices shall be 
submitted to:  

Mergers & Acquisitions Section  
Strategic Supplier Management Team  
Spruce 3b # 1301  
MOD Abbey Wood,  
Bristol, BS34 8JH 
and emailed to: DefComrclSSM-
MergersandAcq@mod.gov.uk  

c. The Representative of the Authority shall consider the 
notice of change of control and advise the Contractor in 
writing of any concerns the Authority may have. Such 
concerns may include but are not limited to potential threats 
to national security, the ability of the Authority to comply with 
its statutory obligations or matters covered by the 
declarations made by the Contractor prior to contract award. 
d. The Authority may terminate the Contract by giving 
written notice to the Contractor within six months of the 
Authority being notified in accordance with clause 15.a. The 
Authority shall act reasonably in exercising its right of 
termination under this Condition. 
e. If the Authority exercises its right to terminate in 
accordance with clause 15.d the Contractor shall be entitled 
to request the Authority to consider making a payment 
representing any commitments, liabilities or expenditure 
incurred by the Contractor in connection with the Contract up 
to the point of termination. Such commitments, liabilities or 
expenditure shall be reasonably and properly chargeable by 
the Contractor, and shall otherwise represent an unavoidable 

loss by the Contractor by reason of the termination of the 
Contract. Any payment under this clause 15.e must be fully 
supported by documentary evidence. The decision whether 
to make such a payment shall be at the Authority’s sole 
discretion. 
f. Notification by the Contractor of any intended, 
planned or actual change of control shall not prejudice the 
existing rights of the Authority or the Contractor under the 
Contract nor create or imply any rights of either the 
Contractor or the Authority additional to the Authority’s rights 
set out in this Condition. 
 
16. Environmental Requirements 
The Contractor shall in all their operations to perform the 
Contract, adopt a sound proactive environmental approach 
that identifies, considers, and where possible, mitigates the 
environmental impacts of their supply chain.  The Contractor 
shall provide evidence of so doing to the Authori ty on 
demand. 
 
17. Contractor’s Records 
a. The Contractor and their Subcontractors shall 
maintain all records specified in and connected with the 
Contract (expressly or otherwise) and make them available 
to the Authority when requested on reasonable notice.  
b. The Contractor and their Subcontractors shall also 
permit access to relevant records that relate to the 
contractual obligations to supply goods or services under the 
Contract, held by or controlled by them and reasonably 
required by the Comptroller and Auditor General, their staff 
and any appointed representative of the National Audit 
Office, and provide such explanations and information as 
reasonably necessary for the following purposes: 

(1) to enable the National Audit Office to carry out 
the Authority’s statutory audits and to examine and/or 
certify the Authority’s annual and interim report and 
accounts; and 
(2) to enable the National Audit Office to carry out 
an examination pursuant to Part II of the National 
Audit Act 1983 of the economy, efficiency and 
effectiveness with which the Authority has used its 
resources. 

c. With regard to the records made available to the 
Authority under clause 1 of this Condition, and subject to the 
provisions of clause 13, the Contractor shall permit records 
to be examined and if necessary copied, by the Authority, or 
Representative of the Authority, as the Authority may require. 
d. Unless the Contract specifies otherwise the records 
referred to in this Condition shall be retained for a period of 
at least 6 years from: 

(1) the end of the Contract term; 
(2) the termination of the Contract; or  
(3) the final payment, 

whichever occurs latest. 
 
18. Notices 
a. A Notice served under the Contract shall be: 

(1) in writing in the English language; 
(2) authenticated by signature or such other 
method as may be agreed between the Parties; 
(3) sent for the attention of the other Party’s 
Representative, and to the address set out in 
Schedule 3 (Contract Data Sheet); 
(4) marked with the number of the Contract; and 
(5) delivered by hand, prepaid post (or airmail), 
facsimile transmission or, if agreed in Schedule 3 
(Contract Data Sheet), by electronic mail. 

b. Notices shall be deemed to have been received: 
(1) if delivered by hand, on the day of delivery if it 
is the recipient’s  Business Day and otherwise on the 
first Business Day of the recipient immediately 
following the day of delivery; 
(2) if sent by prepaid post, on the fourth Business 
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Day (or the tenth Business Day in the case of airmail) 
after the day of posting; 
(3) if sent by facsimile or electronic means:  

(a) if transmitted between 09:00 and 17:00 
hours on a Business Day (recipient’s time) on 
completion of receipt by the sender of 
verification of the transmission from the 
receiving instrument; or 
(b) if transmitted at any other time, at 09:00 
on the first Business Day (recipient’s time) 
following the completion of receipt by the 
sender of verification of transmission from the 
receiving instrument. 

 
19. Progress Monitoring, Meetings and Reports 
a. The Contractor shall attend progress meetings at the 
frequency or times (if any) specified in Schedule 3 (Contract 
Data Sheet) and shall ensure that their Contractor’s 
representatives are suitably qualified to attend such 
meetings. 
b. The Contractor shall submit progress reports to the 
Authority’s Representatives at the times and in the format (if 
any) specified in Schedule 3 (Contract Data Sheet). The 
reports shall detail as a minimum: 

(1) performance/Delivery of the Contractor 
Deliverables; 
(2) risks and opportunities; 
(3) any other information specified in Schedule 3 
(Contract Data Sheet); and 
(4) any other information reasonably requested by 
the Authority. 
 

Supply of Contractor Deliverables 
 
20. Supply of Contractor Deliverables and Quality 
Assurance 
a. The Contractor shall provide the Contractor 
Deliverables to the Authority, in accordance with the 
Schedule of Requirements and the Specification, and shall 
allocate sufficient resource to the provision of the Contractor 
Deliverables to enable it to comply with this obligation. 
b. The Contractor shall: 

(1) comply with any applicable quality assurance 
requirements specified in Schedule 3 (Contract Data 
Sheet) in providing the Contractor Deliverables; and 
(2) discharge their obligations under the Contract 
with all due skill, care, diligence and operating 
practice by appropriately experienced, qualified and 
trained personnel. 

c. The provisions of clause 20.b. shall survive any 
performance, acceptance or payment pursuant to the 
Contract and shall extend to any remedial services provided 
by the Contractor. 
d. The Contractor shall: 

(1) observe, and ensure that the Contractor’s 
Team observe, all health and safety rules and 
regulations and any other security requirements that 
apply at any of the Authority’s premises; 
(2) notify the Authority as soon as they become 
aware of any health and safety hazards or issues 
which arise in relation to the Contractor Deliverables; 
and 
(3) before the date on which the Contractor 
Deliverables are to start, obtain, and at all times 
maintain, all necessary licences and consents in 
relation to the Contractor Deliverables. 

 
21. Marking of Contractor Deliverables 
a. Each Contractor Deliverable shall be marked in 
accordance with the requirements specified in Schedule 3 
(Contract Data Sheet), if no such requirement is specified, 
the Contractor shall mark each Contractor Deliverable clearly 

and indelibly in accordance with the requirements of the 
relevant DEF-STAN 05-132 as specified in the contract or 
specification. In the absence of such requirements, the 
Contractor Deliverables shall be marked with the MOD stock 
reference, NATO Stock Number (NSN) or alternative 
reference number specified in Schedule 2 (Schedule of 
Requirements). 
b. Any marking method used shall not have a 
detrimental effect on the strength, serviceability or corrosion 
resistance of the Contractor Deliverables. 
c. The marking shall include any serial numbers 
allocated to the Contractor Deliverable. 
d. Where because of its size or nature it is not possible 
to mark a Contractor Deliverable with the required 
particulars, the required information should be included on 
the package or carton in which the Contractor Deliverable is 
packed, in accordance with Condition 22 (Packaging and 
Labelling (excluding Contractor Deliverables containing 
Munitions)). 
 
22. Packaging and Labelling (excluding Contractor 
Deliverables containing Munitions) 
a. Packaging responsibilities are as follows: 

(1) The Contractor shall be responsible for 
providing Packaging which fully complies with the 
requirements of the Contract. 
(2) The Authority shall indicate in the Contract the 
standard or level of Packaging required for each 
Contractor Deliverable, including the PPQ.  If a 
standard or level of Packaging (including the PPQ) is 
not indicated in the Contract, the Contractor shall 
request such instructions from the Authority before 
proceeding further. 
(3) The Contractor shall ensure all relevant 
information necessary for the effective performance of 
the Contract is made available to all Subcontractors. 
(4) Where the Contractor or any of their 
Subcontractors have concerns relating to the 
appropriateness of the Packaging design and or MPL 
prior to manufacture or supply of the Contractor 
Deliverables they shall use DEFFORM 129B to 
feedback these concerns to the Contractor or 
Authority, as appropriate.    

b. The Contractor shall supply Commercial Packaging 
meeting the standards and requirements of Def Stan 81-041 
(Part 1).  In addition, the following requirements apply: 

(1) The Contractor shall provide Packaging which: 
(a) will ensure that each Contractor 
Deliverable may be transported and delivered 
to the consignee named in the Contract in an 
undamaged and serviceable condition; and 
(b) is labelled to enable the contents to be 
identified without need to breach the package; 
and  
(c) is compliant with statutory requirements 
and this Condition.  

(2) The Packaging used by the Contractor to 
supply identical or similar Contractor Deliverables to 
commercial customers or to the general public (i.e. 
point of sale packaging) will be acceptable, provided 
that it complies with the following criteria: 

(a) reference in the Contract to a PPQ 
means the quantity of a Contractor Deliverable 
to be contained in an individual package, 
which has been selected as being the most 
suitable for issue(s) to the ultimate user; 
(b) Robust Contractor Deliverables, which 
by their nature require minimal or no 
packaging for commercial deliveries, shall be 
regarded as "PPQ packages" and shall be 
marked in accordance with clauses 22.i to 
222.l. References to "PPQ packages" in 
subsequent text shall be taken to include 
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Robust Contractor Deliverables; and 
(c) for ease of handling, transportation and 
delivery, packages which contain identical 
Contractor Deliverables may be bulked and 
overpacked, in accordance with clauses 22.i to 
22.k. 

c. The Contractor shall ascertain whether the Contractor 
Deliverables being supplied are, or contain, Dangerous 
Goods, and shall supply the Dangerous Goods in 
accordance with: 

(1) The Health and Safety At Work Act 1974 (as 
amended); 
(2)  The Classification Hazard Information and 
Packaging for Supply Regulations (CHIP4) 2009 (as 
amended); 
(3)  The REACH Regulations 2007 (as amended); 
and 
(4)  The Classification, Labelling and Packaging 
Regulations (CLP) 2009 (as amended). 

d. The Contractor shall package the Dangerous Goods 
as limited quantities, excepted quantities or similar 
derogations, for UK or worldwide shipment by all modes of 
transport in accordance with the regulations relating to the 
Dangerous Goods and: 

(1) The Safety Of Lives At Sea Regulations 
(SOLAS) 1974 (as amended); and 
(2) The Air Navigation (Amendment) Order 2019. 

e. As soon as possible, and in any event no later than 
one month before delivery is due, the Contractor shall 
provide a Safety Data Sheet in respect of each Dangerous 
Good in accordance with the REACH Regulations 2007 (as 
amended) and the Health and Safety At Work Act 1974 (as 
amended) and in accordance with Condition 23 (Supply of 
Hazardous Materials or Substances in Contractor 
Deliverables).  
f. The Contractor shall comply with the requirements for 
the design of MLP which include clauses 22.f and 22.g as 
follows: 

(1) Where there is a requirement to design UK or 
NATO MLP, the work shall be undertaken by an 
MPAS registered organisation, or one that although 
non-registered is able to demonstrate to the Authority 
that their quality systems and military package design 
expertise are of an equivalent standard. 

(a) The MPAS certification (for individual 
designers) and registration (for organisations) 
scheme details are available from: 
DES SEOC SCP-SptEng-Pkg 
MOD Abbey Wood  
Bristol, BS34 8JH  
Tel. +44(0)30679-35353 
DESSEOCSCP-SptEng-PKg@mod.uk 
(b) The MPAS Documentation is also 
available on the DStan website. 

(2) MLP shall be designed to comply with the 
relevant requirements of Def Stan 81-041, and be 
capable of meeting the appropriate test requirements 
of Def Stan 81-041 (Part 3).  Packaging designs shall 
be prepared on a SPIS, in accordance with Def Stan 
81-041 (Part 4). 
(3) The Contractor shall ensure a search of the 
SPIS index (the ‘SPIN’) is carried out to establish the 
SPIS status of each requirement (using DEFFORM 
129a ‘Application for Packaging Designs or their 
Status’). 
(4) New designs shall not be made where there is 
an existing usable SPIS, or one that may be easily 
modified.  
(5) Where there is a usable SFS, it shall be used 
in place of a SPIS design unless otherwise stated by 
the Contract.  When an SFS is used or replaces a 
SPIS design, the Contractor shall upload this 
information on to SPIN in Adobe PDF. 

(6) All SPIS, new or modified (and associated 
documentation), shall, on completion, be uploaded by 
the Contractor on to SPIN.  The format shall be 
Adobe PDF.   
(7) Where it is necessary to use an existing SPIS 
design, the Contractor shall ensure the Packaging 
manufacturer is a registered organisation in 
accordance with clause 22.f(1) above, or if un-
registered, is compliant with MPAS ANNEX A 
Supplement (Code) M.  The Contractor shall ensure, 
as far as possible, that the SPIS is up to date. 
(8) The documents supplied under clause 22.f(6) 
shall be considered as a contract data requirement 
and be subject to the terms of DEFCON 15 and 
DEFCON 21. 

g. Unless otherwise stated in the Contract, one of the 
following procedures for the production of new or modified 
SPIS designs shall be applied: 

(1) If the Contractor or their Subcontractor is the 
PDA they shall: 

(a) On receipt of instructions received from 
the Authority’s representative nominated in 
Box 2 Annex A to Schedule 3 (Contract Data 
Sheet), prepare the required package design 
in accordance with clause 22.f. 
(b)  Where the Contractor or their 
Subcontractor is registered, they shall, on 
completion of any design work, provide the 
Authority with the following documents 
electronically: 

i. a list of all SPIS which have been 
prepared or revised against the 
Contract; and 

ii. a copy of all new / revised SPIS, 
complete with all continuation sheets 
and associated drawings, where 
applicable, to be uploaded onto SPIN. 

(c) Where the PDA is not a registered 
organisation, then they shall obtain approval 
for their design from a registered organisation 
before proceeding, then follow clause 
22.g(1)(b). 

(2) Where the Contractor or their Subcontractor is 
not the PDA and is un-registered, they shall not 
produce, modify, or update SPIS designs.  They shall 
obtain current SPIS design(s) from the Authority or a 
registered organisation before proceeding with 
manufacture of Packaging.  To allow designs to be 
provided in ample time, they should apply for SPIS 
designs as soon as practicable. 
(3) Where the Contractor or their Subcontractor is 
un-registered and has been given authority to 
produce, modify, and update SPIS designs by the 
Contract, they shall obtain approval for their design 
from a registered organisation using DEFFORM 129a 
before proceeding, then follow clause 22.g(1)(b). 
(4) Where the Contractor or their Subcontractor is 
not a PDA but is registered, they shall follow clauses 
22.g(1)(a) and 22.g(1)(b). 

h. If special jigs, tooling etc., are required for the 
production of MLP, the Contractor shall obtain written 
approval from the Commercial Officer before providing them.  
Any approval given will be subject to the terms of DEFCON 
23 (SC2) or equivalent condition, as appropriate. 
i. In addition to any marking required by international or 
national legislation or regulations, the following package 
labelling and marking requirements apply: 

(1) If the Contract specifies UK or NATO MPL, 
labelling and marking of the packages shall be in 
accordance with Def Stan 81-041 (Part 6) and this 
Condition as follows: 

(a) Labels giving the mass of the package, 
in kilograms, shall be placed such that they 
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may be clearly seen when the items are 
stacked during storage. 
(b) Each consignment package shall be 
marked with details as follows: 

i. name and address of consignor; 
ii. name and address of consignee (as 

stated in the Contract or order); 
iii. destination where it differs from the 

consignee's address, normally either: 
(i).  delivery destination / address; or 
(ii). transit destination, where delivery 

address is a point for aggregation 
/ disaggregation and / or onward 
shipment elsewhere, e.g. railway 
station, where that mode of 
transport is used; 

iv.the unique order identifiers and the 
CP&F Delivery Label / Form which shall 
be prepared in accordance with 
DEFFORM 129J. 

(i). If aggregated packages are used, 
their consignment marking and 
identification requirements are 
stated at clause 22.l. 

(2) If the Contract specifies Commercial 
Packaging, an external surface of each PPQ package 
and each consignment package, if it contains identical 
PPQ packages, shall be marked, using details of the 
Contractor Deliverables as shown in the Contract 
schedule, to state the following: 

(a) description of the Contractor 
Deliverable; 
(b) the full thirteen digit NATO Stock 
Number (NSN);  
(c) the PPQ; 
(d) maker's part / catalogue, serial and / or 
batch number, as appropriate; 
(e) the Contract and order number when 
applicable; 
(f) the words “Trade Package” in bold 
lettering, marked in BLUE in respect of trade 
packages, and BLACK in respect of export 
trade packages; 
(g) shelf life of item where applicable; 
(h) for rubber items or items containing 
rubber, the quarter and year of vulcanisation or 
manufacture of the rubber product or 
component (marked in accordance with Def 
Stan 81-041); 
(i) any statutory hazard markings and any 
handling markings, including the mass of any 
package which exceeds 3kg gross; and 
(j) any additional markings specified in the 
Contract. 

j. Bar code marking shall be applied to the external 
surface of each consignment package and to each PPQ 
package contained therein.  The default symbology shall be 
as specified in Def Stan 81-041 (Part 6).  As a minimum the 
following information shall be marked on packages:  

(1) the full 13-digit NSN; 
(2) denomination of quantity (D of Q); 
(3) actual quantity (quantity in package); 
(4) manufacturer's serial number and / or batch 
number, if one has been allocated; and 
(5) the CP&F-generated unique order identifier. 

k. Requirements for positioning bar codes in relation to 
related text, as well as positioning on package etc., are 
defined in Def Stan 81-041 (Part 6).  If size of the bar code 
does not allow a label to be directly attached, then a tag may 
be used.  Any difficulties over size or positioning of barcode 
markings shall initially be referred to the organisation 
nominated in Box 3 of Annex A to Schedule 3 (Contract Data 
Sheet). 

l. The requirements for the consignment of aggregated 
packages are as follows: 

(1) With the exception of packages containing 
Dangerous Goods, over-packing for delivery to the 
consignee shown in the Contract may be used by the 
consignor to aggregate a number of packages to 
different Packaging levels, provided that the package 
contains Contractor Deliverables of only one NSN or 
class group.  Over-packing shall be in the cheapest 
commercial form consistent with ease of handling and 
protection of over-packed items. 
(2) Two adjacent sides of the outer container shall 
be clearly marked to show the following: 

(a) class group number; 
(b) name and address of consignor; 
(c) name and address of consignee (as 
stated on the Contract or order); 
(d) destination if it differs from the 
consignee's address, normally either: 

i.delivery destination / address; or 
ii.transit destination, if the delivery 

address is a point of aggregation / 
disaggregation and / or onward 
shipment e.g. railway station, where 
that mode of transport is used;  

(e) where applicable, the reference number 
of the delivery note produced by CP&F relating 
to the contents.  The consignee's copy of each 
delivery note shall be placed in the case / 
container.  If the Contractor Deliverables listed 
in the delivery note are packed in several 
cases, the consignee's copy shall be placed in 
the first case and a separate list detailing the 
contents shall be prepared for each case after 
the first and placed in the case to which it 
relates.  Each case is to be numbered to 
indicate both the number of the case and the 
total number of cases concerned e.g. 1/3, 2/3, 
3/3;  
(f) the CP&F-generated shipping label; 
and 
(g) any statutory hazard markings and any 
handling markings. 

m. Authorisation of the Contractor to undertake 
Packaging design, or to use a packaging design, that was 
not part of the original requirement under the Contract, shall 
be considered as an alteration to the specification in 
accordance with Condition 6 (Formal Amendments to the 
Contract). 
n. The Contractor shall ensure that timber and wood-
containing products supplied under the Contract comply with 
the provisions of Condition 24 (Timber and Wood-Derived 
Products) and Annex I and Annex II of the International 
Standards for Phytosanitary Measures, "Guidelines for 
Regulating Wood Packaging Material in International Trade", 
Publication No 15 (ISPM 15).  
o. All Packaging shall meet the requirements of the 
Packaging (Essential Requirements) Regulations 2003 (as 
amended) where applicable. 
p. In any design work the Contractor shall comply with 
the Producer Responsibility Obligations (Packaging Waste) 
Regulations 2007 (as amended) or equivalent legislation.  
Evidence of compliance shall be a contractor record in 
accordance with Condition 17 (Contractor’s Records). 
q. This Condition is concerned with the supply of 
Packaging suitable to protect and ease handling, transport 
and storage of specified items.  Where there is a failure of 
suitable Packaging (a design failure), or Packaging fails and 
this is attributed to the Packaging supplier, then the supplier 
shall be liable for the cost of replacing the Packaging. 
r. Liability for other losses resulting from Packaging 
failure or resulting from damage to Packaging, (such as 
damage to the packaged item etc.), shall be specified 
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elsewhere in the Contract. 
s. General requirements for service Packaging, 
including details of UK and NATO MLP and Commercial 
Packaging descriptions, are contained in Def Stan 81-041 
(Part 1) "Packaging of Defence Materiel".  Def Stans, NATO 
Standardisation Agreements (STANAGs), and further 
information are available from the DStan internet site at: 
https://www.dstan.mod.uk/ 
t. Unless specifically stated otherwise in the invitation to 
tender or the Contract, reference to any standard including 
Def Stans or STANAGs in any invitation to tender or Contract 
document means the edition and all amendments extant at 
the date of such tender or Contract. 
u. In the event of conflict between the Contract and Def 
Stan 81-041, the Contract shall take precedence. 
 
23. Supply of Data for Hazardous Materials or 
Substances in Contractor Deliverables 
a. The Contractor shall provide to the Authority:  

(1) for each hazardous material or substance 
supplied, a Safety Data Sheet (SDS) in accordance 
the extant Classification, Labelling and Packaging 
(GB CLP) Regulation; and 
(2) for each Contractor Deliverable containing 
hazardous materials or substances, safety 
information as required by the Health and Safety at 
Work, etc Act 1974, at the time of supply. 

Nothing in this Condition shall reduce or limit any statutory 
duty or legal obligation of the Authority or the Contractor.  
b. If the Contractor Deliverable contains hazardous 
materials or substances, or is a substance falling within the 
scope of the extant UK REACH Regulation: 

(1) the Contractor shall provide to the Authority an 
SDS for the substance in accordance with the 
Regulation. If the Contractor becomes aware of new 
information which may affect the risk management 
measures or new information on the hazard, the 
Contractor shall update the SDS and forward it to the 
Authority and to the address listed in clause 23.h 
below; and 
(2) the Authority, if it becomes aware of new 
information regarding the hazardous properties of the 
substance, or any other information that might call 
into question the appropriateness of the risk 
management measures identified in the SDS 
supplied, shall report this information in writing to the 
Contractor.  

c. If the Contractor is required, under, or in connection 
with the Contract, to supply Contractor Deliverables or 
components of Contractor Deliverables that, in the course of 
their use, maintenance, disposal, or in the event of an 
accident, may release hazardous materials or substances, 
they shall provide to the Authority a list of those hazardous 
materials or substances, and for each hazardous material or 
substance listed, provide an SDS. 
d. The Contractor shall provide to the Authority a 
completed Schedule 6 (Hazardous Contractor Deliverables, 
Materials or Substances Supplied under the Contract: Data 
Requirements) in accordance with Schedule 3 (Contract 
Data Sheet). 
e. If the Contractor Deliverables, materials or 
substances are ordnance, munitions or explosives, in 
addition to the requirements of the GB CLP and UK REACH 
the Contractor shall comply with hazard reporting 
requirements of DEF STAN 07-085 Design Requirements for 
Weapons and Associated Systems. 
f. If the Contractor Deliverables, materials or 
substances are or contain or embody a radioactive 
substance as defined in the extant Ionising Radiation 
Regulations, the Contractor shall additionally provide details 
of: 

(1) activity; and 
(2) the substance and form (including any isotope);  

g. If the Contractor Deliverables, materials or 
substances have magnetic properties, the Contractor shall 
additionally provide details of the magnetic flux density at a 
defined distance, for the condition in which it is packed.  
h. Any SDS to be provided in accordance with this 
Condition, including any related information to be supplied in 
compliance with the Contractor’s statutory duties under 
clause 23.a.(1) and 23.b.(1), any information arising from the 
provisions of clauses 23.e, 23.f and 23.g and the completed 
Schedule 6, shall be sent directly to the Authority’s 
Representative (Commercial) as soon as practicable, and no 
later than one (1) month prior to the Contract delivery date, 
unless otherwise stated in Schedule 3 (Contract Data Sheet). 
In addition, so that the safety information can reach users 
without delay, a copy shall be sent preferably as an email 
with attachment(s) in Adobe PDF or MS WORD format, or, if 
only hardcopy is available, to the addresses below: 

(1) Hard copies to be sent to:  
Hazardous Stores Information System (HSIS)  
Department of Safety & Environment, Quality 
and Technology (DS & EQT)  
Spruce 2C, #1260,  
MOD Abbey Wood (South)  
Bristol BS34 8JH 

(2) Emails to be sent to:  
DESTECH-QSEPEnv-HSISMulti@mod.gov.uk  

i. Failure by the Contractor to comply with the 
requirements of this Condition shall be grounds for rejecting 
the affected Contractor Deliverables. Any withholding of 
information concerning Hazardous Contractor Deliverables, 
materials or substances shall be regarded as a material 
breach of Contract under Condition 42 (Material Breach) for 
which the Authority reserves the right to require the 
Contractor to rectify the breach immediately at no additional 
cost to the Authority or to terminate the Contract in 
accordance with Condition 42. 
j. Where delivery is made to the Defence Fulfilment 
Centre (DFC) and / or other Team Leidos location / building, 
the Contractor must comply with the Logistic Commodities 
and Services Transformation (LCST) Supplier Manual.    
 
24. Timber and Wood-Derived Products 
a. All Timber and Wood-Derived Products supplied by 
the Contractor under the Contract:  

(1) shall comply with the Contract Specification; 
and  
(2) must originate either:  

(a) from a Legal and Sustainable source; 
or 
(b) from a FLEGT-licensed or equivalent 
source. 

b. In addition to the requirements of clause 24.a, all 
Timber and Wood-Derived Products supplied by the 
Contractor under the Contract shall originate from a forest 
source where management of the forest has full regard for: 

(1) identification, documentation and respect of 
legal, customary and traditional tenure and use rights 
related to the forest; 
(2) mechanisms for resolving grievances and 
disputes including those relating to tenure and use 
rights, to forest management practices and to work 
conditions; and  
(3) safeguarding the basic labour rights and health 
and safety of forest workers. 

c. If requested by the Authority, the Contractor shall 
provide to the Authority Evidence that the Timber and Wood-
Derived Products supplied to the Authority under the 
Contract comply with the requirements of clause 24.a or 24.b 
or both. 
d. The Authority reserves the right at any time during the 
execution of the Contract and for a period of five (5) years 
from final Delivery under the Contract to require the 
Contractor to produce the Evidence required for the 
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Authority’s inspection within fourteen (14) days of the 
Authority’s request. 
e. If the Contractor has already provided the Authority 
with the Evidence required under clause 24.c, the Contractor 
may satisfy these requirements by giving details of the 
previous notification and confirming the Evidence remains 
valid and satisfies the provisions of clauses 24.a or 24.b or 
both. 
f. The Contractor shall maintain records of all Timber 
and Wood-Derived Products delivered to and accepted by 
the Authority, in accordance with Condition 17 (Contractor’s 
Records). 
g. Notwithstanding clause 24.c, if exceptional 
circumstances render it strictly impractical for the Contractor 
to record Evidence of proof of timber origin for previously 
used Recycled Timber, the Contractor shall support the use 
of this Recycled Timber with: 

(1) a record tracing the Recycled Timber to its 
previous end use as a standalone object or as part of 
a structure; and 
(2) an explanation of the circumstances that 
rendered it impractical to record Evidence of proof of 
timber origin. 

h. The Authority reserves the right to decide, except 
where in the Authority’s opinion the timber supplied is 
incidental to the requirement and from a low risk source, 
whether the Evidence submitted to it demonstrates 
compliance with clause 24.a or 24.b, or both.  In the event 
that the Authority is not satisfied, the Contractor shall 
commission and meet the costs of an Independent 
Verification and resulting report that will: 

(1) verify the forest source of the timber or wood; 
and  
(2) assess whether the source meets the relevant 
criteria of clause 24.b. 

i. The statistical reporting requirement at clause 24.j 
applies to all Timber and Wood-Derived Products delivered 
under the Contract.  The Authority reserves the right to 
amend the requirement for statistical reporting, in the event 
that the UK Government changes the requirement for 
reporting compliance with the Government Timber 
Procurement Policy.  Amendments to the statistical reporting 
requirement will be made in accordance with Condition 6 
(Formal Amendments to the Contract). 
j. The Contractor shall provide to the Authority, a 
completed Schedule 7 (Timber and Wood-Derived Products 
Supplied under the Contract: Data Requirements), the data 
or Information the Authority requires in respect of Timber and 
Wood-Derived Products delivered to the Authority under the 
Contract, or in respect of each order in the case of a 
Framework Agreement, or at such other frequency as stated 
in the Contract.  The Contractor shall send all completed 
Schedule 7s (Timber and Wood-Derived Products Supplied 
under the Contract: Data Requirements), including nil returns 
where appropriate, to the Authority’s Representative 
(Commercial). 
k. The Schedule 7 (Timber and Wood-Derived Products 
Supplied under the Contract: Data Requirements) may be 
amended by the Authority from time to time, in accordance 
with Condition 6 (Formal Amendments to the Contract). 
l. The Contractor shall obtain any wood, other than 
processed wood, used in Packaging from: 

(1) companies that have a full registered status 
under the Forestry Commission and Timber 
Packaging and Pallet Confederation’s UK Wood 
Packaging Material Marking Programme (more 
detailed information can be accessed at 
www.forestry.gov.uk) and all such wood shall be 
treated for the elimination of raw wood pests and 
marked in accordance with that Programme; or 
(2) sources supplying wood treated and marked 
so as to conform to Annex I and Annex II of the 
International Standard for Phytosanitary Measures, 

“Guidelines for Regulating Wood Packaging Material 
in International Trade”, Publication No 15 published 
by the Food and Agricultural Organisation of the 
United Nations (ISPM15) (more detailed information 
can be accessed at  www.fao.org). 

 
25. Certificate of Conformity 
a. Where required in Schedule 3 (Contract Data Sheet) 
the Contractor shall provide a Certificate of Conformity 
(CofC) in accordance with Schedule 2 (Schedule of 
Requirements) and any applicable Quality Plan.  One copy of 
the CofC shall be sent to the Authority’s Representative 
(Commercial) upon Delivery, and one copy shall be provided 
to the Consignee upon Delivery. 
b. The Contractor shall consider the CofC to be a record 
in accordance with Condition 17 (Contractor’s Records). 
c. The Information provided on the CofC shall include: 

(1) Contractor’s name and address; 
(2) Contractor unique CofC number; 
(3) Contract number and where applicable 
Contract amendment number; 
(4) details of any approved concessions; 
(5) acquirer name and organisation; 
(6) Delivery address;  
(7) Contract Item Number from Schedule 2 
(Schedule of Requirements); 
(8) description of Contractor Deliverable, including 
part number, specification and configuration status; 
(9) identification marks, batch and serial numbers 
in accordance with the Specification; 
(10) quantities; 
(11) a signed and dated statement by the 
Contractor that the Contractor Deliverables comply 
with the requirements of the Contract and approved 
concessions. 

Exceptions or additions to the above are to be documented. 
d. Where Schedule 2 (Schedule of Requirements) and 
any applicable Quality Plan require demonstration of 
traceability and design provenance through the supply chain 
the Contractor shall include in any relevant subcontract the 
requirement for the Information called for at clause 25.c. The 
Contractor shall ensure that this Information is available to 
the Authority through the supply chain upon request in 
accordance with Condition 17 (Contractor Records). 
 
26. Access to Contractor’s Premises 
a. The Contractor shall provide to the Authority’s 
Representatives following reasonable Notice, relevant 
accommodation/facilities, at no direct cost to the Authority, 
and all reasonable access to their premises for the purpose 
of monitoring the Contractor’s progress and quality standards 
in performing the Contract. 
b. As far as reasonably practical, the Contractor shall 
ensure that the provisions of clause 26.a are included in their 
subcontracts with those suppliers identified in the Contract. 
The Authority, through the Contractor, shall arrange access 
to such Subcontractors. 
 
27. Delivery / Collection 
a. Schedule 3 (Contract Data Sheet) shall specify 
whether the Contractor Deliverables are to be Delivered to 
the Consignee by the Contractor or Collected from the 
Consignor by the Authority. 
b. Where the Contractor Deliverables are to be 
Delivered by the Contractor (or a third party acting on behalf 
of the Contractor), the Contractor shall, unless otherwise 
stated in writing: 

(1) contact the Authority’s Representative as 
detailed in Schedule 3 (Contract Data Sheet) in 
advance of the Delivery Date in order to agree 
administrative arrangements for Delivery and provide 
any Information pertinent to Delivery requested; 
(2) comply with any special instructions for 
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arranging Delivery in Schedule 3 (Contract Data 
Sheet); 
(3) ensure that each consignment of the 
Contractor Deliverables is accompanied by, (as 
specified in Schedule 3 (Contract Data Sheet)), a 
DEFFORM 129J in accordance with the instructions ;  
(4) be responsible for all costs of Delivery; and 
(5) Deliver the Contractor Deliverables to the 
Consignee at the address stated in Schedule 2 
(Schedule of Requirements) by the Delivery Date 
between the hours agreed by the Parties. 

c. Where the Contractor Deliverables are to be 
Collected by the Authority (or a third party acting on behalf of 
the Authority), the Contractor shall, unless otherwise stated 
in writing: 

(1) contact the Authority’s Representative 
(Transport) as detailed in box 10 of Annex A to 
Schedule 3 (Contract Data Sheet) in advance of the 
Delivery Date in order to agree specific arrangements 
for Collection and provide any Information pertinent to 
the Collection requested; 
(2) comply with any special instructions for 
arranging Collection in Schedule 3 (Contract Data 
Sheet); 
(3) ensure that each consignment of the 
Contractor Deliverables is accompanied by, (as 
specified in Schedule 3 (Contract Data Sheet)), a 
DEFFORM 129J in accordance with the instructions ;  
(4) ensure that the Contractor Deliverables are 
available for Collection by the Authority from the 
Consignor (as specified in Schedule 3 (Contract Data 
Sheet)) by the Delivery Date between the hours 
agreed by the Parties; and 
(5) in the case of Overseas consignments, ensure 
that the Contractor Deliverables are accompanied by 
the necessary transit documentation.  All Customs 
clearance shall be the responsibility of the Authority’s 
Representative (Transport). 

d. Title and risk in the Contractor Deliverables shall only 
pass from the Contractor to the Authority: 

(1) on the Delivery of the Contractor Deliverables 
by the Contractor to the Consignee in accordance 
with clause 27.b; or 
(2) on the Collection of the Contractor 
Deliverables from the Consignor by the Authority 
once they have been made available for Collection by 
the Contractor in accordance with clause 27.c. 

 
28. Acceptance  
a. Acceptance of the Contractor Deliverables shall occur 
in accordance with any acceptance procedure specified in 
Schedule 8 (Acceptance Procedure).  If no acceptance 
procedure is so specified acceptance shall occur when 
either: 

(1) the Authority does any act in relation to the 
Contractor Deliverable which is inconsistent with the 
Contractor’s ownership; or 
(2) the time limit in which to reject the Contractor 
Deliverables defined in clause 2929.b has elapsed. 
 

29. Rejection and Counterfeit Materiel 

 
Rejection: 
a. If any of the Contractor Deliverables Delivered to the 
Authority do not conform to the Specification or any other 
terms of the Contract, then (without limiting any other right or 
remedy that the Authority may have) the Authority may reject 
the Contractor Deliverables (in whole or in part).  The 
Authority shall return these Contractor Deliverables to the 
Contractor at the Contractor’s risk and cost.   
b. Rejection of any of the Contractor Deliverables under 
clause 29.a shall take place by the time limit for rejection 

specified in Schedule 3 (Contract Data Sheet), or if no such 
period is specified, the Contractor Deliverables shall be 
deemed to be accepted within a reasonable period of time. 
 
Counterfeit Materiel: 
c. Where the Authority suspects that any Contractor 
Deliverable or consignment of Contractor Deliverables 
contains Counterfeit Materiel, it shall: 

(1) notify the Contractor of its suspicion and 
reasons therefore; 
(2) where reasonably possible, and if requested 
by the Contractor within 10 Business Days of such 
notification, (at the Contractor’s own risk and expense 
and subject to any reasonable controls specified by 
the Authority) afford the Contractor the facility to (i) 
inspect the Contractor Deliverable or consignment 
and/or (ii) obtain a sample thereof for validation or 
testing purposes. 
(3) give the Contractor a further 20 Business Days 
or such other reasonable period agreed by the 
Authority, from the date of the inspection at 29.c.(2).(i) 
or the provision of a sample at 29.c.(2).(ii), to 
comment on whether the Contractor Deliverable or 
consignment meets the definition of Counterfeit 
Materiel; and 
(4) determine, on the balance of probabilities and 
strictly on the evidence available to it at the time, 
whether the Contractor Deliverable or consignment 
meets the definition of Counterfeit Materiel 
Where the Authority has determined that the 
Contractor Deliverable, part or consignment of 
Contractor Deliverables contain Counterfeit Material 
then it may reject the Contractor Deliverable, part or 
consignment under 29.a-29.b (Rejection). 

d. In addition to its rights under 29.a and 29.b 
(Rejection), where the Authority reasonably believes that any 
Contractor Deliverable or consignment of Contractor 
Deliverables contains Counterfeit Materiel, it shall be entitled 
to: 

(1) retain any Counterfeit Materiel; and/or 
(2) retain the whole or any part of such Contractor 
Deliverable or consignment where it is not possible to 
separate the Counterfeit Materiel from the rest of the 
Contractor Deliverable, or consignment; 
and such retention shall not constitute acceptance 
under Condition 28 (Acceptance).  

e. Where the Authority intends to exercise its rights 
under clause 29.d, it shall where reasonable permit the 
Contractor, within a period specified by the Authority, to 
arrange at their own risk and expense and subject to any 
reasonable controls specified by the Authority, for: 

(1) the separation of Counterfeit Materiel from any 
Contractor Deliverable or part of a Contractor 
Deliverable; and/or 
(2) the removal of any Contractor Deliverable or 
part of a Contractor Deliverable that the Authority is 
satisfied does not contain Counterfeit Materiel. 

f. In respect of any Contractor Deliverable, consignment 
or part thereof that is retained in accordance with clause 
29.d, including where the Authority permits the Contractor to 
remove non-Counterfeit Materiel under clause 29.e but the 
Contractor fails to do so within the period specified by the 
Authority and subject to clause 29.j, the Authority shall be 
entitled to exercise any, all, or any combination of, the 
following rights: 

(1) to dispose of it responsible, and in a manner 
that does not permit its reintroduction into the supply 
chain or market; 
(2) to pass it to a relevant investigatory or 
regulatory authority; 
(3) to retain conduct or have conducted further 
testing including destructive testing, for further 
investigatory, regulatory or risk management 
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purposes. Results from any such tests shall be 
shared with the Contractor; and/or 
(4) to recover the reasonable costs of testing, 
storage, access, and/or disposal of it from the 
Contractor. 

Exercise of the rights granted at clauses 29.f.(1) to 29.f.(3) 
shall not constitute acceptance under Condition 28 
(Acceptance). 
g. Any scrap or other disposal payment received by the 
Authority shall be off set against any amount due to the 
Authority under clause 29.f.(4). If the value of the scrap or 
other disposal payment exceeds the amount due to the 
Authority under clause 29.f.(4) then the balance shall accrue 
to the Contractor. 
h. The Authority shall not use a retained Article or 
consignment other than as permitted in clauses 29.c – 29.j. 
i. The Authority may without restriction report a 
discovery of Counterfeit Materiel and disclose information 
necessary for the identification of similar materiel and its 
possible sources.  
j. The Contractor shall not be entitled to any payment or 
compensation from the Authority as a result of the Authority 
exercising the rights set out in clauses 29.c – 29.j except 
where it has been determined in accordance with Condition 
39 (Dispute Resolution) that the Authority has made an 
incorrect determination in accordance with clause 20.c.(4). In 
such circumstances the Authority shall reimburse the 
Contractors reasonable costs of complying with clause 29.c. 
 
30. Diversion Orders 
a. The Authority shall notify the Contractor at the earliest 
practicable opportunity if it becomes aware that a Contractor 
Deliverable is likely to be subject to a Diversion Order. 
b. The Authority may issue a Diversion Order for the 
urgent delivery of the Contractor Deliverables identified in it. 
These Contractor Deliverables are to be delivered by the 
Contractor using the quickest means available as agreed by 
the Authority.  
c. The Authority reserves the right to cancel the 
Diversion Order.  
d. If the terms of the Diversion Order are unclear, the 
Contractor shall immediately contact the Representative of 
the Authority who issued it for clarification and/or further 
instruction.  
e. If the Diversion Order increases the quantity of 
Contractor Deliverables beyond the scope of the Contract, it 
is to be returned immediately to the Authority’s Commercial 
Officer with an appropriate explanation.  
f. The Contractor shall be entitled to reasonable 
additional delivery and packaging costs incurred in 
complying with the Diversion Order or cancellation. Claims 
are to be submitted by the Contractor to the Authority’s 
Commercial Officer together with applicable receipts and 
agreed as an amendment to the Contract in accordance with 
Condition 6 (Formal Amendments to the Contract). The 
Contractor shall comply with the requirements of the 
Diversion Order upon receipt of the Diversion Order. 
 
31. Self-to-Self Delivery 
Where it is stated in Schedule 3 (Contract Data Sheet) that 
any Contractor Deliverable is to be delivered by the 
Contractor to their own premises, or to those of a 
Subcontractor (‘self-to-self delivery’), the risk in such a 
Contractor Deliverable shall remain vested in the Contractor 
until such time as it is handed over to the Authority. 
 

Licences and Intellectual Property 
 
32. Import and Export Licences 
a. If, in the performance of the Contract, the Contractor 
needs to import into the UK or export out of the UK anything 
not supplied by or on behalf of the Authority and for which a 

UK import or export licence is required, the responsibility for 
applying for the licence shall rest with the Contractor.  The 
Authority shall provide the Contractor with sufficient 
information, certification, documentation and other 
reasonable assistance in obtaining any necessary UK import 
or export licence. 
b. When an export licence or import licence or 
authorisation either singularly or in combination is required 
from a foreign government for the performance of the 
Contract, the Contractor shall as soon as reasonably 
practicable consult with the Authority on the licence 
requirements.  Where the Contractor is the applicant for the 
licence or authorisation the Contractor shall: 

(1) ensure that when end use or end user 
restrictions, or both, apply to all or part of any 
Contractor Deliverable (which for the purposes of this 
Condition shall also include information, technical 
data and software), the Contractor, unless otherwise 
agreed with the Authority, shall identify in the 
application: 

(a) the end user as: Her Britannic 
Majesty’s Government of the United Kingdom 
of Great Britain and Northern Ireland 
(hereinafter “HM Government”); and 
(b) the end use as: For the Purposes of 
HM Government; and 

(2) include in the submission for the licence or 
authorisation a statement that "information on the 
status of processing this application may be shared 
with the Ministry of Defence of the United Kingdom". 

c. If the Contractor or any Subcontractor in the 
performance of the Contract needs to export materiel not 
previously supplied by or on behalf of the Authority for which 
an export licence or import licence or authorisation from a 
foreign government is required, the responsibility for 
instituting expeditious action to apply for and obtain the 
licence shall rest with the Contractor or that Subcontractor.  
For the purposes of this Condition materiel shall mean 
information, technical data and items, including Contractor 
Deliverables, components of Contractor Deliverables and 
software. 
d. Where the Contract performance requires the export 
of materiel for which a foreign export licence or import 
licence or authorisation is required, the Contractor shall 
include the dependencies for the export licence or import 
licence or authorisation application, grant and maintenance 
in the Contract risk register and in the risk management plan 
for the Contract, with appropriate review points.  Where there 
is no requirement under the Contract for a risk management 
plan the Contractor shall submit this information to the 
Authority’s representative. 
e. During the term of the Contract and for a period of up 
to 2 years from completion of the Contract, the Authority may 
make a written request to the Contractor to seek a variation 
to the conditions to a foreign export licence or import licence 
or authorisation to enable the Authority to re-export or re-
transfer a licensed or authorised item or licensed or 
authorised information from the UK to a non-licensed or 
unauthorised third party.  If the Authority makes such a 
request it will consult with the Contractor before making a 
determination of whether the Authority or the Contractor is 
best placed in all the circumstance to make the request.  
Where, subsequent to such consultation the Authority 
notifies the Contractor that the Contractor is best placed to 
make such request: 

(1) the Contractor shall, or procure that the 
Contractor’s Subcontractor shall, expeditiously 
consider whether or not there is any reason why it 
should object to making the request and, where it has 
no objection, file an application to seek a variation of 
the applicable export licence or import licence or 
authorisation in accordance with the procedures of 
the licensing authority.  Where the Contractor has an 
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objection, the Parties shall meet within five (5) 
working days to resolve the issue and should they fail 
the matter shall be escalated to an appropriate level 
within both Parties’ organisations, to include their 
respective export licensing subject matter experts ; 
and 
(2) the Authority shall provide sufficient 
information, certification, documentation and other 
reasonable assistance as may be necessary to 
support the application for the requested variation.  

f. Where the Authority determines that it is best placed 
to make such request the Contractor shall provide sufficient 
information, certification, documentation and other 
reasonable assistance as may be necessary to support the 
Authority to make the application for the requested variation. 
g. Where the Authority invokes clause 32.e or 32.f the 
Authority will pay the Contractor a fair and reasonable 
charge for this service based on the cost of providing it.   
h. Where the Contractor subcontracts work under the 
Contract, which is likely to be subject to foreign export 
control, import control or both the Contractor shall us e 
reasonable endeavours to incorporate in each subcontract 
equivalent obligations to those set out in this Condition.  
Where it is not possible to include equivalent terms to those 
set out in this Condition, the Contractor shall report that fact 
and the circumstances to the Authority. 
i. Without prejudice to HM Government's position on the 
validity of any claim by a foreign government to extra-
territoriality, the Authority shall provide the Contractor with 
sufficient information, certification, documentation and other 
reasonable assistance to facilitate the granting of export 
licences or import licences or authorisations by a foreign 
Government in respect of the performance of the Contract. 
j. The Authority shall provide such assistance as the 
Contractor may reasonably require in obtaining any UK 
export licences necessary for the performance of the 
Contract. 
k. The Contractor shall use reasonable endeavours to 
identify whether any Contractor Deliverable is subject to:  

(1) a non-UK export licence, authorisation or 
exemption; or 
(2) any other related transfer or export control, 

that imposes or will impose end use, end user or re-transfer 
or re-export restrictions, or restrictions on disclosure to 
individuals based upon their nationality.  This does not 
include the Intellectual Property-specific restrictions of the 
type referred to in Condition 33 (Third Party Intellectual 
Property – Rights and Restrictions). 
l. If at any time during the term of the Contract the 
Contractor becomes aware that all or any part of the 
Contractor Deliverables are subject to clause 32.k(1) or 
32.k(2), they shall notify the Authority of this as soon as 
reasonably practicable by providing details in the DEFFORM 
528 or other mutually agreed alternative format. Such 
notification shall be no later than thirty (30) days of 
knowledge of any affected Contractor Deliverable and in any 
event such notification shall be not less than thirty (30) days 
prior to delivery of the Contractor Deliverables. 
m. If the information to be provided under clause 32.l has 
been provided previously to the Authority by the Contractor 
under the Contract, the Contractor may satisfy these 
requirements by giving details of the previous notification and 
confirming they remain valid and satisfy the provisions of 
clause 32.l. 
n. During the term of the Contract, the Contractor shall 
notify the Authority as soon as reasonably practicable of any 
changes in the information notified previously under clauses 
32.l or 32.m of which they become or are aware that would 
affect the Authority’s ability to use, disclose, re-transfer or re-
export an item or part of it as is referred to in those clauses 
by issuing an updated DEFFORM 528 to the Authority. 
o. For a period of up to 2 years from completion of the 
Contract and in response to a specific request by the 

Authority, the Contractor shall notify the Authority as soon as 
reasonably practicable of any changes in the information 
notified previously under clause 32.l or 32.m of which they 
become aware that would affect the Authority’s ability to use, 
disclose, re-transfer or re-export an item or part of it as is 
referred to in those clauses by issuing an updated 
DEFFORM 528 to the Authority. 
p. Where following receipt of materiel from a 
Subcontractor or any of their other suppliers restrictions are 
notified to the Contractor by that Subcontractor, supplier or 
other third party or are identified by the Contractor, the 
Contractor shall immediately inform the Authority by issuing 
an updated DEFFORM 528.  Within [X] days of such 
notification, the Contractor shall propose to the Authority 
actions to mitigate the impact of such restrictions.  Such 
proposals may include, where appropriate, mutually 
supported attempts to obtain removal or modification to the 
restrictions or to obtain appropriate authorisations from the 
relevant foreign government. The Authority shall notify the 
contractor within [X] days of receipt of a proposal whether it 
is acceptable and where appropriate the Contract shall be 
modified in accordance with its terms to implement the 
proposal. 
q. If the restrictions prevent the Contractor from 
performing their obligations under the Contract and have not 
been removed, modified or otherwise satisfactorily managed 
within a reasonable time, the Authority may at its absolute 
discretion elect to amend the contract in accordance with 
Condition 6 or as otherwise may be provided by the 
Contract, or to terminate the Contract.  Except as set out in 
clause 32.r, in the event of termination in these 
circumstances termination shall be on fair and reasonable 
terms having regard to all the circumstances including 
payments already made and that would otherwise be due 
under the Contract, costs incurred by the Contractor and 
benefits received by the Authority. The Parties, acting in 
good faith, will use all reasonable endeavours to agree such 
fair and reasonable terms failing which either Party may refer 
the matter to dispute resolution in accordance with the 
provisions in the Contract. 
r. In the event that the restrictions notified to the 
Authority pursuant to clause 32.l were known or ought 
reasonably have been known by the Contractor (but were not 
disclosed) at contract award or if restrictions notified to the 
Authority pursuant to clauses 32.n or 32.p were known or 
ought reasonably to have been known by the Contractor at 
the date of submission of the most recent DEFFORM 528 
submitted to the Authority in accordance with clause 32.l, 
termination under clause 32.t will be in accordance with 
Condition 42 (Material Breach) and the provisions of clause 
32.v will not apply.  
s. The Authority shall use reasonable endeavours to 
identify any export control restrictions applying to materiel to 
be provided to the Contractor as Government Furnished 
Assets (GFA).  Where the Authority is to provide materiel 
necessary to enable the Contractor to perform the Contract 
or in respect of which the Services are to be provided, and 
that materiel is subject to a non-UK export licence, 
authorisation, exemption or other related transfer or export 
control as described in the provisions of clause 32.k, the 
Authority shall provide a completed DEFFORM 528 or will 
provide a new or updated DEFFORM 528 to the Contractor 
within thirty (30) days of the date of knowledge and in any 
case not later than thirty (30) days prior to the delivery of 
such materiel to the Contractor.     
t. In the event that the Authority becomes aware that 
the DEFFORM 528 disclosure was incomplete or inaccurate 
or in the event additional such materiel is identified then the 
Authority shall provide, as soon as reasonably practicable a 
new or revised DEFFORM 528.  In the event that the 
Authority becomes aware that a prior disclosure included in 
DEFFORM 528 submitted to the Contractor was incomplete 
or inaccurate less than thirty (30) days prior to the delivery to 
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the Contractor of any material to which the updated or new 
disclosure relates, the Parties will meet as soon as 
reasonably practicable to discuss how to mitigate the impact 
of the incomplete or inaccurate disclosure.  
u. Where: 

(1) restrictions are advised by the Authority to the 
Contractor in a DEFFORM 528 provided pursuant to 
clauses 32.s or 32.t or both; or  
(2) any of the information provided by the Authority 
in any DEFFORM 528 proves to be incorrect or 
inaccurate;  

the Authority and the Contractor shall act promptly to 
mitigate the impact of such restrictions or incorrect or 
inaccurate information.  Such mitigation shall include, where 
appropriate, mutually supported attempts to obtain removal 
or modification to the restrictions or to obtain appropriate 
authorisations from the relevant foreign government.  If the 
restrictions or incorrect or inaccurate information adversely 
affect the ability of the Contractor to perform their obligations 
under the Contract, the matter shall be handled under the 
terms of Condition 6 (Formal Amendments to the Contract) 
or as may otherwise be provided by the Contract as 
appropriate and if no alternative solution satisfies the 
essential terms of the Contract and the restrictions have not 
been removed, modified or otherwise satisfactorily managed 
within a reasonable time the Authority may terminate the 
Contract.  Termination under these circumstances will be 
under the terms of Condition 41 (Termination for 
Convenience) and as referenced in the Contract. 
v. Pending agreement of any amendment of the 
Contract as set out in clause 32.q or 32.u, provided the 
Contractor takes such steps as are reasonable to mitigate 
the impact, the Contractor shall be relieved from their 
obligations to perform those elements of the Contract directly 
affected by the restrictions or provision of incorrect or 
incomplete information. 

 
33. Third Party Intellectual Property – Rights and 
Restrictions 
a. The Contractor and, where applicable any 
Subcontractor, shall promptly notify the Authority as soon as 
they become aware of: 

(1) any invention or design the subject of patent or 
registered Design Rights (or application thereof) 
owned by a third party which appears to be relevant 
to the performance of the Contract or to use by the 
Authority of anything required to be done or delivered 
under the Contract;  
(2) any restriction as to disclosure or use, or 
obligation to make payments in respect of any other 
intellectual property (including technical Information) 
required for the purposes of the Contract or 
subsequent use by the Authority of anything delivered 
under the Contract and, where appropriate, the 
notification shall include such Information as is 
required by Section 2 of the Defence Contracts Act 
1958;  
(3) any allegation of infringement of intellectual 
property rights made against the Contractor and 
which pertains to the performance of the Contract or 
subsequent use by the Authority of anything required 
to be done or delivered under the Contract. 

clause 33.a does not apply in respect of Contractor 
Deliverables normally available from the Contractor as a 
Commercial Off The Shelf (COTS) item or service. 
b. If the Information required under clause 33.a has 
been notified previously, the Contractor may meet their 
obligations by giving details of the previous notification. 
c. For COTS Contractor Deliverables patents and 
registered designs in the UK,  in respect of any question 
arising (by way of an allegation made to the Authority or 
Contractor, or otherwise) that the manufacture or provision 

under the Contract of Contractor Deliverables normally 
available from the Contractor as a COTS item or service is 
an infringement of a UK patent or registered design not 
owned or controlled by the Contractor or the Authority, the 
Contractor shall, subject to the agreement of the third party 
owning such patent or registered design, be given exclusive 
conduct of any and all negotiations for the settlement of any 
claim or the conduct of any litigation arising out of such 
question.  The Contractor shall indemnify the Authority, its 
officers, agents and employees against any liability and cost 
arising from such allegation.  This Condition shall not apply 
if: 

(1) the Authority has made or makes an admission 
of any sort relevant to such question;  
(2) the Authority has entered or enters into any 
discussions on such question with any third party 
without the prior written agreement of the Contractor;  
(3) the Authority has entered or enters into 
negotiations in respect of any relevant claim for 
compensation in respect of Crown Use under Section 
55 of the Patents Act 1977 or Section 12 of the 
Registered Designs Act 1977;  
(4) legal proceedings have been commenced 
against the Authority or the Contractor in respect of 
Crown Use, but only to the extent of such Crown Use 
that has been properly authorised.  

d. The indemnity in clause 33.c does not extend to use 
by the Authority of anything supplied under the Contract 
where that use was not reasonably foreseeable at the time of 
the Contract.  
e.  In the event that the Authority has entered into 
negotiation in respect of a claim for compensation, or legal 
proceedings in respect of the Crown Use have commenced, 
the Authority shall forthwith authorise the Contractor for the 
purposes of performing the Contract (but not otherwise) to 
utilise a relevant invention or design in accordance with 
Sections 55 and 56 of the Patents Act 1977 or Section 12 of 
the Registered Designs Act 1949 and to use any model, 
document or information relating to any such invention or 
design which may be required for that purpose. 
f. For all other Contractor Deliverables patents and 
registered designs in the UK, if a relevant invention or design 
has been notified to the Authority by the Contractor prior to 
the Effective Date of Contract, then unless it has been 
otherwise agreed, under the provisions of Sections 55 and 
56 of the Patents Act 1977 or Section 12 of the Registered 
Designs Act 1949, the Contractor is hereby authorised to 
utilise that invention or design, notwithstanding the fact that it 
is the subject of a UK Patent or UK Registered Design, for 
the purpose of performing the Contract.  
g. If, under clause 33.a, a relevant invention or design is 
notified to the Authority by the Contractor after the Effective 
Date of Contract, then:  

(1) if the owner (or its exclusive licensee) takes or 
threatens in writing to take any relevant action against 
the Contractor, the Authority shall issue to the 
Contractor a written authorisation in accordance with 
the provisions of Sections 55 and 56 of the Patents 
Act 1977 or Section 12 of the Registered Designs Act 
1949, and  
(2) in any event, unless the Contractor and the 
Authority can agree an alternative course of action, 
the Authority shall not unreasonably delay the issue 
of a written authorisation in accordance with the 
provisions of Sections 55 and 56 of the Patents Act 
1977 or Section 12 of the Registered Designs Act 
1949.  

h. The Authority shall assume all liability and shall 
indemnify the Contractor, their officers, agents and 
employees against liability, including the Contractor’s costs, 
as a result of infringement by the Contractor or their 
suppliers of any patent, utility model, registered design or like 
protection outside the United Kingdom in the performance of 
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the Contract when such infringement arises from or is 
incurred by reason of the Contractor following any 
specification, statement of work or instruction in the Contract 
or using, keeping or disposing of any item given by the 
Authority for the purpose of the Contract in accordance with 
the Contract. 
i. The Contractor shall assume all liability and shall 
indemnify the Authority, its officers, agents and employees 
against liability, including the Authority’s costs, as a result of 
infringement by the Contractor or their suppliers of any 
patent, utility model, registered design or like protection 
outside the UK in the performance of the Contract when such 
infringement arises from or is incurred otherwise than by 
reason of the Contractor following any specification, 
statement of work or instruction in the Contract or using, 
keeping or disposing of any item given by the Authority for 
the purpose of the Contract in accordance with the Contract.  
j. The Contractor shall not be entitled to any 
reimbursement of any royalty, licence fee or similar expense 
incurred in respect of anything to be done under the 
Contract, where:  

(1) a relevant discharge has been given under 
Section 2 of the Defence Contracts Act 1958, or 
relevant authorisation in accordance with Sections 55 
or 57 of the Patents Act 1977, Section 12 of the 
Registered Designs Act 1949 or Section 240 of the 
Copyright, Designs and Patents Act 1988 in respect 
of any intellectual property; or  
(2) any obligation to make payments for 
intellectual property has not been promptly notified to 
the Authority under clause 33.a.  

k. Where authorisation is given by the Authority under 
clause 33.e, 33.f or 33.g, to the extent permitted by Section 
57 of the Patents Act 1977, Section 12 of the Registered 
Designs Act 1949 or Section 240 of the Copyright, Designs 
and Patents Act 1988, the Contractor shall also be:  

(1) released from payment whether by way of 
royalties, licence fees or similar expenses in respect 
of the Contractor's use of the relevant invention or 
design, or the use of any relevant model, document or 
information for the purpose of performing the 
Contract; and  
(2) authorised to use any model, document or 
information relating to any such invention or design 
which may be required for that purpose.  

l. The Contractor shall assume all liability and indemnify 
the Authority and its officers, agents and employees against 
liability, including costs as a result of:  

(1) infringement or alleged infringement by the 
Contractor or their suppliers of any copyright, 
database right, Design Right or the like protection in 
any part of the world in respect of any item to be 
supplied under the Contract or otherwise in the 
performance of the Contract;  
(2) misuse of any confidential information, trade 
secret or the like by the Contractor in performing the 
Contract;  
(3) provision to the Authority of any Information or 
material which the Contractor does not have the right 
to provide for the purpose of the Contract.  

m. The Authority shall assume all liability and indemnify 
the Contractor, their officers, agents and employees against 
liability, including costs as a result of:  

(1) infringement or alleged infringement by the 
Contractor or their suppliers of any copyright, 
database right, Design Right or the like protection in 
any part of the world in respect of any item provided 
by the Authority for the purpose of the Contract but 
only to the extent that the item is used for the purpose 
of the Contract;  
(2) alleged misuse of any confidential Information, 
trade secret or the like by the Contractor as a result of 
use of Information provided by the Authority for the 

purposes of the Contract, but only to the extent that 
Contractor’s use of that Information is for the 
purposes intended when it was disclosed by the 
Authority.  

n. The general authorisation and indemnity is: 
(1) clauses 33.a – 33.m represents the total 
liability of each Party to the other under the Contract 
in respect of any infringement or alleged infringement 
of patent or other Intellectual Property Right (IPR) 
owned by a third party;  
(2) neither Party shall be liable, one to the other, 
for any consequential loss or damage arising as a 
result, directly or indirectly, of a claim for infringement 
or alleged infringement of any patent or other IPR 
owned by a third party;  
(3) a Party against whom a claim is made or 
action brought, shall promptly notify the other Party in 
writing if such claim or action appears  to relate to an 
infringement which is the subject of an indemnity or 
authorisation given under this Condition by such other 
Party.  The notification shall include particulars of the 
demands, damages and liabilities claimed or made of 
which the notifying Party has notice;  
(4) the Party benefiting from the indemnity or 
authorisation shall allow the other Party, at its own 
expense, to conduct any negotiations for the 
settlement of the same, and any litigation that may 
arise therefrom and shall provide such information as 
the other Party may reasonably require;  
(5) following a notification under clause 33.n(3), 
the Party notified shall advise the other Party in 
writing within thirty (30) Business Days whether or not 
it is assuming conduct of the negotiations or litigation.  
In that case the Party against whom a claim is made 
or action brought shall not make any statement which 
might be prejudicial to the settlement or defence of 
such a claim without the written consent of the other 
Party;  
(6) the Party conducting negotiations for the 
settlement of a claim or any related litigation shall, if 
requested, keep the other Party fully informed of the 
conduct and progress of such negotiations.  

o. If at any time a claim or allegation of infringement 
arises in respect of copyright, database right, Design Right or 
breach of confidence as a result of the provision of any 
Contractor Deliverable by the Contractor to the Authority, the 
Contractor may at their own expense replace the item with 
an item of equivalent functionality and performance so as to 
avoid infringement or breach.  The Parties will co-operate 
with one another to mitigate any claim or damage which may 
arise from use of third party IPR.  
p. Nothing in Condition 33 shall be taken as an 
authorisation or promise of an authorisation under Section 
240 of the Copyright, Designs and Patents Act 1988. 
q. Notwithstanding any other provisions of the Contract 
and for the avoidance of doubt, award of the Contract by the 
Authority and placement of any contract task under it does 
not constitute an authorisation by the Crown under Sections 
55 and 56 of the Patents Act 1977 or Section 12 of the 
Registered Designs Act 1949. The Contractor acknowledges 
that any such authorisation by the Authority under its 
statutory powers must be expressly provided in writing, with 
reference to the acts authorised and the specific intellectual 
property involved. 

 

Pricing and Payment 
 
34. Contract Price 
a. The Contractor shall provide the Contractor 
Deliverables to the Authority at the Contract Price.  The 
Contract Price shall be a Firm Price unless otherwise stated 
in Schedule 3 (Contract Data Sheet). 
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b. Subject to clause 34.a the Contract Price shall be 
inclusive of any UK custom and excise or other duty payable.  
The Contractor shall not make any claim for drawback of UK 
import duty on any part of the Contract Deliverables supplied 
which may be for shipment outside of the UK. 
 
35. Payment and Recovery of Sums Due 
a.        Payment for Contractor Deliverables will be made by 
electronic transfer. 
b.       Where the Contractor submits an invoice to the 
Authority in accordance with clause 35.a, the Authority will 
consider and verify that invoice in a timely fashion. 
c.        The Authority shall pay the Contractor any sums due 
under such an invoice no later than a period of 30 days from 
the date on which the Authority has determined that the 
invoice is valid and undisputed. 
d.        Where the Authority fails  to comply with clause 35.a 
and there is undue delay in considering and verifying the 
invoice, the invoice shall be regarded as valid and 
undisputed for the purpose of clause 35.c after a reasonable 
time has passed. 
e.       The approval for payment of a valid and undisputed 
invoice by the Authority shall not be construed as 
acceptance by the Authority of the performance of the 
Contractor’s obligations nor as a waiver of its rights and 
remedies under the Contract. 
f.        Without prejudice to any other right or remedy, the 
Authority reserves the right to set off any amount owing at 
any time from the Contractor to the Authority against any 
amount payable by the Authority to the Contractor under the 
Contract or under any other contract with the Authority, or 
with any other Government Department. 
 
36. Value Added Tax 
a. The Contract Price excludes any UK output Value 
Added Tax (VAT) and any similar EU (or non-EU) taxes 
chargeable on the supply of Contractor Deliverables by the 
Contractor to the Authority. 
b. If the Contractor is required by UK VAT law to be 
registered for UK VAT (or has registered voluntarily) in 
respect of their business activities at the time of any supply, 
and the circumstances of any supply are such that the 
Contractor is liable to pay the tax due to HM Revenue and 
Customs (HMRC), the Authority shall pay to the Contractor in 
addition to the Contract Price (or any other sum due to the 
Contractor) a sum equal to the output VAT chargeable on the 
tax value of the supply of Contractor Deliverables, and all  
other payments under the Contract according to the law at 
the relevant tax point. 
c. The Contractor is responsible for the determination of 
VAT liability. The Contractor shall consult their Client 
Relationship Manager or the HMRC Enquiries Desk (and not 
the Authority’s Representative (Commercial)) in cases of 
doubt. The Contractor shall notify the Authority’s 
Representative (Commercial) of the Authority’s VAT liability 
under the Contract, and any changes to it, within twenty (20) 
Business Days of becoming aware the liability is other than 
at the standard rate of VAT. In the event of any doubt about 
the applicability of the tax in such cases, the Authority may 
require the Contractor to obtain, and pass to the Authority, a 
formal ruling from HMRC. The Contractor shall comply 
promptly with any such requirement. Where the Contractor 
obtains a ruling from HMRC, they shall supply a copy to the 
Authority within three (3) Business Days of receiving that 
ruling unless they propose to challenge the ruling. Where the 
Contractor challenges the ruling they shall supply to the 
Authority a copy of any final decisions issued by HMRC on 
completion of the challenge within three (3) Business Days of 
receiving the decision. 
d. Where supply of Contractor Deliverables comes 
within the scope of UK VAT, but the Contractor is not 
required by UK VAT law to be registered for UK VAT (and 
has not registered voluntarily), the Authority shall be 

responsible for assessing and paying over directly to HMRC 
any UK output VAT due in respect of the Contractor 
Deliverables. The Contractor shall be responsible for 
ensuring they take into account any changes in VAT law 
regarding registration. 
e. Where Contractor Deliverables are deemed to be 
supplied to the Authority outside the UK, the Contractor may 
be required by the laws of the country where the supply 
takes place to register there for EU (or non-EU) turnover or 
similar tax. In that event, the Authority shall pay to the 
Contractor in addition to the Contract Price (and any other 
sum due to the Contractor under the Contract) a sum equal 
to the tax the Contractor is liable to pay to the tax authorities 
of the country in question in relation to the Contractor 
Deliverables within thirty (30) calendar days of a written 
request for payment of any such sum by the Contractor. 
f. In relation to the Contractor Deliverables supplied 
under the Contract the Authority shall not be required to pay 
any sum in respect of the Contractor’s input VAT (or similar 
EU or non-EU or both input taxes). However, these input 
taxes will be allowed where it is established that, despite the 
Contractor having taken all reasonable steps to recover 
them, it has not been possible to do so. Where there is any 
doubt that the Contractor has complied with this requirement 
the matter shall be resolved in accordance with Condition 39 
(Dispute Resolution). 
g. Should HMRC decide that the Contractor has 
incorrectly determined the VAT liability, in accordance with 
clause 36.b above, the Authority will pay the VAT assessed 
by HMRC. In the event that HMRC so determines, the 
Contractor shall pay any interest charged on any 
assessment or penalties or both directly to HMRC. Such 
interest or penalties or both shall not be recoverable from the 
Authority under the Contract or any other contract. The 
Contractor shall supply the Authority with a copy of all 
correspondence between HMRC and the Contractor’s 
advisors regarding the VAT assessment within three (3) 
Business Days of a written request from the Authority for 
such correspondence. 
 
37. Debt Factoring 
a. Subject to the Contractor obtaining the prior written 
consent of the Authority in accordance with Condition 10 
(Assignment of Contract), the Contractor may assign to a 
third Party (“the Assignee”) the right to receive payment of 
the Contract Price or any part thereof due to the Contractor 
under the Contract (including interest which the Authority 
incurred through late payment under the Late Payment of 
Commercial Debts (Interest) Act 1998 (“the Act”)).  Any 
assignment of the right to receive payment of the Contract 
Price (or any part thereof) under this Condition 37 shall be 
subject to: 

(1) reduction of any sums in respect of which the 
Authority exercises its right of recovery under clause 
0; 
(2) all related rights of the Authority under the 
Contract in relation to the recovery of sums due but 
unpaid; and 
(3) the Authority receiving notification under both 
clauses 37.b and 37.c(2). 

b. In the event that the Contractor obtains from the 
Authority the consent to assign the right to receive the 
Contract Price (or any part thereof) under clause 37.a, the 
Contractor shall notify the Authority in writing of the 
assignment and the date upon which the assignment 
becomes effective. 
c. The Contractor shall ensure that the Assignee: 

(1) is made aware of the Authority’s continuing 
rights under clauses 37.a(1) and 37.a(2); and 
(2) notifies the Authority of the Assignee’s contact 
information and bank account details to which the 
Authority shall make payment, subject to any 
reduction made by the Authority in accordance with 
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clauses 37.a(1) and 37.a(2).  
d. The provisions of Condition 35 (Payment and 
Recovery of Sums Due) shall continue to apply in all other 
respects after the assignment and shall not be amended 
without the prior approval of the Authority. 
 
38. Subcontracting and Prompt Payment 
a. Subcontracting any part of the Contract shall not 
relieve the Contractor of any of the Contractor’s obligations, 
duties or liabilities under the Contract. 
b. Where the Contractor enters into a subcontract, they 
shall cause a term to be included in such subcontract: 

(1) providing that where the Subcontractor 
submits an invoice to the Contractor, the Contractor 
will consider and verify that invoice in a timely 
fashion; 
(2) providing that the Contractor shall pay the 
Subcontractor any sums due under such an invoice 
no later than a period of thirty (30) days from the date 
on which the Contractor has determined that the 
invoice is valid and undisputed; 
(3) providing that where the Contractor fails to 
comply with clause 38.b(1) above, and there is an 
undue delay in considering and verifying the invoice, 
that the invoice shall be regarded as valid and 
undisputed for the purposes of clause 38.b(2) after a 
reasonable time has passed; and 
(4) requiring the counterparty to that subcontract 
to include in any subcontract which it awards, 
provisions having the same effect as clauses 38.b(1) 
to 38.b(4). 

 

Termination 
 
39. Dispute Resolution 
a. The Parties will attempt in good faith to resolve any 
dispute or claim arising out of or relating to the Contract 
through negotiations between the respective representatives 
of the Parties having authority to settle the matter, which 
attempts may include the use of any alternative dispute 
resolution procedure on which the Parties may agree. 
b. In the event that the dispute or claim is not resolved 
pursuant to clause 3939.a the dispute shall be referred to 
arbitration.  Unless otherwise agreed in writing by the 
Parties, the arbitration and this clause 3939.b shall be 
governed by the Arbitration Act 1996.  For the purposes of 
the arbitration, the arbitrator shall have the power to make 
provisional awards pursuant to Section 39 of the Arbitration 
Act 1996. 
c. For the avoidance of doubt, anything said, done or 
produced in or in relation to the arbitration process (including 
any awards) shall be confidential between the Parties, 
except as may be lawfully required in judicial proceedings 
relating to the arbitration or otherwise. 
 
40. Termination for Insolvency or Corrupt Gifts  
 
Insolvency: 
a. The Authority may terminate the Contract, without 
paying compensation to the Contractor, by giving written 
Notice of such termination to the Contractor at any time after 
any of the following events:  
Where the Contractor is an individual or a firm: 

(1) the application by the individual or, in the case 
of a firm constituted under English law, any partner of 
the firm to the court for an interim order pursuant to 
Section 253 of the Insolvency Act 1986; or  
(2) the court making an interim order pursuant to 
Section 252 of the Insolvency Act 1986; or  
(3) the individual, the firm or, in the case of a firm 
constituted under English law, any partner of the firm 
making a composition or a scheme of arrangement 

with them or their creditors; or  
(4) the presentation of a petition for bankruptcy 
order against the individual or, in the case of a firm 
constituted under English law, any partner of the firm 
unless it is withdrawn within three (3) Business Days 
from the date on which the Contractor is notified of 
the presentation; or  
(5) the court making a bankruptcy order in respect 
of the individual or, in the case of a firm constituted 
under English law, any partner of the firm; or  
(6) where the Contractor is either unable to pay 
their debts as they fall due or has no reasonable 
prospect of being able to pay debts which are not 
immediately payable. The Authority shall regard the 
Contractor as being unable to pay their debts if: 

(a) they have failed to comply with or to set 
aside a Statutory demand under Section 268 
of the Insolvency Act 1986 within twenty-one 
(21) days of service of the Statutory Demand 
on them; or  
(b) execution or other process to enforce a 
debt due under a judgement or order of the 
court has been returned unsatisfied in whole or 
in part.  

(7) the presentation of a petition for sequestration 
in relation to the Contractor's estates unless it is 
withdrawn within three (3) Business Days from the 
date on which the Contractor is notified of the 
presentation; or  
(8) the court making an award of sequestration in 
relation to the Contractor’s estates. 

Where the Contractor is a company registered in England: 
(9) the presentation of a petition for the 
appointment of an administrator; unless it is 
withdrawn within three (3) Business Days from the 
date on which the Contractor is notified of the 
presentation; or  
(10) the court making an administration order in 
relation to the company; or  
(11) the presentation of a petition for the winding-up 
of the company unless it is withdrawn within three (3) 
Business Days from the date on which the Contractor 
is notified of the presentation; or  
(12) the company passing a resolution that the 
company shall be wound-up; or 
(13) the court making an order that the company 
shall be wound-up; or  
(14) the appointment of a Receiver or manager or 
administrative Receiver.  

Where the Contractor is a company registered other than in 
England, events occur or are carried out which, within the 
jurisdiction to which they are subject, are similar in nature or 
effect to those specified in clauses 40.a(9) to 40.a(14) 
inclusive above.  
b. Such termination shall be without prejudice to and 
shall not affect any right of action or remedy which shall have 
accrued or shall accrue thereafter to the Authority and the 
Contractor. 
 
Corrupt Gifts: 
c. The Contractor shall not do, and warrants that in 
entering the Contract they have not done any of the following 
(hereafter referred to as 'prohibited acts'): 

(1) offer, promise or give to any Crown servant 
any gift or financial or other advantage of any kind as 
an inducement or reward; 

(a) for doing or not doing (or for having 
done or not having done) any act in relation to 
the obtaining or execution of this or any other 
Contract with the Crown; or  
(b) for showing or not showing favour or 
disfavour to any person in relation to this or 
any other Contract with the Crown. 
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(2) enter into this or any other Contract with the 
Crown in connection with which commission has been 
paid or has been agreed to be paid by them or on 
their behalf, or to their knowledge, unless before the 
Contract is made particulars of any such commission 
and of the terms and conditions of any such 
agreement for the payment thereof have been 
disclosed in writing to the Authority.  

d. If the Contractor, their employees, agents or any 
Subcontractor (or anyone acting on their behalf or any of 
their employees) does any of the prohibited acts or commits 
any offence under the Bribery Act 2010 with or without the 
knowledge or authority of the Contractor in relation to this 
Contract or any other contract with the Crown, the Authority 
shall be entitled: 

(1) to terminate the Contract and recover from the 
Contractor the amount of any loss resulting from the 
termination;  
(2) to recover from the Contractor the amount or 
value of any such gift, consideration or commission; 
and  
(3) to recover from the Contractor any other loss 
sustained in consequence of any breach of this 
Condition, where the Contract has not been 
terminated.  

e. In exercising its rights or remedies under this 
Condition, the Authority shall: 

(1) act in a reasonable and proportionate manner 
having regard to such matters as the gravity of, and 
the identity of the person performing, the prohibited 
act; 
(2) give all due consideration, where appropriate, 
to action other than termination of the Contract, 
including (without being limited to):  

(a) requiring the Contractor to procure the 
termination of a subcontract where the 
prohibited act is that of a Subcontractor or 
anyone acting on their behalf;  
(b) requiring the Contractor to procure the 
dismissal of an employee (whether their own 
or that of a Subcontractor or anyone acting on 
their behalf) where the prohibited act is that of 
such employee.  

f. Recovery action taken against any person in Her 
Majesty's service shall be without prejudice to any recovery 
action taken against the Contractor pursuant to this  
Condition. 
 
41. Termination for Convenience  
a. The Authority shall have the right to terminate the 
Contract in whole or in part at any time by giving the 
Contractor at least twenty (20) Business Days written notice 
(or such other period as may be stated in Schedule 3 
(Contract Data Sheet)). Upon expiry of the notice period the 
Contract, or relevant part thereof, shall terminate without 
prejudice to the rights of the parties already accrued up to 
the date of termination.  Where only part of the Contract is 
being terminated, the Authority and the Contractor shall owe 
each other no further obligations in respect of the part of the 
Contract being terminated, but will continue to fulfil their 
respective obligations on all other parts of the Contract not 
being terminated. 
b. Following the above notification the Authority shall be 
entitled to exercise any of the following rights in relation to 
the Contract (or part being terminated) to direct the 
Contractor to: 

(1) not start work on any element of the Contractor 
Deliverables not yet started; 
(2) complete in accordance with the Contract the 
provision of any element of the Contractor 
Deliverables; 
(3) as soon as may be reasonably practicable take 
such steps to ensure that the production rate of the 

Contractor Deliverables is reduced as quickly as 
possible; 
(4) terminate on the best possible terms any 
subcontracts in support of the Contractor Deliverables 
that have not been completed, taking into account 
any direction given under clauses 41.b(2) and 41.b(3) 
of this Condition. 

c. Where this Condition applies (and subject always to 
the Contractor’s compliance with any direction given by the 
Authority under clause 41.b): 

(1) The Authority shall take over from the 
Contractor at a fair and reasonable price all unused 
and undamaged materiel and any Contractor 
Deliverables in the course of manufacture that are: 

(a) in the possession of the Contractor at 
the date of termination; and 
(b) provided by or supplied to the 
Contractor for the performance of the Contract, 

except such materiel and Contractor Deliverables in 
the course of manufacture as the Contractor shall, 
with the agreement of the Authority, choose to retain; 
(2) the Contractor shall deliver to the Authority 
within an agreed period, or in absence of such 
agreement within a period as the Authority may 
specify, a list of: 

(a) all such unused and undamaged 
materiel; and 
(b) Contractor Deliverables in the course of 
manufacture, 

that are liable to be taken over by, or previously 
belonging to the Authority, and shall deliver such 
materiel and Contractor Deliverables in accordance 
with the directions of the Authority; 
(3) in respect of Services, the Authority shall pay 
the Contractor fair and reasonable prices for each 
Service performed, or partially performed, in 
accordance with the Contract. 

d. The Authority shall (subject to clause 41.e below and 
to the Contractor’s compliance with any direction given by 
the Authority in clause 41.b above) indemnify the Contractor 
against any commitments, liabilities or expenditure which 
would otherwise represent an unavoidable loss by the 
Contractor by reason of the termination of the Contract, 
subject to: 

(1) the Contractor taking all reasonable steps to 
mitigate such loss; and 
(2) the Contractor submitting a fully itemised and 
costed list of such loss, with supporting evidence, 
reasonably and actually incurred by the Contractor as 
a result of the termination of the Contract or relevant 
part. 

e. The Authority’s total liability under the provisions of 
this Condition shall be limited to the total price of the 
Contractor Deliverables payable under the contract (or 
relevant part), including any sums paid, due or becoming due 
to the Contractor at the date of termination. 
f. The Contractor shall include in any subcontract over 
£250,000 which it may enter into for the purpose of the 
Contract, the right to terminate the subcontract under the 
terms of clauses 41.a to 41.e except that: 

(1) the name of the Contractor shall be substituted 
for the Authority except in clause 41.c(1); 
(2) the notice period for termination shall be as 
specified in the subcontract, or if no period is 
specified twenty (20) Business Days; and 
(3) the Contractor’s right to terminate the 
subcontract shall not be exercised unless the main 
Contract, or relevant part, has been terminated by the 
Authority in accordance with the provisions of this 
Condition 41.  

g. Claims for payment under this Condition shall be 
submitted in accordance with the Authority’s direction. 
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42. Material Breach 
a. In addition to any other rights and remedies, the 
Authority shall have the right to terminate the Contract (in 
whole or in part) with immediate effect by giving written 
Notice to the Contractor where the Contractor is in material 
breach of their obligations under the Contract. 
b. Where the Authority has terminated the Contract under 
clause 42.a the Authority shall have the right to claim such 
damages as may have been sustained as a result of the 
Contractor’s material breach of the Contract, including but 
not limited to any costs and expenses incurred by the 
Authority in: 

(1) carrying out any work that may be required to 
make the Contractor Deliverables comply with the 
Contract; or 
(2) obtaining the Contractor Deliverable in 
substitution from another supplier. 

 
43. Consequences of Termination 
The termination of the Contract, however arising, shall be 
without prejudice to the rights and duties of either Party 
accrued prior to termination.  The Conditions that expressly 
or by implication have effect after termination shall continue 
to be enforceable even after termination. 
 

Additional Conditions 
 
44. The project specific DEFCONS and DEFCON SC 
variants that apply to the Contract are: 

 
DEFCON 23 SC2 (Edn 06/21) - Special Jigs, Tooling and 
Test Equipment 
 
DEFCON 76 SC2 (Edn 06/21) - Contractor's Personnel at 
Government Establishments  
 
DEFCON 90 (06/21) - Copyright 
 
DEFCON 532A SC2 (08/20) - Protection of Personal Data 
(Where Personal Data is not being processed on behalf of 
the Authority) 
 
DEFCON 601 SC (Edn 03/15) – Redundant Material 
 
DEFFCON 611 SC2 (Edn 02/16) – Issued Property 
 
DEFCON 624 SC2 (Edn11/17) - Use of Asbestos 
 
DEFCON 630 SC2 (Edn 11/17) - Framework Agreements 
 
DEFCON 637 (Edn 05/17) – Defect Investigation and  
Liability 
 
DEFCON 658 SC2 (Edn 11/17) – Cyber - “Further to 
DEFCON 658 the Cyber Risk Profile of the Contract is VERY 
LOW, as defined in Def Stan 05-138. 
 
DEFCON 660 (Edn 12/15) - Official-Sensitive Security 
Requirements 
 
DEFCON 694 SC2 (Edn 07/21) – Accounting For Property of 
the Authority  
 
DEFCON 703 (Edn 06/21) – Intellectual Property Rights – 
Vesting In the Authority 
 
 
 
 
 
 
 

45. The special Conditions that apply to the Contract 
are:  

 
1    LIMITATIONS ON LIABILITY 
 
Definitions 
 
1.1 In this Condition 1 the following words and expressions 
shall have the meanings given to them, except where the 
context requires a different meaning: 
 
“Charges” means any of the charges for the provision of the 
Services, Contractor Deliverables and the performance of any 
of the Contractor’s other obligations under this Contract, as 
determined in accordance with this Contract; 
 
“Data Protection Legislation” means all applicable data 
protection and privacy legislation in force from time to time in 
the UK, including but not limited to: 
 

i) the General Data Protection Regulation (EU) 
2016/679) as retained in UK law by the EU 
(Withdrawal) Act 2018 and the Data Protection, 
Privacy and Electronic Communications (Amendments 
etc) (EU Exit) Regulations 2019 (the “UK General Data 
Protection Regulation” or “UK GDPR”); 

 
 ii) the Data Protection Act 2018; 
 

iii) the Privacy and Electronic Communications 
Directive 2002/58/EC (as updated by Directive 
2009/136/EC) and the Privacy and Electronic 
Communications Regulations 2003 (SI 2003/2426) as 
amended; and 

 
iv) all applicable legislation and regulatory 
requirements in force from time to time which apply to 
a party relating to the processing of personal data and 
privacy [and the guidance and codes of practice issued 
by the Information Commissioner’s Office which apply 
to a party]; 

 
“Default” means any breach of the obligations of the relevant 
Party (including fundamental breach or breach of a 
fundamental term) or any other default, act, omission, 
negligence or statement of the relevant Party, its employees, 
servants, agents or sub-contractors in connection with or in 
relation to the subject matter of this Contract and in respect of 
which such Party is liable to the other. In no event shall a 
failure or delay in the delivery of an Authority responsibility or 
an activity to be carried out by the Authority or its 
representatives in accordance with the Contract be 
considered a Default; 
 
“Law” means any applicable law, statute, by-law, regulation, 
order, regulatory policy, guidance or industry code that has the 
equivalent of legal effect, rule of court or directives or 
requirements of any regulatory body, delegated or 
subordinate legislation or notice of any regulatory body; 
 
“Service Credits” means the amount the Contractor shall 
credit or pay to the Authority in the event of a failure by the 
Contractor to meet the agreed Service Levels as set 
out/referred to in [cross refer to service credit regime in the 
Contract]; 
 
“Term” means the period commencing on [the 
commencement date / the date on which the Contract is 
signed / the date on which this Contract takes effect] and 
ending [on the expiry of x years / on x date] or on earlier 
termination of this Contract. 
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Unlimited liabilities  

 
1.2 Neither Party limits its  liability for: 
 

1.2.1  death or personal injury caused by its 
negligence, or that of its employees, agents or sub-
contractors (as applicable); 
 
1.2.2 fraud or fraudulent misrepresentation by it or its 
employees; 
 
1.2.3 breach of any obligation as to title implied by 
section 12 of the Sale of Goods Act 1979 or section 
2 of the Supply of Goods and Services Act 1982; or 
 
1.2.4  any liability to the extent it cannot be limited or 
excluded by law. 

 
1.3 The financial caps on the Contractor's  liability set out 
in Clause 1.5 below shall not apply to the following: 
 

1.3.1  for any indemnity given by the Contractor to the 
Authority under this Contact, including but not limited 
to SC2 Condition 41 – Termination for Convenience; 
 
1.3.2  the Contractor's indemnity in relation to 
DEFCON 91 (Intellectual Property in Software) and 
Condition 33 (Third Party IP – Rights and 
Restrictions); 
 
1.3.3  the Contractor's indemnity in relation to TUPE 
at Schedule [12 (TUPE)]; 
 
1.3.4  breach by the Contractor of DEFCON 532A 
(SC2) and Data Protection Legislation; 

 
1.4 The financial caps on the Authority's  liability set out in 
Clause 1.6 below shall not apply to the following: 
 

1.4.1 for any indemnity given by the Authority to the 
Contractor under this Contract, including but not 
limited to SC2 Condition 41 – Termination for 
Convenience; and 
 
1.4.2  the indemnity given by the Authority in relation 
to TUPE under Schedule [12(TUPE)] shall be 
unlimited; 

 
Financial limits 
 
1.5 Subject to Clauses 1.2 and 1.3 and to the maximum 
extent permitted by Law: 
 

1.5.1  [throughout the Term] the Contractor's total 
liability in respect of losses that are caused by 
Defaults of the Contractor shall in no event exceed: 
 

(i) in respect of DEFCON 76 (SC2) 
   

 in aggregate; 
 
(ii) in respect of Condition 42b  

in 
aggregate; 

 
(iii) in respect of DEFCON 611 (SC2) 

    
 in aggregate; and 

 
(iv) in respect of condition 27d  

 in 
aggregate; 

 
1.5.2  without limiting Clause 1.5.1 and subject 
always to Clauses 1.2, 1.3, 1.3.5 and 1.5.3, the 
Contractor's total liability throughout the Term in 
respect of all other liabilities (but excluding any 
Service Credits paid or payable in accordance with [ 
insert cross reference to service credit/performance 
provisions ] and [insert cross reference to any other 
relevant provisions], whether in contract, in tort 
(including negligence), arising under warranty, under 
statute or otherwise under or in connection with this 
Contract shall be  

 in aggregate. 
 
1.5.3  on the exercise of any and, where more than 
one, each option period or agreed extension to the 
Term, the limitation of the Contractor's total liability 
(in aggregate) set out in Clauses 1.5.1 and 1.5.2 
above shall be fully replenished such that on and 
from each such exercise or extension of the Term, 
the Authority shall be able to claim up to the full value 
of the limitation set out in Clauses 1.5.1 and 1.5.2 of 
this Contract. 
 

1.6 Subject to Clauses 1.2, 1.4, 1.4.3 and 1.7, and to the 
maximum extent permitted by Law the Authority's total liability 
(in aggregate) whether in contract, in tort (including 
negligence), under warranty, under statute or otherwise under 
or in connection with this Contract shall in respect of all 
liabilities (taken together) be limited to the Charges paid by the 
Authority in the relevant Contract Year in respect of any and 
all claims in that Contract Year. 
 
1.7 Clause 1.6 shall not exclude or limit the Contractor's 
right under this Contract to claim for the Charges. 
 
Consequential loss 
 
1.8 Subject to Clauses 1.2, 1.3 and 1.9, neither Party shall 
be liable to the other Party or to any third party, whether in 
contract (including under any warranty), in tort (including 
negligence), under statute or otherwise for or in respect of: 
 

1.8.1 indirect loss or damage; 
 
1.8.2 special loss or damage; 
 
1.8.3 consequential loss or damage; 
 
1.8.4 loss of profits (whether direct or indirect); 
 
1.8.5 loss of turnover (whether direct or indirect); 
 
1.8.6 loss of business opportunities (whether direct or 
indirect); or 
 
1.8.7 damage to goodwill (whether direct or indirect), 

 
even if that Party was aware of the possibility of such loss or 
damage to the other Party. 
 
1.9 The provisions of Clause 1.8 shall not restrict the 
Authority's ability to recover any of the following losses 
incurred by the Authority to the extent that they arise as a 
result of a Default by the Contractor: 
 

1.9.1  any additional operational and administrative 
costs and expenses arising from the Contractor's 
Default, including any costs paid or payable by the 
Authority: 
 

(i) to any third party; 
 

REDACTED [under FOI exemption]

REDACTED [under FOI exemption]

REDACTED [under FOI exemption]

REDACTED [under FOI exemption]

REDACTED [under FOI exemption]
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(ii) for putting in place workarounds 
for the Contractor Deliverables 
and other deliverables that are 
reliant on the Contractor 
Deliverables; and 

 
(iii)  relating to time spent by or on 

behalf of the Authority in dealing 
with the consequences of the 
Default; 

 
1.9.2  any or all wasted expenditure and losses 
incurred by the Authority arising from the 
Contractor's Default, including wasted management 
time; 
 
1.9.3  the additional cost of procuring and 
maintaining in place transitional assistance and 
replacement deliverables for the remainder of the 
Term and any option period or agreed extension to 
the Term (including legal and other consultants' fees, 
re-procurement project costs, other expenses 
associated with such exercise and any increase in 
the fees for the replacement services over and above 
the Contract Price that would have been payable for 
the relevant Contractor Deliverables); 
 
1.9.4  any losses arising in connection with the loss, 
destruction, corruption, inaccuracy or degradation of 
Authority data, or other data or software, including, 
to the extent the Authority data, other data or 
software can be recovered or recons tituted, the fees, 
costs and expenses of reconstituting such Authority 
data, data or software; 
 
1.9.5  damage to the Authority's physical property 
and tangible assets, including damage under 
DEFCONs 76 (SC2) and 611 (SC2); 
 
1.9.6  costs, expenses and charges arising from, or 
any damages, account of profits or other award 
made for, infringement of any third-party Intellectual 
Property Rights or breach of any obligations of 
confidence; 
 
1.9.7  any additional costs incurred by the Authority 
in relation to the Authority's contracts with a third 
party (including any compensation or interest paid to 
a third party by the Authority) as a result of the 
Default (including the extension or replacement of 
such contracts); 
 
1.9.8  any fine or penalty incurred by the Authority 
pursuant to Law and any costs incurred by the 
Authority in defending any proceedings which result 
in such fine or penalty; or 
 
1.9.9 any savings, discounts or price reductions 
during the Term and any option period or agreed 
extension to the Term committed to by the Contractor 
pursuant to this Contract.  

 
Invalidity  
 
1.10 If any limitation or provision contained or expressly 
referred to in this Condition [1] is held to be invalid under any 
Law, it will be deemed to be omitted to that extent, and if any 
Party becomes liable for loss or damage to which that 
limitation or provision applied, that liability will be subject to the 
remaining limitations and provisions set out in this Condition 
[1]. 
 
 

Third party claims or losses 
 
1.11 Without prejudice to any other rights or remedies the 
Authority may have under this Contract (including but not 
limited to any indemnity claim under DEFCONs 91 and 
Condition 33 or at Law), the Authority shall be entitled to make 
a claim under this Contract against the Contractor in respect 
of any losses incurred by the Authority which arise out of a 
claim made against the Authority by a third party under any 
contract with that third party provided that such third party 
claim: 
 

1.11.1 arises naturally and ordinarily as a result 
of the Contractor's failure to provide the Contractor 
Deliverables or failure to perform any of its 
obligations under this Contract; and 
 
1.11.2 is a type of claim or loss that would have 
been recoverable under this Contract if the third party 
were a party to this Contract (whether as the 
Authority or the Contractor), such claim to be 
construed as direct losses for the purpose of this 
Contract. 

 
No double recovery 
 
1.12 Neither Party shall be entitled to employ such rights 
and remedies available to it so as to seek to recover more than 
once in respect of the same loss, but the Authority shall be 
entitled to use (singly or together) such rights and remedies 
available to the Authority so as to recover the full extent of any 
recoverable losses suffered or incurred, including any 
remedies the Authority may have against any guarantor. 

 
OPTION CONDITION 
a. the Contractor hereby grants to the Authority the 
following irrevocable options to extend the Term of this 
Contract for a further 2 year period in accordance with the 
terms and conditions set out in this contract or any such 
subsequent contract or contracts where such options are 
taken up, it being agreed that the Authority has no obligation 
to exercise such options. 
b. The Authority shall have the right to exercise the 
options at clause a by no later than 5 years from date of award 
of Contract. Should the Authority wish to exercise the option, 
the Authority’s Representative (Commercial – see Box 1 of 
Schedule 3 Annex A to the Contract – DEFFORM 111) will 
notify the Contractor, in writing by issue of a formal Contract 
Amendment, by no later than 5 years from date of award of 
Contract. 
c. The Authority shall not be obliged to exercise this 
option. 

 
46. The processes that apply to the Contract are: 
 
INVOICE SUBMISSION 
 
1. Further to clause 35 (Payment and Recovery of Sums 
Due), in order to obtain payment the Contractor shall:  
a.  submit an invoice to the Dstl Accounts Payable at the  
address set out in Box 11 of Schedule 3 Annex A to the  
Contract (DEFFORM 111) and send a PDF copy of the  
Invoice to the Authority’s Representative (Project – see Box  
2 of Schedule 3 Annex A to the Contract – DEFFORM 111) 
and/or the Authority’s Authorised Demander, as stated in the 
Purchase Order. 
b.  Invoices must quote the Contract number, milestone 
number (where applicable) and Purchase Order number. 
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FRAMEWORK CALL-OFF PROCESS 
 
The call-off process is shown at Section 5 within Schedule 9 
of the Contract Schedules. 

 
COMPLIANCE WITH OFFICIAL AND OFFICIAL SENSITIVE 
SECURITY CONTRACTUAL CONDITIONS 
 
Details of this compliance process is at Schedule 10 of the 
Contract Schedules. 
 
TECHNICAL DELIVERABLE - DRAWING MARKING 
CONDITION 
 
In accordance with DEFCON 703, the Contractor shall mark 
each Technical Deliverable in such a manner that the 
ownership of the Intellectual Property Rights and the rights of 
the Authority under DEFCON 703 are clearly stated. For this 
purpose the Contractor shall follow the Document Marking 
Scheme attached at Schedule 11. 
 
GOVERNMENT FURNISHED INFORMATION CONDITION 
 
The Authority does not give any warranty or undertaking as to 
the completeness, accuracy, or fitness for any purpose of any 
of the Authority provided information. Neither the Authority nor 
its agents or employees shall be liable to the contractor in 
contract (save as expressly provided elsewhere in the 
Contract), tort, statute nor otherwise, as a result of any 
inaccuracy, omission, unfitness for any purpose, or 
inadequacy of any kind, in the Authority provided information. 
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Schedule 1 - Definitions of Contract 

 
Articles means the Contractor Deliverables (goods and/or the services), 

including Packaging (and Certificate(s) of Conformity and supplied 

in accordance with any QA requirements if specified) which the 
Contractor is required to provide under the Contract in accordance 
with Schedule 2 (Schedule of Requirements), but excluding 

incidentals outside Schedule 2 (Schedule of Requirements) such 
as progress reports. (This definition only applies when 
DEFCONs are added to these Conditions); 

 
Authority means the Secretary of State for Defence acting on behalf of the 

Crown; 

 
Authority’s Representative(s) shall be those person(s) defined in Schedule 3 (Contract Data 

Sheet) who will act as the Authority’s Representative(s) in 

connection with the Contract.  Where the term “Authority’s 
Representative(s)” in the Conditions is immediately followed by a 
functional description in brackets, the appropriate Authority’s 

Representative(s) shall be the designated person(s) for the 
purposes of Condition 7; 
 

Business Day means 09:00 to 17:00 Monday to Friday, excluding public and 
statutory holidays; 
 

Central Government Body a body listed in one of the following sub-categories of the Central 
Government classification of the Public Sector Classification 
Guide, as published and amended from time to time by the Office 

for National Statistics: 
a. Government Department; 
b. Non-Departmental Public Body or Assembly Sponsored 

Public Body (advisory, executive, or tribunal); 
c. Non-Ministerial Department; or 
d. Executive Agency;  

 
Collect means pick up the Contractor Deliverables from the Consignor.  

This shall include loading, and any other specific arrangements, 

agreed in accordance with Clause 28.c and Collected and 
Collection shall be construed accordingly; 

 

Commercial Packaging means commercial Packaging for military use as described in Def 
Stan 81-041 (Part 1) 

 

Conditions means the terms and conditions set out in this document;  
 
Consignee means that part of the Authority identified in Schedule 3 (Contract 

Data Sheet) to whom the Contractor Deliverables are to be 
Delivered or on whose behalf they are to be Collected at the 
address specified in Schedule 3 (Contract Data Sheet) or such 

other part of the Authority as may be instructed by the Authority by 
means of a Diversion Order; 

 

Consignor means the name and address specified in Schedule 3 (Contract 
Data Sheet) from whom the Contractor Deliverables will be 
dispatched or Collected; 

 
Contract means the Contract including its Schedules and any amendments 

agreed by the Parties in accordance with Condition 6 (Formal 

Amendments to the Contract); 
 
Contract Price means the amount set out in Schedule 2 (Schedule of 

Requirements) to be paid (inclusive of Packaging and exclusive of 
any applicable VAT) by the Authority to the Contractor,  for the full 
and proper performance by the Contractor of its obligations under 

the Contract. 



 

Contractor means the person who, by the Contract, undertakes to supply the 
Contractor Deliverables, for the Authority as is provided by the 
Contract.  Where the Contractor is an individual or a partnership, 

the expression shall include the personal representatives of the 
individual or of the partners, as the case may be, and the 
expression shall also include any person to whom the benefit of the 

Contract may be assigned by the Contractor with the consent of 
the Authority; 

 

Contractor Commercially  means the Information listed in the completed Schedule 5  
Sensitive Information (Contractor’s Commercially Sensitive Information Form), which is 

Information notified by the Contractor to the Authority, which is 

acknowledged by the Authority as being commercially sensitive;  
 
Contractor Deliverables means the goods and/or the services, including Packaging (and 

Certificate(s) of Conformity and supplied in accordance with any 
QA requirements if specified) which the Contractor is required to 
provide under the Contract; 

 
Control means the power of a person to secure that the affairs of the 

Contractor are conducted in accordance with the wishes of that 

person: 
a. by means of the holding of shares, or the possession of 
voting powers in, or in relation to, the Contractor; or 

b. by virtue of any powers conferred by the constitutional or 
corporate documents, or any other document, regulating the 
Contractor; 

and a change of Control occurs if a person who Controls the 
Contractor ceases to do so or if another person acquires Control of 
the Contractor; 

 
CPET  means the UK Government’s Central Point of Expertise on Timber, 

which provides a free telephone helpline and website to support 

implementation of the UK Government timber procurement policy;  
 
Crown Use in relation to a patent means the doing of anything by virtue of 

Sections 55 to 57 of the Patents Act 1977 which otherwise would 
be an infringement of the patent and in relation to a Registered 
Design has the meaning given in paragraph 2A(6) of the First 

Schedule to the Registered Designs Act 1949;  
 
Dangerous Goods  means those substances, preparations and articles that are 

capable of posing a risk to health, safety, property or the 
environment which are prohibited by regulation, or classified and 
authorised only under the conditions prescribed by the: 

a. Carriage of Dangerous Goods and Use of Transportable 
Pressure Equipment Regulations 2009 (CDG) (as amended 2011);  
b. European Agreement Concerning the International Carriage 

of Dangerous Goods by Road (ADR); 
c. Regulations Concerning the International Carriage of 
Dangerous Goods by Rail (RID); 

d. International Maritime Dangerous Goods (IMDG) Code; 
e. International Civil Aviation Organisation (ICAO) Technical 
Instructions for the Safe Transport of Dangerous Goods by Air; 

f. International Air Transport Association (IATA) Dangerous 
Goods Regulations; 

 

DBS Finance means Defence Business Services Finance, at the address stated 
in Schedule 3 (Contract Data Sheet); 

 

DEFFORM means the MOD DEFFORM series which can be found at 
https://www.aof.mod.uk;  

 

DEF STAN means Defence Standards which can be accessed at 



https://www.dstan.mod.uk; 

 
Deliver means hand over the Contractor Deliverables to the Consignee.  

This shall include unloading, and any other specific arrangements, 

agreed in accordance with Condition 28 and Delivered and 
Delivery shall be construed accordingly; 

 

Delivery Date means the date as specified in Schedule 2 (Schedule of 
Requirements) on which the Contractor Deliverables or the 
relevant portion of them are to be delivered or made available for 

Collection; 
 
Denomination of Quantity  means the quantity or measure by which an item of material is  

(D of Q) managed; 
 
Design Right(s) has the meaning ascribed to it by Section 213 of the Copyright, 

Designs and Patents Act 1988; 
 
Diversion Order means the Authority’s written instruction (typically given by MOD 

Form 199) for urgent Delivery of specified quantities of Contractor 
Deliverables to a Consignee other than the Consignee stated in 
Schedule 3 (Contract Data Sheet); 

 
Effective Date of Contract means the date specified on the Authority’s acceptance letter;  
 

Evidence  means either: 
a. an invoice or delivery note from the timber supplier or 
Subcontractor to the Contractor specifying that the product 

supplied to the Authority is FSC or PEFC certified; or 
b. other robust Evidence of sustainability or FLEGT licensed 
origin, as advised by CPET;  

 
Firm Price means a price (excluding VAT) which is not subject to variation; 
 

FLEGT  means the Forest Law Enforcement, Governance and Trade 
initiative by the European Union to use the power of timber-
consuming countries to reduce the extent of illegal logging; 

 
Government Furnished is a generic term for any MOD asset such as equipment, 
Assets (GFA) information or resources issued or made available to the 

Contractor in connection with the Contract by or on behalf of the 
Authority; 

 

Hazardous Contractor means a Contractor Deliverable or a component of a Contractor 
Deliverable Deliverable that is itself a hazardous material or substance or that 

may in the course of its use, maintenance, disposal, or in the event 

of an accident, release one or more hazardous materials or 
substances and each material or substance that may be so 
released; 

 
Independent Verification  means that an evaluation is undertaken and reported by an 

individual or body whose organisation, systems and procedures 

conform to “ISO Guide 65:1996 (EN 45011:1998) General 
requirements for bodies operating product certification systems or 
equivalent”, and who is accredited to audit against forest 

management standards by a body whose organisation, systems 
and procedures conform to “ISO 17011: 2004 General 
Requirements for Providing Assessment and Accreditation of 

Conformity Assessment Bodies or equivalent”; 
 
Information means any Information in any written or other tangible form 

disclosed to one Party by or on behalf of the other Party under or in 
connection with the Contract; 

 

Issued Property means any item of Government Furnished Assets (GFA), including 



any materiel issued or otherwise furnished to the Contractor in 

connection with the Contract by or on behalf of the Authority;  
 
Legal and Sustainable   means production and process methods, also referred to as timber 

production standards, as defined by the document titled “UK 
Government Timber Production Policy: Definition of legal and 
sustainable for timber procurement".  The edition current on the 

day the Contract documents are issued by the Authority shall 
apply; 

 

Legislation means in relation to the United Kingdom any Act of Parliament, any 
subordinate legislation within the meaning of section 21 of the 
Interpretation Act 1978, any exercise of Royal Prerogative or any 

enforceable community right within the meaning of Section 2 of the 
European Communities Act 1972; 

 

Military Level Packaging (MLP) means Packaging that provides enhanced protection in 
accordance with Def Stan 81-041 (Part 1), beyond that which 
Commercial Packaging normally provides for the military supply 

chain; 
 
Military Packager  is a MOD sponsored scheme to certify military Packaging 

Approval Scheme (MPAS) designers and register organisations, as capable of producing 
acceptable Services Packaging Instruction Sheet (SPIS) designs in 
accordance with Defence Standard (Def Stan) 81-041 (Part 4); 

 
Military Packaging Level (MPL) shall have the meaning described in Def Stan 81-041 (Part 1); 
 

MPAS Registered Organisation is a packaging organisation having one or more MPAS Certificated 
Designers capable of Military Level designs.  A company capable 
of both Military Level and commercial Packaging designs including 

MOD labelling requirements; 
 
MPAS Certificated Designer shall mean an experienced Packaging designer trained and 

certified to MPAS requirements; 
 
NATO means the North Atlantic Treaty Organization which is an inter-

governmental military alliance based on the North Atlantic Treaty 
which was signed on 4 April 1949; 

 

Notices shall mean all Notices, orders, or other forms of communication 
required to be given in writing under or in connection with the 
Contract; 

 
Overseas shall mean non UK or foreign; 
 

Packaging Verb.  The operations involved in the preparation of materiel for; 
transportation, handling, storage and Delivery to the user; 

 Noun.  The materials and components used for the preparation of 

the Contractor Deliverables for transportation and storage in 
accordance with the Contract;  

 

Packaging Design Authority shall mean the organisation that is responsible for the original 
(PDA)  design of the Packaging except where transferred by agreement.  

The PDA shall be identified in the Contract, see Annex A to 

Schedule 3 (Appendix – Addresses and Other Information), Box 3; 
 
Parties means the Contractor and the Authority, and Party shall be 

construed accordingly; 
 
Primary Packaging Quantity means the quantity of an item of material to be contained in an 

(PPQ) individual package, which has been selected as being the most 
suitable for issue(s) to the ultimate user, as described in Def Stan 
81-041 (Part 1); 

 



Recycled Timber means recovered wood that prior to being supplied to the Authority 

had an end use as a standalone object or as part of a structure.  
Recycled Timber covers: 
a.  pre-consumer reclaimed wood and wood fibre and industrial 

by-products;  
b. post-consumer reclaimed wood and wood fibre, and 
driftwood;  

c. reclaimed timber abandoned or confiscated at least ten 
years previously; 
it excludes sawmill co-products; 

 
Safety Data Sheet has the meaning as defined in the Registration, Evaluation, 

Authorisation and Restriction of Chemicals (REACH) Regulations 

2007 (as amended); 
 
Schedule of Requirements means Schedule 2 (Schedule of Requirements), which identifies, 

either directly or by reference, Contractor Deliverables to be 
provided, the quantities and dates involved and the price or pricing 
terms in relation to each Contractor Deliverable; 

 
Short-Rotation Coppice  means a specific management regime whereby the poles of trees 

are cut every one to two years and which is aimed at producing 

biomass for energy.  It is exempt from the UK Government timber 
procurement policy.  For avoidance of doubt, Short-Rotation 
Coppice is not conventional coppice, which is subject to the timber 

policy; 
 
Specification means the description of the Contractor Deliverables, including any 

specifications, drawings, samples and / or patterns, and shall 
include any document or item which, individually or collectively is 
referred to in Schedule 2 (Schedule of Requirements). The 

Specification forms part of the Contract and all Contractor 
Deliverables to be supplied by the Contractor under the Contract 
shall conform in all respects with the Specification; 

 
STANAG 4329 means the publication NATO Standard Bar Code Symbologies 

which can be sourced at https://www.dstan.mod.uk/faqs.html;  

 
Subcontractor  means any subcontractor engaged by the Contractor or by any 

other subcontractor of the Contractor at any level of subcontracting 

to provide Contractor Deliverables wholly or substantially for the 
purpose of performing (or contributing to the performance of) the 
whole or any part of this Contract and ‘Subcontract’ shall be 

interpreted accordingly; 
 
Timber and Wood-Derived  means timber (including Recycled Timber and Virgin Timber but  

Products  excluding Short-Rotation Coppice) and any products that contain 
wood or wood fibre derived from those timbers.  Such products 
range from solid wood to those where the manufacturing 

processes obscure the wood element; 
 
Transparency Information means the content of this Contract in its entirety, including from 

time to time agreed changes to the Contract, and details of any 
payments made by the Authority to the Contractor under the 
Contract; 

 
Virgin Timber  means Timber and Wood-Derived Products that do not include 

Recycled Timber. 

  



Annex A to Schedule 1 – Additional Definitions of Contract iaw. Conditions 44 - 46 (Additional 

Conditions) 
 
 

 



 Dstl/EngFW/Lot 3 
For Engineering Framework - Lot 3 (electro­mechanical) 

Schedule 2 - Schedule of Requirements for Contract No:   

Contractor Deliverables 

Item 
Number 

MOD Stock 
Reference 

No. 

Part No. (where 
applicable) 

Specification 
 

Consignee 
Address 

Code (full 
address is 
detailed in 

DEFFORM 
96) 

Packaging 
Requirements 

inc. PPQ and 
DofQ (as 
detailed in 

DEFFORM 96) 

Delivery 
Date 

Total Qty Price (£) Ex VAT 

Per Item Total inc. Packaging 
(and Delivery if specified 

in Schedule 3 (Contract 
Data Sheet)) 

1 N/A As detailed on 
individual tasks 

The provision of 
engineering services in 

accordance with the 
Statement of 
Requirements at 

Schedule 9 for the period 
of the framework 
agreement.  Tasks to be 

placed using the process 
at Section 5 (Awarding 
Tasks within Schedule  

(Statement of 
Requirements) 

 
 

XY As detailed on 
individual 

tasks 

As 
detailed 

on 
individual 

tasks 

As 
detailed 

on 
individual 

tasks 

As 
detailed 

on 
individual 

tasks 

As detailed on individual 
tasks 

       
Total Price 

 
      

 

 

Item Number Consignee Address (XY code only) 

 1 Consignee details will be detailed on individual call-off tasks or formal Dstl Purchase Orders issued to the Contractor  

REDACTED [under FOI exemption]



Schedule 3 – Contract Data Sheet 
 

General Conditions 

 

Condition 2 – Duration of Contract: 
 
 

              The  Contract expiry date shall be: 31st March 2027 unless extended in accordance  

              with the provisions of this Contract  
 
Condition 4 – Governing Law: 
 

Contract to be governed and construed in accordance with:  
 

 English Law   

 
 Scots Law      clause 4.d shall apply  (one must be chosen) 

 

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) irrevocably 
appointed for Contractors without a place of business in England (or Scotland, if Scots Law applies) in 
accordance with Clause 4.g (if applicable) are as follows: 

 
      

 

 

Condition 7 – Authority’s Representatives: 
 
 The Authority’s Representatives for the Contract are as follows:  

 
Commercial:     (as per Annex  A to Schedule  3 (DEFFORM  111)) 

 

Project Manager:    (as per Annex A to Schedule 3 (DEFFORM 111)) 
 

 
Condition 18 – Notices: 

 
 Notices served under the Contract shall be sent to the following address:  
 

Authority:    (as per Annex A to Schedule 3 (DEFFORM  111)) 

Contractor:   
 
 

 
 Notices can be sent by electronic mail?    (tick  as appropriate) 
 

 

Condition 19.a – Progress Meetings: 
 

The Contractor shall be required to attend the following meetings:  

 
As required on an Annual basis in line with Schedule 9 

 

 

Condition 19.b – Progress Reports: 
 
 The Contractor is required to submit the following Reports: 

 
As requested by the Authority 
 

Reports shall be Delivered to the following address: 
 
Addressee shown in Box 2 of Annex A to Schedule 3  

 

 
 
 

REDACTED [under FOI exemption]

REDACTED [under FOI exemption]

REDACTED [under FOI exemption]

REDACTED [under FOI exemption]



Supply of Contractor Deliverables 

 
Condition 20 – Quality Assurance: 
 

Is a Deliverable Quality Plan required for this Contract?        (tick  as appropriate) 
 

If required, the Deliverable Quality Plan must be set out as defined in AQAP 2105 and delivered to the 

Authority (Quality) within            Business Days of Contract Award.  Once agreed by the Authority 
the Quality Plan shall be incorporated into the Contract.  The Contractor shall remain at all times solely 
responsible for the accuracy, suitability and applicability of the Deliverable Quality Plan.  

 
Other Quality Assurance Requirements: 

 

      
 

 
Condition 21 – Marking of Contractor Deliverables: 

 
 Special Marking requirements:  
 

As advised on an individual call off task basis 
 

 
Condition 23 - Supply of Data for Hazardous Contractor Deliverables, Materials and Substances: 

 
A completed Schedule 6 (Hazardous Contractor Deliverables, Materials or Substance Statement), and if 
applicable, Safety Data Sheet(s) are to be provided by e-mail with attachments in Adobe PDF or MS 

WORD format to: 
 

a)  The Authority’s Representative (Commercial) 

 
b)  Defence Safety Authority – DSA-DLSR-MovTpt-DGHSIS@mod.uk 

 

to be Delivered no later than one (1) month prior to the Delivery Date for the Contract Deliverable or by 
the following date:       

 

 

Condition 24 – Timber and Wood-Derived Products: 
   

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data 

Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS WORD format to the 
Authority’s Representative (Commercial) 
 

to be Delivered by the following date: As required on an individual call off task basis  

 
Condition 25 – Certificate of Conformity: 
 

Is a Certificate of Conformity required for this Contract?          (tick  as appropriate) 
 

Applicable to Line Items: As requested by the Authority  

 
If required, does the Contractor Deliverables require traceability throughout the supply chain?         
(tick  as appropriate) 

 
Applicable to Line Items:       

 



 
Condition 27.b – Delivery by the Contractor: 
 

The following Line Items are to be Delivered by the Contractor:  
 
      

  
Special Delivery Instructions: 
 

Deliveries to Porton Down 
 
PLEASE NOTE DELIVERIES ARE NOT ACCEPTED IN DSTL STORES AFTER 1600hrs.  

 
Deliveries to Dstl Porton Down using vehicles in excess of 15 tonnes gross weight should be made via the A30 
road, and not through the Porton village. 

 
Delivery drivers must carry some form of identification, (e.g. Credit card, drivers licence etc).  
Access to the Dstl site may not be allowed, if site clearance has not previously been obtained and we do not have 

an escort available. 
 
 

Any other Special Delivery Instructions will be issued as Required and stated on Authority Purchase Orders  
 
 

 

Condition 27.c - Collection by the Authority: 
 
The  following  Line Items are  to be Collected by the Authority: 

 
Any collections to be made by the Authority will be detailed  as required  on individual  call-off  tasks or 
formal  Dstl Purchase  Orders issued to the Contractor 

 
Special Delivery  Instructions: 
  

Any other Special Delivery  Instructions will be issued as Required  and stated on Authority Purchase 
Orders 
 

Each consignment is to be accompanied  by a DEFFORM  129J.  
 
 

Consignor  details (in accordance  with Condition  27.c.(4)): 
 
Line Items:              Address:            
 
Line Items:              Address:             
 

 
Consignee  details (in accordance  with Condition  22): 
 

Line Items:              Address:             
 
Line Items:              Address:             
 

 
Condition 29 – Rejection: 
 

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless otherwise 
specified here: 
 

The time limit for rejection shall be        Business Days. 
 



 
Condition 31 – Self-to-Self Delivery: 
 

Self-to-Self Delivery required?           (tick  as appropriate) 
 
If required, Delivery address applicable: 

 
      

 

Pricing and Payment 

 

Condition 34 – Contract Price: 
 

All Schedule 2 line items shall be FIRM Price other than those stated below:  

 
Line Items        Clause 46.       refers 

 

 

Termination 

 
Condition 41 – Termination for Convenience : 
 

The Notice period for terminating the Contract shall be twenty (20) days unless otherwise specified here:  
 
The Notice period for termination shall be        Business Days 

 

 

Other Addresses and Other Information (forms and publications addresses and official use information) 

See Annex A to Schedule 43 (DEFFORM 111) 

 

  



Schedule 3 DEFFORM 111 

Annex A (Edn 07/21) 

Appendix - Addresses and Other Information 

 1. Commercial Officer 

 

Name:   

 

Address:  

 

 

 

Email:     

 8. Public Accounting Authority 

 

1.  Returns under DEFCON 694 (or SC equivalent) should be sent 

to DBS Finance ADMT – Assets In Industry 1, Level 4 Piccadilly 

Gate, Store Street, Manchester, M1 2WD  

 44 (0) 161 233 5397 

 

2.  For all other enquiries contact DES Fin FA-AMET Policy, Level 4 

Piccadilly Gate, Store Street, Manchester, M1 2WD   

 44 (0) 161 233 5394 

 

 

 2. Project Manager, Equipment Support Manager or PT Leader 

 (from w hom technical information is available) 

Name:  

 

Address:  

 

 

Email:   

 

 

 9.  Consignment Instructions 

 

The items are to be consigned as follow s: 

All consignment Instructions for items required under this 

Framework Contract will be advised via individual contract 

documents or Purchase Orders issued. 

 

 

 1.   3. Packaging Design Authority 

 

Organisation & point of contact: 
      

 

(Where no address is shown please contact the Project Team in Box 2)  

 10.  Transport. The appropriate Ministry of Defence Transport 

Offices are: 

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail 

Point 3351, BRISTOL BS34 8JH                       

Air Freight Centre 

IMPORTS  030 679 81113 / 81114   Fax 0117 913 8943 

EXPORTS  030 679 81113 / 81114   Fax 0117 913 8943 

Surface Freight Centre 

IMPORTS  030 679 81129 / 81133 / 81138   Fax 0117 

913 8946 
EXPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 8946 

 

  

 4. (a) Supply / Support Management Branch or Order Manager: 

Branch/Name:       

 

 

Tel No:        

 

   (b) U.I.N.         

 B. JSCS 

 

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3) 

JSCS Fax No. 01869 256837 

Users requiring an account to use the MOD Freight Collection 

Service should contact UKStratCom-DefSp-RAMP@mod.gov.uk in 

the f irst instance. 

 

 

 5. Drawings/Specifications are available from 

 

      

 

 11. The Invoice Paying Authority  

Dstl Accounts Payable    

 

 

 Fax:                       E-Mail 

is:  

 

 

 6.  INTENTIONALLY BLANK  12.  Forms and Documentation are available through *: 

Ministry of Defence, Forms and Pubs Commodity Management  

PO Box 2, Building C16, C Site 

Low er Arncott 

Bicester, OX25 1LP  (Tel. 01869 256197  Fax: 01869 256824) 

Applications via fax or email: DESLCSLS-

OpsFormsandPubs@mod.uk 

 

 

 7. Quality Assurance Representative: 

      

Commercial staff are reminded that all Quality Assurance requirements 

should be listed under the General Contract Conditions.  

 

AQAPS and DEF STANs  are available from UK Defence 

Standardization, for access to the documents and details of the 

helpdesk v isit http://dstan.gateway.isg-r.r.mil.uk/index.html [intranet] or 

https://www.dstan.mod.uk/ [extranet, registration needed].  

 *NOTE 

1.Many DEFCONs and DEFFORMs  can be obtained from the MOD 

Internet Site:  

https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm 

2. If the required forms or documentation are not available on the 

MOD Internet site requests should be submitted through the 

Commercial Off icer named in Section 1. 

 

 

REDACTED [under FOI exemption]

REDACTED [under FOI exemption]

REDACTED [under FOI exemption]

REDACTED [under FOI exemption]

REDACTED [under FOI exemption]

REDACTED [under FOI exemption]

REDACTED [under FOI exemption]

REDACTED [under FOI exemption]

REDACTED [under FOI exemption]



Schedule 4 - Contract  Change Control  Procedure (i.a.w. clause 6.d) for Contract  No:   
Dstl/EngFW/Lot 3 

           Authority  Changes 

Subject always to Condition  6 (Formal Amendments  to the Contract), the Authority shall be 
entitled, acting reasonably, to require  changes  to the Contractor  Deliverables  (a " Change")  in 

accordance  with this Schedule 4.   

Notice of Change 

a. 

2. 

If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of 

Change") on the Contractor. 

b. The Authority Notice of Change shall set out the change required to the Contractor 
Deliverables in sufficient detail to enable the Contractor to provide a written proposal (a 

"Contractor Change Proposal") in accordance with clause 3 below.  

3. Contractor Change Proposal 

a. As soon as practicable, and in any event within fifteen (15) Business Days (or such 

other period as the Parties may agree) after having received the Authority Notice of Change, the 
Contractor shall deliver to the Authority a Contractor Change Proposal. 

b. The Contractor Change Proposal shall include: 

(1) the effect of the Change on the Contractor’s obligations under the Contract;  

(2) a detailed breakdown of any costs which result from the Change; 

(3) the programme for implementing the Change; 

(4) any amendment required to this Contract as a result of the Change, including, 
where appropriate, to the Contract Price; and  

(5) such other information as the Authority may reasonably require.  

c. The price for any Change shall be based on the prices (including all rates) already 
agreed for the Contract and shall include, without double recovery, only such charges that are 
fairly and properly attributable to the Change. 

4. Contractor Change Proposal – Process and Implementation 

a. As soon as practicable after the Authority receives a Contractor Change Proposal, the 
Authority shall:  

(1) evaluate the Contractor Change Proposal; 

(2) where necessary, discuss with the Contractor any issues arising and following 
such discussions the Authority may modify the Authority Notice of Change and the 

Contractor shall as soon as practicable, and in any event not more than ten (10) Business 
Days (or such other period as the Parties may agree) after receipt of such modification, 
submit an amended Contractor Change Proposal. 

b. As soon as practicable after the Authority has evaluated the Contractor Change 
Proposal (amended as necessary) the Authority shall:  

(1) indicate its acceptance of the Change Proposal by issuing an amendment to the 

Contract in accordance with Condition 6 (Formal Amendments to the Contract); or  

(2) serve a Notice on the Contractor rejecting the Contractor Change Proposal and 
withdrawing (where issued) the Authority Notice of Change. 

c. If the Authority rejects the Change Proposal it shall not be obliged to give its reasons 
for such rejection. 

d. The Authority shall not be liable to the Contractor for any additional work undertaken 

or expense incurred unless a Contractor Change Proposal has been accepted in accordance 
with Clause 4.b.(1) above. 

5. Contractor Changes 

If the Contractor wishes to propose a Change, it shall serve a Contractor Change Proposal on 
the Authority, which shall include all of the information required by Clause 3.b above, and the 
process at Clause 4 above shall apply. 

  

REDACTED [under FOI exemption]



Schedule 5 - Contractor’s Commercially Sensitive Information Form (i.a.w. Condition 12) for 

Contract  No:   

 

Contract No:  

Description of Contractor’s  Commercially Sensitive  Information:    

[NOT USED]          

Cross Reference(s)  to location of sensitive information:             

[NOT USED] 

Explanation of Sensitivity:             [ N O T  U S E D ]  

Details of potential harm  resulting from disclosure:             [NOT USED] 

Period of Confidence  (if applicable):   [NOT USED]         

Contact Details for Transparency  / Freedom  of Information  matters: [NOT USED]  
Name:            
Position:            
Address:            
Telephone  Number:             
Email Address:            

REDACTED [under FOI exemption]

REDACTED [under FOI exemption]



 1 

 
 

DEFFORM 68  
(Edn 09/21) 

Hazardous Articles, Deliverables, Materials or 
Substances Statement by the Contractor 

 
Contract Number:  Dstl/EngFW/Lot 3 
 
Contract Title: Dstl Engineering Services Framework  
 
Contractor:  
 
Date of Contract: To be awarded (ITT Submission date: 13th October 2021) 
 
* To the best of our knowledge there are no hazardous Articles, Deliverables, materials or substances to be 
supplied.  (X) 
 
* To the best of our knowledge the hazards associated with Articles, Deliverables, materials or substances to 
be supplied under the Contract are identified in the Safety Data Sheets (Qty:     ) attached in accordance 
with either: 
 
DEFCON 68  ; or 
 
Condition 9 of Standardised Contract 1A/B Conditions ;  
 
Contractor’s Signature:  

* check box () as appropriate  
 

To be completed by the Authority  
 

DMC:        
 
NATO Stock Number:        
 
Contact Name:        
 
Contact Address:        
 
Contact Phone Number:       
 
Contact Email Address:       
 
Copy to be forwarded to: 
 

Hazardous Stores Information System (HSIS) 
Department of Safety & Environment, Quality and Technology (D S & EQT) 
Spruce 2C, #1260 
MOD Abbey Wood (South) 
Bristol, BS34 8JH 
 

Email: DESEngSfty-QSEPSEP-HSISMulti@mod.gov.uk 

REDACTED [under FOI exemption]

REDACTED [under FOI exemption]

REDACTED [under FOI exemption]REDACTED [under FOI exemption]REDACTED [under FOI exemption]



Schedule 7 - Timber and Wood- Derived Products  Supplied under the Contract:  Data 

Requirements for Contract  No:   

 
The  following  information  is provided  in respect  of Condition  24 (Timber  and Wood-Derived  Products): 
 

Schedule of 

Requirements 
item and 

timber product 

type 

Volume of 

timber 
Delivered to 
the Authority 

with FSC, 
PEFC or 

equivalent 

evidence 

Volume of 

timber 
Delivered to 
the Authority 

with other 
evidence 

Volume (as Delivered 

to the Authority)  of 
timber without 

evidence of compliance 

with Government 
Timber Procurement 

Policy 

Total volume 

of timber 
Delivered to 
the Authority 

under the 
Contract 

                              

                              

                              

                              

                              

                              

 

[NOT USED]

[NOT USED]

[NOT USED]�

[NOT USED]

[NOT USED]

[NOT USED]

[NOT USED]

[NOT USED]

[NOT USED]

[NOT USED]

[NOT USED]

[NOT USED]

[NOT USED]

[NOT USED]

[NOT USED]

[NOT USED]

[NOT USED]

[NOT USED]

[NOT USED]

[NOT USED]

[NOT USED]

[NOT USED]

[NOT USED]

[NOT USED]

[NOT USED]

[NOT USED]

[NOT USED]

[NOT USED]

[NOT USED]

[NOT USED]

REDACTED [under FOI exemption]



Schedule 8 - Acceptance Procedure (i.a.w. Condition 28) for Contract No:   Dstl/EngFW/Lot 3  
Following delivery against each call­off contract, the Authority's Subject Matter Experts will undertake a review of  e
ach deliverable to confirm that they have met the requirements of the contract.  

 

 
Any additional Acceptance Procedure will be detailed in individual call­off contracts or formal Dstl Purchase Orders 
issued to the contractor.              
 
 

REDACTED [under FOI exemption]



Schedule 9 – Statement of Requirement 
 
 

1. DEFINITIONS 

Within this Statement of Requirements (SoR), the following will apply: 

 

Authorised Demander or Demander The individual(s) authorised to act on behalf of Dstl in 

respect of requirements under this Framework Agreement.  

Authority The Defence Science and Technology Laboratory (Dstl).  

Framework Agreement (FA) The Dstl Engineering Services Framework Agreement, 

comprising this Statement of Requirement and framework 

agreement terms and conditions, together with any 

additional relevant documentation, appendices and/or 

annexes. 

ITT Invitation to Tender. 

Lot(s) One or more of the following three ‘categories’ of services 

applicable to this Framework Agreement: 

 Lot 1: Machining 

 Lot 2: Fabrication 

 Lot 3: Electro-Mechanical 

Purchase Order Dstl authorised document to confirm the award of a Task 

to a Supplier. 

Quotation Supplier document confirming cost/delivery to Dstl against 

requested requirements detailed in each RFQ. 

Request for Quotation (RFQ) Dstl document requesting price and delivery Quotation 

from a Supplier. 

Site(s)  Location where the Work/Tasks is to be performed. 

Supplier(s) The organisations appointed to this Framework 

Agreement. 

Tasks 

 

Individual work activities as detailed within the individual 

RFQ’s & Purchase Orders. 

Task Award Documentation Documentation issued to a Supplier notifying the award of 

a Task, to include an official Dstl Purchase Order. 

 

2. INTRODUCTION 

Dstl undertake a variety of Machining, Fabrication and Electro-Mechanical engineering activities in 

support of Tasks placed on the organisation within a dynamic Defence environment.  The range of Tasks 

dictates the type, scale and sensitivity of requirements on a case-by-case basis, and is often requested 

within very tight timescales.  

To fulfil these Tasks, Dstl adopts a flexible, responsive and adaptable approach to each, which requires  

working closely with its supply base; building a strong working relationship is key to achieving the desired 

outcomes.   

This Framework Agreement (FA) is to provide a range of Engineering Services and Support, delivering 



prototypes, small batch projects and trials support across the full breadth of Dstl programmes of work,  

managed through the Dstl Engineering Capability. 

The majority of requirements will involve bespoke services, however goods, services and on occasion 

off the shelf items may be requested.  

 

3. SCOPE 

3.1 This Framework Agreement is divided into three Lots: 

 Lot 1: Machining 

 Lot 2: Fabrication 

 Lot 3: Electro-Mechanical 

Further details of each Lot can be found at Annex A: Service Requirements.  

Bidders may submit a response in relation to one or more of these three Lots.   

It is envisaged that a maximum of ten (ten) suppliers will be appointed to the Framework 

Agreement, with the maximum number of suppliers to be appointed per Lot as follows:  

Lot No. of Suppliers 

Lot 1: Machining 4 

Lot 2: Fabrication 3 

Lot 3: Electro-Mechanical 3 

 

The Authority reserves the right to award to more than the supplier numbers shown above. For 

example, in the event of a tie for 4th place overall for Lot 1 (or 3rd place for Lots 2 and 3) the 

number of suppliers on that lot will be increased.  Please see DEFFORM 47 for further details.  

3.2 Suppliers will be selected based on their ability to provide Dstl with a range of Machining, and/or 

Fabrication, and/or Electro-Mechanical engineering capabilities and support services, including 

goods and services 

Design and Development: In support of site/project requirements across all aspects of the 

requirement. 

Manufacture: Across a wide range of requirements, from one off prototypes and samples to 

batch production. Manufacture could be from drawings, samples and/or verbal instructions. 

Testing & Validation: Various activities on an as required basis, both at Dstl sites and 

Contractor’s own premises. This will include issuing of certificates and test results.  

Installation & Commissioning: New and existing equipment against current legislation.  

Subcontract: Proven ability to manage any sub-contract activities of capabilities not covered 

by your own “In House” capability to enable completion of required tasks to meet the 

requirement. 

3.3 The Authority proposes to enter into a Framework Agreement for a maximum period of seven 

years,  This will comprise an initial period of five years with an option to extend by a further two 

years subject to satisfactory performance of Contractors and at the discretion of the Authority.  

3.4 The estimated total value of this Framework Agreement (all Lots) is in the region of £420,000 - 

£720,000 GBP per annum.  

This is broken down per lot as follows: 

Lot Estimated Value 

Lot 1: Machining £180,000 – £280,000 per annum 

Lot 2: Fabrication £75,000 - £175,000 per annum 



Lot 3: Electro-Mechanical £165,000 - £265,000 per annum  

All Lots £420,000 - £720,000 per annum 

All figures exclude VAT 

Please Note: Details of estimated value are given as a guide based on past purchasing. They 

should not be interpreted as an undertaking to purchase any goods or services to any particular 

value and do not form part of the Framework Agreement. 

Demand over the term of the Framework Agreement will be varied and no guarantee of work is 

offered by the Authority.  

3.5 The following details provide an approximate indication of the value of tasks placed under the 

Framework. Future years will be dependent on the scope and scale of work Dstl is to perform.  

The total number of orders placed under the existing Engineering Services Framework 

Agreement in the financial year 2019/20 was 86, broken down as follows: 

 27% of Tasks valued at less than £1k 

 51% of Tasks valued between £1k to £5k 

 16% of Tasks valued between £5k to £10k 

 6% of Tasks valued greater than £10k 

3.6 Subject to part 5, Tasks will be placed with Framework Suppliers following a competitive 

process. Requests for Quotation (RFQs) will be issued to all suppliers appointed to the relevant  

Lot.   

 

4. LOCATION 

4.1 Dstl’s three core sites are: 

 Dstl Porton Down, Salisbury, SP4 0JQ 

 Dstl Fort Halstead, Sevenoaks, TN14 7BP (due to close 31/3/2022) 

 Dstl Portsdown West, Fareham, PO17 6AD 

However other UK sites may be stated, dependent on the requirements of the task(s). This will  

be stated in the RFQ and within resulting Task Award Documentation. 

Full site security instructions and other instructions applicable for each site must be observed at 

all times. Details and processes will be provided ahead of any visit.  

 

5. AWARDING TASKS 

5.1 It is envisaged that the majority of Tasks will be placed under the Framework following mini 

competition, in which all suppliers appointed to the Lot are invited to participate, awarded in 

accordance with the prescribed award criteria for that Task.   

5.2 In awarding tasks via mini-competition, The Authority will issue a Request for Quotation (RFQ) 

to all Suppliers appointed to the relevant Lot. The RFQ will contain details of the Task 

requirements, timescales and evaluation methodology to be used in selecting the successful 

Supplier.   

Typically, the basis of the award criteria will be the selection of the most economically  

advantageous and/or most technically compliant bid. Where different criteria are to be used then 

this will be detailed on the RFQ. 

Requests for Quotations will be expected to be returned within an average of 5 days (timeframe 

will be stated on individual RFQ’s). Expected delivery of goods and services, once supplier is in 

receipt of the Task Award Documentation will be, on average, 2-4 weeks. 



On occasion, owing to the nature of Dstl’s work environment, tasks will be required to have 

extremely fast turnarounds. This will be detailed on the RFQ. 

5.3 A proportion of Dstl Tasks are “prototype” and/or “very small batch” requirements, required in a 

very short timeframe and as such, requirements may be classified as “Urgent Operational 

Requirement (UOR)”, or as “Urgent Capability Requirement (UCR)” or as a “Priority” and will  

require a faster turnaround, typically 2-3 calendar weeks. On occasion some requirements may 

need next day delivery. This will be detailed on the RFQ. 

5.4 Where delivery date is paramount, this will be stated on both the RFQ and Task Award 

Documentation. The Supplier accepts to meet this delivery date upon winning the bid.  

5.5 Due to the nature of the environment, mini competitions at RFQ stage may be limited to sketches 

and/or verbal instructions.  

5.6 Dstl Tasks may involve installation, training, spares, operating manuals/instructions and 

disposal information. This will be requested by the Demander at RFQ and through the issued 

Task Award Documentation. 

5.7 Dstl reserves the right to place a repeat order with a supplier within a 12-month period of the 

original RFQ.  

5.8 The supplier has the freedom to use sub-contractors for specialist capabilities to fulfil the Task 

requirements. The supplier will accept full responsibility for the output of their sub-contractors  

as if the work were their own. 

5.9 At the RFQ stage, Suppliers are to respond in every instance within the stated time. The RFQ 

is to be a compliant, firm price quotation, observing the required delivery date. If a “Decline” is 

to be submitted, this must be done within the stated time or as soon as practicable to enable 

Dstl to consider alternatives.  

5.10 On success of each bid, where Suppliers are awarded a Task, Suppliers will be expected to 

confirm receipt of order as per the timeframe stated within the Task Award Documentation.  

5.11 If a Supplier identifies an error within an instruction or drawing during the RFQ stage, the 

Supplier is to contact the Demander to clarify. 

 

6. SUPPLEMENTARY TASK REQUIREMENTS 

6.1 In support of tasks Dstl may supply “issued property, materials and equipment” or “Articles”, 

known as “Government Furnished Assets (GFA)” to be used/incorporated within the required 

Tasks. The supplier is to factor this into their quotation ensuring consideration is given to time 

and cost of collection of items, whilst ensuring compliance to the stated “date for completion” of 

whole task.  

6.2 The selected suppliers may, when required, be called to supply skilled resource to a Dstl site 

and/or other sites throughout the UK to undertake specific work packages and/or to offer 

technical advice or guidance. They should be able to attend the stated site on the stated date,  

or if under “UOR / UCR / Priority” requirements, as soon as is reasonably practicable and 

mutually agreeable between the Authority and the Supplier.  

6.3 If the Supplier identifies an error within an instruction during manufacture, they are to contact 

the Demander to clarify. If there is minimal impact on the Firm Price stated, then the Demander 

will issue instruction to proceed. If the error is significant and the Task could not be produced 

within the stated price and/or timeline, the Supplier is to contact the Demander so it can be 

checked and answered and the Supplier is to provide Dstl with the revised price. Dstl reserves 

the right to instruct the Supplier to proceed at a revised price, or to terminate the Tasks and 

place the Task out to RFQ again. 

6.4 The Supplier shall be responsible for the Quality Control and Quality Assurance of all work  

produced under this Framework Agreement. The Supplier will have in place an approved Quality  

plan. Dstl reserves the right to review and assess the contractors Quality Management plan. If 

required, this must be made available to the Authority. 



6.5 If required, the Supplier shall be able to supply evidence and documentation of any Quality  

Control and Inspection undertaken. 

6.6 The Supplier is to include a Certificate of Conformity for all tasks delivered under this Framework 

Agreement. This is to be provided to the Authority with the delivery of the requirement.  

6.7 Security of Tasks is paramount under this Framework Agreement. The Supplier shall handle 

and protect Tasks as per Dstl’s Security instructions and specification requirements as detailed 

in the RFQ. This is to include handling of information, storage of information, reproduction of 

information, manufacture of Tasks and IT systems. These instructions/requirements will remain 

in place for the through-life cycle of each individual Task placed under the FA.   

6.8 At times, a high security classification will be applied to Tasks. The Supplier will be provided 

with a Security Aspects Letter (SAL). When highly classified work is required Dstl may limit mini 

competition to List X companies only.  

 

7. AGREEMENT MANAGEMENT 

7.1 Annual analysis of supplier performance will take place. A Time, Cost and Quality performance 

summary in relation to RFQ responses and task contracts will be used. Key Performance 

Indicators will be used to measure performance: 

 Percentage of RFQ, including decline, returned within the specified timescale – KPI >90% 

of issued RFQ 

 Percentage of fully costed and compliant responses to RFQ returned within the specified 

timescale – KPI >60% of issued RFQ 

 Percentage of Declined RFQ – KPI <20% of issued RFQ 

 Percentage of RFQ selected as the most economically advantageous – KPI >20% of issued 

RFQ 

 Percentage of tasks delivered within the specified timescale - KPI >90% of issued contracts 

 Percentage of tasks with quality issues – KPI <5% of issued contracts 

7.2 As a result of the annual analysis, any supplier who falls below expected performance standards 

may not be considered for the option to extend their Framework Agreement.  

7.3 Dstl reserves the right to undertake price and delivery ‘benchmarking’ outside of the Framework 

Community to ensure that prices quoted are fair and reasonable when compared with the general 

market place. 

 



ANNEX A: SERVICE REQUIREMENTS 

The Framework consists of three Lots: 

 Lot 1: Machining 

 Lot 2: Fabrication 

 Lot 3: Electro-Mechanical 

These Lots will include a range of activities within each in order to deliver finished goods and products.  

Dstl cannot guarantee the range of requests, however the descriptors below provide an indication of the 

variety of processes that could be expected under each Lot. This list is not exhaustive.  

Lot 1 - Machining 
(a) Turning 

- Manual 

- CNC (single spindle) 
- CNC (multi spindle / multi turret) 

(b) Milling 

- Manual 
- CNC (2-3 axis) 
- CNC (4+ multi-axis) 

(c) Grinding 
- Surface 
- Cylindrical 

- Centreless 

(d) Deep boring 
- Deep Boring (600mm+) 

- Gun Drilling 

(e) Electrical Discharge Machining 
- Wire Erosion 

- Die Sink 
- Hole Drilling 

(f) Timber and sheet material woodworking 

(g) Plastics 
- Vacuum Forming 
- Injection moulding 

(h) Finishing 
- Painting 
- Powder Coating 

- Anodising 
- Plating 
- Heat Treatment 

(i) Design 
- CAD 
- CAM 

(j) Onsite installation and integration of manufactured equipment 

(k) Maintenance and repair of equipment 

(l) Non-destructive testing and evaluation 

(m) Certification 
- Installation 
- Safety Compliance 

- Load testing 
- Calibration 
- Drawing Pack 

- User manual 
- Service manual 



(n) Other 
 

Lot 2 - Fabrication 

(a) Forming 
- Punching 
- Shearing 

- Folding 
- Rolling 

(b) Profile cutting  

- Waterjet 
- Laser 
- Flame 

- Plasma 

(c) Welding  
- MIG 

- TIG 
- FCAW 
- MMA 

- Brazing 

(d) Plastics 
- Fabrication 

- Welding 

(e) Finishing 
- Painting 

- Powder Coating 
- Anodising 
- Plating 

(f) Design 
- CAD 
- CAM 

(g) Onsite installation and integration of manufactured equipment 

(h) Maintenance and repair of equipment 

(i) Non-destructive testing and evaluation 

(j) Certification 
- Installation 
- Safety Compliance 

- Load testing 
- Calibration 
- Drawing Pack 

- User manual 
- Service manual 

(k) Other 

 

Lot 3 - Electro-Mechanical  
(a) Design and manufacture of equipment – Mechanical 

- Machining 
- Fabrication 
- Hydraulic systems 

- Pneumatic systems 
(b) Design and manufacture of equipment – Electronic / Electrical 

- Analogue 

- Digital 
- PCB 
- Rack based 

- Stripboard 
- Matrix board 



- Cable looms 
- RF 
- Low Voltage 

- High Voltage 
- ATEX 

(c) Embedded controller 

- Microcontroller 
- Microprocessor 
- FPGA 

- DSP 
- PLC 

(d) Design and manufacture of PC Controlled equipment 

(e) Programming 
- Visual High Level 
- Ansi C 

- C++ 
- Arduino 
- Python 

(f) Software development 
- Apps 
- Scada 

- Labview 

(g) Onsite installation and integration of manufactured equipment 

(h) Maintenance and repair of equipment 

(i) Test and Evaluation 
- Non-Destructive 
- PAT 

- EMC 
- Vibration 
- Frequency 

(j) Certification 
- Installation 
- Safety compliance 

- Calibration 
- Wiring diagrams 
- Drawing Pack 

- User manual 
- Service manual 

(k) Other 

  



 
Example Tasks 
 

Item 
Drawing / 

Document No. 
Title Material Type of task 

1 PTN-19036-03 Male Shell Stainless Steel 316 MACHINING 

2 14035-01-PTN Slave Body Aluminium 2011 MACHINING 

3 PTN-19057-01 Locking Plate Mk2 Stainless Steel 316 MACHINING 

4 PTN-19069-02 Side Panel Carbon Fibre MACHINING 

5 PTN-19073-01 Tube 300mm 

Section 

Stainless Steel 

1.4501 

MACHINING 

6 14051-00DL-PTN Blower Adaptor 

Assembly (drawing 

pack) 

Nitrile rubber, 

Aluminium 6082-T6,  

FABRICATION 

7 PTN-14019-01 Frame Assembly Stainless Steel 316 FABRICATION 

8 PTN-14099-00 Support Beam Steel S275JR FABRICATION 

9 PTN-19051-00 Seat Assembly Mild steel, Aluminium 

6082-T6, Brass 

FABRICATION 

10 Specification for H8/532 PDS/FLASH PCB 

ISS 1A 

ELECTROMECHANICAL 

11 Boiling Pot Specification V1.0 ELECTROMECHANICAL 

12 System Requirements for Capacitor 

Charging Equipment 

ELECTROMECHANICAL 

 
  



Schedule 10 - UK OFFICIAL AND UK OFFICIAL-SENSITIVE CONTRACTUAL SECURITY 
CONDITIONS 
 

Purpose 
 
1. This document provides guidance for Contractors where classified material provided to or generated 

by the Contractor is graded UK OFFICIAL or UK OFFICIAL-SENSITIVE. Where the measures requested 
below cannot be achieved or are not fully understood, further advice should be sought from the UK 
Designated Security Authority   

 
Definitions 
 

2. The term "Authority" for the purposes of this Annex means the HMG Contracting Authority.  
 
3. The term "Classified Material" for the purposes of this Annex means classified information and assets. 

 
Security Grading 
 

4. The SENSITIVE caveat is used to denote UK OFFICIAL material that is of a particular sensitivity and 
where there is a need to reinforce the ‘need to know’. The Security Aspects Letter, issued by the 
Authority shall define the UK OFFICIAL-SENSITIVE material that is provided to the Contractor, or which 

is to be developed by it, under this Contract. The Contractor shall mark all UK OFFICIAL and UK 
OFFICIAL-SENSITIVE documents which it originates or copies during the Contract with the applicable 
security grading. 

 
Security Conditions  
 

5. The Contractor shall take all reasonable steps to adhere to the provisions specified in the Contract or 
listed in this Annex. The Contractor shall make sure that all individuals employed on any work in 
connection with the Contract have notice that these provisions apply to them and shall continue so to 

apply after the completion or earlier termination of the Contract. The Authority must state the data 
retention periods to allow the Contractor to produce a data management policy. If you are a Contractor 
located in the UK your attention is also drawn to the provisions of the Official Secrets Acts 1911 to 1989 

in general, and to the provisions of Section 2 of the Official Secrets Act 1911 (as amended by the Act of 
1989) in particular. 

 

Protection of UK OFFICIAL and UK OFFICIAL-SENSITIVE Classified Material 
 
6. The Contractor shall protect UK OFFICIAL and UK OFFICIAL-SENSITIVE material provided to or 

generated by it in accordance with the requirements detailed in this Security Condition and any other 
conditions that may be specified by the Authority. The Contractor shall take all reasonable steps to 
prevent the loss or compromise of classified material whether accidentally or from deliberate or 

opportunist attack.  
 
7. Once the Contract has been awarded, where Contractors are required to store or process UK MOD 

classified information electronically, they are required to register the IT system onto the Defence 
Assurance Risk Tool (DART). Details on the registration process can be found in the ‘Industry Security 
Notices (ISN)’ on Gov.UK website. ISNs 2017/01, 04 and 06, Defence Condition 658 and Defence 

Standard 05-138 details the DART registration, IT security accreditation processes, risk 
assessment/management and Cyber security requirements which can be found in the following links:  
 

https://www.gov.uk/government/publications/industry-security-notices-isns. 
http://dstan.gateway.isg-r.r.mil.uk/standards/defstans/05/138/000002000.pdf 
https://www.gov.uk/government/publications/defence-condition-658-cyber-flow-down 

 
8. All UK classified material including documents, media and other assets must be physically secured 
to prevent unauthorised access. When not in use UK OFFICIAL and UK OFFICIAL-SENSITIVE material 

shall be handled with care to prevent loss or inappropriate access. As a minimum UK OFFICIAL-
SENSITIVE material shall be stored under lock and key and shall be placed in a lockable room, cabinets, 
drawers or safe and the keys/combinations shall be subject to a level of control.  

 
9. Disclosure of UK OFFICIAL and UK OFFICIAL-SENSITIVE material must be strictly controlled in 
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accordance with the "need to know" principle. Except with the written consent of the Authority, the 
Contractor shall not disclose the Contract or any provision thereof to any person other than to a person 
directly employed by the Contractor or sub-Contractor.  

 
10. Except with the consent in writing of the Authority the Contractor shall not make use of the Contract  
or any information issued or provided by or on behalf of the Authority otherwise than for the purpose of 

the Contract, and, same as provided for in paragraph 8 above, the Contractor shall not make use of any 
article or part thereof similar to the articles for any other purpose.  
 

11. Subject to any intellectual property rights of third part ies, nothing in this Security Condition shall 
restrict the Contractor from using any specifications, plans, drawings and other documents generated 
outside of this Contract.  

 
12. Any samples, patterns, specifications, plans, drawings or any other documents  issued by or on 
behalf of the Authority for the purposes of the Contract remain the property of the Authority and must be 

returned on completion of the Contract or, if directed by the Authority, destroyed in accordance with 
paragraph 34.  
 

Access  
 
13. Access to UK OFFICIAL and UK OFFICIAL-SENSITIVE material shall be confined to those 

individuals who have a “need-to-know”, have been made aware of the requirement to protect the 
information and whose access is essential for the purpose of their duties.  
 

14. The Contractor shall ensure that all individuals requiring access to UK OFFICIAL-SENSITIVE 
information have undergone basic recruitment checks. This should include establishing proof of identity; 
confirming that they satisfy all legal requirements for employment by the Contractor; and verification of 

their employment record. Criminal record checks should also be undertaken where permissible under 
national/local laws and regulations. This is in keeping with the core principles set out in the UK 
Government (HMG) Baseline Personnel Security Standard (BPSS) which can be found at:  

 
https://www.gov.uk/government/uploads/system/uploads/attachment_data/file/714002/HMG_Baseline
_Personnel_Security_Standard_-_May_2018.pdf 

 
 
Hard Copy Distribution  

 
15. UK OFFICIAL and UK OFFICIAL-SENSITIVE documents may be distributed, both within and outside 
Contractor premises in such a way as to make sure that no unauthorised person has access. It may be 

sent by ordinary post in a single envelope. The words UK OFFICIAL or UK OFFICIAL-SENSITIVE must 
not appear on the envelope. The envelope must bear a stamp or marking that clearly indicates the full  
address of the office from which it was sent. Commercial Couriers may be used.  

 
16. Advice on the distribution of UK OFFICIAL-SENSITIVE documents abroad or any other general 
advice including the distribution of UK OFFICIAL-SENSITIVE shall be sought from the Authority. 

 
Electronic Communication and Telephony and Facsimile Services  
 

17. UK OFFICIAL information may be emailed unencrypted over the internet. UK OFFICIAL-SENSITIVE 
information shall normally only be transmitted over the internet encrypted using either a National Cyber 
Security Centre (NCSC) Commercial Product Assurance (CPA) cryptographic product or a UK MOD 

approved cryptographic technique such as Transmission Layer Security (TLS). In the case of TLS both 
the sender and recipient organisations must have TLS enabled. Details of the required TLS 
implementation are available at:  

 
https://www.ncsc.gov.uk/guidance/tls-external-facing-services 
 

Details of the CPA scheme are available at:  
https://www.ncsc.gov.uk/scheme/commercial-product-assurance-cpa 
 

18. Exceptionally, in urgent cases UK OFFICIAL-SENSITIVE information may be emailed unencrypted 
over the internet where there is a strong business need to do so, but only with the prior approval of the 
Authority. However, it shall only be sent when it is known that the recipient has been made aware of and 



can comply with the requirements of these Security Conditions and subject to any explicit limitations that 
the Authority require. Such limitations including any regarding publication, further circulation or other 
handling instructions shall be clearly identified in the email sent with the material.  

 
19. UK OFFICIAL information may be discussed on fixed and mobile telephones with persons located 
both within the country of the Contractor and overseas. UK OFFICIAL-SENSITIVE information may be 

discussed on fixed and mobile telephones only where there is a strong business need to do so and only 
with the prior approval of the Authority.  
 

20. UK OFFICIAL information may be faxed to recipients located both within the country of the 
Contractor and overseas, however UK OFFICIAL-SENSITIVE information may be transmitted only 
where there is a strong business case to do so and only with the prior approval of the Authority.  

 
Use of Information Systems  
 

21. The detailed functions that must be provided by an IT system to satisfy the minimum requirements  
cannot all be described here in specific detail; it is for the implementers to identify possible means of 
attack and ensure proportionate security mitigations are applied to prevent a successful attack.  

 
22. The Contractor should ensure 10 Steps to Cyber Security (Link below) is applied in a proportionate 
manner for each IT and communications system storing, processing or generating UK OFFICIAL or UK 

OFFICIAL-SENSITIVE information. The Contractor should ensure competent personnel apply 10 Steps 
to Cyber Security.  
 

https://www.ncsc.gov.uk/guidance/10-steps-cyber-security. 
 
23. As a general rule, any communication path between an unauthorised user and the data can be used 

to carry out an attack on the system or be used to compromise or ex-filtrate data.  
 
24. Within the framework of the 10 Steps to Cyber Security, the following describes the minimum security 

requirements for processing and accessing UK OFFICIAL-SENSITIVE information on IT systems.  
 

a. Access. Physical access to all hardware elements of the IT system is to be strictly controlled.  

The principle of “least privilege” will be applied to System Administrators. Users of the IT System 
(Administrators) should not conduct ‘standard’ User functions using their privileged accounts.  
 

b. Identification and Authentication (ID&A). All systems are to have the following functionality:  
 
(1). Up-to-date lists of authorised users.  

(2). Positive identification of all users at the start of each processing session.  
 
c. Passwords. Passwords are part of most ID&A security measures. Passwords are to be “strong” 

using an appropriate method to achieve this, e.g. including numeric and “special” characters (if 
permitted by the system) as well as alphabetic characters.  
 

d. Internal Access Control. All systems are to have internal Access Controls to prevent  
unauthorised users from accessing or modifying the data.  
 

e. Data Transmission. Unless the Authority authorises otherwise, UK OFFICIAL-SENSITIVE 
information may only be transmitted or accessed electronically (e.g. point to point computer links) 
via a public network like the Internet, using a CPA product or equivalent as described in paragraph 

16 above.  
 
f. Security Accounting and Audit. Security relevant events fall into two categories, namely  

legitimate events and violations.  
 

(1). The following events shall always be recorded: 

 
(a) All log on attempts whether successful or failed,  
(b) Log off (including time out where applicable),  

(c) The creation, deletion or alteration of access rights and privileges,  
(d) The creation, deletion or alteration of passwords.  

 



(2). For each of the events listed above, the following information is to be recorded:  
 

(a) Type of event,  

(b) User ID,  
(c) Date & Time,  
(d) Device ID. 

 
The accounting records are to have a facility to provide the System Manager with a hard copy of 
all or selected activity. There also must be a facility for the records to be printed in an easily 

readable form. All security records are to be inaccessible to users without a need to know. If the 
operating system is unable to provide this then the equipment must be protected by physical 
means when not in use i.e. locked away or the hard drive removed and locked away.  

 
g. Integrity & Availability. The following supporting measures are to be implemented:  
 

(1). Provide general protection against normally foreseeable accidents/mishaps and known 
recurrent problems (e.g. viruses and power supply variations),  
(2). Defined Business Contingency Plan,  

(3). Data backup with local storage,  
(4). Anti-Virus Software (Implementation, with updates, of an acceptable industry standard 
Anti-virus software),  

(5). Operating systems, applications and firmware should be supported,  
(6). Patching of Operating Systems and Applications used are to be in line with the 
manufacturers recommended schedule. If patches cannot be applied an understanding of 

the resulting risk will be documented.  
 

h. Logon Banners. Wherever possible, a “Logon Banner” will be provided to summarise the 

requirements for access to a system which may be needed to institute legal action in case of any 
breach occurring. A suggested format for the text (depending on national legal requirements) 
could be:  

 
“Unauthorised access to this computer system may constitute a criminal offence”  

 

i. Unattended Terminals. Users are to be automatically logged off the system if their terminals  
have been inactive for some predetermined period of time, or systems must activate a password 
protected screen saver after 15 minutes of inactivity, to prevent an at tacker making use of an 

unattended terminal.  
 

j. Internet Connections. Computer systems must not be connected direct to the Internet or “un-

trusted” systems unless protected by a firewall (a software based personal firewall is the minimum 
but risk assessment and management must be used to identify whether this is sufficient).  

 

k. Disposal. Before IT storage media (e.g. disks) are disposed of, an erasure product must be 
used to overwrite the data. This is a more thorough process than deletion of files, which does not 
remove the data.  

 
Laptops  
 

25. Laptops holding any UK OFFICIAL-SENSITIVE information shall be encrypted using a CPA product  
or equivalent as described in paragraph 16 above.  
 

26. Unencrypted laptops and drives containing personal data are not to be taken outside of secure 
sites1. For the avoidance of doubt the term “drives” includes all removable, recordable media e.g. 
memory sticks, compact flash, recordable optical media (CDs and DVDs), floppy discs and external hard 

drives.  
 
27. Any token, touch memory device or password(s) associated with the encryption package is to be 

kept separate from the machine whenever the machine is not in use, left unattended or in transit.  
 
28. Portable CIS devices holding the Authorities’ data are not to be left unattended in any public location.  

                                                 
1 Secure Sites are defined as either Government premises or a secured office on the contractor 

premises. 



They are not to be left unattended in any motor vehicles either in view or in the boot or luggage 
compartment at any time. When the vehicle is being driven the CIS is to be secured out of sight in the 
glove compartment, boot or luggage compartment as appropriate to deter opportunist theft.  

 
Loss and Incident Reporting  

 
30. Reporting instructions for any security incidents involving MOD classified material can be found in 
Industry Security Notice 2017/03 as may be subsequently updated at:  

 
https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attachment_data/ file/651
683/ISN_2017-03_-_Reporting_of_Security_Incidents.pdf 

 
Sub-Contracts  
 

31. Where the Contractor wishes to sub-contract any elements of a Contract to sub-Contractors within 
its own country or to Contractors located in the UK such sub-contracts will be notified to the Contracting 
Authority. The Contractor shall ensure that these Security Conditions are incorporated within the sub-

contract document.  
 
32. The prior approval of the Authority shall be obtained should the Contractor wish to sub-contract any 

UK OFFICIAL-SENSITIVE elements of the Contract to a sub-Contractor facility located in another (third 
party) country. The first page of Appendix 5 (MOD Form 1686 (F1686) of the GovS 007 Security 
Contractual Process chapter is to be used for seeking such approval. The MOD Form 1686 can be found 

at Appendix 5 at:  
 
https://www.gov.uk/government/uploads/system/uploads/attachment_data/file/710891/2018_May_Con

tractual_process.pdf 
 
33. If the sub-contract is approved, the Contractor will flow down the Security Conditions in line with 

paragraph 30 above to the sub-Contractor. Contractors located overseas may seek further advice and/or 
assistance from the Authority with regards the completion of F1686.  
 

Publicity Material  
 
34. Contractors wishing to release any publicity material or display assets that arises from a Contract to 

which these Security Conditions apply must seek the prior approval of the Authority. Publicity material 
includes open publication in the Contractor’s publicity literature or website or through the media; displays 
at exhibitions in any country; lectures or symposia; scientific or technical papers, or any other occasion 

where members of the general public may have access to the information even if organised or 
sponsored by the UK Government 
 

Physical Destruction  
 
35. As soon as no longer required, UK OFFICIAL and UK OFFICIAL-SENSITIVE material shall be 

REDACTED [under FOI exemption]



destroyed in such a way as to make reconstitution very difficult or impossible, for example, by burning,  
shredding or tearing into small pieces. Advice shall be sought from the Authority when 
information/material cannot be destroyed or, unless already authorised by the Authority, when its 

retention is considered by the Contractor to be necessary or desirable. Unwanted UK OFFICIAL-
SENSITIVE information/material which cannot be destroyed in such a way shall be returned to the 
Authority.  

 
Interpretation/Guidance  
 

36. Advice regarding the interpretation of the above requirements should be sought from the Authority. 
 
37. Further requirements, advice and guidance for the protection of UK classified information at the level 

of UK OFFICIAL-SENSITIVE may be found in Industry Security Notices at:  
 
https://www.gov.uk/government/publications/industry-security-notices-isns 

 
Audit  
 

38. Where considered necessary by the Authority the Contractor shall provide evidence of compliance 

with this Security Condition and/or permit the inspection of the Contractors processes and facilities by 
representatives of the Contractors’ National/Designated Security Authorities or the Authority to ensure 
compliance with these requirements. 

 
  



SCHEDULE 11 – DEFENCE RESEARCH REPORT SPECIFICATION (DRRS) - DOCUMENT 
MARKING SCHEME  
 

 
Reports comprising technical information – DEFCON 703 

 

 

 

 
Notes: 
 

1. This must always be the customer’s contract number. 

 
2. Include name of the Third Party Rights Owner(s), for example: a supplier name, or other third party, 

as appropriate. 
 
3. Where third party information or information not generated under the contract is included in a 

document subject to DEFCON 703, the information in question must be identified in the body of the 
document, except where this is impracticable and the customer has agreed that such identification is 
not required. 

  

Only information generated under the 
contract 

Third party information  or information not 
generated under the contract also included in 

document 

© Crown Copyright (year of production) 
Supplied to MOD under DEFCON 703 in 

accordance with Contract No [ABC/1234, 
task XYZ/9876] (see note 1). 

  

© Crown Copyright (year of production) Supplied to 
MOD under DEFCON 703 in accordance with 

Contract No [ABC/1234, task XYZ/9876] (see note 1).  
 

This document contains additional information 
proprietary to [Third Party Rights Owner] (see note 2) 
and which has been supplied in confidence for the 

purposes of the Contract.  Such information is 
identified. (see note 3) 
 

Requests for permission for wider use or 
dissemination of such proprietary information should 

be made to the relevant [Third Party Rights Owner] 
Account Manager. 

 



Schedule 12 - TRANSFER REGULATIONS - EMPLOYEE TRANSFER ARRANGEMENTS ON EXIT 

1. DEFINITIONS 

1.1 In this Schedule 12, save where otherwise provided, words and terms defined in Schedule 1 
(Definitions) of the Contract shall have the meaning ascribed to them in Schedule 1 

(Definitions) of the Contract.  

1.2 Without prejudice to Schedule 1 (Definitions) of the Contract unless the context otherwise 
requires: 

“Data protection legislation” means all applicable data protection and privacy legislation in 

force from time to time in the UK, including but not limited to:  

(i) the General Data Protection Regulation ((EU) 2016/679) as retained in UK law by the 
EU (Withdrawal) Act 2018  and the Data Protection, Privacy and Electronic Communications 
(Amendments etc) (EU Exit) Regulations 2019 (the "UK General Data Protection Regulation"  

or “UK GDPR”);  

(ii) the Data Protection Act 2018;  

(iii) the Privacy and Electronic Communications Directive 2002/58/EC (as updated by 
Directive 2009/136/EC) and the Privacy and Electronic Communications Regulations 2003 (SI 

2003/2426) as amended; and  

(iv) all applicable legislation and regulatory requirements in force from time to time which 

apply to a party relating to the processing of personal data and privacy and the guidance and 

codes of practice issued by the Information Commissioner’s Office which apply to a party;  

"Employee Liability Information" has the same meaning as in Regulation 11(2) of the 
Transfer Regulations; 

"Employing Sub-Contractor" means any sub-contractor of the Contractor providing all or any 

part of the Services who employs or engages any person in providing the Services; 

"New Provider" means any replacement service provider or providers engaged to provide the 
Services (or part thereof) or substantially similar services or the Authority itself where the 

Services or substantially similar services or part thereof continue to be provided by the 
Authority after partial termination, termination or expiry of this Contract;  

"Relevant Transfer" means a transfer of the employment of Transferring Employees from the 

Contractor or any Employing Sub-Contractor to a New Provider or the Authority under the 
Transfer Regulations; 

"Transfer Date" means the date on which the transfer of a Transferring Employee takes place 

under the Transfer Regulations; 

"Transferring Employee" means an employee wholly or mainly employed or otherwise 

assigned to the Services (or in respect of partial termination, the relevant part of the Services) 

whose employment transfers under the Transfer Regulations from the Contractor or any 

Employing Sub-Contractor to a New Provider; 

"Transfer Regulations" means the Transfer of Undertakings (Protection of Employment) 
Regulations 2006 as amended from time to and/or the Service Provision Change (Protection 
of Employment) Regulations (Northern Ireland) 2006 (as amended from time to time), as 

appropriate. 

2. EMPLOYMENT 

2.1 Information on Re-tender, Partial Termination, Termination or Expiry 



2.1.1 No earlier than two years preceding the termination, partial termination or Expiry of 
this Contract or a potential Transfer Date or at any time after the service of a notice 
to terminate this Contract or the provision of any of the Services (whether in whole 
or part) or on receipt of a written request by the Authority, the Contractor shall (and 

shall procure that any Employing Sub-Contractor shall): 

(a) supply to the Authority such information as the Authority may reasonably  
require in order to consider the application of the Transfer Regulations on 

the termination, partial termination or expiry of this Contract;  

(b) supply to the Authority such full and accurate and up-to-date information 
as may be requested by the Authority including the information listed in  

Appendix 1 to this Schedule 12 relating to the employees who are wholly  
or mainly employed, assigned or engaged in providing the Services or part  
of the Services under this Contract who may be subject to a Relevant  

Transfer;  

(c) provide the information promptly and in any event not later than three 
months from the date when a request for such information is made and at 

no cost to the Authority;  

(d) acknowledge that the Authority will use the information for informing any 
prospective New Provider for any services which are substantially the 

same as the Services or part of the Services provided pursuant to this 
Contract; 

(e) inform the Authority of any changes to the information provided under 

paragraph 2.1.1(a) or 2.1.1(b) up to the Transfer Date as soon as 
reasonably practicable. 

2.1.2 Three months preceding the termination, partial termination or expiry of this Contract  

or on receipt of a written request from the Authority the Contractor shall:  

(a) ensure that Employee Liability Information and such information listed in 
Part A of Appendix 2 of this Schedule 12 (Personnel Information) relating 

to the Transferring Employees is provided to the Authority and/or any New 
Provider; 

(b) inform the Authority and/or any New Provider of any changes to the 

information provided under this Paragraph 2.1.2 up to any  Transfer Date 
as soon as reasonably practicable;  

(c) enable and assist the Authority and/or any New Provider or any sub-

contractor of a New Provider to communicate with and meet those 
employees and their trade union or other employee representatives.  

2.1.3 No later than 28 days prior to the Transfer Date the Contractor shall provide the 

Authority and/or any New Provider with a final list of the Transferring Employees 
together with the information listed in Part B of Appendix 2 of this Schedule 12 
(Personnel Information) relating to the  Transferring Employees. The Contractor shall 

inform the Authority and/or New Provider of any changes to this list or information 
up to the Transfer Date.  

2.1.4 Within 14 days following the relevant Transfer Date the Contractor shall provide to 
the Authority and/or any New Provider the information set out in Part C of Appendix  

2 of this Schedule 12 in respect of Transferring Employees. 

2.1.5 Paragraphs 2.1.1 and 2.1.2 of this Appendix are subject to the Contractor's  
obligations in respect of the Data Protection Legislation and the Contractor shall use 

its best endeavours to obtain the consent of its employees (and shall procure that its 
Sub-Contractors use their best endeavours to obtain the consent of their employees) 
to the extent necessary under the Data Protection Legislation or provide the data in 



an anonymous form in order to enable disclosure of the information required under 
paragraphs 2.1.1 and 2.1.2. Notwithstanding this paragraph 2.1.4, the Contractor 
acknowledges (and shall procure that its Sub-Contractors acknowledge) that they 

are required to provide sufficient information to the Authority to enable the Authority  
to determine the nature of the activities being undertaken by employees engaged in 
providing the Services, to assess whether there is an organised grouping for the 

purposes of the Transfer Regulations and to assess who is ass igned to such 
organised grouping. To the extent that anonymous data has been provided by the 
Contractor pursuant to its obligations under Paragraph 2.1.1 or 2.1.2 above, the 

Contractor shall provide full data to the Authority no later than 28 days prior to the  
Transfer Date.  

2.1.6 On notification to the Contractor by the Authority of a New Provider or within the 
period of six months prior to the Termination Date or after service of a notice to 

terminate this Contract (whether in whole or in part), whichever is earlier and in any 
event on receipt of a written request by the Authority, the Contractor shall not and 
shall procure that an Employing Sub-Contractor shall not: 

(a) materially amend or promise to amend the rates of remuneration or other 
terms and conditions of employment of any person wholly or mainly  
employed or engaged in providing the Services under this Contract; or 

(b) replace or re-deploy from the Services any person wholly or mainly  
employed or engaged in providing the Services, or materially increase or 
decrease the number of persons performing the Services under this 

Contract or the working time spent on the Services (or any part thereof); or  

(c) reorganise any working methods or assign to any person wholly or mainly  
employed or engaged in providing the Services  (or any part thereof) any 

duties unconnected with the Services  (or any part thereof) under this 
Contract; or 

(d) terminate or give notice to terminate the employment of any person wholly  

or mainly employed or engaged in providing the Services  (or any part  
thereof) under this Contract other than in the case of serious misconduct  
or for poor performance,  

save in the ordinary course of business and with the prior written consent of the 
Authority (not to be unreasonably withheld or delayed) and the Contractor shall 
indemnify and keep indemnified the Authority in respect of any reasonable costs 

(including reasonable legal costs), losses and expenses and all damages,  
compensation, fines and liabilities arising out of or in connection with any breach of 
paragraphs 2.1.1, 2.1.2, 2.1.3, 2.1.4  or 2.1.6 of this Schedule 12.  

2.1.7 The Authority may at any time prior to the period set out in paragraph 2.1.5 of this 
Schedule 12 request from the Contractor any of the information in sections 1(a) to 
(d) of Appendix 1 and the Contractor shall and shall procure any Sub-Contractor will  

provide the information requested within 28 days of receipt of that request.  

2.2 Obligations in Respect of Transferring Employees  

2.2.1 To the extent that the Transfer Regulations apply on expiry, termination or partial 
termination of this contract, the Contractor shall and shall procure any Employing 

Sub-Contractor shall and the Authority shall and shall procure that a New Provider 
shall in such circumstances: 

(a) before and in relation to the Transfer Date liaise with each other and shall 

co-operate with each other in order to implement effectively the smooth 
transfer of the Transferring Employees to the Authority and/or a New 
Provider; and 



(b) comply with their respective obligations under the Transfer Regulations 
including their obligations to inform and consult under Regulation 13 of the 
Transfer Regulations. 

2.3 Unexpected Transferring Employees 

2.3.1 If a claim or allegation is made by an employee or former employee of the Contractor 
or any Employing Sub-Contractor who is not named on the list of Transferring 
Employees provided under paragraph 2.1.3 (an "Unexpected Transferring 

Employee") that he has or should have transferred to the Authority and/or New 
Provider by virtue of the Transfer Regulations, the Party receiving the claim or 
allegation shall notify the other Party (or the Contractor shall notify the Authority on 

the Sub-Contractor’s behalf and the Authority shall notify the Contractor on the Ne w 
Provider’s behalf) in writing as soon as reasonably practicable and no later than ten 
Business Days after receiving notification of the Unexpected Transferring 

Employee's claim or allegation, whereupon: 

(a) the Contractor shall (or shall procure that the Employing Sub-Contractor 
shall), as soon as reasonably practicable, offer and/or confirm continued 

employment to the Unexpected Transferring Employee or take such other 
steps so as to effect a written withdrawal of the claim or allegation; and 

(b) if the Unexpected Transferring Employee's claim or allegation is not  

withdrawn or resolved the Contractor shall notify the Authority (who will  
notify any New Provider who is a party to such claim or allegation), and the 
Authority (insofar as it is permitted) and/or New Provider (as appropriate) 

shall employ the Unexpected Transferring Employee or as soon as 
reasonably practicable, (subject to compliance with its obligations at 
paragraph 2.3.1(c)(iii)), serve notice to terminate the Unexpected 

Transferring Employee's employment in accordance with his contract of 
employment; and 

(c) the Contractor shall indemnify the Authority against all reasonable costs 

(including reasonable legal costs) losses and expenses and all damages,  
compensation, fines and liabilities arising out of or in connection with any 
of the following liabilities incurred by the Authority or New Provider in 

dealing with or disposing of the Unexpected Transferring Employee's claim 
or allegation: 

(i) any additional costs of employing the Unexpected Transferring 

Employee up to the date of dismissal where the Unexpected 
Transferring Employee has been dismissed in accordance with 
paragraph 2.3.1(b); 

(ii) any liabilities acquired by virtue of the Transfer Regulations in 
relation to the Unexpected Transferring Employee; 

(iii) any liabilities relating to the termination of the Unexpected 

Transferring Employee's employment  but excluding such 
proportion or amount of any liability for unfair dismissal, breach 
of contract or discrimination attributable: 

(A) to a failure by the Authority or a New Provider to act reasonably  
to mitigate the costs of dismissing such person); 

(B) directly or indirectly to the procedure followed by the Authority  

or a New Provider in dismissing the Unexpected Transferee;  
or  

(C) to the acts/omissions of the Authority or a New Provider not  

wholly connected to the dismissal of that person; 



(iv) any liabilities incurred under a settlement of the Unexpected 
Transferring Employee's claim which was reached with the 
express permission of the Contractor (not to be unreasonably  

withheld or delayed); 

(v) reasonable administrative costs incurred by the Authority or New 
Provider in dealing with the Unexpected Transferring Employee's  

claim or allegation, subject to a cap per Unexpected Transferring 
Employee of £5,000; and 

(vi) legal and other professional costs reasonably incurred; 

2.3.2 the Authority shall be deemed to have waived its right to an indemnity under 
paragraph 2.3.1(c) if it fails without reasonable cause to take, or fails to procure any 
New Provider takes, any action in accordance with any of the timescales referred to 
in this paragraph 2.3. 

2.4 Indemnities on transfer under the Transfer Regulations on Partial Termination, 
Termination or Expiry of the Contract 

2.4.1 If on the expiry, termination or partial termination of the Contract there is a Relevant  

Transfer, the Contractor shall indemnify the Authority and any New Provider against  
all reasonable costs (including reasonable legal costs) losses and expenses and all  
damages, compensation, fines and liabilities arising out of or in connection with any 

claim by any employee or trade union representative or employee representat ive 
arising whether before or after the Transfer Date out of any failure by the Contractor 
or any Sub-Contractor to comply with their obligations under Regulation 13 of the 

Transfer Regulations in relation to any  Transferring Employee or any other 
employee of the Contractor or any Sub-Contractor affected by the Relevant Transfer 
(as defined by Regulation 13 of the Transfer Regulations), save to the extent that all  

reasonable costs (including reasonable legal costs), losses and expenses and all  
damages, compensation, fines and liabilities are a result of the act or omission of the 
Authority or the New Provider. 

2.4.2 If there is a Relevant Transfer, the Authority shall indemnify the Contractor against  
all reasonable costs (including reasonable legal costs) losses and expenses and all  
damages, compensation, fines and liabilities arising out of, or in connection with:  

(a) any claim or claims by a Transferring Employee at any time on or after the 

Transfer Date which arise as a result of an act or omission of the Authority  
or a New Provider or a sub-contractor of a New Provider during the period 
from and including the  Transfer Date; 

(b) subject to paragraph 2.4.1 any claim by any employee or trade union 
representative or employee representative arising whether before or after 
the Transfer Date out of any failure by the Authority or a New Provider or 

a sub-contractor of a New Provider to comply with their obligations under 
Regulation 13 of the Transfer Regulations in relation to any Transferring 
Employee or any other employee engaged wholly or mainly in connection 

with the Services by the New Provider or any other employee of the 
Authority or any New Provider affected by the  Relevant Transfer effected 
by this Contract (as defined by Regulation 13 of the Transfer Regulations),  

save to the extent that all reasonable costs (including reasonable legal costs), losses 
and expenses and all damages, compensation, fines and liabilities are a result of the 
act or omission of the Contractor or any Employing Sub-Contractor. 

2.4.3 In the event of a Relevant Transfer, the Authority shall indemnify the Contractor in 
respect of all reasonable costs (including reasonable legal costs), losses and 
expenses and all damages, compensation, fines and other liabilities arising out of or 

in connection with or as a result of a substantial change by the Authority [or a New 
Provider or any sub-contractor of a New Provider] on or after the Transfer Date to 



the working conditions of any Transferring Employee to the material detriment of any 
such Transferring Employee.  For the purposes of this paragraph 2.4.3, the 
expressions "substantial change" and "material detriment" shall have the meanings 

as are ascribed to them for the purposes of Regulation 4(9) of the Transfer 
Regulations. 

2.5 Contracts (Rights of Third Parties) Act 1999 

2.5.1 A New Provider may enforce the terms of paragraph 2.3 and 2.4 against the 

Contractor in accordance with the Contracts (Rights of Third Parties) Act 1999.  

2.5.2 The consent of a New Provider (save where the New Provider is the Authority) is not  
required to rescind, vary or terminate this Contract.  

2.5.3 Nothing in this paragraph 2.5 shall affect the accrued rights of the New Provider prior 
to the rescission, variation, expiry or termination of this Contract. 

2.6 General 

2.6.1 The Contractor shall not recover any Costs and/or other losses under this Schedule 

12 where such Costs and/or losses are recoverable by the Contractor elsewhere in 
this Contract and/or are recoverable under the Transfer Regulations or otherwise.  

  



Appendix 1 
 

 

CONTRACTOR PERSONNEL-RELATED INFORMATION TO BE RELEASED UPON RE-
TENDERING WHERE THE TRANSFER REGULATIONS APPLIES 

 

1. Pursuant to paragraph 2.1.1(b) of this Schedule 12, the following information will be 
provided:  

a) The total number of individual employees (including any employees of Sub-

Contractors) that are currently engaged, assigned or employed in providing the 
Services and who may therefore be transferred.  Alternatively the Contractor 
should provide information why any of their employees or those of their Sub-

Contractors will not transfer;  

b) The total number of posts or proportion of posts expressed as a full-time equivalent 
value that currently undertakes the work that is to transfer; 

c) The preceding 12 months total pay costs – (Pay, benefits employee/employer 
national insurance contributions and overtime);  

d) Total redundancy liability including any enhanced contractual payments;  

 

2. In respect of those employees included in the total at 1(a), the following information:  

a) Age (not date of Birth); 

b) Employment Status (i.e. Fixed Term, Casual, Permanent);  

c) Length of current period of continuous employment (in years, months) and not ice 
entitlement;  

d)  Weekly conditioned hours of attendance (gross);  

e) Standard Annual Holiday Entitlement (not "in year" holiday entitlement that may 
contain carry over or deficit from previous leave years);  

f) Pension Scheme Membership:  

g) Pension and redundancy liability information;  

h) Annual Salary;  

i) Details of any regular overtime commitments (these may be weekly, monthly or 
annual commitments for which staff may receive an overtime payment);  

j) Details of attendance patterns that attract enhanced rates of pay or allowances;  

k) Regular/recurring allowances; 

l) Outstanding financial claims arising from employment (i.e. season ticket loans, 
transfer grants);  

 
3. The information to be provided under this Appendix 1 should not identify an individual 

employee by name or other unique personal identifier unless such information is being 

provided 28 days prior to the Transfer Date.  
 
4. The Contractor will provide (and will procure that the Sub-Contractors provide) the 

Authority/tenderers with access to the Contractor's and Sub-Contractor’s general employment 
terms and conditions applicable to those employees identified at paragraph 1(a) of this 
Appendix 1. 



Appendix 2 

 

 

PERSONNEL INFORMATION TO BE RELEASED PURSUANT TO THIS CONTRACT 

 

Part A  

 

1. Pursuant to paragraph 2.1.2 of this Schedule 12, the written statement of employment 
particulars as required by section 1 of the Employment Rights Act 1996 together with the 

following information (save where that information is included within that statement) which will 
be provided to the extent it is not included within the written statement of employment 
particulars:  

1.1 Personal, Employment and Career  

a)  Age;  

b)  Security Vetting Clearance;  

c)  Job title; 

d) Work location;  

e) Conditioned hours of work;  

f)  Employment Status;  

g)  Details of training and operating licensing required for Statutory and Health and 
Safety reasons;  

h)  Details of training or sponsorship commitments;  

i)  Standard Annual leave entitlement and current leave year entitlement and record;  

j)  Annual leave reckonable service date;  

k)  Details of disciplinary or grievance proceedings taken by or against transferring 
employees in the last two years;  

l)  Information of any legal proceedings between employees and their employer 

within the previous two years or such proceedings that the transferor has 
reasonable grounds to believe that an employee may bring against the transferee 
arising out of their employment with the transferor;  

m)  Issue of Uniform/Protective Clothing;  

n)  Working Time Directive opt-out forms; and 

o)  Date from which the latest period of continuous employment began.  

 

1.2 Superannuation and Pay  

a) Maternity leave or other long-term leave of absence (meaning more than 4 weeks) 
planned or taken during the last two years; 

b)  Annual salary and rates of pay band/grade;  

c)  Shifts, unsociable hours or other premium rates of pay;  

d)  Overtime history for the preceding twelve-month period; 

e)  Allowances and bonuses for the preceding twelve-month period; 

f)  Details of outstanding loan, advances on salary or debts; 



g)  Pension Scheme Membership;  

h)  For pension purposes, the notional reckonable service date; 

i)  Pensionable pay history for three years to date of transfer;  

j)  Percentage of any pay currently contributed under additional voluntary contribution 
arrangements; and 

k)  Percentage of pay currently contributed under any added years arrangements.  
 

1.3 Medical  

a)  Details of any period of sickness absence of 3 months or more in the preceding  
period of 12 months; and 

b)  Details of any active restoring efficiency case for health purposes.  

 

1.4 Disciplinary  

a)  Details of any active restoring efficiency case for reasons of performance; and 

b)  Details of any active disciplinary cases where corrective action is ongoing.  

 

1.5 Further information 

a)  Information about specific adjustments that have been made for an individual 

under the Equality Act 2010; 

b)  Short term variations to attendance hours to accommodate a domestic situation;  

c)  Individuals that are members of the Reserves, or staff that may have been granted 

special leave for public duties such as a School Governor; and;  
 
d) Information about any current or expected maternity or other statutory leave or 

other absence from work.  
 

 

Part B 

 

1.6 Information to be provided 28 days prior to the Transfer Date: 

a) Employee's full name;  

b) Date of Birth 

c)  Home address;  

d)  Bank/building society account details for payroll purposes Tax Code.  



PART C 

1.7 Information to be provided within 14 days following a Transfer Date: 

1.7.1 Performance Appraisal  

The current year's Performance Appraisal;  

Current year’s training plan (if it exists); and 

Performance Pay Recommendations (PPR) forms completed in the current reporting 

year, or where relevant, any bonus entitlements; 

Superannuation and Pay  

Cumulative pay for tax and pension purposes;  

Cumulative tax paid;  

National Insurance Number;  

National Insurance contribution rate; 

Other payments or deductions being made for statutory reasons;  

Any other voluntary deductions from pay; 
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