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This agreement is made between the Client, the Consultant and the Named Suppliers.

Terms in this agreement have the meanings given to them in the contract between the
Environment Agency and Mott MacDonald Limited for C21766 - Wessex Bridge Load
Assessments

23/24 (the service).

The Consultant offers to Provide the Services in accordance with these conditions of
contract for an amount to be determined in accordance with these conditions of contract.

Executed under hand

by

¢ eeeeeeeeeeeeeeeae——————aaeeeaann————as (For and on behalf of the Clienf) Commercial Lead, DEFRA

(Named Suppliers)
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Contract Data

PART ONE -

Completion of the data in full, according to the Options chosen, is essential to create a
complete contract.

1 General

The conditions of contract are the core clauses and the clauses for the following main
Option, the Option for resolving and avoiding disputes and secondary Options of the
NEC4 Professional Service Contract June 2017 (with amendments January 2019)

Main Option Option for resolving and avoiding disputes

Secondary Options | X2, X9, X10, X11, X18, Y(UK)2, Z |

The service is To undertake load assessments of the Client’s bridge assets
within the EA Wessex area, and manage, monitor and report the
data collected from the assessments.

The Clientis
Name Environment Agency
Address for communications Horizon House
Deanery Road
Bristol
BS1 5AH

Address for electronic communications | enquiries@environment-agency.gov.uk

The Service Manager is

Name I

Address for communications Rivers House, Sunrise Business Park,
Higher Shaftesbury Road, Blandford Forum
DT118ST

Address for electronic communications | | @snVironment-

agency.qgov.uk

The Scope is in C21766 - WSX Bridge Assessment Scope_23_24 —
FINAL 2.0
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The language of the contract is English

The law of the contract is the law of England and Wales, subject to the
jurisdiction of the courts of England and
Wales
The period for reply is | 2 weeks |except that
The period for reply for | n/a |is | n/a
The period for reply for | n/a |is | n/a

The period for retention is I:Iyear(s) following Completion or earlier termination

The following matters will be included in the Early Warning Register

Early warning meetings are to be held at intervals no

longer than 2 weeks

2 The Consultant’s main responsibilities

If the Client has identified The key dates and conditions to be met are
work which is set to meet dition to b t kev dat
a stated condition by a key condition to be me ey date
date

@ | ||

@ | ||

@ | ||
If Option A is used The Consultant prepares forecasts of the total expenses at

intervals no longer than | 4 Weeks
If Option C or E is used The Consultant prepares forecasts of the total Defined Cost

plus Fee and expenses at intervals no longer than ‘

3 Time

The starting date is 25% March 2024
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If the Client has decided
the completion date for the
whole of the service

If no programme is
identified in part two of the
Contract Data

4 Quality management

5 Payment

If the Client states any
expenses

If the period in which
payments are made is not
three weeks and Y (UK)2 is
not used

If Option C or E is used
and the Client states any
locations

The Client provides access to the following persons, places and things

access

access date

@ |

@ |

@ |

The Consultant submits revised programmes at intervals no

longer than | 4 weeks

The completion date for the whole of the service is 6™ September 2024

The period after the Contract Date within which the

Consultant is to submit a first programme for acceptance is 4 weeks

The period after the Contract Date within which the Consultant

is to submit a quality policy statement and quality plan is 4 weeks, if not
previously provided by
the Consultant

The period between Completion of the whole of the service

and the defects date is | 26 weeks
The currency of the contract is the | £ sterling
The assessment interval is | Monthly

The expenses stated by the Client are

item

amount

The interest rateis | 2

% per annum (not less than 2) above the

| Base

rate of the | Bank of England |bank

The period within which payments are made is | 1 Month

The locations for which the
Consultant provides a charge
for the cost of support people
and office overhead are
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If Option C is used

share range

The Consultant’s share percentages and the share ranges are

Consultant’s share percentage

less than | |% | |%
from | [% to | [% | | %
from | [% to | [% | | %

greater than

|% |

| %

If Option C or Eis used

on | (starting date)

6 Compensation events

If there are additional

The exchange rates are those published in

| Financial Times

| (date)

These are additional compensation events

8 Liabilities and insurance

If there are additional
Client’s liabilities

These are additional Client’s liabilities

M |

@ |

@) |

The minimum amount of cover and the periods for which the Consultant maintains

insurance are

MINIMUM AMOUNT OF
COVER

PERIOD FOLLOWING
COMPLETION OF THE
WHOLE OF THE SERVICE
OR TERMINATION

The Consultant’s failure to

use the skill and care normally
used by professionals providing
services similar to the service

Loss of or damage to property
and liability for bodily injury to
or death of a person (not an
employee of the Consultant)
arising from or in connection
with the Consultant Providing
the Service

Death of or bodily injury to
employees of the Consultant
arising out of and in the
course of their employment in
connection with the contract

| £5 million |

in respect of each claim,
without limit to the number of
claims

vvnichever Is grearter or
£D milion or tine amount
requirea by 1aw

in respect of each event,
without limit to the number of
events

Whichever is greater of
£5 million or the amount

required by law

in respect of each event,

without limit to the number of
events

The Consultant provides these additional insurances

(1) Insurance against
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Completion of the whole
works or earlier termination

12 months

For the period required by
law

n/a
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Minimum amount of cover is n/a

|
The deductibles are ‘ n/a
(2) Insurance against ‘ n/a
Minimum amount of cover is ‘ n/a
The deductibles are ‘ n/a
(3) Insurance against ‘ n/a
Minimum amount of cover is ‘ n/a
The deductibles are ‘ n/a

The Consultant’s total liability to the Client for all matters
arising under or in connection with the contract, other than

the excluded matters is limited to £5 million
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Resolving and avoiding disputes

The tribunal is | Litigation in the courts

If the tribunal is arbitration The arbitration procedure is | ‘to be confirmed’

The place where arbitration

is to be held is | ‘to be confirmed’

The person or organisation who will choose an arbitrator if the Parties cannot agree a
choice or if the arbitration procedure does not state who selects an arbitrator is

The Senior Representatives of the Client are

Name (1)

Address for communications

Address for electronic communications ‘

Name (2) ‘

Address for communications

Address for electronic communications

The Adjudicator is

Name ‘to be confirmed’

Address for communications ‘to be confirmed’

Address for electronic communications | ‘to be confirmed’

The Adjudicator nominating body is | Institution of Civil Engineers
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X2: Changes in the law

If Option X2 is used

The law of the projectis

X5: Sectional Completion

If Option X5 is used

X7: Delay damages
If Option X7 is used without
Option X5

If Option X7 is used with
Option X5

The law of England and Wales, subject to the
jurisdiction of the courts of England and Wales

The completion date for each section of the service is

section
(1)
(2
3)
4

description completion date

Delay damages for Completion of the whole of the service are ‘

Delay damages for each section of the service are

section
@)
@
©)
(4)

The delay damages for the remainder of the service are

X8: Undertakings to Others

If Option X8 is used

X9: Transfer of Intellectual Property Rights

description amount per day

The undertakings to Others are provided to

X10: Information modelling

If Option X10 s used

If no information
execution plan is
identified in part two of
the Contract Data

The period after the Contract Date within which the Consultant is to submit a first

Information Execution Plan for acceptance is

X11: Termination by the Client
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X13: Performance bond
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If Option X13 is used The amount of the performance bond is

X18: Limitation of liability
The Consultant’s liability to the Client for indirect or
consequential loss is limited to

If Option X18 is used
£1 million

The Consultant’s liability to the Client for Defects that are
not found until after the defects date is limited to

The end of liability date is EI years after the Completion of the whole of the service

£5 million

X20: Key Performance Indicators (not used with Option X12)

If Option X20 is used The incentive schedule for Key Performance Indicators is in

A report of performance against each Key Performance
Indicator is provided at intervals of months
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Y(UK)1: Project Bank Account

Charges made and interest ~ The Consultant is not to pay any charges made and to be paid any interest paid by the
paid by the project bank project bank (Delete as applicable)

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

If Option Y(UK)2 is used The period for payment is days after the date on which payment becomes due
and the final date for

payment is not fourteen

days after the date on

which payment becomes

due

Y(UK)3: The Contracts (Rights of Third Parties) Act 1999

If Option Y(UK)3 is used term beneficiary

If Y(UK)3 is used with term beneficiary

Y (UK)1 the following
entry is added to the
table for Y(UK)3

The provisions of

i | Named Suppliers |
Options Y(UK)1
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Z: Additional conditions of contract

If Option Z is used The additional conditions of contract are

Z1 Disputes:

Option W2 subclause W2.1(4) is deleted. The Parties agree that adjudication under Clause option W2 should only
commence if the dispute resolution procedure has been exhausted and that the dispute resolution procedure in the Scope,
takes precedence over Option W2.

Z2 Prevention

The text of clause 18 Prevention is deleted.

Delete the text of clause 60.1(12) and replace with:

The service is affected by any of the following events

» War, civil war, rebellion, revolution, insurrection, military or usurped power;

« Strikes, riots and civil commotion not confined to the employees of the Consultant and sub consultants,
« lonising radiation or radioactive contamination from nuclear fuel or nuclear waste resulting from the combustion of nuclear
fuel,

» Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device,

» Natural disaster,

* Fire and explosion,

* Impact by aircraft or other aerial device or thing dropped from them.

Z3 Disallowed Costs

In second bullet of 11.2 (18) add:

(including compensation events with the Subcontractor, i.e. payment for work that should not have been undertaken).
Add the following additional bullets after ‘and the cost of ' :

 Mistakes or delays caused by the Consultant’s failure to follow standards in Scopes/quality plans.

» Reorganisation of the Consultant's project team.

« Additional costs or delays incurred due to Consultant’s failure to comply with published and known guidance or document
formats.

» Exceeding the Scope without prior instruction that leads to abortive cost

» Re-working of documents due to inadequate QA prior to submission, i.e. grammatical, factual arithmetical or design
errors.

* Production or preparation of self-promotional material.

» Excessive charges for project management time on a commission for secondments or full time appointments (greater
than 5% of commission value)

» Any hours exceeding 8 per day unless with prior written agreement of the Service Manager

« Any hours for travel beyond the location of the nearest consultant office to the project unless previously agreed with the
Service Manager

 Attendance of additional individuals to meetings/ workshops etc who have not been previously invited by the Service
Manager

« Costs associated with the attendance at additional meetings after programmed Completion, if delay is due to Consultant
performance.

+ Costs associated with rectifications that are due to Consultant error or omission.

« Costs associated with the identification of opportunities to improve our processes and procedures for project delivery
through the Consultant’s involvement

* Was incurred due to a breach of safety requirements, or due additional work to comply with safety requirements

* Was incurred as a result of the Client issuing a Yellow or Red Card to prepare a Performance Improvement Plan

Z7 Linked contracts

Issues requiring redesign or rework on this contract due to a fault or error of the Consultant under this contract or a
previous contract will neither be an allowable cost under this contract or any subsequent contract, nor will it be a
Compensation event under this contract or any subsequent contract under this project or programme.

Z8 Requirement for Invoice

Insert the following sentence at the end of clause 51.1:

The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of the
Service Manager’s certificate.

Delete existing clause 51.2 and insert the following:

51.2 Each certified payment is made by the later of

* one week after the paying Party receives an invoice from the other Party and

« three weeks after the assessment date, or, if a different period is stated in the Contract Data, within the period stated.

If a certified payment is late, or if a payment is late because the Service Manager has not issued a certificate which should
be issued, interest is paid on the late payment. Interest is assessed from the date by which the late payment should have
been made until the date when the late payment is made, and is included in the first assessment after the late payment is
made.

Z9 Conflict of Interest

The Consultant immediately notifies the Client of any circumstances giving rise to or potentially giving rise to conflicts of
interest relating to the Consultant (including without limitation its reputation and standing) and/or the Client of which it is
aware or which it anticipates may justify the Client taking action to protect its interests. Should the Parties be unable to

Professional Service Contract: Contract Data| 13




remove the conflict of interest to the satisfaction of the Client, the Client, in its sole discretion, may terminate this Contract.

Z10 Change in Control

The Consultant shall notify the Client as soon as reasonably practicable, in writing, of any agreement, proposal or
negotiations which will or may result in a Consultant Change in Control and shall give further notice to the Client when any
Change in Control has occurred. The Client may terminate this contract with immediate effect by notice in writing and
without compensation to the Consultant within six (6) months of being notified that a Change of Control has occurred, or,
where no natification has been made, the date that the Client becomes aware of the Change of Control, but shall not be
permitted to terminate where the Client’s prior written acceptance was granted prior to the Change in Control. A Change of
Control is defined as per the Deed of Agreement, Z14.4.

Z12 Waiver

No waiver shall be effective unless it is expressly stated to be a waiver and communicated to the other Party by the Service
Manager in writing in accordance with the Contract, and with express reference to Clause Z12. The failure of either party to
insist upon strict performance of the Contract, or any failure or delay in exercising any right or remedy shall not constitute a
waiver or diminution of the obligations established by the Contract.
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PART TWO —

Completion of the data in full, according to the Options chosen, is essential to create a
complete contract.

1 General

The Consultantis

Name Mott MacDonald Limited

Address for communications Mott MacDonald
10 Livery Street
Birmingham B3 2NU

United Kingdom

Address for electronic communications ‘

The fee percentage is

The key persons are

(m %
Narme (1) |

Job | Project Principal

Responsibilities Will provide oversight and support to the
Project Manager. Accountable for delivery
of the works and act as point of escalation

Qualifications | CEng, MEng, MBA, APMP, MICE

Experience _ in structural design

Name (2) | I

Job Project Manager

Responsibilities Responsible for coordinating, managing
and monitoring on performance of delivery.
Primary point of contact with the EA and
responsible for administering the works in
line with the contract

Qualifications CEng, Msc, BEng (Hons), MClArb

Experience Over |l years in structural design
and assessment

The following matters will be included in the Early Warning Register
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2 The Consultant’s main responsibilities

If the Consultant is to
provide Scope

5 Payment

If the Consultant states
expenses

If Option A or Cis used

If Option E is used

The Scope provided by the Consultant is in

The expenses stated by the Consultant are any

item amount

| || |
| || |
| || |

The activity schedule is C21766 - Activity-Pricing
Schedule - Bridge Load

Assessment v.2

Resolving and avoiding disputes

The tendered total of the Prices is £143,834.44
The Senior Representatives of the Consultant are
Name (1) [ |
Address for communications Mott MacDonald
10 Livery Street
Birmingham B3 2NU
United Kingdom

Address for electronic communications | [ @mottmac.com

Name (2) —

Address for communications
Mott MacDonald
22 Station Road
Cambridge CB12JD
United Kingdom

Address for electronic communications | | @mottmac.com
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X10: Information modelling

If Option X10is used

If an information The information execution plan identified
execution planisto be | .
identified in the in the Contract Data is

Contract Data

Y(UK)1: Project Bank Account

If Option Y(UK)1 is used The project bank is

named suppliers are

Data for the Schedule of Cost Components (used only with Options C or E)
The overhead percentages for the cost of support people and office overhead are

location overhead percentage

| || | %

| | | | %

| || |

Data for the Short Schedule of Cost Components (used only with Option A)
The people rates are as agreed under CSS Framework RM6165

category of person unit rate

CSS Framework RM6165 CSS Framework RM6165 CSS Framework
RM6165
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