Award Form

Crown
Prosecution
CPS |Service

This Award Form creates this Contract. It summarises the main features of the
procurement and includes the Buyer and the Supplier’s contact details.

Buyer

Crown Prosecution Service (CPS) acting as part of the Crown
(the Buyer).

_ i

Supplier

Name: Crest Advisory (UK) Limited

Address: Redacted under FOIA Section 40, Personal Information

Registration
number:

SID4GOV ID:

Contract

This Contract between the Buyer and the Supplier is for the
supply of the milestone deliverables, being the provision of
Evaluation Services to the Victim Transformation Programme -
see Schedule 2 (Specification) for full details.

This opportunity is advertised in this Contract Notice in Find A
Tender, reference Notice reference: 2024/S 000-004094 (FTS

Contract Notice).

Contract
Reference

PR 2023 095 VTP Evaluation

Buyer Cause

See Clause 3.1.3 for further details.
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Collaborative N/A
6. | Working
Principles
Financial The Financial Transparency Objectives do not apply to this
7. | Transparency Contract.
Objectives See Clause 6.3 for further details.
8. | Start Date 11th April 2024
9. | Expiry Date 31st March 2025
Further period of up to 12 months
Extension exercised where the Buyer gives the Supplier no
less than 3 Months' written notice before this Contract expires.
Extension _ . _ _
10. Period This contract extension of up to 12 months will be subject to
the following:
- Budget approval
- Agreed 2" year deliverables and outcomes.
- Agreed timescales
Ending This The Buyer shall be able to terminate this Contract in
Contract accordance with Clause 14.3.
11. Without
'thout a Provided that the amount of notice that the Buyer shall give to
Reason terminate in Clause 14.3 shall be 90 days.
Incorporated The following documents are incorporated into this Contract.
Terms Where numbers are missing we are not using these Schedules.
(together these If there is any conflict, the following order of precedence
12. ies:
documents form applies:
the "this (a) This Award Form
Contract")
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(b) Any Special Terms (see Section 13 (Special Terms) in this Award
Form)

(c) Core Terms

(d) Schedule 36 (Intellectual Property Rights)

(e) Schedule 1 (Definitions)

(H Schedule 6 (Transparency Reports)

(g) Schedule 20 (Processing Data)

(nh) The following Schedules (in equal order of precedence):

Schedule 2 (Specification)
Schedule 3 (Charges)
Schedule 5 (Commercially Sensitive Information)
Schedule 7 (Staff Transfer)
Schedule 8 (Implementation Plan & Testing)
Schedule 11 (Continuous Improvement)
Schedule 13 (Contract Management)
Schedule 14 (Business Continuity and Disaster Recovery)
Schedule 16 (Security)
Schedule 19 (Cyber Essentials Scheme)
Schedule 21 (Variation Form)
Schedule 22 (Insurance Requirements)
. Schedule 24 (Financial Difficulties)
Schedule 25 (Rectification Plan)
Schedule 26 (Sustainability)
Schedule 27 (Key Subcontractors)
Schedule 29 (Key Supplier Staff)
Schedule 30 (Exit Management)
Schedule 32 (Background Checks)

W SEeTOSITATTSQTOQ0 DT

(i) Schedule 4 (Tender), unless any part of the Tender offers a
better commercial position for the Buyer (as decided by the
Buyer, in its absolute discretion), in which case that part of the
Tender will take precedence over the documents above.

13.

Special Terms

Key Personnel

The Supplier will provide two single points of contact to the
Buyer for effective contract management and quality
assurance.

° Redacted under FOIA Section 40, Personal Information iR edacted under FOIA Section 40, Personal Information|
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The core delivery team consists of the above SRO, PM and
then 2 further Workstream Ieads in senior management roles —

g o B - These
managers will be briefed on the contract and will provide
resiliency if and when there are planned or unplanned
absences of the PM. If the SRO is not available for a significant
period, the Supplier will allocate another executive director to
the contract.

Data Protection

The Supplier is 1ISO27001 compliant — the details underpinning
safe data security, sharing, retention and security will adhere to
these requirements and be set out in a detailed Data Sharing
Agreement (DSA) that will be mutually agreed with the Buyer.

IPR

For the avoidance of doubt, the Buyer is free to use and re-use
for its own benefit any information, reports or other outputs
resulting from this agreement without restriction or additional
cost.

Exit Management

The Supplier will ensure a detailed handover of all delivery,
tools, data and documents to the Buyer at the end of the
contractual period, to support an effective exit approach.

Buyer’s N/A
14. | Environmental
Policy
The Supplier agrees, in providing the following deliverables and
performing its obligations under this Contract, to deliver the
Social Value outcomes in Schedule 4 (Tender) and report on
the Social Value KPlIs as required by Schedule 26
Social Value (Sustainability).
15. .
Commitment
The supplier will report on each of these deliverables on a
guarterly basis — aligned to the formal milestone reports which
trigger payment.
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Ethical supply chain

Support to victims and survivors

Py

edacted under FOIA Section 43, Commercial Interests

edacted under FOIA Section 43, Commercial Interests

Economic inequality

edacted under FOIA Section 43, Commercial Interests

e
e
.
|
|

Wellbeing of staff

The Supplier will put in place a detailed ethical framework with
key actions compliant to company policies that ensure the health
and wellbeing of staff — minimising the likelihood of vicarious
trauma.

Intersectionality and representation

The Supplier will adopt EDI principles to prevent unintentional bias,
ensuring, where possible:

The Supplier will prevent unintentional bias within interpretation
of data/research, or engagement with stakeholders, practitioners
and victims. The Supplier will do this at each stage of their work;
reviewing data for protected characteristics, drawing out specific
insights and recommendations; reviewing if CJS outcomes and
support offered to specific victims differ depending on their
protected characteristics; listening to more marginalised victims
by facilitating access e.g. engagement with specialist providers;
travelling to interviews; using interpreters and ensuring all
outputs specifically address the impact of protected
characteristics and intersectionality.
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As set out in Schedule 16 (Security).
Security Policy:

]

CPS Security Policy
v3.docx

For the purposes of Schedule 16 (Security) the Supplier is
required to comply with the Security Policy.

For the purposes of Supplier Staff vetting, the Supplier is

Buyer’s . . . .
required to comply with the Security Policy.
Security q Py y y
16. | Requirements | The supplier is ISO27001 registered and the Supplier’s records
and Security and information management policy specifies that all data,
and ICT Policy | records, and information which are provided by a client and
which are not publicly accessible must be deleted within six
months after the end of a project. Processes are in place to
ensure that all backups and copies are included in the
destruction of records, or that data is put beyond use. Prior to
the replacement, redeployment, or disposal of equipment and
media, all confidential data stored on such devices shall be
wiped or encrypted.
The Supplier's DSA, agreed by the Buyer, will address these
points, ensuring compliant practices.
17. | Charges Details in Schedule 3 (Charges)
Estimated Details in Schedule 3 (Charges)
18.
Year 1 Charges
19 Reimbursable | As agreed by the CPS
" | Expenses
20 Payment Payment by BACS on delivery of agreed milestones on a
" | Method quarterly basis
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N/A — delivery of the service to be monitored by Deliverables,

21. | Service Levels .

Progress Meetings, Progress Reports, and KPIs.

In accordance with Clause 15.1 each Party's total aggregate

liability in each Contract Year under this Contract (whether in

tort, contract or otherwise) is no more than £5 million.
22. | Liability
In accordance with Clause 15.5, the Supplier’s total aggregate
liability in each Contract Year under Clause 18.8.5 is no more
than the Data Protection Liability, being £5 million.
Cyber Cyber Essentials Scheme Plus Certificate (or equivalent).
23. | Essentials Details in Schedule 19 (Cyber Essentials Scheme).
Certification

The Supplier shall:

e provide concise weekly progress updates to the Buyer,
aligned to agreed master project plan and focused on the
guarterly deliverables;

e attend Progress Meetings with the Buyer every 2 weeks or
as agreed between the Buyer and Supplier;

e provide the Buyer with monthly contract reports — on a

Progress template agreed by the Buyer, but underpinned by the

Meetings and agreeql mllest_o_nes., master project plan and risk re_glster.
24. Progress All actions, mitigations and any changes to allocations of

Reports resourcing will be agreed between the Buyer and Supplier

at these monthly contract meetings;

attend quarterly contract management meetings with the
Buyer, at which reporting will be provided on progress made
against the milestones, deliverables, and social value KPIs;

support the Buyer with their internal governance and
decision making boards — frequency and resources required
for these to be agreed with the Buyer (noting the overall
contract resources available);
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25. | Guarantor N/A
26. | Virtual Library | N/A
Supplier’s
.
27. | Contract
]
Manager I
Supplier
: I
28. | Authorised
- ]
Representative —
Supplier
: |
29. | Compliance
: ]
Officer I
Supplier Data
: |
30. | Protection
: |
Officer I
Supplier
: ]
31. | Marketing
]
Contact —
Key Subcontractor 1
Name: RSM UK Consulting LLP
Redacted under FOIA Section 40, Personal Information
]
|
32. Key Key Subcontractor 2
Subcontractors

Name: The Survivors Trust
edacted under FOIA Section 40, Personal Information
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Buyer
33. | Authorised
Representative
For and on behalf of the Supplier: For and on behalf of the Buyer:

Redacted under FOIA Section 40, Personal Information

Date: Apr11, 2024 Date: Apr 11, 2024




Core Terms — Mid-Tier, Crown Copyright 2023, [Subject to Contract]

Core Terms — Mid-tier



Core Terms — Mid-Tier, Crown Copyright 2023, [Subject to Contract]

© © N o g s wDdpE

W W W W NDNMNNMNNNNNRNNRRRRRR R R R R
@ NP OO ®DdNDTEWNRLO©O©O®NO® O SMWNE O

v.1.2

Contents

Definitions used in the contract

How the contract works

What needs to be delivered

Pricing and payments

The buyer’s obligations to the supplier
Record keeping and reporting
Supplier staff

Supply chain

Rights and protection

Intellectual Property Rights (IPRS)
Rectifying issues

Escalating issues

Step-in rights

Ending the contract

How much you can be held responsible for
Obeying the law

Insurance

Data protection and security

What you must keep confidential
When you can share information
Invalid parts of the contract

No other terms apply

Other people’s rights in this Contract
Circumstances beyond your control
Relationships created by the contract
Giving up contract rights

Transferring responsibilities

Changing the contract

How to communicate about the contract
Dealing with claims

Preventing fraud, bribery and corruption
Equality, diversity and human rights
Health and safety

O N N U1 B BN R R

N N N N N N NNNDNRPRPR R RB P R R P R B P p B o
U B W W N P O O O O W L VL VLN OO O 1 N B B O O



Core Terms — Mid-Tier, Crown Copyright 2023, [Subject to Contract]

34.
35.
36.
37.
38.
39.
40.

v.1.2

Environment

Tax

Conflict of interest

Reporting a breach of the contract
Further Assurances

Resolving disputes

Which law applies

25
25
26
27
27
27
28



Core Terms — Mid-Tier, Crown Copyright 2023, [Subject to Contract]

1.

v.1.2

Definitions used in the contract

Interpret this Contract using Schedule 1 (Definitions).

How the contract works

2.1

2.2

2.3

2.4

2.5

If the Buyer decides to buy Deliverables under this Contract it must
state its requirements using the Award Form. If allowed by the
Regulations, the Buyer can:

2.1.1 make changes to the Award Form;

2.1.2 create new Schedules;

2.1.3 exclude optional template Schedules; and

2.1.4 use Special Terms in the Award Form to add or change terms.
The Contract:

2.2.1 is between the Supplier and the Buyer; and

2.2.2 includes Core Terms, Schedules and any other changes or
items in the completed Award Form.

The Supplier acknowledges it has all the information required to
perform its obligations under this Contract before entering into it. When
information is provided by the Buyer no warranty of its accuracy is
given to the Supplier.

The Supplier acknowledges that, subject to the Allowable Assumptions
set out in Annex 2 of Schedule 3 (Charges) (if any), it has satisfied
itself of all details relating to:

2.4.1 the Buyer’s requirements for the Deliverables;

2.4.2 the Buyer’s operating processes and working methods; and
2.4.3 the ownership and fitness for purpose of the Buyer Assets,
and it has it has advised the Buyer in writing of:

2.4.4 each aspect, if any, of the Buyer’s requirements for the
Deliverables, operating processes and working methods that is
not suitable for the provision of the Services;

2.4.5 the actions needed to remedy each such unsuitable aspect;
and

2.4.6 atimetable for and, to the extent that such costs are to be
payable to the Supplier, the costs of those actions,

and such actions, timetable and costs are fully reflected in this
Contract.

The Supplier won’t be excused from any obligation, or be entitled to
additional Costs or Charges because it failed to either:

2.5.1 verify the accuracy of the Due Diligence Information; and
2.5.2 properly perform its own adequate checks.
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2.6 The Buyer will not be liable for errors, omissions or misrepresentation
of any information.

2.7  The Supplier warrants and represents that all statements made and
documents submitted as part of the procurement of Deliverables are
and remain true and accurate.

What needs to be delivered

3.1  All deliverables
3.1.1 The Supplier must provide Deliverables:

(@)

(b)
()
(d)

(€)
(f)

that comply with the Specification, the Tender Response and
this Contract;

using reasonable skill and care;
using Good Industry Practice;

using its own policies, processes and internal quality control
measures as long as they don’t conflict with this Contract;

on the dates agreed; and
that comply with Law.

3.1.2 The Supplier must provide Deliverables with a warranty of at
least 90 days from Delivery against all obvious defects or for
such other period as specified in the Award Form.

3.1.3 Where the Award Form states that the Collaborative Working
Principles will apply, the Supplier must co-operate and provide
reasonable assistance to any Buyer Third Party notified to the
Supplier by the Buyer from time to time and act at all times in
accordance with the following principles:

(@)

(b)

(€)

(d)

(e)

proactively leading on, mitigating and contributing to the
resolution of problems or issues irrespective of its
contractual obligations, acting in accordance with the
principle of "fix first, settle later";

being open, transparent and responsive in sharing relevant
and accurate information with Buyer Third Parties;

where reasonable, adopting common working practices,
terminology, standards and technology and a collaborative
approach to service development and resourcing with Buyer
Third Parties;

providing reasonable cooperation, support, information and
assistance to Buyer Third Parties in a proactive, transparent
and open way and in a spirit of trust and mutual confidence;
and

identifying, implementing and capitalising on opportunities to
improve deliverables and deliver better solutions and
performance throughout the relationship lifecycle.
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3.2

Goods clauses

3.2.1

3.2.2

3.2.3

3.24

3.2.5

3.2.6

3.2.7

3.2.8

3.2.9

3.2.10

3.2.11

3.2.12

All Goods delivered must be new, or as new if recycled, unused
and of recent origin.

The Supplier transfers ownership of the Goods on Delivery or
payment for those Goods, whichever is earlier.

Risk in the Goods transfers to the Buyer on Delivery of the
Goods, but remains with the Supplier if the Buyer notices
damage following Delivery and lets the Supplier know within
three (3) Working Days of Delivery.

The Supplier warrants that it has full and unrestricted
ownership of the Goods at the time of transfer of ownership.

The Supplier must deliver the Goods on the date and to the
specified location during the Buyer’s working hours.

The Supplier must provide sufficient packaging for the Goods
to reach the point of Delivery safely and undamaged.

All deliveries must have a delivery note attached that specifies
the order number, type and quantity of Goods.

The Supplier must provide all tools, information and instructions
the Buyer needs to make use of the Goods.

The Supplier must indemnify the Buyer against the costs of any
Recall of the Goods and give notice of actual or anticipated
action about the Recall of the Goods.

The Buyer can cancel any order or part order of Goods which
has not been Delivered. If the Buyer gives less than fourteen
(14) days’ notice then it will pay the Supplier’s reasonable and
proven costs already incurred on the cancelled order as long as
the Supplier uses all reasonable endeavours to minimise these
costs.

The Supplier must at its own cost repair, replace, refund or
substitute (at the Buyer’s option and request) any Goods that
the Buyer rejects because they don’t conform with Clause 3. If
the Supplier doesn’t do this it will pay the Buyer’s costs
including repair or re-supply by a third party.

The Buyer will not be liable for any actions, claims and Losses
incurred by the Supplier or any third party during Delivery of the
Goods unless and to the extent that it is caused by negligence
or other wrongful act of the Buyer or its servant or agent. If the
Buyer suffers or incurs any Loss or injury (whether fatal or
otherwise) occurring in the course of Delivery or installation
then the Supplier shall indemnify the Buyer from any losses,
charges, costs or expenses which arise as a result of or in
connection with such Loss or injury where it is attributable to
any act or omission of the Supplier or any of its Subcontractors
or Supplier Staff.
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3.3

Services clauses
3.3.1 Late Delivery of the Services will be a Default of this Contract.

3.3.2 The Supplier must co-operate with the Buyer and third party
suppliers on all aspects connected with the Delivery of the
Services and ensure that Supplier Staff comply with any
reasonable instructions of the Buyer or third party suppliers.

3.3.3 The Supplier must at its own risk and expense provide all
Supplier Equipment required to Deliver the Services. Any
equipment provided by the Buyer to the Supplier for supplying
the Services remains the property of the Buyer and is to be
returned to the Buyer on expiry or termination of this Contract.

3.3.4 The Supplier must allocate sufficient resources and appropriate
expertise to this Contract.

3.3.5 The Supplier must take all reasonable care to ensure
performance does not disrupt the Buyer’s operations,
employees or other contractors.

3.3.6  On completion of the Services, the Supplier is responsible for
leaving the Buyer Premises in a clean, safe and tidy condition
and making good any damage that it has caused to the Buyer
Premises or Buyer Assets, other than fair wear and tear.

3.3.7 The Supplier must ensure all Services, and anything used to
Deliver the Services, are of good quality and free from defects.

3.3.8 The Buyer is entitled to withhold payment for partially or
undelivered Services, but doing so does not stop it from using
its other rights under this Contract.

Pricing and payments

4.1

4.2

4.3

4.4

In exchange for the Deliverables, the Supplier must invoice the Buyer
for the Charges in the Award Form.

All Charges:

4.2.1 exclude VAT, which is payable on provision of a valid VAT
invoice; and

4.2.2 include all costs connected with the Supply of Deliverables.

The Buyer must pay the Supplier the Charges within thirty (30) days of
receipt by the Buyer of a valid, undisputed invoice, in cleared funds
using the payment method and details stated in the invoice or in the
Award Form.

A Supplier invoice is only valid if it:

4.4.1 includes all appropriate references including this Contract
reference number and other details reasonably requested by
the Buyer; and
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4.5

4.6

4.7

4.4.2 includes a detailed breakdown of Delivered Deliverables and
Milestone(s) (if any).

The Buyer may retain or set-off payment of any amount owed to it by
the Supplier under this Contract or any other agreement between the
Supplier and the Buyer if notice and reasons are provided.

The Supplier must ensure that all Subcontractors are paid, in full, within
thirty (30) days of receipt of a valid, undisputed invoice. If this does not
happen, the Buyer can publish the details of the late payment or non-
payment.

The Supplier has no right of set-off, counterclaim, discount or
abatement unless they’re ordered to do so by a court.

The buyer’s obligations to the supplier

5.1

5.2

If Supplier Non-Performance arises from a Buyer Cause:
5.1.1 the Buyer cannot terminate this Contract under Clause 14.4.1;

5.1.2 the Supplier is entitled to reasonable and proven additional
expenses and to relief from Delay Payments, liability and
Deduction under this Contract;

5.1.3 the Supplier is entitled to additional time needed to make the
Delivery;

5.1.4 the Supplier cannot suspend the ongoing supply of
Deliverables.

Clause 5.1 only applies if the Supplier:

5.2.1 gives notice to the Buyer of the Buyer Cause within ten (10)
Working Days of becoming aware;

5.2.2 demonstrates that the Supplier Non-Performance only
happened because of the Buyer Cause; and

5.2.3 mitigated the impact of the Buyer Cause.

Record keeping and reporting

6.1

6.2

6.3

The Supplier must attend Progress Meetings with the Buyer and
provide Progress Reports when specified in the Award Form.

The Supplier must keep and maintain full and accurate records and
accounts in respect of this Contract during the Contract Period and for
seven (7) years after the End Date and in accordance with the UK
GDPR or the EU GDPR as the context requires, including the records
and accounts which the Buyer has a right to Audit.

Where the Award Form states that the Financial Transparency
Objectives apply, the Supplier must co-operate with the Buyer to
achieve the Financial Transparency Objectives and, to this end, will
provide a Financial Report to the Buyer:

6.3.1 on or before the Effective Date;
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6.4

6.5
6.6

6.7

6.8

6.9

6.10

6.3.2 atthe end of each Contract Year; and
6.3.3 within six (6) Months of the end of the Contract Period,

6.3.4 and the Supplier must meet with the Buyer if requested within
ten (10) Working Days of the Buyer receiving a Financial
Report.

If the Supplier becomes aware of an event that has occurred or is likely
to occur in the future which will have a material effect on the:

6.4.1 Supplier’s currently incurred or forecast future Costs; and
6.4.2 forecast Charges for the remainder of this Contract,

6.4.3 then the Supplier must notify the Buyer in writing as soon as
practicable setting out the actual or anticipated effect of the
event.

The Buyer or an Auditor can Audit the Supplier.

The Supplier must allow any Auditor access to their premises and the
Buyer will use reasonable endeavours to ensure that any Auditor:

6.6.1 complies with the Supplier’s operating procedures; and

6.6.2 does not unreasonably disrupt the Supplier or its provision of
the Deliverables.

During an Audit, the Supplier must provide information to the Auditor
and reasonable co-operation at their request including access to:

6.7.1 all information within the permitted scope of the Audit;

6.7.2 any Sites, equipment and the Supplier's ICT system used in the
performance of this Contract; and

6.7.3 the Supplier Staff.

The Parties will bear their own costs when an Audit is undertaken
unless the Audit identifies a Material Default by the Supplier, in which
case the Supplier will repay the Buyer's reasonable costs in connection
with the Audit.

The Supplier must comply with the Buyer’s reasonable instructions
following an Audit, including:

6.9.1 correcting any identified Default;
6.9.2 rectifying any error identified in a Financial Report; and
6.9.3 repaying any Charges that the Buyer has overpaid.

If the Supplier is not providing any of the Deliverables, or is unable to
provide them, it must immediately:

6.10.1 tell the Buyer and give reasons;
6.10.2 propose corrective action; and
6.10.3 provide a deadline for completing the corrective action.
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6.11 Except where an Audit is imposed on the Buyer by a regulatory body or

where the Buyer has reasonable grounds for believing that the Supplier
has not complied with its obligations under this Contract, the Buyer
may not conduct an Audit of the Supplier or of the same Key
Subcontractor more than twice in any Contract Year.

Supplier staff

7.1

7.2

7.3

7.4

7.5

The Supplier Staff involved in the performance of this Contract must:
7.1.1 be appropriately trained and qualified;

7.1.2 be vetted using Good Industry Practice and the Security Policy
(is used); and

7.1.3 comply with all conduct requirements when on the Buyer’'s
Premises.

Where the Buyer decides one of the Supplier’s Staff is not suitable to
work on this Contract, the Supplier must replace them with a suitably
qualified alternative.

The Supplier must provide a list of Supplier Staff needing to access the
Buyer's Premises and say why access is required.

The Supplier indemnifies the Buyer against all claims brought by any
person employed or engaged by the Supplier caused by an act or
omission of the Supplier or any Supplier Staff.

The Buyer indemnifies the Supplier against all claims brought by any
person employed or engaged by the Buyer caused by an act or
omission of the Buyer or any of the Buyer's employees, agents,
consultants and contractors.

Supply chain

8.1

8.2

Appointing Subcontractors

8.1.1 The Supplier must exercise due skill and care when it selects
and appoints Subcontractors to ensure that the Supplier is able
to:

(@) manage Subcontractors in accordance with Good Industry
Practice;

(b) comply with its obligations under this Contract; and

(c) assign, novate or transfer its rights and/or obligations
under the Sub-Contract that relate exclusively to this
Contract to the Buyer or a Replacement Supplier.

Mandatory provisions in Sub-Contracts

8.2.1 For Sub-Contracts in the Supplier’s supply chain entered into
wholly or substantially for the purpose of performing or
contributing to the performance of the whole or any part of this
Contract:
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8.3

8.4

8.5

(@)

(b)

()

(d)

(€)

where such Sub-Contracts are entered into after the
Effective Date, the Supplier will ensure that they all contain
provisions that; or

where such Sub-Contracts are entered into before the
Effective Date, the Supplier will take all reasonable
endeavours to ensure that they all contain provisions that:

allow the Supplier to terminate the Sub-Contract if the
Subcontractor fails to comply with its obligations in respect
of environmental, social, equality or employment Law;

require the Supplier to pay all Subcontractors in full, within
thirty (30) days of receiving a valid, undisputed invoice; and

allow the Buyer to publish the details of the late payment or
non-payment if this thirty (30) day limit is exceeded.

When Sub-Contracts can be ended

8.3.1 At the Buyer’s request, the Supplier must terminate any Sub-
Contracts in any of the following events:

(@)

(b)

(©)

(d)

()

there is a Change of Control of a Subcontractor which isn’t
pre-approved by the Buyer in writing;

the acts or omissions of the Subcontractor have caused or
materially contributed to a right of termination under Clause
14.4;

a Subcontractor or its Affiliates embarrasses or brings into
disrepute or diminishes the public trust in the Buyer;

the Subcontractor fails to comply with its obligations in
respect of environmental, social, equality or employment
Law; and/or

the Buyer has found grounds to exclude the Subcontractor in
accordance with Regulation 57 of the Public Contracts
Regulations 2015.

Competitive terms

8.4.1

8.4.2

If the Buyer can get more favourable commercial terms for the

supply at cost of any materials, goods or services used by the

Supplier to provide the Deliverables and that cost is
reimbursable by the Buyer, then the Buyer may require the
Supplier to replace its existing commercial terms with the more

favourable terms offered for the relevant items.

If the Buyer uses Clause 8.4.1 then the Charges must be
reduced by an agreed amount by using the Variation
Procedure.

Ongoing responsibility of the Supplier

The Supplier is responsible for all acts and omissions of its
Subcontractors and those employed or engaged by them as if they

were its own.
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9. Rights and protection

9.1

9.2

9.3

9.4
9.5

9.6

9.7

v.1.2

The Supplier warrants and represents that:

9.1.1 it has full capacity and authority to enter into and to perform this
Contract;

9.1.2 this Contract is entered into by its authorised representative;

9.1.3 itis alegally valid and existing organisation incorporated in the
place it was formed,

9.1.4 there are no known legal or regulatory actions or investigations
before any court, administrative body or arbitration tribunal
pending or threatened against it or its Affiliates that might affect
its ability to perform this Contract;

9.1.5 all necessary rights, authorisations, licences and consents
(including in relation to IPRs) are in place to enable the
Supplier to perform its obligations under this Contract and for
the Buyer to receive the Deliverables;

9.1.6 itdoesn’t have any contractual obligations which are likely to
have a material adverse effect on its ability to perform this
Contract;

9.1.7 itis notimpacted by an Insolvency Event or a Financial
Distress Event; and

9.1.8 neither it nor, to the best of its knowledge the Supplier Staff,
have committed a Prohibited Act prior to the Effective Date or
been subject to an investigation relating to a Prohibited Act.

The warranties and representations in Clauses 2.7 and 9.1 are
repeated each time the Supplier provides Deliverables under this
Contract.

The Supplier indemnifies the Buyer against each of the following:

9.3.1 wilful misconduct of the Supplier, Subcontractor and Supplier
Staff that impacts this Contract; and

9.3.2 non-payment by the Supplier of any tax or National Insurance.
All claims indemnified under this Contract must use Clause 30.

The description of any provision of this Contract as a warranty does not
prevent the Buyer from exercising any termination right that it may
have for Default of that clause by the Supplier.

If the Supplier becomes aware of a representation or warranty that
becomes untrue or misleading, it must immediately notify the Buyer.

All third party warranties and indemnities covering the Deliverables
must be assigned for the Buyer’s benefit by the Supplier for free.
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10.

11.

v.1.2

Intellectual Property Rights (IPRs)

10.1

10.2

10.3

10.4

The Parties agree that the terms set out in Schedule 36 (Intellectual
Property Rights) shall apply to this Contract.

If there is an IPR Claim, the Supplier indemnifies the Buyer against all
losses, damages, costs or expenses (including professional fees and
fines) incurred as a result.

If an IPR Claim is made or anticipated the Supplier must at its own
expense and the Buyer’s sole option, either:

10.3.1 obtain for the Buyer the rights to continue using the relevant
item without infringing any third party IPR; or

10.3.2 replace or modify the relevant item with substitutes that don’t
infringe IPR without adversely affecting the functionality or
performance of the Deliverables.

If the Buyer requires that the Supplier procures a licence in accordance
with Clause 10.3.1 or to modify or replace an item pursuant to Clause
10.3.2, but this has not avoided or resolved the IPR Claim, then the
Buyer may terminate this Contract by written notice with immediate
effect and the consequences of termination set out in Clauses 14.5.1
shall apply.

Rectifying issues

111

11.2

11.3

If there is a Notifiable Default, the Supplier must notify the Buyer within
three (3) Working Days of the Supplier becoming aware of the
Notifiable Default and the Buyer may request that the Supplier provide
a Rectification Plan within ten (10) Working Days of the Buyer’s
request alongside any additional documentation that the Buyer
requires.

When the Buyer receives a requested Rectification Plan it can either:

11.2.1 reject the Rectification Plan or revised Rectification Plan giving
reasons; or

11.2.2 accept the Rectification Plan or revised Rectification Plan
(without limiting its rights) in which case the Supplier must
immediately start work on the actions in the Rectification Plan
at its own cost.

Where the Rectification Plan or revised Rectification Plan is rejected,
the Buyer:

11.3.1 will give reasonable grounds for its decision; and

11.3.2 may request that the Supplier provides a revised Rectification
Plan within five (5) Working Days.

10
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12.

13.

v.1.2

Escalating issues

12.1

12.2

12.3

If the Supplier fails to:

12.1.1 submit a Rectification Plan or a revised Rectification Plan within
the timescales set out in Clauses 11.1 or 11.3; and

12.1.2 adhere to the timescales set out in an accepted Rectification
Plan to resolve the Notifiable Default.

or if the Buyer otherwise rejects a Rectification Plan, the Buyer can
require the Supplier to attend an Escalation Meeting on not less than
five (5) Working Days’ notice. The Buyer will determine the location,
time and duration of the Escalation Meeting(s) and the Supplier must
ensure that the Supplier Authorised Representative is available to
attend.

The Escalation Meeting(s) will continue until the Buyer is satisfied that
the Notifiable Default has been resolved, however, where an
Escalation Meeting(s) has continued for more than five (5) Working
Days, either Party may treat the matter as a Dispute to be handled
through the Dispute Resolution Procedure.

If the Supplier is in Default of any of its obligations under this Clause
12, the Buyer shall be entitled to terminate this Agreement and the
consequences of termination set out in Clauses 14.5.1 shall apply as if
the contract were terminated under Clause 14.4.1.

Step-in rights

13.1

13.2

If a Step-In Trigger Event occurs, the Buyer may give notice to the
Supplier that it will be taking action in accordance with this Clause 13.1
and setting out:

13.1.1 whether it will be taking action itself or with the assistance of a
third party;

13.1.2 what Required Action the Buyer will take during the Step-In
Process;

13.1.3 when the Required Action will begin and how long it will
continue for;

13.1.4 whether the Buyer will require access to the Sites; and

13.1.5 what impact the Buyer anticipates that the Required Action will
have on the Supplier’s obligations to provide the Deliverables.

For as long as the Required Action is taking place:

13.2.1 the Supplier will not have to provide the Deliverables that are
the subject of the Required Action;

13.2.2 no Deductions will be applicable in respect of Charges relating
to the Deliverables that are the subject of the Required Action;
and

11
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14.

v.1.2

13.3

13.4

13.5

13.2.3 the Buyer will pay the Charges to the Supplier after subtracting
any applicable Deductions and the Buyer's costs of taking the
Required Action.

The Buyer will give notice to the Supplier before it ceases to exercise
its rights under the Step-In Process and within twenty (20) Working
Days of this notice the Supplier will develop a draft Step-Out Plan for
the Buyer to approve.

If the Buyer does not approve the draft Step-Out Plan, the Buyer will
give reasons and the Supplier will revise the draft Step-Out Plan and
re-submit it for approval.

The Supplier shall bear its own costs in connection with any step-in by
the Buyer under this Clause 13, provided that the Buyer shall
reimburse the Supplier's reasonable additional expenses incurred
directly as a result of any step-in action taken by the Buyer under:

13.5.1 limbs (f) or (g) of the definition of a Step-In Trigger Event; or

13.5.2 limbs (h) and (i) of the definition of a Step-in Trigger Event
(insofar as the primary cause of the Buyer serving a notice
under Clause 13.1 is identified as not being the result of the
Supplier's Default).

Ending the contract

141

14.2

14.3

14.4

The Contract takes effect on the Effective Date and ends on the End
Date or earlier if terminated under this Clause 14 or if required by Law.

The Buyer can extend this Contract for the Extension Period by giving
the Supplier written notice before this Contract expires as described in
the Award Form.

Ending the contract without a reason

The Buyer has the right to terminate this Contract at any time without
reason by giving the Supplier not less than ninety (90) days’ notice
(unless a different notice period is set out in the Award Form) and if it'’s
terminated Clause 14.6.3 applies.

When the Buyer can end this Contract

14.4.1 If any of the following events happen, the Buyer has the right to
immediately terminate this Contract by issuing a Termination
Notice to the Supplier and the consequences of termination in
Clause 14.5.1 shall apply:

() there’s a Supplier Insolvency Event;

(b) the Supplier fails to notify the Buyer in writing of any
Occasion of Tax Non-Compliance or fails to provide details
of proposed mitigating factors which, in the reasonable
opinion of the Buyer, are acceptable;

(c) there’s a Notifiable Default that is not corrected in line with
an accepted Rectification Plan;

12
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v.1.2

(d)

()
(f)

(9)

(h)

0)

(k)

()

(m)

(n)

the Buyer rejects a Rectification Plan or the Supplier does
not provide it within ten (10) days of the request;

there’s any Material Default of this Contract;

there’s any Material Default of any Joint Controller
Agreement relating to this Contract;

there’s a Default of Clauses 2.8, 12, 31 or Schedule 28 (ICT
Services) (where applicable);

the performance of the Supplier causes a Critical Service
Level Failure to occur,;

there’s a consistent repeated failure to meet the Service
Levels in Schedule 10 (Service Levels);

there’s a Change of Control of the Supplier which isn’t pre-
approved by the Buyer in writing;

the Buyer discovers that the Supplier was in one of the
situations in 57 (1) or 57(2) of the Regulations at the time
this Contract was awarded;

the Supplier or its Affiliates embarrass or bring the Buyer
into disrepute or diminish the public trust in them;

the Supplier fails to comply with its legal obligations in the
fields of environmental, social, equality or employment Law
when providing the Deliverables; or

the Supplier fails to enter into or to comply with
an Admission Agreement under Part D of Schedule 7 (Staff
Transfer).

14.4.2 If any of the events in 73 (1) (a) or (b) of the Regulations
happen, the Buyer has the right to immediately terminate this
Contract and Clauses 14.5.1(b)) to 14.5.1(g)) apply.

14.5 What happens if the contract ends

14.5.1 Where the Buyer terminates this Contract under Clauses
14.4.1, 10.4 and 12.3, Paragraph 7 of Part D of Schedule 7
(Staff Transfer), Paragraph 2.2 of Schedule 12 (Benchmarking)
(where applicable) Paragraph 4.1 of Schedule 37 (Corporate
Resolution Planning) (where applicable) Paragraph 7 of
Schedule 24 (Financial Difficulties) (where applicable)or
Paragraphs 3.1.12.2 or 3.3.1.2 of Part A of Schedule 26
(Sustainability) all of the following apply:

(@)

(b)

(€)

The Supplier is responsible for the Buyer's reasonable costs
of procuring Replacement Deliverables for the rest of the
Contract Period.

The Buyer’s payment obligations under the terminated
Contract stop immediately.

Accumulated rights of the Parties are not affected.

13
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v.1.2

14.6

14.5.2

14.5.3

(d) The Supplier must promptly delete or return the Government
Data except where required to retain copies by Law.

(e) The Supplier must promptly return any of the Buyer’'s
property provided under the terminated Contract.

(  The Supplier must, at no cost to the Buyer, co-operate fully
in the handover and re-procurement (including to a
Replacement Supplier).

(@) The Supplier must repay to the Buyer all the Charges that it
has been paid in advance for Deliverables that it has not
provided as at the date of termination or expiry.

If either Party terminates this Contract under Clause 24.3:
(&) each party must cover its own Losses; and
(b) Clauses 14.5.1(b)) to 14.5.1(g)) apply.

The following Clauses survive the termination or expiry of this
Contract: 3.2.10, 4,6, 7.4, 7.5, 10, 14.5, 14.6.3, 15, 18, 19, 20,
21, 22, 23, 35.3.2, 39, 40, Schedule 1 (Definitions), Schedule 3
(Charges), Schedule 7 (Staff Transfer), Schedule 30 (Exit
Management)) (if used), Schedule 36 (Intellectual Property
Rights) and any Clauses and Schedules which are expressly or
by implication intended to continue.

When the Supplier (and the Buyer) can end the contract

14.6.1

14.6.2

14.6.3

14.7.1

The Supplier can issue a Reminder Notice if the Buyer does
not pay an undisputed invoice on time. The Supplier can
terminate this Contract if the Buyer fails to pay an undisputed
invoiced sum due and worth over 10% of the total Contract
Value within thirty (30) days of the date of the Reminder Notice.

The Supplier also has the right to terminate this Contract in
accordance with Clauses 24.3 and 27.5.

Where the Buyer terminates this Contract under Clause 14.3 or
the Supplier terminates this Contract under Clause 14.6.1 or
27.5:

(@) the Buyer must promptly pay all outstanding Charges
incurred to the Supplier;

(b) the Buyer must pay the Supplier reasonable committed and
unavoidable Losses as long as the Supplier provides a fully
itemised and costed schedule with evidence — the maximum
value of this payment is limited to the total sum payable to
the Supplier if this Contract had not been terminated; and

(c) Clauses 14.5.1(b)) to 14.5.1(g)) apply.

14.7 Partially ending and suspending the contract

Where the Buyer has the right to terminate this Contract it can
terminate or suspend (for any period), all or part of it. If the

14
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15.

v.1.2

Buyer suspends this Contract it can provide the Deliverables
itself or buy them from a third party.

14.7.2 The Buyer can only partially terminate or suspend this Contract
if the remaining parts of this Contract can still be used to
effectively deliver the intended purpose.

14.7.3 The Parties must agree any necessary Variation required by
this Clause 14.7 using the Variation Procedure, but the
Supplier may not either:

(a) reject the Variation; or

(b) increase the Charges, except where the right to partial
termination is under Clause 14.3.

14.7.4 The Buyer can still use other rights available, or subsequently
available to it if it acts on its rights under this Clause 14.7.

How much you can be held responsible for?

15.1

15.2

15.3

15.4

15.5

15.6

15.7

Each Party’s total aggregate liability in each Contract Year under this
Contract (whether in tort, contract or otherwise) is no more than the
greater of £5 million or 150% of the Estimated Yearly Charges unless
specified otherwise in the Award Form.

Neither Party is liable to the other for:
15.2.1 any indirect Losses; and/or

15.2.2 Loss of profits, turnover, savings, business opportunities or
damage to goodwill (in each case whether direct or indirect).

In spite of Clause 15.1, neither Party limits or excludes any of the
following:

15.3.1 its liability for death or personal injury caused by its negligence,
or that of its employees, agents or Subcontractors;

15.3.2 its liability for bribery or fraud or fraudulent misrepresentation
by it or its employees; and

15.3.3 any liability that cannot be excluded or limited by Law.

In spite of Clause 15.1, the Supplier does not limit or exclude its liability
for any indemnity given under Clauses 7.4, 7.5, 9.3.2, 10.2, 35.3.2 or
Schedule 7 (Staff Transfer) of this Contract.

In spite of Clause 15.1, The Buyer does not limit or exclude its liability
for any indemnity given under Clause 7 or Schedule 7 (Staff Transfer)
of this Contract.

In spite of Clause 15.1, but subject to Clauses 15.2 and 15.3, the
Supplier's total aggregate liability in each Contract Year under Clause
18.8.5 is no more than the Data Protection Liability Cap.

Each Party must use all reasonable endeavours to mitigate any Loss or
damage which it suffers under or in connection with this Contract,
including any indemnities.

15



Core Terms — Mid-Tier, Crown Copyright 2023, [Subject to Contract]

16.

17.

18.

v.1.2

15.8

15.9

When calculating the Supplier’s liability under Clause 15.1 the following
items will not be taken into consideration:

15.8.1 Deductions; and
15.8.2 any items specified in Clause 15.4.

If more than one Supplier is party to this Contract, each Supplier Party
is fully responsible for both their own liabilities and the liabilities of the
other Suppliers.

Obeying the law

16.1

16.2

16.3

16.4

The Supplier shall comply with the provisions of Schedule 26
(Sustainability).

The Supplier shall comply with the provisions of:
16.2.1 the Official Secrets Acts 1911 to 1989; and
16.2.2 section 182 of the Finance Act 1989.

The Supplier indemnifies the Buyer against any costs resulting from
any Default by the Supplier relating to any applicable Law to do with
this Contract.

The Supplier must appoint a Compliance Officer who must be
responsible for ensuring that the Supplier complies with Law, Clause
16.1 and Clauses 31 to 36.

Insurance

The Supplier must, at its own cost, obtain and maintain the Required
Insurances in Schedule 22 (Insurance Requirements).

Data protection and security

18.1

18.2

18.3

18.4

The Supplier must process Personal Data and ensure that Supplier
Staff process Personal Data only in accordance with Schedule 20
(Processing Data).

The Supplier must not remove any ownership or security notices in or
relating to the Government Data.

The Supplier must make accessible back-ups of all Government Data,
stored in an agreed off-site location and send the Buyer copies via a
secure encrypted method upon reasonable request.

The Supplier must ensure that any Supplier, Subcontractor and
Subprocessor system (including any cloud services or end user
devices used by the Supplier, Subcontractor and Subprocessor)
holding any Government Data, including back-up data, is a secure
system that complies with the Cyber Essentials Schedule (if used), the
Security Schedule (if used), the Security Policy and the security
requirements specified in the Award Form. and otherwise as required
by Data Protection Legislation.

16
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18.5 If at any time the Supplier suspects or has reason to believe that the
Government Data is corrupted, lost or sufficiently degraded, then the
Supplier must immediately notify the Buyer and suggest remedial
action.

18.6 If the Government Data is corrupted, lost or sufficiently degraded so as
to be unusable the Buyer may either or both:

18.6.1 tell the Supplier to restore or get restored Government Data as
soon as practical but no later than five (5) Working Days from
the date that the Buyer receives notice, or the Supplier finds
out about the issue, whichever is earlier; and

18.6.2 restore the Government Data itself or using a third party.

18.7 The Supplier must pay each Party’s reasonable costs of complying with
Clause 18.6 unless the Buyer is at fault.

18.8 The Supplier:

18.8.1 must provide the Buyer with all Government Data in an agreed
format (provided it is secure and readable) within ten (10)
Working Days of a written request;

18.8.2 must have documented processes to guarantee prompt
availability of Government Data if the Supplier stops trading;

18.8.3 must securely destroy all Storage Media that has held
Government Data at the end of life of that media using Good
Industry Practice, other than in relation to Government Data
which is owned or licenced by the Supplier or in respect of
which the Parties are either Independent Controllers or Joint
Controllers;

18.8.4 securely erase all Government Data and any copies it holds
when asked to do so by the Buyer (and certify to the Buyer that
it has done so) unless and to the extent required by Law to
retain it other than in relation to Government Data which is
owned or licenced by the Supplier or in respect of which the
Parties are either Independent Controllers or Joint Controllers;
and

18.8.5 indemnifies the Buyer against any and all Losses incurred if the
Supplier breaches Clause 18 or any Data Protection
Legislation.

19. What you must keep confidential

19.1 Each Party must:

19.1.1 keep all Confidential Information it receives confidential and
secure;

19.1.2 not disclose, use or exploit the Disclosing Party’s Confidential
Information without the Disclosing Party's prior written consent,
except for the purposes anticipated under this Contract; and

v.1.2 17
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v.1.2

19.2

19.3

19.4

19.1.3 immediately notify the Disclosing Party if it suspects
unauthorised access, copying, use or disclosure of the
Confidential Information.

In spite of Clause 19.1, a Party may disclose Confidential Information
which it receives from the Disclosing Party in any of the following
instances:

19.2.1 where disclosure is required by applicable Law, a regulatory
body or a court with the relevant jurisdiction if the Recipient
Party notifies the Disclosing Party of the full circumstances, the
affected Confidential Information and extent of the disclosure;

19.2.2 if the Recipient Party already had the information without
obligation of confidentiality before it was disclosed by the
Disclosing Party;

19.2.3 if the information was given to it by a third party without
obligation of confidentiality;

19.2.4 if the information was in the public domain at the time of the
disclosure;

19.2.5 if the information was independently developed without access
to the Disclosing Party’s Confidential Information;

19.2.6 on a confidential basis, to its auditors or for the purpose of
regulatory requirements;

19.2.7 on a confidential basis, to its professional advisers on a need-
to-know basis; and

19.2.8 to the Serious Fraud Office where the Recipient Party has
reasonable grounds to believe that the Disclosing Party is
involved in activity that may be a criminal offence under the
Bribery Act 2010.

The Supplier may disclose Confidential Information on a confidential
basis to Supplier Staff on a need-to-know basis to allow the Supplier to
meet its obligations under this Contract. The Supplier Staff shall remain
responsible at all times for compliance with the confidentiality
obligations set out in this Contract by the persons to whom disclosure
has been made.

The Buyer may disclose Confidential Information in any of the following
cases:

19.4.1 on a confidential basis to the employees, agents, consultants
and contractors of the Buyer;

19.4.2 on a confidential basis to any other Crown Body, any successor
body to a Crown Body or any company that the Buyer transfers
or proposes to transfer all or any part of its business to;

19.4.3 if the Buyer (acting reasonably) considers disclosure necessary
or appropriate to carry out its public functions;

19.4.4 where requested by Parliament;
18
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20.

21.

22.

23.

v.1.2

19.4.5 under Clauses 4.6 and 20; and

19.4.6 on a confidential basis under the audit rights in Clauses 6.5 to
6.9 (inclusive), Clause 13 (Step-in rights), Schedule 7 and
Schedule 30 (if used).

19.5 For the purposes of Clauses 19.2 to 19.4 references to disclosure on a
confidential basis means disclosure under a confidentiality agreement
or arrangement including terms as strict as those required in
Clause 19.

19.6 Transparency Information and any information which is exempt from
disclosure by Clause 20 is not Confidential Information.

19.7 The Supplier must not make any press announcement or publicise this
Contracts or any part of them in any way, without the prior written
consent of the Buyer and must use all reasonable endeavours to
ensure that Supplier Staff do not either.

When you can share information

20.1 The Supplier must tell the Buyer within forty eight (48) hours if it
receives a Request For Information.

20.2 In accordance with a reasonable timetable and in any event within five
(5) Working Days of a request from the Buyer, the Supplier must give
the Buyer full co-operation and information needed so the Buyer can:

20.2.1 publish the Transparency Information; and
20.2.2 comply with any Request for Information.

20.3 To the extent that it is allowed and practical to do so, the Buyer will use
reasonable endeavours to notify the Supplier of a FOIA request and
may talk to the Supplier to help it decide whether to publish information
under Clause 20.1. However, the extent, content and format of the
disclosure is the Buyer’s decision in its absolute discretion.

Invalid parts of the contract

If any provision or part provision of this Contract is or becomes invalid,
illegal or unenforceable for any reason, such provision or part-provision
shall be deemed deleted, but that shall not affect the validity and
enforceability of the rest of this Contract.

No other terms apply

The provisions incorporated into this Contract are the entire agreement
between the Parties. The Contract replaces all previous statements, or
agreements whether written or oral. No other provisions apply.

Other people’s rights in this Contract

23.1 The provisions of Paragraphs 2.1 and 2.3 of Part A, Paragraphs 2.1,
2.3 and 3.1 of Part B, Paragraphs 1.2, 1.4 and 1.7 of Part C, Part D
and Paragraphs 1.4, 1.7, 2.3, 2.5 and 2.10 of Part E of Schedule 7

(Staff Transfer) and the provisions of Paragraph 3.1, 6.1, 7.2, 8.2, 8.5,
19
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25.

26.

27.

v.1.2

23.2

23.3

23.4

8.6 and 8.9 of Schedule 30 (Exit Management) (together "Third Party
Provisions") confer benefits on persons named or identified in such
provisions other than the Parties (each such person a "Third Party
Beneficiary") and are intended to be enforceable by Third Parties
Beneficiaries by virtue of the Contracts (Rights of Third Parties) Act
("CRTPA").

Subject to Clause 23.1, no third parties may use the CRTPA to enforce
any term of this Contract unless stated (referring to CRTPA) in this
Contract. This does not affect third party rights and remedies that exist
independently from CRTPA.

No Third Party Beneficiary may enforce, or take any step to enforce,
any Third Party Provision without the prior written consent of the Buyer,
which may, if given, be given on and subject to such terms as the
Buyer may determine.

Any amendments or modifications to this Contract may be made, and
any rights created under Clause 23.1 may be altered or extinguished,
by the Parties without the consent of any Third Party Beneficiary.

Circumstances beyond your control

24.1

24.2

24.3

Any Party affected by a Force Majeure Event is excused from
performing its obligations under this Contract while the inability to
perform continues, if it both:

24.1.1 provides a Force Majeure Notice to the other Party; and

24.1.2 uses all reasonable measures practical to reduce the impact of
the Force Majeure Event.

Any failure or delay by the Supplier to perform its obligations under this
Contract that is due to a failure or delay by an agent, Subcontractor or
supplier will only be considered a Force Majeure Event if that third
party is itself prevented from complying with an obligation to the
Supplier due to a Force Majeure Event.

Either party can patrtially or fully terminate this Contract if the provision
of the Deliverables is materially affected by a Force Majeure Event
which lasts for ninety (90) days continuously.

Relationships created by the contract

The Contract does not create a partnership, joint venture or employment
relationship. The Supplier must represent themselves accordingly and ensure
others do so.

Giving up contract rights

A partial or full waiver or relaxation of the terms of this Contract is only valid if
it is stated to be a waiver in writing to the other Party.

Transferring responsibilities

20
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27.1

27.2

27.3

27.4

27.5

27.6

27.7

The Supplier cannot assign, novate or in any other way dispose of this
Contract or any part of it without the Buyer’s written consent.

Subject to Schedule 27 (Key Subcontractors), the Supplier cannot sub-
contract this Contract or any part of it without the Buyer’s prior written
consent. The Supplier shall provide the Buyer with information about
the Subcontractor as it reasonably requests. The decision of the Buyer
to consent or not will not be unreasonably withheld or delayed. If the
Buyer does not communicate a decision to the Supplier within ten (10)
Working Days of the request for consent then its consent will be
deemed to have been given. The Buyer may reasonably withhold its
consent to the appointment of a Subcontractor if it considers that:

27.2.1 the appointment of a proposed Subcontractor may prejudice
the provision of the Deliverables or may be contrary to its
interests;

27.2.2 the proposed Subcontractor is unreliable and/or has not
provided reliable goods and or reasonable services to its other
customers; and/or

27.2.3 the proposed Subcontractor employs unfit persons.

The Buyer can assign, novate or transfer its Contract or any part of it to
any Crown Body, public or private sector body which performs the
functions of the Buyer.

When the Buyer uses its rights under Clause 27.3 the Supplier must
enter into a novation agreement in the form that the Buyer specifies.

The Supplier can terminate this Contract novated under Clause 27.3 to
a private sector body that is experiencing an Insolvency Event.

The Supplier remains responsible for all acts and omissions of the
Supplier Staff as if they were its own.

If at any time the Buyer asks the Supplier for details about
Subcontractors, the Supplier must provide details of Subcontractors at
all levels of the supply chain including:

27.7.1 their name;

27.7.2 the scope of their appointment;
27.7.3 the duration of their appointment; and
27.7.4 a copy of the Sub-Contract.

Changing the contract

28.1

28.2

Either Party can request a Variation to this Contract which is only
effective if agreed in writing, including where it is set out in the
Variation Form, and signed by both Parties.

The Supplier must provide an Impact Assessment either:

28.2.1 with the Variation Form, where the Supplier requests the
Variation; and
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v.1.2

28.3

28.4

28.5

28.6

28.7

28.8

28.2.2 within the time limits included in a Variation Form requested by
the Buyer.

If the Variation to this Contract cannot be agreed or resolved by the
Parties, the Buyer can either:

28.3.1 agree that this Contract continues without the Variation; and

28.3.2 refer the Dispute to be resolved using Clause 39 (Resolving
Disputes).

The Buyer is not required to accept a Variation request made by the
Supplier.

The Supplier may only reject a Variation requested by the Buyer if the
Supplier:

28.5.1 reasonably believes that the Variation would materially and
adversely affect the risks to the health and safety of any person
or that it would result in the Deliverables being provided in a
way that infringes any Law; or

28.5.2 demonstrates to the Buyer's reasonable satisfaction that the
Variation is technically impossible to implement and that neither
the Tender nor the Specification state that the Supplier has the
required technical capacity or flexibility to implement the
Variation.

If there is a General Change in Law, the Supplier must bear the risk of
the change and is not entitled to ask for an increase to the Charges.

If there is a Specific Change in Law or one is likely to happen during
this Contract Period the Supplier must give the Buyer notice of the
likely effects of the changes as soon as reasonably practical. They
must also say if they think any Variation is needed either to the
Deliverables, the Charges or this Contract and provide evidence:

28.7.1 that the Supplier has kept costs as low as possible, including in
Subcontractor costs; and

28.7.2 of how it has affected the Supplier’s costs.

Any change in the Charges or relief from the Supplier's obligations
because of a Specific Change in Law must be implemented using
Clauses 28.1 to 28.4.

How to communicate about the contract

29.1

29.2

All notices under this Contract must be in writing and are considered
effective on the Working Day of delivery as long as they’re delivered
before 5:00pm on a Working Day. Otherwise the notice is effective on
the next Working Day. An email is effective at 9:00am on the first
Working Day after sending unless an error message is received.

Notices to the Buyer must be sent to the Buyer Authorised
Representative’s address or email address in the Award Form.
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31.

v.1.2

29.3 This Clause does not apply to the service of legal proceedings or any
documents in any legal action, arbitration or dispute resolution.

Dealing with claims

30.1 If a Beneficiary is notified of a Claim then it must notify the Indemnifier
as soon as reasonably practical and no later than ten (10) Working
Days.

30.2 At the Indemnifier's cost the Beneficiary must both:

30.2.1 allow the Indemnifier to conduct all negotiations and
proceedings to do with a Claim; and

30.2.2 give the Indemnifier reasonable assistance with the claim if
requested.

30.3 The Beneficiary must not make admissions about the Claim without the
prior written consent of the Indemnifier which cannot be unreasonably
withheld or delayed.

30.4 The Indemnifier must consider and defend the Claim diligently using
competent legal advisors and in a way that doesn’t damage the
Beneficiary’s reputation.

30.5 The Indemnifier must not settle or compromise any Claim without the
Beneficiary's prior written consent which it must not unreasonably
withhold or delay.

30.6 Each Beneficiary must use all reasonable endeavours to minimise and
mitigate any losses that it suffers because of the Claim.

30.7 If the Indemnifier pays the Beneficiary money under an indemnity and
the Beneficiary later recovers money which is directly related to the
Claim, the Beneficiary must immediately repay the Indemnifier the
lesser of either:

30.7.1 the sum recovered minus any legitimate amount spent by the
Beneficiary when recovering this money; and

30.7.2 the amount the Indemnifier paid the Beneficiary for the Claim.
Preventing fraud, bribery and corruption

31.1 The Supplier must not during the Contract Period:

31.1.1 commit a Prohibited Act or any other criminal offence in the
Regulations 57(1) and 57(2);

31.1.2 do or allow anything which would cause the Buyer, including
any of their employees, consultants, contractors,
Subcontractors or agents to breach any of the Relevant
Requirements or incur any liability under them.

31.2 The Supplier must during the Contract Period:
31.2.1 create, maintain and enforce adequate policies and procedures
to ensure it complies with the Relevant Requirements to
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32.

v.1.2

31.3

31.4

31.5

31.6

prevent a Prohibited Act and require its Subcontractors to do
the same;

31.2.2 keep full records to show it has complied with its obligations
under this Clause 31 and give copies to the Buyer on request;
and

31.2.3 if required by the Buyer, within twenty (20) Working Days of the
Effective Date of this Contract, and then annually, certify in
writing to the Buyer, that they have complied with this Clause
31, including compliance of Supplier Staff, and provide
reasonable supporting evidence of this on request, including its
policies and procedures.

The Supplier must immediately notify the Buyer if it becomes aware of
any Default of Clauses 31.1 or has any reason to think that it, or any of
the Supplier Staff, have either:

31.3.1 been investigated or prosecuted for an alleged Prohibited Act;

31.3.2 been debarred, suspended, proposed for suspension or
debarment, or are otherwise ineligible to take part in
procurement programmes or contracts because of a Prohibited
Act by any government department or agency;,

31.3.3 received a request or demand for any undue financial or other
advantage of any kind related to this Contract; and

31.3.4 suspected that any person or Party directly or indirectly related
to this Contract has committed or attempted to commit a
Prohibited Act.

If the Supplier notifies the Buyer as required by Clause 31.3, the
Supplier must respond promptly to their further enquiries, co-operate
with any investigation and allow the Audit of any books, records and
relevant documentation.

If the Supplier is in Default under Clause 31.1 the Buyer may:

31.5.1 require the Supplier to remove any Supplier Staff from
providing the Deliverables if their acts or omissions have
caused the Default; and

31.5.2 immediately terminate this agreement in accordance with
Clause 14.4.1 and the consequences of termination in Clauses
14.5.1 shall apply.

In any notice the Supplier gives under Clause 31.4 it must specify the:
31.6.1 Prohibited Act;

31.6.2 identity of the Party who it thinks has committed the Prohibited
Act; and

31.6.3 action it has decided to take.

Equality, diversity and human rights
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33.

34.

35.

v.1.2

32.1

32.2

The Supplier must follow all applicable equality Law when they perform
their obligations under this Contract, including:

32.1.1 protections against discrimination on the grounds of race, sex,
gender reassignment, religion or belief, disability, sexual
orientation, pregnancy, maternity, age or otherwise; and

32.1.2 any other requirements and instructions which the Buyer
reasonably imposes related to equality Law.

The Supplier must use all reasonable endeavours, and inform the
Buyer of the steps taken, to prevent anything that is considered to be
unlawful discrimination by any court or tribunal, or the Equality and
Human Rights Commission (or any successor organisation) when
working on this Contract.

Health and safety

33.1

33.2

The Supplier must perform its obligations meeting the requirements of:
33.1.1 all applicable Law regarding health and safety; and

33.1.2 the Buyer’s current health and safety policy while at the Buyer’s
Premises, as provided to the Supplier.

The Supplier and the Buyer must as soon as possible notify the other
of any health and safety incidents or material hazards they’re aware of
at the Buyer Premises that relate to the performance of this Contract.

Environment

34.1

34.2

Tax

35.1

35.2

When working on Site the Supplier must perform its obligations under
the Buyer’s current Environmental Policy, which the Buyer must
provide.

The Supplier must ensure that Supplier Staff are aware of the Buyer's
Environmental Policy.

The Supplier must not breach any tax or social security obligations and
must enter into a binding agreement to pay any late contributions due,

including where applicable, any interest or any fines. The Buyer cannot
terminate this Contract where the Supplier has not paid a minor tax or

social security contribution.

Where the Charges payable under this Contract are or are likely to
exceed £5 million at any point during the relevant Contract Period, and
an Occasion of Tax Non-Compliance occurs, the Supplier must notify
the Buyer of it within five (5) Working Days including:

35.2.1 the steps that the Supplier is taking to address the Occasion of
Tax Non-Compliance and any mitigating factors that it
considers relevant; and

35.2.2 other information relating to the Occasion of Tax Non-
Compliance that the Buyer may reasonably need.
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v.1.2

35.3

354

Where the Supplier or any Supplier Staff are liable to be taxed or to
pay National Insurance contributions in the UK relating to payment
received under this Contract, the Supplier must both:

35.3.1 comply with the Income Tax (Earnings and Pensions) Act 2003
and all other statutes and regulations relating to income tax, the
Social Security Contributions and Benefits Act 1992 (including
IR35) and National Insurance contributions; and

35.3.2 indemnify the Buyer against any Income Tax, National
Insurance and social security contributions and any other
liability, deduction, contribution, assessment or claim arising
from or made during or after the Contract Period in connection
with the provision of the Deliverables by the Supplier or any of
the Supplier Staff.

If any of the Supplier Staff are Workers who receive payment relating
to the Deliverables, then the Supplier must ensure that its contract with
the Worker contains the following requirements:

35.4.1 the Buyer may, at any time during the Contract Period, request
that the Worker provides information which demonstrates they
comply with Clause 35.3.1, or why those requirements do not
apply, the Buyer can specify the information the Worker must
provide and the deadline for responding;

35.4.2 the Worker’s contract may be terminated at the Buyer’s request
if the Worker fails to provide the information requested by the
Buyer within the time specified by the Buyer;

35.4.3 the Worker’s contract may be terminated at the Buyer’s request
if the Worker provides information which the Buyer considers
isn’t good enough to demonstrate how it complies with Clause
35.3.1 or confirms that the Worker is not complying with those
requirements; and

35.4.4 the Buyer may supply any information they receive from the
Worker to HMRC for revenue collection and management.

Conflict of interest

36.1

36.2

36.3

The Supplier must take action to ensure that neither the Supplier nor
the Supplier Staff are placed in the position of an actual, potential or
perceived Conflict of Interest.

The Supplier must promptly notify and provide details to the Buyer if an
actual, potential or perceived Conflict of Interest happens or is
expected to happen.

The Buyer will consider whether there are any appropriate measures
that can be put in place to remedy an actual, perceived or potential
Conflict of Interest. If, in the reasonable opinion of the Buyer, such
measures do not or will not resolve an actual or potential Conflict of
Interest, the Buyer may terminate its Contract immediately by giving
notice in writing to the Supplier where there is or may be an actual or
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37.

38.

39.

v.1.2

potential Conflict of Interest and Clauses 14.5.1(b) to 14.5.1(g) shall
apply.

Reporting a breach of the contract

37.1

37.2

As soon as it is aware of it the Supplier and Supplier Staff must report
to the Buyer any actual or suspected:

37.1.1 breach of Law;
37.1.2 Default of Clause 16.1; and
37.1.3 Default of Clauses 31 to 36.

The Supplier must not retaliate against any of the Supplier Staff who in
good faith reports a breach or Default listed in Clause 37.1 to the Buyer
or a Prescribed Person.

Further Assurances

Each Party will, at the request and cost of the other Party, do all things which
may be reasonably necessary to give effect to the meaning of this Contract.

Resolving disputes

39.1

39.2

39.3

39.4

39.5

If there is a Dispute, the senior representatives of the Parties who have
authority to settle the Dispute will, within twenty eight (28) days of a
written request from the other Party, meet in good faith to resolve the
Dispute by commercial negotiation.

If the Parties cannot resolve the Dispute via commercial negotiation,
they can attempt to settle it by mediation using the Centre for Effective
Dispute Resolution (CEDR) Model Mediation Procedure current at the
time of the Dispute. If the Parties cannot agree on a mediator, the
mediator will be nominated by CEDR. If either Party does not wish to
use, or continue to use mediation, or mediation does not resolve the
Dispute, the Dispute must be resolved using Clauses 39.4 to 39.6.

Unless the Buyer refers the Dispute to arbitration using Clause 39.5,
the Parties irrevocably agree that the courts of England and Wales
have the exclusive jurisdiction to:

39.3.1 determine the Dispute;
39.3.2 grantinterim remedies; and
39.3.3 grant any other provisional or protective relief.

The Supplier agrees that the Buyer has the exclusive right to refer any
Dispute to be finally resolved by arbitration under the London Court of
International Arbitration Rules current at the time of the Dispute. There
will be only one arbitrator. The seat or legal place of the arbitration will
be London and the proceedings will be in English.

The Buyer has the right to refer a Dispute to arbitration even if the
Supplier has started or has attempted to start court proceedings under
Clause 39.4, unless the Buyer has agreed to the court proceedings or
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40.

v.1.2

participated in them. Even if court proceedings have started, the
Parties must do everything necessary to ensure that the court
proceedings are stayed in favour of any arbitration proceedings if they
are started under Clause 39.5.

39.6 The Supplier cannot suspend the performance of this Contract during
any Dispute.

Which law applies

This Contract and any issues or Disputes arising out of, or connected to it, are
governed by English law.
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Schedule 1 (Definitions)

1. Definitions

11

1.2

1.3

In this Contract, unless the context otherwise requires, capitalised
expressions shall have the meanings set out in this Schedule 1
(Definitions) or the relevant Schedule in which that capitalised expression
appears.

If a capitalised expression does not have an interpretation in this
Schedule or any other Schedule, it shall, in the first instance, be
interpreted in accordance with the common interpretation within the
relevant market sector/industry where appropriate. Otherwise, it shall be
interpreted in accordance with the dictionary meaning.

In this Contract, unless the context otherwise requires:
1.3.1 reference to a gender includes the other gender and the neuter;

1.3.2 references to a person include an individual, company, body
corporate, corporation, unincorporated association, firm,
partnership or other legal entity or Crown Body;

1.3.3 areference to any Law includes a reference to that Law as
amended, extended, consolidated, replaced or re-enacted from
time to time (including as a consequence of the Retained EU Law
(Revocation and Reform) Act 2023);

1.3.4 the words "including", "other", "in particular”, "for example"
and similar words shall not limit the generality of the preceding
words and shall be construed as if they were immediately followed
by the words "without limitation";

1.3.5 references to "writing" include typing, printing, lithography,
photography, display on a screen, electronic and facsimile
transmission and other modes of representing or reproducing
words in a visible form, and expressions referring to writing shall
be construed accordingly;

1.3.6 references to "representations” shall be construed as references
to present facts, to "warranties" as references to present and
future facts and to "undertakings" as references to obligations
under this Contract;

1.3.7 references to "Clauses" and "Schedules" are, unless otherwise
provided, references to the clauses and schedules of the Core
Terms and references in any Schedule to parts, paragraphs,
annexes and tables are, unless otherwise provided, references to
the parts, paragraphs, annexes and tables of the Schedule in
which these references appear;

1.3.8 references to "Paragraphs” are, unless otherwise provided,
references to the paragraph of the appropriate Schedules unless
otherwise provided;
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1.4

1.3.9 references to a series of Clauses or Paragraphs shall be inclusive
of the clause numbers specified;

1.3.10 where the Buyer is a Crown Body the Supplier shall be treated as
contracting with the Crown as a whole; and

1.3.11 Any reference in this Contract which immediately before IP
Completion Day (or such later date when relevant EU law ceases
to have effect pursuant to Section 1A of the European Union
(Withdrawal) Act 2018) is a reference to (as it has effect from time
to time) any EU regulation, EU decision, EU tertiary legislation or
provision of the EEA agreement ("EU References") which is to
form part of domestic law by application of Section 3 of the
European Union (Withdrawal) Act 2018 and which shall be read
on and after IP Completion Day as a reference to the EU
References as they form part of domestic law by virtue of Section
3 of the European Union (Withdrawal) Act 2018 as modified by
domestic law from time to time.

In this Contract, unless the context otherwise requires, the following words
shall have the following meanings:

"Achieve" in respect of a Test, to successfully pass such Test
without any Test Issues and in respect of a
Milestone, the issue of a Satisfaction Certificate in
respect of that Milestone and "Achieved",
"Achieving"” and "Achievement" shall be construed
accordingly;

"Additional FDE = means any entity (if any) specified as an Additional
Group Member” FDE Group Member in Part A of Annex 3 of
Schedule 24 (Financial Difficulties);

"Affected Party" the party seeking to claim relief in respect of a Force
Majeure Event;

"Affiliates" in relation to a body corporate, any other entity
which directly or indirectly Controls, is Controlled by,
or is under direct or indirect common Control of that
body corporate from time to time;

"Allowable means the assumptions (if any) set out in Annex 2

Assumptions” of Schedule 3 (Charges);

"Annex" extra information which supports a Schedule;

"Approval® the prior written consent of the Buyer and
"Approve" and "Approved" shall be construed
accordingly;

"Associates" means, in relation to an entity, an undertaking in

which the entity owns, directly or indirectly,



Schedule 1 (Definitions), Crown Copyright 2023, [Subject to Contract]

"Audit”

between 20% and 50% of the voting rights and
exercises a degree of control sufficient for the
undertaking to be treated as an associate under
generally accepted accounting principles;

the Buyer’s right to:

(@)

(b)

(©)

(d)
(€)

(f)

(@)

(h)

verify the integrity and content of any
Financial Report;

verify the accuracy of the Charges and any
other amounts payable by the Buyer under
a Contract (including proposed or actual
variations to them in accordance with this
Contract);

verify the costs of the Supplier (including
the costs of all Subcontractors and any
third party suppliers) in connection with the
provision of the Services;

verify the Open Book Data;

verify the Supplier’s and each
Subcontractor’'s compliance with the
applicable Law;

identify or investigate actual or suspected
breach of Clauses 3 to 37 and/or Schedule
26 (Sustainability), impropriety or
accounting mistakes or any breach or
threatened breach of security and in these
circumstances the Buyer shall have no
obligation to inform the Supplier of the
purpose or objective of its investigations;

identify or investigate any circumstances
which may impact upon the financial
stability of the Supplier, any Guarantor,
and/or any Subcontractors or their ability to
provide the Deliverables;

obtain such information as is necessary to
fulfil the Buyer’s obligations to supply
information for parliamentary, ministerial,
judicial or administrative purposes
including the supply of information to the
Comptroller and Auditor General,

review any books of account and the
internal contract management accounts
kept by the Supplier in connection with this
Contract;
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"Auditor"

"Award Form"

"Beneficiary"

"Buyer"

"Buyer Assets"

"Buyer
Authorised
Representative”

"Buyer Cause"

"Buyer Existing
IPR"

()] carry out the Buyer’s internal and statutory
audits and to prepare, examine and/or
certify the Buyer's annual and interim
reports and accounts;

(k) enable the National Audit Office to carry
out an examination pursuant to Section
6(1) of the National Audit Act 1983 of the
economy, efficiency and effectiveness with
which the Buyer has used its resources;

@ the Buyer’s internal and external auditors;
(b) the Buyer’s statutory or regulatory auditors;

(©) the Comptroller and Auditor General, their
staff and/or any appointed representatives
of the National Audit Office;

(d) HM Treasury or the Cabinet Office;

(e any party formally appointed by the Buyer
to carry out audit or similar review
functions; and

® successors or assigns of any of the above;

the document outlining the Incorporated Terms
and crucial information required for this Contract,
to be executed by the Supplier and the Buyer;

a Party having (or claiming to have) the benefit of
an indemnity under this Contract;

the public sector purchaser identified as such in
the Order Form;

the Buyer’s infrastructure, data, software,
materials, assets, equipment or other property
owned by and/or licensed or leased to the Buyer
and which is or may be used in connection with
the provision of the Deliverables which remain the
property of the Buyer throughout the term of this
Contract,

the representative appointed by the Buyer from
time to time in relation to this Contract initially
identified in the Award Form;

has the meaning given to it in the Award Form;

means any and all IPR that are owned by or
licensed to the Buyer, and where the Buyer is a
Crown Body, any Crown IPR, and which are or



"Buyer
Premises"

"Buyer Property

“Buyer

Software”

"Buyer System"

"Buyer Third
Party"

"Buyer's
Confidential
Information"

"Change in Law"

Schedule 1 (Definitions), Crown Copyright 2023, [Subject to Contract]

have been developed independently of this
Contract (whether prior to the Effective Date or
otherwise)

premises owned, controlled or occupied by the
Buyer which are made available for use by the
Supplier or its Subcontractors for the provision of
the Deliverables (or any of them);

the property, other than real property and IPR,
including the Buyer System, any equipment issued
or made available to the Supplier by the Buyer in
connection with this Contract;

any software which is owned by or licensed to the
Buyer and which is or will be used by the Supplier
for the purposes of providing the Deliverables;

the Buyer's computing environment (consisting of
hardware, software and/or telecommunications
networks or equipment) used by the Buyer or the
Supplier in connection with this Contract which is
owned by or licensed to the Buyer by a third party
and which interfaces with the Supplier System or
which is necessary for the Buyer to receive the
Deliverables;

means any supplier to the Buyer (other than the
Supplier), which is notified to the Supplier from
time to time;

€) all Personal Data and any information,
however it is conveyed, that relates to the
business, affairs, developments, property
rights, trade secrets, Know-How and IPR of
the Buyer (including all Buyer Existing IPR
and New IPR);

(b) any other information clearly designated as
being confidential (whether or not it is
marked "confidential”) or which ought
reasonably be considered confidential
which comes (or has come) to the Buyer’s
attention or into the Buyer’s possession in
connection with this Contract; and

information derived from any of the above;
any change in Law which impacts on the supply of

the Deliverables and performance of this Contract
which comes into force after the Effective Date;
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"Change of
Control"

"Charges"

"Claim"

"Commercially
Sensitive
Information”

"Comparable
Supply”

"Confidential
Information”

"Conflict of
Interest"

"Contract"

"Contract
Period"

a change of control within the meaning of Section
450 of the Corporation Tax Act 2010;

the prices (exclusive of any applicable VAT),
payable to the Supplier by the Buyer under this
Contract, as set out in the Award Form, for the full
and proper performance by the Supplier of its
obligations under this Contract less any
Deductions;

any claim which it appears that a Beneficiary is, or
may become, entitled to indemnification under this
Contract;

the Confidential Information listed in Schedule 5
(Commercially Sensitive Information (if any)
comprising of commercially sensitive information
relating to the Supplier, its IPR or its business or
which the Supplier has indicated to the Buyer that,
if disclosed by the Buyer, would cause the
Supplier significant commercial disadvantage or
material financial loss;

the supply of Deliverables to another Buyer of the
Supplier that are the same or similar to the
Deliverables;

means any information, however it is conveyed,
that relates to the business, affairs, developments,
trade secrets, Know-How, personnel and suppliers
of the Buyer or the Supplier, including IPRs,
together with information derived from the above,
and any other information clearly designated as
being confidential (whether or not it is marked as
"confidential") or which ought reasonably to be
considered to be confidential;

a conflict between the financial or personal duties
of the Supplier or the Supplier Staff and the duties
owed to the Buyer under this Contract, in the
reasonable opinion of the Buyer;

the contract between the Buyer and the Supplier,
which consists of the terms set out and referred to
in the Award Form;

the term of this Contract from the earlier of the:
(@) Start Date; or
(b) the Effective Date,
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"Contract Value"

"Contract Year"

"Control"

"Controller"

"Core Terms"

"Costs"

until the End Date;

the higher of the actual or expected total Charges
paid or payable under this Contract where all
obligations are met by the Supplier;

a consecutive period of twelve (12) Months
commencing on the Effective Date or each
anniversary thereof;

control in either of the senses defined in sections
450 and 1124 of the Corporation Tax Act 2010 and
"Controlled" shall be construed accordingly;

has the meaning given to it in the UK GDPR or the
EU GDPR as the context requires;

the Buyer’s terms and conditions which apply to
and comprise one part of this Contract set out in
the document called "Core Terms";

the following costs (without double recovery) to the
extent that they are reasonably and properly
incurred by the Supplier in providing the
Deliverables:

(@) the cost to the Supplier or the Key
Subcontractor (as the context requires),
calculated per Work Day, of engaging the
Supplier Staff, including:

(1) base salary paid to the Supplier
Staff;

(i) employer’s National Insurance
contributions;

(i)  pension contributions;
(iv)  car allowances;

(v)  any other contractual employment
benefits;

(vi)  staff training;
(vii)  work place accommodation;

(viii) work place IT equipment and tools
reasonably necessary to provide the
Deliverables (but not including items
included within limb (b) below); and

(ix)  reasonable recruitment costs, as
agreed with the Buyer;
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"COTS Software"
or "Commercial
off the shelf
Software"

"Critical Service
Level Failure"

(b)

(€)

(d)

costs incurred in respect of Supplier Assets
which would be treated as capital costs
according to generally accepted accounting
principles within the UK, which shall
include the cost to be charged in respect of
Supplier Assets by the Supplier to the
Buyer or (to the extent that risk and title in
any Supplier Asset is not held by the
Supplier) any cost actually incurred by the
Supplier in respect of those Supplier
Assets;

operational costs which are not included
within (a) or (b) above, to the extent that
such costs are necessary and properly
incurred by the Supplier in the provision of
the Deliverables; and

Reimbursable Expenses to the extent
these have been specified as allowable in
the Award Form and are incurred in
delivering any Deliverables;

but excluding:

(@)
(b)
(€)

(d)
(€)
(f)

@

Overhead,;
financing or similar costs;

maintenance and support costs to the
extent that these relate to maintenance
and/or support Deliverables provided
beyond the Contract Period whether in
relation to Supplier Assets or otherwise;

taxation;
fines and penalties;

amounts payable under Schedule 12
(Benchmarking) where such Schedule is
used; and

non-cash items (including depreciation,
amortisation, impairments and movements
in provisions);

non-customised software where the IPR may be
owned and licensed either by the Supplier or a
third party depending on the context, and which is
commercially available for purchase and subject to
standard licence terms;

has the meaning given to it in the Award Form;



"Crown Body"

"Crown IPR"

"CRTPA"

"Data Loss
Event"

"Data Protection
Impact
Assessment”

"Data Protection
Legislation"

"Data Protection
Liability Cap"

"Data Protection
Officer"

"Data Subject”

"Data Subject
Access Request"

"Deductions"
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the government of the United Kingdom (including
the Northern Ireland Assembly and Executive
Committee, the Scottish Government and the
Welsh Government), including government
ministers and government departments and
particular bodies, persons, commissions or
agencies from time to time carrying out functions
on its behalf;

means any IPR which is owned by or licensed to
the Crown, and which are or have been developed
independently of this Contract (whether prior to the
Effective Date or otherwise);

the Contract Rights of Third Parties Act 1999;

any event that results, or may result, in
unauthorised access to Personal Data held by the
Processor under this Contract, and/or actual or
potential loss and/or destruction of Personal Data
in breach of this Agreement, including any
Personal Data Breach.

an assessment by the Controller of the impact of
the envisaged Processing on the protection of
Personal Data;

(i) the UK GDPR, (ii) the DPA 2018 to the extent
that it relates to processing of personal data and
privacy; (iii) all applicable Law about the
processing of personal data and privacy; and (iv)
(to the extent that it applies) the EU GDPR,;

has the meaning given to it in the Award Form;

has the meaning given to it in the UK GDPR or the
EU GDPR as the context requires;

has the meaning given to it in the UK GDPR or the
EU GDPR as the context requires;

a request made by, or on behalf of, a Data Subject
in accordance with rights granted pursuant to the
Data Protection Legislation to access their
Personal Data;

all Service Credits, Delay Payments (if applicable),
or any other deduction which the Buyer is paid or
is payable to the Buyer under this Contract;
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"Default"

"Defect"

"Delay
Payments"

"Deliverables"

"Delivery"

any breach of the obligations of the Supplier
(including abandonment of this Contract in breach
of its terms) or any other default (including Material
Default), act, omission, negligence or statement of
the Supplier, of its Subcontractors or any Supplier
Staff howsoever arising in connection with or in
relation to the subject-matter of this Contract and
in respect of which the Supplier is liable to the
Buyer,

any of the following:

@) any error, damage or defect in the
manufacturing of a Deliverable; or

(b) any error or failure of code within the
Software which causes a Deliverable to
malfunction or to produce unintelligible or
incorrect results; or

(c) any failure of any Deliverable to provide the
performance, features and functionality
specified in the requirements of the Buyer
or the Documentation (including any
adverse effect on response times)
regardless of whether or not it prevents the
relevant Deliverable from passing any Test
required under this Contract; or

(d) any failure of any Deliverable to operate in
conjunction with or interface with any other
Deliverable in order to provide the
performance, features and functionality
specified in the requirements of the Buyer
or the Documentation (including any
adverse effect on response times)
regardless of whether or not it prevents the
relevant Deliverable from passing any Test
required under this Contract;

the amounts (if any) payable by the Supplier to the
Buyer in respect of a delay in respect of a
Milestone as specified in the Implementation Plan;

Goods, Services or software that may be ordered
and/or developed under this Contract including the
Documentation;

delivery of the relevant Deliverable or Milestone in
accordance with the terms of this Contract as
confirmed and accepted by the Buyer by the either

10
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"Dependent
Parent
Undertaking"

"Disaster"

"Disclosing
Party"

"Dispute”

"Dispute
Resolution
Procedure"

"Documentation”

(a) confirmation in writing to the Supplier; or (b)
where Schedule 8 (Implementation Plan and
Testing) is used issue by the Buyer of a
Satisfaction Certificate. "Deliver" and "Delivered"
shall be construed accordingly;

means any Parent Undertaking which provides
any of its Subsidiary Undertakings and/or
Associates, whether directly or indirectly, with any
financial, trading, managerial or other assistance
of whatever nature, without which the Supplier
would be unable to continue the day to day
conduct and operation of its business in the same
manner as carried on at the time of entering into
this Contract, including for the avoidance of doubt
the provision of the Services in accordance with
the terms of this Contract;

the occurrence of one or more events which, either
separately or cumulatively, mean that the
Deliverables, or a material part thereof will be
unavailable (or could reasonably be anticipated to
be unavailable);

the Party directly or indirectly providing
Confidential Information to the other Party in
accordance with Clause 19 (What you must keep
confidential);

any claim, dispute or difference (whether
contractual or non-contractual) arising out of or in
connection with this Contract or in connection with
the negotiation, existence, legal validity,
enforceability or termination of this Contract,
whether the alleged liability shall arise under
English law or under the law of some other country
and regardless of whether a particular cause of
action may successfully be brought in the English
courts;

the dispute resolution procedure set out in Clause
39 (Resolving disputes);

descriptions of the Services and Service Levels,
technical specifications, user manuals, training
manuals, operating manuals, process definitions
and procedures, system environment descriptions
and all such other documentation (whether in
hardcopy or electronic form) is required to be

11
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supplied by the Supplier to the Buyer under this
Contract as:

(@) would reasonably be required by a
competent third party capable of Good
Industry Practice contracted by the Buyer
to develop, configure, build, deploy, run,
maintain, upgrade and test the individual
systems that provide the Deliverables

(b) is required by the Supplier in order to
provide the Deliverables; and/or

(c) has been or shall be generated for the
purpose of providing the Deliverables;

"DOTAS" the Disclosure of Tax Avoidance Schemes rules
which require a promoter of tax schemes to tell
HMRC of any specified notifiable arrangements or
proposals and to provide prescribed information on
those arrangements or proposals within set time
limits as contained in Part 7 of the Finance Act
2004 and in secondary legislation made under
vires contained in Part 7 of the Finance Act 2004
and as extended to National Insurance

Contributions;
"DPA 2018" The Data Protection Act 2018;
"Due Diligence any information supplied to the Supplier by or on
Information” behalf of the Buyer prior to the Effective Date;
"Effective Date" the date on which the final Party has signed this
Contract;
"EIR" the Environmental Information Regulations 2004;
"Employment the Transfer of Undertakings (Protection of
Regulations™ Employment) Regulations 2006 (S1 2006/246) as

amended or replaced;

"End Date" the earlier of:

(@) the Expiry Date as extended by the Buyer
under Clause 14.2; or

(b) if this Contract is terminated before the
date specified in (a) above, the date of
termination of this Contract;

"End User" means a party that is accessing the Deliverables
provided pursuant to this Contract (including the

12



"Environmental
Policy"

"Equality and
Human Rights
Commission”

"Escalation
Meeting"

"Estimated Year
1 Charges”

"Estimated
Yearly Charges"

"EU GDPR"

"Existing IPR"

"Exit Plan"
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Buyer where it is accessing services on its own
account as a user);

to conserve energy, water, wood, paper and other
resources, reduce waste and phase out the use of
ozone depleting substances and minimise the
release of greenhouse gases, volatile organic
compounds and other substances damaging to
health and the environment, including any written
environmental policy of the Buyer;

the UK Government body named as such as may
be renamed or replaced by an equivalent body
from time to time;

means a meeting between the Supplier Authorised
Representative and the Buyer Authorised
Representative to address issues that have arisen
during the Rectification Plan Process;

the anticipated total Charges payable by the Buyer
in the first Contract Year specified in the Award
Form;

means for the purposes of calculating each Party’s
annual liability under Clause 15.1:

€) in the first Contract Year, the Estimated
Year 1 Charges; or

(b) in any subsequent Contract Years, the
Charges paid or payable in the previous
Contract Year; or

(c) after the end of this Contract, the Charges
paid or payable in the last Contract Year
during the Contract Period;

Regulation (EU) 2016/679 of the European
Parliament and of the Council of 27 April 2016 on
the protection of natural persons with regard to the
processing of personal data and on the free
movement of such data (General Data Protection
Regulation) as it has effect in EU law;

any and all IPR that are owned by or licensed to
either Party and which are or have been
developed independently of this Contract (whether
prior to the Start Date or otherwise);

has the meaning given to it in Paragraph 4.1 of
Schedule 30 (Exit Plan);

13
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"Expiry Date"

"Extension
Period"

"FDE Group"

"Financial
Distress Event"

the date of the end of this Contract as stated in the
Award Form;

such period or periods beyond which the Initial
Period may be extended, specified in the Award

Form:;

the Supplier and any Additional FDE Group
Member;

The occurrence of one or more the following

events:

(@)

(b)

()

(d)

(e)

(f)

@

(h)

the credit rating of any FDE Group entity
drops below the applicable Credit Rating
Threshold of the relevant Rating Agency;

any FDE Group entity issues a profits
warning to a stock exchange or makes any
other public announcement, in each case
about a material deterioration in its
financial position or prospects;

there being a public investigation into
improper financial accounting and
reporting, suspected fraud or any other
impropriety of any FDE Group entity;

any FDE Group entity commits a material
breach of covenant to its lenders;

a Key Subcontractor notifies the Buyer that
the Supplier has not paid any material
sums properly due under a specified
invoice and not subject to a genuine
dispute;

any FDE Group entity extends the filing
period for filing its accounts with the
Registrar of Companies so that the filing
period ends more than nine (9) months
after its accounting reference date without
an explanation to the Buyer which the
Buyer (acting reasonably) considers to be
adequate;

any FDE Group entity is late to file its
annual accounts without a public
notification or an explanation to the Buyer
which the Buyer (acting reasonably)
considers to be adequate;

the directors and/or external auditors of
any FDE Group entity conclude that a

14
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()

material uncertainty exists in relation to that
FDE Group entity’s going concern in the
annual report including in a reasonable but
plausible downside scenario. This includes,
but is not limited to, commentary about
liquidity and trading prospects in the
reports from directors or external auditors;

any of the following:

(1) any FDE Group entity makes a
public announcement which
contains commentary with regards
to that FDE Group entity’s liquidity
and trading and trading prospects,
such as but not limited to, a profit
warning or ability to trade as a going
concern;

(i) commencement of any litigation
against any FDE Group entity with
respect to financial indebtedness
greater than £5m or obligations
under a service contract with a total
contract value greater than £5m;

(i)  non-payment by any FDE Group
entity of any financial indebtedness;

(iv)  any financial indebtedness of any
FDE Group entity becoming due as
a result of an event of default;

(v)  the cancellation or suspension of
any financial indebtedness in
respect of any FDE Group entity; or

(vi)  an external auditor of any FDE
Group entity expressing a qualified
opinion on, or including an
emphasis of matter in, its opinion on
the statutory accounts of that FDE
Group entity,

in each case which the Buyer reasonably
believes (or would be likely reasonably to
believe) could directly impact on the
continued provision of the Deliverables in
accordance with this Contract; or

any one of the Financial Indicators set out

in Part C of Annex 2 of Schedule 24 for any
of the FDE Group entities failing to meet
the required Financial Target Threshold,;
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"Financial
Report"

"Financial
Transparency
Objectives"

a report provided by the Supplier to the Buyer that:

(@) to the extent permitted by Law, provides a
true and fair reflection of the Costs and
Supplier Profit Margin forecast by the
Supplier;

(b) to the extent permitted by Law, provides
detail a true and fair reflection of the costs
and expenses to be incurred by Key
Subcontractors (as requested by the
Buyer);

(c) is in the same software package (Microsoft
Excel or Microsoft Word), layout and format
as the blank templates which have been
issued by the Buyer to the Supplier on or
before the Effective Date for the purposes
of this Contract; and

(d) is certified by the Supplier's Chief Financial
Officer or Director of Finance,;

means:

€) the Buyer having a clear analysis of the
Costs, Overhead recoveries (where
relevant), time spent by Supplier Staff in
providing the Services and the Supplier
Profit Margin so that it can understand any
payment sought by the Supplier;

(b) the Parties being able to understand Cost
forecasts and to have confidence that
these are based on justifiable numbers and
appropriate forecasting techniques;

(c) the Parties being able to understand the
guantitative impact of any Variations that
affect ongoing Costs and identifying how
these could be mitigated and/or reflected in
the Charges;

(d) the Parties being able to review, address
issues with and re-forecast progress in
relation to the provision of the Services;

(e) the Parties challenging each other with
ideas for efficiency and improvements; and

0] enabling the Buyer to demonstrate that it is
achieving value for money for the tax payer
relative to current market prices;
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"FOIA™

"Force Majeure
Event"

"Force Majeure
Notice"

the Freedom of Information Act 2000 and any
subordinate legislation made under that Act from
time to time together with any guidance and/or
codes of practice issued by the Information
Commissioner or relevant Government department
in relation to such legislation;

any event, circumstance, matter or cause affecting
the performance by either the Buyer or the
Supplier of its obligations arising from:

€)) acts, events, omissions, happenings or
non-happenings beyond the reasonable
control of the Affected Party which prevent
or materially delay the Affected Party from
performing its obligations under a Contract;

(b) riots, civil commotion, war or armed
conflict, acts of terrorism, nuclear,
biological or chemical warfare;

(c) acts of a Crown Body, local government or
regulatory bodies;

(d) fire, flood or any disaster; or

(e) an industrial dispute affecting a third party
for which a substitute third party is not
reasonably available but excluding:

() any industrial dispute relating to the
Supplier, the Supplier Staff (including
any subsets of them) or any other
failure in the Supplier or the
Subcontractor's supply chain;

(i) any event, occurrence, circumstance,
matter or cause which is attributable to
the wilful act, neglect or failure to take
reasonable precautions against it by
the Party concerned; and

(i) any failure of delay caused by a lack of
funds,

and which is not attributable to any wilful act,
neglect or failure to take reasonable preventative
action by that Party;

a written notice served by the Affected Party on
the other Party stating that the Affected Party
believes that there is a Force Majeure Event;
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"General Anti-
Abuse Rule"

"General Change
in Law"

"Goods"

"Good Industry

Practice"

"Government"

"Government
Data"

(@) the legislation in Part 5 of the Finance Act
2013; and

(b) any future legislation introduced into
parliament to counteract tax advantages
arising from abusive arrangements to avoid
National Insurance contributions;

a Change in Law where the change is of a general
legislative nature (including taxation or duties of
any sort affecting the Supplier) or which affects or
relates to a Comparable Supply;

goods made available by the Supplier as specified
in Schedule 2 (Specification) and in relation to a
Contract;

At any time the standards, practices, methods and
procedures conforming to the Law and the
exercise of the degree of skill and care, diligence,
prudence and foresight which would reasonably
and ordinarily be expected at such time from a
skilled and experienced person or body engaged
within the relevant industry or business sector;

the government of the United Kingdom (including
the Northern Ireland Assembly and Executive
Committee, the Scottish Government and the
Welsh Government), including government
ministers and government departments and other
bodies, persons, commissions or agencies from
time to time carrying out functions on its behalf;

(@) the data, text, drawings, diagrams, images
or sounds (together with any database
made up of any of these) which are
embodied in any electronic, magnetic,
optical or tangible media, including any of
the Buyer’s Confidential Information, and
which:

(i) are supplied to the Supplier by or on
behalf of the Buyer; and/or

(i)  the Supplier is required to generate,
process, store or transmit pursuant to
this Contract; or

(b) any Personal Data for which the Buyer is
Controller;
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"Government
Procurement
Card"

"Guarantor"

"Halifax Abuse
Principle”

"HMRC"

"ICT
Environment"

"ICT Policy”

"Impact
Assessment”
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the Government’s preferred method of purchasing
and payment for low value goods or services
https://www.gov.uk/government/publications/gover
nment-procurement-card--2;

the person (if any) who has entered into a
guarantee in the form set out in Schedule 23
(Guarantee) in relation to this Contract;

the principle explained in the CJEU Case C-
255/02 Halifax and others;

His Majesty’s Revenue and Customs;

the Buyer System and the Supplier System;

the Buyer's policy in respect of information and
communications technology, referred to in the
Award Form (if used), which is in force as at the
Effective Date (a copy of which has been supplied
to the Supplier), as updated from time to time in
accordance with the Variation Procedure;

an assessment of the impact of a Variation request
by the Buyer completed in good faith, including:

@) details of the impact of the proposed
Variation on the Deliverables and the
Supplier's ability to meet its other
obligations under this Contract;

(b) details of the cost of implementing the
proposed Variation;

(c) details of the ongoing costs required by the
proposed Variation when implemented,
including any increase or decrease in the
Charges (as applicable), any alteration in
the resources and/or expenditure required
by either Party and any alteration to the
working practices of either Party;

(d) a timetable for the implementation,
together with any proposals for the testing
of the Variation; and

(e) such other information as the Buyer may
reasonably request in (or in response to)
the Variation request;
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"Implementation
Plan”

"Incorporated
Terms"
"Indemnifier"

"Independent
Controller"

"Indexation"

"Information
Commissioner"

"Initial Period"

"Insolvency
Event"

the plan for provision of the Deliverables set out in
Schedule 8 (Implementation Plan and Testing)
where that Schedule is used or otherwise as
agreed between the Supplier and the Buyer;

the contractual terms applicable to this Contract
specified in the Award Form;

a Party from whom an indemnity is sought under
this Contract;

a party which is Controller of the same Personal
Data as the other Party and there is no element of
joint control with regards to that Personal Data;

the adjustment of an amount or sum in accordance
with this Contract;

the UK’s independent authority which deals with
ensuring information relating to rights in the public
interest and data privacy for individuals is met,
whilst promoting openness by public bodies;

the initial term of this Contract specified in the
Award Form;

with respect to any person, means:

€) that person suspends, or threatens to
suspend, payment of its debts, or is unable
to pay its debts as they fall due or admits
inability to pay its debts, or:

(i) (being a company or an LLP) is
deemed unable to pay its debts within
the meaning of section 123 of the
Insolvency Act 1986, or

(i) (being a partnership) is deemed
unable to pay its debts within the
meaning of section 222 of the
Insolvency Act 1986;

(b) that person commences negotiations with
one or more of its creditors (using a
voluntary arrangement, scheme of
arrangement or otherwise) with a view to
rescheduling any of its debts, or makes a
proposal for or enters into any compromise
or arrangement with one or more of its
creditors or takes any step to obtain a
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()

(d)

(€)

(f)

moratorium pursuant to Section 1A and
Schedule Al of the Insolvency Act 1986
other than (in the case of a company, an
LLP or a partnership) for the sole purpose
of a scheme for a solvent amalgamation of
that person with one or more other
companies or the solvent reconstruction of
that person,;

another person becomes entitled to appoint
a receiver over the assets of that person or
a receiver is appointed over the assets of
that person;

a creditor or encumbrancer of that person
attaches or takes possession of, or a
distress, execution or other such process is
levied or enforced on or sued against, the
whole or any part of that person’s assets
and such attachment or process is not
discharged within fourteen (14) days;

that person suspends or ceases, or
threatens to suspend or cease, carrying on
all or a substantial part of its business;

where that person is a company, an LLP or
a partnership:

(i) a petition is presented (which is not
dismissed within fourteen (14) days of
its service), a notice is given, a
resolution is passed, or an order is
made, for or in connection with the
winding up of that person other than
for the sole purpose of a scheme for a
solvent amalgamation of that person
with one or more other companies or
the solvent reconstruction of that
person;

(i) an application is made to court, or an
order is made, for the appointment of
an administrator, or if a notice of
intention to appoint an administrator is
filed at Court or given or if an
administrator is appointed, over that
person;

(i) (being a company or an LLP) the
holder of a qualifying floating charge
over the assets of that person has
become entitled to appoint or has
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"Installation
Works"

"Intellectual
Property Rights"
or "IPR"

"IP Completion
Day"

"IPR Claim"

appointed an administrative receiver;
or

(iv) (being a partnership) the holder of an
agricultural floating charge over the
assets of that person has become
entitled to appoint or has appointed an
agricultural receiver; or

(9) any event occurs, or proceeding is taken,
with respect to that person in any
jurisdiction to which it is subject that has an
effect equivalent or similar to any of the
events mentioned above;

all works which the Supplier is to carry out at the
beginning of the Contract Period to install the Goods
in accordance with this Contract;

(@)  copyright, rights related to or affording
protection similar to copyright, rights in
databases, patents and rights in inventions,
semi-conductor topography rights, trade
marks, rights in internet domain names and
website addresses and other rights in trade
or business names, goodwill, designs, Know-
How, trade secrets and other rights in
Confidential Information;

(b)  applications for registration, and the right to
apply for registration, for any of the rights
listed at (a) that are capable of being
registered in any country or jurisdiction; and

(c) all other rights having equivalent or similar
effect in any country or jurisdiction;

has the meaning given to it in the European Union
(Withdrawal Agreement) Act 2020;

any claim of infringement or alleged infringement
(including the defence of such infringement or
alleged infringement) of any IPR (excluding COTS
Software where Part B of Schedule 36 (Intellectual
Property Rights) is used), used to provide the
Deliverables or otherwise provided and/or licensed
by the Supplier (or to which the Supplier has
provided access) to the Buyer in the fulfilment of its
obligations under this Contract;
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"IR35"

"Joint Controller
Agreement”

"Joint Control"

"Joint
Controllers"

"Key Staff"

"Key Sub-
Contract"

n Key
Subcontractor”

"Know-How"
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the off-payroll rules requiring individuals who work
through their company pay the same tax and
National Insurance contributions as an employee
which can be found online at:
https://www.gov.uk/quidance/ir35-find-out-if-it-
applies;

the agreement (if any) entered into between the
Buyer and the Supplier substantially in the form set
out in Annex 2 of Schedule 20 (Processing Data);

where two (2) or more Controllers jointly determine
the purposes and means of Processing;

has the meaning given in Article 26 of the UK
GDPR, or EU GDPR, as the context requires;

the persons who the Supplier shall appoint to fill key
roles in connection with the Services as listed in
Annex 1 of Schedule 29 (Key Supplier Staff);

each Sub-Contract with a Key Subcontractor;

any Subcontractor:

(@)  which is relied upon to deliver any work
package within the Deliverables in their
entirety; and/or

(b)  which, in the opinion of the Buyer performs
(or would perform if appointed) a critical role
in the provision of all or any part of the
Deliverables; and/or

(c) with a Sub-Contract with this Contract value
which at the time of appointment exceeds (or
would exceed if appointed) 10% of the
aggregate Charges forecast to be payable
under this Contract,

and the Supplier shall list all such Key
Subcontractors in the Award Form;

all ideas, concepts, schemes, information,
knowledge, techniques, methodology, and
anything else in the nature of know-how relating to
the Deliverables but excluding know-how already
in the other Party’s possession before the Effective
Date;
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n LaWII

"Law
Enforcement
Processing"

"Losses"

"Malicious
Software"

"Material
Default"

"Marketing
Contact"
"Milestone"

"Milestone Date"

"Month"

any law, subordinate legislation within the meaning
of Section 21(1) of the Interpretation Act 1978,
bye-law, right within the meaning of the European
Union (Withdrawal) Act 2018 as amended by
European Union (Withdrawal Agreement) Act
2020, regulation, order, regulatory policy,
mandatory guidance or code of practice, judgment
of a relevant court of law, or directives or
requirements of any regulatory body with which
the Supplier is bound to comply;

processing under Part 3 of the DPA 2018;

all losses, liabilities, damages, costs, expenses
(including legal fees), disbursements, costs of
investigation, litigation, settlement, judgment,
interest and penalties whether arising in contract,
tort (including negligence), breach of statutory
duty, misrepresentation or otherwise and "Loss"
shall be interpreted accordingly;

any software program or code intended to destroy,
interfere with, corrupt, or cause undesired effects
on program files, data or other information,
executable code or application software macros,
whether or not its operation is immediate or
delayed, and whether the malicious software is
introduced wilfully, negligently or without
knowledge of its existence,;

a single serious Default or a number of Defaults or
repeated Defaults (whether of the same or
different obligations and regardless of whether
such Defaults are remedied)

shall be the person identified in the Award Form;

an event or task described in the Implementation
Plan;

the target date set out against the relevant
Milestone in the Implementation Plan by which the
Milestone must be Achieved,

a calendar month and "Monthly" shall be
interpreted accordingly;
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"National
Insurance”

"New IPR"

"New IPR Item"

"Notifiable
Default"

"Object Code"

"Occasion of Tax
Non —
Compliance”

contributions required by the Social Security
Contributions and Benefits Act 1992 and made in
accordance with the Social Security
(Contributions) Regulations 2001 (SI 2001/1004);

(@) IPRin items created by the Supplier (or by a
third party on behalf of the Supplier)
specifically for the purposes of this Contract
and updates and amendments of these items
including database schema; and/or

(b) IPRin or arising as a result of the
performance of the Supplier’s obligations
under this Contract and all updates and
amendments to the same;

but shall not include the Supplier’s Existing IPR

means a deliverable, document, product or other
item within which New IPR subsists;

means:

(@) the Supplier commits a Material Default;
and/or

(b) the performance of the Supplier is likely to
cause or causes a Critical Service Level
Failure;

software and/or data in machine-readable
complied object code form;

where:

(@) any tax return of the Supplier submitted to a
Relevant Tax Authority on or after 1 October
2012 which is found on or after 1 April 2013
to be incorrect as a result of:

0] a Relevant Tax Authority successfully
challenging the Supplier under the
General Anti-Abuse Rule or the Halifax
Abuse Principle or under any tax rules
or legislation in any jurisdiction that
have an effect equivalent or similar to
the General Anti-Abuse Rule or the
Halifax Abuse Principle;

(i) the failure of an avoidance scheme
which the Supplier was involved in,
and which was, or should have been,
notified to a Relevant Tax Authority
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"Open Book
Data"

(b)

under the DOTAS or any equivalent or
similar regime in any jurisdiction;
and/or

any tax return of the Supplier submitted to a
Relevant Tax Authority on or after 1 October
2012 which gives rise, on or after 1 April
2013, to a criminal conviction in any
jurisdiction for tax related offences which is
not spent at the Start Date or to a civil penalty
for fraud or evasion;

complete and accurate financial and non-financial
information which is sufficient to enable the Buyer
to verify the Charges already paid or payable and
Charges forecast to be paid during the remainder
of this Contract, including details and all
assumptions relating to:

(@)

(b)

(€)
(d)

the Supplier’s Costs broken down against
each Good and/or Service and/or Deliverable,
including actual capital expenditure (including
capital replacement costs) and the unit cost
and total actual costs of all Deliverables;

operating expenditure relating to the provision
of the Deliverables including an analysis
showing:

(i) the unit costs and quantity of Goods
and any other consumables and
bought-in Deliverables;

(i)  manpower resources broken down into
the number and grade/role of all
Supplier Staff (free of any
contingency) together with a list of
agreed rates against each manpower
grade;

(iv)  alist of Costs underpinning those
rates for each manpower grade, being
the agreed rate less the Supplier Profit
Margin; and

(v)  Reimbursable Expenses, if allowed
under the Award Form;

Overheads;

all interest, expenses and any other third
party financing costs incurred in relation to
the provision of the Deliverables;
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"Open Licence

"Open Source"

"Open Licence
Publication
Material"

"Overhead"

(e) the Supplier Profit achieved over the Contract
Period and on an annual basis;

() confirmation that all methods of Cost
apportionment and Overhead allocation are
consistent with and not more onerous than
such methods applied generally by the
Supplier;

(g) an explanation of the type and value of risk
and contingencies associated with the
provision of the Deliverables, including the
amount of money attributed to each risk
and/or contingency; and

(h) the actual Costs profile for each Service
Period;

means any material that is published for use, with
rights to access, copy, modify and publish, by any
person for free, under a generally recognised open
licence including Open Government Licence as set
out at
http://www.nationalarchives.gov.uk/doc/open-
government-licence/version/3/ and the Open
Standards Principles documented at
https://www.gov.uk/government/publications/open-
standards-principles/open-standards-principles,
and includes the Open Source publication of
Software;

computer Software that is released on the internet

for use by any person, such release usually being

made under a recognised open source licence and
stating that it is released as open source;

means items created pursuant to this Contract
which the Buyer may wish to publish as Open
Licence which are supplied in a format suitable for
publication under Open Licence;

those amounts which are intended to recover a
proportion of the Supplier’'s or the Key
Subcontractor’s (as the context requires) indirect
corporate costs (including financing, marketing,
advertising, research and development and
insurance costs and any fines or penalties) but
excluding allowable indirect costs apportioned to
facilities and administration in the provision of
Supplier Staff and accordingly included within limb
(a) of the definition of "Costs";
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"Parent
Undertaking”

"Parliament"

"Party"

"Personal Data

"Personal Data

Breach"

"Prescribed
Person"

"Processing"

"Processor"

"Processor
Personnel"

"Progress
Meeting"

"Progress
Report"

"Prohibited
Acts"

Schedule 1 (Definitions), Crown Copyright 2023, [Subject to Contract]

has the meaning set out in section 1162 of the
Companies Act 2006;

takes its natural meaning as interpreted by Law;

the Buyer or the Supplier and "Parties"” shall mean
both of them where the context permits;

has the meaning given to it in the UK GDPR or the
EU GDPR as the context requires;

has the meaning given to it in the UK GDPR or the
EU GDPR as the context requires;

a legal adviser, an MP or an appropriate body
which a whistle-blower may make a disclosure to
as detailed in "Whistleblowing: list of prescribed
people and bodies", 24 November 2016, available
online at:
https://www.gov.uk/government/publications/blowi
ng-the-whistle-list-of-prescribed-people-and-
bodies--2/whistleblowing-list-of-prescribed-people-
and-bodies;

has the meaning given to it in the UK GDPR or the
EU GDPR as the context requires;

has the meaning given to it in the UK GDPR or the
EU GDPR as the context requires;

all directors, officers, employees, agents,
consultants and suppliers of the Processor and/or
of any Subprocessor engaged in the performance
of its obligations under this Contract;

a meeting between the Buyer Authorised
Representative and the Supplier Authorised
Representative;

a report provided by the Supplier indicating the
steps taken to achieve Milestones or delivery
dates;

(a) to directly or indirectly offer, promise or give
any person working for or engaged by the
Buyer or any other public body a financial or
other advantage to:

0] induce that person to perform
improperly a relevant function or
activity; or
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"Protective
Measures"

"Public Sector
Body "

"Recall"

"Recipient Party"

(i) reward that person for improper
performance of a relevant function or
activity;

(b) to directly or indirectly request, agree to
receive or accept any financial or other
advantage as an inducement or a reward for
improper performance of a relevant function
or activity in connection with this Contract; or

(c) committing any offence:

(1) under the Bribery Act 2010 (or any
legislation repealed or revoked by
such Act); or

(i) under legislation or common law
concerning fraudulent acts; or

(i)  defrauding, attempting to defraud or
conspiring to defraud the Buyer or
other public body; or

(d) any activity, practice or conduct which would
constitute one of the offences listed under (c)
above if such activity, practice or conduct had
been carried out in the UK;

technical and organisational measures designed to
ensure compliance with obligations of the Parties
arising under Data Protection Legislation including
pseudonymising and encrypting Personal Data,
ensuring confidentiality, integrity, availability and
resilience of systems and services, ensuring that
availability of and access to Personal Data can be
restored in a timely manner after an incident, and
regularly assessing and evaluating the
effectiveness of the such measures adopted by it
including those outlined in Schedule 16 (Security);

means a formally established organisation that is
(at least in part) publicly funded to deliver a public
or government service;

a request by the Supplier to return Goods to the
Supplier or the manufacturer after the discovery of
safety issues or defects (including defects in the
IPR rights) that might endanger health or hinder
performance;

the Party which receives or obtains directly or
indirectly Confidential Information;
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"Rectification
Plan"

"Rectification
Plan Process"

"Regulations”

"Reimbursable
Expenses"

"Relevant
Requirements”

"Relevant Tax
Authority"

the Supplier’s plan (or revised plan) to rectify its
breach using the template in Schedule 25
(Rectification Plan) which shall include:

(@) full details of the Notifiable Default that has
occurred, including a root cause analysis;

(b) the actual or anticipated effect of the
Notifiable Default; and

(c) the steps which the Supplier proposes to take
to rectify the Notifiable Default (if applicable)
and to prevent such Notifiable Default from
recurring, including timescales for such steps
and for the rectification of the Notifiable
Default (where applicable);

the process set out in Clause 11;

the Public Contracts Regulations 2015 and/or the
Public Contracts (Scotland) Regulations 2015 (as
the context requires);

the reasonable out of pocket travel and
subsistence (for example, hotel and food)
expenses, properly and necessarily incurred in the
performance of the Services, calculated at the
rates and in accordance with the Buyer's expenses
policy current from time to time, but not including:

(a) travel expenses incurred as a result of
Supplier Staff travelling to and from their
usual place of work, or to and from the
premises at which the Services are principally
to be performed, unless the Buyer otherwise
agrees in advance in writing; and

(b) subsistence expenses incurred by Supplier
Staff whilst performing the Services at their
usual place of work, or to and from the
premises at which the Services are principally
to be performed,;

all applicable Law relating to bribery, corruption
and fraud, including the Bribery Act 2010 and any
guidance issued by the Secretary of State
pursuant to section 9 of the Bribery Act 2010;

HMRC, or, if applicable, the tax authority in the
jurisdiction in which the Supplier is established;

30



"Reminder
Notice"

"Replacement
Deliverables™

"Replacement
Supplier”

"Request For
Information”

"Required
Action"

"Required
Insurances"

"Satisfaction
Certificate"

"Schedules"

"Security
Management
Plan™

"Security Policy”
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a notice sent in accordance with Clause 14.6.1
given by the Supplier to the Buyer providing
notification that payment has not been received on
time;

any deliverables which are substantially similar to
any of the Deliverables and which the Buyer
receives in substitution for any of the Deliverables,
whether those goods are provided by the Buyer
internally and/or by any third party;

any third party provider of Replacement
Deliverables appointed by or at the direction of the
Buyer from time to time or where the Buyer is
providing Replacement Deliverables for its own
account, shall also include the Buyer;

a request for information or an apparent request
relating to this Contract for the provision of the
Deliverables or an apparent request for such
information under the FOIA or the EIRs;

means the action the Buyer will take and what
Deliverables it will control during the Step-In
Process;

the insurances required by Schedule 22
(Insurance Requirements);

the certificate (materially in the form of the
document contained in Annex 2 of Part B of
Schedule 8 (Implementation Plan and Testing) or
as agreed by the Parties where Schedule 8 is not
used in this Contract) granted by the Buyer when
the Supplier has Achieved a Milestone or a Test;

any attachment to this Contract which contains
important information specific to each aspect of
buying and selling;

the Supplier's security management plan prepared
pursuant to Schedule 16 (Security) (if applicable);

the Buyer's security policy, referred to in the Award
Form (if used), in force as at the Effective Date (a
copy of which has been supplied to the Supplier),
as updated from time to time and notified to the
Supplier;
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"Serious Fraud
Office"

"Service Credits"

"Service Levels"

"Service Period"

"Services"

"Sites"

"SME"

"Social Value"

the UK Government body named as such as may
be renamed or replaced by an equivalent body
from time to time;

any service credits specified in the Annex to Part A
of Schedule 10 (Service Levels) being payable by
the Supplier to the Buyer in respect of any failure
by the Supplier to meet one or more Service
Levels;

any service levels applicable to the provision of the
Deliverables under this Contract (which, where
Schedule 10 (Service Levels) is used in this
Contract, are specified in the Annex to Part A of
such Schedule);

has the meaning given to it in the Award Form;

services made available by the Supplier as
specified in Schedule 2 (Specification) and in
relation to a Contract;

any premises (including the Buyer Premises, the
Supplier's premises or third party premises) from,
to or at which:

(a) the Deliverables are (or are to be) provided,;
or

(b) the Supplier manages, organises or
otherwise directs the provision or the use of
the Deliverables;

(c) those premises at which any Supplier
Equipment or any part of the Supplier System
is located (where ICT Services are being
provided);

an enterprise falling within the category of micro,
small and medium sized enterprises defined by the
Commission Recommendation of 6 May 2003
concerning the definition of micro, small and
medium enterprises;

the additional social benefits that can be achieved
in the delivery of this Contract set out in Schedule
2 (Specification) and either (i) Schedule 10
(Service Levels) (where used) or (ii) Part C of
Schedule 26 (Sustainability) (where Schedule 10
(Service Levels) is not used);
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"Social Value
KPIs"

"Social Value
Report"

"Software"

"Software
Supporting
Materials"

"Source Code"

"Special Terms"

"Specially
Written
Software"

"Specific
Changein Law"

"Specification™

Schedule 1 (Definitions), Crown Copyright 2023, [Subject to Contract]

the Social Value priorities set out in Schedule 2
(Specification) and either (i) Schedule 10 (Service
Levels) (where used) or (ii) Part C of Schedule 26
(Sustainability) (where Schedule 10 (Service
Levels) is not used;

the report the Supplier is required to provide to the
Buyer pursuant to Paragraph 1 of Part C of
Schedule 26 (Sustainability) where Schedule 10
(Service Levels) is not used;

any software including Specially Written Software,
COTS Software and software that is not COTS
Software;

has the meaning given to it in Schedule 36
(Intellectual Property Rights);

computer programs and/or data in eye-readable
form and in such form that it can be compiled or
interpreted into equivalent binary code together
with all related design comments, flow charts,
technical information and documentation
necessary for the use, reproduction, maintenance,
modification and enhancement of such software;

any additional terms and conditions set out in the
Award Form incorporated into this Contract;

any software (including database software, linking
instructions, test scripts, compilation instructions
and test instructions) created by the Supplier (or
by a Subcontractor or other third party on behalf of
the Supplier) specifically for the purposes of this
Contract, including any modifications or
enhancements to COTS Software. For the
avoidance of doubt Specially Written Software
does not constitute New IPR;

a Change in Law that relates specifically to the
business of the Buyer and which would not affect a
Comparable Supply where the effect of that
Specific Change in Law on the Deliverables is not
reasonably foreseeable at the Effective Date;

the specification set out in Schedule 2
(Specification);
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"Standards"

"Start Date"

"Step-In
Process"

"Step-In Trigger
Event"

any:

(@)

(b)
(€)
(d)

standards published by BSI British
Standards, the National Standards Body of
the United Kingdom, the International
Organisation for Standardisation or other
reputable or equivalent bodies (and their
successor bodies) that a skilled and
experienced operator in the same type of
industry or business sector as the Supplier
would reasonably and ordinarily be expected
to comply with;

standards detailed in the specification in
Schedule 2 (Specification);

standards agreed between the Parties from
time to time;

relevant Government codes of practice and
guidance applicable from time to time;

the date specified on the Award Form;

the process set out in Clause 13;

means:

(@)
(b)
(©)
(d)

(e)

(f)

(9)

the Supplier's level of performance
constituting a Critical Service Level Failure;

the Supplier committing a Material Default
which is irremediable;

where a right of termination is expressly
reserved in this Contract;

an Insolvency Event occurring in respect of
the Supplier or any Guarantor;

a Default by the Supplier that is materially
preventing or materially delaying the
provision of the Deliverables or any material
part of them;

the Buyer considers that the circumstances
constitute an emergency despite the Supplier
not being in breach of its obligations under
this agreement;

the Buyer being advised by a regulatory body
that the exercise by the Buyer of its rights
under Clause 13 is necessary;,
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"Step-Out Plan”

"Storage Media"

"Sub-Contract"

"Subcontractor

"Subprocessor”

"Subsidiary
Undertaking"

"Supplier”

"Supplier
Assets"

"Supplier
Authorised
Representative"”

(h) the existence of a serious risk to the health or
safety of persons, property or the
environment in connection with the
Deliverables; and/or

() aneed by the Buyer to take action to
discharge a statutory duty;

means the Supplier’s plan that sets out how the
Supplier will resume the provision of the
Deliverables and perform all its obligations under
this Contract following the completion of the Step-
In Process;

the part of any device that is capable of storing
and retrieving data;

any contract or agreement (or proposed contract
or agreement), other than this Contract, pursuant
to which a third party:

(@) provides the Deliverables (or any part of
them);

(b) provides facilities or services necessary for
the provision of the Deliverables (or any part
of them); and/or

(c) is responsible for the management, direction
or control of the provision of the Deliverables
(or any part of them);

any person other than the Supplier, who is a party
to a Sub-Contract and the servants or agents of
that person;

any third Party appointed to process Personal
Data on behalf of the Processor related to this
Contract;

has the meaning set out in section 1162 of the
Companies Act 2006;

the person, firm or company identified in the
Award Form;

all assets and rights used by the Supplier to
provide the Deliverables in accordance with this
Contract but excluding the Buyer Assets;

the representative appointed by the Supplier
named in the Award Form, or later defined in a
Contract;
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"Supplier
Equipment”

"Supplier
Existing IPR"

"Supplier
Existing IPR
Licence"

"Supplier Group"

"Supplier New
and Existing IPR
Licence"

"Supplier Non-
Performance”

"Supplier Profit"

"Supplier Profit
Margin"

"Supplier Staff"
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the Supplier's hardware, computer and telecoms
devices, equipment, plant, materials and such
other items supplied and used by the Supplier (but
not hired, leased or loaned from the Buyer) in the
performance of its obligations under this Contract;

any and all IPR that are owned by or licensed to
the Supplier and which are or have been
developed independently of this Contract (whether
prior to the Effective Date or otherwise);

means a licence to be offered by the Supplier to
the Supplier Existing IPR as set out in Schedule 36
(Intellectual Property Rights);

means the Supplier, its Dependent Parent
Undertakings and all Subsidiary Undertakings and
Associates of such Dependent Parent
Undertakings;

means a licence to be offered by the Supplier to
the New IPR and Supplier Existing IPR as set out
in Schedule 36 (Intellectual Property Rights);

where the Supplier has failed to:
(@) Achieve a Milestone by its Milestone Date;

(b) provide the Goods and/or Services in
accordance with the Service Levels ; and/or

(c) comply with an obligation under this Contract;

in relation to a period, the difference between the
total Charges (in nominal cash flow terms but
excluding any Deductions and total Costs (in
nominal cash flow terms) in respect of this
Contract for the relevant period,;

in relation to a period or a Milestone (as the
context requires), the Supplier Profit for the
relevant period or in relation to the relevant
Milestone divided by the total Charges over the
same period or in relation to the relevant Milestone
and expressed as a percentage;

all directors, officers, employees, agents,
consultants and contractors of the Supplier and/or
of any Subcontractor engaged in the performance
of the Supplier’s obligations under this Contract;
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"Supplier
System*

"Supplier's
Confidential
Information”

"Supplier's
Contract
Manager"

"Supply Chain
Information
Report
Template"

"Supporting
Documentation"

"Tender
Response”

"Termination
Assistance”
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the information and communications technology
system used by the Supplier in supplying the
Deliverables, including the COTS Software, the
Supplier Equipment, configuration and
management utilities, calibration and testing tools
and related cabling (but excluding the Buyer
System);

(a) any information, however it is conveyed, that
relates to the business, affairs,
developments, IPR of the Supplier (including
the Supplier Existing IPR) trade secrets,
Know-How, and/or personnel of the Supplier;

(b) any other information clearly designated as
being confidential (whether or not it is marked
as "confidential") or which ought reasonably
to be considered to be confidential and which
comes (or has come) to the Supplier’s
attention or into the Supplier’s possession in
connection with this Contract;

(c) information derived from any of (a) and (b)
above;

the person identified in the Award Form appointed
by the Supplier to oversee the operation of this
Contract and any alternative person whom the
Supplier intends to appoint to the role, provided
that the Supplier informs the Buyer prior to the
appointment;

the document at Annex 1 of Schedule 18 (Supply
Chain Visibility);

sufficient information in writing to enable the Buyer
to reasonably assess whether the Charges,
Reimbursable Expenses and other sums due from
the Buyer under this Contract detailed in the
information are properly payable;

the tender submitted by the Supplier to the Buyer
and annexed to or referred to in Schedule 4
(Tender);

the activities to be performed by the Supplier
pursuant to the Exit Plan, and other assistance
required by the Buyer pursuant to the Termination
Assistance Notice;
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"Termination
Assistance
Period"

"Termination
Assistance
Notice"

"Termination
Notice"

"Test Issue”

"Test Plan"

"Tests and
Testing"

"Third Party IPR"

"Third Party IPR
Licence"

"Transparency
Information”
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the period specified in a Termination Assistance
Notice for which the Supplier is required to provide
the Termination Assistance as such period may be
extended pursuant to Paragraph 5.2 of Schedule
30 (Exit Management);

has the meaning given to it in Paragraph 5.1 of
Schedule 30 (Exit Management);

a written notice of termination given by one Party
to the other, notifying the Party receiving the notice
of the intention of the Party giving the notice to
terminate this Contract on a specified date and
setting out the grounds for termination;

any variance or non-conformity of the Deliverables
or Deliverables from their requirements as set out
in this Contract;

a plan:
(a) forthe Testing of the Deliverables; and

(b) setting out other agreed criteria related to the
achievement of Milestones;

any tests required to be carried out pursuant to
this Contract as set out in the Test Plan or
elsewhere in this Contract and "Tested" shall be
construed accordingly;

Intellectual Property Rights owned by a third party
which is or will be used by the Supplier for the
purpose of providing the Deliverables;

means a licence to the Third Party IPR as set out
in Paragraph 1.6 of Schedule 36 (Intellectual
Property Rights);

the Transparency Reports and the content of this
Contract, including any changes to this Contract
agreed from time to time, except for —

(@) any information which is exempt from
disclosure in accordance with the provisions
of the FOIA, which shall be determined by the
Buyer; and

(b) Commercially Sensitive Information;
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"Transparency
Reports"

"UK GDPR"

"Variation"
"Variation Form"

"Variation
Procedure"

"VAT"

"VCSE"

"Verification
Period"

"Work Day"

"Work Hours"

"Worker"

"Working Day"
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the information relating to the Deliverables and
performance pursuant to this Contract which the
Supplier is required to provide to the Buyer in
accordance with the reporting requirements in
Schedule 6 (Transparency Reports);

has the meaning as set out in section 3(10) of the
DPA 2018, supplemented by section 205(4) of the
DPA 2018;

means a variation to this Contract;
the form set out in Schedule 21 (Variation Form);

the procedure set out in Clause 28 (Changing the
contract);

value added tax in accordance with the provisions
of the Value Added Tax Act 1994,

a non-governmental organisation that is value-
driven and which principally reinvests its surpluses
to further social, environmental or cultural
objectives;

has the meaning given to it in the table in Annex 2
of Schedule 3 (Charges);

7.5 Work Hours, whether or not such hours are
worked consecutively and whether or not they are
worked on the same day;

the hours spent by the Supplier Staff properly
working on the provision of the Deliverables
including time spent travelling (other than to and
from the Supplier's offices, or to and from the
Sites) but excluding lunch breaks;

any one of the Supplier Staff which the Buyer, in
its reasonable opinion, considers is an individual to
which Procurement Policy Note 08/15 (Tax
Arrangements of Public Appointees)
(https:/mww.gov.uk/government/publications/proc
urement-policy-note-0815-tax-arrangements-of-
appointees) applies in respect of the Deliverables;
and

any day other than a Saturday or Sunday or public
holiday in England and Wales unless specified
otherwise by the Parties in the Award Form.
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Crown
Prosecution

CPS |Service
Schedule 2 (Specification)

This Schedule sets out what the Buyer wants.

For all Deliverables, the Supplier must help the Buyer comply with any specific
applicable Standards of the Buyer.

Our social value priorities
These are our priorities in this procurement:

Social Value

Equal Opportunity

Policy Outcome:

Demonstrate action to increase the representation of disabled people in the contract
workforce.

Demonstrate action to identify and tackle inequality in employment, skills and pay in the
contract workforce.

Wellbeing

Policy Outcome:

Demonstrate action to support health and wellbeing, including physical and mental health, in
the contract workforce.

Influence staff, suppliers, customers and communities through the delivery of the contract to
support health and wellbeing, including physical and mental health.



m Crown
Prosecution
CPS |Service

Specification Document

Title of Request: EVALUATION

Redacted under FOIA Section 43, Commercial Interests

Maximum Budget:

]
April 2024 — end of March 2025 (1 year), with option to renew for

Duration of Engagement: a further year dependent on funding.

Required Commencement Date: April 2024

Note: This is a standard template. All areas might not be relevant to your requirements however it is important to
capture all Key Performance Indicators (KPIs) / Service Deliverables correctly in the specification including around
Social Value. These can then be included in contract management discussion during the life of the contract. Please
note at least 1 KPI must refer to the Social Value element as asked in the ITT.

1. Introduction

Should give a brief introduction to the organisation, including the business that the organisation is in.

The Crown Prosecution Service is an independent non-ministerial government department which prosecutes criminal
cases that have been investigated by the police and other investigative organisations in England and Wales. The CPS
is independent and make decisions independently of the police and government. The CPS make these decisions for
hundreds of thousands of crimes every year; in 2022 the CPS brought around 426,000 prosecutions. (Annual Report
and Accounts 2021-22, The Crown Prosecution Service (cps.gov.uk). There are 14 CPS areas across England and
Wales.

The CPS delivers justice through independent and fair prosecutions, with our vision being:
“We are a leading voice in transforming the criminal justice system, using our legal expertise and digital capability to
make the public safer and build the confidence of our diverse communities.” (CPS 2025 strategy).
There are 5 core aims in the 2025 strategy which are:
1) Support for the success and wellbeing of our people enables everyone to thrive.
2) Ourinvestment in digital capability helps us adapt to the rapidly changing nature of crime and improve the
way justice is done.
3) The CPS is a leading voice in cross-government strategies and international cooperation to transform the
criminal justice system.
4) CPS legal expertise, casework quality and collaboration across the criminal justice system keep the public
safer.
5) We work with partners to serve victims and witnesses and uphold the rights of defendants in a way that is fair
and understood by all communities.

To support the delivery of aim 5, within the 2025 strategy the CPS have invested in the Victim Transformation
Programme, a high-value, strategic programme that is currently being designed and tested in the CPS. Some
aspects of the programme are already underway, but piloting and delivery of the main programme deliverables are
planned to begin in April 2024.




Crown
Prosecution

CPS |Service

2. Background to the Requirement

Provide background information to the project to help the Supplier understand how it fits in to the business
objectives of the procurement. Consider including issues such as:

any history relevant to the procurement

recent developments

a description of the business activities in the area relating to the procurement
business functions & processes

organisation & staffing

roles & responsibilities

2.1 Background

Evaluation strateqy

In keeping with other government departments, the CPS is required to demonstrate that public funding has been
spent in a way that demonstrates effectiveness and value for money. As part of the Spending Review Settlement, the
Treasury stipulated that all government departments must provide an Evaluation Strategy and Evaluation Plan. As a
result, the CPS published its first Evaluation Strategy in June 2022, which can be found on the CPS website
https://www.cps.gov.uk/publication/cps-evaluation-strategy-2025. In line with this strategy the Victim Transformation
Programme is within scope to be evaluated.

The Evaluation Strategy was developed within the Strategy and Policy Directorate, as a steppingstone towards a full
Evaluation Plan. The Strategy was presented to the Strategy Working Group in June 2022 and ultimately signed off
by the Director of Strategy and Policy, after which it was published to the CPS website and accepted by the Cabinet
Office Evaluation Task Force and the Treasury. The Strategy set out the CPS aspirations about Evaluation, including
our approach to governance and to prioritisation.

Victim Transformation Programme Evaluation

The Victim Transformation Programme plan is to test, pilot and roll out a new service to victims over a 5-year period,
subject to funding. Some testing of the new service is currently underway and from April 24 the programme will move
to a phase of piloting. Funding has been agreed for April 24 — March 25 and this evaluation is being commissioned in
alignment with that funding period, with the potential to be extended further into the life of the programme.

This evaluation commission is for the first year of piloting and the beginning of roll out. It will focus on supporting the
programme team to learn, adapt and improve during piloting, as well as, to lay the foundations for conducting an

impact evaluation, and scope the feasibility of conducting a cost benefit analysis.

This evaluation is being jointly commissioned by the Social Research team and the Victim Transformation Team in
the Strategy and Policy Directorate (SPD) situated within CPS HQ.

Overview of Victim Transformation Programme

The Victim Transformation Programme was announced in June 2022. It is managed and delivered by a cross
functional team across the CPS. It includes programme management professionals, representatives from the CPS
change unit, victims’ policy, research and digital teams.

Ultimately the programme’s aim is to transform victim experience with the CPS and contribute to a better experience
across the criminal justice system. To do this, the focus of the programme is on improving victim engagement with
the CPS, through better information sharing, communication and offering more tailored support to those victims with
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the greatest needs. The Victim Transformation Programme will support the practical application of the Code of
Practice for Victims of Crime in England, and Wales (Victims' Code), which is a statutory requirement and
includes 12 statutory rights. The right to information and support makes up a large proportion of those rights.

There are 3 main programme strands, which are:

under FOIA Section 43, Commercial Interests
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3. Requirement

This is a statement of what is to be delivered and forms the main body of the specification. The ‘golden rule’ is that
specifications need to be Clear, Concise and Unambiguous. It also:

details what will be expected of the Supplier under the contract

how you see the contract operating to ensure aims and objectives are met

details specific tasks, outputs and expectations

do not embed critical requirements in background information — Suppliers may miss them
list the important elements of the requirements first, and work through to least important

Specify requirements as:

Mandatory — essential requirements that must be met
Desirable — requirements that whilst bringing benefits are not essential
Information — requirements that request supplementary detail that may be helpful to the overall picture

Note: As a general rule, no information should be provided about the proposed budget availability. The intention is to
ensure enough detail is provided about the scope of the project to enable the Supplier to gauge the size of the task
themselves given their detailed and specialist knowledge, without leading on price.
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3.1 Purpose of evaluation and overall requirements (Year 1 — Apr 24 to Mar 25).

The purpose of this evaluation is to support the CPS to learn, adapt and improve during piloting phase, generate
evidence of what is working, and set the foundations for an impact evaluation with a strong economic strand.
o The priorities for Year 1 are as follows:

1. Learn and adapt using insights/evidence: generate and provide valuable insights and emerging evidence
to support the continual improvement and adaptation of the programme throughout piloting. Ensure this
evidence is sufficiently robust to inform any future funding bids. This may include supporting A/B testing
(testing variations of implementation to determine which variant is most effective) during piloting and when
appropriate drawing on comparators and counterfactuals to strengthen confidence in the evidence.

2. Testing and reviewing the theory of change: assess and review the Outcomes Framework and Theory of
Change and recraft according to emerging insights and evidence.

3. Victim perspectives and feedback: scope and set up processes to collect opinions and perspectives from
victims, at the most appropriate times and in a trauma informed way. Victim feedback systems will be a core
part of the evaluation, however in-depth qualitative work will need to be conducted to further assess
programme contribution to victim outcomes.

4. Feasibility of a cost benefit analysis: provide a feasibility study for a cost benefit analysis which will be
focused on the extent to which the programme has created efficiencies and improved effectiveness within the
CPS and the wider criminal justice system.

o Given the 4 priorities outlined above the core requirements for this evaluation are outlined below.

Requirement 1: Learning and adaptation.

Redacted under FOIA Section 43, Commercial Interests
|

In 24/25, the evaluation will be required to collect, analyse, and present data in a visual way that is valuable for the
programme team, to support them to adapt and improve during piloting and provide evidence of what is working. It will
be essential that the Supplier approach the evaluation in a way that prioritises collaborative learning. Based on this
approach we require the evaluators (Supplier) to generate an effective learning process for the programme team and
to produce rich resources for the CPS and our partners, which reflect learning, collaboration, and adaptation of
the programme.

As part of learning we will require the evaluators (Supplier) to appraise the critical success factors as the programme
moves through piloting and feedback to the team. Our initial thinking on these critical success factors have been
generated through developing our theory of change but will need to be further developed and assessed, in
collaboration with the team, and through using insights and emerging evidence during piloting.

Possible A/B testing

The programme is considering options to conduct A/B testing during piloting, in which variations of delivery will be
tested live (for example sending different variations of letters and emails to victims). If this is undertaken as part of
piloting, we require the suppliers to support with measuring the outcomes (shorter-term) of those testing variations,
outlining the pros and cons of each variation, and to make recommendations on the most effective and efficient
variation to take forward.

Requirement 2: Testing our hypothesis for change (theory of change).

The programme has a comprehensive Outcomes Framework in which outcomes (positive changes) for victims, the
CPS and the wider criminal justice system are mapped over time. The Supplier will be required to collate data to test
the programme hypothesis around the service activities delivering and/or contributing to those outcomes. At the same
time, through the strong learning component we will expect the Supplier to support the review and the recrafting of
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those outcomes and our theory of change using insights and emerging evidence. Outcomes are mapped over time
(shorter term to longer term) and we would expect the evaluation team to:

a. Collect, analyse, and make sense (joint analysis and interpretation) of data, with the programme team, to
assess shorter term outcomes.

b. Review and re-craft the theory of change so it reflects programme insights and emerging evidence and the
reality of practice and delivery.

This aspect of the evaluation will require strong engagement and collaboration with the programme team and
stakeholders within the CPS and the wider criminal justice system.

During the testing of our theory of change we will require the Supplier to explore the possibility to design in comparator
groups and/or counterfactuals, where appropriate, to strengthen confidence in contribution.

The successful Supplier will be provided the Outcomes Framework and the Theory of Change at contract stage. For
an overview of outcomes please see page 11.

Equality considerations and Intersectionality

The evaluation design should incorporate assessing the extent to which outcomes have been realised for different
groups of people, for example, consideration of protected characteristics, life circumstances and crime type. Data
collection and analysis should be designed to segment different groups of people and compare outcomes accordingly
(comparator group analysis).

Requirement 3: Victim perspectives and feedback

The Victim Transformation Programme primarily aims to improve victim experience with the CPS and contribute to a
smoother and more joined-up journey across the criminal justice system. Victim perspectives and feedback should
therefore be at the centre of this evaluation and their perspectives will be crucial to measuring success. We would
want the evaluator both to scope how existing methods could be used (we will provide the supplier with a
comprehensive report on what is already collected) and to design new methods of data collection (for example victim
surveys). Placing the victims voice at the centre of the evaluation will have its challenges, but also considerable
opportunities.

We therefore require the evaluators (Supplier) to:

a. Scope existing opportunities to gain victim perspectives and feedback and utilise those opportunities
where appropriate: Working with the programme team and the evaluation manager, scope where current
opportunities lie to gain the perspectives of victims, such as, through current feedback mechanisms, for
example, through website forms. Using existing systems, the type of feedback should be more tailored to
evidence victim outcomes set out in the Qutcome Frameworks.

b. Design new data collection methods: Design bespoke methods to gain victim perspectives, for example,
surveys and qualitative methods, and integrate a proportion of those methods into the design of the
programme, where appropriate and working closely with the CPS. For example, this could be QR codes on
letters sent to victims that link victims to a victim survey, or more proactive ways to gain feedback, for
example, gaining consent after calls with victims and sending them short surveys to complete whilst they are
engaged. To inform and support with centring victim voice at the heart of the evaluation, the evaluators will
have access to a detailed and comprehensive piece of work conducted by the research team.

To inform and support with centring victim voice at the heart of the evaluation, the evaluators will have access to a
detailed and comprehensive piece of work conducted by the research team.
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a. Victim Feedback Literature Review 2023: Presents the feedback mechanisms available to victims across
the criminal justice system, what best practice looks like in comparator organisations and assesses literature
on engaging with harder to reach groups.

b. Organisational Scoping Review 2023: Identifies current CPS feedback needs and processes, as well as
current CPS victim datasets.

These documents will be shared with the successful Supplier, however, to inform this bid, below is an overview of
the several mechanisms in place for victims and witnesses to feedback (Organisational Scoping Study 2023).

Red: under FOIA Section 43, Commercial Interests

There are also mechanisms that exist across the criminal justice system such as the Victim Survey, led by the Victim
Commissioners research team, which is focused on eliciting victim experiences across the criminal justice system and
victim services.

Within this context and avoiding duplication the evaluators will be required to scope the most valuable and appropriate
points across the Victim Transformation Programme to gather perspectives from victims - taking a trauma informed
approach.

Qualitative methods

Although utilising and designing victim feedback systems is an important part of the evaluation, we would also expect
to see more in-depth qualitative work with victims to explore the extent to which the programme delivers quality
interventions, and the contribution our activities make to achieving positive outcomes for victims. This qualitative work
will need to be rigorous, as well as, sensitive and compassionate to the circumstances of victims, therefore, the
evaluators are required to employ trauma-informed practice.

Trauma-informed practice
As part of the Victim Transformation Programme, the CPS intends to conduct trauma informed training and support for
CPS staff that interact with victims that have experienced trauma.

As the evaluators will need to obtain victims perspectives as part of understanding effectiveness and a proportion of
those victims will be RASSO victims, experiencing significant trauma, trauma informed approach to the research is a
requirement. At a minimum we would expect to see a bid that:

1) Clearly articulates the principles that will inform the approach to trauma informed research, particularly around
avoiding re-traumatising a victim/survivor, ensuring their safety, and fostering empowerment.

2) Incorporates trauma informed principles and practice into the evaluation design, data collection, analysis, and
dissemination of the findings.

3) A support system for the evaluators/researchers to support wellbeing and to prevent and manage vicarious
trauma through self-care and self-protection.
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Requirement 4: Feasibility of a cost benefit analysis

In the longer term, a cost-benefit analysis of the programme will be required. For 24/25 in this contract, we expect the
evaluation to conduct a feasibility exercise around a future cost-benefit analysis which will involve the following:

1) Identifying monetarised outcomes (benefits); and articulating mechanism that will deliver and/or contribute to
efficiency across the criminal justice system.

2) Test with the appropriate stakeholders across the criminal justice system the extent to which our current
thinking on creating efficiencies and improving effectiveness holds true; and which outcomes could be
monetarised.

3) Scope the data requirements for conducting a cost benefit analysis (this should include system wide
efficiencies).

4) Assess the feasibility of data collection (access to data) and the quality of data, within the CPS and across the
system, to conduct a high-quality cost benefit analysis.

5) Assess the feasibility of using comparisons and counterfactuals within the cost benefit analysis, to build
confidence in findings.

Victim Attrition

Reducing victim attrition across the criminal justice system is included in our Programme Outcomes Framework and
Theory of Change. However, this is an outcome to explore in terms of our contribution rather than a
measurement of success. As part of the feasibility study, we require the evaluation to use existing data to assess:

1) The points across the criminal justice system where victim attrition peaks.

2) Main drivers for attrition (wider evidence review).

3) Attrition segmented by protected characteristics and any other appropriate segmentation.

4) The Victim Transformation Programme activities which can reasonably and rationally contribute to lowering
victim attrition (if any).

Dependent on the outcome of the above steps, a decision will be made on whether decreasing victim attrition can be
incorporated into the cost-benefit analysis. The above activities will need senior stakeholder engagement across the
CPS and within the programme team. The CPS can provide initial internal data on victim attrition as well as reports on
recent cross government work on the relationship between protected characteristics and victim attrition.

A note on existing CPS data and sampling

The CPS has several databases that are used to capture victim data and generate reports. These databases can be
used to extract victim information for the evaluation and to inform thinking about victim feedback mechanisms, by
helping to understand the CPS victim population. For example, the datasets provide information about the number of
victims dealt with by the CPS per year, broken down by social demographics and protected characteristics..

The data can also be used to understand representativeness within victim feedback systems, for example, it informs
the volume of victims needed to create a representative sample generalised to the wider victim population. The data
could also be used to determine whether specific groups of individuals are more or less likely to need additional
support through the criminal justice system and help with determining the size of marginalised or harder to reach
groups, as well as monitoring the relative success of any new feedback mechanism in gaining responses from these
groups.

Redacted under FOIA Section 43, Commercial Interests
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3.5 Methodological and analytical approach

¢ MANDATORY:

o

Evidence of prior track record of a collaborative learning approach that supports the adaptation and
improvement of piloting.

Evidence of prior track record in undertaking complex theory-based evaluations, and specifically those
that focus on the criminal justice system.

Evidence of working with people that have experienced trauma, particularly with people that have
experienced rape and other serious sexual offences.

Evidence of understanding and practical application of the Magenta Book.

A clear articulation of a trauma-informed research approach to both quantitative and qualitative
elements of the evaluation.

An appropriate methodological approach that details the proposed approach in the form of work
strands and sets out how the method(s) contribute(s) to the evaluation purposes, requirements and
evaluation questions set out in 3.1 to 3.3. Please include any information on how you would construct
comparator groups and counterfactual to illustrate causality to the outcomes set out on page 11.

An approach to evaluating A/B testing and clearly outlining the approach you would take to evaluate
variations.

An approach to the cost-benefit analysis (or other proposed economic analysis) outlined in
requirement 4.

Approach to data cleansing (see section 6).

Description of quality assurance processes for analysis and approach to monitoring and assuring
robustness and rigour of analysis and findings.

e DESIRABLE:

O
O

Demonstrate understanding of how the work aligns with and impacts on core CPS 2025 strategy.
Experience in designing, setting up and/or improving feedback systems.

3.6 Proposed project plan and team

e MANDATORY:

o

A draft project plan detailing how you propose to deliver the work.

A criterion to inform sampling of the pilots within the CPS areas, within the budget envelope. This
should also include the likely number of CPS areas and polices that would be included in the various
parts of the evaluation.

How you will consider victim representativeness within your approach.

Reflection on how the key evaluation questions will be addressed, and how this will inform evaluation
design, and methodology (there is no need to take each evaluation question and explain how you will
answer it in this tender, merely a reflection on the how you will address the main themes).

Work strands and timescales for the duration of the evaluation.

A plan to meet the timeframe outlined in the Timetable section of this document with a GANT chart.
An outline of data and materials that you anticipate will need to be supplied by the CPS (it is
understood this will be subject to review during the project lifecycle). The successful Supplier will
have access to a data mapping exercise where all data will be mapped across the victim journey
within the Victim Transformation Programme.

A risk register.

Specify the project management techniques that will be used, and nomination of a project manager
with sufficient experience, seniority and time allocated to manage the project effectively.

An outline of how the contract will be delivered in the event of staff changes during the project.
Proposed timeline and an outline of how you will keep the CPS updated on the progress of the
project.




Crown
Prosecution

CPS |Service

o Evidence of expertise in completing evaluations with similar requirements.

o Suppliers should present the people working on the project, outlining their seniority, number of days
on the project, skills, experience, and nature of their involvement in the evaluation.

o An outline of the team’s resilience and contingency plans.

e DESIRABLE: N/A

3.7_Reporting
The Supplier will provide all written outputs in plain and accessible English.

All written outputs must be quality assured and proofread by the Supplier before submission to the CPS. All outputs
will be reviewed and cleared by the CPS. The Supplier will be required to amend the final report to address all
reasonable comments provided via peer review, prior to the final report being agreed as the final output.

The Cabinet Office Evaluation Task Force have recently launched an Evaluation Registry, where government
departments are asked to register evaluations prior to commencement and share these on completion, with a view to
improving transparency and learning. It is intended that this evaluation will be registered, as part of the CPS’s
commitment to its Evaluation Strategy. Reporting will largely follow the same guidelines as the Government Social
Research (GSR) reporting protocol, https://www.gov.uk/government/publications/government-social-research-
publication-protocols the CPS intend to publish report(s) from this project. The CPS holds the final decision on the
appropriate dissemination of findings. Findings must not be published or disseminated by the Supplier without prior
permission from the CPS.

No material supplied to meet the objectives of the current study can be used by the Supplier for any other purposes
(e.g. newspaper, journal articles, interviews with or presentations to outside parties) unless express prior permission is
granted by the CPS.

¢ MANDATORY:
a. Acceptance of the above terms, including the need to publish on the Evaluation Registry
b. Allreports outlined in the output section, in plain English.

e DESIRABLE:
c. Welsh translations of reports

3.8 Data security

As part of their response, suppliers must provide:
¢ MANDATORY:

1. Detalils of their approach to data security, transport, and management, and retention schedules

2. Arisk register which demonstrates their consideration of the expected key risks and challenges and how
these will be mitigated wherever possible.

3. Details pertaining to the use and storage of data through any third-party software (e.g., analysis software).
4, Ethical considerations related to victim data (including both qualitative and quantitative work). Specifically,
there should be sufficient detail around how the bidder will reduce the physical and psychological risks
associated with providing feedback/information. This should include safeguarding risks of contacting victims,
safeguarding protocols if a participant wants to raise a concern/issue about the service or the evaluation
process.

e DESIRABLE: N/A
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4. Aims

Should provide details of the main aims and reasons of the tender exercise

The aim of the tender exercise is to identify a Supplier with the required skills and capacity to undertake an evaluation
in line with the purpose and requirements outlined in Section 3. The evaluation will support the piloting phase to
learn, adapt and improve and to lay the foundations for an impact evaluation and cost-benefit analysis. It will also
provide information for future Spending Review rounds and inform CPS thinking on victim-centred programme design
and delivery.

The tender exercise is also intended to ensure that the evaluation is independent of the delivery teams within the CPS
and the Supplier will act as a critical friend to the programme team. The Supplier will be required to provide reports
that the CPS will publish, but also provide insights and evidence that can be used by the programme team to support
adaptation and improvement. Independence and transparency are key strands of the CPS Evaluation Strategy:
therefore, this exercise will help the CPS meet the aims set out in the Strategy.

5. Target Participant Group

Detail of the audience or population to be targeted by the research / evaluation. This information will help suppliers
determine an appropriate methodology for sampling and data collection. The target required needs to be unambiguous.
Make sure you include:

e Any data you have on target population size
e Current insight, including segmentations, focus group work etc.
e Sample size of named stakeholders or influencers and whether you have contact details for them, if relevant

As outlined in requirement 3 in Section 3, key target participants in this programme are victims. Th CPS holds
numerous datasets on victims, which can be further triangulated with public facing data from the Ministry of Justice and
the Office of National Statistics. For research and evaluation purposes it is expected that the Supplier would need to
perform an exercise in data cleansing before analysis. The following internal datasets would be accessible to the
successful supplier:

- Volume of CPS victims (and witnesses)

- Demographic profile of the CPS victims using the following characteristics:
Sex

Age band

Ethnicity

Disability Status

Religion

agrownNpE

- Victim support needs (e.g., a victim is flagged as vulnerable or experiencing intimidation)
- Principal Offence Category is not currently recorded alongside victim data. However, in some cases such
as rape and domestic abuse there are monitoring flags which can link through to the victims data.

There are also published metrics that can be accessed such as:

Criminal Justice Delivery Data Dashboards.
https://criminal-justice-delivery-data-dashboards.justice.gov.uk/overview
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Office for National Statistics
https://www.ons.gov.uk/peoplepopulationandcommunity/crimeandjustice

Ministry of Justice key statistics
https://www.gov.uk/government/organisations/ministry-of-justice/about/statistics#latest-statistics

As well as the programme team, CPS staff within areas, the staff within police forces will also be key informants of this
programme. All contact details of the relevant and appropriate staff will be provided to the successful Supplier.

6. Objectives (Measurable Outputs)

e Any specific objectives should be detailed here

e What is the aim of the work?

e Break down to include specific measurable outputs and expectations

e Be specific on how and when you expect the outputs to be delivered and how these outputs will be measured
during the life of the contract?

This should be clear-cut, detailing the overall policy or communications objective plus a bullet point list of specific
objectives. If you already have SMART objectives you should include these here.

Redacted under FOIA Section 43, Commercial Interests
]

7. Suggested Approach and Analysis

Use this section to explain your proposed approach (if you have one). If you do have an existing approach you should
be very clear where/if you are seeking new ideas. The project specification should encourage suppliers to problem
solve rather than being prescriptive in its strategy. You should be clear in this case that you wish the Supplier to
develop the approach and what it needs to consider in doing so. Make a clear statement of the type and complexity of
analysis needed. For quantitative data, stipulate what kind of cross-tabulation headings and statistics will be needed.
The researcher will need these details to formulate the research design (sample size and type) and determine the
resources that will be required. Be sure to specify requirements for sub-contracting if you have any.

We require the Supplier to consider and present their approach to the evaluation and their analysis of the 4
requirements outlined in section 3.



https://www.ons.gov.uk/peoplepopulationandcommunity/crimeandjustice
https://www.gov.uk/government/organisations/ministry-of-justice/about/statistics#latest-statistics

Crown
Prosecution

CPS |Service

8. Outputs

The deliverables required — such as data tables, reports, summaries and presentations of the research findings. Detalil
if interim reports are necessary.

Over the period of the contract the Supplier must deliver:

Progress reporting:

¢ Aninception meeting/s to discuss and clarify the requirements and scope of the project.

o  Weekly or bi-weekly progress updates (verbal, via Teams 30 min meetings) Note: frequency may be adjusted
subject to agreement between the Supplier and the CPS

¢ Monthly project updates (Max 2 pages — to include progress and risks, and information / stakeholder access
requirements for the coming month/s)

Report deliverables:

edacted under FOIA Section 43, Commercial Interests
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9. In Scope, Out of Scope

e be specific on what is to be included
e what is excluded
e what is optional

The following tasks are within the scope of requirement and the Supplier will:

e design the evaluation approach, methodology and methods.

e deliver the evaluation, including collection and analysis of data as required.

e attend regular project meetings with the CPS evaluation manager and representatives from the programme
team.

e report any emerging risks/issues so the CPS and the Supplier can take steps to address these.

e conduct the required analysis on data generated by the methods proposed.

e use the data to address the evaluation objectives.

e produce outputs of emerging insights to the programme team during piloting.

e produce an interim and final report which is publishable.

10. Liaison Arrangements

The requirements for contact and liaison throughout the research project

Is there a team or advisory group the researcher will need to meet?

Give address where services are to be carried out (Businesses, Suppliers or both)
Can any or all of the requirement be delivered remotely

What are the envisaged frequency, type and reporting details required?

CPS management / oversight

The Supplier will have one point of contact, the evaluation manager who will provide technical assurance and
oversight from within the research team and the victim transformation programme.

As part of the CPS governance process the work will be reported to the Victim Transformation Programme Board,
and the Deliver Team, via the evaluation manager. The Supplier may be asked to present direct to the board on
occasion.

It is anticipated that the Supplier will nominate a project manager. Throughout the contract, the Supplier will be
expected to meet as a minimum monthly with the internal CPS evaluation manager but this is expected to be more
frequent at the beginning of the work.

Additionally, if novel data are gathered for this evaluation, it would be preferable for the CPS research team to be
able to observe some of the data gathering, especially if this is via interviews and / or discussion groups. As a
minimum a senior researcher will expect to be able to obverse at least one of each type of data gathering method
used.

CPS staff work nationally from offices throughout England and Wales. Most of the requirements can be delivered
remotely, utilising video conferencing platforms to communicate regularly. Although it may be preferable to have
some meetings in-person, this is not a requirement.
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11. Regulatory requirements

Are there any regulatory requirements the need to be considered? Please list.

Suppliers should as a minimum be able to comply with:

e The Concordat to Support Research Integrity in Government
https://www.universitiesuk.ac.uk/topics/research-and-innovation/concordat-support-research-integrity

e The Government’s Social Research Code and publications protocol:
https://www.gov.uk/government/publications/the-goverment-social-research-code-people-and-products

e Ethical Assurance for Social Research in Government: https://www.gov.uk/government/publications/ethical-
assurance-guidance-for-social-research-in-government

e Publishing Research and Analysis in Government

All data must also be stored in accordance with the Data Protection Act 2018, Freedom of Information Act 2000, the
General Data Protection Regulation (Regulation (EU) 2016/679) and Government Economic and Social Research
Team guidelines. All published outputs from the research will be anonymous. The successful Supplier must comply
throughout the project with the CPS data protection policy.

The successful Supplier must ensure that all staff working on the project have had a Baseline Personnel Security
Standard (BPSS) check.

12. Service Levels

e What levels of service do you require
e How will these be measured over the life of the contract

12.1 Supplier Obligations
This is a 1-year contract with the key deliverables set out in Section 8.

Once the contract is live the CPS will work with the Supplier to confirm the delivery dates for each stage of the
project. Initial dates have been provided in the proposed timeline (section 15).

The Supplier will also nominate a project manager. The project manager nominated by the Supplier must have
sufficient experience, seniority, and time allocated to manage the project effectively. As part of their proposal,

Suppliers must provide details of their project team (with short CVs, detailing relevant experience) and delivery
plans.

The CPS, Victim Transformation Programme, evaluation manager and programme manager will hold regular
meetings with the Supplier to review progress, to ensure that milestones are met and to quality assure the final
product to ensure it is of a high standard, meets the specification and is publishable.



https://www.universitiesuk.ac.uk/topics/research-and-innovation/concordat-support-research-integrity
https://www.gov.uk/government/publications/the-goverment-social-research-code-people-and-products
https://www.gov.uk/government/publications/ethical-assurance-guidance-for-social-research-in-government
https://www.gov.uk/government/publications/ethical-assurance-guidance-for-social-research-in-government
http://www.civilservice.gov.uk/networks/gsr10
http://www.civilservice.gov.uk/networks/gsr10
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12.2 Quality assurance

The Supplier must commit to undertaking quality assurance of all deliverables and for the Supplier to guarantee the
accuracy of all outputs to the CPS. Suppliers must provide details of the quality assurance procedures they have in
place.

12.3 Risks

A risk is any factor that may delay, disrupt, or prevent the full achievement of a project objective. All risks should be
identified. For each risk, the register should assess its likelihood (high, medium, or low) and specify its possible
impact on the project objectives (again rated high, medium, or low). A risk register should include appropriate actions
that would reduce or eliminate each risk or its impact.

As part of their proposal, Suppliers must provide a risk register.

13. KPI’'s

e What KPI's will be used to measure Supplier performance and deliverables
e Please note it is a mandatory requirement that at least 1 KPI must refer to the Social Value element as asked
inthe ITT

Redacted under FOIA Section 43, Commercial Interests
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14. Security arrangements for Consultants

e Baseline Personnel Security Standards (of which Disclosure Scotland is a part) are a default requirement
in any Research contract.

https://www.gov.uk/government/publications/government-baseline-personnel-security-standard

o Please note if you require any additional/higher level security requirements

The successful Supplier must ensure that all staff working on the project have had a Baseline Personnel Security
Standard (BPSS) check.

Baseline Personnel Security Standards (of which Disclosure Scotland is a part) are a default requirement in any
Research contract: https://www.gov.uk/government/publications/government-baseline-personnel-security-standard



https://www.gov.uk/government/publications/government-baseline-personnel-security-standard
https://www.gov.uk/government/publications/government-baseline-personnel-security-standard
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15. Timetable

e Lists key targets and/or milestones expected to be achieved

e can act as a performance indicator to enable stage or interim payments to be made against
measurable deliverables.

e be specific on when you expect the outputs to be delivered

o if the completion date is fundamental to the success of the project, then say so

e Give dates for awarding the contract, completion of the research — and any interim deadlines. This
will help in the planning of what is feasible. e.qg.
o the successful agency will be notified by [date].
o A project set-up meeting is scheduled at [department] for [date].
o We require the research to be complete and reported by [date].

Always caveat with dates and times subject to change

Redacted under FOIA Section 43, Commercial Interests
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16. Budget

The maximum budget for this project, including expenses and any respondent incentive payments is a maximum of
s - A detailed breakdown of costs is required in Appendix E within this tender. This is working
under the assumption that VAT will be reclaimable under the COS 74 provision.

(All pricing is to be kept separate from the technical bid)

The maximum budget for this project, including expenses is ik /. detailed breakdown of
costs is required from all Suppliers. More cost-effective solutions will be evaluated favourably.

Suppliers must submit clear costings for the project, including a breakdown for each phase of fieldwork, each output
and project management. This must include a detailed breakdown of what activities each member of the research
team will conduct with a specification of the time allocated and their daily rate; and any assumptions associated with
the costs. Any additional costs such as travel, accommodation, subsistence, postage & printing, equipment costs
must also be detailed. Suppliers must demonstrate how their bid provides additional value in meeting the research
aims while containing costs.

This cost breakdown must be kept separate from the bid that will be sent to the research team for review.

17. Form of proposal

A clear statement of how the proposal should be presented. This might include a list of headings for the proposal,
the order of the headings and the detail required. e.g.

e aproposal of a maximum of 15 pages, (c 6,000 words — font Aerial 11pt)

The proposal should contain the following:

o Details of the approach and external data sources to be used in support of this work, including your rationale
for choosing this approach

o A demonstrable understanding of evaluation in the public sector

e Your organization’s experience of similar projects and [relevant] evaluation capability

o Details of the personnel to be involved including their role for this project and their relevant experience

e Arrangements for managing this work and quality assuring outputs, including how you would like to work
with the CPS during the project

The overall proposal should be no more than 20 pages.
The proposal should include the following key sections:
1. Technical Response

e 4 sections that detail how the evaluation design, methodology and methods will consider and deliver the 4
evaluation requirements outlined in section 3.
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Project Plan
Work strands and timescales for each strand.

An outline of the information and resources that the Supplier will require to be furnished by the CPS, e.g.,
guidance documents, participants, etc and when in the project timelines these will be required.

The proposed timeframe should clearly link in with the proposed timeframe from the CPS and confirm
whether this is feasible. Deliverables and milestones as set out in Section 8 of this document must be
included. If the Supplier’s timeframe differs, please explain why.

An overview of the quality assurance procedures in place, to ensure accurate and robust analysis. This
should include both the Suppliers’ processes, and proposed opportunities for the CPS research team to also
quality assure the analysis (i.e. data outputs, analysis meetings etc.).

Suppliers must detail the potential data security concerns and proposed data protection plan.

Risk register identifying any potential risks, delays, or dependencies within the project. If any risks are
deemed to be medium-high, appropriate actions should be described to reduce or mitigate the likelihood or
impact of the risk.

Costs

Suppliers must submit clear costings for the project, including a breakdown for the research element,
outputs, and project management. This must include a detailed breakdown of what activities each member
of the evaluators (Supplier) will conduct with a specification of the time allocated and their daily rate; and any
assumptions associated with the costs. Suppliers must demonstrate how their bid provides additional value
in meeting the evaluation aims while containing costs.

Track Record, and CVs
Short synopses of similar work undertaken in the past
Details of the proposed project team. This should include their background and qualifications so that the

CPS are assured of their experience and ability to complete this work. Please also detail their individual
roles and responsibilities in the team, (i.e., project manager, analysis, quality assurance).
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18. Any other Key features

Please note down any other key features that need to be considered. Such as:

e COVID-19 Considerations

e Dependencies - Suppliers should indicate if they are reliant on any third party with any information, data or
undertaking any of the work specified.

e Data Collection

e Consent Arrangements

18.1 Dependencies

We understand that Suppliers are likely to seek access to CPS resources. The Supplier should outline what
information/resources they will need and when they anticipate access being needed.

18.2 Data collection/analysis

The Supplier will be expected to clear any third-party software that may be used to store or otherwise manage the
data. This will be subject to approval from the CPS Data Protection and Compliance Team and/or Cyber Security.

19. Outcome

¢ What do you want / expect the outcome of this contract to be?
o Do you have arobust escalation process

19.1 Outcomes

The outcome of this project will be an evaluation which has been conducted to support learning and adaptation of a
pilot. This will also include written outputs that can be published and shared through government channels.

The CPS will retain the rights to this work. The requirements are set out in Section 3 and outputs in Section 8. The
Supplier should deliver on these outputs within the specified time frame. There is also a requirement for a Welsh
translation of the final report, which may be organised by either the Supplier or the CPS, but this should be agreed
upon at contracting.

19.2 Escalation process

The CPS will agree more precise milestones with the Supplier for each stage of the project, and the key
management mechanism will be the progress meetings. The Supplier will actively manage risks, seek to mitigate
them, and develop contingency plans if necessary. The Supplier will be expected to nominate a lead person with
overall responsibility for delivery with the same responsibilities for project and risk management.

If any difficulties arise, it is anticipated that the respective CPS Leads and Supplier project managers should attempt
to resolve them. If concerns persist or become more serious, the CPS will escalate concerns to the relevant Deputy
Director to seek guidance on the next steps and may be further escalated with Commercial and/or Directors if
deemed necessary.
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20. Exit Strategy

e Whatis your exit strategy for this contract;
¢ How do you want the Supplier to deliver skills & knowledge transfer to your permanent staff throughout
and at the end of the contract.

This is a time limited piece of work. Learning and findings will be communicated at several points throughout the
evaluation, and this will culminate in an interim and final report. Learning and findings will be published and must be
produced to a publishable standard to consider publication on gov.uk.

There is currently a possibility that this contract will be extended for a further year during Phase 1. For Phase 2 of
the programme (April 26 onwards) there will be a new contracting phase for the evaluation (subject to funding).
Therefore, the Supplier should be prepared to handover all necessary knowledge and reports to a new Supplier for
this phase of the evaluation.




Schedule 3 (Charges)

1. Definitions

1.1 In this Schedule, the following words shall have the following meanings and
they shall supplement Schedule 1 (Definitions):

"Anticipated the anticipated Supplier Profit Margin over
Contract Life Profit  the Contract Period;

Margin™

"Maximum means the Anticipated Contract Life Profit
Permitted Profit Margin plus 5%;

Margin™

2. How Charges are calculated

2.1 The Charges:
2.1.1 shall be calculated in accordance with the terms of this Schedule;

2.1.2 cannot be increased except as specifically permitted by this
Schedule and in particular shall only be subject to Indexation where
specifically stated in the Award Form; and

2.2 Any variation to the Charges payable under a Contract must be agreed
between the Supplier and the Buyer and implemented using the procedure
set out in this Schedule.

3. The pricing mechanisms
The pricing mechanisms and prices set out in Annex 1 shall be available for use
in calculation of Charges in this Contract.

4. Are costs and expenses included in the Charges
4.1 the Charges shall include all costs and expenses relating to the provision of

Deliverables. No further amounts shall be payable in respect of matters
such as:

4.1.1 incidental expenses such as travel, subsistence and lodging,
document or report reproduction, shipping, desktop or office
equipment costs, network or data interchange costs or other
telecommunications charges; or

4.1.2 costs incurred prior to the commencement of this Contract.
5. When the Supplier can ask to change the Charges
5.1 The Charges will be fixed for the first 1 (one) year following the Start Date
(the date of expiry of such period is a "Review Date"). After this Charges

can only be adjusted on each following yearly anniversary (the date of each
such anniversary is also a "Review Date").

v.1.4



5.2 The Supplier shall give the Buyer at least three (3) Months' notice in writing
prior to a Review Date where it wants to request an increase. If the Supplier
does not give notice in time then it will only be able to request an increase
prior to the next Review Date.

5.3 Any notice requesting an increase shall include:

5.3.1 allist of the Charges to be reviewed;

5.3.2 for each of the Charges under review, written evidence of the
justification for the requested increase including:

(@)
(b)
(©)
(d)

(€)

a breakdown of the profit and cost components that comprise
the relevant part of the Charges;

details of the movement in the different identified cost
components of the relevant Charge;

reasons for the movement in the different identified cost
components of the relevant Charge;

evidence that the Supplier has attempted to mitigate against
the increase in the relevant cost components; and

evidence that the Supplier’s profit component of the relevant
Charge is no greater than that applying to Charges using the
same pricing mechanism as at the Effective Date.

5.4 The Buyer shall consider each request for a price increase. The Buyer may
grant Approval to an increase at its sole discretion.

5.5 Any Approval granted by the Buyer pursuant to Paragraph 5.4 shall be on
the condition that the change to the Charges will not result in the Supplier
Profit Margin exceeding the Maximum Permitted Profit Margin.

5.6 Where the Buyer approves an increase then it will be implemented from the
first (1st) Working Day following the relevant Review Date or such later date
as the Buyer may determine at its sole discretion and Annex 1 shall be
updated accordingly.

6. Other events that allow the Supplier to change the Charges

6.1 The Charges can also be varied (and Annex 1 will be updated accordingly)

due to:

6.1.1 a Specific Change in Law in accordance with Clauses 28.6 to 28.8;

and

6.1.2 arequest from the Supplier, which it can make at any time, to
decrease the Charges;

7. When you will be reimbursed for travel and subsistence

7.1 Expenses shall only be recoverable where:

7.1.1 the Time and Materials pricing mechanism is used; and

7.1.2 the Award Form states that recovery is permitted; and

v.1.4



7.1.3 they are Reimbursable Expenses and are supported by Supporting
Documentation.

7.2 The Buyer shall provide a copy of their current expenses policy to the
Supplier upon request.

v.1.4



Annex 1: Rates and Prices

1.1

1.2.

1.3.

1.4.

1.5.

1.6.

v.1.4

The Supplier shall invoice the Buyer on a quarterly basis in line with the
milestones, deliverables and outputs set out in Table A: Payment Schedule.

As set out in Table A, the Mobilisation costs shall be invoiced across
Quarters 1, 2, 3 and 4. The Supplier shall not invoice the Buyer for Quarter 1
until the Buyer has provided confirmation in writing that the Key Project
Deliverables for Quarter 1 have been delivered and approved.

In approving the Key Project Deliverables for Quarter 1, the Buyer
acknowledges that the Mobilisation costs shall be invoiced and paid across
Quarters 1, 2, 3 and 4.

For Quarters 2, 3 and 4, the Supplier shall not invoice the Buyer for the
applicable quarter until the Buyer has provided confirmation in writing that
the Key Project Deliverables for the applicable quarter have been delivered
and approved.

In approving the Key Project Deliverables for Quarters 2, 3 and 4, the Buyer
acknowledges that the costs for the applicable quarter shall be invoiced and
paid.

For the avoidance of doubt, any delays in approving the Key Project
Deliverables for Quarters 2, 3 and 4 shall not affect the Mobilisation costs
payable in these quarters, provided that the Key Project Deliverables for
Quarter 1 have already been approved.



Table A: Payment Schedule

Redacted under FOIA Section 43, Commercial Interests
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Schedule 4 (Tender)
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CPS Victim Transformation Evaluation

Technical Response
Wednesday 6th March 2024

The technical response begins on the following page
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Schedule 5 (Commercially Sensitive Information)

1. What is the Commercially Sensitive Information?

1.1 Inthis Schedule the Parties have sought to identify the Supplier's
Confidential Information that is genuinely commercially sensitive and the
disclosure of which would be the subject of an exemption under the FOIA

and the EIRs.

1.2 Where possible, the Parties have sought to identify when any relevant
information will cease to fall into the category of information to which this
Schedule applies in the table below and in the Award Form (which shall be
deemed incorporated into the table below).

1.3 Without prejudice to the Buyer's obligation to disclose information in
accordance with FOIA or Clause 20 (When you can share information), the
Buyer will, in its sole discretion, acting reasonably, seek to apply the
relevant exemption set out in the FOIA to the following information:

No. Date Item(s) Duration of
Confidentiality
1 06/03/24 Crest Advisory’s technical | Minimum 10 years
response to the VTP
Evaluation ITT
2 06/03/24 Crest Advisory’s Pricing Minimum 10 years

Schedule attached to the
technical response

(This provides
commercially sensitive
information relating to
rates/wider costs)
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Schedule 6 (Transparency Reports)
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1.2

1.3

1.4

The Supplier recognises that the Buyer is subject to PPN 01/17 (Updates to
transparency principles v1.1
(https://www.gov.uk/government/publications/procurement-policy-note-0117-
update-to-transparency-principles). The Supplier shall comply with the
provisions of this Schedule in order to assist the Buyer with its compliance
with its obligations under that PPN.

Without prejudice to the Supplier's reporting requirements set out in this
Contract, within three (3) Months of the Effective Date the Supplier shall
submit to the Buyer for Approval (such Approval not to be unreasonably
withheld or delayed) draft Transparency Reports consistent with the content
requirements and format set out in the Annex of this Schedule.

If the Buyer rejects any proposed Transparency Report submitted by the
Supplier, the Supplier shall submit a revised version of the relevant report
for further Approval within five (5) days of receipt of any notice of rejection,
taking account of any recommendations for revision and improvement to the
report provided by the Buyer. If the Parties fail to agree on a draft
Transparency Report the Buyer shall determine what should be included.
Any other disagreement in connection with Transparency Reports shall be
treated as a Dispute.

The Supplier shall provide accurate and up-to-date versions of each
Transparency Report to the Buyer at the frequency referred to in the Annex
of this Schedule.


https://www.gov.uk/government/publications/procurement-policy-note-0117-update-to-transparency-principles
https://www.gov.uk/government/publications/procurement-policy-note-0117-update-to-transparency-principles

Schedule 6 (Transparency Reports), Crown Copyright 2023, [Subject to Contract]

Annex A: List of Transparency Reports

Title Content Format Frequency
Performance KPI As per contract At point of
Contracts Finder
publication
Charges Contract As per contract At point of
Value Contracts Finder
publication
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Schedule 7 (Staff Transfer)

1. Definitions

1.1 In this Schedule, the following words have the following meanings and they
shall supplement Schedule 1 (Definitions):

"Admission
Agreement"

"Employee
Liability"

either or both of the CSPS Admission Agreement
(as defined in Annex D1: CSPS) or the LGPS
Admission Agreement) as defined in Annex D3:
LGPS), as the context requires;

all claims, actions, proceedings, orders, demands,
complaints, investigations (save for any claims for
personal injury which are covered by insurance)
and any award, compensation, damages, tribunal
awards, fine, loss, order, penalty, disbursement,
payment made by way of settlement and costs,
expenses and legal costs reasonably incurred in
connection with a claim or investigation including in
relation to the following:

(@) redundancy payments including contractual
or enhanced redundancy costs, termination
costs and notice payments;

(b) unfair, wrongful or constructive dismissal
compensation;

(©) compensation for discrimination on grounds
of sex, race, disability, age, religion or
belief, gender reassignment, marriage or
civil partnership, pregnancy and
maternity or sexual orientation or claims for
equal pay;

(d) compensation for less favourable treatment
of part-time workers or fixed term
employees;

(e) outstanding debts and unlawful deduction of
wages including any PAYE and National
Insurance Contributions in relation to
payments made by the Buyer or the
Replacement Supplier to a Transferring
Supplier Employee which would have been
payable by the Supplier or the
Subcontractor if such payment should have
been made prior to the Service Transfer



"Fair Deal
Employees”

"Former Supplier"”

"New Fair Deal"

"Notified
Subcontractor™

"Old Fair Deal"
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Date and also including any payments
arising in respect of pensions;

() claims whether in tort, contract or statute or
otherwise;

(9) any investigation by the Equality and
Human Rights Commission or other
enforcement, regulatory or supervisory body
and of implementing any requirements
which may arise from such investigation;

as defined in Part D;

a supplier supplying the Services to the Buyer
before any Relevant Transfer Date that are the
same as or substantially similar to the Services (or
any part of the Services) and shall include any
subcontractor of such supplier (or any
subcontractor of any such subcontractor);

the revised Fair Deal position set out in the HM
Treasury guidance: "Fair Deal for staff pensions:
staff transfer from central government" issued in
October 2013 including:

(@) any amendments to that document
immediately prior to the Relevant Transfer
Date;

(b)  any similar pension protection in
accordance with the Annexes D1-D3
inclusive to Part D of this Schedule as
notified to the Supplier by the Buyer;

a Subcontractor identified in the Annex to this
Schedule to whom Transferring Buyer Employees
and/or Transferring Former Supplier Employees
will transfer on a Relevant Transfer Date;

HM Treasury Guidance "Staff Transfers from
Central Government: A Fair Deal for Staff
Pensions" issued in June 1999 including the
supplementary guidance "Fair Deal for Staff
pensions: Procurement of Bulk Transfer
Agreements and Related Issues" issued in June
2004;



"Partial Termination"

"Replacement
Subcontractor"

"Relevant Transfer"

"Relevant Transfer
Date"

"Service Transfer"

"Service Transfer
Date"

" Staffing
Information”

"Statutory Schemes”
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the partial termination of the relevant Contract to
the extent that it relates to the provision of any part
of the Services as further provided for in

Clause 14.4 (When the Buyer can end this
contract) or 14.6 (When the Supplier can end the
contract);

a subcontractor of the Replacement Supplier to
whom Transferring Supplier Employees will
transfer on a Service Transfer Date (or any
subcontractor of any such subcontractor);

a transfer of employment to which the Employment
Regulations applies;

in relation to a Relevant Transfer, the date upon
which the Relevant Transfer takes place, and for
the purposes of Part D and its Annexes, where the
Supplier or a Subcontractor was the Former
Supplier and there is no Relevant Transfer of the
Fair Deal Employees because they remain
continuously employed by the Supplier (or
Subcontractor), references to the Relevant
Transfer Date shall become references to the Start
Date;

any transfer of the Services (or any part of the
Services), for whatever reason, from the Supplier
or any Subcontractor to a Replacement Supplier or
a Replacement Subcontractor;

the date of a Service Transfer or, if more than one,
the date of the relevant Service Transfer as the
context requires;

in relation to all persons identified on the Supplier's
Provisional Supplier Staff List or Supplier's Final
Supplier Staff List, as the case may be, all
information required in Annex E2 (Table of Staffing
Information) in the format specified and with the
identities of Data Subjects anonymised where
possible. The Buyer may acting reasonably make
changes to the format or information requested in
Annex E2 from time to time.

means the CSPS, NHSPS or LGPS as defined in
the Annexes to Part D of this Schedule;



2.

"Supplier's Final
Supplier Staff List"

"Supplier's
Provisional Supplier
Staff List"

"Transferring Buyer
Employees”

"Transferring Former
Supplier Employees”

"Transferring
Supplier Employees”

Interpretation

Crown
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a list provided by the Supplier of all Supplier Staff
whose will transfer under the Employment
Regulations on the Service Transfer Date;

a list prepared and updated by the Supplier of all
Supplier Staff who are at the date of the list wholly
or mainly engaged in or assigned to the provision
of the Services or any relevant part of the Services
which it is envisaged as at the date of such list will
no longer be provided by the Supplier;

those employees of the Buyer to whom the
Employment Regulations will apply on the
Relevant Transfer Date;

in relation to a Former Supplier, those employees
of the Former Supplier to whom the Employment
Regulations will apply on the Relevant Transfer
Date; and

those employees of the Supplier and/or the
Supplier's Subcontractors to whom the
Employment Regulations will apply on the
Relevant Transfer Date.

Where a provision in this Schedule imposes any obligation on the Supplier
including to comply with a requirement or provide an indemnity, undertaking or
warranty, the Supplier shall procure that each of its Subcontractors shall comply
with such obligation and provide such indemnity, undertaking or warranty to the
Buyer, Former Supplier, Replacement Supplier or Replacement Subcontractor,
as the case may be and where the Subcontractor fails to satisfy any claims under
such indemnities the Supplier will be liable for satisfying any such claim as if it
had provided the indemnity itself.

Which parts of this Schedule apply

The following parts of this Schedule shall apply to this Contract:

3.1 Part A (Staff Transfer At Operational Services Commencement Date —
Transferring Employees from the Buyer to the Supplier); N/A

3.2 Part B (Staff Transfer At Operational Services Commencement Date —
Transfer From Former Supplier); N/A

3.3 Part C (No Staff Transfer Expected On Operational Services
Commencement Date);



3.4

3.5
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Part D (Pensions)]: N/A

3.4.1 [-Annex D1 (CSPS)];

3.4.2 [- Annex D2NHSPS)];

3.4.3 [-Annex D3 (LGPS)];

3.4.4 [ - Annex D4 (Other Schemes)].

Part E (Staff Transfer on Exit) of this Schedule will always apply to this
Contract, including:

3.5.1 Annex EL1 (List of Notified Subcontractors);
3.5.2 Annex E2 (Staffing Information).
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N/A
Part A: Staff Transfer at the Start Date

Not used
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N/A
Part B: Staff transfer at the Start Date

Not used
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Part C: No Staff Transfer on the Start Date

1. What happens if there is a staff transfer

11

1.2

The Buyer and the Supplier agree that the commencement of the provision
of the Services or of any part of the Services is not expected to be a
Relevant Transfer in relation to any employees of the Buyer and/or any
Former Supplier.

Subject to Paragraphs 1.3, 1.4 and 1.5, if any employee of the Buyer and/or
a Former Supplier claims, or it is determined in relation to any employee of
the Buyer and/or a Former Supplier, that their contract of employment has
been transferred from the Buyer and/or the Former Supplier to the Supplier
and/or any Subcontractor pursuant to the Employment Regulations then:

121 the Supplier shall, and shall procure that the relevant
Subcontractor shall, within 5 Working Days of becoming aware of
that fact, notify the Buyer in writing and, where required by the
Buyer, give notice to the Former Supplier;

1.2.2 the Buyer and/or the Former Supplier may offer (or may procure
that a third party may offer) employment to such person, or take
such other steps as it considered appropriate to resolve the
matter, within 15 Working Days of receipt of notice from the
Supplier or the Subcontractor, provided always that such steps
are in compliance with applicable Law;

1.2.3 if such offer of employment is accepted, the Supplier shall, or
shall procure that the Subcontractor shall, immediately release the
person from its employment; and

1.2.4 if after the period referred to in Paragraph 1.2.2 no such offer has
been made, or such offer has been made but not accepted, the
Supplier may within 5 Working Days give notice to terminate the
employment of such person,;

and subject to the Supplier's compliance with Paragraphs 1.2.1 to 1.2.4 and
in accordance with all applicable employment procedures set out in
applicable Law and subject also to Paragraph 1.5:

(@) the Buyer will indemnify the Supplier and/or the relevant
Subcontractor against all Employee Liabilities arising out of the
termination of the employment of any of the Buyer's employees
referred to in Paragraph 1.2 provided that the Supplier takes, or
shall procure that the Notified Subcontractor takes, all reasonable
steps to minimise any such Employee Liabilities; and

(b) the Buyer will procure that the Former Supplier indemnifies the
Supplier and/or any Subcontractor against all Employee
Liabilities arising out of termination of the employment of the
employees of the Former Supplier referred to in Paragraph 1.2
provided that the Supplier takes, or shall procure that the relevant
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Subcontractor takes, all reasonable steps to minimise any such
Employee Liabilities.

If any such person as is described in Paragraph 1.2 is neither re employed
by the Buyer and/or the Former Supplier as appropriate nor dismissed by
the Supplier and/or any Subcontractor within the 15 Working Day period
referred to in Paragraph 1.2 such person shall be treated as having
transferred to the Supplier and/or the Subcontractor (as appropriate) and the
Supplier shall, or shall procure that the Subcontractor shall, (a) comply with
such obligations as may be imposed upon it under Law and (b) comply with
the provisions of Part D (Pensions) and its Annexes of this Staff Transfer
Schedule.

Where any person remains employed by the Supplier and/or any
Subcontractor pursuant to Paragraph 1.3, all Employee Liabilities in relation
to such employee shall remain with the Supplier and/or the Subcontractor
and the Supplier shall indemnify the Buyer and any Former Supplier, and
shall procure that the Subcontractor shall indemnify the Buyer and any
Former Supplier, against any Employee Liabilities that either of them may
incur in respect of any such employees of the Supplier and/or employees of
the Subcontractor.

The indemnities in Paragraph 1.2 shall not apply to any claim:

151 for discrimination, including on the grounds of sex, race, disability,
age, gender reassignment, marriage or civil partnership,
pregnancy and maternity or sexual orientation, religion or belief;

152 or equal pay or compensation for less favourable treatment of
part-time workers or fixed-term employees,

in relation to any alleged act or omission of the Supplier and/or
Subcontractor; or

153 any claim that the termination of employment was unfair because
the Supplier and/or any Subcontractor neglected to follow a fair
dismissal procedure; and

The indemnities in Paragraph 1.2 shall not apply to any termination of
employment occurring later than 6 Months from the relevant Transfer Date.

If the Supplier and/or the Subcontractor does not comply with

Paragraph 1.2, all Employee Liabilities in relation to such employees shall
remain with the Supplier and/or the Subcontractor and the Supplier shall

(i) comply with the provisions of Part D: Pensions of this Schedule, and

(i) indemnify the Buyer and any Former Supplier against any Employee
Liabilities that either of them may incur in respect of any such employees of
the Supplier and/or employees of the Subcontractor.

. Limits on the Former Supplier’s obligations

Where in this Part C the Buyer accepts an obligation to procure that a Former
Supplier does or does not do something, such obligation shall be limited so that it
extends only to the extent that the Buyer's contract with the Former Supplier
contains a contractual right in that regard which the Buyer may enforce, or
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otherwise so that it requires only that the Buyer must use reasonable endeavours
to procure that the Former Supplier does or does not act accordingly.
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N/A

Part D: Pensions

Not used
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Part E: Staff Transfer on Exit

1. Obligations before a Staff Transfer

11

1.2

1.3

14

15

The Supplier agrees that within twenty (20) Working Days of the earliest of:

1.1.1 receipt of a notification from the Buyer of a Service Transfer or
intended Service Transfer;

1.1.2 receipt of the giving of notice of early termination or any Partial
Termination of the relevant Contract; and

1.1.3 the date which is twelve (12) Months before the end of the Term; or

1.1.4 receipt of a written request of the Buyer at any time (provided that
the Buyer shall only be entitled to make one such request in any six
(6) Month period),

it shall provide in a suitably anonymised format so as to comply with the
Data Protection Legislation, the Supplier's Provisional Supplier Staff List,
together with the Staffing Information in relation to the Supplier's Provisional
Supplier Staff List and it shall provide an updated Supplier's Provisional
Supplier Staff List at such intervals as are reasonably requested by the
Buyer.

At least twenty (20) Working Days prior to the Service Transfer Date, the
Supplier shall provide to the Buyer or at the direction of the Buyer to any
Replacement Supplier and/or any Replacement Subcontractor

1.2.1 the Supplier's Final Supplier Staff List, which shall identify the basis
upon which they are Transferring Supplier Employees and

1.2.2 the Staffing Information in relation to the Supplier’s Final Supplier
Staff List (insofar as such information has not previously been
provided).

The Buyer shall be permitted to use and disclose information provided by
the Supplier under Paragraphs 1.1 and 1.2 for the purpose of informing any
prospective Replacement Supplier and/or Replacement Subcontractor.

The Supplier warrants, for the benefit of The Buyer, any Replacement
Supplier, and any Replacement Subcontractor that all information provided
pursuant to Paragraphs 1.1 and 1.2 shall be true and accurate in all material
respects at the time of providing the information.

From the date of the earliest event referred to in Paragraphs 1.1.1, 1.1.2
and 1.1.3, the Supplier agrees that it shall not assign any person to the
provision of the Services who is not listed on the Supplier’s Provisional
Supplier Staff List and shall, unless otherwise instructed by the Buyer
(acting reasonably):

1.5.1 notreplace or re-deploy any Supplier Staff listed on the Supplier
Provisional Supplier Staff List other than where any replacement is
of equivalent grade, skills, experience and expertise and is
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employed on the same terms and conditions of employment as the
person they replace

not make, promise, propose, permit or implement any material
changes to the terms and conditions of (i) employment and/or (ii)
pensions, retirement and death benefits (including not to make
pensionable any category of earnings which were not previously
pensionable or reduce the pension contributions payable) of the
Supplier Staff (including any payments connected with the
termination of employment);

not increase the proportion of working time spent on the Services
(or the relevant part of the Services) by any of the Supplier Staff

save for fulfilling assignments and projects previously scheduled

and agreed;

not introduce any new contractual or customary practice concerning
the making of any lump sum payment on the termination of
employment of any employees listed on the Supplier's Provisional
Supplier Staff List;

not increase or reduce the total number of employees so engaged,
or deploy any other person to perform the Services (or the relevant
part of the Services);

not terminate or give notice to terminate the employment or
contracts of any persons on the Supplier's Provisional Supplier Staff
List save by due disciplinary process;

not dissuade or discourage any employees engaged in the provision
of the Services from transferring their employment to the Buyer
and/or the Replacement Supplier and/or Replacement
Subcontractor;

give the Buyer and/or the Replacement Supplier and/or
Replacement Subcontractor reasonable access to Supplier Staff
and/or their consultation representatives to inform them of the
intended transfer and consult any measures envisaged by the
Buyer, Replacement Supplier and/or Replacement Subcontractor in
respect of persons expected to be Transferring Supplier Employees;

co-operate with the Buyer and the Replacement Supplier to ensure
an effective consultation process and smooth transfer in respect of
Transferring Supplier Employees in line with good employee
relations and the effective continuity of the Services, and to allow for
participation in any pension arrangements to be put in place to
comply with New Fair Deal;

promptly notify the Buyer or, at the direction of the Buyer, any
Replacement Supplier and any Replacement Subcontractor of any
notice to terminate employment given by the Supplier or received
from any persons listed on the Supplier's Provisional Supplier Staff
List regardless of when such notice takes effect;
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1.5.11 not for a period of twelve (12) Months from the Service Transfer
Date re-employ or re-engage or entice any employees, suppliers or
Subcontractors whose employment or engagement is transferred to
the Buyer and/or the Replacement Supplier (unless otherwise
instructed by the Buyer (acting reasonably));

1.5.12 not to adversely affect pension rights accrued by all and any Fair
Deal Employees in the period ending on the Service Transfer Date;

1.5.13 fully fund any Broadly Comparable pension schemes set up by the
Supplier;

1.5.14 maintain such documents and information as will be reasonably
required to manage the pension aspects of any onward transfer of
any person engaged or employed by the Supplier or any
Subcontractor in the provision of the Services on the expiry or
termination of this Contract (including identification of the Fair Deal
Employees);

1.5.15 promptly provide to the Buyer such documents and information
mentioned in Paragraph 3.1.1 of Part D: Pensions which the Buyer
may reasonably request in advance of the expiry or termination of
this Contract; and

1.5.16 fully co-operate (and procure that the trustees of any Broadly
Comparable pension scheme shall fully co-operate) with the
reasonable requests of the Supplier relating to any administrative
tasks necessary to deal with the pension aspects of any onward
transfer of any person engaged or employed by the Supplier or any
Subcontractor in the provision of the Services on the expiry or
termination of this Contract.

On or around each anniversary of the Start Date and up to four times during
the last twelve (12) Months of the Term, the Buyer may make written
requests to the Supplier for information relating to the manner in which the
Services are organised. Within twenty (20) Working Days of receipt of a
written request the Supplier shall provide such information as the Buyer may
reasonably require which shall include:

1.6.1 the numbers of Supplier Staff engaged in providing the Services;

1.6.2 the percentage of time spent by each Supplier Staff engaged in
providing the Services;

1.6.3 the extent to which each employee qualifies for membership of any
of the Fair Deal Schemes (as defined in Part D: Pensions); and

1.6.4 a description of the nature of the work undertaken by each Supplier
Staff by location.

The Supplier shall provide all reasonable cooperation and assistance to the
Buyer, any Replacement Supplier and/or any Replacement Subcontractor to
ensure the smooth transfer of the Transferring Supplier Employees on the
Service Transfer Date including providing sufficient information in advance
of the Service Transfer Date to ensure that all necessary payroll
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arrangements can be made to enable the Transferring Supplier Employees
to be paid as appropriate. Without prejudice to the generality of the
foregoing, within five (5) Working Days following the Service Transfer Date,
the Supplier shall provide to the Buyer or, at the direction of the Buyer, to
any Replacement Supplier and/or any Replacement Subcontractor (as
appropriate), in respect of each person on the Supplier's Final Supplier Staff
List who is a Transferring Supplier Employee:

1.7.1 the most recent month's copy pay slip data;

1.7.2 details of cumulative pay for tax and pension purposes;
1.7.3 details of cumulative tax paid,;

1.7.4 tax code;

1.7.5 details of any voluntary deductions from pay;

1.7.6 a copy of any personnel file and/or any other records regarding the
service of the Transferring Supplier Employee;

1.7.7 acomplete copy of the information required to meet the minimum
recording keeping requirements under the Working Time
Regulations 1998 and the National Minimum Wage Regulations
1998; and

1.7.8 bank/building society account details for payroll purposes.

1.8 From the date of the earliest event referred to in Paragraph 1.1.1, 1.1.2 and
1.1.3 the Supplier agrees that following within twenty (20) Working Days of a
request from the Authority it shall and shall procure that each Sub-contractor
shall use reasonable endeavours to comply with any [reasonable] request to
align and assign Supplier Staff to any future delivery model proposed by the
Authority for Replacement Services within thirty (30) Working Days or such
longer timescale as may be agreed.

1.9 Any changes necessary to this Contract as a result of alignment referred to
in Paragraph 1.8 shall be agreed in accordance with the Variation
Procedure.

2. Staff Transfer when the contract ends

2.1 The Buyer and the Supplier acknowledge that subsequent to the
commencement of the provision of the Services, the identity of the provider
of the Services (or any part of the Services) may change (whether as a
result of termination or Partial Termination of this Contract or otherwise)
resulting in the Services being undertaken by a Replacement Supplier
and/or a Replacement Subcontractor. Such change in the identity of the
supplier of such services may constitute a Relevant Transfer to which the
Employment Regulations will apply. The Buyer and the Supplier further
agree that, as a result of the operation of the Employment Regulations,
where a Relevant Transfer occurs, the contracts of employment between
the Supplier and the Transferring Supplier Employees (except in relation to
any contract terms disapplied through operation of regulation 10 of the
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Employment Regulations) will have effect on and from the Service Transfer
Date as if originally made between the Replacement Supplier and/or a
Replacement Subcontractor (as the case may be) and each such
Transferring Supplier Employee

The Supplier shall, and shall procure that each Subcontractor shall, comply
with all its obligations under the Employment Regulations and in particular
obligations in respect of the Transferring Supplier Employees arising under
the Employment Regulations in respect of the period up to (but excluding)
the Service Transfer Date and shall perform and discharge, and procure that
each Subcontractor shall perform and discharge, all its obligations in respect
of any person identified in the Supplier's Final Supplier Staff List arising in
respect of the period up to (but excluding) the Service Transfer Date
(including the payment of all remuneration, benefits, entitlements and
outgoings, all wages, accrued but untaken holiday pay, bonuses,
commissions, payments of PAYE, national insurance contributions and
pension contributions and all such sums due as a result of any Fair Deal
Employees' participation in the Statutory Schemes and any requirement to
set up a broadly comparable pension scheme which in any case are
attributable in whole or in part to the period ending on (but excluding) the
Service Transfer Date) and any necessary apportionments in respect of any
periodic payments shall be made between: (i) the Supplier and/or the
Subcontractor (as appropriate); and (ii) the Replacement Supplier and/or
Replacement Subcontractor.

Subject to Paragraph 2.4, the Supplier shall indemnify the Buyer and/or the
Replacement Supplier and/or any Replacement Subcontractor against any
Employee Liabilities arising from or as a result of:

2.3.1 any act or omission of the Supplier or any Subcontractor in respect
of any Transferring Supplier Employee or any appropriate employee
representative (as defined in the Employment Regulations) of any
Transferring Supplier Employee whether occurring before, on or
after the Service Transfer Date.

2.3.2 the breach or non-observance by the Supplier or any Subcontractor
occurring before but excluding the Service Transfer Date of:

(@) any collective agreement applicable to the Transferring
Supplier Employees; and/or

(b) any other custom or practice with a trade union or staff
association in respect of any Transferring Supplier
Employees which the Supplier or any Subcontractor is
contractually bound to honour;

2.3.3 any claim by any trade union or other body or person representing
any Transferring Supplier Employees arising from or connected with
any failure by the Supplier or a Subcontractor to comply with any
legal obligation to such trade union, body or person arising before
but excluding the Service Transfer Date;
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2.3.4 any proceeding, claim or demand by HMRC or other statutory
authority in respect of any financial obligation including, but not
limited to, PAYE and primary and secondary national insurance
contributions:

(@) in relation to any Transferring Supplier Employee, to the
extent that the proceeding, claim or demand by HMRC or
other statutory authority relates to financial obligations
arising before but excluding the Service Transfer Date; and

(b) in relation to any employee who is not identified in the
Supplier’s Final Supplier Staff List, and in respect of whom
it is later alleged or determined that the Employment
Regulations applied so as to transfer their employment from
the Supplier to the Buyer and/or Replacement Supplier
and/or any Replacement Subcontractor, to the extent that
the proceeding, claim or demand by HMRC or other
statutory authority relates to financial obligations arising
before but excluding the Service Transfer Date;

2.3.5 afailure of the Supplier or any Subcontractor to discharge or
procure the discharge of all wages, salaries and all other benefits
and all PAYE tax deductions and national insurance contributions
relating to the Transferring Supplier Employees in respect of the
period up to (but excluding) the Service Transfer Date);

2.3.6 any claim made by or in respect of any person employed or formerly
employed by the Supplier or any Subcontractor other than a
Transferring Supplier Employee identified in the Supplier’s Final
Supplier Staff List for whom it is alleged the Buyer and/or the
Replacement Supplier and/or any Replacement Subcontractor may
be liable by virtue of this Contract and/or the Employment
Regulations; and

2.3.7 any claim made by or in respect of a Transferring Supplier
Employee or any appropriate employee representative (as defined
in the Employment Regulations) of any Transferring Supplier
Employee relating to any act or omission of the Supplier or any
Subcontractor in relation to its obligations under regulation 13 of the
Employment Regulations, except to the extent that the liability arises
from the failure by the Buyer and/or Replacement Supplier to
comply with regulation 13(4) of the Employment Regulations.

2.4 The indemnity in Paragraph 2.3 shall not apply to the extent that the
Employee Liabilities arise or are attributable to an act or omission of the
Replacement Supplier and/or any Replacement Subcontractor whether
occurring or having its origin before, on or after the Service Transfer Date,
Including any Employee Liabilities:

2.4.1 arising out of the resignation of any Transferring Supplier Employee
before the Service Transfer Date on account of substantial
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detrimental changes to their working conditions proposed by the
Replacement Supplier and/or any Replacement Subcontractor to
occur in the period on or after the Service Transfer Date); or

2.4.2 arising from the Replacement Supplier’s failure, and/or
Replacement Subcontractor’s failure, to comply with its obligations
under the Employment Regulations.

2.5 Subject to Paragraphs 2.6 and 2.7, if any employee of the Supplier who is
not identified in the Supplier's Final Transferring Supplier Employee List
claims, or it is determined in relation to any employees of the Supplier, that
their contract of employment has been transferred from the Supplier to the
Replacement Supplier and/or Replacement Subcontractor pursuant to the
Employment Regulations then:

2.5.1 the Replacement Supplier and/or Replacement Subcontractor will,
within five (5) Working Days of becoming aware of that fact, notify
the Buyer and the Supplier in writing;

2.5.2 the Supplier may offer employment to such person, or take such
other steps as it considered appropriate to resolve the matter, within
fifteen (15) Working Days of receipt of notice from the Replacement
Supplier and/or Replacement Subcontractor or take such other
reasonable steps as it considers appropriate to deal with the matter
provided always that such steps are in compliance with Law;

2.5.3 if such offer of employment is accepted, or if the situation has
otherwise been resolved by the Supplier or a Subcontractor, the
Replacement Supplier and/or Replacement Subcontractor shall
immediately release the person from its employment or alleged
employment;

2.5.4 if after the period referred to in Paragraph 2.5.2 no such offer has
been made, or such offer has been made but not accepted, or the
situation has not otherwise been resolved, the Replacement
Supplier and/or Replacement Subcontractor may within 5 Working
Days give notice to terminate the employment of such person;

and subject to the Replacement Supplier's and/or Replacement
Subcontractor's compliance with Paragraphs 2.5.1 to 2.5.4 the Supplier will
indemnify the Replacement Supplier and/or Replacement Subcontractor
against all Employee Liabilities arising out of the termination of the
employment of any of the Supplier's employees referred to in Paragraph 2.5
provided that the Replacement Supplier takes, or shall procure that the
Replacement Subcontractor takes, all reasonable steps to minimise any
such Employee Liabilities.

2.6 The indemnity in Paragraph 2.5 shall not apply to:
2.6.1 any claim for:

(@) discrimination, including on the grounds of sex, race,
disability, age, gender reassignment, marriage or civil
partnership, pregnancy and maternity or sexual orientation,
religion or belief; or
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(b) equal pay or compensation for less favourable treatment of

part-time workers or fixed-term employees,

arising as a result of any alleged act or omission of the
Replacement Supplier and/or Replacement Subcontractor; or

2.6.2 any claim that the termination of employment was unfair because
the Replacement Supplier and/or Replacement Subcontractor
neglected to follow a fair dismissal procedure.

2.7 The indemnity in Paragraph 2.5 shall not apply to any termination of
employment occurring later than six (6) Months from the Service Transfer
Date.

2.8 If at any point the Replacement Supplier and/or Replacement Subcontract
accepts the employment of any such person as is described in
Paragraph 2.5, such person shall be treated as a Transferring Supplier
Employee and Paragraph 2.5 shall cease to apply to such person.

2.9 The Supplier shall comply, and shall procure that each Subcontractor shall
comply, with all its obligations under the Employment Regulations and shall
perform and discharge, and shall procure that each Subcontractor shall
perform and discharge, all its obligations in respect of any person identified
in the Supplier’s Final Supplier Staff List before and on the Service Transfer
Date (including the payment of all remuneration, benefits, entitlements and
outgoings, all wages, accrued but untaken holiday pay, bonuses,
commissions, payments of PAYE, national insurance contributions and
pension contributions and such sums due as a result of any Fair Deal
Employees' participation in the Schemes and any requirement to set up a
broadly comparable pension scheme which in any case are attributable in
whole or in part in respect of the period up to (and including) the Service
Transfer Date) and any necessary apportionments in respect of any periodic
payments shall be made between:

2.9.1 the Supplier and/or any Subcontractor; and
2.9.2 the Replacement Supplier and/or the Replacement Subcontractor.

2.10 The Supplier shall promptly provide the Buyer and any Replacement
Supplier and/or Replacement Subcontractor, in writing such information as
iIs necessary to enable the Buyer, the Replacement Supplier and/or
Replacement Subcontractor to carry out their respective duties under
regulation 13 of the Employment Regulations. The Buyer shall procure that
the Replacement Supplier and/or Replacement Subcontractor, shall
promptly provide to the Supplier and each Subcontractor in writing such
information as is necessary to enable the Supplier and each Subcontractor
to carry out their respective duties under regulation 13 of the Employment
Regulations.

2.11 Subject to Paragraph 2.12, the Buyer shall procure that the Replacement
Supplier indemnifies the Supplier on its own behalf and on behalf of any
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Replacement Subcontractor and its Subcontractors against any Employee
Liabilities arising from or as a result of:

2111

2.11.2

2.11.3

2.11.4

2.115

any act or omission, whether occurring before, on or after the
Service Transfer Date, of the Replacement Supplier and/or
Replacement Subcontractor in respect of any Transferring Supplier
Employee or any appropriate employee representative (as defined
in the Employment Regulations) of any such Transferring Supplier
Employee.

the breach or non-observance by the Replacement Supplier and/or
Replacement Subcontractor on or after the Service Transfer Date
of:

(@) any collective agreement applicable to the Transferring
Supplier Employees identified in the Supplier's Final
Supplier Staff List; and/or

(b) any custom or practice in respect of any Transferring
Supplier Employees identified in the Supplier's Final
Supplier Staff List which the Replacement Supplier and/or
Replacement Subcontractor is contractually bound to
honour;

any claim by any trade union or other body or person representing
any Transferring Supplier Employees identified in the Supplier’s
Final Supplier Staff List arising from or connected with any failure by
the Replacement Supplier and/or Replacement Subcontractor to
comply with any legal obligation to such trade union, body or person
arising on or after the Service Transfer Date;

any proposal by the Replacement Supplier and/or Replacement
Subcontractor to change the terms and conditions of employment or
working conditions of any Transferring Supplier Employees
identified in the Supplier’s Final Supplier Staff List on or after their
transfer to the Replacement Supplier or Replacement Subcontractor
(as the case may be) on the Service Transfer Date, or to change the
terms and conditions of employment or working conditions of any
person identified in the Supplier’s Final Supplier Staff List who
would have been a Transferring Supplier Employee but for their
resignation (or decision to treat their employment as terminated
under regulation 4(9) of the Employment Regulations) before the
Service Transfer Date as a result of or for a reason connected to
such proposed changes;

any statement communicated to or action undertaken by the
Replacement Supplier or Replacement Subcontractor to, or in
respect of, any Transferring Supplier Employee identified in the
Supplier’s Final Supplier Staff List on or before the Service Transfer
Date regarding the Relevant Transfer which has not been agreed in
advance with the Supplier in writing;
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2.11.6 any proceeding, claim or demand by HMRC or other statutory
authority in respect of any financial obligation including, but not
limited to, PAYE and primary and secondary national insurance
contributions:

(€)) in relation to any Transferring Supplier Employee identified
in the Supplier’s Final Supplier Staff List, to the extent that
the proceeding, claim or demand by HMRC or other
statutory authority relates to financial obligations arising on
and after the Service Transfer Date; and

(b) in relation to any employee who is not a Transferring
Supplier Employee identified in the Supplier’s Final Supplier
Staff List, and in respect of whom it is later alleged or
determined that the Employment Regulations applied so as
to transfer their employment from the Supplier or
Subcontractor, to the Replacement Supplier or
Replacement Subcontractor to the extent that the
proceeding, claim or demand by HMRC or other statutory
authority relates to financial obligations arising on and after
the Service Transfer Date;

2.11.7 afailure of the Replacement Supplier or Replacement
Subcontractor to discharge or procure the discharge of all wages,
salaries and all other benefits and all PAYE tax deductions and
national insurance contributions relating to the Transferring Supplier
Employees identified in the Supplier’s Final Supplier Staff List in
respect of the period from (and including) the Service Transfer Date;
and

2.11.8 any claim made by or in respect of a Transferring Supplier
Employee identified in the Supplier's Final Supplier Staff List or any
appropriate employee representative (as defined in the Employment
Regulations) of any such Transferring Supplier Employee relating to
any act or omission of the Replacement Supplier or Replacement
Subcontractor in relation to obligations under regulation 13 of the
Employment Regulations.

2.12 The indemnity in Paragraph 2.11 shall not apply to the extent that the
Employee Liabilities arise or are attributable to an act or omission of the
Supplier and/or any Subcontractor (as applicable) whether occurring or
having its origin before, on or after the Service Transfer Date, including any
Employee Liabilities arising from the failure by the Supplier and/or any
Subcontractor (as applicable) to comply with its obligations under the
Employment Regulations, or to the extent the Employee Liabilities arise out
of the termination of employment of any person who is not identified in the
Supplier's Final Supplier Staff List in accordance with Paragraph 2.5 (and
subject to the limitations set out in Paragraphs 2.6 and 2.7 above).
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Annex E1: List of Notified Subcontractors

Subcontractor 1:

Name: RSM UK Consulting LLP

Redacted under FOIA Section 40, Personal Information

Subcontractor 2:

Name: The Survivors Trust (Registered charity number 1169999)

Redacted under FOIA Section 40, Personal Information
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Annex E2: Staffing Information
EMPLOYEE INFORMATION (ANONYMISED)
Name of Transferor: [Insert name of Transferor]
Number of Employees in-scope to transfer: [ ]
1 If you have any Key Subcontractors, please complete all the above

information for any staff employed by such Key Subcontractor(s) in a
separate spreadsheet.

2 This spreadsheet is used to collect information from the current
employer (transferor) about employees performing the relevant services
to help plan for a potential TUPE transfer. Some or all of this information
may be disclosed to bidders as part of a procurement process. The
information should not reveal the employees' identities.

3 If the information cannot be included on this form, attach the additional
information, such as relevant policies, and cross reference to the item
number and employee number where appropriate.]



Crown
Prosecution
CPS |Service

EMPLOYEE DETAILS & KEY TERMS

Details

Job
Title

Grade/
band

Work
Location

Age

Employment status (for example,
employee, fixed-term employee,
self-employed, agency worker)?

Continuous
service date
(dd/mmlyy)

Date employment started with
existing employer

Emp No
1

Emp No
2

Emp No

Emp No

Emp No

Emp No

Emp No

Emp No




Crown

48

CPS

Service

Prosecution

EMPLOYEE DETAILS & KEY TERMS

Detail
S

Contract end
date (if fixed
term contract
or temporary
contract)

Contractual
notice
period

Contractua
| weekly
hours

Regular
overtime
hours per
week

Mobility or
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Schedule 8 (Implementation Plan and Testing)

Part A - Implementation

1. Definitions

1.1 In this Schedule, the following words shall have the following meanings and
they shall supplement Schedule 1 (Definitions):

"Delay"

(@) adelay in the Achievement of a Milestone by its
Milestone Date; or

(b)  adelay in the design, development, testing or
implementation of a Deliverable by the relevant
date set out in the Implementation Plan;

"Deliverable ltem"

an item or feature in the supply of the Deliverables
delivered or to be delivered by the Supplier at or before
a Milestone Date listed in the Implementation Plan;

"Milestone Payment"

a payment identified in the Implementation Plan to be
made following the issue of a Satisfaction Certificate in
respect of Achievement of the relevant Milestone;

2. Agreeing and following the Implementation Plan

2.1 A draft of the Implementation Plan is set out in the Annex to this Schedule.
The Supplier shall provide a further draft Implementation Plan at the end of
the Mobilisation period as set out in Schedule 03 (Charges).

2.2 The draft Implementation Plan:

2.2.1 must contain information at the level of detail necessary to manage
the implementation stage effectively and as the Buyer may
otherwise require; and

2.2.2 it shall take account of all dependencies known to, or which should
reasonably be known to, the Supplier.

2.3 Following receipt of the draft Implementation Plan from the Supplier, the
Parties shall use reasonable endeavours to agree the contents of the
Implementation Plan. If the Parties are unable to agree the contents of the
Implementation Plan within twenty (20) Working Days of its submission,
then such Dispute shall be resolved in accordance with the Dispute

Resolution Procedure.

2.4 The Supplier shall provide each of the Deliverable Iltems identified in the
Implementation Plan by the date assigned to that Deliverable Item in the
Implementation Plan so as to ensure that each Milestone identified in the
Implementation Plan is Achieved on or before its Milestone Date.
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The Supplier shall monitor its performance against the Implementation Plan
and Milestones (if any) and report to the Buyer on such performance.

. Reviewing and changing the Implementation Plan

3.1

3.2

3.3

3.4

Subject to Paragraph 4.3, the Supplier shall keep the Implementation Plan
under review in accordance with the Buyer’s instructions and ensure that it
is updated on a regular basis.

The Buyer shall have the right to require the Supplier to include any
reasonable changes or provisions in each version of the Implementation
Plan.

Changes to any Milestones and Milestone Payments shall only be made in
accordance with the Variation Procedure.

Time in relation to compliance with the Implementation Plan shall be of the
essence and failure of the Supplier to comply with the Implementation Plan
shall be a Material Default.

. Security requirements before the Start Date

4.1

4.2

4.3

4.4

4.5

4.6

The Supplier shall note that it is incumbent upon them to understand the
lead-in period for security clearances and ensure that all Supplier Staff have
the necessary security clearance in place before the Start Date. The
Supplier shall ensure that this is reflected in their Implementation Plan.

The Supplier shall ensure that all Supplier Staff and Subcontractors do not
access the Buyer's IT systems, or any IT systems linked to the Buyer,
unless they have satisfied the Buyer's security requirements.

The Supplier shall be responsible for providing all necessary information to
the Buyer to facilitate security clearances for Supplier Staff and
Subcontractors in accordance with the Buyer's requirements.

The Supplier shall provide the names of all Supplier Staff and
Subcontractors and inform the Buyer of any alterations and additions as
they take place throughout the Contract Period.

The Supplier shall ensure that all Supplier Staff and Subcontractors
requiring access to the Buyer Premises have the appropriate security
clearance. It is the Supplier's responsibility to establish whether or not the
level of clearance will be sufficient for access. Unless prior approval has
been received from the Buyer, the Supplier shall be responsible for meeting
the costs associated with the provision of security cleared escort services.

If a property requires Supplier Staff or Subcontractors to be accompanied by
the Buyer’'s Authorised Representative, the Buyer must be given reasonable
notice of such a requirement, except in the case of emergency access.
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5. What to do if there is a Delay

5.1 If the Supplier becomes aware that there is, or there is reasonably likely to
be, a Delay under this Contract it shall:

5.1.1

5.1.2

5.1.3

5.1.4

notify the Buyer as soon as practically possible and no later than
within two (2) Working Days from becoming aware of the Delay or
anticipated Delay;

include in its notification an explanation of the actual or anticipated
impact of the Delay;

comply with the Buyer’s instructions in order to address the impact
of the Delay or anticipated Delay; and

use all reasonable endeavours to eliminate or mitigate the
consequences of any Delay or anticipated Delay.
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Annex 1. Implementation Plan

The draft Implementation Plan and Project Plan provided by the Supplier prior to the Contract Start Date are provided below. Both
Parties agree that the Implementation Plan and Project Plan are subject to change, and as set out in clause 2.1 above, an updated
Implementation Plan will be provided at the end of the Mobilisation period.

Details regarding the Milestones and Milestone Payments are included in Schedule 3 (Charges).

Redacted under FOIA Section 43, Commercial Interests
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Redacted under FOIA Section 43, Commercial Interests
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Annex 2: Satisfaction Certificate

To: [insert name of Supplier]
From: Crown Prosecution Service (CPS)
[insert Date dd/mml/yyyy]

Dear Sirs,
Satisfaction Certificate

Deliverable/Milestone(s): [Insert relevant description of the agreed
Deliverables/Milestones].

We refer to the agreement ("Contract") [insert Contract reference number] relating
to the provision of the [insert description of the Deliverables] between the Crown
Prosecution Service (CPS) ("Buyer") and [insert Supplier name] ("Supplier") dated
[insert Effective Date dd/mm/yyyy].

The definitions for any capitalised terms in this certificate are as set out in this
Contract.

[We confirm that all the Deliverables relating to [insert relevant description of
Deliverables/agreed Milestones and/or reference number(s) from the Implementation
Plan] have been tested successfully in accordance with the Test Plan [or that a
conditional Satisfaction Certificate has been issued in respect of those Deliverables
that have not satisfied the relevant Test Success Criteria].

[OR]

[This Satisfaction Certificate is granted on the condition that any Test Issues are
remedied in accordance with the Rectification Plan attached to this certificate.]

[You may now issue an invoice in respect of the Milestone Payment associated with
this Milestone in accordance with Clause 4 (Pricing and payments)].

Yours faithfully
[insert Name]
[insert Position]

acting on behalf of Crown Prosecution Service (CPS)
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Schedule 11 (Continuous Improvement)

1. Supplier’s Obligations

11

1.2

1.3

1.4

15

The Supplier must, throughout the Contract Period, identify new or potential
improvements to the provision of the Deliverables with a view to reducing
the Buyer’s costs (including the Charges) and/or improving the quality and
efficiency of the Deliverables and their supply to the Buyer.

The Supplier must adopt a policy of continuous improvement in relation to
the Deliverables, which must include regular reviews with the Buyer of the
Deliverables and the way it provides them, with a view to reducing the
Buyer's costs (including the Charges) and/or improving the quality and
efficiency of the Deliverables. The Supplier and the Buyer must provide
each other with any information relevant to meeting this objective.

In addition to Paragraph 1.1, the Supplier shall produce at the start of each
Contract Year a plan for improving the provision of Deliverables and/or
reducing the Charges (without adversely affecting the performance of this
Contract) during that Contract Year ("Continuous Improvement Plan") for
the Buyer's Approval. The Continuous Improvement Plan must include, as a
minimum, proposals:

1.3.1 identifying the emergence of relevant new and evolving
technologies;

1.3.2 changes in business processes of the Supplier or the Buyer and
ways of working that would provide cost savings and/or enhanced
benefits to the Buyer (such as methods of interaction, supply chain
efficiencies, reduction in energy consumption and methods of sale);

1.3.3 new or potential improvements to the provision of the Deliverables
including the quality, responsiveness, procedures, benchmarking
methods, likely performance mechanisms and customer support
services in relation to the Deliverables; and

1.3.4 measuring and reducing the sustainability impacts of the Supplier's
operations and supply-chains relating to the Deliverables, and
identifying opportunities to assist the Buyer in meeting their
sustainability objectives.

The initial Continuous Improvement Plan for the first (15) Contract Year shall
be submitted by the Supplier to the Buyer for Approval within six (6) Months
following the Effective Date.

The Buyer shall notify the Supplier of its Approval or rejection of the
proposed Continuous Improvement Plan or any updates to it within twenty
(20) Working Days of receipt. If it is rejected then the Supplier shall, within
ten (10) Working Days of receipt of notice of rejection, submit a revised
Continuous Improvement Plan reflecting the changes required. Once
Approved, it becomes the Continuous Improvement Plan for the purposes of
this Contract.
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1.6 The Supplier must provide sufficient information with each suggested
improvement to enable a decision on whether to implement it. The Supplier
shall provide any further information as requested.

1.7 If the Buyer wishes to incorporate any improvement into this Contract, it
must request a Variation in accordance with the Variation Procedure and
the Supplier must implement such Variation at no additional cost to the
Buyer.

1.8 Once the first Continuous Improvement Plan has been Approved in
accordance with Paragraph 1.5:

1.8.1 the Supplier shall use all reasonable endeavours to implement any
agreed deliverables in accordance with the Continuous
Improvement Plan; and

1.8.2 the Parties agree to meet as soon as reasonably possible following
the start of each quarter (or as otherwise agreed between the
Parties) to review the Supplier's progress against the Continuous
Improvement Plan.

1.9 The Supplier shall update the Continuous Improvement Plan as and when
required but at least once every Contract Year (after the first (15" Contract
Year) in accordance with the procedure and timescales set out in
Paragraph 1.3.

1.10 All costs relating to the compilation or updating of the Continuous
Improvement Plan and the costs arising from any improvement made
pursuant to it and the costs of implementing any improvement, shall have
no effect on and are included in the Charges.

1.11 Should the Supplier's costs in providing the Deliverables to the Buyer be
reduced as a result of any changes implemented, all of the cost savings
shall be passed on to the Buyer by way of a consequential and immediate
reduction in the Charges for the Deliverables.

1.12 At any time during the Contract Period of this Contract, the Supplier may
make a proposal for gainshare. If the Buyer deems gainshare to be
applicable then the Supplier shall update the Continuous Improvement Plan
S0 as to include details of the way in which the proposal shall be
implemented in accordance with an agreed gainshare ratio.
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Schedule 13 (Contract Management)
Definitions

1.

In this Schedule, the following words shall have the following meanings and they
shall supplement Schedule 1 (Definitions):

"Operational Board" the board established in accordance with

Paragraph 4.1 of this Schedule;

"Project Manager" the manager appointed in accordance with

Paragraph 2.1 of this Schedule;

Project Management

2.1

2.2

2.3

The Supplier and the Buyer shall each appoint a Project Manager for the
purposes of this Contract through whom the provision of the Services and
the Deliverables shall be managed day-to-day.

The Parties shall ensure that appropriate resource is made available on a
regular basis such that the aims, objectives and specific provisions of this
Contract can be fully realised.

Without prejudice to Paragraph 4 below, the Parties agree to operate the
boards specified as set out in the Annex to this Schedule.

Role of the Supplier Project Manager

3.1

3.2

3.3

The Supplier Project Manager shall be:

3.1.1 the primary point of contact to receive communication from the
Buyer and will also be the person primarily responsible for providing
information to the Buyer;

3.1.2 able to delegate his position to another person at the Supplier but
must inform the Buyer before proceeding with the delegation and it
will be delegated person's responsibility to fulfil the Project
Manager's responsibilities and obligations;

3.1.3 able to cancel any delegation and recommence the position himself;
and

3.1.4 replaced only after the Buyer has received notification of the
proposed change.

The Buyer may provide revised instructions to the Supplier's Project

Manager in regards to this Contract and it will be the Supplier Project
Manager's responsibility to ensure the information is provided to the

Supplier and the actions implemented.

Receipt of communication from the Supplier Project Manager by the Buyer
does not absolve the Supplier from its responsibilities, obligations or
liabilities under this Contract.
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4. Role of The Operational Board

4.1

4.2

4.3

4.4

4.5

The Operational Board shall be established by the Buyer for the purposes of
this Contract on which the Supplier and the Buyer shall be represented.

The Operational Board members, frequency and location of board meetings
and planned start date by which the board shall be established are set out in
Annex to the Schedule.

In the event that either Party wishes to replace any of its appointed board
members, that Party shall notify the other in writing for approval by the other
Party (such approval not to be unreasonably withheld or delayed). Each
Buyer board member shall have at all times a counterpart Supplier board
member of equivalent seniority and expertise.

Each Party shall ensure that its board members shall make all reasonable
efforts to attend board meetings at which that board member’s attendance is
required. If any board member is not able to attend a board meeting, that
person shall use all reasonable endeavours to ensure that a delegate
attends the Operational Board meeting in his/her place (wherever possible)
and that the delegate is properly briefed and prepared and that he/she is
debriefed by such delegate after the board meeting.

The purpose of the Operational Board meetings will be to review the
Supplier’'s performance under this Contract. The agenda for each meeting
shall be set by the Buyer and communicated to the Supplier in advance of
that meeting.

5. Contract Risk Management

5.1

5.2

5.3

5.4

Both Parties shall pro-actively manage risks attributed to them under the
terms of this Contract.

The Supplier shall develop, operate, maintain and amend, as agreed with
the Buyer, processes for:

5.2.1 the identification and management of risks;
5.2.2 the identification and management of issues; and
5.2.3 monitoring and controlling project plans.

The Supplier allows the Buyer to inspect at any time within working hours
the accounts and records which the Supplier is required to keep.

The Supplier will maintain a risk register of the risks relating to this Contract
which the Buyer and the Supplier have identified.
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The Parties agree to operate the following boards at the locations and at the frequencies set out below:

Board Main Purpose and Required Reporting Frequency Required Attendees Meeting Location
Exec Governance Contract strategic review meeting, including Quarterly Buyer: Authorised Representative; CPS or Crest offices
Board any escalated risks and issues. Contract Manager (may be held virtually if
Supplier to provide reporting on progress Supplier: Authorised Representative; both parties agree)
made against the milestones, deliverables, Contract Manager
and social value KPIs
Contract Management | Contract service review meeting, including Monthly Buyer: Contract Manager; Evaluation | CPS or Crest offices,
Board risks, issues and opportunities management. Manager; Programme Manager or virtually
Agree actions, mitigations, and any changes Supplier: Contract Manager; (to be agreed by both
to allocations of resourcing. Workstream Lead(s) parties ahead of each
Supplier to provide reporting which includes meeting)
progress made against milestones / project
plan, risk register, and information /
stakeholder access requirements.
Operational Board Day to day management of services and Fortnightly Buyer: Evaluation Manager; Virtually

progress updates, including early identification
of risks and issues.

Supplier to provide concise weekly progress
updates, aligned to agreed project plan and
focused on the quarterly deliverables.

(may be adjusted if
both parties agree)

Programme Manager
Supplier: Workstream Lead(s)

(via Microsoft Teams)

The structure and frequency of these boards may be supplemented or amended from time to time.
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The Supplier will also support the Buyer with internal governance and decision making boards. The frequency and resources
required for these boards is to be agreed between both parties (noting the overall contract resources available).

Once agreed, all meetings will be added to the iterative project plan.
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Schedule 14 (Business Continuity and Disaster

Recovery)

1. Definitions

1.1 In this Schedule, the following words shall have the following meanings and
they shall supplement Schedule 1 (Definitions):

"BCDR Plan"

has the meaning given to it in Paragraph 2.1
of this Schedule;

"Business Continuity
Plan"

has the meaning given to it in
Paragraph 2.2.2 of this Schedule;

"Disaster Recovery
Plan"

has the meaning given to it in
Paragraph 2.2.3 of this Schedule;

"Related Supplier"”

any person who provides Deliverables to the
Buyer which are related to the Deliverables
from time to time;

"Review Report"

has the meaning given to it in Paragraph 6.3
of this Schedule; and

"Supplier's Proposals”

has the meaning given to it in Paragraph 6.3
of this Schedule,

2. BCDR Plan

2.1 Atleast forty (40) Working Days after the Effective Date the Supplier shall
prepare and deliver to the Buyer for the Buyer’s written approval a plan (a
"BCDR Plan"), which shall detail the processes and arrangements that the

Supplier shall follow to:

2.1.1 ensure continuity of the business processes and operations
supported by the Services following any failure or disruption of any
element of the Deliverables; and

2.1.2 the recovery of the Deliverables in the event of a Disaster.
2.2 The BCDR Plan shall be divided into three sections:
2.2.1 Section 1 which shall set out general principles applicable to the

BCDR Plan;

2.2.2  Section 2 which shall relate to business continuity (the "Business

Continuity Plan™); and

2.2.3 Section 3 which shall relate to disaster recovery (the "Disaster

Recovery Plan").

2.3 Following receipt of the draft BCDR Plan from the Supplier, the Parties shall
use reasonable endeavours to agree the contents of the BCDR Plan. If the
Parties are unable to agree the contents of the BCDR Plan within twenty
(20) Working Days of its submission, then such Dispute shall be resolved in
accordance with the Dispute Resolution Procedure.
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3. General Principles of the BCDR Plan (Section 1)

3.1 Section 1 of the BCDR Plan shall:

3.1.1

3.1.2

3.1.3

3.14

3.1.5

3.1.6

3.1.7

3.1.8

3.1.9

3.1.10

3.1.11

set out how the business continuity and disaster recovery elements
of the BCDR Plan link to each other;

provide details of how the invocation of any element of the BCDR
Plan may impact upon the provision of the Deliverables and any
goods and/or services provided to the Buyer by a Related Supplier;

contain an obligation upon the Supplier to liaise with the Buyer and
any Related Suppliers with respect to business continuity and
disaster recovery;

detail how the BCDR Plan interoperates with any overarching
disaster recovery or business continuity plan of the Buyer and any
of its other Related Supplier in each case as notified to the Supplier
by the Buyer from time to time;

contain a communication strategy including details of an incident
and problem management service and advice and help desk facility
which can be accessed via multiple channels;

contain a risk analysis, including:

(@) failure or disruption scenarios and assessments of likely
frequency of occurrence;

(b) identification of any single points of failure within the
provision of Deliverables and processes for managing those
risks;

(c) identification of risks arising from an Insolvency Event of the
Supplier, any Key Subcontractors and/or Supplier Group
member;

(d) identification of risks arising from the interaction of the
provision of Deliverables with the goods and/or services
provided by a Related Supplier; and

(e) a business impact analysis of different anticipated failures or
disruptions;

provide for documentation of processes, including business
processes, and procedures;

set out key contact details for the Supplier (and any Subcontractors)
and for the Buyer;

identify the procedures for reverting to "normal service";

set out method(s) of recovering or updating data collected (or which
ought to have been collected) during a failure or disruption to
minimise data loss;

identify the responsibilities (if any) that the Buyer has agreed it will
assume in the event of the invocation of the BCDR Plan; and
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3.1.12 provide for the provision of technical assistance to key contacts at

the Buyer as required by the Buyer to inform decisions in support of
the Buyer’s business continuity plans.

3.2 The BCDR Plan shall be designed so as to ensure that:

3.3

3.2.1

3.2.2

3.2.3

3.24

the Deliverables are provided in accordance with this Contract at all
times during and after the invocation of the BCDR Plan;

the adverse impact of any Disaster is minimised as far as
reasonably possible;

it complies with the relevant provisions of ISO/IEC 27002;
1ISO22301/1S022313 and all other industry standards from time to
time in force; and

it details a process for the management of disaster recovery testing.

The BCDR Plan shall be upgradeable and sufficiently flexible to support any
changes to the Deliverables and the business operations supported by the
provision of Deliverables.

3.4 The Supplier shall not be entitled to any relief from its obligations under the
Service Levels, or to any increase in the Charges to the extent that a
Disaster occurs as a consequence of any Default by the Supplier of this
Contract.

4. Business Continuity (Section 2)

4.1 The Business Continuity Plan shall set out the arrangements that are to be
invoked to ensure that the business processes facilitated by the provision of
Deliverables remain supported and to ensure continuity of the business
operations supported by the Services including:

4.2

411

4.1.2

the alternative processes, options and responsibilities that may be
adopted in the event of a failure in or disruption to the provision of
Deliverables; and

the steps to be taken by the Supplier upon resumption of the
provision of Deliverables in order to address the effect of the failure
or disruption.

The Business Continuity Plan shall:

421

4.2.2

4.2.3

4.2.4

address the various possible levels of failures of or disruptions to
the provision of Deliverables;

set out the goods and/or services to be provided and the steps to be
taken to remedy the different levels of failures of and disruption to
the Deliverables;

specify any applicable Service Levels with respect to the provision
of the Business Continuity Services and details of any agreed
relaxation to the Service Levels in respect of the provision of other
Deliverables during any period of invocation of the Business
Continuity Plan; and

set out the circumstances in which the Business Continuity Plan is
invoked.
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5. Disaster Recovery (Section 3)

5.1 The Disaster Recovery Plan (which shall be invoked only upon the
occurrence of a Disaster) shall be designed to ensure that upon the
occurrence of a Disaster the Supplier ensures continuity of the business
operations of the Buyer supported by the Services following any Disaster or
during any period of service failure or disruption with, as far as reasonably
possible, minimal adverse impact.

5.2 The Supplier's BCDR Plan shall include an approach to business continuity
and disaster recovery that addresses the following:

5.2.1
5.2.2
5.2.3
524
5.2.5
5.2.6
5.2.7
5.2.8
5.29
5.2.10

5211

5.2.12

5.2.13

loss of access to the Buyer Premises;

loss of utilities to the Buyer Premises;

loss of the Supplier's helpdesk or CAFM system;
loss of a Subcontractor;

emergency notification and escalation process;
contact lists;

staff training and awareness;

BCDR Plan testing;

post implementation review process;

any applicable Service Levels with respect to the provision of the
disaster recovery services and details of any agreed relaxation to
the Service Levels in respect of the provision of other Deliverables
during any period of invocation of the Disaster Recovery Plan;

details of how the Supplier shall ensure compliance with security
standards ensuring that compliance is maintained for any period
during which the Disaster Recovery Plan is invoked;

access controls to any disaster recovery sites used by the Supplier
in relation to its obligations pursuant to this Schedule; and

testing and management arrangements.

6. Review and changing the BCDR Plan

6.1 The Supplier shall review the BCDR Plan:

6.1.1
6.1.2

6.1.3

on a regular basis and as a minimum once every six (6) Months;

within three (3) calendar Months of the BCDR Plan (or any part)
having been invoked pursuant to Paragraph 7; and

where the Buyer requests in writing any additional reviews (over and
above those provided for in Paragraphs 6.1.1 and 6.1.2 of this
Schedule) whereupon the Supplier shall conduct such reviews in
accordance with the Buyer’s written requirements. Prior to starting
its review, the Supplier shall provide an accurate written estimate of
the total costs payable by the Buyer for the Buyer’s approval. The
costs of both Parties of any such additional reviews shall be met by
the Buyer except that the Supplier shall not be entitled to charge the



Schedule 14 (Business Continuity and Disaster Recovery), Crown Copyright 2023, [Subject to

Contract]

6.2

6.3

6.4

6.5

Buyer for any costs that it may incur above any estimate without the
Buyer’s prior written approval.

Each review of the BCDR Plan pursuant to Paragraph 6.1 shall assess its
suitability having regard to any change to the Deliverables or any underlying
business processes and operations facilitated by or supported by the
Services which have taken place since the later of the original approval of
the BCDR Plan or the last review of the BCDR Plan, and shall also have
regard to any occurrence of any event since that date (or the likelihood of
any such event taking place in the foreseeable future) which may increase
the likelihood of the need to invoke the BCDR Plan. The review shall be
completed by the Supplier within such period as the Buyer shall reasonably
require.

The Supplier shall, within twenty (20) Working Days of the conclusion of
each such review of the BCDR Plan, provide to the Buyer a report (a
"Review Report") setting out the Supplier's proposals (the "Supplier's
Proposals") for addressing any changes in the risk profile and its proposals
for amendments to the BCDR Plan.

Following receipt of the Review Report and the Supplier’s Proposals, the
Parties shall use reasonable endeavours to agree the Review Report and
the Supplier's Proposals. If the Parties are unable to agree Review Report
and the Supplier's Proposals within twenty (20) Working Days of its
submission, then such Dispute shall be resolved in accordance with the
Dispute Resolution Procedure.

The Supplier shall as soon as is reasonably practicable after receiving the
approval of the Supplier's Proposals effect any change in its practices or
procedures necessary so as to give effect to the Supplier's Proposals. Any
such change shall be at the Supplier's expense unless it can be reasonably
shown that the changes are required because of a material change to the
risk profile of the Deliverables.

7. Testing the BCDR Plan

7.1

7.2

7.3

The Supplier shall test the BCDR Plan:

7.1.1 regularly and in any event not less than once in every Contract
Year;

7.1.2 in the event of any major reconfiguration of the Deliverables;

7.1.3 at any time where the Buyer considers it necessary (acting in its
sole discretion).

If the Buyer requires an additional test of the BCDR Plan, it shall give the
Supplier written notice and the Supplier shall conduct the test in accordance
with the Buyer’s requirements and the relevant provisions of the BCDR
Plan. The Supplier's costs of the additional test shall be borne by the Buyer
unless the BCDR Plan fails the additional test in which case the Supplier's
costs of that failed test shall be borne by the Supplier.

The Supplier shall undertake and manage testing of the BCDR Plan in full
consultation with and under the supervision of the Buyer and shall liaise with
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7.4

7.5

7.6

the Buyer in respect of the planning, performance, and review, of each test,
and shall comply with the reasonable requirements of the Buyer.

The Supplier shall ensure that any use by it or any Subcontractor of "live"
data in such testing is first approved with the Buyer. Copies of live test data
used in any such testing shall be (if so required by the Buyer) destroyed or
returned to the Buyer on completion of the test.

The Supplier shall, within twenty (20) Working Days of the conclusion of
each test, provide to the Buyer a report setting out:

7.5.1 the outcome of the test;

7.5.2 any failures in the BCDR Plan (including the BCDR Plan's
procedures) revealed by the test; and

7.5.3 the Supplier's proposals for remedying any such failures.

Following each test, the Supplier shall take all measures requested by the
Buyer to remedy any failures in the BCDR Plan and such remedial activity
and re-testing shall be completed by the Supplier, at its own cost, by the
date reasonably required by the Buyer.

8. Invoking the BCDR Plan

In the event of a complete loss of service or in the event of a Disaster, the
Supplier shall immediately invoke the BCDR Plan (and shall inform the Buyer
promptly of such invocation). In all other instances the Supplier shall invoke or
test the BCDR Plan only with the prior consent of the Buyer.

9. Circumstances beyond your control

The Supplier shall not be entitled to relief under Clause 24 (Circumstances
beyond your control) if it would not have been impacted by the Force Majeure
Event had it not failed to comply with its obligations under this Schedule.
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Schedule 16 (Security)

Part A: Short Form Security Requirements

1. Definitions

1.1 In this Schedule, the following words shall have the following meanings and
they shall supplement Schedule 1 (Definitions):

"Breach of the occurrence of:

Security (@) any unauthorised access to or use of the

Deliverables, the Sites and/or any
Information and Communication
Technology ("ICT"), information or data
(including the Confidential Information and
the Government Data) used by the Buyer
and/or the Supplier in connection with this
Contract; and/or

(b)  the loss and/or unauthorised disclosure of
any information or data (including the
Confidential Information and the
Government Data), including any copies of
such information or data, used by the Buyer
and/or the Supplier in connection with this
Contract,

in either case as more particularly set out in the
Security Policy where the Buyer has required
compliance there with in accordance with
Paragraph 2.1; and

"Security the Supplier's security management plan prepared

Management Plan"  pursuant to this Schedule, a draft of which has
been provided by the Supplier to the Buyer and as
updated from time to time.

2. Complying with security requirements and updates to them

2.1 The Supplier shall comply with the requirements in this Schedule in respect
of the Security Management Plan. Where specified by a Buyer it shall also
comply with the Security Policy and ICT Policy and shall ensure that the
Security Management Plan produced by the Supplier fully complies with the
Security Policy and ICT Policy.

2.2 Where the Security Policy applies the Buyer shall notify the Supplier of any
changes or proposed changes to the Security Policy.

2.3 If the Supplier believes that a change or proposed change to the Security
Policy will have a material and unavoidable cost implication to the provision
of the Deliverables it may propose a Variation to the Buyer. In doing so, the

v.1.3 1
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Supplier must support its request by providing evidence of the cause of any
increased costs and the steps that it has taken to mitigate those costs. Any
change to the Charges shall be subject to the Variation Procedure.

Until and/or unless a change to the Charges is agreed by the Buyer
pursuant to the Variation Procedure the Supplier shall continue to provide
the Deliverables in accordance with its existing obligations.

3. Security Standards

3.1

3.2

3.3

3.4

The Supplier acknowledges that the Buyer places great emphasis on the
reliability of the performance of the Deliverables, confidentiality, integrity and
availability of information and consequently on security.

The Supplier shall be responsible for the effective performance of its
security obligations and shall at all times provide a level of security for its
own system and any cloud services used which:

3.2.1 isin accordance with the Law and this Contract;
3.2.2 as aminimum demonstrates Good Industry Practice;

3.2.3 meets any specific security threats of immediate relevance to the
Deliverables and/or the Government Data,;

3.2.4 where specified by the Buyer in accordance with Paragraph 2.1
complies with the Security Policy and the ICT Policy; and

3.2.5 complies with the 14 Cloud Security Principles available
at: https://www.ncsc.gov.uk/collection/cloud/the-cloud-security-
principles. The Supplier must document how it and any cloud
service providers they use comply with these principles, and provide
this documentation upon request by the Buyer.

The references to standards, guidance and policies contained or set out in
Paragraph 3.2 shall be deemed to be references to such items as
developed and updated and to any successor to or replacement for such
standards, guidance and policies, as notified to the Supplier from time to
time.

In the event of any inconsistency in the provisions of the above standards,
guidance and policies, the Supplier should notify the Buyer's Representative
of such inconsistency immediately upon becoming aware of the same, and
the Buyer's Representative shall, as soon as practicable, advise the
Supplier which provision the Supplier shall be required to comply with.

4. Security Management Plan

4.1

v.1.3

Introduction

The Supplier shall develop and maintain a Security Management Plan in
accordance with this Schedule. The Supplier shall thereafter comply with its
obligations set out in the Security Management Plan.


https://www.google.com/url?q=https%3A//www.ncsc.gov.uk/collection/cloud/the-cloud-security-principles&sa=D&source=docs&ust=1668002333005644&usg=AOvVaw1vt822xrHohIXtaGtG5BMz
https://www.google.com/url?q=https%3A//www.ncsc.gov.uk/collection/cloud/the-cloud-security-principles&sa=D&source=docs&ust=1668002333005644&usg=AOvVaw1vt822xrHohIXtaGtG5BMz
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4.2 Content of the Security Management Plan

4.3

v.1.3

The Security Management Plan shall:

421

4.2.2

4.2.3

4.2.4

4.2.5

4.2.6

4.2.7

comply with the principles of security set out in Paragraph 3 and any other
provisions of this Contract relevant to security;

identify the necessary delegated organisational roles for those
responsible for ensuring it is complied with by the Supplier;

detail the process for managing any security risks from
Subcontractors and third parties authorised by the Buyer with
access to the Deliverables, processes associated with the provision
of the Deliverables, the Buyer Premises, the Sites and any ICT,
information and data (including the Buyer’s Confidential Information
and the Government Data) and any system that could directly or
indirectly have an impact on that information, data and/or the
Deliverables;

be developed to protect all aspects of the Deliverables and all
processes associated with the provision of the Deliverables,
including the Buyer Premises, the Sites, and any ICT, information
and data (including the Buyer’s Confidential Information and the
Government Data) to the extent used by the Buyer or the Supplier in
connection with this Contract or in connection with any system that
could directly or indirectly have an impact on that information, data
and/or the Deliverables;

set out the security measures to be implemented and maintained by
the Supplier in relation to all aspects of the Deliverables and all
processes associated with the provision of the Goods and/or
Services and shall at all times comply with and specify security
measures and procedures which are sufficient to ensure that the
Deliverables comply with the provisions of this Contract;

set out the plans for transitioning all security arrangements and
responsibilities for the Supplier to meet the full obligations of the
security requirements set out in this Contract and, where necessary
in accordance with the Security Policy as set out in Paragraph 2.1;
and

be written in plain English in language which is readily
comprehensible to the staff of the Supplier and the Buyer engaged
in the provision of the Deliverables and shall only reference
documents which are in the possession of the Parties or whose
location is otherwise specified in this Schedule.

Development of the Security Management Plan

43.1

Within twenty (20) Working Days after the Effective Date and in
accordance with Paragraph 4.4, the Supplier shall prepare and
deliver to the Buyer for Approval a fully complete and up to date
Security Management Plan which will be based on the draft Security
Management Plan.
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If the Security Management Plan submitted to the Buyer in
accordance with Paragraph 4.3.1, or any subsequent revision to it in
accordance with Paragraph 4.4, is Approved it will be adopted
immediately and will replace the previous version of the Security
Management Plan and thereafter operated and maintained in
accordance with this Schedule. If the Security Management Plan is
not Approved, the Supplier shall amend it within ten (10) Working
Days of a notice of non-approval from the Buyer and re-submit to
the Buyer for Approval. The Parties will use all reasonable
endeavours to ensure that the approval process takes as little time
as possible and in any event no longer than fifteen (15) Working
Days from the date of its first submission to the Buyer. If the Buyer
does not approve the Security Management Plan following its
resubmission, the matter will be resolved in accordance with the
Dispute Resolution Procedure.

The Buyer shall not unreasonably withhold or delay its decision to
Approve or not the Security Management Plan pursuant to
Paragraph 4.3.2. However, a refusal by the Buyer to Approve the
Security Management Plan on the grounds that it does not comply
with the requirements set out in Paragraph 4.2 shall be deemed to
be reasonable.

Approval by the Buyer of the Security Management Plan pursuant to
Paragraph 4.3.3 or of any change to the Security Management Plan
in accordance with Paragraph 4.4 shall not relieve the Supplier of its
obligations under this Schedule.

4.4 Amendment of the Security Management Plan

v.1.3

44.1

4.4.2

The Security Management Plan shall be fully reviewed and updated
by the Supplier at least annually to reflect:

(@) emerging changes in Good Industry Practice;

(b) any change or proposed change to the Deliverables and/or
associated processes;

(c) where necessary in accordance with Paragraph 2.2, any
change to the Security Policy;

(d) any new perceived or changed security threats; and

(e) any reasonable change in requirements requested by the
Buyer.

The Supplier shall provide the Buyer with the results of such reviews
as soon as reasonably practicable after their completion and
amendment of the Security Management Plan at no additional cost
to the Buyer. The results of the review shall include:

(@) suggested improvements to the effectiveness of the Security
Management Plan;

(b) updates to the risk assessments; and
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(c) suggested improvements in measuring the effectiveness of

controls.

4.4.3 Subject to Paragraph 4.4.4, any change or amendment which the
Supplier proposes to make to the Security Management Plan (as a
result of a review carried out in accordance with Paragraph 4.4.1, a
request by the Buyer or otherwise) shall be subject to the Variation
Procedure.

4.4.4  The Buyer may, acting reasonably, Approve and require changes or
amendments to the Security Management Plan to be implemented
on timescales faster than set out in the Variation Procedure but,
without prejudice to their effectiveness, all such changes and
amendments shall thereafter be subject to the Variation Procedure
for the purposes of formalising and documenting the relevant
change or amendment.

5. Security breach

5.1

5.2

5.3

v.1.3

Either Party shall notify the other in accordance with the agreed security
incident management process (as detailed in the Security Management
Plan) upon becoming aware of any Breach of Security or any potential or
attempted Breach of Security.

Without prejudice to the security incident management process, upon
becoming aware of any of the circumstances referred to in Paragraph 5.1,
the Supplier shall:

5.2.1 immediately use all reasonable endeavours (which shall include any
action or changes reasonably required by the Buyer) necessary to:

(@) minimise the extent of actual or potential harm caused by any
Breach of Security;

(b) remedy such Breach of Security to the extent possible and
protect the integrity of the Buyer and the provision of the
Goods and/or Services to the extent within its control against
any such Breach of Security or attempted Breach of Security;

(© prevent an equivalent breach in the future exploiting the same
cause failure; and

(d) as soon as reasonably practicable provide to the Buyer,
where the Buyer so requests, full details (using the reporting
mechanism defined by the Security Management Plan) of the
Breach of Security or attempted Breach of Security, including
a cause analysis where required by the Buyer.

In the event that any action is taken in response to a Breach of Security or
potential or attempted Breach of Security that demonstrates non-compliance
of the Security Management Plan with the Security Policy (where relevant in
accordance with Paragraph 2.1) or the requirements of this Schedule, then
any required change to the Security Management Plan shall be at no cost to
the Buyer.
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NOT APPLICABLE

Part B: Long Form Security Requirements

Not used.
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Schedule 19 (Cyber Essentials Scheme)

1. Definitions

11

In this Schedule, the following words shall have the following meanings and
they shall supplement Schedule 1 (Definitions):

"Cyber Essentials
Scheme”

"Cyber Essentials Basic
Certificate"

"Cyber Essentials
Certificate"

"Cyber Essential Scheme
Data"

"Cyber Essentials Plus
Certificate"

2. What Certification do you need

the Cyber Essentials Scheme developed by
the Government which provides a clear
statement of the basic controls all
organisations should implement to mitigate
the risk from common internet based threats
(as may be amended from time to time).
Details of the Cyber Essentials Scheme can
be found at:
https://www.gov.uk/government/publications/
cyber-essentials-scheme-overview;

the certificate awarded on the basis of self-
assessment, verified by an independent
certification body, under the Cyber Essentials
Scheme and is the basic level of assurance;

Cyber Essentials Basic Certificate or the
Cyber Essentials Plus Certificate to be
provided by the Supplier as set out in the
Award Form;

sensitive and personal information and other
relevant information as referred to in the
Cyber Essentials Scheme; and

the certification awarded on the basis of
external testing by an independent
certification body of the Supplier’s cyber
security approach under the Cyber Essentials
Scheme and is a more advanced level of
assurance.

2.1 Where the Award Form requires that the Supplier shall provide a valid Cyber
Essentials Plus Certificate to the Buyer. Where the Supplier fails to comply
with this Paragraph 2.1 it shall be prohibited from commencing the provision
of Deliverables under this Contract until such time as the Supplier has
evidenced to the Buyer its compliance with this Paragraph 2.1.

2.2

Where the Supplier continues to Process Cyber Essentials Plus Scheme
Data during this Contract Period of this Contract the Supplier shall deliver to
the Buyer evidence of renewal of the Cyber Essentials Plus Certificate on
each anniversary of the first applicable certificate obtained by the Supplier

under Paragraph 2.1.


https://www.gov.uk/government/publications/cyber-essentials-scheme-overview
https://www.gov.uk/government/publications/cyber-essentials-scheme-overview

2.3

2.4

2.5

2.6

2.7
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Where the Supplier is due to Process Cyber Essentials Scheme Data the
Supplier shall deliver to the Buyer evidence of:

2.3.1 avalid and current Cyber Essentials Plus Certificate before the
Supplier Processes any such Cyber Essentials Plus Scheme Data;
and

2.3.2 renewal of the valid Cyber Essentials Plus Certificate on each
anniversary of the first Cyber Essentials Plus Scheme certificate
obtained by the Supplier under Paragraph 2.1.

In the event that the Supplier fails to comply with Paragraphs 2.2 or 2.3 (as
applicable), the Buyer reserves the right to terminate this Contract for
Material Default and the consequences of termination in Clause 14.5.1 shall

apply.

The Supplier shall ensure that all Sub-Contracts with Subcontractors who
Process Cyber Essentials Plus Scheme Data require the Subcontractor to
provide a valid Cyber Essentials Plus Certificate, at the equivalent level to
that held by the Supplier. The Supplier cannot require the Subcontractor to
commence the provision of Deliverables under the Sub-Contract until the
Subcontractor has evidenced to the Supplier that is holds a valid Cyber
Essentials Plus Certificate.

The Supplier must manage, and must ensure that all Subcontractors
manage, all end-user devices used by the Supplier and the Subcontractor
on which Cyber Essentials Plus Scheme Data is processed by ensuring
those devices are within the scope of the current Cyber Essentials Plus
Certificates held by the Supplier and the Subcontractor, or any ISO/IEC
27001 (at least ISO/IEC 27001:2013) certification issued by a UKAS-
approved certification body, where the scope of that certification includes
the Deliverables.

This Schedule shall survive termination or expiry of this Contract.
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Schedule 20 (Processing Data)

1. Status of the Controller

1.1 The Parties acknowledge that for the purposes of the Data Protection

Legislation, the nature of the activity carried out by each of them in relation
to their respective obligations under a Contract dictates the status of each
party under the DPA 2018. A Party may act as:

1.1.1 "Controller" in respect of the other Party who is "Processor";
1.1.2 "Processor" in respect of the other Party who is "Controller";
1.1.3 "Joint Controller" with the other Party;

1.1.4 "Independent Controller" of the Personal Data where the other Party
is also "Controller",

in respect of certain Personal Data under a Contract and shall specify in
Annex 1 (Processing Personal Data) which scenario they think shall apply in
each situation.

2. Where one Party is Controller and the other Party its Processor

2.1

2.2

2.3

2.4

v.1.3

Where a Party is a Processor, the only Processing that it is authorised to do
is listed in Annex 1 (Processing Personal Data) by the Controller and may
not be determined by the Processor.

The Processor shall notify the Controller immediately if it considers that any
of the Controller’s instructions infringe the Data Protection Legislation.

The Processor shall provide all reasonable assistance to the Controller in
the preparation of any Data Protection Impact Assessment prior to
commencing any Processing. Such assistance may, at the discretion of the
Controller, include:

2.3.1 asystematic description of the envisaged Processing and the
purpose of the Processing;

2.3.2 an assessment of the necessity and proportionality of the
Processing in relation to the Services;

2.3.3 an assessment of the risks to the rights and freedoms of Data
Subjects; and

2.3.4 the measures envisaged to address the risks, including safeguards,
security measures and mechanisms to ensure the protection of
Personal Data.

The Processor shall, in relation to any Personal Data Processed in
connection with its obligations under this Contract:

2.4.1 process that Personal Data only in accordance with Annex 1
(Processing Personal Data) unless the Processor is required to do
otherwise by Law. If it is so required the Processor shall promptly
notify the Controller before Processing the Personal Data unless
prohibited by Law;
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ensure that it has in place Protective Measures, including in the
case of the Supplier the measures set out in Clause 18.4 of the
Core Terms, which the Controller may reasonably reject (but failure
to reject shall not amount to approval by the Controller of the
adequacy of the Protective Measures) having taken account of the:

(@)
(b)
(©)
(d)

nature of the data to be protected;

harm that might result from a Data Loss Event;
state of technological development; and

cost of implementing any measures.

ensure that:

(@)

(b)

the Processor Personnel do not Process Personal Data
except in accordance with this Contract (and in particular
Annex 1 (Processing Personal Data));

it uses best endeavours to ensure the reliability and integrity
of any Processor Personnel who have access to the
Personal Data and ensure that they:

(1) are aware of and comply with the Processor’s duties
under this Schedule 20, Clauses 18 (Data protection),
19 (What you must keep confidential) and 20 (When
you can share information);

(i) are subject to appropriate confidentiality undertakings
with the Processor or any Subprocessor;

(i)  are informed of the confidential nature of the
Personal Data and do not publish, disclose or divulge
any of the Personal Data to any third party unless
directed in writing to do so by the Controller or as
otherwise permitted by this Contract; and

(iv)  have undergone adequate training in the use, care,
protection and handling of Personal Data;

not transfer Personal Data outside of the UK and/or the EEA unless
the prior written consent of the Controller has been obtained and the
following conditions are fulfilled:

(@)

(b)

the destination country has been recognised as adequate by
the UK government in accordance with Article 45 of the UK
GDPR (or section 74Aof DPA 2018) and/or the transfer is in
accordance with Article 45 of the EU GDPR (where
applicable); or

the Controller and/or the Processor have provided
appropriate safeguards in relation to the transfer (whether in
accordance with UK GDPR Article 46 or section 75 of the
DPA 2018) and/or Article 46 of the EU GDPR (where
applicable) as determined by the Controller which could
include relevant parties entering into:
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0] where the transfer is subject to UK GDPR:
(A) the International Data Transfer Agreement

issued by the Information Commissioner
under S119A(1) of the DPA 2018 (the
"IDTA"); or

(B) the European Commission’s Standard
Contractual Clauses per decision
2021/914/EU or such updated version of
such Standard Contractual Clauses as are
published by the European Commission from
time to time ("EU SCCs") together with the
UK International Data Transfer Agreement
Addendum to the EU SCCs (the
"Addendum™), as published by the
Information Commissioner’s Office from time
to time under section 119A(1) of the DPA
2018; and/or

(i) where the transfer is subject to EU GDPR, the EU
SCCs,

as well as any additional measures determined by the
Controller being implemented by the importing party;

the Data Subject has enforceable rights and effective legal
remedies;

the Processor complies with its obligations under the Data
Protection Legislation by providing an adequate level of
protection to any Personal Data that is transferred (or, if it is
not so bound, uses its best endeavours to assist the
Controller in meeting its obligations); and

the Processor complies with any reasonable instructions
notified to it in advance by the Controller with respect to the
Processing of the Personal Data.

at the written direction of the Controller, delete or return Personal
Data (and any copies of it) to the Controller on termination of this
Contract unless the Processor is required by Law to retain the
Personal Data.

Subject to Paragraph 2.6 of this Schedule 20, the Processor shall notify the
Controller immediately if in relation to it Processing Personal Data under or
in connection with this Contract it:

25.1

2.5.2
2.5.3

receives a Data Subject Access Request (or purported Data Subject

Access Request);

receives a request to rectify, block or erase any Personal Data;

receives any other request, complaint or communication relating to
either Party's obligations under the Data Protection Legislation;
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2.5.4 receives any communication from the Information Commissioner or
any other regulatory authority in connection with Personal Data
Processed under this Contract;

2.5.5 receives a request from any third Party for disclosure of Personal
Data where compliance with such request is required or purported
to be required by Law; or

2.5.6 becomes aware of a Data Loss Event.

The Processor’s obligation to notify under Paragraph 2.5 of this Schedule 20
shall include the provision of further information to the Controller, as details
become available.

Taking into account the nature of the Processing, the Processor shall
provide the Controller with assistance in relation to either Party's obligations
under Data Protection Legislation and any complaint, communication or
request made under Paragraph 2.5 of this Schedule 20 (and insofar as
possible within the timescales reasonably required by the Controller)
including by immediately providing:

2.7.1 the Controller with full details and copies of the complaint,
communication or request;

2.7.2 such assistance as is reasonably requested by the Controller to
enable it to comply with a Data Subject Access Request within the
relevant timescales set out in the Data Protection Legislation;

2.7.3 the Controller, at its request, with any Personal Data it holds in
relation to a Data Subiject;

2.7.4 assistance as requested by the Controller following any Data Loss
Event; and/or

2.7.5 assistance as requested by the Controller with respect to any
request from the Information Commissioner’s Office or any other
regulatory authority, or any consultation by the Controller with the
Information Commissioner's Office or any other regulatory authority.

The Processor shall maintain complete and accurate records and
information to demonstrate its compliance with this Schedule 20. This
requirement does not apply where the Processor employs fewer than two
hundred and fifty (250) staff, unless:

2.8.1 the Controller determines that the Processing is not occasional;

2.8.2 the Controller determines the Processing includes special
categories of data as referred to in Article 9(1) of the UK GDPR or
Personal Data relating to criminal convictions and offences referred
to in Article 10 of the UK GDPR; or

2.8.3 the Controller determines that the Processing is likely to result in a
risk to the rights and freedoms of Data Subjects.

The Processor shall allow for audits of its Data Processing activity by the
Controller or the Controller’s designated auditor.
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2.10 The Parties shall designate a Data Protection Officer if required by the Data
Protection Legislation.

2.11 Before allowing any Subprocessor to Process any Personal Data related to
this Contract, the Processor must:

2.11.1 notify the Controller in writing of the intended Subprocessor and
Processing;

2.11.2 obtain the written consent of the Controller;

2.11.3 enter into a written agreement with the Subprocessor which gives
effect to the terms set out in this Schedule 20 such that they apply
to the Subprocessor; and

2.11.4 provide the Controller with such information regarding the
Subprocessor as the Controller may reasonably require.

2.12 The Processor shall remain fully liable for all acts or omissions of any of its
Subprocessors.

2.13 The Parties agree to take account of any guidance issued by the Information
Commissioner’s Office or any other regulatory authority. The Buyer may on
not less than thirty (30) Working Days’ notice to the Supplier amend this
Contract to ensure that it complies with any guidance issued by the
Information Commissioner’s Office or any other regulatory authority.

3. Where the Parties are Joint Controllers of Personal Data

In the event that the Parties are Joint Controllers in respect of Personal Data
under this Contract, the Parties shall implement Paragraphs that are necessary to
comply with UK GDPR Article 26 based on the terms set out in Annex 2 (Joint
Controller Agreement) to this Schedule 20 (Processing Data).

4. Independent Controllers of Personal Data

4.1 With respect to Personal Data provided by one Party to another Party for
which each Party acts as Controller but which is not under the Joint Control
of the Parties, each Party undertakes to comply with the applicable Data
Protection Legislation in respect of their Processing of such Personal Data
as Controller.

4.2 Each Party shall Process the Personal Data in compliance with its
obligations under the Data Protection Legislation and not do anything to
cause the other Party to be in breach of it.

4.3 Where a Party has provided Personal Data to the other Party in accordance
with Paragraph 4.2 of this Schedule 20 above, the recipient of the Personal
Data will provide all such relevant documents and information relating to its
data protection policies and procedures as the other Party may reasonably
require.

4.4 The Parties shall be responsible for their own compliance with Articles 13
and 14 UK GDPR in respect of the Processing of Personal Data for the
purposes of this Contract.

v.1.3 5
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4.5 The Parties shall only provide Personal Data to each other:

4.5.1 to the extent necessary to perform their respective obligations under
this Contract;

4.5.2 in compliance with the Data Protection Legislation (including by
ensuring all required fair processing information has been given to
affected Data Subjects);

4.5.3 where the provision of Personal Data from one Party to another
involves transfer of such data to outside the UK and/or the EEA, if
the prior written consent of the non-transferring Party has been
obtained and the following conditions are fulfilled:

(@) the destination country has been recognised as adequate by
the UK government in accordance with Article 45 of the UK
GDPR or DPA 2018 Section 74A and/or Article 45 of the EU
GDPR (where applicable); or

(b) the transferring Party has provided appropriate safeguards
in relation to the transfer (whether in accordance with Article
46 of the UK GDPR or DPA 2018 Section 75 and/or Article
46 of the EU GDPR (where applicable)) as determined by
the non-transferring Party which could include:

0] where the transfer is subject to UK GDPR:

(A) the International Data Transfer Agreement
(the "IDTA") "as published by the
Information Commissioner’s Office or such
updated version of such IDTA as is
published by the Information Commissioner’s
Office under section 119A(1) of the DPA
2018 from time to time; or

(B) the European Commission’s Standard
Contractual Clauses per decision
2021/914/EU or such updated version of
such Standard Contractual Clauses as are
published by the European Commission from
time to time (the "EU SCCs"), together with
the UK International Data Transfer
Agreement Addendum to the EU SCCs (the
"Addendum™) as published by the
Information Commissioner’s Office from time
to time; and/or

(i)  where the transfer is subject to EU GDPR, the EU
SCCs,

as well as any additional measures determined by the
Controller being implemented by the importing party;

(c) the Data Subject has enforceable rights and effective legal
remedies;

v.1.3 6



4.6

4.7

4.8

v.1.3

Crown
Prosecution
CPS |Service
(d) the transferring Party complies with its obligations under the

Data Protection Legislation by providing an adequate level
of protection to any Personal Data that is transferred (or, if it
IS not so bound, uses its best endeavours to assist the non-
transferring Party in meeting its obligations); and

(e) the transferring Party complies with any reasonable
instructions notified to it in advance by the non-transferring
Party with respect to the processing of the Personal Data,;
and

4.5.4 where it has recorded it in Annex 1 (Processing Personal Data).

Taking into account the state of the art, the costs of implementation and the
nature, scope, context and purposes of Processing as well as the risk of
varying likelihood and severity for the rights and freedoms of natural
persons, each Party shall, with respect to its Processing of Personal Data as
Independent Controller, implement and maintain appropriate technical and
organisational measures to ensure a level of security appropriate to that
risk, including, as appropriate, the measures referred to in Article 32(1)(a),
(b), (c) and (d) of the UK GDPR, and the measures shall, at a minimum,
comply with the requirements of the Data Protection Legislation, including
Article 32 of the UK GDPR.

A Party Processing Personal Data for the purposes of this Contract shall
maintain a record of its Processing activities in accordance with Article 30
UK GDPR and shall make the record available to the other Party upon
reasonable request.

Where a Party receives a request by any Data Subject to exercise any of
their rights under the Data Protection Legislation in relation to the Personal
Data provided to it by the other Party pursuant to this Contract ("Request
Recipient"):

4.8.1 the other Party shall provide any information and/or assistance as
reasonably requested by the Request Recipient to help it respond to
the request or correspondence, at the cost of the Request
Recipient; or

4.8.2 where the request or correspondence is directed to the other Party
and/or relates to that other Party's Processing of the Personal Data,
the Request Recipient will:

(@) promptly, and in any event within five (5) Working Days of
receipt of the request or correspondence, inform the other
Party that it has received the same and shall forward such
request or correspondence to the other Party; and

(b) provide any information and/or assistance as reasonably
requested by the other Party to help it respond to the
request or correspondence in the timeframes specified by
Data Protection Legislation.
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4.9 Each Party shall promptly notify the other Party upon it becoming aware of
any Data Loss Event relating to Personal Data provided by the other Party
pursuant to this Contract and shall:

49.1

49.2

4.9.3

49.4

do all such things as reasonably necessary to assist the other Party
in mitigating the effects of the Data Loss Event;

Implement any measures necessary to restore the security of any
compromised Personal Data;

work with the other Party to make any required notifications to the
Information Commissioner’s Office or any other regulatory authority
and affected Data Subjects in accordance with the Data Protection
Legislation (including the timeframes set out therein); and

not do anything which may damage the reputation of the other Party
or that Party's relationship with the relevant Data Subjects, save as
required by Law.

4.10 Personal Data provided by one Party to the other Party may be used
exclusively to exercise rights and obligations under this Contract as
specified in Annex 1 (Processing Personal Data).

4.11 Personal Data shall not be retained or processed for longer than is
necessary to perform each Party’s respective obligations under this Contract
which is specified in Annex 1 (Processing Personal Data).

4.12 Notwithstanding the general application of Paragraphs 2.1 to 2.14 of this
Schedule 20 to Personal Data, where the Supplier is required to exercise its
regulatory and/or legal obligations in respect of Personal Data, it shall act as
an Independent Controller of Personal Data in accordance with Paragraphs
4.2 to 4.12 of this Schedule 20.

v.1.3
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Annex 1 - Processing Personal Data

1. This Annex shall be completed by the Controller, who may take account of the
view of the Processor, however the final decision as to the content of this Annex
shall be with the Buyer at its absolute discretion.

1.1 The contact details of the Buyer’'s Data Protection Officer are:

1.2 The contact details of the Supplier's Data Protection Officer are:

1.3 The Processor shall comply with any further written instructions with respect
to Processing by the Controller.

1.4 Any such further instructions shall be incorporated into this Annex.

Personal Data

Description Details

Identity of The Buyer is Controller and the Supplier is Processor
Controller for each The Parties acknowledge that in accordance with Paragraph 2 and
Category of

for the purposes of the Data Protection Legislation, the Buyer is the
Controller and the Supplier is the Processor of the following
Personal Data:

e All personal data provided by the CPS to Crest related to
victims, witnesses, or defendants who are or have been
through a criminal justice process. This data may include:
full names, dates of birth, home address, email address,
phone number, gender, ethnicity, details related to any
known disability or vulnerability, and details of the incident
such as offence type, parties involved, location where an
incident happened (which may include residential
addresses), current progress or communications through a
criminal justice process.

The Supplier is Controller and the Buyer is Processor

The Parties acknowledge that for the purposes of the Data
Protection Legislation, the Supplier is the Controller and the Buyer
is the Processor in accordance with Paragraph 2 of the following
Personal Data:

e None
The Parties are Joint Controllers

The Parties acknowledge that they are Joint Controllers for the
purposes of the Data Protection Legislation in respect of:

e None

v.1.3
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Description

Details

The Parties are Independent Controllers of Personal Data

The Parties acknowledge that they are Independent Controllers for
the purposes of the Data Protection Legislation in respect of:

e Personally identifiable information of Supplier Personnel for
which the Supplier is the Controller,

e Personally identifiable information of any directors, officers,
employees, agents, consultants and contractors of Buyer
(excluding the Supplier Personnel) engaged in the
performance of the Buyer’s duties under this Contract) for
which the Buyer is the Controller,

Subject matter of
the Processing

The processing is needed in order to ensure that the Processor can
effectively deliver the contract to provide an evaluation of the CPS
Victim Transformation Programme which includes understanding
processes and outcomes for the CPS, victims of crime, and the

wider criminal justice system.

Duration of the

The contract will last until 31st March 2025, with the potential to be

Processing extended by up to 12 months (until 31st March 2026).

Nature and The purpose of the processing is to allow a robust and evidence-
purposes of the based process and impact evaluation of the CPS Victim
Processing Transformation Programme (VTP) as well as a feasibility study on

conducting a Value for Money evaluation. In order to conduct this
work, the Processing will require:

e Collating and analysing Personal Data already held by the
CPS in order to determine whether or not the CPS is
achieving its intended short, medium, and long term

outcomes of the VTP.

¢ Using Personal Data already held by the CPS to contact
victims, witnesses, and defendants of current or
recent-historic criminal justice processes in order to seek
their opinions and perceptions about their experiences with
the CPS and wider Criminal Justice System (CJS).

e Collecting and analysing additional Personal Data from
individuals already known to the CPS to provide more
complete data for evaluation of the VTP.

e Personal Data may also be used to allow dissemination of
information or findings of the research to participants in the
research or to victims, witnesses, and defendants, if this
communication is approved beforehand by the CPS.

v.1.3
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Description

Details

e Data will be collated, stored, and analysed on Crest’s IT
infrastructure or the IT infrastructure of its subcontractors in
compliance with the stipulations within this contract and
GDPR and Data Protection legislation.

e Data will be used to contact individuals for the purpose of
research, including inviting them to take part in surveys,
focus groups, and 1-1 interviews.

The nature of the analysis will include:

¢ Understanding the characteristics of the people the CPS are
in contact with, how that varies by offence type, region, and
over time.

e The analysis of their responses to surveys, interviews, and
other information they provide to the evaluation team.

Type of Personal
Data being
Processed

This data may include: full names, dates of birth, home address,
email address, phone number, gender, ethnicity, details related to
any known disability or vulnerability, and details of the incident such
as offence type, parties involved, location where an incident
happened (which may include residential addresses), current
progress or communications through a criminal justice process.

Categories of Data
Subject

Data subjects will be customers of the CPS, i.e. individuals
currently or previously involved in a criminal justice process.

Plan for return and
destruction of the
data once the
Processing is
complete

UNLESS
requirement under
law to preserve
that type of data

All Personal Data provided by the CPS will be deleted no more than
six months after the end of the contract. If, during the course of the
contract data has been provided that it later transpires is not
necessary for the completion of the work, then that data will be
deleted no more than six months after agreement has been
reached between the CPS and Crest that the data is not needed
and can be deleted.

Locations at which
the Supplier and/or
its Sub-contractors
process Personal
Data under this
Contract and
international
transfers and legal
gateway

Crest’s office is located in London, UK and most staff work from this
location at least several days a week. This will be the primary
location at which data will be processed. Crest operates a hybrid
working policy, like many companies, meaning staff work from
home on a regular basis and staff also travel for work. While most
members of staff live in or near London, staff are situated across
England and Wales and one member of the project team lives in
Germany, travelling to London when business needs require it.

v.1.3
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418

CPS

Description

Details

The intention is also that Crest staff will visit CPS offices across
England and Wales as part of the evaluation — as such, Personal
Data is likely to be processed at a range of locations across
England and Wales, and potentially in Europe, though as the
individual processing data in Germany is a member of Crest staff
this is not treated as an international transfer by the Information
Commissioners Office and meets the requirements of 2.4.4 (a) of
this Schedule by being classed as an ‘adequate country’ under UK
law.

Crest’s sub-contracting partners on this contract - RSM UK
Consulting LLP and The Survivor’s Trust — also work across the UK
and Personal Data will be processed by them at locations across
England and Wales.

Protective
Measures that the
Supplier and,
where applicable,
its Sub-contractors
have implemented
to protect Personal
Data processed
under this Contract
Agreement against
a breach of
security (insofar as
that breach of
security relates to
data) or a Data
Loss Event

Crest and RSM are both accredited to the ISO27001 standard for
data protection and management and as such have a number of
controls in place to ensure data is appropriately secured. This
includes personnel, physical, and technical security controls such
as least permission access controls to information, strong
multi-factor authentication for data access to data systems, suitable
training for staff on data security requirements, and the embedding
of a security-first mindset among staff with regular refresher
training. Access to project information will only be provided to
individuals who are working on the project and have a need to
access the information. All data will be transferred, stored, and
manipulated in a secure manner.

v.1.3
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Schedule 21 (Variation Form)

This form is to be used in order to change a contract in accordance with Clause 28 of the
Core Terms (Changing this Contract).

Contract Details

This variation is | Crown Prosecution Service (CPS) (“the Buyer")
between: And

[insert name of Supplier] ("the Supplier")

Contract name: [insert name of contract to be changed] (“this Contract”)

Contract reference |[insert contract reference number]
number:

Details of Proposed Variation

Variation initiated |[delete as applicable: Buyer/Supplier]
by:

Variation number: | [insert variation number]

Date variation is |[insert date]
raised:

Proposed variation

Reason for the |[insert reason]
variation:

An Impact |[insert number] days
Assessment shall
be provided within:

Impact of Variation

Likely impact of the |[Supplier to insert assessment of impact]
proposed variation:

Outcome of Variation

Contract variation: | This Contract detailed above is varied as follows:

° [Buyer to insert original Clauses or Paragraphs to be
varied and the changed clause]

Financial variation: | Original Contract Value: £ [insert amount]

Additional cost due to variation: | £ [insert amount]

New Contract value: £ [insert amount]

1. This Variation must be agreed and signed by both Parties to this Contract and shall
only be effective from the date it is signed by the Buyer.

2. Words and expressions in this Variation shall have the meanings given to them in this
Contract.



Schedule 21 (Variation Form), Crown Copyright 2023, [Subject to Contract]

3. The Contract, including any previous Variations, shall remain effective and unaltered
except as amended by this Variation.



Schedule 21 (Variation Form), Crown Copyright 2023, [Subject to Contract]

Signed by an authorised signatory for and on behalf of the Buyer
Signature

Date

Name (in Capitals)

Address

Signed by an authorised signatory to sign for and on behalf of the Supplier
Signature

Date

Name (in Capitals)

Address
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Schedule 22 (Insurance Requirements)

1. Theinsurance you need to have

1.1 The Supplier shall take out and maintain or procure the taking out and
maintenance of the insurances as set out in the Annex to this Schedule and
any other insurances as may be required by applicable Law (together the
‘Insurances”). The Supplier shall ensure that each of the Insurances is
effective no later than the Effective Date in respect of those Insurances set
out in the Annex to this Schedule and those required by applicable Law; and

1.2 The Insurances shall be:
1.2.1 maintained in accordance with Good Industry Practice;

1.2.2 (so far as is reasonably practicable) on terms no less favourable
than those generally available to a prudent contractor in respect of
risks insured in the international insurance market from time to time;

1.2.3 taken out and maintained with insurers of good financial standing
and good repute in the international insurance market; and

1.2.4 maintained until the End Date except in relation to Professional
Indemnity where required under the Annex Part C which shall be
maintained for at least six (6) years after the End Date.

1.3 The Supplier shall ensure that the public and products liability policy contain
an indemnity to principals clause under which the Buyer shall be indemnified
in respect of claims made against the Buyer in respect of death or bodily
injury or third party property damage arising out of or in connection with the
Deliverables and for which the Supplier is legally liable.

2. How to manage the insurance

2.1 Without limiting the other provisions of this Contract, the Supplier shall:

2.1.1 take or procure the taking of all reasonable risk management and
risk control measures in relation to Deliverables as it would be
reasonable to expect of a prudent contractor acting in accordance
with Good Industry Practice, including the investigation and reports
of relevant claims to insurers;

2.1.2 promptly notify the insurers in writing of any relevant material fact
under any Insurances of which the Supplier is or becomes aware;
and

2.1.3 hold all policies in respect of the Insurances and cause any
insurance broker effecting the Insurances to hold any insurance
slips and other evidence of placing cover representing any of the
Insurances to which it is a party.
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3. What happens if you aren’t insured

3.1

3.2

The Supplier shall not take any action or fail to take any action or (insofar as
is reasonably within its power) permit anything to occur in relation to it which
would entitle any insurer to refuse to pay any claim under any of the
Insurances.

Where the Supplier has failed to purchase or maintain any of the Insurances
in full force and effect, the Buyer may elect (but shall not be obliged)
following written notice to the Supplier to purchase the relevant Insurances
and recover the reasonable premium and other reasonable costs incurred in
connection therewith as a debt due from the Supplier.

Evidence of insurance you must provide

The Supplier shall upon the Effective Date and within 15 Working Days after the
renewal of each of the Insurances, provide evidence, in a form satisfactory to the
Buyer, that the Insurances are in force and effect and meet in full the
requirements of this Schedule.

5.1

5.2

6.1

6.2

Making sure you are insured to the required amount

The Supplier shall ensure that any Insurances which are stated to have a
minimum limit "in the aggregate" are maintained for the minimum limit of
indemnity for the periods specified in this Schedule.

Where the Supplier intends to claim under any of the Insurances for any
matters that are not related to the Deliverables and/or this Contract, the
Supplier shall, where such claim is likely to result in the level of cover
available under any of the Insurances being reduced below the minimum
limit of indemnity specified in this Schedule, promptly notify the Buyer and
provide details of its proposed solution for maintaining the minimum limit of
indemnity specified in this Schedule.

Cancelled Insurance

The Supplier shall notify the Buyer in writing at least five (5) Working Days
prior to the cancellation, suspension, termination or non-renewal of any of
the Insurances.

The Supplier shall ensure that nothing is done which would entitle the
relevant insurer to cancel, rescind or suspend any insurance or cover, or to
treat any insurance, cover or claim as voided in whole or part. The Supplier
shall use all reasonable endeavours to notify the Buyer (subject to third
party confidentiality obligations) as soon as practicable when it becomes
aware of any relevant fact, circumstance or matter which has caused, or is
reasonably likely to provide grounds to, the relevant insurer to give notice to
cancel, rescind, suspend or void any insurance, or any cover or claim under
any insurance in whole or in part.
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Insurance claims

7.1 The Supplier shall promptly notify to insurers any matter arising from, or in

7.2

7.3

7.4

relation to, the Deliverables, or this Contract for which it may be entitled to
claim under any of the Insurances. In the event that the Buyer receives a
claim relating to or arising out of this Contract or the Deliverables, the
Supplier shall co-operate with the Buyer and assist it in dealing with such
claims including without limitation providing information and documentation
in a timely manner.

Except where the Buyer is the claimant party, the Supplier shall give the
Buyer notice within twenty (20) Working Days after any insurance claim
relating to or arising out of the provision of the Deliverables or this Contract
on any of the Insurances or which, but for the application of the applicable
policy excess, would be made on any of the Insurances and (if required by
the Buyer) full details of the incident giving rise to the claim.

Where any Insurance requires payment of a premium, the Supplier shall be
liable for and shall promptly pay such premium.

Where any Insurance is subject to an excess or deductible below which the
indemnity from insurers is excluded, the Supplier shall be liable for such
excess or deductible. The Supplier shall not be entitled to recover from the
Buyer any sum paid by way of excess or deductible under the Insurances
whether under the terms of this Contract or otherwise.
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ANNEX: REQUIRED INSURANCES

PART A: THIRD PARTY PUBLIC AND PRODUCTS LIABILITY INSURANCE

1.

Insured

The Supplier
Interest
2.1 To indemnify the Insured in respect of all sums which the Insured shall

become legally liable to pay as damages, including claimant's costs and
expenses, in respect of accidental:

2.1.1 death or bodily injury to or sickness, iliness or disease contracted by
any person; and

2.1.2 loss of or damage to physical property;

happening during the period of insurance (as specified in Paragraph 5) and
arising out of or in connection with the provision of the Deliverables and in
connection with this Contract.

Limit of indemnity

3.1 Not less than £5,000,000.00 in respect of any one occurrence, the number
of occurrences being unlimited in any annual policy period,

Territorial limits

United Kingdom

Period of insurance

From the date of this Contract for the period of this Contract and renewable on an
annual basis unless agreed otherwise by the Buyer in writing.

Cover features and extensions

Indemnity to principals clause under which the Buyer shall be indemnified in
respect of claims made against the Buyer in respect of death or bodily injury or
third party property damage arising out of or in connection with this Contract and
for which the Supplier is legally liable.

. Principal exclusions

7.1 War and related perils.
7.2 Nuclear and radioactive risks.

7.3 Liability for death, illness, disease or bodily injury sustained by employees of
the Insured arising out of the course of their employment.
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7.4 Liability arising out of the use of mechanically propelled vehicles whilst
required to be compulsorily insured by applicable Law in respect of such
vehicles.

7.5 Liability in respect of predetermined penalties or liquidated damages
imposed under any contract entered into by the Insured.

7.6 Liability arising out of technical or professional advice other than in respect
of death or bodily injury to persons or damage to third party property.

7.7 Liability arising from the ownership, possession or use of any aircraft or
marine vessel.

7.8 Liability arising from seepage and pollution unless caused by a sudden,
unintended, unexpected and accidental occurrence.

8. Maximum deductible threshold

Not to exceed £10,000,000.00 for each and every third party property damage
claim (personal injury claims to be paid in full).

PART B: UNITED KINGDOM COMPULSORY INSURANCES

The Supplier shall meet its insurance obligations under applicable Law in full,
including, United Kingdom employers' liability insurance and motor third party liability
insurance.

PART C: ADDITIONAL INSURANCES

Professional Indemnity Insurance | Where the Buyer requirement includes a
potential breach of professional duty by the
Supplier in connection with professional
advice and /or professional services to be
maintained for six (6) years after the End
Date

Cyber Liability Insurance Where the Buyer requirement includes
specific cyber risk exposures.




Crown

88

CPS

Service

Schedule 24 (Financial Difficulties)

1. Definitions

1.1 In this Schedule, the following words shall have the following meanings and
they shall supplement Schedule 1 (Definitions):

Prosecution

"Credit Rating the minimum credit rating level for each entity in

Threshold" the FDE Group as set out in Part A of Annex 2;

"Financial Distress a plan setting out how the Supplier will ensure

Service Continuity the continued performance and delivery of the

Plan" Deliverables in accordance with this Contract in
the event that a Financial Distress Event occurs.
This plan should include what the Buyer would
need to put in place to ensure performance and
delivery of the Deliverables in accordance with
this Contract up to and including any Insolvency
Event in respect of the relevant FDE Group
entity;

"Primary Metric" credit rating pursuant to Paragraph 3.3

"Rating Agencies" the rating agencies listed in Part A of Annex 1.

2. When this Schedule applies

2.1 The Parties shall comply with the provisions of this Schedule in relation to
the assessment of the financial standing of the FDE Group and the
consequences of a change to that financial standing.

2.2 The terms of this Schedule shall survive under this Contract until the

termination or expiry of this Contract.

The Supplier warrants and represents to the Buyer that as at the Effective
Date the long term credit ratings issued for each entity in the FDE Group by
each of the Rating Agencies are as set out in Part A of Annex 2.

3. Credit Ratings
3.1
3.2 The Supplier shall:

3.2.1 regularly monitor the credit ratings of each entity in the FDE Group

with the Rating Agencies; and

3.2.2 promptly (and in any event within five (5) Working Days) notify the
Buyer in writing if there is any downgrade in the credit rating issued
by any Rating Agency for any entity in the FDE Group.
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3.3 For the purposes of determining whether a Financial Distress Event has

occurred, and for the purposes of determining relief under Paragraph 8 if
credit rating is the Primary Metric, the credit rating of an FDE Group entity
shall be deemed to have dropped below the applicable Credit Rating
Threshold if any of the Rating Agencies have given a credit rating level for
that FDE Group entity which is below the applicable Credit Rating
Threshold.

4. Credit Scores

Not used.

5. Financial Indicators

Not used.

6. What happens if there is a financial distress event

6.1

6.2

6.3

The Supplier shall promptly notify (or shall procure that its auditors promptly
notify) the Buyer in writing following the occurrence of a Financial Distress
Event or any fact, circumstance or matter which could cause a Financial
Distress Event and in any event, ensure that such notification is made within
10 Working Days of the date on which the Supplier first becomes aware of
the Financial Distress Event or the fact, circumstance or matter which could
cause a Financial Distress Event.

In the event of a Financial Distress Event then, immediately upon
notification of the Financial Distress Event (or if the Buyer becomes aware
of the Financial Distress Event without notification and brings the event to
the attention of the Supplier), the Supplier shall have the obligations and the
Buyer shall have the rights and remedies as set out in Paragraphs 6.4 to
6.6.

In the event that a Financial Distress Event arises due to a Key
Subcontractor notifying the Buyer that the Supplier has not satisfied any
sums properly due under a specified invoice and not subject to a genuine
dispute then, the Buyer shall not exercise any of its rights or remedies under
Paragraph 6.4 without first giving the Supplier ten (10) Working Days to:

6.3.1 rectify such late or non-payment; or

6.3.2 demonstrate to the Buyer's reasonable satisfaction that there is a
valid reason for late or non-payment.
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The Supplier shall (and shall procure that each Additional FDE Group
Member shall):

6.4.1 atthe request of the Buyer meet the Buyer as soon as reasonably
practicable (and in any event within three (3) Working Days of the
initial notification (or awareness) of the Financial Distress Event) to
review the effect of the Financial Distress Event on the continued
performance of this Contract and delivery of the Deliverables in
accordance this Contract; and

6.4.2 where the Buyer reasonably believes (taking into account the
discussions and any representations made under Paragraph 6.4.1)
that the Financial Distress Event could impact on the continued
performance of this Contract and delivery of the Deliverables in
accordance with this Contract:

€) submit to the Buyer for its Approval, a draft Financial
Distress Service Continuity Plan as soon as reasonably
practicable (and in any event, within ten (10) Working Days
of the initial notification (or awareness) of the Financial
Distress Event);

(b) use reasonable endeavours to put in place the necessary
measures with each Additional FDE Group Member to
ensure that it is able to provide financial information relating
to that Additional FDE Group Member to the Buyer; and

(c) provide such financial information relating to FDE Group
entity as the Buyer may reasonably require.

If the Buyer does not (acting reasonably) approve the draft Financial
Distress Service Continuity Plan, it shall inform the Supplier of its reasons
and the Supplier shall take those reasons into account in the preparation of
a further draft Financial Distress Service Continuity Plan, which shall be
resubmitted to the Buyer within five (5) Working Days of the rejection of the
first or subsequent (as the case may be) drafts. This process shall be
repeated until the Financial Distress Service Continuity Plan is either:

6.5.1 Approved;

6.5.2 referred, by notice sent by either Party to the other Party explaining
why it thinks the Financial Distress Service Continuity Plan has not
been Approved, to commercial negotiation led by senior
representatives who have authority to agree the Financial Distress
Service Continuity Plan (to be held within 28 days of the date of the
notice); or

6.5.3 finally rejected by the Buyer.
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6.6 Following Approval of the Financial Distress Service Continuity Plan by the
Buyer, the Supplier shall:

6.6.1

6.6.2

6.6.3

6.6.4

on a regular basis (which shall not be less than Monthly), review
the Financial Distress Service Continuity Plan and assess whether
it remains adequate and up to date to ensure the continued
performance this Contract and delivery of the Deliverables in
accordance with this Contract;

provide a written report of the results of each review and
assessment carried out under Paragraph 6.6.1 to the Buyer;

where the Financial Distress Service Continuity Plan is not
adequate or up to date in accordance with Paragraph 6.6.1, submit
an updated Financial Distress Service Continuity Plan to the Buyer
for its Approval, and the provisions of Paragraphs 6.5 shall apply to
the review and Approval process for the updated Financial Distress
Service Continuity Plan; and

comply with the Financial Distress Service Continuity Plan
(including any updated Financial Distress Service Continuity Plan).

6.7 Where the Supplier reasonably believes that the relevant Financial Distress
Event (or the circumstance or matter which has caused or otherwise led to
it) no longer exists, it shall notify the Buyer and subject to the agreement of
the Parties, the Supplier may be relieved of its obligations under
Paragraph 6.6.

7. When the Buyer can terminate for financial distress

7.1 The Buyer shall be entitled to terminate this Contract for Material Default if:

7.1.1

7.1.2

7.1.3

7.1.4

the Supplier fails to notify the Buyer of a Financial Distress Event in
accordance with Paragraph 6.1;

the Supplier fails to comply with any part of Paragraph 6.4;

subject to Paragraph 7.2, the Buyer finally rejects a Financial
Distress Service Continuity Plan (or any updated Financial Distress
Service Continuity Plan) in accordance with Paragraph 6.5.3;

the senior representatives who have authority to agree the Financial
Distress Service Continuity Plan (acting reasonably) do not meet
within 28 days of the date of the notice of referral pursuant to
Paragraph 6.5.2;
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7.1.5 the senior representatives who have authority to agree the Financial
Distress Service Continuity Plan (acting reasonably) do not agree
the Financial Distress Service Continuity Plan after it has been
referred pursuant to Paragraph 6.5.2; and/or

7.1.6 the Supplier fails to comply with the terms of the Financial Distress
Service Continuity Plan (or any updated Financial Distress Service
Continuity Plan) in accordance with Paragraph 6.6.4,

and the consequences of termination in Clause 14.5.1 shall apply.

7.2 A Material Default may only occur under Paragraph 7.1.3 after the expiry of
the first five (5) Working Days period for the Supplier to submit a revised
draft of the first draft of the Financial Distress Service Continuity Plan
starting on and from the date on which the Buyer first notified the Supplier
that Supplier must submit a revised draft of the first draft Financial Distress
Service Continuity Plan.

8. What happens If your Primary Metric is still good

Without prejudice to the Supplier’s obligations and the Buyer’s rights and
remedies under Paragraph 6, if, following the occurrence of a Financial Distress
Event, the Supplier evidences to the Buyer’s satisfaction that the Primary Metric
shows that the Financial Distress Event no longer exists, then:

8.1 the Supplier shall be relieved automatically of its obligations under
Paragraphs 6.4 to 6.6; and

8.2 the Buyer shall not be entitled to require the Supplier to provide financial
information in accordance with Paragraph 6.4.2(c)).
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ANNEX 1: RATING AGENCIES AND CREDIT REFERENCE AGENCIES

Part A: Rating Agencies

Creditsafe
Score Description
71-100 Very Low Risk
51-70 Low Risk
30-50 Moderate Risk
21-29 High Risk
1-20 Very High Risk

Part B: Credit Reference Agencies

Not used.
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ANNEX 2: CREDIT RATINGS, CREDIT SCORES AND FINANCIAL INDICATORS

Part A: Credit Rating
Redacted under FOIA Section 43, Commercial Interests

Part B: Credit Score

Not used.

Part C: Financial Indicators

Not used.
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Schedule 25 (Rectification Plan)

Request for [Revised] Rectification Plan

Details of the Notifiable
Default:

[Guidance: Explain the Notifiable Default, with clear
schedule and clause references as appropriate]

Deadline for receiving the
[Revised] Rectification
Plan:

[add date (minimum 10 days from request)]

Signed by Buyer: Date:

Supplier [Revised] Rectification Plan

Cause of the Notifiable [add cause]

Default

Anticipated impact [add impact]

assessment:

Actual effect of Notifiable | [add effect]

Default:

Steps to be taken to Steps Timescale

rectification:
1. [date]
2. [date]
3. [date]
4. [date]
[...] [date]

Timescale for complete [X] Working Days

Rectification of Notifiable

Default

Steps taken to prevent Steps Timescale

recurrence of Notifiable

Default 1. [date]
2. [date]
3. [date]
4, [date]
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[...] [date]

Signed by the Supplier: Date:

Review of Rectification Plan Buyer

Outcome of review [Plan Accepted] [Plan Rejected] [Revised Plan
Requested]

Reasons for rejection (if [add reasons]
applicable)

Signed by Buyer Date:
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Schedule 26 (Sustainability)

1. Definitions

“Modern Slavery
Assessment Tool”

“Supply Chain Map”

“Waste Hierarchy”

means the modern slavery risk identification and
management tool which can be found online at:
https://supplierreqgistration.cabinetoffice.gov.uk/msat

means details of (i) the Supplier, (ii) all
Subcontractors and (iii) any other entity that the
Supplier is aware is in its supply chain that is not a
Subcontractor, setting out at least:

(@)

(b)
()

the name, registered office and company
registration number of each entity in the
supply chain;

the function of each entity in the supply chain;
and

the location of any premises at which an
entity in the supply chain carries out a
function in the supply chain; and

means prioritisation of waste management in the
following order of preference as set out in the Waste
(England and Wales) Regulation 2011:

(@)
(b)
(€)
(d)
(e)

Prevention;
Preparing for re-use;
Recycling;

Other Recovery; and
Disposal.


https://supplierregistration.cabinetoffice.gov.uk/msat
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Part A

1. Public Sector Equality Duty

1.1 In addition to legal obligations, where the Supplier is providing a Deliverable
to which the Public Sector Equality duty applies, the Supplier shall support
the Buyer in fulfilling its Public Sector Equality duty under S149 of the
Equality Act 2010 by ensuring that it fulfils its obligations under this Contract
in a way that seeks to:

111

1.1.2

eliminate discrimination, harassment or victimisation and any other
conduct prohibited by the Equality Act 2010; and

advance:
(@) equality of opportunity; and
(b) good relations,

between those with a protected characteristic (age, disability, gender
reassignment, pregnancy and maternity, race, religion or belief, sex,
sexual orientation, and marriage and civil partnership) and those
who do not share it.

2. Employment Law

The Supplier must perform its obligations meeting the requirements of all
applicable Law regarding employment.

3. Modern Slavery

3.1 The Supplier:

3.1.1

3.1.2

3.1.3

3.14

3.1.5

3.1.6

shall not use, nor allow its Subcontractors to use forced, bonded or
involuntary prison labour;

shall not require any Supplier Staff or Subcontractor Staff to lodge
deposits or identity papers with the employer and shall be free to
leave their employer after reasonable notice;

warrants and represents that it has not been convicted of any
slavery or human trafficking offences anywhere around the world;

warrants that to the best of its knowledge it is not currently under
investigation, inquiry or enforcement proceedings in relation to any
allegation of slavery or human trafficking offences anywhere around
the world;

shall make reasonable enquires to ensure that its officers,
employees and Subcontractors have not been convicted of slavery
or human trafficking offences anywhere around the world;

shall have and maintain throughout the Term its own policies and
procedures to ensure its compliance with the Modern Slavery
Act 2015 and include in its contracts with its Subcontractors anti-
slavery and human trafficking provisions;
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3.2

3.3

3.1.7

3.1.8

3.1.9

3.1.10

3.1.11

3.1.12

3.1.13

shall implement due diligence procedures to ensure that there is no
slavery or human trafficking in any part of its supply chain
performing obligations under this Contract;

shall prepare and deliver to the Buyer, an annual slavery and
human trafficking report setting out the steps it has taken to ensure
that slavery and human trafficking is not taking place in any of its
supply chains or in any part of its business with its annual
certification of compliance with this Paragraph 3;

shall not use, nor allow its employees or Subcontractors to use
physical abuse or discipline, the threat of physical abuse, sexual or
other harassment and verbal abuse or other forms of intimidation of
its employees or Subcontractors;

shall not use or allow child or slave labour to be used by its
Subcontractors;

shall report the discovery or suspicion of any slavery, trafficking,
forced labour, child labour, involuntary prison labour or labour rights
abuses by it or its Subcontractors to the Buyer and Modern Slavery
Helpline and relevant national or local law enforcement agencies;

if the Supplier is in Default under Paragraphs 3.1.1 to 3.1.11 of this
Part A of Schedule 26 the Buyer may by notice:

(@) require the Supplier to remove from performance of this
Contract any sub-contractor, Supplier Personnel or other
persons associated with it whose acts or omissions have
caused the Default; or

(b) immediately terminate this Contract and the consequences
of termination set out in Clause 14.5.1 of the Core Terms
shall apply; and

shall, if the Supplier or the Buyer identifies any occurrence of
modern slavery connected to this Contract, comply with any request
of the Buyer to follow the Rectification Plan Process to submit a
remedial action plan which follows the form set out in Annex D of
the Tackling Modern Slavery in Government Supply Chains
guidance to PPN 02/23 (Tackling Modern Slavery in Government
Supply Chains).

If the Supplier notifies the Buyer pursuant to Clause 3.1.11 it shall respond
promptly to the Buyer’s enquiries, co-operate with any investigation, and
allow the Authority to audit any books, records and/or any other relevant
documentation in accordance with this Contract.

If the Supplier is in Default under Paragraph 3.1 of this Part A of
Schedule 26 [Guidance: Include if Optional paragraph 3.3 of Part B of this
Schedule is included or Paragraph 3.3 of Part B of Schedule 26] the Buyer
may by notice:

3.3.1

require the Supplier to remove from performance of this Contract
any Sub-Contractor, Supplier Personnel or other persons
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associated with it whose acts or omissions have caused the Default;
or

3.3.2 immediately terminate this Contract and the consequences of
termination set out in Clause 14.5.1 of the Core Terms shall apply.

4. Environmental Requirements

4.1

4.2

4.3

4.4

4.5

The Supplier must perform its obligations meeting in all material respects
the requirements of all applicable Laws regarding the environment.

In performing its obligations under this Contract, the Supplier shall, where
applicable to this Contract, to the reasonable satisfaction of the Buyer:

4.2.1 prioritise waste management in accordance with the Waste
Hierarchy as set out in Law;

4.2.2 be responsible for ensuring that any waste generated by the
Supplier and sent for recycling, disposal or other recovery as a
consequence of this Contract is taken by a licensed waste carrier to
an authorised site for treatment or disposal and that the disposal or
treatment of waste complies with the Law; and

4.2.3 ensure that it and any third parties used to undertake recycling,
disposal or other recovery as a consequence of this Contract do so
in a legally compliant way, and can demonstrate that reasonable
checks are undertaken to ensure this on a regular basis and provide
relevant data and evidence of recycling, recovery and disposal.

In circumstances that a permit, licence or exemption to carry or send waste
generated under this Contract is revoked, the Supplier shall cease to carry
or send waste or allow waste to be carried by any Subcontractor until
authorisation is obtained from the Environment Agency.

In performing its obligations under this Contract, the Supplier shall to the
reasonable satisfaction of the Buyer (where the anticipated Charges in any
Contract Year are above £5 million per annum (excluding VAT)), where
related to and proportionate to the contract in accordance with PPN 06/21),
publish and maintain a credible Carbon Reduction Plan in accordance with
PPN 06/21.

The Supplier shall meet the applicable Government Buying Standards
applicable to Deliverables which can be found online at:

https://www.gov.uk/government/collections/sustainable-procurement-the-
government-buying-standards-gbs

5. Supplier Code of Conduct

5.1

In February 2019, HM Government published a Supplier Code of Conduct
setting out the standards and behaviours expected of suppliers who work
with government which can be found online at:

https://assets.publishing.service.gov.uk/government/uploads/system/upload
s/attachment data/file/1163536/Supplier Code of Conduct v3.pdf



https://www.gov.uk/government/collections/sustainable-procurement-the-government-buying-standards-gbs
https://www.gov.uk/government/collections/sustainable-procurement-the-government-buying-standards-gbs
https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attachment_data/file/1163536/Supplier_Code_of_Conduct_v3.pdf
https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attachment_data/file/1163536/Supplier_Code_of_Conduct_v3.pdf
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The Buyer expects to meet, and expects its suppliers and subcontractors to
meet, the standards set out in that Code.

6. Reporting

The Supplier shall comply with reasonable requests by the Buyer for information
evidencing compliance with any of the requirements in Paragraphs 1-5 of this
Part A above within fourteen (14) days of such request, [provided that such
requests are limited to [two (2)] per requirement per Contract Year].

Part B — NOT USED

Part C

1. Social Value

1.1 The Supplier shall provide a Social Value Report to the Buyer as outlined in

Table A.
Table A: Social Value Report

Required Detail

Frequency

A high-level summary of the Supplier's
performance against the Social Value
priorities over the relevant period

Quarterly (included as part of quarterly
milestone reports)

Performance by the Supplier against
each of the Social Value KPIs set out at
Table B over the relevant period

Quarterly (included as part of quarterly
milestone reports)
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Table B: Social Value KPIs

Redacted under FOIA Section 43, Commercial Interests
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Redacted under FOIA Section 43, Commercial Interests
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Schedule 27 (Key Subcontractors)

1. Restrictions on certain subcontractors

11

1.2

1.3

1.4

The Supplier is entitled to sub-contract its obligations under this Contract to
the Key Subcontractors set out in the Award Form.

Where during the Contract Period the Supplier wishes to enter into a new
Key Sub-contract or replace a Key Subcontractor, it must obtain the prior
written consent of the Buyer and the Supplier shall, at the time of requesting
such consent, provide the Buyer with the information detailed in

Paragraph 1.4. The decision of the Buyer to consent or not will not be
unreasonably withheld or delayed. Where the Buyer consents to the
appointment of a new Key Subcontractor then they will be added to Key
Subcontractor section of the Award Form. The Buyer may reasonably
withhold their consent to the appointment of a Key Subcontractor if it
considers that:

1.2.1 the appointment of a proposed Key Subcontractor may prejudice the
provision of the Deliverables or may be contrary to its interests;

1.2.2 the proposed Key Subcontractor is unreliable and/or has not
provided reliable goods and or reasonable services to its other
customers; and/or

1.2.3 the proposed Key Subcontractor employs unfit persons.

The Supplier shall provide the Buyer with the following information in
respect of the proposed Key Subcontractor:

1.3.1 the proposed Key Subcontractor’s name, registered office and
company registration number;

1.3.2 the scope/description of any Deliverables to be provided by the
proposed Key Subcontractor;

1.3.3 where the proposed Key Subcontractor is an Affiliate of the
Supplier, evidence that demonstrates to the reasonable satisfaction
of the Buyer that the proposed Key Sub-Contract has been agreed
on "arm’s-length" terms;

1.3.4 the Key Sub-Contract price expressed as a percentage of the total
projected Charges over the Contract Period; and

1.3.5 (where applicable) Credit Rating Threshold (as defined in
Schedule 24 (Financial Difficulties)) of the Key Subcontractor.

If requested by the Buyer, within ten (10) Working Days of receipt of the
information provided by the Supplier pursuant to Paragraph 1.3, the Supplier
shall also provide:

1.4.1 a copy of the proposed Key Sub-Contract; and
1.4.2 any further information reasonably requested by the Buyer.
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1.5 The Supplier shall ensure that each new or replacement Key Sub-Contract
shall include:

1.6

151

152

153

154

155

15.6

1.5.7

158

provisions which will enable the Supplier to discharge its obligations
under the this Contract;

a right under CRTPA for the Buyer to enforce any provisions under
the Key Sub-Contract which confer a benefit upon the Buyer;

a provision enabling the Buyer to enforce the Key Sub-Contract as if
it were the Supplier;

a provision enabling the Supplier to assign, novate or otherwise
transfer any of its rights and/or obligations under the Key
Sub-Contract to the Buyer;

obligations no less onerous on the Key Subcontractor than those
imposed on the Supplier under this Contract in respect of:

a) the data protection requirements set out in Clause 18 (Data
protection);

b) the FOIA and other access request requirements set out in
Clause 20 (When you can share information);

C) the obligation not to embarrass the Buyer or otherwise bring
the Buyer into disrepute;

d) the keeping of records in respect of the goods and/or
services being provided under the Key Sub-Contract,
including the maintenance of Open Book Data; and

e) the conduct of audits set out in Clause 6 (Record keeping
and reporting);

provisions enabling the Supplier to terminate the Key Sub-Contract
on notice on terms no more onerous on the Supplier than those
imposed on the Buyer under Clauses 14.4 (When the Buyer can
end this Contract) and 14.5 (What happens if this Contract ends) of
this Contract;

a provision restricting the ability of the Key Subcontractor to sub-
contract all or any part of the provision of the Deliverables provided
to the Supplier under the Key Sub-Contract without first seeking the
written consent of the Buyer; and

a provision enabling the Supplier, the Buyer or any other person on
behalf of the Buyer to step-in on substantially the same terms as are
set out in Clause 13 (Step-in rights).

The Supplier shall not terminate or materially amend the terms of any Key
Sub-Contract without the Buyer's prior written consent, which shall not be
unreasonably withheld or delayed.
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Schedule 29 (Key Supplier Staff)

1. Key Supplier Staff

11

1.2

1.3

1.4

15

The Annex 1 (Key Role) to this Schedule lists the key roles ("Key Roles")
and names of the persons who the Supplier shall appoint to fill those Key
Roles at the Start Date ("Key Staff").

The Supplier shall ensure that the Key Staff fulfil the Key Roles at all times
during the Contract Period.

The Buyer may identify any further roles as being Key Roles and, following
agreement to the same by the Supplier, the relevant person selected to fill
those Key Roles shall be included on the list of Key Staff.

The Supplier shall not and shall procure that any Subcontractor shall not
remove or replace any Key Staff unless:

1.4.1 requested to do so by the Buyer or the Buyer Approves such
removal or replacement (not to be unreasonably withheld or
delayed);

1.4.2 the person concerned resigns, retires or dies or is on parental or
long-term sick leave; or

1.4.3 the person’s employment or contractual arrangement with the
Supplier or Subcontractor is terminated for material breach of
contract by the employee.

The Supplier shall:

1.5.1 notify the Buyer promptly of the absence of any Key Staff (other
than for short-term sickness or holidays of two (2) weeks or less, in
which case the Supplier shall ensure appropriate temporary cover
for that Key Role);

1.5.2 ensure that any Key Role is not vacant for any longer than ten (10)
Working Days;

1.5.3 give as much notice as is reasonably practicable of its intention to
remove or replace any member of Key Staff and, except in the
cases of death, unexpected ill health or a material breach of the Key
Staff’'s employment contract, this will mean at least three (3) Months’
notice;

1.5.4 ensure that all arrangements for planned changes in Key Staff
provide adequate periods during which incoming and outgoing staff
work together to transfer responsibilities and ensure that such
change does not have an adverse impact on the provision of the
Deliverables; and

1.5.5 ensure that any replacement for a Key Role has a level of
gualifications and experience appropriate to the relevant Key Role
and is fully competent to carry out the tasks assigned to the Key
Staff whom they have replaced.
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1.6 The Buyer may require the Supplier to remove or procure that any
Subcontractor shall remove any Key Staff that the Buyer considers in any

respect unsatisfactory. The Buyer shall not be liable for the cost of replacing
any Key Staff.

Redacted under FOIA Section 40, Personal Information
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Schedule 30 (Exit Management)

1. Definitions

1.1 Inthis Schedule, the following words shall have the following meanings and
they shall supplement Schedule 1 (Definitions):

"Exclusive Assets"

"Exit Information"

"Exit Manager"

"Net Book Value"

"Non-Exclusive Assets"

"Replacement Goods"

"Replacement Services"

"Transferable Assets"

"Transferable Contracts"

"Transferring Assets"

"Transferring Contracts"

Supplier Assets used exclusively by the Supplier or a
Key Subcontractor in the provision of the
Deliverables;

has the meaning given to it in Paragraph 3.1 of this
Schedule;

the person appointed by each Party to manage their
respective obligations under this Schedule;

the current net book value of the relevant Supplier
Asset(s) calculated in accordance with the Tender (if
stated) or (if not stated) the depreciation policy of the
Supplier (which the Supplier shall ensure is in
accordance with Good Industry Practice);

those Supplier Assets used by the Supplier or a Key
Subcontractor in connection with the Deliverables
but which are also used by the Supplier or Key
Subcontractor for other purposes;

any goods which are substantially similar to any of
the Goods and which the Buyer receives in
substitution for any of the Goods following the End
Date, whether those goods are provided by the
Buyer internally and/or by any third party;

any services which are substantially similar to any of
the Services and which the Buyer receives in
substitution for any of the Services following the End
Date, whether those goods are provided by the
Buyer internally and/or by any third party;

Exclusive Assets which are capable of legal transfer
to the Buyer;

Sub-Contracts, licences for Supplier's Software,
licences for Third Party Software or other
agreements which are necessary to enable the
Buyer or any Replacement Supplier to provide the
Deliverables or the Replacement Goods and/or
Replacement Services, including in relation to
licences all relevant Documentation;

has the meaning given to it in Paragraph 8.2.1 of this
Schedule;

has the meaning given to it in Paragraph 8.2.3 of this
Schedule; and
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2. Supplier must always be prepared for contract exit

2.1 Not used.
2.2 During the Contract Period, the Supplier shall promptly create and maintain:

2.2.1 adetailed register of all Supplier Assets (including description,
condition, location and details of ownership and status as either
Exclusive Assets or Non-Exclusive Assets and Net Book Value) and
Sub-contracts and other relevant agreements required in connection
with the Deliverables; and

2.2.2 a configuration database detailing the technical infrastructure, a
schedule of the IPRs which the Buyer reasonably requires to benefit
from the Deliverables (including who is the owner of such IPRs, the
contact details of the owner and whether or not such IPRs are held
in escrow), any plans required to be delivered by the Supplier
pursuant to Schedule 14 (Business Continuity and Disaster
Recovery) or Schedule 24 (Financial Difficulties) and operating
procedures through which the Supplier provides the Deliverables.

2.3 Not used.
2.4 The Supplier shall:

2.4.1 ensure that all Exclusive Assets listed in the asset registers are
clearly physically identified as such; and

2.4.2 procure that all licences for Third Party Software and all
Sub-Contracts shall be assignable and/or capable of novation (at no
cost or restriction to the Buyer) at the request of the Buyer to the
Buyer (and/or its nominee) and/or any Replacement Supplier upon
the Supplier ceasing to provide the Deliverables (or part of them)
and if the Supplier is unable to do so then the Supplier shall
promptly notify the Buyer and the Buyer may require the Supplier to
procure an alternative Subcontractor or provider of Deliverables.

2.5 Each Party shall appoint an Exit Manager within three (3) Months of the
Effective Date. The Parties' Exit Managers will liaise with one another in
relation to all issues relevant to the expiry or termination of this Contract.

3. Assisting re-competition for Deliverables

3.1 The Supplier shall, on reasonable notice, provide to the Buyer and/or its
potential Replacement Suppliers (subject to the potential Replacement
Suppliers entering into reasonable written confidentiality undertakings), such
information (including any access) as the Buyer shall reasonably require in
order to facilitate the preparation by the Buyer of any invitation to tender
and/or to facilitate any potential Replacement Suppliers undertaking due
diligence (the "Exit Information").

3.2 The Supplier acknowledges that the Buyer may disclose the Supplier's
Confidential Information (excluding the Supplier’s or its Subcontractors’
prices or costs) to an actual or prospective Replacement Supplier to the
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extent that such disclosure is necessary in connection with such
engagement.

The Supplier shall provide complete updates of the Exit Information on an
as-requested basis as soon as reasonably practicable and notify the Buyer
within five (5) Working Days of any material change to the Exit Information
which may adversely impact upon the provision of any Deliverables (and
shall consult the Buyer in relation to any such changes).

The Exit Information shall be accurate and complete in all material respects
and shall be sufficient to enable a third party to prepare an informed offer for
those Deliverables; and not be disadvantaged in any procurement process
compared to the Supplier.

. Exit Plan

The Supplier shall, within three (3) Months after the Start Date, deliver to the
Buyer a plan which complies with the requirements set out in Paragraph 4.3
of this Schedule and is otherwise reasonably satisfactory to the Buyer (the
"Exit Plan").

The Parties shall use reasonable endeavours to agree the contents of the
Exit Plan. If the Parties are unable to agree the contents of the Exit Plan
within twenty (20) Working Days of the latest date for its submission
pursuant to Paragraph 4.1, then such Dispute shall be resolved in
accordance with the Dispute Resolution Procedure.

The Exit Plan shall set out, as a minimum:
4.3.1 how the Exit Information is obtained:;

4.3.2 a mechanism for dealing with partial termination on the assumption
that the Supplier will continue to provide the remaining Deliverables
under this Contract;

4.3.3 the management structure to be employed during the Termination
Assistance Period,;

4.3.4 a detailed description of both the transfer and cessation processes,
including a timetable;

4.3.5 how the Deliverables will transfer to the Replacement Supplier
and/or the Buyer;

4.3.6 details of any contracts which will be available for transfer to the
Buyer and/or the Replacement Supplier upon the Expiry Date
together with any reasonable costs required to effect such transfer;

4.3.7 the scope of Termination Assistance that may be required for the
benefit of the Buyer (including which services set out in Annex 1 are
applicable);

4.3.8 how Termination Assistance will be provided, including a timetable
and critical issues for providing Termination Assistance;
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4.3.9 any charges that would be payable for the provision of Termination
Assistance (calculated in accordance with Paragraph 4.4 below)
together with a capped estimate of such charges;

4.3.10 proposals for the training of key members of the Replacement
Supplier’s staff in connection with the continuation of the provision
of the Deliverables following the Expiry Date;

4.3.11 proposals for providing the Buyer or a Replacement Supplier copies
of all documentation relating to the use and operation of the
Deliverables and required for their continued use;

4.3.12 proposals for the assignment or novation of all services utilised by
the Supplier in connection with the supply of the Deliverables;

4.3.13 proposals for the identification and return of all Buyer Property in the
possession of and/or control of the Supplier or any third party;

4.3.14 proposals for the disposal of any redundant Deliverables and
materials;

4.3.15 how the Supplier will ensure that there is no disruption to or
degradation of the Deliverables during the Termination Assistance
Period; and

4.3.16 any other information or assistance reasonably required by the
Buyer or a Replacement Supplier.

Any charges payable as a result of the Supplier providing Termination
Assistance shall be calculated and charged in accordance with Schedule 3
(Charges). The Supplier shall be entitled to increase or vary the Charges
only if it can demonstrate in the Exit Plan that the provision of Termination
Assistance requires additional resources and, in any event, any change to
the Charges resulting from the provisions of Termination Assistance will be
strictly proportionate to the level of resources required for the provision of
the Termination Assistance Services.

The Supplier shall:

4.5.1 maintain and update the Exit Plan (and risk management plan) no
less frequently than:

(@) every six (6) months throughout the Contract Period;

(b) no later than twenty (20) Working Days after a request from
the Buyer for an up-to-date copy of the Exit Plan;

(©) as soon as reasonably possible following a Termination
Assistance Notice, and in any event no later than ten (10)
Working Days after the date of the Termination Assistance
Notice;

(d) as soon as reasonably possible following, and in any event
no later than twenty (20) Working Days following, any
material change to the Deliverables (including all changes
under the Variation Procedure); and
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4.5.2 jointly review and verify the Exit Plan if required by the Buyer and
promptly correct any identified failures.

4.6 Only if (by notification to the Supplier in writing) the Buyer agrees with a
draft Exit Plan provided by the Supplier under Paragraph 4.2 or 4.4 (as the
context requires), shall that draft become the Exit Plan for this Contract.

4.7 A version of an Exit Plan agreed between the parties shall not be
superseded by any draft submitted by the Supplier.

5. Termination Assistance

5.1 The Buyer shall be entitled to require the provision of Termination
Assistance at any time during the Contract Period by giving written notice to
the Supplier (a "Termination Assistance Notice") at least four (4) Months
prior to the Expiry Date or as soon as reasonably practicable (but in any
event, not later than one (1) Month) following the service by either Party of a
Termination Notice. The Termination Assistance Notice shall specify:

5.1.1 the nature of the Termination Assistance required; and

5.1.2 the start date and period during which it is anticipated that
Termination Assistance will be required, which shall continue no
longer than twelve (12) Months after the End Date.

5.2 The Buyer shall have an option to extend the Termination Assistance Period
beyond the initial period specified in the Termination Assistance Notice in
one or more extensions, in each case provided that:

5.2.1 no such extension shall extend the Termination Assistance Period
beyond the date eighteen (18) Months after the End Date; and

5.2.2 the Buyer shall notify the Supplier of any such extension by serving
not less than twenty (20) Working Days’ written notice upon the
Supplier.

5.3 The Buyer shall have the right to terminate its requirement for Termination
Assistance by serving not less than (20) Working Days' written notice upon
the Supplier.

5.4 In the event that Termination Assistance is required by the Buyer but at the
relevant time the parties are still agreeing an update to the Exit Plan
pursuant to Paragraph 4, the Supplier will provide the Termination
Assistance in good faith and in accordance with the principles in this
Schedule and the last Buyer approved version of the Exit Plan (insofar as it
still applies).

6. Termination Assistance Period

6.1 Throughout the Termination Assistance Period the Supplier shall:

6.1.1 continue to provide the Deliverables (as applicable) and otherwise
perform its obligations under this Contract and, if required by the
Buyer, provide the Termination Assistance;

6.1.2 provide to the Buyer and/or its Replacement Supplier any
reasonable assistance and/or access requested by the Buyer and/or
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its Replacement Supplier including assistance and/or access to
facilitate the orderly transfer of responsibility for and conduct of the
Deliverables to the Buyer and/or its Replacement Supplier;

6.1.3 use all reasonable endeavours to reallocate resources to provide
such assistance without additional costs to the Buyer;

6.1.4 subject to Paragraph 6.3, provide the Deliverables and the
Termination Assistance at no detriment to the Service Levels, the
provision of the Management Information or any other reports nor to
any other of the Supplier's obligations under this Contract;

6.1.5 atthe Buyer's request and on reasonable notice, deliver up-to-date
asset registers to the Buyer; and

6.1.6 seek the Buyer's prior written consent to access any Buyer
Premises from which the de-installation or removal of Supplier
Assets is required.

If it is not possible for the Supplier to reallocate resources to provide such
assistance as is referred to in Paragraph 6.1.2 without additional costs to
the Buyer, any additional costs incurred by the Supplier in providing such
reasonable assistance shall be subject to the Variation Procedure.

If the Supplier demonstrates to the Buyer's reasonable satisfaction that the
provision of the Termination Assistance will have a material, unavoidable
adverse effect on the Supplier's ability to meet one or more particular
Service Levels, the Parties shall vary the relevant Service Levels and/or the
applicable Service Credits accordingly.

. Obligations when the contract is terminated

7.1

7.2

The Supplier shall comply with all of its obligations contained in the Exit
Plan.

Upon termination or expiry or at the end of the Termination Assistance
Period (or earlier if this does not adversely affect the Supplier's performance
of the Deliverables and the Termination Assistance), the Supplier shall:

7.2.1 cease to use the Government Data;
7.2.2 vacate any Buyer Premises;

7.2.3 remove the Supplier Equipment together with any other materials
used by the Supplier to supply the Deliverables and shall leave the
Sites in a clean, safe and tidy condition. The Supplier is solely
responsible for making good any damage to the Sites or any objects
contained thereon, other than fair wear and tear, which is caused by
the Supplier;

7.2.4 provide access during normal working hours to the Buyer and/or the
Replacement Supplier for up to twelve (12) Months after expiry or
termination to:

(@) such information relating to the Deliverables as remains in
the possession or control of the Supplier; and
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(b) such members of the Supplier Staff as have been involved

in the design, development and provision of the Deliverables
and who are still employed by the Supplier, provided that
the Buyer and/or the Replacement Supplier shall pay the
reasonable costs of the Supplier actually incurred in
responding to such requests for access.

7.3 Upon partial termination, termination or expiry (as the case may be) or at the

end of the Termination Assistance Period (or earlier if this does not
adversely affect the Supplier's performance of the Services and the
Termination Assistance and its compliance with the other provisions of this
Schedule), each Party shall return to the other Party (or if requested,
destroy or delete) all Confidential Information of the other Party in respect of
the terminated Services and shall certify that it does not retain the other
Party's Confidential Information save to the extent (and for the limited
period) that such information needs to be retained by the Party in question
for the purposes of providing or receiving any Services or Termination
Assistance or for statutory compliance purposes.

8. Assets, Sub-contracts and Software

8.1

8.2

Following notice of termination of this Contract and during the Termination
Assistance Period, the Supplier shall not, without the Buyer's prior written
consent:

8.1.1 terminate, enter into or vary any Sub-contract or licence for any
software in connection with the Deliverables; or

8.1.2 (subject to normal maintenance requirements) make material
modifications to, or dispose of, any existing Supplier Assets or
acquire any new Supplier Assets.

Within twenty (20) Working Days of receipt of the up-to-date asset registers
provided by the Supplier, the Buyer shall notify the Supplier setting out:

8.2.1 which, if any, of the Transferable Assets the Buyer requires to be
transferred to the Buyer and/or the Replacement Supplier
("Transferring Assets");

8.2.2 which, if any, of:
(@) the Exclusive Assets that are not Transferable Assets; and
(b) the Non-Exclusive Assets,

the Buyer and/or the Replacement Supplier requires the continued
use of; and

8.2.3 which, if any, of Transferable Contracts the Buyer requires to be
assigned or novated to the Buyer and/or the Replacement Supplier
(the "Transferring Contracts"), in order for the Buyer and/or its
Replacement Supplier to provide the Deliverables from the expiry of
the Termination Assistance Period. The Supplier shall provide all
reasonable assistance required by the Buyer and/or its
Replacement Supplier to enable it to determine which Transferable
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Assets and Transferable Contracts are required to provide the
Deliverables or the Replacement Goods and/or Replacement
Services. Where requested by the Supplier, the Buyer and/or its
Replacement Supplier shall discuss in good faith with the Supplier
which Transferable Contracts are used by the Supplier in matters
unconnected to the Services or Replacement Services.

With effect from the expiry of the Termination Assistance Period, the
Supplier shall sell the Transferring Assets to the Buyer and/or the
Replacement Supplier for their Net Book Value less any amount already
paid for them through the Charges.

Risk in the Transferring Assets shall pass to the Buyer or the Replacement
Supplier (as appropriate) at the end of the Termination Assistance Period
and title shall pass on payment for them.

Where the Buyer and/or the Replacement Supplier requires continued use
of any Exclusive Assets that are not Transferable Assets or any Non-
Exclusive Assets, the Supplier shall as soon as reasonably practicable:

8.5.1 procure a non-exclusive, perpetual, royalty-free licence for the
Buyer and/or the Replacement Supplier to use such assets (with a
right of sub-licence or assignment on the same terms); or failing
which

8.5.2 procure a suitable alternative to such assets, the Buyer or the
Replacement Supplier to bear the reasonable proven costs of
procuring the same.

The Supplier shall as soon as reasonably practicable assign or procure the
novation of the Transferring Contracts to the Buyer and/or the Replacement
Supplier. The Supplier shall execute such documents and provide such
other assistance as the Buyer reasonably requires to effect this novation or
assignment.

The Buyer shall:

8.7.1 accept assignments from the Supplier or join with the Supplier in
procuring a novation of each Transferring Contract; and

8.7.2 once a Transferring Contract is novated or assigned to the Buyer
and/or the Replacement Supplier, discharge all the obligations and
liabilities created by or arising under that Transferring Contract and
exercise its rights arising under that Transferring Contract, or as
applicable, procure that the Replacement Supplier does the same.

The Supplier shall hold any Transferring Contracts on trust for the Buyer
until the transfer of the relevant Transferring Contract to the Buyer and/or
the Replacement Supplier has taken place.

The Supplier shall indemnify the Buyer (and/or the Replacement Supplier,
as applicable) against each loss, liability and cost arising out of any claims
made by a counterparty to a Transferring Contract which is assigned or
novated to the Buyer (and/or Replacement Supplier) pursuant to
Paragraph 8.6 in relation to any matters arising prior to the date of
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assignment or novation of such Transferring Contract. Clause 23 (Other
people's rights in this contract) shall not apply to this Paragraph 8.9 which is
intended to be enforceable by third party beneficiaries by virtue of the
CRTPA.

9. No charges

Unless otherwise stated, the Buyer shall not be obliged to pay for costs incurred
by the Supplier in relation to its compliance with this Schedule.

10.Dividing the bills

All outgoings, expenses, rents, royalties and other periodical payments
receivable in respect of the Transferring Assets and Transferring Contracts shall

be apportioned between the Buyer and/or the Replacement and the Supplier as
follows:

10.1 the amounts shall be annualised and divided by three hundred and sixty five
(365) to reach a daily rate;

10.2 the Buyer or Replacement Supplier (as applicable) shall be responsible for or
entitled to (as the case may be) that part of the value of the invoice pro rata
to the number of complete days following the transfer, multiplied by the daily
rate; and

10.3 the Supplier shall be responsible for or entitled to (as the case may be) the
rest of the invoice.
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Annex 1. Scope of Termination Assistance

1. Scope of Termination Assistance

1.1 The Buyer may specify that any of the following services will be provided by
the Supplier as part of its Termination Assistance:

111

11.2

113

114

115

1.1.6

1.1.7

118

1.1.9

1.1.10

1111

notifying the Subcontractors of procedures to be followed during the
Termination Assistance Period and providing management to
ensure these procedures are followed;

providing assistance and expertise as necessary to examine all
operational and business processes (including all supporting
documentation) in place and re-writing and implementing processes
and procedures such that they are appropriate for use by the Buyer
and/or the Replacement Supplier after the end of the Termination
Assistance Period,;

providing details of work volumes and staffing requirements over the
twelve (12) Months immediately prior to the commencement of
Termination Assistance;

providing assistance and expertise as necessary to examine all
governance and reports in place for the provision of the Deliverables
and re-writing and implementing these during and for a period of
twelve (12) Months after the Termination Assistance Period,;

providing assistance and expertise as necessary to examine all
relevant roles and responsibilities in place for the provision of the
Deliverables and re-writing and implementing these such that they
are appropriate for the continuation of provision of the Deliverables
after the Termination Assistance Period;

agreeing with the Buyer an effective communication strategy and
joint communications plan which sets out the implications for
Supplier Staff, Buyer staff, customers and key stakeholders;

agreeing with the Buyer a handover plan for all of the Supplier’s
responsibilities as set out in the Security Management Plan;

providing an information pack listing and describing the Deliverables
for use by the Buyer in the procurement of the Replacement
Deliverables;

answering all reasonable questions from the Buyer and/or the
Replacement Supplier regarding the Deliverables;

agreeing with the Buyer and/or the Replacement Supplier a plan for
the migration of the Government Data to the Buyer and/or the
Replacement Supplier;

providing access to the Buyer and/or the Replacement Supplier
during the Termination Assistance Period and for a period not
exceeding six (6) Months afterwards for the purpose of the smooth
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transfer of the provision of the Deliverables to the Buyer and/or the
Replacement Supplier:

(@)

(b)

to information and documentation relating to the
Deliverables that is in the possession or control of the
Supplier or its Subcontractors (and the Supplier agrees and
will procure that its Subcontractors do not destroy or
dispose of that information within this period) including the
right to take reasonable copies of that material; and

following reasonable notice and during the Supplier's normal
business hours, to members of the Supplier Staff who have
been involved in the provision or management of the
provision of the Deliverables and who are still employed or
engaged by the Supplier or its Subcontractors, including
those employees filling the relevant Key Staff positions and
Key Staff with specific knowledge in respect of the Exit Plan;

knowledge transfer services, including:

(@)

(b)

()

(d)

(e)

making available to the Buyer and/or the Replacement
Supplier expertise to analyse training requirements and
provide all necessary training for the use of tools by such
staff at the time of termination or expiry as are nominated by
the Buyer and/or the Replacement Supplier (acting
reasonably);

transferring all training material and providing appropriate
training to those Buyer and/or Replacement Supplier staff
responsible for internal training in connection with the
provision of the Deliverables;

providing as early as possible for transfer to the Buyer
and/or the Replacement Supplier of all knowledge
reasonably required for the provision of the Deliverables
which may, as appropriate, include information, records and
documents;

providing the Supplier and/or the Replacement Supplier with
access to sufficient numbers of the members of the Supplier
Staff or Subcontractors' personnel of suitable experience
and skill and as have been involved in the design,
development, provision or management of provision of the
Deliverables and who are still employed or engaged by the
Supplier or its Subcontractors; and

allowing the Buyer and/or the Replacement Supplier to work
alongside and observe the performance of the Services by

the Supplier at its Sites used to fulfil the Services (subject to
compliance by the Buyer and the Replacement Supplier with
any applicable security and/or health and safety restrictions,
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and any such person who is provided with knowledge transfer
services will sign a confidentiality undertaking in favour of the
Supplier (in such form as the Supplier shall reasonably require)).

The Supplier will:

1.2.1 provide a documented plan relating to the training matters referred
to in Paragraph 1.1.12 for agreement by the Buyer at the time of
termination or expiry of this Contract; and

1.2.2 co-operate fully in the execution of the handover plan agreed
pursuant to Paragraph 1.1.7, providing skills and expertise of a
suitable standard.

To facilitate the transfer of knowledge from the Supplier to the Buyer and/or
its Replacement Supplier, the Supplier shall provide a detailed explanation
of the procedures and operations used to provide the Services to the
operations staff of the Buyer and/or the Replacement Supplier.

The information which the Supplier will provide to the Buyer and/or the
Replacement Supplier pursuant to Paragraph 1.1.11 shall include:

1.4.1 copies of up-to-date procedures and operations manuals;
1.4.2 product information;

1.4.3 agreements with third party suppliers of goods and services which
are to be transferred to the Buyer and/or the Replacement Supplier;
and

1.4.4 key support contact details for third party supplier personnel under
contracts which are to be assigned or novated to the Buyer pursuant
to this Schedule,

and such information shall be updated by the Supplier at the end of the
Termination Assistance Period.

During the Termination Assistance Period the Supplier shall grant any agent
or personnel (including employees, consultants and suppliers) of the
Replacement Supplier and/or the Buyer access, during business hours and
upon reasonable prior written notice, to any Sites for the purpose of
effecting a prompt knowledge transfer provided that:

1.5.1 any such agent or personnel (including employees, consultants and
suppliers) having such access to any Sites shall:

(a) sign a confidentiality undertaking in favour of the Supplier (in
such form as the Supplier shall reasonably require); and

(b) during each period of access comply with the security,
systems and facilities operating procedures of the Supplier
relevant to such Site and that the Buyer deems reasonable;
and

1.5.2 the Buyer and/or the Replacement Supplier shall pay the
reasonable, proven and proper costs of the Supplier incurred in
facilitating such access.
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Schedule 32 (Background Checks)

1. When you should use this Schedule

This Schedule should be used where Supplier Staff must be vetted before
working on Contract.

2. Definitions

“Relevant Conviction” means a conviction that is relevant to the nature of the
Contract, relevant to the work of the Buyer, or is of a type otherwise advised by
the Buyer.

3. Relevant Convictions

3.1 The Supplier must ensure that no person who discloses that they have a
Relevant Conviction, or a person who is found to have any Relevant
Convictions (whether as a result of a police check or through the procedure
of the Disclosure and Barring Service (DBS) or otherwise), is employed or
engaged in any part of the provision of the Deliverables without Approval.

3.2 Notwithstanding Paragraph 3.1 for each member of Supplier Staff who, in
providing the Deliverables, has, will have or is likely to have access to
children, vulnerable persons or other members of the public to whom the
Buyer owes a special duty of care, the Supplier must (and shall procure that
the relevant Sub-Contractor must):

3.2.1 carry out a check with the records held by the Department for
Education (DfE);

3.2.2 conduct thorough questioning regarding any Relevant Convictions;
and

3.2.3 ensure a police check is completed and such other checks as may
be carried out through the Disclosure and Barring Service (DBS),

and the Supplier shall not (and shall ensure that any Sub-Contractor shall not)
engage or continue to employ in the provision of the Deliverables any person who
has a Relevant Conviction or an inappropriate record.
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Schedule 36 (Intellectual Property Rights)
Part A: Intellectual Property Rights (N0 ICT S€rviCes) ....cccceevveeeiiiieiiiiiiiieeeeeeeennnns 2
OPTION L Lo 2
1. General Provisions and Ownership of IPR...........cccoooiiiiiiiiiiiiiiiceeeeeeeeas 2
2. Licences in respect of Supplier Existing IPR — NOT APPLICABLE .......... 3
3. Licences granted by the Buyer — NOT APPLICABLE ...........ccovviiiiieennn. 3
4. Licences in respect of Third-party IPR — NOT APPLICABLE.................... 3
5. Open Licence Publication - NOT APPLICABLE............cccccuuiiiiiiiiiiiiiiienens 3
B.  PAIENLS ..o 3
Part B: Intellectual Property Rights (ICT ServiCes).....ccccccvviiiiiiiiiiiiiiiiiiiiiieieeeeeeen 4
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Part A: Intellectual Property Rights (no ICT Services)

Option 1

1. General Provisions and Ownership of IPR

1.1
1.2.

1.3.

1.4.

1.5.

1.6.

1.7.

1.8.

Any New IPR created under this Contract is owned by the Buyer.
Each Party keeps ownership of its own Existing IPR.

Where either Party acquires, by operation of law, ownership of Intellectual
Property Rights that is inconsistent with Paragraphs 1.1 and 1.2, it must
assign in writing the Intellectual Property Rights concerned to the other
Party on the other Party’s request (whenever made).

Neither Party has the right to use the other Party’s IPR, including any use of
the other Party’s names, logos or trademarks, except as expressly granted
elsewhere under this Contract or otherwise agreed in writing.

Except as expressly granted elsewhere under this Contract, neither Party
acquires any right, title or interest in or to the IPR owned by the other Party
or any third party.

Unless otherwise agreed in writing, the Supplier and the Buyer will record
any New IPR in the table at Annex 1 to this Schedule and keep this updated
throughout the Contract Period.

If the Supplier becomes aware at any time, including after the earlier of the
End Date or date of termination, that, in respect of any Deliverable, the
Buyer has not received the licences to Supplier Existing IPRs or Third Party
IPRs required by Paragraphs 2 and 4, the Supplier must, within 10 Working
Days notify the Buyer:

1.7.1. the specific Intellectual Property Rights the Buyer has not received
licences to; and
1.7.2. the Deliverables affected.

For the avoidance of doubt:

1.8.1. the award of this Contract or the ordering of any Deliverables does
not constitute an authorisation by the Crown under:
1.8.1.1. sections 55 and 56 of the Patents Act 1977;
1.8.1.2. section 12 of the Registered Designs Act 1949; or

1.8.1.3. sections 240 to 243 of the Copyright, Designs and Patents
Act 1988.
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. Licences in respect of Supplier Existing IPR — NOT APPLICABLE

Not used.

. Licences granted by the Buyer — NOT APPLICABLE

Not used.

. Licences in respect of Third-party IPR — NOT APPLICABLE

Not used.

. Open Licence Publication - NOT APPLICABLE

Not used.

. Patents

6.1. Where a patent owned by the Supplier is infringed by the use of the New
IPR by the Buyer or any Replacement Supplier, the Supplier hereby grants
to the Buyer and the Replacement Supplier a non-exclusive, irrevocable,
royalty-free, worldwide patent licence to use the infringing methods,
materials or software.
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NOT USED

Part B: Intellectual Property Rights (ICT Services)
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ANNEX 2: FORM OF CONFIDENTIALITY UNDERTAKING
CONFIDENTIALITY AGREEMENT

THIS AGREEMENT is made on [date] 20
BETWEEN:
(2) [insert name] of [insert address] (the “Sub-licensee”); and

(2) [insert name] of [insert address] (the “Supplier” and together with the
Supplier, the “Parties”).

WHEREAS:

(A) [Insert Buyer's Name] (the “Buyer”) and the Supplier are party to a contract
dated [insert date] (the “Contract”) for the provision by the Supplier of [insert
brief description of services] to the Buyer.

(B)  The Buyer wishes to grant a sub-licence to the Sub-licensee in respect of
certain software and intellectual property rights licensed to the Buyer pursuant
to this Contract (the “Sub-licence”).

(C) Itis arequirement of this Contract that, before the Buyer grants such sub-
licence to the Sub-licensee, the Sub-licensee execute a confidentiality
agreement in favour of the Supplier in or substantially in the form of this
Agreement to protect the Confidential Information of the Buyer.

IT IS AGREED as follows:
1 Interpretation

1.1 Inthis Agreement, unless the context otherwise requires:

“Confidential means:

Information” o ,
(@) Information, including all personal data

within the meaning of the Data Protection
Act 2018, and however it is conveyed,
provided by the Buyer to the Sub-licensee
pursuant to or in connection with the Sub-
licence that relates to:

(1) the Supplier; or

(i) the operations, business, affairs,
developments, intellectual property
rights, trade secrets, know-how
and/or personnel of the Supplier;

(b)  the source code and the object code of
the software sub-licensed to the Sub-
licensee pursuant to the Sub-licence
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together with build information, relevant
design and development information,
technical specifications of all functionality
including those not included in standard
manuals (such as those that modify
system performance and access levels),
configuration details, test scripts, user
manuals, operating manuals, process
definitions and procedures, and all such
other documentation supplied by the
Supplier to the Buyer pursuant to or in
connection with the Sub-licence;

other Information provided by the Buyer
pursuant to this Agreement to the Sub-
licensee that is clearly designated as
being confidential or equivalent or that
ought reasonably to be considered to be
confidential which comes (or has come) to
the Sub-licensee’s attention or into the
Sub-licensee’s possession in connection
with the Sub-licence; and

Information derived from any of the
above,

but not including any Information that:

(@)

(b)

(€)

was in the possession of the Sub-licensee
without obligation of confidentiality prior to
its disclosure by the Buyer;

was already generally available and in the
public domain at the time of disclosure
otherwise than by a breach of this
Agreement or breach of a duty of
confidentiality; or

was independently developed without
access to the Information;

means all information of whatever nature,
however conveyed and in whatever form,
including in writing, orally, by demonstration,
electronically and in a tangible, visual or
machine-readable medium (including CD-ROM,
magnetic and digital form); and

has the meaning given to that expression in
recital (B) to this Agreement.
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In this Agreement:

121
1.2.2
1.2.3

124

1.25

1.2.6

a reference to any gender includes a reference to other genders;
the singular includes the plural and vice versa,;

the words “include” and cognate expressions shall be construed as
if they were immediately followed by the words “without limitation”;

references to any statutory provision include a reference to that
provision as modified, replaced, amended and/or re-enacted from
time to time (before or after the date of this Agreement) and any
prior or subsequent subordinate legislation made under it;

headings are included for ease of reference only and shall not affect
the interpretation or construction of this Agreement; and

references to Clauses are to clauses of this Agreement.

Confidentiality Obligations

In consideration of the Buyer entering into the Sub-licence, the Sub-licensee

shall:
211
2.1.2

2.1.3

2.1.4

2.15

2.1.6

2.1.7

treat all Confidential Information as secret and confidential;

have in place and maintain proper security measures and
procedures to protect the confidentiality of the Confidential
Information (having regard to its form and nature);

not disclose or permit the disclosure of any of the Confidential
Information to any other person without obtaining the prior written
consent of the Supplier or except as expressly set out in this
Agreement;

not transfer any of the Confidential Information outside the United
Kingdom;

not use or exploit any of the Confidential Information for any
purpose whatsoever other than as permitted under the Sub-licence,;

immediately notify the Supplier in writing if it suspects or becomes
aware of any unauthorised access, copying, use or disclosure in
any form of any of the Confidential Information; and

upon the expiry or termination of the Sub-licence:

(@)  destroy or return to the Supplier all documents and other
tangible materials that contain any of the Confidential
Information;

(b)  ensure, so far as reasonably practicable, that all Confidential
Information held in electronic, digital or other machine-
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readable form ceases to be readily accessible (other than by
the information technology staff of the Sub-licensee) from
any computer, word processor, voicemail system or any
other device; and

(c) make no further use of any Confidential Information.
Permitted Disclosures

The Sub-licensee may disclose Confidential Information to those of its
directors, officers, employees, consultants and professional advisers who:

3.1.1 reasonably need to receive the Confidential Information in
connection with the Sub-licence; and

3.1.2 have been informed by the Sub-licensee of the confidential nature
of the Confidential Information; and

3.1.3 have agreed to terms similar to those in this Agreement.

The Sub-licensee shall be entitled to disclose Confidential Information to the
extent that it is required to do so by applicable law or by order of a court or
other public body that has jurisdiction over the Sub-licensee.

Before making a disclosure pursuant to Clause 3.2, the Sub-licensee shall, if
the circumstances permit:

3.3.1 notify the Supplier in writing of the proposed disclosure as soon as
possible (and if possible before the court or other public body
orders the disclosure of the Confidential Information); and

3.3.2 ask the court or other public body to treat the Confidential
Information as confidential.

General

The Sub-licensee acknowledges and agrees that all property, including
intellectual property rights, in Confidential Information disclosed to it by the
Supplier shall remain with and be vested in the Supplier.

This Agreement does not include, expressly or by implication, any
representations, warranties or other obligations:

42.1 to grant the Sub-licensee any licence or rights other than as may be
expressly stated in the Sub-licence;

422 to require the Supplier to disclose, continue disclosing or update
any Confidential Information; or

4.2.3 as to the accuracy, efficacy, completeness, capabilities, safety or
any other qualities whatsoever of any Information or materials
provided pursuant to or in anticipation of the Sub-licence.
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The rights, powers and remedies provided in this Agreement are cumulative
and not exclusive of any rights, powers or remedies provided by law. No
failure or delay by either Party to exercise any right, power or remedy will
operate as a waiver of it nor will any partial exercise preclude any further
exercise of the same, or of some other right, power or remedy.

Without prejudice to any other rights or remedies that the Supplier may have,
the Sub-licensee acknowledges and agrees that damages alone may not be
an adequate remedy for any breach by the Sub-licensee of any of the
provisions of this Agreement. Accordingly, the Sub-licensee acknowledges
that the Supplier shall be entitled to the remedies of injunction and specific
performance as well as any other equitable relief for any threatened or actual
breach of this Agreement and/or breach of confidence and that no proof of
special damages shall be necessary for the enforcement of such remedies.

The maximum liability of the Sub-licensee to the Supplier for any breach of
this Agreement shall be limited to ten million pounds (£10,000,000).

For the purposes of the Contracts (Rights of Third Parties) Act 1999 no one
other than the Parties has the right to enforce the terms of this Agreement.

Each Party shall be responsible for all costs incurred by it or on its behalf in
connection with this Agreement.

This Agreement may be executed in any number of counterparts and by the
Parties on separate counterparts, but shall not be effective until each Party
has executed at least one counterpart. Each counterpart shall constitute an
original of this Agreement, but all the counterparts shall together constitute but
one and the same instrument.

Notices

Any notice to be given under this Agreement (each a “Notice”) shall be given
in writing and shall be delivered by hand and shall be deemed to have been
duly given at the time of delivery provided that such Notice is sent to the
relevant physical address, and expressly marked for the attention of the
relevant individual, set out in Clause 5.2.

Any Notice:

5.2.1 if to be given to the Supplier shall be sent to:

[Address]

Attention: [Contact name and/or position, e.g. “The Finance Director’]
5.2.2 if to be given to the Sub-licensee shall be sent to:

[Name of Organisation]
[Address]

Attention: [ ]
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6 Governing law

6.1 This Agreement shall be governed by, and construed in accordance with,
English law and any matter claim or dispute arising out of or in connection
with this Agreement whether contractual or non-contractual, shall be governed
by and determined in accordance with English law.

6.2 Each Party hereby irrevocably submits to the exclusive jurisdiction of the
English courts in respect of any claim or dispute arising out of or in connection
with this Agreement.

IN WITNESS of the above this Agreement has been signed by the duly authorised
representatives of the Parties on the date which appears at the head of page 1.

For and on behalf of [name of Supplier]

Signature: Date:

Name: Position:

For and on behalf of [name of Sub-licensee]

Signature: Date:

Name: Position:
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