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This agreement is made between the Client, the Consultant and the Named Suppliers.
Terms in this agreement have the meanings given to them in the contract between the
Environment Agency and WSP Binnies for Kent Catchment Opportunity Mapping (the
service).

The Consultant offers to Provide the Services in accordance with these conditions of
contract for an amount to be determined in accordance with these conditions of contract.

The Consultant was appointed to the 2024 Mapping and Modelling Framework and executed
the framework agreement

Executed under hand . . - -

by

- for and on behalf of the Environment Agency (Client)

Signed by WSP UK Limited by its attorney: Signed by Binnies UK Limited by:

Under the power of attorney dated 02/02/2024 Title:  Director of consultancy Services

22 January 2025

WSP UK Limited acting by its attorney
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Contract Data

PART ONE -

Completion of the data in full, according to the Options chosen, is essential to create a
complete contract,

1 General

The conditions of contract are the core clauses and the clauses for the following main
Option, the Option for resolving and avoiding disputes and secondary Options of the
NEC4 Professional Service Contract June 2017 (with amendments January 2019)

Main Option Option for resolving and avoiding disputes

Secondary Options X2 Changes in the Law
X11 Termination by the Client
X18 Limitation of Liability

Y(UK)2, The Housing Grants Construction and Regeneration Act
1996

additional conditions of contract
Z1,Disputes

Z2, Prevention

Z3, Disallowable Costs

Z6 The Schedule of Cost Components
Z24 Requirements for Invoice

Z125 Limitation of Liability

The service is To carry out a feasibility study to identify river restoration
opportunities and suggest further appropriate measures

The Client is

Name Environment Agency
Address for communications Horizon House
Deanery Road
Bristol
BS1 5AH

Address for electronic communications | enquiries@environment=agency.gov.uk |

The Service Manager is

ame I |

Address for communications Richard Fairclough House
Knutsford Rd

Warrington

WA4 1HT

Address for electronic communications _—
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The Scope is in
Atamis, titled, “MMF_NEC4
PSC_Scope_Kent_Catchment_Opportunity_Mapping
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The language of the contractis English
The law of the contractis the law of England and Wales, subject to the
jurisdiction of the courts of England and
Wales
The period for reply is | 2 weeks Iexcept that
The period for reply for | n/a Iis I n/a |
The period for reply for | n/a Iis I n/a |

The period for retention is Elyear(s) following Completion or earier termination

The following matters will be included in the Early Warning Register

[add]

Early warning meetings are to be held at intervals no
longer than 2 weeks

2 The Consultant’s main responsibilities

If the Client has identified The key dates and conditions to be met are
work which is set to meet
a stated condition by a key

date (1) |Not used | | |

condition to be met key date

(2) | Not used | | |

(3) | Not used | | |

If Option A is used The Consultant prepares forecasts of the total expenses at
intervals no longer than | 4 weeks |
If Option C or E is used The Consultant prepares forecasts of the total Defined Cost
plus Fee and expenses at intervals no longer than | Not applicable |
3 Time
The starting date is 23/01/25
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If the Client has decided
the completion date for the
whole of the service

If no programme is
identified in part two of the
Contract Data

The Client provides access to the following persons, places and things

access access date
(1) | Kendal FRMS Flood Hub office | [ 1000112025
@ | ||
@) | ||
The Consultant submits revised programmes at intervals no
longer than | 4 weeks
The completion date for the whole of the service is 24/03/2025
The period after the Contract Date within which the
Consultant is to submit a first programme for acceptance is 4 weeks

4 Quality management

5 Payment

If the Client states any
expenses

If the period in which
payments are made is not
three weeks and Y(UK)2 is
not used

H-Option-C-orE-is—used-
and-the-Clientstates-any-
locations

The period after the Contract Date within which the Consultant
is to submit a quality policy statement and quality plan is

The period between Completion of the whole of the service
and the defects date is

The currency of the contractis the

The assessment interval is

The expenses stated by the Client are

item amount

4 weeks, if not

the Consultant

previously provided by

| 26 weeks

| £ stering

| Monthly

The interest rate is % perannum (not less than 2) above the

| Base |rate of the | Bank of Engla

nd

Ibank

The period within which payments are made is | 3 weeks

Censuftant provides-a-charge-
N/A
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6 Compensation events

If there are additional These are additional compensation events

None

8 Liabilities and insurance

If there are additional These are additional Client’s liabilities

Client’s liabilities

(1) | Not used |

(2) | Not used |

(3) [ Not used |

The minimum amount of cover and the periods for which the Consultant maintains
insurance are

The Consultant’s failure to

use the skill and care normally
used by professionals providing
services similar to the service

Loss of or damage to property
and liability for bodily injury to
or death of a person (not an
employee of the Consultant)
arising from or in connection
with the Consultant Providing
the Service

Death of or bodily injury to
employees of the Consultant
arising out of and in the
course of their employment in
connection with the contract
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MINIMUM AMOUNT OF
COVER

Whichever is greater of
£2 million or the amount

required by law

in respect of each claim,
without limit to the number of
claims

Whichever is greater of
£5 million or the amount

required by law
in respect of each event,
without limit to the number of
events

Whichever is greater of
£5 million or the amount

required by law

in respect of each event,
without limit to the number of
events

PERIOD FOLLOWING
COMPLETION OF THE

WHOLE OF THE SERVICE
OR TERMINATION

6 years following
Completion of the whole
works or earlier termination

12 months

For the period required by
law
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The Consultant provides these additional insurances

(1) Insurance against
Minimum amount of cover is
The deductibles are

(2) Insurance against
Minimum amount of cover is
The deductibles are

(3) Insurance against
Minimum amount of cover is

The deductibles are

I n/a

I n/a

I n/a

| n/a

I n/a

I n/a

I n/a

The Consultant’s total liability to the Client for all matters
arising under or in connection with the contract, other than

the excluded matters is limited to

Resolving and avoiding disputes

The tribunal is

If the tribunal is arbitration The arbitration procedure is

The place where arbitration
is to be held is

| £350,000

| Litigation in the courts |

I to be confirmed |

| to be confirmed |

The person or organisation who will choose an arbitrator if the Parties cannot agree a
choice or if the arbitration procedure does not state who selects an arbitrator is

| to be confirmed

The Senior Representatives of the Client are

Name (1)

Address for communications

Alchemy House
Bessemer Road
Welwyn Garden City
Hertfordshire

AL7 1 HE

Address for efectronic communications || SN |

Name (2)

Address for communications

Lateral

8 City Walk
Leeds

West Yorkshire
LS11 9AT

Address for electronic communications —I.

The Adjudicatoris
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Name to be confirmed

Address for communications to be confirmed

Address for electronic communications | to be confirmed

The Adjudicator nominating body is | Institution of Civil Engineers
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X2: Changes in the law

If Option X2 is used

The law of the projectis

The law of England and Wales, subject to the
jurisdiction of the courts of England and Wales

X5: Sectional Completion

X7: Delay damages

(1) [add or state not

used]
@ I |
@) I |
@ I |

Delay damages for Completion of the whole of the service are | [add here if | perday
not using
X5]
section—— dascription amouURtperday
(1) [add here if not
using X95]
(2) | |
(3) | |

(4) I |

X8: Undertakings to Others

X10: Information modelling

X11: Termination by the Client

X13: Performance bond
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X18: Limitation of liability

If Option X18 is used The Consultant’s liability to the Client for indirect or
consequential loss is limited to £2 million

The Consultant’s liability to the Client for Defects that are
not found until after the defects date is limited to £2 million

The end of liability date is El years after the Completion of the whole of the service
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Y(UK)1: Project Bank Account

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

If Option Y(UK)2 is used The period for payment is days after the date on which payment becomes due
and the final date for

payment is not fourteen
days after the date on
which payment becomes
due

Y(UK)3: The Contracts (Rights of Third Parties) Act 1999

| No-torms | | Nebereficiary |

E | - I

|- HE I

E HE I
U3 -Hs-used-with torm beneficiary
table-for-Y(JK)3 Optiers ¥(UiG
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Z: Additional conditions of contract

If Option Z is used The additional conditions of contract are

Z1 Disputes:
Delete existing clause W2.1

Z2 Prevention

The text of clause 18 Prevention is deleted.

Delete the text of clause 60.1(12) and replace with:

The service is affected by any of the following events

« War, civil war, rebellion, revolution, insurrection, military or usurped power;

« Strikes, riots and civil commotion not confined to the employees of the Consultant and sub consultants,
« lonizing radiation or radioactive contamination from nuclear fuel or nuclear waste resulting from the combustion of
nuclear fuel,

» Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device,

+ Natural disaster,

» Fire and explosion,

» Impact by aircraft or other aerial device or thing dropped from them.

Z3 Disallowed Costs = Option A contracts only

Add sub-bullets to clause 60.1(1) second bullet, second sub-bullet:

=Mistakes or delays caused by the Consultant’s failure to follow standards in Scopes/quality

- Reorganisation of the Consultant's project team.

-Additional costs or delays incurred due to Consultant’s failure to comply with published and known guidance or document
formats.

- Exceeding the Scope without prior instruction that leads to abortive cost

- Re-working of documents due to inadequate QA prior to submission, i.e. grammatical, factual arithmetical or design
errors.

- Production or preparation of self<promotional material.

- Excessive charges for project management time on a commission for secondments or full time appointments (greater
than 5% of commission value)

- Any hours exceeding 8 per day unless with prior written agreement of the Service Manager

= Any hours for travel beyond the location of the nearest consultant office to the project unless previously agreed with the
Service Manager

- Attendance of additional individuals to meetings/ workshops etc who have not been previously invited by the Service
Manager

- Costs associated with the attendance at additional meetings after programmed completion, if delay is due to Consultant
performance.

- Costs associated with rectifications that are due to Consultant error or omission.

- Costs associated with the identification of opportunities to improve our processes and procedures for project delivery
through the Consultant's involvement

- Was incurred due to a breach of safety requirements, or due additional work to comply with safety requirements

- Was incurred as a result of the Client issuing a Yellow or Red Card to prepare a Performance Improvement Plan

- Was incurred as a resulting of rectifying a non-compliance with the Framework Agreement and/or any call off contracts
following an audit

Z6 The Schedule of Cost Components
The Short Schedule of Cost Components are as amended in the Framework Schedule 2

Z24 Requirement for Invoice
Add the following sentence to the end of clause 51.1:

The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of the
Service Manager's approval Service Manager Assessment.

Delete existing clause 51.2 and replace with:
51.2 Each certified payment is made within one week after the paying Party receives an invoice from the other Party and

If a certified payment is late, interest is paid on the late payment. Interest is assessed from the date by which the late
payment should have been made until the date when the late payment is made, and is included in the first assessment
after the late payment is made

Z125 Limitation of Liability
Under clause 87.1

after the fourth bullet point

insert the additional bullet points:

* loss of or damage to the Client's property, to the sum that the Consultant is required to insure under the contract in
respect of such loss or damage,

« death of or bodily injury to employees of the Consultant arising out of and in the course of their employment in connection
with the contract, to the sum that the Consultant is required to insure under the contract in respect of such death or bodily
injury.
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PART TWO -

Completion of the data in full, according to the Options chosen, is essential to create a
complete contract.

1 General

The Consultant is

Name WSP Binnies

Address for communications WSP Binnies
60 High Street,
Redhill

Surrey

RH1 1SH

Address for electronic communications _

The fee percentage is -

The key persons are

Name (1) [

Job | Technical Director

Responsibilities | Supplier Project Director
Qualifications | BSc MSc C.WEM CEnv CSci CGeog
Experience | 16 years

Name (2) |

Job |

Responsibilities

I
Qualifications |
Experience |

The following matters will be included in the Early Warning Register

N/A
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2 The Consultant’s main responsibilities

If the Consultant is to The Scope provided by the Consultant is in

provide Scope

N/A

5 Payment
If the Consultant states The expenses stated by the Consultant are any
expenses
item amount
Field study travel 3,030
expenses
| Hydrology data purchase | | 1,515 |

If Option A or Cis used The activity schedule is 2024UK344405_Kent

The tendered total of the Prices is

Resolving and avoiding disputes

Catchment
Proposal_V1.0.pdf

£68,028 (ex VAT)

The Senior Representatives of the Consultant are

Name (1)

Address for communications

WSP Binnies

70 Chancery Lane
London

WC2A 1AF

Address for electronic communications I _

Name (2)

Address for communications

Address for electronic communications
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WSP Binnies
60 High Street
Redhill

Surrey
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X10: Information modelling
If Option X10 is used

If an information The information execution plan identified
execution planis to be | .

identified in the in the Contract Data is N/A
Contract Data

Y(UK)1: Project Bank Account
If Option Y(UK)1 is used The project bankis

[ N/A

named suppliers are

[ N/A

Data for the Short Schedule of Cost Components (used only with Option A)

The people rates are

category of person Unit (hours) Rate (Staff Grade Contract Contract people
(grade1=5) Rate Cap £/hr) Rate rate (£/hr)
Variance
(<=1)

—
P B 1
1
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