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Terms in this agreement have the meanings given to them in the contract between the 
Environment Agency and (TBC) for Engineering Construction Contract Supervisor services 
with ECoW duties. 
 
The Consultant offers to Provide the Service in accordance with these conditions of 
contract for an amount to be determined in accordance with these conditions of contract. 
 
The Consultant was appointed to the framework and executed the framework agreement 
(with reference number RM6165). 
 

 
Executed under hand 
 

 
Environment Agency (Client) 
 
Signed underhand by                            for and on behalf of the Environment Agency 

 
 
 
 
Consultant execution 
 
Signed underhand by                                       for and on behalf of ………….…………….. 

 
 
 
 

  

Jacobs UK LTD
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The Client provides access to the following persons, places and things 
 

access  access date 
 

(1) Project Asite Workspace   19 February 2024 
 

(2) Project Fastdraft Workspace  19 February 2024 
 

(3)      
 
 

The Consultant submits revised programmes at intervals no 

longer than 4 weeks 

 
If the Client has decided 
the completion date for the 
whole of the service 

 
If no programme is 
identified in part two of the 
Contract Data 
 

The completion date for the whole of the service is 31 December 2026 

 
 
 

The period after the Contract Date within which the 

Consultant is to submit a first programme for acceptance is 2 weeks 

 

 
4 Quality management 

 
The period after the Contract Date within which the Consultant 

is to submit a quality policy statement and quality plan is 4 weeks, if not 
previously provided by 
the Consultant 

 

The period between Completion of the whole of the service 

and the defects date is 52 weeks 
 

5 Payment 
 

The currency of the contract is the £ sterling 
 

The assessment interval is Monthly 
 
 

If the Client states any The expenses stated by the Client are 
expenses 

item amount 
 

     
 

     
 
 

The interest rate is 2 % per annum (not less than 2) above the 
 

Base rate of the Bank of England bank 
  

If the period in which 
payments are made is not 
three weeks and Y(UK)2 is 
not used 
If Option C or E is used 
and the Client states any 
locations

 

The period within which payments are made is 1 Month 
 
 
 

The locations for which the 
Consultant provides a charge 
for the cost of support people 
and office overhead are 

 

All UK offices 
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The deductibles are n/a 
 

The Consultant’s total liability to the Client for all matters 

arising under or in connection with the contract, other than 

the excluded matters is limited to £5 million 
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Resolving and avoiding disputes 
 

The tribunal is Litigation in the courts 
 
 
 
If the tribunal is arbitration 

 

The place where arbitration 

is to be held is ‘to be confirmed’ 
 

The person or organisation who will choose an arbitrator if the Parties cannot agree a 
choice or if the arbitration procedure does not state who selects an arbitrator is 

 

  
 

The Senior Representatives of the Client are 
 

Name (1)  
 

Address for communications Environment Agency 
Horizon House 
Deanery Road 
Bristol. BS1 5AH 

 

Address for electronic communications  
 
 
 

Name (2)  
 

Address for communications Environment Agency 
Horizon House 
Deanery Road 
Bristol. BS1 5AH 

 

Address for electronic communications  
 
 
 

The Adjudicator is 
 

Name ‘to be confirmed’ 
 

Address for communications ‘to be confirmed’ 
 

 

Address for electronic communications ‘to be confirmed’ 
 

The Adjudicator nominating body is Institution of Civil Engineers 

 

The arbitration procedure is ‘to be confirmed’ 
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X2: Changes in the law 

 
If Option X2 is used 

 
 
 
  X9: Transfer of Intellectual Property Rights 
 
 

X10: Information modelling 
 
If Option X10 is used 

 

If no information 
execution plan is 
identified in part two of 
the Contract Data 

 

The period after the Contract Date within which the Consultant is to submit a first 

Information Execution Plan for acceptance is 2 weeks 

 

X11: Termination by the Client 
 
 

 
 

 X18: Limitation of liability 
 
If Option X18 is used

   
 

  
The Consultant’s liability to the Client for Defects that are 

not found until after the defects date is limited to £5 million 
 

The end of liability date is 6 years after the Completion of the whole of the service 

 
 

The law of the project is  The law of England and Wales, subject to the 
jurisdiction of the courts of England and Wales 

The Consultant’s liability to the Client for indirect or 

consequential loss is limited to £1 million 
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Z: Additional conditions of contract 
 

If Option Z is used The additional conditions of contract are 

Z1 Disputes: 
Option W2 subclause W2.1(4) is deleted. The Parties agree that adjudication under Clause option W2 should only 
commence if the dispute resolution procedure has been exhausted and that the dispute resolution procedure in the Scope, 
takes precedence over Option W2. 
 
Z2 Prevention      
The text of clause 18 Prevention is deleted. 
Delete the text of clause 60.1(12) and replace with: 
The service is affected by any of the following events 
• War, civil war, rebellion, revolution, insurrection, military or usurped power; 
• Strikes, riots and civil commotion not confined to the employees of the Consultant and sub consultants, 
• Ionising radiation or radioactive contamination from nuclear fuel or nuclear waste resulting from the combustion of nuclear 
fuel, 
• Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device, 
• Natural disaster, 
• Fire and explosion, 
• Impact by aircraft or other aerial device or thing dropped from them. 
 
Z3 Disallowed Costs 
In second bullet of 11.2 (18) add: 
(including compensation events with the Subcontractor, i.e. payment for work that should not have been undertaken). 
Add the following additional bullets after 'and the cost of ' : 
• Mistakes or delays caused by the Consultant’s failure to follow standards in Scopes/quality plans. 
• Reorganisation of the Consultant's project team. 
• Additional costs or delays incurred due to Consultant’s failure to comply with published and known guidance or document 
formats. 
• Exceeding the Scope without prior instruction that leads to abortive cost 
• Re-working of documents due to inadequate QA prior to submission, i.e. grammatical, factual arithmetical or design 
errors. 
• Production or preparation of self-promotional material. 
• Excessive charges for project management time on a commission for secondments or full time appointments (greater 
than 5% of commission value) 
• Any hours exceeding 8 per day unless with prior written agreement of the Service Manager 
• Any hours for travel beyond the location of the nearest consultant office to the project unless previously agreed with the 
Service Manager 
• Attendance of additional individuals to meetings/ workshops etc who have not been previously invited by the Service 
Manager 
• Costs associated with the attendance at additional meetings after programmed Completion, if delay is due to Consultant 
performance. 
• Costs associated with rectifications that are due to Consultant error or omission. 
• Costs associated with the identification of opportunities to improve our processes and procedures for project delivery 
through the Consultant’s involvement 
• Was incurred due to a breach of safety requirements, or due additional work to comply with safety requirements 
• Was incurred as a result of the Client issuing a Yellow or Red Card to prepare a Performance Improvement Plan. 
             
Z8 Requirement for Invoice   
Insert the following sentence at the end of clause 51.1: 
The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of the 
Service Manager’s certificate. 
Delete existing clause 51.2 and insert the following: 
51.2 Each certified payment is made by the later of 
• one week after the paying Party receives an invoice from the other Party and 
• three weeks after the assessment date, or, if a different period is stated in the Contract Data, within the period stated. 
If a certified payment is late, or if a payment is late because the Service Manager has not issued a certificate which should 
be issued, interest is paid on the late payment. Interest is assessed from the date by which the late payment should have 
been made until the date when the late payment is made, and is included in the first assessment after the late payment is 
made. 
 
Z9 Conflict of Interest   
The Consultant immediately notifies the Client of any circumstances giving rise to or potentially giving rise to conflicts of 
interest relating to the Consultant (including without limitation its reputation and standing) and/or the Client of which it is 
aware or which it anticipates may justify the Client taking action to protect its interests. Should the Parties be unable to 
remove the conflict of interest to the satisfaction of the Client, the Client, in its sole discretion, may terminate this Contract. 
 
Z12 Waiver   
No waiver shall be effective unless it is expressly stated to be a waiver and communicated to the other Party by the Service 
Manager in writing in accordance with the Contract, and with express reference to Clause Z12. The failure of either party to 
insist upon strict performance of the Contract, or any failure or delay in exercising any right or remedy shall not constitute a 
waiver or diminution of the obligations established by the Contract. 
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Z 130 Rate adjustment  

Z130.1 The Defined Cost for People Rates shall be increased by the same proportion and on the same date as the 
appropriate Framework Prices. 
 
         
Z 131 Change to the Schedule of Cost Components 
 
Add clause 11.2(19) The People Rates are the people rates unless later changed in accordance with the contract and 
provided that at all times and under any circumstance howsoever arising the People Rates do not exceed the equivalent 
and directly comparable Framework Price as set out in Crown Commercial Services (CCS) Construction Professional 
Services Framework RM6165. 
 
In the Schedule of Cost Components delete the section titled People and replace with:  
 
People  
 
1 The following components of the cost of people.  
 
11 Amounts calculated by multiplying each of the People Rates by the total time appropriate to that rate properly spent on 
work on the contract. 
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PART TWO – DATA PROVIDED BY THE CONSULTANT 
 

Completion of the data in full, according to the Options chosen, is essential to create a 
complete contract. 

 

 
 
1 General 

 
The Consultant is 

 
Name  

 

Address for communications 1180 Eskdale Road 
Winnersh 
Wokingham 
Berkshire 
RG41 5TU 

 

Address for electronic communications  

 
 

The fee percentage is 0 % 
 
 

The key persons are 
 

Name (1)  
 

Job Principal Engineer 
 

Responsibilities Project Manager 
 

Qualifications  
 

Experience 10 years’ experience in project 
management and flood risk management 

 

Name (2)  
 

Job Associate Director 
 

Responsibilities Lead Site Supervisor 
 

Qualifications  
 

Experience 30 years’ experience of engineering 
technical delivery and site supervision 

 
 

The following matters will be included in the Early Warning Register 
 

  

 








