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Contract Execution

tal Group

This agreement is made between the Client, the Consultant and the Named Suppliers.

Terms in this agreement have the meanings given to them in the contract between the
Environment Agency and HaskoningDHV UK Ltd for South and Southwest Coastal
Flooding Incident Guide Improvement Project (the service).

The Consultant offers to Provide the Services in accordance with these conditions of
contract for an amount to be determined in accordance with these conditions of

contract.

The Consultant was appointed to the framework and executed the framework
agreement.

Professional Service Contract (PSC) Work Order Template

This Work Order template should be used for Professional Service Contracts
commissioned under the framework.

The template sets out mandatory, optional and project specific entries to be used
for all applicable Work Orders.

Mandatory Entries

Green fields indicate mandatory entries that will apply to
all Work Orders. These entries should not be varied by
the Client or Relevant Public Body in normal
circumstances.

The framework people rates and fee percentages are set
on the basis of these mandatory entries.

In exceptional circumstances where a variation to these
entries is required the Supplier may include a positive or
negative risk price adjustment to reflect the changes
made. Any variation to these mandatory entries and any
associated risk price adjustment must be accepted by the
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Clients Representative prior to commencement of the
Work Order.

Optional Entries Orange fields indicate optional entries that may apply to
Work Orders if selected by the Client or Relevant Public
Body. The Client or Relevant Public Body should select
any option/s that will apply to the Work Order.

The framework people rates and fee percentages are set
on the basis of that any of these optional entries may be
included in any given Work Order.

Project Specific Yellow fields indicate project specific entries where the
Entries Client or Relevant Public Body must complete any
information that will apply to the Work Order.

1 General

The conditions of contract are the core clauses and the clauses for the following main
Option, the Option for resolving and avoiding disputes and secondary Options of the
NEC4 Professional Service Contract June 2017 (with amendments October 2020)

Main Option Option for resolving and avoiding
disputes

Secondary Options

South and South West Coastal Flooding Incident Guide
Improvement Project

The service is

The Client is
Name
Address for communications

Address for electronic communications
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The Service Manager is

Name

Address for communications

Address for electronic communications

The Scope is in ENV7005120R-EA-00-ZZ-SO-PM-G0100 1-S0-P02-
G0100-EA1-LOD1-Scope.docx
The language of the contract is English
The law of the contract is the England and Wales subject to the jurisdiction
law of of the courts of England and Wales
The period reply is 2 weeks except that
e The period for reply for is
e The period for reply for is
The period for retention is 6 year(s) following Completion or earlier
termination

The following matters will be included in the Early Warning Register

Early warning meetings are to be held at intervals no longer | 2 weeks

than

2 The Consultant’s main responsibilities

If the Client has The key dates and conditions to be met are

identified work which is | condition to be met key date
set to meet a stated (1)

condition by a key date | (2)
(3)

If Option A is used The Consultant prepares forecasts of the | 4 weeks
total expenses at intervals no longer than

3 Time
The starting date is | 24th November 2023
The Client provides access to the following persons, places and things
access access date
(1)
(2)
3)
The Consultant submits revised programmes at intervals no 4 weeks
longer than
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identified in part two of the
Contract Data

If the Client has decided The completion date for the whole | 24th November 2025
the completion date for the | of the service is

whole of the service

If no programme is The period after the Contract Date | 4 weeks

within which the Consultant is to
submit a first programme for

acceptance is

The riod after the Contract Date within which the Consultant is

4 weeks
to submit a quality policy statement and quality plan is
The period between Completion of the whole of the service and | 26 weeks
the defects date is

The currency of the
contract is the

The assessment Monthly
interval is

If the Client states
any expenses

The expenses stated by the Client are N/A
item

amount

The
interest
rate is

% per annum (not less than 2) above the

rate of
the

’ | These are additional compensation events |
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If there are additional
compensation events | N/A

If there are These are additional Client’s liabilities.
additional (1)
Client’s liabilities | (2)
(3)
The minimum amount of cover and the periods for which the Consultant maintains
insurance are

Minimum Amount of Cover Period Following
Completion of the

Whole of the
Service or
Termination

The Consultant’s
failure to use the
skill and care
normally used by
professionals
providing services
similar to the service

Loss of or damage
to property and
liability for bodily
injury to or death of
a person (not an
employee of the
Consultant) arising
from or in
connection with the
Consultant Providing
the Service

Death of or bodily
injury to employees
of the Consultant
arising out of and in
the course of their
employment in
connection with the
contract

If the Client is to provide any of the insurances stated in the Insurance Table
The Client provides these insurances from the Insurance Table.

(1) Insurance
| against
Minimum amount of
cover is
The deductibles are
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(2) Insurance

| against

Minimum amount of
cover is

The deductibles are
(3) Insurance

| against

Minimum amount of
cover is

The deductibles are

If additional insurances are to be provided
The Client provides these additional insurances

(1) Insurance

| against

Minimum amount of
cover is

The deductiblesa
are

(2) Insurance

| against

Minimum amount of
cover is

The deductibles are
(3) Insurance

| against

Minimum amount of
cover is

The deductibles are

The Consultant provides these additional insurances

(1) Insurance

| against

Minimum amount of
cover is

The deductiblesa
are

(2) Insurance

| against

Minimum amount of
cover is

The deductibles are
(3) Insurance

| against

Minimum amount of
cover is

The deductibles are

The Consultant’s total liability to the Client for all matters
arising under or in connection with the contract, other than the
excluded matters is limited to

Resolving and avoiding disputes

The tribunal is
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If the tribunal is arbitration

The arbitration procedure is The latest arbitration procedure in force
by the Institution of Civil Engineers

The place where arbitration is to be London

held is

The person or organisation who will choose an arbitrator if the Parties cannot agree a
choice or if the arbitration procedure does not state who selects an arbitrator is

the Institution of Civil Engineers

The Senior Representatives of the Clien

Name (1)

Address for communications

Address for electronic communications

Name (2)

Address for communication

Address for electronic communications

The Adjudicator nominating body is | The Institution of Civil Engineers

X2: Changes in the law

If Option X2 is used | The law of the project is | England and Wales subject to the
jurisdiction of the courts of
England and Wales

X3: Multiple currencies (used only with Option A)

If Option X3 is used The Client will pay for the items or activites listed below in the
currencies stated
items and activites other currency total maximum payment in the
currency
N/A

The exchange rates are
those published in

on | (date)

X5: Sectional Completion

If Option X5 is The completion date for each section of the service is N/A
used

section Description completion date

(1)
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(2)

3)

(4)

X6: Bonus for early Completion

If Option X6 is The bonus for the whole of the N/A per day
used without service is

Option X5

If Option X6 is The bonus for each section of the service is

used with Option

X5

section Description amount per day
(1)

(2)

3)

(4)

The bonus for the remainder of the service
is

X7: Delay damages

If Option X7 is Delay damages for Completion | N/A per day
used without of the whole of the service are

Option X5

If Option X7 is Delay damages for each section of the service are
used with Option

X5

section Description amount per day
(1)

(2)

3)

(4)

The delay damages for the remainder of NA
the service are

X8: Undertakings to others

If Option X8 is The undertakings to Others are provided to
used

X10: Information modelling

If Option X10 is used

If no information The period after the Contract

execution plan is Date within which the

identified in part two of Consultant is to submit a first

the Contract Data Information Executive Plan
for acceptance is
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X12: Multiparty collaboration (not used with Option X20)

If Option X12 is used The Promoter is

N/A

The Schedule of Partners is in

The Promoter’s objective is

The Partnering Information is in

X13: Performance bond

If Option X13 is used | The amount of the performance
bond is

X18: Limitation of liability

If Option X18 is used

The Consultant’s liability to the
Client for indirect or consequential
loss is limited to

The Consultant’s liability to the
Client for Defects that are not
found until after the defects date is
limited to

The end of liability date
is

Years after the Completion of the whole of the
service

X20: Key Performance Indicators (not used with Option X12)

If Option X20 is used

The incentive schedule for Key Performance Indicators
is in

A report of performance against each Key Performance months
Indicator is provided at intervals of

Y(UK)1: Project Bank Account

If Option Y(UK)1 is used

The Consultant is | is not to pay any charges made and to be paid any interest paid by
the project bank (Delete as applicable)
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| The account holder is the Consultant | the Parties (Delete as applicable) |

1f Optlon Y(UK)2 is used and the final date for payment is not fourteen days after the date
on which payment becomes due

The period for payment is

14 days after the date on which payment becomes

due

If Optlon Y(UK)3 isused |term beneficiary

N/A
If Y(UK)3 is used with term beneficiary
Y(UK)1 the following entry | The provisions of Options | Named Suppliers
is added to the table for Y(UK)1
Y(UK)3
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Z1 Z1 Disputes:

Option W2 subclause W2.1(4) is deleted. The Parties agree that adjudication under Clause
option W2 should only commence if the dispute resolution procedure has been exhausted and
that the dispute resolution procedure in the Scope, takes precedence over Option W2.

Z2 Z2 Prevention

The text of clause 18 Prevention is deleted.

Delete the text of clause 60.1(12) and replace with:

The service is affected by any of the following events

» War, civil war, rebellion, revolution, insurrection, military or usurped power;

» Strikes, riots and civil commotion not confined to the employees of the Consultant and
Subcontractors,

« lonising radiation or radioactive contamination from nuclear fuel or nuclear waste resulting
from the combustion of nuclear fuel,

 Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device,
* Natural disaster,
+ Fire and explosion,

« Impact by aircraft or other aerial device or thing dropped from them.

Z3 Z3 Disallowed Costs
In second bullet of 11.2 (18) add:

(including compensation events with the Subcontractor, i.e. payment for work that should not
have been undertaken).

Add the following additional bullets after ‘and the cost of ' :

« Mistakes or delays caused by the Consultant’s failure to follow standards in Scopes/quality
plans.

» Reorganisation of the Consultant's project team,

« Additional costs or delays incurred due to Consultant’s failure to comply with published and
known guidance or document formats.
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Z8

» Exceeding the Scope without prior instruction

» Re-working of documents due to inadequate QA prior to submission, i.e. grammatical, factual
arithmetical or design errors.

+ Production or preparation of self-promotional material.
» Any hours exceeding 8 per day unless with prior written agreement of the Service Manager

» Any hours for travel beyond the location of the nearest Consultant’s office to the project
unless previously agreed with the Service Manager

+ Attendance of additional individuals to meetings/ workshops etc who have not been
previously invited by the Service Manager

+ Costs associated with the attendance at additional meetings after programmed Completion, if
delay is due to Consultant performance.

» Costs associated with rectifications that are due to Consultant error or omission.

+ Costs associated with the identification of opportunities to improve our processes and
procedures for project delivery through the Consultant's involvement

» Was incurred due to a breach of safety requirements, or due additional work to comply with
safety requirements

Z8 Requirement for Invoice
Insert the following sentence at the end of clause 51.1:

The Party to which payment is due submits an invoice to the other Party for the amount to be
paid within one week of the Service Manager's certificate.

Delete existing clause 51.2 and insert the following:
51.2 Each certified payment is made by the later of
« one week after the paying Party receives an invoice from the other Party and

« three weeks after the assessment date, or, if a different period is stated in the Contract Data,
within the period stated.

If a certified payment is late, or if a payment is late because the Service Manager has not
issued a certificate which should be issued, interest is paid on the late payment. Interest is
assessed from the date by which the late payment should have been made until the date when
the late payment is made, and is included in the first assessment after the late payment is
made.
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Part Two - Data Provided by the Consultant
Completion of the data in full, according to the Options chosen, is essential to create a
complete contract.

1 General

The Consultant is

Name HaskoningDHV UK Ltd

Address for communications

Address for electronic
communications

The fee percentage is The relevant fee percentage | 0%
stated in the framework
quotation information
(Supplier to insert relevant
fee percentage here)
The key persons are
Name (1)
Job

Responsibilities

Qualifications

Experience

Name (2)

Job

Responsibilities

Qualifications

Experience

The following matters will be included in the Early Warning Register

2 The Consultant’s main responsibilities

If the Consultant is to provide Scope

The Scope provided by the Consultantis | ENV7005120R-EA-XX-00-TD-PR-G0200_1- A2-

in C01-G0200-EA1-LOD2-PPP_REVA.pdf
3 Time

If a programme is to be identified in the Contract Data

The programme identified in the Contract 1 Year 9 months

Data is

If the Consultant is to decide the completion date for the whole of the service
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The completion date for the whole of the 31st August 2025

service is

5 Payment

If the Consultant states The expenses stated by the Consultant are

any expenses item amount
None Nil

If Option Aor Cisused | The activity schedule is:

Phase 1 Task 1: Review of the University
of Southampton Method

Phase 1 Task 2a: Proof of Concept
Methodology

Phase 1 Task 2b: Impact Mapping

Phase 1 Task 3: Phase 1 Reporting

Phase 2 Task 4a: Refine and Scale Up -
Modelling

Phase 2 Task 4b: Refine and Scale Up -
Impact Mapping

Phase 2 Task 5: Estimate & Evaluate
Visualisation Methods

Phase 2 Task 6: Phase 2 Reporting

Project Management November 2023

Project Management December 2023

Project Management January 2024

Project Management February 2024

Project Management March 2024

Project Management April 2024

Project Management May 2024

Project Management June 2024

Project Management July 2024

Project Management August 2024

Project Management September 2024

Project Management October 2024

Project Management November 2024

Project Management December 2024

Project Management January 2025

Project Management February 2025

Project Management March 2025

Project Management April 2025

Project Management May 2025

Project Management June 2025

Project Management July 2025

Project Management August 2025

The tendered total of the Prices is
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Resolving and avoiding disputes

The Senior Representatives

of the

Name (1)

Address for communications

Address for electronic
communications

Name (2)

Address for communications

Address for electronic
communications

X10: Information modelling

If Option X10 is used

If an information
execution plan is to be
identified in the Contract
Data

The information execution plan
identified in the Contract Data
is

N/A

Y(UK)1: Project Bank Account

If Option Y(UK)1 is used

The project bank is

N/A

named suppliers are

Data for the Short Schedule of Cost Components

pricing.

The people rates stated in the framework
quotation information current at the time of

(Supplier to insert the people rates here)
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END
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