



Framework: Client Support Framework

Supplier: Jacobs UK Ltd Company Number: 02594504

Geographical Area: East

Project Name: OxCam Integrated Water Management - BiS

Project Number: ENV0004359C

Contract Type: Professional Service Contract

Option: Option E

Contract Number: P-30879

Stage: Study_or_Service_NOT_Design

| Revision | Status | Originator | Reviewer | Date |
|----------|--------|------------|----------|------|
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |

PROFESSIONAL SERVICE CONTRACT - Under the Client Support Framework CONTRACT DATA

Project Name

OxCam Integrated Water Management - BiS

Project Number

ENV0004359C

This contract is made on between the *Client* and the *Consultant*

- This contract is made pursuant to the Framework Agreement (the "Agreement") dated 02nd day of July 2019 between the Client and the Consultant in relation to the Client Support Framework. The entire Agreement and the following schedules are incorporated into this contract by reference
- Schedules 1 through to 14 inclusive of the Framework schedules are relied upon within this contract.
- The following documents are incorporated into this contract by reference

Part One - Data provided by the Client

Statements given in all Contracts

1 General

The conditions of contract are the core clauses and the clauses for the following main Option, the Option for resolving and avoiding disputes and secondary Options of the NEC4 Professional Service Contract June 2017.

Option for resolving and Option E Option avoiding disputes Secondary Options X2: Changes in the law X9: Transfer of rights X10: Information modelling X11: Termination by the Client X18: Limitation of liability Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996 Y(UK)3: The Contracts (Rights of Third Parties) Act 1999 Z: Additional conditions of contract Provision of services to support the Client in the delivery of projects to support the development of an integrated approach to water The service is management. Activities include: Provide technical knowledge to feed into the development of, and to assess the effectiveness of and The Client is Environment Agency Address for communications Address for electronic communications The Service Manager is Address for communications Address for electronic communications The Scope is in LIT 13259 - Professional services contract scope- BiS_OxCamIWMF_V2 The language of the contract is English The law of the contract is the law of England and Wales, subject to the jurisdiction of the courts of England and Wales The period for reply is 2 weeks

following Completion or earlier termination

The period for retention is

6 years

Early warning meetings are to be held at intervals no longer than 2 weeks

2 The Consultant's main responsibilities

The key dates and conditions to be met are

condition to be met key date

'none set'

access date

'none set' 'none set' 'none set' 'none set'

The Consultant prepares forecasts of the total Defined Cost plus Fee and expenses at intervals no longer than 4 weeks

3 Time The starting date is 09 February 2023

The ${\it Client}\,$ provides access to the following persons, places and things

The Consultant submits revised programmes at

intervals no longer than 4 weeks

The completion date for the whole of the service is 30 June 2023

The period after the Contract Date within which the ${\it Consultant}$ is to submit a first programme for acceptance is

4 weeks

4 Quality management

The period after the Contract Date within which the *Consultant* is to

submit a quality policy statement and quality plan is

The period between Completion of the whole of the service and the 26 weeks

5 Payment The currency of the contract is the £ sterling

> The assessment interval is Monthly

The expenses stated by the Client are as stated in Schedule 6.

The interest rate is 2.00% per annum (not less than 2) above the

Base rate of the Bank of England

The locations for which the *Consultant* provides a charge for the cost of support people and office All UK Offices overhead are

The exchange rates are those published in

6 Compensation events

These are additional compensation events

'not used'

- 2. 'not used'
- 3. 'not used'
- 4. 'not used'
- 5. 'not used'

8 Liabilities and insurance

These are additional Client's liabilities

- 'not used'
- 'not used'
- 3. 'not used'

The minimum amount of cover and the periods for which the ${\it Consultant}$ maintains insurance are

EVENT The Consultant's failure to £5 million in respect of use the skill and care £5 million in respect of each claim, without limit to normally used by professionals providing services similar to the service

MINIMUM AMOUNT OF the number of claims

PERIOD FOLLOWING COMPLETION OF THE WHOLE OF THE SERVICE OR TERMINATION

Loss of or damage to from or in connection with the *Consultant* Providing the Service

Which ever is the greater of 12 months property and liability for bodily injury to or death of a person (not an employee of the Consultant) arising to the number of claims

and in the course of their employment in connection of each claim, without limit to the number of claims with the contract

Death of or bodily injury to Which ever is the greater of For the period required by employees of the £5m or the amount law required by law in respect

The Consultant's total liability to the Client for all £5 million matters arising under or in connection with the contract, other than the excluded matters is limited to

Resolving and avoiding disputes

The tribunal is litigation in the courts

The Adjudicator is 'to be confirmed' Address for communications 'to be confirmed'

Address for electronic communications 'to be confirmed'

The Adjudicator nominating body is The Institution of Civil Engineers

Z Clauses

Z1 Disputes

Delete existing clause W2.1

Z2 Prevention

The text of clause 18 Prevention is deleted

- The text of clause 18 Prevention is deleted.

 Delete the text of clause 60.1(12) and replace with:

 The service is affected by any of the following events

 War, civil war, rebellion, revolution, insurrection, military or usurped power;

 Strikes, riots and civil commotion not confined to the employees of the Consultant and sub consultants,

 Ionising radiation or radioactive contamination from nuclear fuel or nuclear waste resulting from the combustion of nuclear fuel,
- Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device,
- Natural disaster,
- Natural disaster,
 Fire and explosion,
 Impact by aircraft or other aerial device or thing dropped from them.

Z3 Disallowed Costs

In second bullet of 11.2 (18) add:

(including compensation events with the Subcontractor, i.e. payment for work that should not have been undertaken).

Add the following additional bullets after 'and the cost of ':

Mistakes or delays caused by the Consultant's failure to follow standards in Scopes/quality plans.

- Reorganisation of the Consultant's project team.
- Additional costs or delays incurred due to Consultant's failure to comply with published and known guidance or document formats.
 Exceeding the Scope without prior instruction that leads to abortive cost
- · Re-working of documents due to inadequate QA prior to submission, i.e. grammatical, factual arithmetical or design errors.

- Re-working of obcuments due to inadequate QA prior to submission, i.e. grammatical, factual antimetical or design errors.
 Production or preparation of self-promotional material.
 Excessive charges for project management time on a commission for secondments or full time appointments (greater than 5% of commission value)
 Any hours exceeding 8 per day unless with prior written agreement of the Service Manager
 Any hours for travel beyond the location of the nearest consultant office to the project unless previously agreed with the Service Manager
 Attendance of additional individuals to meetings/ workshops etc who have not been previously invited by the Service Manager
 Costs associated with the attendance at additional meetings after programmed Completion, if delay is due to Consultant performance.
- Costs associated with rectifications that are due to Consultant error or omission.
- Costs associated with the identification of opportunities to improve our processes and procedures for project delivery through the Consultant's involvement
 Was incurred due to a breach of safety requirements, or due additional work to comply with safety requirements
 Was incurred as a result of the Client issuing a Yellow or Red Card to prepare a Performance Improvement Plan

- Was incurred as a resulting of rectifying a non-compliance with the Framework Agreement and/or any call off contracts following an audit

When appointing Consultants on a secondment basis only:

19.1 The Client will from starting date to Completion Date indemnify the Consultant against any and all liabilities, proceedings, costs, losses, claims and demands whatsoever arising directly or indirectly out of the activities of the Consultant in providing the services save where such claims, in the reasonable opinion of the Client, arise from or are contributed to by:

- 19.1.1 Misrepresentation or negligence by or on behalf of the ${\it Consultant}$;
- 19.1.2 The Consultant has acted contrary to the Service Manager's reasonable instructions or wholly outside the scope of the Consultant's duties as defined by the Service Manager.

76 The Schedule of Cost Components

The Schedule of Cost Components are as detailed in the Framework Schedule 6

Z7 Linked contracts

Issues requiring redesign or rework on this contract due to a fault or error of the Consultant under this contract or a previous contract will neither be an allowable cost under this contract or any subsequent contract, nor will it be a Compensation event under this contract or any subsequent contract under this project or programme.

Z8 Requirement for Invoice

Insert the following sentence at the end of clause 51.1:

The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of the Service Manager's certificate. Delete existing clause 51.2 and insert the following:

51.2 Each certified payment is made by the later of

- one week after the paying Party receives an invoice from the other Party and
 three weeks after the assessment date, or, if a different period is stated in the Contract Data, within the period stated.

If a certified payment is late, or if a payment is late because the Service Manager has not issued a certificate which should be issued, interest is paid on the late payment. Interest is assessed from the date by which the late payment should have been made until the date when the late payment is made, and is included in the first assessment after the late payment is made

Z9 Conflict of Interest

The Consultant immediately notifies the Client of any circumstances giving rise to or potentially giving rise to conflicts of interest relating to the Consultant (including without limitation its reputation and standing) and/or the Client of which it is aware or which it anticipates may justify the Client taking action to protect its interests. Should the Parties be unable to remove the conflict of interest to the satisfaction of the Client, the Client, in its sole discretion, may terminate this Contract.

Z10 Change in Control

The Consultant shall notify the Client as soon as reasonably practicable, in writing, of any agreement, proposal or negotiations which will or may result in a Consultant Change in Control and shall give further notice to the Client when any Change in Control has occurred. The Client may terminate this contract with immediate effect by notice in writing and without compensation to the Consultant within six (6) months of being notified that a Change of Control has occurred, or, where no notification has been made, the date that the Client becomes aware of the Change of Control, but shall not be permitted to terminate where the Client's prior written acceptance was granted prior to the Change in Control. A Change of Control is defined as per the Deed of Agreement, Z14.4.

Z12 Waive

No waiver shall be effective unless it is expressly stated to be a waiver and communicated to the other Party by the Service Manager in writing in accordance with the Contract, and with express reference to Clause Z12. The failure of either party to insist upon strict performance of the Contract, or any failure or delay in exercising any right or remedy shall not constitute a waiver or dimunition of the obligations established by the Contract.

Secondary Options

OPTION X2: Changes in the law

The *law of the project* is the law of England and Wales, subject to the jurisdiction of the courts of England and Wales

OPTION X10: Information modelling

The period after the Contract Date within which the Consultant is to submit a first Information Execution Plan for acceptance is

2 weeks

OPTION X18: Limitation of liability

The Consultant's liability to the Client for indirect or consequential loss is limited to

£1,000,000

The Consultant's liability to the Client for Defects that are not found until after the defects date is limited to

£5,000,000

The end of liability date is Completion of the whole of the service 6 years after the

Y(UK2): The Housing Grants, Construction and Regeneration Act 1996

The period for payment is 14 Days after the date on which payment becomes due

Y(UK3): The Contracts (Rights of Third Parties Act) 1999

term beneficiary

No terms under this contract No Beneficiary under this contract

Part Two - Data provided by the Consultant

Completion of the data in full, according to the Options chosen, is essential to create a complete contract.

1 General

The Consultant is Name and company number Jacobs UK Ltd Address for communications Address for electronic communications The fee percentage is 21.00% Option E The key persons are Name (1) Job Responsibilities Qualifications Experience The key persons are Name (2) Job Responsibilities Qualifications Experience The key persons are Name (3) Job Responsibilities Qualifications Experience The key persons are Name (4) Job Responsibilities Qualifications Experience The key persons are Name (5) Responsibilities Qualifications Experience The key persons are Name (6) Job Responsibilities Qualifications Experience The key persons are

Name (7) Job

Responsibilities Qualifications The following matters will be included in the Early Warning Register

3 Time

The programme identified in the Contract Data is

Feb 2023 for 6 month

5 Payment

The activity schedule is

The forecast of the Prices is £52,417.00

Resolving and avoiding disputes

The Senior Representatives of the Consultant are



Address for electronic communications



Address for electronic communications

X10: Information Modelling

The information execution plan identified in the Contract Data is

Contract Execution

Client execution

| Signed Underhand by | | for and on behalf of the Environment Agency | |
|---------------------|------|---|--|
| | | | |
| | | | |
| <u> </u> | | | |
| Signature | Date | Role | |

Consultant execution

| Signed Underhand by | | for and on behalf of | Jacobs UK Ltd |
|---------------------|------|----------------------|---------------|
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| Signature I | Date | Role | |