
Schedule 1 - Definitions of Contract 
 
Articles means the Contractor Deliverables (goods and/or the services), 

including Packaging (and Certificate(s) of Conformity and supplied 
in accordance with any QA requirements if specified) which the 
Contractor is required to provide under the Contract in accordance 
with Schedule 2 (Schedule of Requirements), but excluding 
incidentals outside Schedule 2 (Schedule of Requirements) such 
as progress reports. (This definition only applies when 
DEFCONs are added to these Conditions); 
 

Authority means the Secretary of State for Defence acting on behalf of the 
Crown; 
 

Authority’s Representative(s) shall be those person(s) defined in Schedule 3 (Contract Data 
Sheet) who will act as the Authority’s Representative(s) in 
connection with the Contract.  Where the term “Authority’s 
Representative(s)” in the Conditions is immediately followed by a 
functional description in brackets, the appropriate Authority’s 
Representative(s) shall be the designated person(s) for the 
purposes condition 8; 

 
Business Day means 09:00 to 17:00 Monday to Friday, excluding public and 

statutory holidays;  
 

Central Government Body a body listed in one of the following sub-categories of the Central 
Government classification of the Public Sector Classification 
Guide, as published and amended from time to time by the Office 
for National Statistics: 
a. Government Department; 
b. Non-Departmental Public Body or Assembly Sponsored 
Public Body (advisory, executive, or tribunal); 
c. Non-Ministerial Department; or 
d. Executive Agency;  
 

Collect means pick up the Contractor Deliverables from the Consignor.  
This shall include loading, and any other specific arrangements, 
agreed in accordance with clause 28.c and Collected and 
Collection shall be construed accordingly; 

 
Commercial Packaging means commercial packaging for military use, as described in 

DEF-STAN 81-041 (Part 1) 
 
Conditions means the terms and conditions set out in this document; 
 
Consignee means that part of the Authority identified in Schedule 3 (Contract 

Data Sheet) to whom the Contractor Deliverables are to be 
Delivered or on whose behalf they are to be Collected at the 
address specified in Schedule 3 (Contract Data Sheet) or such 
other part of the Authority as may be instructed by the Authority by 
means of a Diversion Order; 

 
Consignor means the name and address specified in Schedule 3 (Contract 

Data Sheet) from whom the Contractor Deliverables will be 
dispatched or Collected; 

 
Contract means the Contract including its Schedules and any amendments 

agreed by the Parties in accordance with condition 6 (Amendments 
to Contract);  

 
Contract Price means the amount set out in Schedule 2 (Schedule of 

Requirements) to be paid (inclusive of Packaging and exclusive of 
any applicable VAT) by the Authority to the Contractor, for the full 
and proper performance by the Contractor of its obligations under 
the Contract. 



 
Contractor means the person who, by the Contract, undertakes to supply the 

Contractor Deliverables, for the Authority as is provided by the 
Contract.  Where the Contractor is an individual or a partnership, 
the expression shall include the personal representatives of the 
individual or of the partners, as the case may be, and the 
expression shall also include any person to whom the benefit of the 
Contract may be assigned by the Contractor with the consent of 
the Authority; 

 
Contractor Commercially  means the Information listed in the completed Schedule 5  
Sensitive Information (Contractor’s Commercially Sensitive Information Form), which is 

Information notified by the Contractor to the Authority, which is 
acknowledged by the Authority as being commercially sensitive; 

 
Contractor Deliverables means the goods and/or the services, including Packaging (and 

Certificate(s) of Conformity and supplied in accordance with any 
QA requirements if specified) which the Contractor is required to 
provide under the Contract; 

  
Control means the power of a person to secure that the affairs of the 

Contractor are conducted in accordance with the wishes of that 
person: 
a. by means of the holding of shares, or the possession of 
voting powers in, or in relation to, the Contractor; or 
b. by virtue of any powers conferred by the constitutional or 
corporate documents, or any other document, regulating the 
Contractor; 
and a change of Control occurs if a person who Controls the 
Contractor ceases to do so or if another person acquires Control of 
the Contractor; 

 
CPET  means the UK Government’s Central Point of Expertise on Timber, 

which provides a free telephone helpline and website to support 
implementation of the UK Government timber procurement policy 

 
Crown Use in relation to a patent means the doing of anything by virtue of 

Sections 55 to 57 of the Patents Act 1977 which otherwise would 
be an infringement of the patent and in relation to a Registered 
Design has the meaning given in paragraph 2A(6) of the First 
Schedule to the Registered Designs Act 1949;  

 
Dangerous Goods means those substances, preparations and articles that are 

capable of posing a risk to health, safety, property or the 
environment which are prohibited by regulations, or classified and 
authorised only under the conditions prescribed by the:  

 
a. Carriage of Dangerous Goods and Use of Transportable 
Pressure Equipment Regulations 2009 (CDG) (as amended 2011); 
b. European Agreement concerning the International Carriage of 
Dangerous Goods by Road (ADR); 
c. Regulations concerning the International Carriage of 
Dangerous Goods by Rail (RID); 
d. International Maritime Dangerous Goods (IMDG) Code; 
e. International Civil Aviation Organisation (ICAO) Technical 
Instructions for the Safe Transport of Dangerous Goods by Air;  
f. International Air Transport Association (IATA) Dangerous 
Good Regulations.  

 
DEFFORM means the MOD DEFFORM series which can be found at 

https://www.aof.mod.uk;  
 
DEF STAN means Defence Standards which can be accessed at 

https://www.dstan.mod.uk; 
 

https://www.aof.mod.uk/
http://www.dstan.mod.uk/


Deliver means hand over the Contractor Deliverables to the Consignee.  
This shall include unloading, and any other specific arrangements, 
agreed in accordance with condition 28 and Delivered and Delivery 
shall be construed accordingly; 

 
Delivery Date means the date as specified in Schedule 2 (Schedule of 

Requirements) on which the Contractor Deliverables or the 
relevant portion of them are to be Delivered or made available for 
Collection; 

 
Denomination of Quantity  means the quantity or measure by which an item of material is  
(D of Q) managed; 
 
Design Right(s) has the meaning ascribed to it by Section 213 of the Copyright, 

Designs and Patents Act 1988; 
 
Diversion Order means the Authority’s written instruction (typically given by MOD 

Form 199) for urgent Delivery of specified quantities of Contractor 
Deliverables to a Consignee other than the Consignee stated in 
Schedule 3 (Contract Data Sheet); 

 
Effective Date of Contract means the date specified on the Authority’s acceptance letter; 
 
Evidence  means either: 

a. an invoice or delivery note from the timber supplier or 
Subcontractor to the Contractor specifying that the product 
supplied to the Authority is FSC or PEFC certified; or 
b. other robust Evidence of sustainability or FLEGT licensed 
origin, as advised by CPET;  

 
Firm Price means a price (excluding VAT) which is not subject to variation; 
 
FLEGT  means the Forest Law Enforcement, Governance and Trade 

initiative by the European Union to use the power of timber-
consuming countries to reduce the extent of illegal logging; 

 
Government Furnished Assets is a generic term for any MoD asset, such as equipment, 

information or resources, issued or made available to the 
Contractor in connection with the Contract by or on behalf of the 
Authority. 

 
Hazardous Contractor means a Contractor Deliverable or a component of a Contractor 
Deliverable Deliverable that is itself a hazardous material or substance or that 

may in the course of its use, maintenance, disposal, or in the event 
of an accident, release one or more hazardous materials or 
substances and each material or substance that may be so 
released; 

 
Independent Verification  means that an evaluation is undertaken and reported by an 

individual or body whose organisation, systems and procedures 
conform to “ISO Guide 65:1996 (EN 45011:1998) General 
requirements for bodies operating product certification systems or 
equivalent”, and who is accredited to audit against forest 
management standards by a body whose organisation, systems 
and procedures conform to “ISO 17011: 2004 General 
Requirements for Providing Assessment and Accreditation of 
Conformity Assessment Bodies or equivalent”; 

 
Information means any Information in any written or other tangible form 

disclosed to one Party by or on behalf of the other Party under or in 
connection with the Contract; 

 
Issued Property means any item of Government Furnished Assets (GFA), including 

any material issued or otherwise furnished to the Contractor in 
connection with the Contract by or on behalf of the Authority.  



 
Legal and Sustainable  means production and process methods, also referred to as timber 

production standards, as defined by the document titled “UK 
Government Timber Production Policy: Definition of legal and 
sustainable for timber procurement".  The edition current on the 
day the Contract documents are issued by the Authority shall 
apply; 

 
Legislation means in relation to the United Kingdom, any  Act of Parliament, 

any subordinate legislation within the meaning of section 21 of the 
Interpretation Act 1978, any exercise of Royal Prerogative or any 
enforceable community right within the meaning of Section 2 of the 
European Communities Act 1972; 

 
Military Level Packaging (MLP) means Packaging that provides enhanced protection in 

accordance with DEF STAN 81-041 (Part 1), beyond that which 
Commercial Packaging normally provides for the military supply 
chain.  

 
Military Packager Approval 
Scheme (MPAS)  is a MOD Sponsored scheme to certify military packaging 

designers, and register organisations, as capable of producing 
acceptable Services Packaging Instruction Sheet (SPIS) designs in 
accordance with DEF STAN 81-041 (Part 4);  

 
Military Packaging Level (MPL) shall have the meaning described in DEF STAN 81-041 (Part 1); 
 
 
MPAS Registered Organisation is a packaging organisation having one or more MPAS Certificated 

Designers capable of Military Level designs.  A company capable 
of both Military Level and commercial Packaging designs including 
MOD labelling requirements; 

 
MPAS Certificated Designer shall mean an experienced Packaging designer trained and 

certified to MPAS requirements; 
 
NATO means the North Atlantic Treaty Organisation which is an inter-

governmental military alliance based on the North Atlantic Treaty 
which was signed on 4 April 1949; 

 
Notices shall mean all Notices, orders, or other forms of communication 

required to be given in writing under or in connection with the 
Contract; 

 
Overseas shall mean non UK or foreign; 
 
Packaging Verb.  The operations involved in the preparation of materiel for; 

transportation, handling, storage and Delivery to the user; 
 Noun.  The materials and components used for the preparation of 

the Contractor Deliverables for transportation and storage in 
accordance with the Contract;  

 
Packaging Design Authority shall mean the organisation that is responsible for the original 
(PDA)  design of the Packaging except where transferred by agreement.  

The PDA shall be identified in the Contract, see Annex A to 
Schedule 3 (Appendix – Addresses and Other Information), Box 3; 

 
Parties means the Contractor and the Authority, and Party shall be 

construed accordingly; 
 
Primary Packaging Quantity means the quantity of an item of material to be contained in an 
(PPQ) individual package, which has been selected as being the most 

suitable for issue(s) to the ultimate user, as described in DEF 
STAN 81-041 (Part 1); 

 



Recycled Timber means recovered wood that prior to being supplied to the Authority 
had an end use as a standalone object or as part of a structure.  
Recycled Timber covers: 
a.  pre-consumer reclaimed wood and wood fibre and industrial 
by-products;  
b. post-consumer reclaimed wood and wood fibre, and 
driftwood;  
c. reclaimed timber abandoned or confiscated at least ten 
years previously; 
it excludes sawmill co-products; 

 
Safety Data Sheet has the meaning as defined in the Registration, Evaluation, 

Authorisation and Restriction of Chemicals (REACH) Regulations 
2007 (as amended); 

 
Schedule of Requirements means Schedule 2 (Schedule of Requirements), which identifies, 

either directly or by reference, Contractor Deliverables to be 
provided, the quantities and dates involved and the price or pricing 
terms in relation to each Contractor Deliverable; 

 
Short-Rotation Coppice  means a specific management regime whereby the poles of trees 

are cut every one to two years and which is aimed at producing 
biomass for energy.  It is exempt from the UK Government timber 
procurement policy.  For avoidance of doubt, Short-Rotation 
Coppice is not conventional coppice, which is subject to the timber 
policy; 

 
Specification means the description of the Contractor Deliverables, including any 

specifications, drawings, samples and / or patterns, referred to in 
Schedule 2 (Schedule of Requirements); 

 
STANAG 4329 means the publication NATO Standard Bar Code Symbologies 

which can be sourced at https://www.dstan.mod.uk/faqs.html;  
 
Subcontractor  means any subcontractor engaged by the Contractor or by any 

other subcontractor of the Contractor at any level of subcontracting 
to provide Contractor Deliverables wholly or substantially for the 
purpose of performing (or contributing to the performance of) the 
whole or any part of this Contract and “Subcontract” shall be 
interpreted accordingly. 

 
Timber and Wood-Derived  means timber (including Recycled Timber and Virgin Timber but 
Products  excluding Short-Rotation Coppice) and any products that contain 

wood or wood fibre derived from those timbers.  Such products 
range from solid wood to those where the manufacturing 
processes obscure the wood element; 

 
Transparency Information means the content of this Contract in its entirety, including from 

time to time agreed changes to the Contract, and details of any 
payments made by the Authority to the Contractor under the 
Contract; 

 
Virgin Timber  means Timber and Wood-Derived Products that do not include 

Recycled Timber. 
  

http://www.dstan.mod.uk/faqs.html


Annex A to Schedule 1 – Additional Definitions of Contract iaw. Conditions 45 - 47 
(Additional Conditions) 
 
Allied Quality Assurance Publications  means standards for Quality Assurance Systems that 
(AQAP)  have been developed by NATO for Defence products

  
Army Equipment Support Publications means technical information concerning Army 
(AESP) Equipment for parties involved with operational use, 

maintenance or repair of said equipment. 
 
Baan means Enterprise Resource Planning Software. A 

product now owned by Infor Global Solutions.  
 
Beyond Economic Repair (BER) means when the cost of repairing an item would more 

costly than replacing it. (If it costs more than 80% of 
the replacement value) 

 
Deficiencies/Discrepancies means a failing, defect or variation of equipment 

delivered or collected for the fulfilment of the Contract 
Requirement. 

 
   
Deliverable Quality Plan  means a document, prepared by a supplier, and 

 agreed with the project/repair manager setting out the 
 specific quality practices, resources and  sequence of 
 activities relevant to a particular product, 
 project or contract. 

 
 
Disposal  means method of dealing with surplus or defunct 

 MoD equipment 
 
Equipment Build Standard  means the required standard for 

 repairs/remanufacture or production of Army 
 Equipment 

 
Key Performance Indicator (KPI)  means a key performance measurement to evaluate 

 the success of a contract and the activities in which 
 it engages. 

 
Local Equipment/Commercial Review meeting means a specific, recurring meeting held 

  to discuss progress toward set objectives. 
   
 
NATO Stock Number (NSN)  means a 13 digit numeric code identified all the 

 standardised material items of supply as recognised 
 by all NATO Countries that has come to be used in 
 all treaty countries. 

 
Nomenclature  means the body or system of terms used in a 

 particular specialist field. 
 
Non Codified  means material items of supply that are not 

 arranged into a systemised code. 
 
Non-Conformance  means a failure to comply to accepted standards 
 
Novation  means the substitution of a new contract in place 

 of an old one.  

 
Purchase Order (PO)    means a buyer-generated document that  
      authorised a purchase transaction. 
 
Remedies     means the extent of damages generally intended 
      to compensate one party to a contract for any  



      failure of another party to said contract to comply 
      with their contractual obligations in a timely  
      manner.  
 
Statement of Work (SOW)   means a document that defines project-specific  
      activities, deliverables and timelines for the  
      contract.  
 
Surge      means a potential unforeseen increase in  
      requirements (e.g. in times of war)   
 
Turnaround Time (TAT)   means a period of time for completing a process 
      cycle (such as repair or replacement of a  
      component or equipment), commonly expressed 
      as an average of previous such periods. 
 
Warranty     means a written guarantee, issued to the  
      purchaser, of an article of equipment or   
      component of such, by its manufacturer/supplier, 
      promising to repair or replace if it is necessary  
      within a specified period of time. 



 

 
Schedule 2 – Schedule of Requirements (Version B) 

 

 Name and Address of Tenderer: 
 
Lifeline Fire and Safety Systems 
Limited 
Falkland Close 
Coventry 
CV4 8AU 
 

 

MINISTRY OF DEFENCE 
Schedule of Requirements For 
Refurbishment of Fire Extinguisher 

Systems (Fire Suppression Systems 
for Foxhound Protected Mobility 

Vehicle Platform (PMVP) 
 

 Contract/Tender: 
IRM17/4820 
 
 Issued On: 18 October 
2018 
 
 

 Table 1 – Articles Required 

 Item 
No. 

Description Quantity 
(Each unless 

otherwise 
stated) 

Firm Price (£) 
EX VAT 

 

  1 

 

  

 

 

 

 

 

 
Repair of Fire Suppression Systems as detailed at 
Annex A to Schedule 2. 
 
 
 
 
 
 
 
 
 

Contractor 
Deliverables 
are to be 
issued for 
Repair on an 
as required 
basis. 

 

 

 

 
Repairs shall be authorised 
following the submission 
and assessment of a Strip 
and Survey 
report(Schedule 11) and in 
accordance with the pricing 
at Annex B to Schedule 2 

  

  
Packaging Requirements:  
 
Commercial Packaging and Labelling in accordance with Condition 28 and 47.7 of any resultant 
Contract. Where applicable Articles requiring Military Level Packaging are to be packaged by a 
Contractor approved under the Military Packager Accreditation Scheme (MPAS) to the appropriate 
Packaging Levels (where required).  
The Packaging Level of this Contract is N (as per DEFFORM 96). 
    

 Table 2 – Delivery of Articles 

  
To be completed in accordance with the timescales 
and delivery agreed within the Conditions of 
Contract.  

This Contract is subject to: 
Terms and Conditions of Contract IRM17/4828 



 

OFFICIAL – SENSITIVE COMMERCIAL  

ANNEX A to Schedule 2 – Schedule of Requirements – Statement of Work for Contract No: IRM17/4820 

 
  

 

 
 

 

 

STATEMENT OF WORK FOR THE REPAIR OF 
 PROTECTED MOBILITY VEHICLE PROGRAMME (PMVP) 

 FIRE SUPPRESSION SYSTEMS 
 

The contents of this specification must not be communicated to a third party or used for any other 
work than that for which the specification is issued without the specific written agreement of the 
Babcock DSG Repair Manager 
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1.0 Introduction 

1.1 The equipment covered by this Statement of Work (SoW) belongs to the 
PMVP and provides the capability to ensure there are sufficient repaired Foxhound 
fire suppression system assemblies available to support each vehicle in the fleet 
(Table 1). 

Table 1 – Equipment Details 

NATO Stock No 

(NSN) 
Equipment 

Domestic 

Management 

Code (DMC) 

Packing Code 

4210991529563 EXTINGUISHER,FIRE 7FXH N 

4210993021800 EXTINGUISHER,FIRE 7FXH N 

 

1.2 This document is intended as an outline specification detailing the engineering 
requirement to enable a company to apply their expertise to produce a compliant 
product that meets in-service user requirements, which shall be acceptable to the 
Authority and for which a warranty shall be provided.  The performance of completed 
assemblies shall meet or exceed that of any earlier Build Standards of the items.  
Should any differences exist between the OEM and Ministry of Defence (MoD) 
specifications, either in build or test criteria, the MoD will generally take precedence.  
Clarification should be sought from the Babcock DSG Repair Manager (RM). 

1.3 The demanding operational role of Armed Service equipment is significantly 
different to that of equivalent commercial equipment.  It is therefore essential to 
ensure that this equipment proves reliable when in use and that the end user has the 
necessary confidence that it will survive the rigours of Service application. 

1.4 It is a requirement of the MoD that Contractors hold a current recognised third 
party Quality Accreditation Certification (UKAS or International equivalent).  For the 
work requirement of this specification, the Contractor shall be registered in 

accordance with the requirement of ISO 9001:2008 with a relevant and suitable 
scope as a minimum.  The Contractor will also need to clearly demonstrate how they 
intend to manage the transition to ISO 9001:2015 by September 2018. 

1.5 There may be circumstances, such as urgent operational requirements (UOR) 
where it will be to the Authority’s benefit to accept delivery of products that do not fully 
conform to contractual requirements or specification, as detailed in Defence Standard 
05-61 (Part 1) (Concessions), but there must be a clear and demonstrable benefit to the 
Authority and approval must be given by the Babcock DSG RM, (in writing), before this 
takes place. 

1.6 Any quantities referred to are estimated quantities only.  The Authority may order 
more or less than those referred to.  Any figures are for guidance only and no 
guarantee can be given that any specific quantities of repairable items will become 
available.  



 

 
 

 
 

2.0 Publications 

2.1 Contractors are responsible for obtaining the latest OEM publications, parts 
lists and supersession lists for the equipment.  Drawings and spares list will be 
required to be issued to the RM, in order to allow for engineering discussions and 
scrutiny of any Strip and Survey Reports.  

2.2 Publications produced by the MoD for Service use are, in general, based upon 
the commercial publications but the format is specific to the Service user.  
Contractors are responsible for obtaining and maintaining the latest issues of these 
publications. 

2.3 Publications applicable to the assemblies within this requirement are included 
but not limited to Table 2 below: 

 Table 2 – Support Publications 

Publication Title 

Defence Gateway Defence Logistics Framework 

AESP 2355-E-100 Foxhound AESP series 

DEF STAN 03-032 

Pre-treatment and Painting of Vehicles, Engineer Equipment and 

Components 

Part No: 1 - ‘General Requirements’, Issue No: 5 dated 14/06/2017 

Part No: 2 - ‘Systems for Ferrous Armour’, Issue No: 5 dated 

14/06/2017 

Part No: 3 - ‘Systems for Aluminium Alloy for Armour and Structural 

Applications’, Issue No: 5 dated 14/06/2017 

Part No: 4 - ‘Systems for Ferrous Metal, Excluding Armour’,  Issue No: 

5 dated 14/06/2017 

Part No: 5 - ‘Systems for Non-Ferrous Metals Excluding Aluminium 

Alloy for Armour and Structural Applications’, Issue No: 5 dated 

14/06/2017 

Part No: 6 - ‘Systems for Specialised Vehicles, Components and 

Substrates Including Distinctive Colours’, Issue No: 5 dated 14/06/2017 

DEF STAN 80-208 

Paint, Finishing, Polyurethane Multi-pack, Matt, IRR, Chemical Agent 
Resistant, Non Aircraft Use, Low VOC 
 
Issue 3 – dated 16/12/2005  
Amendment 1 – 24/03/2006 
 



 

 
 

 
 

DEF STAN 81-041 

Packaging of Defence Materiel 
 
Part No: 1 - ‘Introduction to Defence Packaging Requirements’, Issue 
No: 9 dated 14/12/2016 
 
Part No: 2 - ‘Design’, Issue No: 9 dated 14/01/2017 
 
Part No: 3 - ‘Environmental Testing’, Issue No: 06 dated 12/06/2014 
 
Part No: 4 - ‘Service Packaging Instruction Sheet (SPIS)’, Issue No: 8 
dated 16/10/2015 
 
Part No: 5 - ‘Packaging Processes’, Issue No: 8 dated 14/01/2017 
 
Part No: 6 - ‘Package Marking’, Issue No: 10 dated 14/02/2018 

DEF STAN 05-57   Configuration Management of Defence Materiel 

Issue No: 6 dated 07/03/2014 

DEF STAN 05-61 

 Quality Assurance Procedural Requirements 

 Part No: 1 - ‘Concessions’, Issue No: 6 dated 31/03/2016. 

       

 Part No: 4 - ‘Contractor Working Parties’, Issue No: 3 
dated 25/10/2002, Amendment No: 1 dated 28/01/2011. 

  

 Part No: 9 – ‘Independent Inspections Requirements for 
Safety Critical Items’ Issue No: 5 date 14/12/2016 

DEF STAN 05-135 Avoidance of Counterfeit Materiel  

Issue No: 1 dated 10/07/2014. 

ISO 9001:2015 

Quality Management Systems -- Requirements 

Edition 5, dated 09/2015 

 

Certification is to be mandatory 

DEF STAN 05-99 

Managing Government Furnished Equipment in Industry 

Part No: 1 - ‘Provides end to end view of MOD requirements for the 
management of GFE in Industry’, Issue No: 1 dated 14/07/2017. 

 

Part No: 2 - ‘Requirement for the Management of Industry held by a 
delivery partner (DP), on behalf of the MOD as stated in the DP 
Contract’  Issue No: 1 dated 14/07/2017 

AQAP 2105 NATO Requirements for Deliverable Quality Plans, Issue 2, dated 2009 

3.0 Documentation 

3.1 A draft quality plan (QP) will be required at the ITT stage to demonstrate how 
equipment is to be managed.  The completed QP shall be submitted within three 
months of the commencement of the contract.  The QP should identify all risk areas 
and detail how they will be mitigated and managed throughout the duration of the 
contract.  The QP shall reference procedures, developed in accordance with the 
Contractors Quality Registration, which detail how control of the repair relating to the 
Company Quality Assurance processes will be achieved.  Inspection and test points 
shall be clearly indicated.  Documentation relating to critical or safety related items 
and assemblies shall be highlighted. 



 

 
 

 
 

3.2 If any equipment provided for repair under this contract1 cannot be completed 
in accordance with the repair price menu at Appendix B to Schedule 2, then, the 
Contractor is required to submit a Strip Survey report to the Babcock DSG Repair 
Manager (RM) fully identifying the requirement for all work relating to the assembly, 
including costs.  No work is to be undertaken by the Contractor until this Strip Survey 
report and the associated costs have been authorised by the Babcock DSG RM as 
‘fair and reasonable’ and agreement to proceed is given. 

3.3 The cut off weight for a system to be considered a refill is 3.79kgs. 
 

3.4 At the commencement of the Contract, and thereafter at reasonable intervals 
depending upon need arising and priorities, the Babcock DSG RM and Contractor 
shall agree a ‘production plan’ for the repair.  The Contractor shall provide a monthly 
report on the progress of the repair work against the plan to the Babcock DSG RM.  
This ‘Contract Status Report’ must include expected delivery dates, financial accrual 
information and any mitigating factors to support repair and / or delivery variations.   

3.5 Records, comprising of; repairs, disposals, calibration, inspection, 
modifications, spares, configuration changes and test reports as applicable and 
defined in this specification, shall be maintained by the Contractor.  Additionally, the 
Contractor is to keep records of all visits / survey reports, approvals and costs 
incurred in the repair of the Contracted deliverables.  Where there is a legislative 
requirement, documents are to be kept for the period specified in that legal 
requirement.  All records must be made available to the Authority as required. 

4.0 Repair Policy 

4.1 Assemblies submitted for repair will have been removed from service for a 
multitude of reasons2.  The requirement for the repair of these assemblies is to give 
an expected life of not less than eighty percent of that of a new assembly.  This 
specification is not to be considered as comprehensive for the work requirement and 
is not to be used as a reason to limit any work on the assembly.  It is the Contractor's 
responsibility to produce a comprehensive repair specification for each item and to 
ensure that the quality of the assembly returned after refurbishment shall meet the 
requirement of ‘as new’ with the stated life requirement.  

4.2 Any assembly not considered by the repairer as being ‘economic to repair’, 
must be notified to the Repair Manager using a MoD Form P2.  Beyond Economic 
Repair (BER) is to be judged based on the level of damage and availability and price 
of spares to rebuild to A1, and will be due to damage or extreme wear, and not be as 
a result of back stripping or cannibalisation.  The Authority will only agree (BER) 
classification where the Contractor has been able to demonstrate that their cost to 
repair is greater than the eighty percent of new cost3 as supplied to the MoD.  Once 

                                                
1
 For the purposes of DEFCON 611 all contractor deliverables issued under the contract will be issued on as a 

Contract work Item (formerly Contract Loan) basis. 
2
 The contractor is advised that no guarantee can be given or responsibilities accepted by the Authority regarding 

the completeness or correctness of equipment issued for repair, or give any indications of the level of repair 
required. 
3
 This is the general guide criteria but can be varied depending upon stock levels, new buy time limits and supply 

urgency, the Babcock DSG Repair Manager will advise in all BER requests. 



 

 
 

 
 

BER has been agreed the Authority will issue disposal instructions (using the Army 
Form G1043 BER Certificate) for the scrapped carcass accordingly. 

4.3  Any repair of the assembly and its ancillaries shall be to the latest MoD 
approved OEM specification and modification state, using approved procedures in 
accordance with the current service / workshop manual for the item.  Completed 
assemblies, including ancillaries, shall be tested to the OEM test specification.  The 
performance and quality standard of the assembly shall meet or exceed the 
requirement of the OEM specification.  Records of performance tests and results as 
applicable shall be supplied as stated in this specification.  All assemblies and 
ancillaries shall be covered by a warranty as defined in the terms and conditions of 
the Contract. 

4.4 Procurement of all replacement parts used in the repair shall be the 
responsibility of the Contractor.  All parts shall meet or exceed the OEM specification 
and shall be purchased from approved suppliers.  Certificates of Conformity (COC) 
shall be obtained for all parts which have not been sourced through the Contractor 
and shall be made available to the Babcock DSG RM or a nominated representative 
when requested. 

4.5 The following items are to be considered as mandatory 100% replacement 
components, where applicable, regardless of their condition: 

4.5.1 All seals, ‘O’ rings and gaskets. 

4.5.2 All throw away locking devices: tab washers, Nylon insert lock nuts, split pins, 
retaining rings, locking wire, etc. 

4.5.2.1 All flexible hoses. 

4.5.2.2 All ‘P’ clips. 

4.5.2.3 Screws, nuts, bolts and spacers. 

4.5.2.4 Any shelf-life items. 

4.6 The Contractor has an obligation towards safety.  Any failures or incidents in 
relation to the equipment which affects safety shall be reported to the Babcock DSG 
RM without delay.  The Babcock DSG RM shall be entitled to require action to be 
taken to correct the failure and to prevent reoccurrence. 

4.7 All modifications approved by the OEM and MoD as defined in the latest 
technical documentation shall be incorporated as part of the repair.  Unauthorised 
modifications shall not be incorporated. 

4.8 Pre-modified units are required to be uplifted to the new build standard. 



 

 
 

 
 

5.0 Repair Requirement 

5.1 Assemblies received for repair are to be checked for correct nomenclature and 
part number and a report produced detailing the modification status (if applicable), 
serial number, any significant damage and / or missing items. 

5.2 Any discrepancies in the items delivered should be reported using MoD Form 
445 (Discrepancy Report).  These reports shall be completed in accordance with the 
criteria laid down in the Defence Logistics Framework and distributed as required by 
the Contract with two copies to the issuing depot and one to the Babcock DSG RM. 

5.3 All assemblies and ancillaries must be completely emptied, stripped and 
thoroughly cleaned and degreased where applicable.  A detailed inspection of all 
components shall be carried out, with a full survey report raised to establish the 
extent of the work requirements.  The survey report shall be sent to the Babcock 
DSG RM for repair approval (para 3.2). 

5.4 The scope of the repairs to be carried out shall be determined from the survey 
against OEM specification.  At this stage, all those components being replaced are to 
be disposed of using Contractor’s formal quality control procedures.  All remaining 
components shall be inspected to establish their suitability for re-use or reclamation.  
Those found not suitable are to be disposed of by the Contractor once approval for 
the repair has been given by the Babcock DSG RM. 

5.5 Assemblies are to be rebuilt in accordance with the latest OEM specification 
using reclaimed and new components, incorporating all approved modifications 
where applicable. 

5.6 The Contractor shall permanently fix an identification plate to the assembly 
indicating that they have been subject to repair.  The plate shall record: 
 

5.6.1 Repaired / re-manufactured for MoD 
 
5.6.2 Authority’s Job Number (e.g. PR100012345). 
 
5.6.3 Date of repair / re-manufacture 
 
5.6.4 Assembly Serial Number (if applicable). 
 
5.6.5 Warranty period (as per the Contract). 
 

6.0 Performance and Test Acceptance 
 
6.1 On completion of repair the assembly shall be subjected to suitable static and 
dynamic testing and acceptance by the Contractor. 
 
6.2 Final testing of all assemblies shall be carried out in accordance with OEM / 
MoD procedures and standards.  Where discrepancy exists between the OEM and 
MoD test specification the MoD specification will generally take precedence but the 



 

 
 

 
 

Contractor shall ultimately seek clarification from the Babcock DSG RM.  It is the 
responsibility of the Contractor to ensure that all test equipment is maintained and 
calibrated. 
 
6.3 Safety critical assemblies are subject to independent inspections.  Inspection / 
test records shall be retained for all assemblies for a period of six years in 
accordance with contract condition A23 and made available for the Babcock DSG 
RM or nominated representatives of the Authority upon request. 

 
7.0 Preservation Packaging 
 
7.1 Completed assemblies shall be internally and externally preserved in 
accordance with DEF STAN 81-041. 
 
7.2 All completed assemblies are to be painted, if applicable, to OEM specification 
in DEF STAN 80-208 and in accordance with the general procedures as laid down in 
DEF STAN 03-032. 
 
7.3 Completed assemblies are to be packed in accordance with the relevant 
Service Packaging Instruction Sheet (SPIS) and to the level shown in the contract or 
order. 
 
7.4 Any replacement wood used in packaging must be International Standards For 
Phytosanitary Measures (ISPM 15) compliant and carry the Forestry Commission, 
Heat Treated, mark (see below). 
 
 
 
 
 

 

 

 

 

 

 

 

 

 

 



 

 
 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Stephen Nicholson 

Repair Manager (PMVP) 

Babcock DSG - Defence & Security 

Babcock International Group 

Bldg. B15, Donnington 

Telford 

TF2 8JT 
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ANNEX B to Schedule of Requirements – (Pricing Schedule) for Contract No: 
IRM17/4820  
 
 
Please see attached Excel Spreadsheet entitled “Annex B to Schedule 2” 
 
 
 
 
 
 
 
 
 
 
  

Stephen Nicholson 

Repair Manager (PMVP) 

Babcock DSG - Defence & Security 

Babcock International Group 

Bldg. B15, Donnington 

Telford 

TF2 8JT 

 

 

 

© Babcock International Group PLC 2013 

 



 

 
 

 
 

Schedule 3 – Contract Data Sheet 
 

General Conditions (Please note: this cross references against the Terms & Conditions of IRM17/4820 

 
Condition 2 – Duration of Contract: 
 
 The Contract expiry date shall be: 18 October 2018  to 17 October 2023 

The above are indicative dates based on estimated timelines and may be subject to change, but the 
duration will be unchanged. 
 
Option years:   
Option year 1 (18 October 2023 –17 October 2024) if taken 
Option year 2 (18 October 2024 – 17 October 2025) if taken 
 

 
Condition 4 – Governing Law: 
 

Contract to be governed and construed in accordance with:  
 

 English Law   
 

 Scots Law      clause 4.d shall apply  (one must be chosen) 
 

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) irrevocably 
appointed for Contractors without a place of business in England (or Scotland, if Scots Law applies) in 
accordance with clause 4.g (if applicable) are as follows: 
 
 

 

 
Condition 8 – Authority’s Representatives: 
 
 The Authority’s Representatives for the Contract are as follows: 
 

Commercial:   As per most recently issued DEFFORM 111 –( Annex A to Schedule 3) 
 

Project Manager: As per most recently issued DEFFORM 111- (Annex A to Schedule 3) 
 

 
Condition 19 – Notices: 
 
 Notices served under the Contract shall be sent to the following address: 
 

Authority:      (as per DEFFORM 111) 
 
 Contractor:  Alec Parr, Alec@lifeline-fire.co.uk 
 
 Notices can be sent by electronic mail?    (tick as appropriate) 
 

mailto:Alec@lifeline-fire.co.uk


 

 
 

 
 

 
Clause 20.a – Progress Meetings: 
 

The Contractor shall be required to attend the following meetings: 
 

Local Equipment Repair Committee (LERC) – Quarterly or As Required 
 

The Contractor shall be responsible for the production and distribution of the agreed meeting minutes. 
 
No charges shall be attributed to the Authority for the attendance of Contractor Personnel. 
 
Meetings will evaluate and discuss (but not be limited to) the following:  
 

 Contractor achievement of delivery times  

 Compliance with stated Key Performance Indicators 

 
 

 

 
Clause 20.b – Progress Reports: 
 
 The Contractor is required to submit the following Reports: 
 
                 Contract Status Reports (Monthly by the 23

rd
 of each month) 

 
                 Quarterly Financial Accrual Information – Every 3 months or as requested by the Repair Manager 

 
    Reports shall be Delivered to the following address: As per Box 2 of the most recently issued 
DEFFORM   111 
 

 

 
 
 

Supply of Contractor Deliverables 

 
Condition 21 – Quality Assurance: 
 

Is a Deliverable Quality Plan required for this Contract?        (tick as appropriate) 
 

A Draft Deliverable Quality Plan must be provided at  ITT Stage. This must be set out as defined in AQAP 
2105 and will be evaluated in accordance with the Deliverable Quality Plan Evaluation form at Schedule 
15 

 
Other Quality Assurance Requirements: 

 
AQAP 2105 Edition 2 – NATO Quality Requirements for a Deliverable Quality Plan  
AQAP 2110 Edition 3 – NATO Quality Requirements for Design Development and Production* 
 
*whichever is applicable to your Quality Management System 
 
Def Stan 05- 57 - Configuration Management of Defence Material 
Def Stan 05-61 Part 1, Issue 6 – Quality Assurance Procedural Requirements – Concessions  
Def Stan 05-61 Part 4, Issue 3 – Quality Assurance Procedural Requirements – Contractor   Working Parties  
Def Stan 05-061 – Part 9 – Quality Assurance Procedural Requirements – Independent Inspection Requirements for 

Safety Critical Items 
Def Stan 05-99 – Managing Government Furnished Equipment. 
Def Stan 05-135 – Avoidance of Counterfeit Material. 
Def Stan 05-138 – Cyber Security for Defence suppliers 
Def Stan 81-041 – Packaging of Defence Material. 

 

 



 

 
 

 
 

 
Condition 22 – Marking of Contractor Deliverables: 
 
The requirements of Condition 22 are applicable to this Contract and there are no special marking requirements.  
 
  

 
Condition 24 - Supply of Data for Hazardous Contractor Deliverables, Materials and Substances: 
 

A completed Schedule 6 (Hazardous Contractor Deliverables, Materials or Substance Statement), and if 
applicable, Safety Data Sheet(s) are to be provided by e-mail with attachments in Adobe PDF or MS 
WORD format to: 

 
a)  The Authority’s Representative (Commercial) 

 
b)  Defence Safety Authority – DSA-DLSR-MovTpt-DGHSIS@mod.uk 

 
to be Delivered no later than one (1) month prior to the Delivery Date for the Contract Deliverable. 

 

 
Condition 25 – Timber and Wood-Derived Products: 
   

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data 
Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS WORD format to the 
Authority’s Representative (Commercial) (as detailed in Box 1 of the most recently issued DEFFORM 
111) 
 

 
Condition 26 – Certificate of Conformity: 
 

Is a Certificate of Conformity required for this Contract?          (tick as appropriate) 
 

Applicable to Line Items: All  
 

If required, does the Contractor Deliverables require traceability throughout the supply chain?         
(tick as appropriate) 

 
Applicable to Line Items: All 
 
 

 

mailto:DSA-DLSR-MovTpt-DGHSIS@mod.uk


 

 
 

 
 

 
Clause 28.b – Delivery by the Contractor: 
 

The following Line Items are to be Delivered by the Contractor: All 
 
  Delivery Instructions (i.a.w Contract Clause 47.7): 
 

All Contract Deliverables shall be shipped in accordance with the requirements of the Logistic Commodities and 
Services Transformation (LCST) Supplier Manual Version LDOC/CMO/V1 dated 21 March 18 at Schedule17. 

 
Condition 28.c – Collection by the Authority: N/A 
 

 
Condition 30 – Rejection:  
 
The time limit for rejection shall be 20 business days  

 
Condition 32 – Self-to-Self Delivery: 
 

Self-to-Self Delivery required?     N/A      (tick as appropriate) 
 
If required, Delivery address applicable: 
 

 

Pricing and Payment 

 
Condition 35 – Contract Price: 
 

All Schedule 2 line items shall be FIRM Price, exclusive of VAT and inclusive of all packaging delivery 
and customs/excise duty where applicable. 

 

 

Termination 

 
Condition 42 – Termination for Convenience: 
 
The Notice period for terminating the Contract shall be twenty (20) days unless otherwise specified here: 
 

 

Other Addresses and Other Information (forms and publications addresses and official use information) 

See Annex A to Schedule 3 (DEFFORM 111) 



 

 
 

 
 

Schedule 3 DEFFORM 111 

Annex A (Edn 12/17) 

Appendix - Addresses and Other Information 

 1. Commercial Officer 

 

Name: Tracey Church 

  

Address: I&RM, Babcock DSG, Building B15 

MoD Donnington, Telford, TF2  8JT 

 

Email:  Tracey.Church@babcockinternational.com 

 8. Public Accounting Authority 

 

1.  Returns under DEFCON 694 (or SC equivalent) should be sent 

to DBS Finance ADMT – Assets In Industry 1, Level 4 Piccadilly 

Gate, Store Street,  Manchester, M1 2WD  

 44 (0) 161 233 5397 

 

2.  For all other enquiries contact DES Fin FA-AMET Policy, Level 

4 Piccadilly Gate, Store Street, Manchester, M1 2WD   

 44 (0) 161 233 5394 

 

 

 2. Project Manager 

 Name:  Steve Nicholson 

 

Address: : I&RM, Babcock DSG, Building B15 

MoD Donnington, Telford, TF2  8JT 

 

 

Email:  Stephen.Nicholson@babcockinternational.com 

 

 9.  Consignment Instructions 

 

The items are to be consigned as follows: 

In accordance with the Terms and Conditions of Contract:  

IRM17/4820 

 

 

 1.   3. Packaging Design Authority 

 

 

 10.  Transport. The appropriate Ministry of Defence Transport 

Offices are: 

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail 

Point 3351, BRISTOL BS34 8JH                       

Air Freight Centre 

IMPORTS  030 679 81113 / 81114   Fax 0117 913 8943 

EXPORTS  030 679 81113 / 81114   Fax 0117 913 8943 

Surface Freight Centre 

IMPORTS  030 679 81129 / 81133 / 81138   Fax 0117 

913 8946 

EXPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 

8946 

 

  

 4. (a) Supply / Support Management Branch or Order Manager: 

Branch/Name:       

 

 

Tel No:        

 

   (b) U.I.N.         

 B. JSCS 

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3) 

JSCS Fax No. 01869 256837 

www.freightcollection.com  

 

 

 5. Drawings/Specifications are available from 

 

      

 

 11. The Invoice Paying Authority  

I&RM Accounts Payable Manager 

Babcock DSG Limited, Building B15, MoD Donnington, Telford 

TF2 8JT  

Email: I&RM-accountspayable@babcockinternational.com 

 

 

 

 6.  INTENTIONALLY BLANK  12.  Forms and Documentation are available through *: 

Ministry of Defence, Forms and Pubs Commodity Management  

PO Box 2, Building C16, C Site 

Lower Arncott 

Bicester, OX25 1LP  (Tel. 01869 256197  Fax: 01869 256824) 

Applications via fax or email: DESLCSLS-

OpsFormsandPubs@mod.uk 

 

 

 1. Quality Assurance Representative: 

Commercial staff are reminded that all Quality Assurance requirements 

should be listed under the General Contract Conditions.  

AQAPS and DEF STANs are available from UK Defence 

Standardization, for access to the documents and details of the 

helpdesk visit http://dstan.uwh.diif.r.mil.uk/  [intranet] or 

https://www.dstan.mod.uk/ [extranet, registration needed].  

 *NOTE 

1.Many DEFCONs and DEFFORMs can be obtained from the 

MOD Internet Site:  

https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm 

2. If the required forms or documentation are not available on the 

MoD Internet site, requests should be submitted through the 

Commercial Officer detailed in Section 1. 

 

 

 

 

http://www.freightcollection.com/
mailto:I&RM-accountspayable@babcockinternational.com
mailto:DESLCSLS-OpsFormsandPubs@mod.uk
mailto:DESLCSLS-OpsFormsandPubs@mod.uk
http://dstan.uwh.diif.r.mil.uk/
http://dstan.uwh.diif.r.mil.uk/
https://www.dstan.mod.uk/
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm


 

 
 

 
 

Schedule 4 - Contract Change Control Procedure (i.a.w. clause 6.b) for Contract No: 
IRM17/4820 

1. Authority Changes 

Subject always to Condition 6 (Amendments to Contract), the Authority shall be entitled, acting 
reasonably, to require changes to the Contractor Deliverables (a " Change") in accordance with 
this Schedule 4.   

2. Notice of Change 

a. If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of 

Change") on the Contractor. 

b. The Authority Notice of Change shall set out the change required to the Contractor 
Deliverables in sufficient detail to enable the Contractor to provide a written proposal (a 
"Contractor Change Proposal") in accordance with clause 3 below.  

3. Contractor Change Proposal 

a. As soon as practicable, and in any event within fifteen (15) Business Days (or such 
other period as the Parties may agree) after having received the Authority Notice of Change, the 
Contractor shall deliver to the Authority a Contractor Change Proposal. 

b. The Contractor Change Proposal shall include: 

(1) the effect of the Change on the Contractor’s obligations under the Contract; 

(2) a detailed breakdown of any costs which result from the Change; 

(3) the programme for implementing the Change; 

(4) any amendment required to this Contract as a result of the Change, including, 
where appropriate, to the Contract Price; and  

(5) such other information as the Authority may reasonably require. 

c. The price for any Change shall be based on the prices (including all rates) already 
agreed for the Contract and shall include, without double recovery, only such charges that are 
fairly and properly attributable to the Change. 

4. Contractor Change Proposal – Process and Implementation 

a. As soon as practicable after the Authority receives a Contractor Change Proposal, the 
Authority shall:  

(1) evaluate the Contractor Change Proposal; 

(2) where necessary, discuss with the Contractor any issues arising and following 
such discussions the Authority may modify the Authority Notice of Change and the 
Contractor shall as soon as practicable, and in any event not more than ten (10) Business 
Days (or such other period as the Parties may agree) after receipt of such modification, 
submit an amended Contractor Change Proposal. 

b. As soon as practicable after the Authority has evaluated the Contractor Change Proposal 
(amended as necessary) the Authority shall: 

(1) indicate its acceptance of the Change Proposal by issuing an amendment to the 
Contract in accordance with Condition 6 (Amendments to Contract); or  

(2) serve a Notice on the Contractor rejecting the Contractor Change Proposal and 
withdrawing (where issued) the Authority Notice of Change. 

c. If the Authority rejects the Change Proposal it shall not be obliged to give its reasons for 
such rejection. 

d. The Authority shall not be liable to the Contractor for any additional work undertaken or 
expense incurred unless a Contractor Change Proposal has been accepted in accordance with 
Clause 4b.(1) above. 

 



 

 
 

 
 

5. Contractor Changes 

If the Contractor wishes to propose a Change, it shall serve a Contractor Change Proposal on 
the Authority, which shall include all of the information required by Clause 3b above, and the 
process at Clause 4 above shall apply. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 
 

 
 

Schedule 5 - Contractor’s Commercially Sensitive Information Form (i.a.w. condition 13) 
for Contract No: IRM17/4820 
 

Contract No: IRM17/4820 

Description of Contractor’s Commercially Sensitive Information: The Quality Plan and Defform 815 submitted for this 
Tender 

Cross Reference(s) to location of sensitive information in Tender: Quality Plan, Defform 815 and supporting 
documents 

Explanation of Sensitivity: The Document contains sensitive technical and commercial information as of the date 
provided to the original recipient by Lifeline and is provided in confidence.  

Details of potential harm resulting from disclosure: The result of disclosing this information could affect Lifeline’s 
position commercially by exposing it’s designs internal procedures and cost prices. 

 

Period of Confidence (if applicable):  

Contact Details for Transparency/Freedom of Information matters: alec@lifeline-fire.co.uk 

Name: Alec Parr 

Position: Sales Manager 

Address: Lifeline Fire and Safety Systems Ltd, Falkland Close, Coventry, CV4 8AU 

Telephone Number: +44 (0) 2476712999  email Address: alec@lifeline-fire.co.uk 

 
 
 

 
 
 
 



 

 
 

 
 

 



 

 
 

 
 

Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract: Data 
Requirements for Contract No: IRM17/4820  
 
The following information is provided in respect of condition 25 (Timber and Wood-Derived 
Products)*: 

 

Schedule of 
Requirements 

item and 
timber product 

type 

Volume of 
timber 

Delivered to 
the Authority 

with FSC, 
PEFC or 

equivalent 
evidence 

Volume of 
timber 

Delivered to 
the Authority 

with other 
evidence 

Volume (as Delivered 
to the Authority) of 

timber without 
evidence of compliance 

with Government 
Timber Procurement 

Policy 

Total volume 
of timber 

Delivered to 
the Authority 

under the 
Contract 

     

     

     

     

     

     

*This condition is not applicable where the supply of timber or wood-derived products are incidental to the object 

of the Contract (e.g. packaging) 
 

 
NIL RETURN



 

 
 

 
 

Schedule 8 - Acceptance Procedure (i.a.w. condition 29) for Contract No: 
IRM17/4820 
 

 

The Acceptance Procedure for this Contract is in accordance with Condition 29 only. 

 
  



 

 
 

 
 

 
 
Schedule 9 – Purchase Order Template –Sample (For Information Only) 



 

 
 

 
 

Schedule 10 – Discrepancy Report – Sample (For Information Only) 

 
Copies of the Discrepancy Report MOD Form 445, in pads of 100, can be obtained from the Forms and 
Publications address on the Contract. 

 
This form should be used for reporting discrepancies in consignments of goods sent to the Contractor for 
repair. 

 
Triplicate copies of the form should be completed in manuscript or typescript. Copies 1 & 2 should be sent 
to the Consignor, with copy 3 being retained by the Contractor. 

 

 

 
 
 



 

 
 

 
 

 
Schedule 11 – Strip and Survey Report – Sample (For Information Only) 
 

 
 
 
 



 

 
 

 
 

 
Schedule 12 – Application to dispose of BR/BER Equipment 

 
 
 
 
 



 

 
 

 
 

 
 
Schedule 13: Contract Status Report  
(Please note: This is currently under review and will be superseded by a Baan generated Report and accompanying instructions in due course.) 
 
            Contract Number: IRM17/4820 
 
 
 
 

FOR COMPLETION BY REPAIR MANAGERS / CONTRACTOR

BABCOCK DSG - CONTRACT STATUS REPORT FOR COMPLETION BY BABCOCK DSG PROCUREMENT OFFICER

FOR COMPLETION BY CONTRACTOR

REPAIR MANAGER:

PROJECT TEAM:            (TAT = TURN AROUND TIME) 

PR NUMBER QTY DMC NSN / PART NUMBER 

REPAIR 

PRICE

PACKAGING 

PRICE

COMMERCIAL 

INVOICE DATE

COMMERCIAL 

INVOICE 

NUMBER

DATE ASSET 

LOADED TO   

COMPANY

DATE OF 

STRIP AND 

SURVEY 

TO RM

DATE 

AUTHORITY 

TO PROCEED- 

(START OF 

TAT)

% 
COMPLETE

DATE ASSET 

DELIVERED 

BACK TO 

AUTHORITY-

(END OF TAT)  

TOTAL 

NO. OF 

DAYS 

TO 

TAT

TAT 

MET 

Y/N?

TAT 

EXEMPTION 

AUTHORISED 

Y/N?

TOTAL 

PRICE (EX 

VAT)

ADJUSTED 

PRICE (WHERE 

APPLIC)

PRICE INCL 

VAT

CONTRACT NO:                             



 

 
 

 
 

Schedule 14 – Sample Agreement to novate a contract (For information purposes only)  

(Will only need to be signed and agreed in the event that the Contract is novated.) 

DATED 

------------ 

AGREEMENT TO NOVATE A CONTRACT 

 

between 

 

CONTINUING PARTY 

 

and 

 

[SECRETARY OF STATE FOR DEFENCE] 

 

and 

 

[BABCOCK DSG LIMITED]  



 

 

THIS AGREEMENT is dated [DATE] 

PARTIES 

[FULL COMPANY NAME] incorporated and registered in England and Wales with company number [NUMBER] 

whose registered office is at [REGISTERED OFFICE ADDRESS] (Continuing Party). 

[SECRETARY OF STATE FOR DEFENCE] (MoD). 

[BABCOCK DSG LIMITED] incorporated and registered in England and Wales with company number 

[NUMBER] whose registered office is at [REGISTERED OFFICE ADDRESS] (Babcock). 

BACKGROUND 

The Continuing Party and the MoD are party to a contract for [DESCRIBE CONTRACT] dated [DATE] (the 

Contract). 

The MoD and Babcock entered into a Land Equipment Service Provision and Transformation Contract dated 31 

March 2015 (the SPC) in respect of which certain services transfer, on a phased basis, from the MoD to 

Babcock.  The MoD wishes to transfer its rights and obligations under the Contract to Babcock as part 

of the transfer of services under the SPC. 

The MoD shall continue to be liable for any failure by it to perform its obligations under the Contract before the 

Effective Date, with Babcock assuming responsibility for all other liabilities so arising in the MoD's 

place.  

The parties have therefore agreed to novate the MoD's rights, obligations and liabilities under the Contract to 

Babcock on the terms of this agreement with effect from [DATE] (Effective Date).  

AGREED TERMS 

NOVATION 

With effect from the Effective Date, the MoD transfers all its rights and obligations under the Contract to 

Babcock. Babcock shall enjoy all the rights and benefits of the MoD under the Contract, and all 

references to the MoD in the Contract shall be read and construed as references to Babcock. 

Babcock agrees to perform the Contract and be bound by its terms in every way as if it were the original party to 

it in place of the MoD. 

The Continuing Party agrees to perform the Contract and be bound by its terms in every way as if Babcock 

were the original party to it in place of the MoD. 

RELEASE OF OBLIGATIONS AND LIABILITIES 

The Continuing Party and the MoD release each other from all future obligations to the other under the 

Contract.  

Nothing in this agreement shall affect or prejudice any claim or demand that the Continuing Party or the MoD 

may have against the other under or in connection with the Contract arising before the Effective Date. 

GOVERNING LAW 

This agreement and any dispute or claim (including non-contractual disputes or claims) arising out of or 



 

 

in connection with it or its subject matter or formation shall be governed by and construed in 

accordance with the law of England and Wales.  

JURISDICTION 

Each party irrevocably agrees that the courts of England and Wales shall have exclusive jurisdiction to 

settle any dispute or claim (including non-contractual disputes or claims) arising out of or in connection 

with this agreement or its subject matter or formation.  

 

Signed ..................................................... 

for and on behalf of [SECRETARY OF STATE FOR DEFENCE] 

Date ........................................................ 

Signed ................................................................ 

for and on behalf of [BABCOCK DSG LIMITED] 

Date ........................................................ 

Signed ..................................................... 

for and on behalf of [CONTINUING PARTY] 

Date ........................................................ 

 

 

 

 

 

 

 

 

 

 

 

 
 



 

 

Schedule 15 – Deliverable Quality Plan Evaluation Form for Contract No (In accordance with condition 26 (where applicable): 
 
 
 

 

 
 

TO AQAP 2105 Edn.2 
 

 
Contractor Reference: DRN152 Deliverable Quality Plan  
Title: Quality Plan for ‘The Refurbishment of Fire Extinguisher Systems (Fire Suppression Systems) for Foxhound Protected Mobility Vehicle 
Platform (PMVP) 
Issue: 1 
Dated: 25/02/2015 
 
Please see associated PDF document for reference. 



 

 

Schedule 16: Logistic Commodities and Services Transformation (LCST) Supplier Manual 
Version LDOC/CMO/V1 dated 21 March 2018.  
 
 

See attached PDF Document 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


