



Framework: Collaborative Delivery Framework

Supplier: Jacobs UK Ltd Company Number: 02594504

Geographical Area: North West

Project Name: Natural England Green Infrastructure Design Guide Project Number:

Contract Type: Professional Service Contract

Option:

Contract Number: 31886

Revision	Status	Originator	Reviewer	Date

PROFESSIONAL SERVICE CONTRACT under the Collaborative Delivery Framework CONTRACT DATA

Project Name

Natural England Green Infrastructure Design Guide

Project Number

This contract is made on 20 January 2020 between the *Client* and the *Consultant*

- This contract is made pursuant to the Framework Agreement (the "Agreement") dated 12th day of April 2019 between the Client and the Consultant in relation to the Collaborative Delivery Framework. The entire agreement and the following Schedules are incorporated into this Contract by reference
- Schedules 1 to 22 inclusive of the Framework schedules are relied upon within this contract.
- The following documents are incorporated into this contract by reference NaturalEngland.GreenInfrastructure.ScopeFinal.pdf

Part One - Data provided by the *Client* Statements given in all Contracts

1 General

The conditions of contract are the core clauses and the clauses for the following main Option, the Option for resolving and avoiding disputes and secondary Options of the NEC4 Professional Service Contract June 2017.

Main Option		Option for resolving and avoiding disputes		
Secondary Options				
	X2: Changes in the law			
	X9: Transfer of rights			
	X10: Information modelling			
	X11: Termination by the Client			
	X18: Limitation of liability			
	X20: Key Performance Indicators			
	Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996			
	Y(UK)3: The Contracts (Rights of Third Parties) Act 1999 Z: Additional conditions of contract			
		The purpose of this contract is to write a short, accessible Design Guide supporting greater and more effective delivery and implementation of Green Infrastructure (GI) in relation to		
The Client	is	Natural England		
Address for communications		County Hall Spetchley Road Worcester WR5 2NP		
Address for electronic communications		XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX		
The Service Manager is Address for communications		County Hall Spetchley Road Worcester WR5 2NP		
Address for	electronic communications	>>>>>>>		
The Scope is in NaturalEngland.GreenInfrastructure.ScopeFinal.pdf		peFinal.pdf		
The partner	r contract is ble			
The language	ge of the contract is English			

The law of the contract is

the law of England and Wales, subject to the jurisdiction of the courts of England and Wales

2 weeks

The period for retention is

6 years following Completion or earlier termination

The following matters will be included in the Early Warning Register

Early warning meetings are to be held at intervals no

2 weeks

longer than

2 The Consultant's main responsibilities

The *key dates* and *conditions* to be met are *conditions* to be met

kev date 'none set' 'none set' 'none set' 'none set' 'none set' 'none set'

The Consultant prepares forecasts of the total Defined Cost plus

Fee and $\ensuremath{\textit{expenses}}$ at intervals no longer than

4 weeks

3 Time

The starting date is 20 January 2020

The Client provides access to the following persons, places and things

access date

The Consultant submits revised programmes at intervals no longer 4 weeks

The completion date for the whole of the service is

31 March 2021

The period after the Contract Date within which the *Consultant* is to submit a first programme for acceptance is

4 weeks

4 Quality management

The period after the Contract Date within which the Consultant is to

 $\dot{\mbox{\sc submit}}$ a quality policy statement and quality plan is 4 weeks

The period between Completion of the whole of the service and the

defects date is 26 weeks

5 Payment

The currency of the contract is the £ sterling

The assessment interval is Monthly

The expenses stated by the Client are as stated in Schedule 9

The interest rate is 2.00% per annum (not less than 2) above the

Bank of England Base rate of the

The locations for which the Consultant provides a

charge for the cost of support people and office All UK Offices

overhead are

6 Compensation events

These are additional compensation events

- 'not used'
- 'not used'
- 'not used'

- 'not used'
- 'not used'

8 Liabilities and insurance

These are additional Client's liabilities

- 1. 'not used'
- 3. 'not used'

The minimum amount of cover and the periods for which the Consultant maintains insurance are

EVENT

MINIMUM AMOUNT OF COVER

PERIOD FOLLOWING COMPLETION OF THE WHOLE OF THE SERVICE OR TERMINATION

normally used by professionals providing services similar to the service

The Consultant's failure to use the skill and care each claim, without limit to the number of claims



Loss of or damage to property and liability for bodily injury to or death of the number of claims a person (not an employee of the Consultant) arising from or in connection with the Consultant Providing the Service



the employees of the of each claim, without limit Consultant arising out of to the number of claims and in the course of their employment in connection with the contract

Death of or bodily injury to Legal minimum in respect For the period required by law

liability to the Client for all connection with the contract, other than the excluded matters is limited

Resolving and avoiding disputes







XXXX

The text of clause 18 Prevention is deleted.

Delete the text of clause 60.1(12) and replaced by: The *service* is affected by any of the following events

- War, civil war, rebellion, revolution, insurrection, military or usurped power;
- Strikes, riots and civil commotion not confined to the employees of the *Consultant* and sub consultants,
 Ionising radiation or radioactive contamination from nuclear fuel or nuclear waste resulting from the combustion of
- nuclear fuel,
- Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device,
- Natural disaster,
- Fire and explosion.
- Impact by aircraft or other aerial device or thing dropped from them.

Z3 Disallowed Costs

Add the following in second bullet of 11.2 (18) add:

(including compensation events with the Subcontractor, i e. payment for work that should not have been undertaken).

Add the following additional bullets after 'and the cost of '

- Mistakes or delays caused by the Consultant's failure to follow standards in Scopes/quality plans
- Reorganisation of the Consultant's project team
- Additional costs or delays incurred due to Consultant's failure to comply with published and known guidance or document formats
- Exceeding the Scope without prior instruction that leads to abortive cost
- Re-working of documents due to inadequate QA prior to submission, i.e. grammatical, factual arithmetical or design errors
- · Production or preparation of self-promotional material
- Excessive charges for project management time on a commission for secondments or full time appointments (greater than 5% of commission value)
- Any hours exceeding 8 per day unless with prior written agreement of the Service Manager
 Any hours for travel beyond the location of the nearest consultant office to the project unless previously agreed
- · Attendance of additional individuals to meetings/ workshops etc who have not been previously invited by the Service Manager
- Costs associated with the attendance at additional meetings after programmed Completion, if delay is due to Consultant performance
- Costs associated with rectifications that are due to *Consultant* error or omission
- Costs associated with the identification of opportunities to improve our processes and procedures for project delivery through the Consultant's involvement
- Was incurred due to a breach of safety requirements, or due additional work to comply with safety requirements
- Was incurred as a result of the *Client* issuing a Yellow or Red Card to prepare a Performance Improvement Plan
- Was incurred as a resulting of rectifying a non-compliance with the Framework Agreement and/or any call off

Z6 The Schedule of Cost Components

The Schedule of Cost Components are as detailed in the Framework Schedule 9.

Issues requiring redesign or rework on this contract due to a fault or error of the Consultant will neither be an allowable cost under this contract or any subsequent contract, nor will it be a Compensation event under this contract or any subsequent contract under this project or programme.

Z24 Requirement for Invoice

Add the following sentence to the end of clause 51.1:

The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of the Service Manager's certificate.

Delete existing clause 51.2 and replace with:

- 51.2 Each certified payment is made by the later of
- \bullet one week after the paying Party receives an invoice from the other Party and
- three weeks after the assessment date, or, if a different period is stated in the Contract Data, within the period stated.

If a certified payment is late, or if a payment is late because the Service Manager has not issued a certificate which should be issued, interest is paid on the late payment. Interest is assessed from the date by which the late payment should have been made until the date when the late payment is made, and is included in the first assessment after the late payment is made

Z25 Risks and insurance

The Consultant is required to submit insurances annually as Clause Z4 of the Framework Agreement

Secondary Options

OPTION X2: Changes in the law

The *law of the project* is the law of England and Wales, subject to the jurisdiction of the courts of England and Wales

OPTION X10: Information modelling

The period after the Contract Date within which the *Consultant* is to submit a first Information Execution Plan for acceptance is

OPTION X18: Limitation of liability

The Consultant's liability to the Client for indirect or consequential loss is limited to



The Consultant's liability to the Client for Defects that are not found until after the defects date is limited to



The end of liability date is



after the

OPTION X20: Key Performance Indicators (not used with Option X12)

The incentive schedule for Key Performance Indicators is in

Schedule 17

A report of performance against each Key Performance Indicator is provided at intervals of

3 months

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

The period for payment is

14 days

after the date on which payment becomes due

Y(UK)3: The Contracts (Rights of Third Parties Act) 1999

term

beneficiary

The Consultant is Jacobs UK Ltd Name and address etc. of Consultant 1180 Eskdale Road Wokingham Berkshire RG41 5TU XXXXXXXXX Email address for communications Enter email address Insert the relevant framework tendered fee percentage XXXXXXX The fee percentage is The key persons are Name (1) Name the $\ensuremath{\textit{key persons}}$ to be working on the contract Project Manager Responsibilities Qualifications ocess Management Name (2) Job Qualifications Name (3) Job nsert responsibilities Qualifications nsert qualifications insert name Name (4) Responsibilities Qualifications nsert responsibilities nsert qualifications nsert experience Experience Name (5) insert name Job Responsibilities Qualifications nsert responsibilities nsert qualifications insert experience Experience Name (6) insert name Responsibilities Qualifications nsert qualifications nsert experience Experience Name (7) insert name Responsibilities Qualifications nsert qualifications insert experience Experience The following matters will be included in the Early Warning Register; Timely receipt of required information and data These are items which could affect the total of the Prices or delay Completion, which are known about at the time of completing this Contract Data insert details nsert details insert details insert details insert details nsert details 3 Time For discussion at start-up The programme identified in the Contract Data is; This is optional and is inserted if a programme is being initially provided 5 Payment £49,500.00 forecast of the total Defined Cost plus the Fee Resolving and avoiding disputes The Senior Representatives of the Consultant are XXXXXX Name (1) XXXXXXXXXXX address Line 1 Enter postal address nsert address address Line 3 address Line 4 address Line 5 address Line 6 insert address insert email address Enter email address Email address for communications insert name Name (2) insert address insert address address Line 1 Enter postal address address Line 2 address Line 3 address Line 4 nsert address insert address insert address address Line 5 address Line 6 insert email address Email address for communications Enter email address X10: Information modelling: The information execution plan identified in the Contract Data is; If an information execution plan is to be identified in the Contract Data X10 is always used n/a

Part Two - Data provided by the Consultant

Completion of the data in full, according to the Options chosen, is essential to create a complete contract.

1 General

The Consultant is

Name

Jacobs UK Ltd

Address for communications

1180 Eskdale Road Winnersh Wokingham Berkshire RG41 5TU

Address for electronic communications

The fee percentage is



The key persons are

Name (1) Job Responsibilities Qualifications Experience




Name (2) Job Responsibilities Qualifications Experience



Name (3) Job Responsibilities Qualifications Experience




Name (4) Job Responsibilities Qualifications Experience



Name (5) Job Responsibilities Qualifications Experience



Name (6) Job Responsibilities Qualifications Experience



Name (7) Job Responsibilities Qualifications Experience

The following matters will be included in the Early Warning Register

Timely receipt of required information and data

3 Time

The programme identified in the Contract Data is

For discussion at start-up

5 Payment

The activity schedule is

Resolving and avoiding disputes

The Senior Representatives of the Consultant are

Name (1)
Address for communications

Address for electronic communications

Name (2)

Address for communications

Address for electronic communications

X10: Information Modelling

The *information execution plan* identified in the Contract Data is

n/a

Contract Execution

