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Contract Execution 



 

This agreement is made between the Client, the Consultant and the Named Suppliers. 

Terms in this agreement have the meanings given to them in the contract between the 

Environment Agency and Jacobs U.K. Limited for SW Hub Operational Reservoir Services 

(DCIS) - Jacobs (the service). 

The Consultant offers to Provide the Services in accordance with these conditions of contract 

for an amount to be determined in accordance with these conditions of contract. 

The Consultant was appointed to the framework and executed the framework agreement (with 

reference number RM6165). 

Executed under hand . . . . . . . . . . . . . . . . . . . 

by 

. . . . . . . . . . . . . . . . . . . . . . . (Client) 

…………………………………(Name) 

…………………………………(Position) 

…………………………………(signature) 

…………………………………(Date Countersigned) 

. . . . . . . . . . . . . . . . . . . . . . . (Consultant) 

. . . . . . . . . . . . . . . . . . . . . . .(Name) 

. . . . . . . . . . . . . . . . . . . . . . .(Position) 

. . . . . . . . . . . . . . . . . . . . . . .(Signature) 

. . . . . . . . . . . . . . . . . . . . . . .(Date signed) 

(Named Suppliers) 
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Contract Data 
 

PART ONE – DATA PROVIDED BY THE CLIENT 

Completion of the data in full, according to the Options chosen, is essential to create a complete 

contract. 

1 General 

The conditions of contract are the core clauses and the clauses for the following main 
Option, the Option for resolving and avoiding disputes and secondary Options of the 
NEC4 Professional Service Contract June 2017 (with amendments January 2019) 

Main Option 

Secondary Options 

The service is 

The Client is 

Name 

Address for communications 

Address for electronic communications 

The Service Manager is 

Name 

Address for communications 

Address for electronic communications 

 The Scope is in  DCIS Operational Reservoir Services - Jacobs 

E Option for resolving and avoiding disputes W2 

X2, X9, X10, X11, X18, X20, Y(UK)2, Y(UK)3, together with the 

following additional conditions Z1, Z2, Z3, Z5, Z7, Z8, Z9, Z12, 

Z121, Z130, Z131 

DCIS Operational Reservoir Services - Jacobs 

Environment Agency 

Horizon House 
Deanery Road 
Bristol 
BS1 5AH 

enquiries@environment-agency.gov.uk 

Steph Osborn 

Sir John Moore House, 
Victoria Square 
Bodmin 
PL31 1EB 

 Stephanie.osborn@environment-  
agency.gov.uk  
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 The language of the contract is English 

 The law of the contract is the law of England and Wales, subject to the 
jurisdiction of the courts of England and 

Wales 

The period for reply isexcept that 

• The period for reply for 

• The period for reply for 

The period for retention isyear(s) following Completion or earlier termination 

The following matters will be included in the Early Warning Register 

 

longer than 

2 The Consultant’s main responsibilities 
If the Client has identified 

work which is set to meet 

a stated condition by akey 

The key dates andconditions to be met are condition 

to be met 
key date 

date  

If Option A is used The Consultant prepares forecasts of the total expenses at 
intervals no longer than 

If Option C or E is used The Consultant prepares forecasts of the total Defined Cost 
plus Fee and expenses at intervals no longer than 

3 Time 

 The starting date is  
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2 weeks 

n/a  is  n/a 

n/a  is  n/a 

6 

2 weeks 

4 weeks 

4 weeks 

Early warning meetings are to be held at intervals no 

(1) 

(2) 

(3) 



 

The Client provides access to the following persons, places and things 

 access access date 

 

longer than 

If the Client has decided The completion datefor the whole of the service is 
identified in part 

two of the

 
Consultant is to submit a first programme 

for acceptance is 
Contract Data 

4 Quality management 

5 Payment 

If the Client states any 

expenses 

If the period in which 

payments are made is not 

three weeks and Y(UK)2 is 

not used If Option C or E is 

used and the Client states 

any locations 
The period after the 

Contract Date within 

which the Consultant is 

to submit a quality 

policy statement and quality plan is 

The period between Completion of the whole of the service and the defects dateis 

The currency of the contract is the 

The assessment interval is 

The expenses stated by the Client are 

item amount 

 

The interest rateis % per annum (not less than 2) above the 

bank 

The period within which 

payments are made is 

The locations for which the 

Consultant provides a charge for the cost of 

support people and office overhead are 
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4 weeks 

30/11/2026 
the completion datefor the 

whole of the service 
 

If no programme is 
The period after the Contract Date within which the 

2 weeks 

4 weeks, if not 

previously provided by 

the Consultant 

26 weeks 

£ sterling 

Monthly 

2 

Base rate of the  Bank of England 

1 Month 

All UK offices 

(1) 

(2) 

(3) 

The Consultant submits revised programmes at intervals no 
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 If Option C is used The Consultant’s share percentages and the share ranges are 

 share range Consultant’s share percentage 

less than% 

from% from 

 % greater than% 

 If Option C 

or E is used  The exchange rates are those published in 

on(date) 

6 Compensation events 

 If there are additional These are additional compensation events 

 

8 Liabilities and insurance 

 If there are additional These are additional Client’s liabilities 

 

The minimum amount of cover and the periods for which the Consultant maintains insurance 

are 
EVENT MINIMUM AMOUNT OF PERIOD FOLLOWING 
 COVER COMPLETION OF THE 

WHOLE OF THE SERVICE 
OR TERMINATION 

The Consultant’s failure to6 years following 
£5 million 

use the skill and care normallyCompletion of the whole 

used by professionals providing 
in respect of each claim, works or earlier termination services 

similar to the service without limit to the number of 

claims 
Loss of or damage to property12 months 

and liability for bodily injury to 
Whichever is greater of 

£5 
million or the amount 

or death of a person (not an 

employee of the Consultant) 
required by law 

arising from or 

in connection in respect of each event, with the Consultant 

Providing without limit to the number of 
the Service events 

80 %  0 – below this threshold 

any further savings are 

allocated 100% to the 

Client 

80 % to 120 % 50 

120 %  0 
Financial Times 

(starting date) 

% t o % 

Client’s liabilities 
(1) 

(2) 

(3) 



 

Death of or bodily injury toFor the period required by 
employees of the Consultantlaw 

arising out of and in the course of their 

employment in 

connection with the contract in respect of each event, 

without limit to the number of 

events 

Whichever is greater of 

£5 million or the amount 

required by law 

The Consultant provides these additional insurances 
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(1) Insurance against n/a 

Minimum amount of cover is n/a The 

deductibles are n/a 

(2) Insurance against n/a 

Minimum amount of cover is n/a The 

deductibles are n/a 

(3) Insurance against n/a 

 Minimum amount of cover is n/a 

 The deductibles are n/a 

The Consultant’s total liability to the Client for all matters arising under or in connection 

with the contract, other than the excluded matters is limited to 

£5 million 
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Resolving and avoiding disputes 

The tribunal is 

 If the tribunal is arbitration The arbitration procedure is 

The place where arbitration is to be held is 

The person or organisation who 

will choose an arbitrator if the Parties cannot agree a choice or if the arbitration procedure 

does not state who selects an arbitrator is 

 

The Senior Representatives of the Client are 

 Name (1) Chris Milburn 

Address for communications Horizon House Deanery Road 
Bristol 

BS1 5AH 

 Address for electronic communications Chris.Milburn@environment-agency.gov.uk 

 Name (2) Simon Robinson 

Address for communications Horizon House Deanery Road 
Bristol 

BS1 5AH 

Address for electronic communications 

The Adjudicator is 

 Name ‘to be confirmed’ 

 Address for communications ‘to be confirmed’ 

 Address for electronic communications ‘to be confirmed’ 

 The Adjudicator nominating body is Institution of Civil Engineers 

Litigation in the courts 

‘to be confirmed’ 

‘to be confirmed’ 

 Simon.Robinson@environment-  
agency.gov.uk  
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X2: Changes in the law  

If Option X2 is used The law of the project is  The law of England and Wales, subject to the 

jurisdiction of the courts of England and Wales 

X5: Sectional Completion 

If Option X5 is used  The completion datefor each section of the service is  

 section description completion date 

(1) 

(2) 

(3) 

(4) 

X7: Delay damages 
If Option X7 is used without 

Option X5 

If Option X7 is used with 
Option X5 

Delay damages for Completion of the whole of the service are  

 Delay damages for each section of the service are 

per day 

 section description amount per day 

(1) 

(2) 

(3) 

(4) 

The delay damages for the remainder of the service 

are 

X8: Undertakings to Others 

 If Option X8 is used The undertakings to Others are provided to 

 

X9: Transfer of Intellectual Property Rights 

X10: Information modelling 

If Option X10 is used 
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If no information The period after the Contract Date within which the Consultant is to submit a first 

execution planis 
Information Execution Plan for acceptance is identified in part two of the Contract 

Data 

X11: Termination by the Client 

X13: Performance bond 
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If Option X13 is used The amount of the performance bond is  

 X18: Limitation of liability 

If Option X18 is used The Consultant’s liability to the Client for indirect or consequential loss is limited to 

The Consultant’s liability to the Client for Defects that are not found until after the defects 

dateis limited to 

The end of liability date is years after the Completion of the whole of the service 

X20: Key Performance Indicators (not used with Option X12) 

If Option X20 is used The incentive schedule for Key Performance Indicators is in 

A report of performance against each Key Performance 

Indicator is provided at intervals of 

2 weeks 

£1 million 

£5 million 

6 

months 
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Y(UK)1: Project Bank Account 

Charges made and interest  The Consultant is not to pay any charges made and to be paid any interest paid by the 

paid by the project bank project bank(Delete as applicable) 

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996 

If Option Y(UK)2 is used The period for payment isdays after the date on which payment becomes due 
and the final date for payment is not fourteen days after the date on which payment becomes due 

Y(UK)3: The Contracts (Rights of Third Parties) Act 1999 

 If Option Y(UK)3 is used  term beneficiary 
Not Used  Not used 

 

 If Y(UK)3 is used with term beneficiary 

Y(UK)1 the following entry is 

added to the table for Y(UK)3 

Professional Service Contract: Contract Data|  

Z: Additional conditions of contract 

14 

 

The provisions of 

Options Y(UK)1 
 

 

Named Suppliers 
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If Option Z is used The additional conditions of contract are 
Z1 Disputes: 
Option W2 subclause W2.1(4) is deleted. The Parties agree that adjudication under Clause option W2 should only 
commence if the dispute resolution procedure has been exhausted and that the dispute resolution procedure in the Scope, 
takes precedence over Option W2. 

Z2 Prevention 
The text of clause 18 Prevention is deleted. 
Delete the text of clause 60.1(12) and replace with: 
The service is affected by any of the following events 
• War, civil war, rebellion, revolution, insurrection, military or usurped power; 
• Strikes, riots and civil commotion not confined to the employees of the Consultant and sub consultants, 
• Ionising radiation or radioactive contamination from nuclear fuel or nuclear waste resulting from the combustion of 
nuclearfuel, 
• Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device,• Natural disaster, 
• Fire and explosion, 
• Impact by aircraft or other aerial device or thing dropped from them. 

Z3 Disallowed Costs 
In second bullet of 11.2 (18) add: 
(including compensation events with the Subcontractor, i.e. payment for work that should not have been undertaken). 
Add the following additional bullets after 'and the cost of ' : 
• Mistakes or delays caused by the Consultant’s failure to follow standards in Scopes/quality plans. 
• Reorganisation of the Consultant's project team. 
• Additional costs or delays incurred due to Consultant’s failure to comply with published and known guidance or 
document formats. 
• Exceeding the Scope without prior instruction that leads to abortive cost 
• Re-working of documents due to inadequate QA prior to submission, i.e. grammatical, factual arithmetical or 
designerrors. 
• Production or preparation of self-promotional material. 
• Excessive charges for project management time on a commission for secondments or full time appointments 
(greaterthan 5% of commission value) 
• Any hours exceeding 8 per day unless with prior written agreement of the Service Manager 
• Any hours for travel beyond the location of the nearest consultant office to the project unless previously agreed 
with theService Manager 
• Attendance of additional individuals to meetings/ workshops etc who have not been previously invited by the 
Service Manager 
• Costs associated with the attendance at additional meetings after programmed Completion, if delay is due to 

Consultant performance. 
• Costs associated with rectifications that are due to Consultant error or omission. 
• Costs associated with the identification of opportunities to improve our processes and procedures for project 
deliverythrough the Consultant’s involvement 
• Was incurred due to a breach of safety requirements, or due additional work to comply with safety requirements 

Z5 Secondments 
When appointing Consultants on a secondment basis only: 

Add clause 19 
19.1 The Client will from starting date to Completion Date indemnify the Consultant against any and all liabilities, 
proceedings, costs, losses, claims and demands whatsoever arising directly or indirectly out of the activities of the 
Consultant in providing the services save where such claims, in the reasonable opinion of the Client, arise from or are 
contributed to by: 

19.1.1 Misrepresentation or negligence by or on behalf of the Consultant;or 
19.1.2 The Consultant has acted contrary to the Service Manager’s reasonable 

instructions or wholly outside the scope of the Consultant’s duties as defined by the 
Service Manager. 

Z7 Linked contracts 
Issues requiring redesign or rework on this contract due to a fault or error of the Consultant under this contract or a 
previous contract will neither be an allowable cost under this contract or any subsequent contract, nor will it be a 

Compensation event under this contract or any subsequent contract under this project or programme. 

Z8 Requirement for Invoice 
Insert the following sentence at the end of clause 51.1: 
The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of the 
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Service Manager’s certificate. 
Delete existing clause 51.2 and insert the following: 
51.2 Each certified payment is made by the later of 
• one week after the paying Party receives an invoice from the other Party and 
• three weeks after the assessment date, or, if a different period is stated in the Contract Data, within the period 
stated.If a certified payment is late, or if a payment is late because the Service Manager has not issued a certificate which 
should be issued, interest is paid on the late payment. Interest is assessed from the date by which the late payment should 
have been made until the date when the late payment is made, and is included in the first assessment after the late 
payment is made. 

Z9 Conflict of Interest 
The Consultant immediately notifies the Client of any circumstances giving rise to or potentially giving rise to conflicts of 

interest relating to the Consultant (including without limitation its reputation and standing) and/or the Client of which it is 

aware or which it anticipates may justify the Client taking action to protect its interests. Should the Parties be unable to 

remove the conflict of interest to the satisfaction of the Client, the Client, in its sole discretion, may terminate this Contract. 

Z12 Waiver 
No waiver shall be effective unless it is expressly stated to be a waiver and communicated to the other Party by the Service 

Manager in writing in accordance with the Contract, and with express reference to Clause Z12. The failure of either party to 

insist upon strict performance of the Contract, or any failure or delay in exercising any right or remedy shall not constitute a 

waiver or diminution of the obligations established by the Contract. 

Z121 
The parties acknowledge and agree that (i) the Consultant's total aggregate liability under this contract and the contract 

dated [03/04/2020 with reference project_28554] ("Precursor Contract") shall be subject to the same waivers and limitations 

set out in and/or applicable to this contract; (ii) the Consultant shall have no greater liability under or in connection with the 

Precursor Contract, whether in quantum, scope or duration than it does under this contract; and (iii) the Precursor Contract 

shall be read and construed as varied hereby whilst otherwise remaining in full force and effect. 

Z 130 Rate adjustment 
Z130.1 The Defined Cost for People Rates shall be increased by the same proportion and on the same date as the 

appropriate Framework Prices. 

Z130.2 (Option C ONLY) The Prices are adjusted for the outstanding portion of the Prices for the amendment to rates in 

Z130.1. 

Z 131 Change to the Schedule of Cost Components 
Add clause 11.2(19) The People Rates are the people rates unless later changed in accordance with the contract and 

provided that at all times and under any circumstance howsoever arising the People Rates do not exceed the equivalent 

and directly comparable Framework Price as set out in Crown Commercial Services (CCS) Construction Professional 

Services Framework RM6165. 

In the Schedule of Cost Components delete the section titled People and replace with: People 

1 The following components of the cost of people. 

11 Amounts calculated by multiplying each of the People Rates by the total time appropriate to that rate properly spent on 

work on the contract. 
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PART TWO – DATA PROVIDED BY THE CONSULTANT 

Completion of the data in full, according to the Options chosen, is essential to create a 

complete contract. 

1 General 

The Consultant is 

Name 

Address for communications 

Address for electronic communications 

The fee percentage is% 

The key persons are 

 name service 

Alan Brown  Supervising Engineer (SupE_ 

Alison Kaminski Project Manager 

  

  

  

The following matters will be included in the Early Warning Register 

 

Jacobs UK Ltd 

1180 Eskdale Road 
Winnersh 
Wokingham 
RG41 5TU 

Alison.kaminski@jacobs.com 

0 
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2 The Consultant’s main responsibilities 

 
If the Consultant is to provide 

Scope 
The Scope provided by the Consultant is in 

 

 

5 Payment 
If the Consultant states 

expenses 
The expenses stated by the Consultant are 

any 

item amount 
Travel  £16,167.42 

If Option A or C is used  

If Option E is used The forecast of the prices is 

Resolving and avoiding disputes 

The Senior Representatives of the Consultant are 

Name (1) 

Address for communications 

Address for electronic communications 

Name (2) 

Address for communications 

Address for electronic communications 

£270,108.32 

Roula Alkhatib 

The West Wing 
1 Glass Whaf 
Bristol BS2 0EL 

Roula.alkhatib@jacobs.com 

The activity schedule is 



 

Professional Service Contract: Contract Data| 15 

X10: Information modelling 

If Option X10 is used 

If an information 
The information execution plan identified execution planis to be 

 identified in the in the Contract Data is  
Contract Data 

Y(UK)1: Project Bank Account 

 If Option Y(UK)1 is used The project bank is 

 

named suppliers are 

 

Data for the Schedule of Cost Components (used only with Options C or E) 

The overhead percentages for the cost of support people and office overhead are 

 location overhead percentage 

 

 

 category of person unit rate 

 Project Manager /   hour  £114.50 

Director – Shauket Khan  

 Project Manager /   hour  £103.50 

Principal/Associate – 

Jacobs offices Inclu ded in framework 
s rate 

 % 

 % 

 % 

Data for the Short Schedule of Cost Components (used only with Option A) 

The people rates are 

category of person unit rate 

Data for the Schedule of Cost Components (used only with Options C and E) 

The people rates are 



 

Alison Kaminski   

 Civil Engineer / Senior   hour  £127.37 
Director  
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 Civil Engineer / Director -   hour  £97.33 
John Gosden  

 Civil Engineer / Director  hour £97.33 
– Andy Courtnage  
 

 Civil Engineer /  hour £87.02 

Principal/Associate -  
Chris Fisher  

 Civil Engineer / Senior  hour £75.57 
Professional - Paul  
Chapman  

 Civil Engineer / Senior  hour £75.57 
Professional – Andrew 
Brown  

 H&S Advisor /  hour £83.59 

Principal/Associate - Matt  
Beardsworth  

 BIM-IM /  hour £82.44 

Principal/Associate -  
Adam White  

 Project Manager /  hour £72.14 
Professional -  

Aleksandra Tomczyk  

 Project Manager / Senior  hour £83.59 
Professional - Maciej  
Osobka  
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