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DPS Schedule 6 (Order Form and Order Schedules)

Order Form

ORDER REFERENCE: PS22369 - Streamlined Routes Establishing
baseline for M&E

THE BUYER: The Department for Business, Energy and
Industrial Strategy (BEIS)

BUYER ADDRESS 1 Victoria Street, London SW1H OET

THE SUPPLIER: I.F.F Research Limited

SUPPLIER ADDRESS: 5t Floor St Magnus House, 3 Lower Thames
Street, London, EC3R 6HD

REGISTRATION NUMBER: 00849983

DUNS NUMBER: 211574041

DPS SUPPLIER REGISTRATION SERVICE ID: 211288

APPLICABLE DPS CONTRACT

This Order Form is for the provision of the Deliverables and dated Wednesday, 14%
December 2022.

It's issued under the DPS Contract with the reference number RM6126 for the
provision of Streamlined Routes Establishing baseline for M&E.

DPS FILTER CATEGORY(IES):

Business transformation and change, Local Government, Central
Government, Policy analysis and development, Grants and grant
funding, Impact assessment, Mixed method (qualitative and
guantitative), England, Wales, Scotland, Northern Ireland

RM6126 - Research & Insights DPS
Project Version: v1.0 1
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ORDER INCORPORATED TERMS

The following documents are incorporated into this Order Contract. Where numbers
are missing we are not using those schedules. If the documents conflict, the
following order of precedence applies:

1. This Order Form including the Order Special Terms and Order Special
Schedules.

Joint Schedule 1(Definitions and Interpretation) RM6126

3. The following Schedules in equal order of precedence:

N

e Joint Schedules for RM6126

o Joint Schedule 2 (Variation Form)
Joint Schedule 3 (Insurance Requirements)
Joint Schedule 4 (Commercially Sensitive Information)
Joint Schedule 6 (Key Subcontractors)
Joint Schedule 10 (Rectification Plan)

o Joint Schedule 11 (Processing Data)
e Order Schedules for PS22369

o Order Schedule 1 (Transparency Reports)

o Order Schedule 2 (Staff Transfer)

o Order Schedule 3 (Continuous Improvement)
o Order Schedule 4 (Order Tender)
©)
(©)

@)
@)
@)
@)

Order Schedule 5 (Pricing Details)
Order Schedule 7 (Key Supplier Staff)
o Order Schedule 20 (Order Specification)
4. CCS Core Terms (DPS version) v1.0.3
5. Joint Schedule 5 (Corporate Social Responsibility) RM6126
6. Order Schedule 4 (Order Tender)

No other Supplier terms are part of the Order Contract. That includes any terms
written on the back of, added to this Order Form, or presented at the time of delivery.

ORDER SPECIAL TERMS

None

ORDER START DATE: Monday, 19" December 2022
ORDER EXPIRY DATE: Friday, 24" March 2023
ORDER INITIAL PERIOD: 4 Months

RM6126 - Research & Insights DPS
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DELIVERABLES
See details in Order Schedule 20 (Order Specification)

MAXIMUM LIABILITY
The limitation of liability for this Order Contract is stated in Clause 11.2 of the Core
Terms.

ORDER CHARGES
Total Value of contract is £54,874.61 excluding VAT, as per Order Schedule 5
(Pricing Details)

The Charges can only be changed by agreement in writing between the Buyer and
the Supplier because of:
e Specific Change in Law

REIMBURSABLE EXPENSES
None

PAYMENT METHOD

Payment shall be made via BACS

Invoices payable upon receipt of invoice and Purchase Order
Payment shall be made on Acceptance of the deliverables

BUYER'S INVOICE ADDRESS:

BUYER’'S AUTHORISED REPRESENTATIVE

BUYER’S ENVIRONMENTAL POLICY

Available online at:
https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attach
ment data/file/1030915/beis-environmental-policy.pdf

BUYER’S SECURITY POLICY

Available online at:
https://www.gov.uk/government/publications/security-policy-framework/hmg-security-
policy-framework

SUPPLIER’S AUTHORISED REPRESENTATIVE

RM6126 - Research & Insights DPS
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SUPPLIER’'S CONTRACT MANAGER
N
|
PROGRESS REPORT FREQUENCY
Fortnightly on Mondays

PROGRESS MEETING FREQUENCY
As required

KEY STAFF
As per Order Schedule 7 (Key Supplier Staff)

KEY SUBCONTRACTOR(S)
Not applicable

E-AUCTIONS
Not applicable

COMMERCIALLY SENSITIVE INFORMATION
As per Joint Schedule 4 (Commercially Sensitive Information)

SERVICE CREDITS
Not applicable

ADDITIONAL INSURANCES
Not applicable

GUARANTEE
Not applicable

SOCIAL VALUE COMMITMENT
Not applicable

RM6126 - Research & Insights DPS
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For and on behalf of the Supplier: For and on behalf of the Buyer:
Signature: Signature:

MName: Name;

Role: Rale:

Date: Date:

RME126 - Resoarch & Insights DPS
Project Version: v1.0
Model Version; v1.3
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Joint Schedule 1 (Definitions)

1.11n each Contract, unless the context otherwise requires, capitalised expressions
shall have the meanings set out in this Joint Schedule 1 (Definitions) or the
relevant Schedule in which that capitalised expression appears.

1.2 If a capitalised expression does not have an interpretation in this Schedule or any
other Schedule, it shall, in the first instance, be interpreted in accordance with
the common interpretation within the relevant market sector/industry where
appropriate. Otherwise, it shall be interpreted in accordance with the
dictionary meaning.

1.3 In each Contract, unless the context otherwise requires:

1.3.1the singular includes the plural and vice versa; 1.3.2 reference to a
gender includes the other gender and the neuter; 1.3.3 references to a person
include an individual, company, body corporate, corporation, unincorporated
association, firm, partnership or other legal entity or Crown Body;

1.3.4 a reference to any Law includes a reference to that Law as
amended, extended, consolidated or re-enacted from time to time;

1.3.5 the words "including”, "other", "in particular", "for example"
and similar words shall not limit the generality of the preceding words
and shall be construed as if they were immediately followed by the
words "without limitation";

1.3.6 references to "writing" include typing, printing, lithography,
photography, display on a screen, electronic and facsimile
transmission and other modes of representing or reproducing words
in a visible form, and expressions referring to writing shall be
construed accordingly;

1.3.7 references to "representations" shall be construed as
references to present facts, to "warranties" as references to present
and future facts and to "undertakings" as references to obligations
under the Contract;

1.3.8 references to "Clauses" and "Schedules" are, unless otherwise
provided, references to the clauses and schedules of the Core Terms
and references in any Schedule to parts, paragraphs, annexes and
tables are, unless otherwise provided, references to the parts,
paragraphs, annexes and tables of the Schedule in which these
references appear;

RM6126 - Research & Insights DPS
Project Version: v1.0
Model Version: v1.3
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1.3.9 references to "Paragraphs" are, unless otherwise provided,
references to the paragraph of the appropriate Schedules unless
otherwise provided;

1.3.10 references to a series of Clauses or Paragraphs shall be inclusive

of the clause numbers specified;

1.3.11the headings in each Contract are for ease of reference only and shall
not affect the interpretation or construction of a Contract; and 1.3.12 where
the Buyer is a Crown Body the Supplier shall be treated as contracting with the
Crown as a whole.

1.4 In each Contract, unless the context otherwise requires, the following words shall

have the following meanings:

"Achieve" in respect of a Test, to successfully pass such Test without any Test
Issues and in respect of a Milestone, the issue of a Satisfaction Certificate in
respect of that Milestone and "Achieved", "Achieving" and "Achievement" shall
be construed accordingly;
"Additional insurance requirements relating to an Order Contract specified in the Order Form
Insurances" additional to those outlined in Joint Schedule 3 (Insurance Requirements);
"Admin Fee” means the costs incurred by CCS in dealing with Ml Failures calculated in

accordance with the tariff of administration charges published by the CCS on:
http://CCS.cabinetoffice.gov.uk/i-amsupplier/management-information/admin-
fees;

"Affected Party"

the party seeking to claim relief in respect of a Force Majeure Event;

"Affiliates" in relation to a body corporate, any other entity which directly or indirectly
Controls, is Controlled by, or is under direct or indirect common Control of that
body corporate from time to time;

“Annex” extra information which supports a Schedule;

"Approval" the prior written consent of the Buyer and "Approve" and "Approved" shall be

construed accordingly;

RM6126 - Research & Insights DPS

Project Version: v1.0
Model Version: v1.3

UK OFFICIAL




UK OFFICIAL

DPS Schedule 6 (Order Form and Order Schedules)

Crown Copyright 2021

"Audit"

the Relevant Authority’s right to:

a)

b)

d)

e)

verify the accuracy of the Charges and any other amounts payable by a Buyer
under an Order Contract (including proposed or actual variations to them in
accordance with the Contract);

verify the costs of the Supplier (including the costs of all Subcontractors and
any third party suppliers) in connection with the provision of the Services;

verify the Open Book Data;

verify the Supplier’s and each Subcontractor’s compliance with the applicable
Law;

identify or investigate actual or suspected breach of Clauses 27 to 33 and/or
Joint Schedule 5 (Corporate Social Responsibility), impropriety or accounting
mistakes or any breach or threatened breach of security and in these
circumstances the Relevant Authority shall have no obligation to inform the
Supplier of the purpose or objective of its investigations;

f)

9)

h)

)

K)

identify or investigate any circumstances which may impact upon the financial
stability of the Supplier, any Guarantor, and/or any
Subcontractors or their ability to provide the Deliverables;

obtain such information as is necessary to fulfil the Relevant Authority’s
obligations to supply information for parliamentary, ministerial, judicial or
administrative purposes including the supply of information to the
Comptroller and Auditor General;

review any books of account and the internal contract management accounts
kept by the Supplier in connection with each Contract;

carry out the Relevant Authority’s internal and statutory audits and to
prepare, examine and/or certify the Relevant Authority's annual and interim
reports and accounts;

enable the National Audit Office to carry out an examination pursuant to
Section 6(1) of the National Audit Act 1983 of the economy, efficiency and
effectiveness with which the Relevant

Authority has used its resources;

verify the accuracy and completeness of any Management
Information delivered or required by the DPS Contract;

RM6126 - Research & Insights DPS
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"Auditor" a) the Buyer’s internal and external auditors;
b) the Buyer’s statutory or regulatory auditors;
C) the Comptroller and Auditor General, their staff and/or any appointed
representatives of the National Audit Office;
d) HM Treasury or the Cabinet Office;
e) any party formally appointed by the Buyer to carry out audit or similar review
functions; and
f) successors or assigns of any of the above;
"Authority" CCS and each Buyer;
"Authority any breach of the obligations of the Relevant Authority or any other default, act,
Cause" omission, negligence or statement of the Relevant Authority, of its employees,
servants, agents in connection with or in relation to the subject-matter of the
Contract and in respect of which the Relevant Authority is liable to the Supplier;
"BACS" the Bankers’ Automated Clearing Services, which is a scheme for the electronic
processing of financial transactions within the United Kingdom;
"Beneficiary" a Party having (or claiming to have) the benefit of an indemnity under
this Contract;
"Buyer" the relevant public sector purchaser identified as such in the Order Form;

"Buyer Assets"

the Buyer’s infrastructure, data, software, materials, assets, equipment or other
property owned by and/or licensed or leased to the Buyer and which is or may
be used in connection with the provision of the Deliverables which remain the
property of the Buyer throughout the term of the Contract;

"Buyer
Authorised
Representative"

the representative appointed by the Buyer from time to time in
relation to the Order Contract initially identified in the Order Form;

"Buyer Premises"

premises owned, controlled or occupied by the Buyer which are made available
for use by the Supplier or its Subcontractors for the provision of the
Deliverables (or any of them);

llccsll

the Minister for the Cabinet Office as represented by Crown Commercial Service,
which is an executive agency and operates as a trading fund of the Cabinet
Office, whose offices are located at 9th Floor, The Capital, Old Hall Street,
Liverpool L3 9PP;
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"CCS Authorised
Representative"

the representative appointed by CCS from time to time in relation to the DPS
Contract initially identified in the DPS Appointment Form and subsequently on
the Platform;

"Central
Government
Body"

a body listed in one of the following sub-categories of the Central Government
classification of the Public Sector Classification Guide, as published and
amended from time to time by the Office for National Statistics:

Government Department;

Non-Departmental Public Body or Assembly Sponsored Public
Body (advisory, executive, or tribunal);

Non-Ministerial Department; or

Executive Agency;

"Change in Law"

any change in Law which impacts on the supply of the Deliverables and
performance of the Contract which comes into force after the Start Date;

"Change of a change of control within the meaning of Section 450 of the Corporation Tax Act

Control" 2010;

"Charges" the prices (exclusive of any applicable VAT), payable to the Supplier by the
Buyer under the Order Contract, as set out in the Order Form, for the full and
proper performance by the Supplier of its obligations under the Order Contract
less any Deductions;

"Claim" any claim which it appears that a Beneficiary is, or may become,

entitled to indemnification under this Contract;

"Commercially

the Confidential Information listed in the DPS Appointment Form or Order Form

Sensitive (if any) comprising of commercially sensitive information relating to the

Information" Supplier, its IPR or its business or which the Supplier has indicated to the
Authority that, if disclosed by the Authority,
would cause the Supplier significant commercial disadvantage or material
financial loss;

"Comparable the supply of Deliverables to another Buyer of the Supplier that are

Supply” the same or similar to the Deliverables;

"Compliance the person(s) appointed by the Supplier who is responsible for

Officer" ensuring that the Supplier complies with its legal obligations;

RM6126 - Research & Insights DPS
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"Confidential means any information, however it is conveyed, that relates to the business,

Information" affairs, developments, trade secrets, Know-How, personnel and suppliers of
CCS, the Buyer or the Supplier, including IPRs, together with information
derived from the above, and any other information clearly designated as being
confidential (whether or not it is marked as "confidential") or which ought
reasonably to be considered to be confidential;

"Conflict of a conflict between the financial or personal duties of the Supplier or

Interest" the Supplier Staff and the duties owed to CCS or any Buyer under a Contract, in
the reasonable opinion of the Buyer or CCS;

"Contract" either the DPS Contract or the Order Contract, as the context
requires;

"Contracts the Government’s publishing portal for public sector procurement

Finder" opportunities;

"Contract Period"

the term of either a DPS Contract or Order Contract from the earlier of the:
a) applicable Start Date; or

b) the Effective Date until the applicable End Date;

"Contract Value"

the higher of the actual or expected total Charges paid or payable
under a Contract where all obligations are met by the Supplier;

"Contract Year"

a consecutive period of twelve (12) Months commencing on the Start Date or
each anniversary thereof;

"Control"

control in either of the senses defined in sections 450 and 1124 of
the Corporation Tax Act 2010 and "Controlled" shall be construed accordingly;

“Controller”

has the meaning given to it in the GDPR;

“Core Terms”

CCS’ standard terms and conditions for common goods and services which
govern how Supplier must interact with CCS and Buyers under DPS Contracts
and Order Contracts;

"Costs"

the following costs (without double recovery) to the extent that they are
reasonably and properly incurred by the Supplier in providing the Deliverables:

a) the cost to the Supplier or the Key Subcontractor (as the context requires),
calculated per Man Day, of engaging the Supplier Staff, including:

RM6126 - Research & Insights DPS
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i) base salary paid to the Supplier Staff; ii) employer’s
National Insurance contributions; iii) pension
contributions; iv) car allowances;

V) any other contractual employment benefits;

Vi) staff training; vii) work place accommodation; viii)work place IT
equipment and tools reasonably necessary to provide the Deliverables (but
not including items included within limb (b) below); and

ix) reasonable recruitment costs, as agreed with the Buyer;

b) costs incurred in respect of Supplier Assets which would be treated as capital
costs according to generally accepted accounting principles within the UK,
which shall include the cost to be charged in respect of Supplier Assets by the
Supplier to the Buyer or (to the extent that risk and title in any Supplier Asset
is not held by the Supplier) any cost actually incurred by the Supplier in respect
of those Supplier Assets;

C) operational costs which are not included within (a) or (b) above, to the extent
that such costs are necessary and properly incurred by the Supplier in the
provision of the Deliverables;

d) Reimbursable Expenses to the extent these have been specified as allowable
in the Order Form and are incurred in delivering any
Deliverables; but

excluding:

a) Overhead;
b) financing or similar costs;

C) maintenance and support costs to the extent that these relate to
maintenance and/or support Deliverables provided beyond the Order
Contract Period whether in relation to Supplier Assets or otherwise;

d) taxation;
e) fines and penalties;

f) amounts payable under Order Schedule 16 (Benchmarking) where such
Schedule is used; and

g) non-cash items (including depreciation, amortisation, impairments and
movements in provisions);

RM6126 - Research & Insights DPS
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"Crown Body" the government of the United Kingdom (including the Northern Ireland Assembly
and Executive Committee, the Scottish Government and the National Assembly
for Wales), including, but not limited to, government ministers and government
departments
and particular bodies, persons, commissions or agencies from time to time
carrying out functions on its behalf;

"CRTPA" the Contract Rights of Third Parties Act 1999;

“Data Protection an assessment by the Controller of the impact of the envisaged Processing on the

Impact protection of Personal Data;

Assessment”

"Data Protection
Legislation"

(i) the GDPR, the LED and any applicable national implementing Laws as
amended from time to time (ii) the DPA 2018 to the extent that it relates to
Processing of personal data and privacy; (iii) all applicable Law about the
Processing of personal data and privacy;

"Data Protection
Officer"

has the meaning given to it in the GDPR;

"Data Subject"

has the meaning given to it in the GDPR;

"Data Subject
Access Request"

a request made by, or on behalf of, a Data Subject in accordance with rights
granted pursuant to the Data Protection Legislation to access their Personal
Data;

"Deductions"

all Service Credits, Delay Payments (if applicable), or any other deduction which
the Buyer is paid or is payable to the Buyer under an Order Contract;

"Default"

any breach of the obligations of the Supplier (including abandonment of a
Contract in breach of its terms) or any other default (including material default),
act, omission, negligence or statement of the Supplier, of its Subcontractors or
any Supplier Staff howsoever arising in connection with or in relation to the
subject-matter of a Contract and in respect of which the Supplier is liable to the
Relevant Authority;

"Default
Management Levy"

has the meaning given to it in Paragraph 8.1.1 of DPS Schedule 5 (Management
Levy and Information);

"Delay Payments"

the amounts (if any) payable by the Supplier to the Buyer in respect of a delay in
respect of a Milestone as specified in the Mobilisation Plan;

"Deliverables"

Goods and/or Services that may be ordered under the Contract including the
Documentation;

RM6126 - Research & Insights DPS
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"Delivery"

delivery of the relevant Deliverable or Milestone in accordance with the terms of
an Order Contract as confirmed and accepted by the Buyer by either (a)
confirmation in writing to the Supplier; or (b) where Order Schedule 13
(Implementation Plan and Testing) is used, issue by the Buyer of a Satisfaction
Certificate. "Deliver" and "Delivered" shall be construed accordingly;

"Disaster"

the occurrence of one or more events which, either separately or cumulatively,
mean that the Deliverables, or a material part thereof

will be unavailable (or could reasonably be anticipated to be unavailable) for
the period specified in the Order Form (for the purposes of this definition the
"Disaster Period");

"Disclosing
Party"

the Party directly or indirectly providing Confidential Information to the other
Party in accordance with Clause 15 (What you must keep confidential);

"Dispute"

any claim, dispute or difference arises out of or in connection with the Contract
or in connection with the negotiation, existence, legal validity, enforceability or
termination of the Contract, whether the alleged liability shall arise under
English law or under the law of some other country and regardless of whether a
particular cause of action may successfully be brought in the English courts;

"Dispute
Resolution
Procedure"

the dispute resolution procedure set out in Clause 34 (Resolving
disputes);

"Documentation"

descriptions of the Services and Service Levels, technical specifications, user
manuals, training manuals, operating manuals, process definitions and
procedures, system environment descriptions and all such other documentation
(whether in hardcopy or electronic form) is required to be supplied by the
Supplier to the Buyer under a Contract as:

a) would reasonably be required by a competent third party capable of Good
Industry Practice contracted by the Buyer to develop, configure, build, deploy,
run, maintain, upgrade and test the individual systems that provide the
Deliverables;

b) is required by the Supplier in order to provide the Deliverables; and/or

has been or shall be generated for the purpose of providing the Deliverables;

RM6126 - Research & Insights DPS
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"DOTAS"

the Disclosure of Tax Avoidance Schemes rules which require a promoter of tax
schemes to tell HMRC of any specified notifiable arrangements or proposals and
to provide prescribed information on those arrangements or proposals within
set time limits as contained in Part 7 of the Finance Act 2004 and in secondary
legislation made under vires contained in Part 7 of the Finance Act 2004 and as
extended to National Insurance Contributions;

“DPA 2018”

a) the Data Protection Act 2018;

IIDPS”

the dynamic purchasing system operated by CCS in accordance with Regulation
34 that this DPS Contract governs access to;

"DPS Application"

the application submitted by the Supplier to CCS and annexed to or referred to
in DPS Schedule 2 (DPS Application);

"DPS
Appointment Form"

the document outlining the DPS Incorporated Terms and crucial information
required for the DPS Contract, to be executed by the Supplier and CCS and
subsequently held on the Platform;

Incorporated Terms"

"DPS Contract" the dynamic purchasing system access agreement established between CCS and
the Supplier in accordance with Regulation 34 by the DPS Appointment Form
for the provision of the Deliverables to Buyers by the Supplier pursuant to the
OJEU Notice;

"DPS Contract the period from the DPS Start Date until the End Date or earlier termination of

Period" the DPS Contract;

"DPS Expiry the date of the end of the DPS Contract as stated in the DPS Appointment Form;

Date"

"DPS the contractual terms applicable to the DPS Contract specified in the DPS

Appointment Form;

"DPS Initial the initial term of the DPS Contract as specified in the DPS Appointment Form;

Period"

"DPS Optional such period or periods beyond which the DPS Initial Period may be extended up

Extension to a maximum of the number of years in total specified in the DPS Appointment

Period" Form;

"DPS Pricing" the maximum price(s) applicable to the provision of the Deliverables set out in
DPS Schedule 3 (DPS Pricing);

"DPS the registration process a Supplier undertakes when submitting its details onto

Registration" the Platform;

"DPS SQ the Supplier’s selection questionnaire response;

Submission"

RM6126 - Research & Insights DPS
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"DPS Special any additional terms and conditions specified in the DPS Appointment Form
Terms" incorporated into the DPS Contract;
"DPS Start Date" the date of start of the DPS Contract as stated in the DPS Appointment Form;

"Due Diligence
Information"

any information supplied to the Supplier by or on behalf of the Authority prior to
the Start Date;

"Effective Date"

the date on which the final Party has signed the Contract;

"EIR" the Environmental Information Regulations 2004;

"Employment the Transfer of Undertakings (Protection of Employment) Regulations 2006 (SI

Regulations" 2006/246) as amended or replaced or any other Regulations implementing the
European Council Directive 77/187/EEC;

"End Date" the earlier of:

a) the Expiry Date (as extended by any Extension Period exercised by the
Authority under Clause 10.2); or

if a Contract is terminated before the date specified in (a) above, the
date of termination of the Contract;

"Environmental
Policy"

to conserve energy, water, wood, paper and other resources, reduce waste and
phase out the use of ozone depleting substances and

minimise the release of greenhouse gases, volatile organic compounds and
other substances damaging to health and the environment, including any
written environmental policy of the Buyer;

“Estimated Year 1
Contract
Charges”

the anticipated total charges payable by the Supplier in the first
Contract Year specified in the Order Form; a)

"Estimated Yearly
Charges"

means for the purposes of calculating each Party’s annual liability under clause
11.2:

i) in the first Contract Year, the Estimated Year 1 Contract Charges; or
ii) in any subsequent Contract Years, the Charges paid or payable

in the previous Contract Year; or

iii) after the end of the Contract, the Charges paid or payable in
the last Contract Year during the Contract Period;
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"Equality and the UK Government body named as such as may be renamed or

Human Rights replaced by an equivalent body from time to time;

Commission"

"Existing IPR" any and all IPR that are owned by or licensed to either Party and which are or
have been developed independently of the Contract (whether prior to the Start
Date or otherwise);

"Expiry Date" the DPS Expiry Date or the Order Expiry Date (as the context dictates);

"Extension the DPS Optional Extension Period or the Order Optional Extension Period as the

Period" context dictates;

"Filter Categories"

the number of categories specified in DPS Schedule 1
(Specification), if applicable;

"FOIA"

the Freedom of Information Act 2000 and any subordinate legislation made
under that Act from time to time together with any guidance and/or codes of
practice issued by the Information Commissioner or relevant Government
department in relation to such legislation;

"Force Majeure
Event"

any event, occurrence, circumstance, matter or cause affecting the performance
by either the Relevant Authority or the Supplier of its obligations arising from:

a) acts, events, omissions, happenings or non-happenings beyond the reasonable
control of the Affected Party which prevent or materially delay the Affected
Party from performing its obligations under a Contract;

b) riots, civil commotion, war or armed conflict, acts of terrorism, nuclear,
biological or chemical warfare;

C) acts of a Crown Body, local government or regulatory bodies;
d) fire, flood or any disaster; or

e) an industrial dispute affecting a third party for which a substitute third party
is not reasonably available but excluding:

i) any industrial dispute relating to the Supplier, the Supplier Staff (including
any subsets of them) or any other failure in the
Supplier or the Subcontractor's supply chain; ii) any event, occurrence,

circumstance, matter or cause which is attributable to the wilful act, neglect
or failure to take reasonable precautions against it by the Party concerned;
and

any failure of delay caused by a lack of funds;
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"Force Majeure
Notice"

a written notice served by the Affected Party on the other Party stating that the
Affected Party believes that there is a Force Majeure Event;

"GDPR" i) the General Data Protection Regulation (Regulation (EU) 2016/679);
"General Anti- b) the legislation in Part 5 of the Finance Act 2013; and
Abuse Rule"

any future legislation introduced into parliament to counteract tax advantages
arising from abusive arrangements to avoid National Insurance contributions;

"General Change in
Law"

a Change in Law where the change is of a general legislative nature (including
taxation or duties of any sort affecting the Supplier) or which affects or relates
to a Comparable Supply;

"Goods"

a) goods made available by the Supplier as specified in DPS Schedule 1
(Specification) and in relation to an Order Contract as specified in the Order
Form;

"Good Industry
Practice"

standards, practices, methods and procedures conforming to the Law and the
exercise of the degree of skill and care, diligence, prudence and foresight which
would reasonably and ordinarily be expected from a skilled and experienced
person or body engaged within the relevant industry or business sector;

"Government"

the government of the United Kingdom (including the Northern Ireland Assembly
and Executive Committee, the Scottish Government and the National Assembly
for Wales), including government ministers and government departments and
other bodies, persons, commissions or agencies from time to time carrying out
functions on its behalf;

"Government
Data"

the data, text, drawings, diagrams, images or sounds (together with any database
made up of any of these) which are embodied in any electronic, magnetic, optical
or tangible media, including any of the Authority’s Confidential Information, and
which:

i) are supplied to the Supplier by or on behalf of the Authority; or

the Supplier is required to generate, process, store or transmit
pursuant to a Contract;

"Government
Procurement
Card"

the Government’s preferred method of purchasing and payment for low value
goods or services
https://www.gov.uk/government/publications/governmentprocurement-card--
2;
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"Guarantor"

i) the person (if any) who has entered into a guarantee in the form set out in
Joint Schedule 8 (Guarantee) in relation to this Contract;

"Halifax Abuse

the principle explained in the CJEU Case C-255/02 Halifax and

Principle" others;

"HMRC" Her Majesty’s Revenue and Customs;

"ICT Policy" the Buyer's policy in respect of information and communications technology,
referred to in the Order Form, which is in force as at the Order Start Date (a
copy of which has been supplied to the Supplier), as updated from time to time
in accordance with the Variation Procedure;

"Impact an assessment of the impact of a Variation request by the Relevant Authority

Assessment" completed in good faith, including:

a) details of the impact of the proposed Variation on the Deliverables and the
Supplier's ability to meet its other obligations under the
Contract;

b) details of the cost of implementing the proposed Variation;

C) details of the ongoing costs required by the proposed Variation when
implemented, including any increase or decrease in the DPS Pricing/Charges
(as applicable), any alteration in the resources and/or expenditure required by
either Party and any alteration to the working practices of either Party;

d) atimetable for the implementation, together with any proposals for the testing
of the Variation; and

such other information as the Relevant Authority may reasonably
request in (or in response to) the Variation request;

"Implementation
Plan"

the plan for provision of the Deliverables set out in Order Schedule 13
(Implementation Plan and Testing) where that Schedule is used or otherwise as
agreed between the Supplier and the Buyer;

"Indemnifier"

a) a Party from whom an indemnity is sought under this Contract;

“Independent
Control”

where a Controller has provided Personal Data to another Party which is not a
Processor or a Joint Controller because the recipient itself determines the
purposes and means of Processing but does so separately from the Controller
providing it with Personal Data and
“Independent Controller” shall be construed accordingly;

"Indexation"

the adjustment of an amount or sum in accordance with DPS Schedule 3 (DPS
Pricing) and the relevant Order Form;

"Information"

has the meaning given under section 84 of the Freedom of Information Act 2000;
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"Information
Commissioner"

the UK’s independent authority which deals with ensuring information relating to
rights in the public interest and data privacy for individuals is met, whilst
promoting openness by public bodies;

"Initial Period"

the initial term of a Contract specified on the Platform or the Order Form, as the
context requires;

"Insolvency
Event"

a) inrespect of a person:

b) aproposal is made for a voluntary arrangement within Part | of the
Insolvency Act 1986 or of any other composition scheme or arrangement with,
or assignment for the benefit of, its creditors; or c) a shareholders' meeting is
convened for the purpose of considering a resolution that it be wound up or a
resolution for its winding-up is passed (other than as part of, and exclusively for
the purpose of, a bona fide reconstruction or amalgamation); or

d) a petition is presented for its winding up (which is not dismissed within
fourteen (14) Working Days of its service) or an application is made for the
appointment of a provisional liquidator or a creditors' meeting is convened
pursuant to section 98 of the
Insolvency Act 1986; or

€) a receiver, administrative receiver or similar officer is appointed over the
whole or any part of its business or assets; or

f) an application is made either for the appointment of an administrator or for
an administration order, an administrator is appointed, or notice of intention
to appoint an administrator is given; or

Q) itis or becomes insolvent within the meaning of section 123 of the
Insolvency Act 1986; or

h) being a "small company" within the meaning of section 382(3) of the
Companies Act 2006, a moratorium comes into force pursuant to Schedule Al
of the Insolvency Act 1986; or

i) where the person is an individual or partnership, any event analogous to those
listed in limbs (a) to (g) (inclusive) occurs in relation to that individual or
partnership; or

any event analogous to those listed in limbs (a) to (h) (inclusive)
occurs under the law of any other jurisdiction;

"Installation
Works"

all works which the Supplier is to carry out at the beginning of the Order Contract
Period to install the Goods in accordance with the Order Contract;

"Intellectual
Property Rights" or
IIIPRII

a) copyright, rights related to or affording protection similar to copyright, rights
in databases, patents and rights in inventions, semi-conductor topography
rights, trade marks, rights in internet domain names and website addresses
and other rights in trade or
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business names, goodwill, designs, Know-How, trade secrets and other rights
in Confidential Information;

b) applications for registration, and the right to apply for registration, for any of
the rights listed at (a) that are capable of being registered in any country or
jurisdiction; and

C) all other rights having equivalent or similar effect in any country or
jurisdiction;

"Invoicing the address to which the Supplier shall Invoice the Buyer as

Address" specified in the Order Form;

"IPR Claim" a) any claim of infringement or alleged infringement (including the defence of
such infringement or alleged infringement) of any IPR, used to provide the
Deliverables or otherwise provided and/or licensed by the Supplier (or to
which the Supplier has provided access) to the Relevant Authority in the
fulfilment of its obligations under a Contract;

"IR35" the off-payroll rules requiring individuals who work through their company pay

the same tax and National Insurance contributions as an employee which can
be found online at:
https://www.gov.uk/guidance/ir35-find-out-if-it-applies;

“Joint Controller

the agreement (if any) entered into between the Relevant Authority and the

Controllers”

Agreement” Supplier substantially in the form set out in Annex 2 of Joint Schedule 11
(Processing Data);
“Joint where two or more Controllers jointly determine the purposes and

means of Processing;

"Key Personnel"

the individuals (if any) identified as such in the Order Form;

"Key Sub- each Sub-Contract with a Key Subcontractor;
Contract"

"Key any Subcontractor:

Subcontractor”

a) which is relied upon to deliver any work package within the
Deliverables in their entirety; and/or

b) which, in the opinion of CCS or the Buyer performs (or would perform if
appointed) a critical role in the provision of all or any part of the Deliverables;
and/or

C) with a Sub-Contract with a contract value which at the time of appointment
exceeds (or would exceed if appointed) 10% of the aggregate Charges forecast
to be payable under the Order
Contract, and the Supplier shall list all such Key Subcontractors on the

Platform and in the Key Subcontractor Section in the Order Form;

RM6126 - Research & Insights DPS

Project Version: v1.0
Model Version: v1.3

21

UK OFFICIAL




UK OFFICIAL

DPS Schedule 6 (Order Form and Order Schedules)

Crown Copyright 2021

"Know-How" all ideas, concepts, schemes, information, knowledge, techniques, methodology,
and anything else in the nature of know-how relating to the Deliverables but
excluding know-how already in the other Party’s possession before the
applicable Start Date;

"Law" any law, subordinate legislation within the meaning of Section 21(1) of the
Interpretation Act 1978, bye-law, enforceable right within the meaning of
Section 2 of the European Communities Act 1972, regulation, order, regulatory
policy, mandatory guidance or code of practice, judgment of a relevant court of
law, or directives or requirements with which the relevant Party is bound to
comply;

“LED” Law Enforcement Directive (Directive (EU) 2016/680);

"Losses" all losses, liabilities, damages, costs, expenses (including legal fees),
disbursements, costs of investigation, litigation, settlement, judgment, interest
and penalties whether arising in contract, tort (including negligence), breach of
statutory duty, misrepresentation or otherwise and "Loss" shall be interpreted
accordingly;

"Man Day" 7.5 Man Hours, whether or not such hours are worked consecutively and whether
or not they are worked on the same day;

"Man Hours" the hours spent by the Supplier Staff properly working on the provision of the
Deliverables including time spent travelling (other than to and from the
Supplier's offices, or to and from the Sites) but excluding lunch breaks;

"Management the management information specified in DPS Schedule 5 (Management Levy and

Information" Information);

"Management the sum specified on the Platform payable by the Supplier to CCS in accordance

Levy" with DPS Schedule 5 (Management Levy and
Information);

"Marketing shall be the person identified in the DPS Appointment Form;

Contact"

“MI Default”

means when two (2) Ml Reports are not provided in any rolling six
(6) month period;

"MI Failure"

means when an Ml report:

a) contains any material errors or material omissions or a missing mandatory
field; or

b) is submitted using an incorrect Ml reporting Template; or

is not submitted by the reporting date (including where a declaration
of no business should have been filed);
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"MI Report" means a report containing Management Information submitted to the Authority
in accordance with DPS Schedule 5 (Management Levy and Information);
"MI Reporting a) means the form of report set out in the Annex to DPS Schedule 5
Template" (Management Levy and Information) setting out the
information the Supplier is required to supply to the Authority;
"Milestone" an event or task described in the Mobilisation Plan;

"Milestone Date"

the target date set out against the relevant Milestone in the Mobilisation Plan by
which the Milestone must be Achieved;

"Month" a calendar month and "Monthly" shall be interpreted accordingly;

"National contributions required by the National Insurance Contributions Regulations 2012

Insurance" (S12012/1868) made under section 132A of the Social Security Administration
Act 1992;

"New IPR" a) IPR in items created by the Supplier (or by a third party on behalf of the

Supplier) specifically for the purposes of a Contract and updates and
amendments of these items including (but not limited to) database schema;
and/or

D) IPR in or arising as a result of the performance of the Supplier’s obligations
under a Contract and all updates and amendments to the same; but shall not
include the Supplier’s Existing IPR;

"Occasion of Tax
Non — Compliance"

where:

a) any tax return of the Supplier submitted to a Relevant Tax Authority on or
after 1 October 2012 which is found on or after 1 April 2013 to be incorrect
as a result of:

i) a Relevant Tax Authority successfully challenging the Supplier under the
General Anti-Abuse Rule or the Halifax Abuse Principle or under any tax
rules or legislation in any jurisdiction that have an effect equivalent or
similar to the General Anti-

Abuse Rule or the Halifax Abuse Principle; ii) the failure of an avoidance
scheme which the Supplier was involved in, and which was, or should have
been, notified to a Relevant Tax Authority under the DOTAS or any
equivalent or similar regime in any jurisdiction; and/or

any tax return of the Supplier submitted to a Relevant Tax Authority on or after 1
October 2012 which gives rise, on or after 1 April 2013, to a criminal conviction
in any jurisdiction for tax related offences which is not spent at the Start Date or
to a civil penalty for fraud or evasion;
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"Open Book complete and accurate financial and non-financial information which is sufficient

Data" to enable the Buyer to verify the Charges already paid or payable and Charges

forecast to be paid during the remainder of the Order Contract, including details

and all assumptions relating to:
a) the Supplier’s Costs broken down against each Good and/or
Service and/or Deliverable, including actual capital expenditure (including
capital replacement costs) and the unit cost and total actual costs of all
Deliverables;
b) operating expenditure relating to the provision of the Deliverables including an
analysis showing:
I) the unit costs and quantity of Goods and any other consumables and
bought-in Deliverables;
i) manpower resources broken down into the number and grade/role of all
Supplier Staff (free of any contingency)
together with a list of agreed rates against each manpower grade;
i) a list of Costs underpinning those rates for each manpower grade, being the
agreed rate less the Supplier Profit Margin; and
IV) Reimbursable Expenses, if allowed under the Order Form; c) Overheads;

d) all interest, expenses and any other third party financing costs incurred in
relation to the provision of the Deliverables;

e) the Supplier Profit achieved over the DPS Contract Period and on an annual
basis;

f) confirmation that all methods of Cost apportionment and Overhead allocation
are consistent with and not more onerous than such methods applied
generally by the Supplier;

g) an explanation of the type and value of risk and contingencies associated with
the provision of the Deliverables, including the amount of money attributed to
each risk and/or contingency; and

the actual Costs profile for each Service Period;

"Order" a) means an order for the provision of the Deliverables placed by a Buyer with
the Supplier under a Contract;

"Order Contract" b) the contract between the Buyer and the Supplier (entered into pursuant to
the provisions of the DPS Contract), which consists of the terms set out and
referred to in the Order Form;

"Order Contract the Contract Period in respect of the Order Contract;

Period"
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"Order Expiry

the date of the end of an Order Contract as stated in the Order Form;

Incorporated Terms"

Date"
"Order Form" a completed Order Form Template (or equivalent information issued
by the Buyer) used to create an Order Contract;
"Order Form the template in DPS Schedule 6 (Order Form Template and Order Schedules);
Template"
"Order the contractual terms applicable to the Order Contract specified

under the relevant heading in the Order Form;

"Order Initial
Period"

the Initial Period of an Order Contract specified in the Order Form;

"Order Optional

such period or periods beyond which the Order Initial Period may be

Extension extended up to a maximum of the number of years in total specified in the Order
Period" Form;

"Order the process for awarding an Order Contract pursuant to Clause 2 (How the
Procedure" contract works) and DPS Schedule 7 (Order Procedure);

"Order Special

any additional terms and conditions specified in the Order Form

Terms" incorporated into the applicable Order Contract;

"Order Start the date of start of an Order Contract as stated in the Order Form;

Date"

"Order Tender" the tender submitted by the Supplier in response to the Buyer’s Statement of
Requirements following an Order Procedure and set out at Order Schedule 4
(Order Tender);

"Other any actual or potential Buyer under the DPS Contract;

Contracting

Authority"

"Overhead" those amounts which are intended to recover a proportion of the Supplier’s or
the Key Subcontractor’s (as the context requires) indirect corporate costs
(including financing, marketing, advertising, research and development and
insurance costs and any fines or penalties) but excluding allowable indirect
costs apportioned to facilities and administration in the provision of Supplier
Staff and accordingly included within limb (a) of the definition of "Costs";

"Parliament" takes its natural meaning as interpreted by Law;

"Party" in the context of the DPS Contract, CCS or the Supplier, and in the in the context

of an Order Contract the Buyer or the Supplier.
"Parties" shall mean both of them where the context permits;
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"Performance

Indicators" or "Pls"

the performance measurements and targets in respect of the Supplier’s
performance of the DPS Contract set out in DPS Schedule 4 (DPS Management);

"Personal Data"

has the meaning given to it in the GDPR;

Breach”

“Personal Data

has the meaning given to it in the GDPR;

“Personnel”

all directors, officers, employees, agents, consultants and suppliers
of a Party and/or of any Subcontractor and/or Subprocessor engaged in the
performance of its obligations under a Contract;

“Platform”

the online application operated on behalf of CCS to facilitate the
technical operation of the DPS;

"Prescribed
Person"

a legal adviser, an MP or an appropriate body which a whistle-blower may make
a disclosure to as detailed in ‘Whistleblowing: list of prescribed people and
bodies’, 24 November 2016, available online at:
https://www.gov.uk/government/publications/blowing-
thehttps://www.gov.uk/government/publications/blowing-the-whistle-list-of-
prescribed-people-and-bodies--2/whistleblowing-list-of-prescribed-people-and-
bodieswhistle-list-of-prescribed-people-and-bodies--2/whistleblowing-
listhttps://www.gov.uk/government/publications/blowing-the-whistle-list-of-
prescribed-people-and-bodies--2/whistleblowing-list-of-prescribed-people-and-
bodiesof-prescribed-people-and-bodies;

4

“Processing”

has the meaning given to it in the GDPR;

“Processor”

has the meaning given to it in the GDPR;

“Processor
Personnel”

all directors, officers, employees, agents, consultants and suppliers of the
Processor and/or of any Subprocessor engaged in the performance of its
obligations under a Contract;

"Progress a meeting between the Buyer Authorised Representative and the Supplier
Meeting" Authorised Representative;

"Progress the frequency at which the Supplier shall conduct a Progress Meeting in
Meeting accordance with Clause 6.1 as specified in the Order Form;

Frequency"

“Progress a report provided by the Supplier indicating the steps taken to

Report” achieve Milestones or delivery dates;

Frequency”

“Progress Report

the frequency at which the Supplier shall deliver Progress Reports in
accordance with Clause 6.1 as specified in the Order Form;

RM6126 - Research & Insights DPS

Project Version: v1.0
Model Version: v1.3

26

UK OFFICIAL




UK OFFICIAL

DPS Schedule 6 (Order Form and Order Schedules)

Crown Copyright 2021

“Prohibited Acts”

a) to directly or indirectly offer, promise or give any person working for or
engaged by a Buyer or any other public body a financial or other advantage to:

I) induce that person to perform improperly a relevant function or activity;
or

i) reward that person for improper performance of a relevant function or
activity;

b) to directly or indirectly request, agree to receive or accept any financial or
other advantage as an inducement or a reward for improper performance of
a relevant function or activity in connection with each Contract; or

C) committing any offence:

1) under the Bribery Act 2010 (or any legislation repealed or revoked by such
Act); or

i) under legislation or common law concerning fraudulent acts; or

i) defrauding, attempting to defraud or conspiring to defraud a
Buyer or other public body; or any activity, practice or conduct which
would constitute one of the offences listed under (c) above if such activity,
practice or conduct had been carried out in the UK;

“Protective
Measures”

appropriate technical and organisational measures which may include

pseudonymising and encrypting Personal Data, ensuring confidentiality,
integrity, availability and resilience of systems and services, ensuring that
availability of and access to Personal Data can be restored in a timely manner
after an incident, and regularly assessing and evaluating the effectiveness of the
such measures adopted by it including those outlined in DPS Schedule 9 (Cyber
Essentials), if applicable, in the case of the DPS Contract or Order

Schedule 9 (Security), if applicable, in the case of an Order Contract;

“Recall”

a) a request by the Supplier to return Goods to the Supplier or the manufacturer
after the discovery of safety issues or defects (including defects in the right
IPR rights) that might endanger health or hinder performance;

"Recipient Party"

the Party which receives or obtains directly or indirectly Confidential Information;
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"Rectification
Plan"

the Supplier’s plan (or revised plan) to rectify its breach using the template in
Joint Schedule 10 (Rectification Plan Template)which shall include:

a) full details of the Default that has occurred, including a root cause analysis;
b) the actual or anticipated effect of the Default; and

the steps which the Supplier proposes to take to rectify the Default (if applicable)
and to prevent such Default from recurring, including timescales for such steps
and for the rectification of the Default (where applicable);

"Rectification
Plan Process"

the process set out in Clause 10.4.3 to 10.4.5 (Rectification Plan Process);

"Regulations"

a) the Public Contracts Regulations 2015 and/or the Public Contracts (Scotland)
Regulations 2015 (as the context requires);

"Reimbursable

the reasonable out of pocket travel and subsistence (for example, hotel and

Expenses" food) expenses, properly and necessarily incurred in the performance of the
Services, calculated at the rates and in accordance with the Buyer's expenses
policy current from time to time, but not including:

a) travel expenses incurred as a result of Supplier Staff travelling to and from
their usual place of work, or to and from the premises at which the Services
are principally to be performed, unless the
Buyer otherwise agrees in advance in writing; and subsistence expenses

incurred by Supplier Staff whilst performing

the Services at their usual place of work, or to and from the premises at which

the Services are principally to be performed;

"Relevant the Authority which is party to the Contract to which a right or

Authority" obligation is owed, as the context requires;

"Relevant a) all Personal Data and any information, however it is conveyed, that relates to

Authority's the business, affairs, developments, property rights, trade secrets, Know-How

Confidential and IPR of the Relevant Authority

Information” (including all Relevant Authority Existing IPR and New IPR);

b) any other information clearly designated as being confidential (whether or not
it is marked "confidential") or which ought reasonably be considered
confidential which comes (or has come) to the Relevant Authority’s attention
or into the Relevant

Authority’s possession in connection with a Contract; and

c) information derived from any of the above;
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"Relevant
Requirements"

all applicable Law relating to bribery, corruption and fraud, including
the Bribery Act 2010 and any guidance issued by the Secretary of State pursuant
to section 9 of the Bribery Act 2010;

"Relevant Tax

HMRC, or, if applicable, the tax authority in the jurisdiction in which the Supplier

Authority" is established;
"Reminder a notice sent in accordance with Clause 10.6 given by the Supplier to the Buyer
Notice" providing notification that payment has not been received on time;

"Replacement
Deliverables"

any deliverables which are substantially similar to any of the Deliverables and
which the Buyer receives in substitution for any of the Deliverables following
the Order Expiry Date, whether those goods are provided by the Buyer
internally and/or by any third party;

"Replacement
Subcontractor"

a Subcontractor of the Replacement Supplier to whom Transferring Supplier
Employees will transfer on a Service Transfer Date (or any Subcontractor of any
such Subcontractor);

"Replacement
Supplier"

any third party provider of Replacement Deliverables appointed by or at the
direction of the Buyer from time to time or where the Buyer is providing
Replacement Deliverables for its own account, shall also include the Buyer;

"Request For

a request for information or an apparent request relating to a Contract for the

Information" provision of the Deliverables or an apparent request for such information under
the FOIA or the EIRs;

"Required the insurances required by Joint Schedule 3 (Insurance

Insurances" Requirements) or any additional insurances specified in the Order Form;

"Satisfaction
Certificate"

the certificate (materially in the form of the document contained in Part B of
Order Schedule 13 (Implementation Plan and Testing) or as agreed by the
Parties where Order Schedule 13 is not used in this Contract) granted by the
Buyer when the Supplier has met all of the requirements of an Order, Achieved
a Milestone or a Test;

“Schedules"

any attachment to a DPS or Order Contract which contains important
information specific to each aspect of buying and selling;

"Security
Management Plan"

the Supplier's security management plan prepared pursuant to Order Schedule 9
(Security) (if applicable);

"Security Policy"

the Buyer's security policy, referred to in the Order Form, in force as at the Order
Start Date (a copy of which has been supplied to the Supplier), as updated from
time to time and notified to the Supplier;

"Self Audit
Certificate"

means the certificate in the form as set out in DPS Schedule 8 (Self Audit
Certificate);
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"Serious Fraud
Office"

the UK Government body named as such as may be renamed or
replaced by an equivalent body from time to time;

“Service Levels”

any service levels applicable to the provision of the Deliverables under the Order
Contract (which, where Order Schedule 14 (Service Credits) is used in this
Contract, are specified in the Annex to Part A of such Schedule);

"Service Period"

has the meaning given to it in the Order Form;

"Services" services made available by the Supplier as specified in DPS Schedule 1
(Specification) and in relation to an Order Contract as specified in the Order
Form;

"Service any transfer of the Deliverables (or any part of the Deliverables), for whatever

Transfer" reason, from the Supplier or any Subcontractor to a Replacement Supplier or a

Replacement Subcontractor;

"Service Transfer
Date"

the date of a Service Transfer;

"Sites" any premises (including the Buyer Premises, the Supplier’s premises
or third party premises) from, to or at which:
a) the Deliverables are (or are to be) provided; or
the Supplier manages, organises or otherwise directs the provision
or the use of the Deliverables;
"SME" an enterprise falling within the category of micro, small and medium sized

enterprises defined by the Commission Recommendation of 6 May 2003
concerning the definition of micro, small and medium enterprises;

"Special Terms"

a) any additional Clauses set out in the DPS Appointment Form or Order Form
which shall form part of the respective Contract;

"Specific Change in
Law"

a Change in Law that relates specifically to the business of the Buyer and which
would not affect a Comparable Supply where the effect of that Specific Change
in Law on the Deliverables is not reasonably foreseeable at the Start Date;

"Specification"

the specification set out in DPS Schedule 1 (Specification), as may, in relation to
an Order Contract, be supplemented by the Order Form;
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"Standards"

any:

a) standards published by BSI British Standards, the National Standards Body of
the United Kingdom, the International Organisation for Standardisation or
other reputable or equivalent bodies (and their successor bodies) that a
skilled and experienced operator in the same type of industry or business
sector as the Supplier would reasonably and ordinarily be expected to comply
with;

b) standards detailed in the specification in DPS Schedule 1 (Specification);

c) standards detailed by the Buyer in the Order Form or agreed between the
Parties from time to time;

relevant Government codes of practice and guidance applicable
from time to time;

"Start Date"

in the case of the DPS Contract, the date specified on the DPS Appointment
Form, and in the case of an Order Contract, the date specified in the Order
Form;

"Statement of
Requirements"

a) a statement issued by the Buyer detailing its requirements in respect of
Deliverables issued in accordance with the Order Procedure;

"Storage Media'

the part of any device that is capable of storing and retrieving data;

"Sub-Contract"

any contract or agreement (or proposed contract or agreement), other than an
Order Contract or the DPS Contract, pursuant to which a third party:

a) provides the Deliverables (or any part of them);

b) provides facilities or services necessary for the provision of the
Deliverables (or any part of them); and/or is responsible for the

management, direction or control of the

provision of the Deliverables (or any part of them);

"Subcontractor” any person other than the Supplier, who is a party to a Sub-Contract
and the servants or agents of that person;
"Subprocessor" a) any third party appointed to process Personal Data on behalf of that Processor
related to a Contract;
"Supplier" the person, firm or company identified in the DPS Appointment Form;

"Supplier Assets"

all assets and rights used by the Supplier to provide the Deliverables in
accordance with the Order Contract but excluding the Buyer Assets;
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"Supplier
Authorised
Representative"

the representative appointed by the Supplier named in the DPS Appointment
Form, or later defined in an Order Contract;

"Supplier's a) any information, however it is conveyed, that relates to the business, affairs,
Confidential developments, IPR of the Supplier (including the Supplier Existing IPR) trade
Information" secrets, Know-How, and/or personnel of the Supplier;

b) any other information clearly designated as being confidential (whether or not
it is marked as "confidential") or which ought reasonably to be considered to
be confidential and which comes (or has come) to the Supplier’s attention or
into the Supplier’s possession in connection with a Contract;

Information derived from any of (a) and (b) above;
"Supplier's the person identified in the Order Form appointed by the Supplier to oversee the
Contract operation of the Order Contract and any alternative person whom the Supplier
Manager” intends to appoint to the role, provided that the Supplier informs the Buyer

prior to the appointment;

"Supplier EQquipment"

a) the Supplier's hardware, computer and telecoms devices, equipment, plant,
materials and such other items supplied and used by the Supplier (but not
hired, leased or loaned from the Buyer) in the performance of its obligations
under this Order Contract;

"Supplier Non-
Performance"

where the Supplier has failed to:
a) Achieve a Milestone by its Milestone Date;

b) provide the Goods and/or Services in accordance with the Service Levels ;
and/or comply with an obligation under a Contract;

"Supplier Profit"

in relation to a period, the difference between the total Charges (in nominal cash
flow terms but excluding any Deductions and total Costs (in nominal cash flow
terms) in respect of an Order Contract for the relevant period;

"Supplier Profit
Margin"

a) in relation to a period or a Milestone (as the context requires), the
Supplier Profit for the relevant period or in relation to the relevant
Milestone divided by the total Charges over the same period or in relation
to the relevant Milestone and expressed as a percentage;

"Supplier Staff"

all directors, officers, employees, agents, consultants and contractors of the
Supplier and/or of any Subcontractor engaged in the performance of the
Supplier’s obligations under a Contract;
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“Supply Chain
Information
Report Template”

the document at Annex 1 of Joint Schedule 12 (Supply Chain
Visibility);

"Supporting
Documentation"

sufficient information in writing to enable the Buyer to reasonably assess
whether the Charges, Reimbursable Expenses and other sums due from the
Buyer under the Order Contract detailed in the information are properly
payable;

"Termination

a written notice of termination given by one Party to the other, notifying the

Notice" Party receiving the notice of the intention of the Party giving the notice to
terminate a Contract on a specified date and setting out the grounds for
termination;

"Test Issue" any variance or non-conformity of the Deliverables or Deliverables
from their requirements as set out in an Order Contract;

"Test Plan" a plan:

a) for the Testing of the Deliverables; and
setting out other agreed criteria related to the achievement of Milestones;
"Tests and any tests required to be carried out pursuant to an Order Contract as set out in
Testing" the Test Plan or elsewhere in an Order Contract and "Tested" shall be construed

accordingly;

"Third Party IPR"

a) Intellectual Property Rights owned by a third party which is or will be used by
the Supplier for the purpose of providing the Deliverables;

"Transferring

those employees of the Supplier and/or the Supplier’s Subcontractors to whom

Supplier the Employment Regulations will apply on the Service Transfer Date;
Employees"
"Transparency the Transparency Reports and the content of a Contract, including any changes to
Information" this Contract agreed from time to time, except for —
0] any information which is exempt from disclosure in accordance
with the provisions of the FOIA, which shall be determined by the Relevant
Authority; and
(i) Commercially Sensitive Information;
"Transparency the information relating to the Deliverables and performance of the Contracts
Reports" which the Supplier is required to provide to the Buyer in accordance with the
reporting requirements in Order Schedule 1 (Transparency Reports);
"Variation" has the meaning given to it in Clause 24 (Changing the contract);

"Variation Form"

the form set out in Joint Schedule 2 (Variation Form);
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"Variation Procedure" | the procedure set out in Clause 24 (Changing the contract);

"VAT" value added tax in accordance with the provisions of the Value Added Tax Act
1994;

"VCSE" a non-governmental organisation that is value-driven and which principally
reinvests its surpluses to further social, environmental or cultural objectives;

"Worker" any one of the Supplier Staff which the Buyer, in its reasonable opinion, considers
is an individual to which Procurement Policy Note
08/15 (Tax Arrangements of Public Appointees)
(https://www.gov.uk/government/publications/procurement-policynote-0815-
tax-arrangements-of-appointees) applies in respect of the Deliverables; and

"Working Day" any day other than a Saturday or Sunday or public holiday in England and Wales
unless specified otherwise by the Parties in the Order Form.
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Joint Schedule 2 (Variation Form)

This form is to be used in order to change a contract in accordance with Clause 24

(Changing the Contract)

Contract Details

This variation is between:

The Department of Business, Energy and Industrial Strategy
( “the Buyer")

And
IFF Research Limited ("the Supplier")

Contract name:

[insert name of contract to be changed] (“the Contract”)

Contract reference number:

[insert contract reference number]

Details of Proposed Variation

Variation initiated by:

[delete as applicable: Buyer]

Variation number:

[insert variation number]

Date variation is raised:

[insert date]

Proposed variation

Reason for the variation:

[insert reason]

An Impact Assessment shall
be provided within:

[insert number] days

Impact of Variation

Likely impact of the proposed
variation:

[Supplier to insert assessment of impact]

Outcome of Variation

Contract variation:

This Contract detailed above is varied as follows:

e [Buyer to insert original Clauses or Paragraphs to be
varied and the changed clause]

Financial variation:

Original Contract Value: £ [insert amount]

Additional cost due to variation: | £ [insert amount]

New Contract value: £ [insert amount]

1. This Variation must be agreed and signed by both Parties to the Contract and shall only be
effective from the date it is signed by The Department of Business, Energy and Industrial

Strategy.

2.  Words and expressions in this Variation shall have the meanings given to them in the Contract.

3. The Contract, including any previous Variations, shall remain effective and unaltered except as

amended by this Variation.
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Signed by an authorised signatory for and on behalf of the Department of Business, Energy and
Industrial Strategy

Signature

Date

Name (in Capitals)

Address

Signed by an authorised signatory to sign for and on behalf of IFF Research Limited
Signature

Date

Name (in Capitals)

Address
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Joint Schedule 3 (Insurance Requirements)

1. The insurance you need to have

1.1 The Supplier shall take out and maintain, or procure the taking out and maintenance of
the insurances as set out in the Annex to this Schedule, any additional insurances required
under an Order Contract (specified in the applicable Order Form) ("Additional
Insurances") and any other insurances as may be required by applicable Law (together the
“Insurances”). The Supplier shall ensure that each of the Insurances is effective no later
than:

1.1.1  the DPS Start Date in respect of those Insurances set out in the Annex to this
Schedule and those required by applicable Law; and

1.1.2 the Order Contract Effective Date in respect of the Additional Insurances.

1.2 The Insurances shall be:
1.2.1 maintained in accordance with Good Industry Practice;

1.2.2 (so far as is reasonably practicable) on terms no less favourable than those
generally available to a prudent contractor in respect of risks insured in the
international insurance market from time to time;

1.2.3 taken out and maintained with insurers of good financial standing and good
repute in the international insurance market; and

1.24 maintained for at least six (6) years after the End Date.

1.3 The Supplier shall ensure that the public and products liability policy contain an
indemnity to principals clause under which the Relevant Authority shall be indemnified in
respect of claims made against the Relevant Authority in respect of death or bodily injury
or third party property damage arising out of or in connection with the Deliverables and
for which the Supplier is legally liable.

2. How to manage the insurance

2.1 Without limiting the other provisions of this Contract, the Supplier shall:

2.1.1 take or procure the taking of all reasonable risk management and risk control
measures in relation to Deliverables as it would be reasonable to expect of a
prudent contractor acting in accordance with Good Industry Practice, including the
investigation and reports of relevant claims to insurers;
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2.1.2 promptly notify the insurers in writing of any relevant material fact under any
Insurances of which the Supplier is or becomes aware; and

2.1.3 hold all policies in respect of the Insurances and cause any insurance broker
effecting the Insurances to hold any insurance slips and other evidence of placing
cover representing any of the Insurances to which it is a party.

3. What happens if you aren’t insured

3.1 The Supplier shall not take any action or fail to take any action or (insofar as is
reasonably within its power) permit anything to occur in relation to it which would entitle
any insurer to refuse to pay any claim under any of the Insurances.

3.2 Where the Supplier has failed to purchase or maintain any of the Insurances in full
force and effect, the Relevant Authority may elect (but shall not be obliged) following
written notice to the Supplier to purchase the relevant Insurances and recover the
reasonable premium and other reasonable costs incurred in connection therewith as a
debt due from the Supplier.

4. Evidence of insurance you must provide

4.1 The Supplier shall upon the Start Date and within 15 Working Days after the renewal of
each of the Insurances, provide evidence, in a form satisfactory to the Relevant Authority,
that the Insurances are in force and effect and meet in full the requirements of this
Schedule.

s. Making sure you are insured to the
required amount

5.1 The Supplier shall ensure that any Insurances which are stated to have a minimum
limit "in the aggregate" are maintained at all times for the minimum limit of indemnity
specified in this Contract and if any claims are made which do not relate to this Contract
then the Supplier shall notify the Relevant Authority and provide details of its proposed
solution for maintaining the minimum limit of indemnity.

6. Cancelled Insurance

6.1 The Supplier shall notify the Relevant Authority in writing at least five (5) Working
Days prior to the cancellation, suspension, termination or nonrenewal of any of the
Insurances.
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6.2 The Supplier shall ensure that nothing is done which would entitle the relevant insurer
to cancel, rescind or suspend any insurance or cover, or to treat any insurance, cover or
claim as voided in whole or part. The Supplier shall use all reasonable endeavours to
notify the Relevant Authority (subject to third party confidentiality obligations) as soon as
practicable when it becomes aware of any relevant fact, circumstance or matter which has
caused, or is reasonably likely to provide grounds to, the relevant insurer to give notice to
cancel, rescind, suspend or void any insurance, or any cover or claim under any insurance
in whole or in part.

7. Insurance claims

7.1 The Supplier shall promptly notify to insurers any matter arising from, or in relation to,
the Deliverables, or each Contract for which it may be entitled to claim under any of the
Insurances. In the event that the Relevant Authority receives a claim relating to or arising
out of a Contract or the Deliverables, the Supplier shall co-operate with the Relevant
Authority and assist it in dealing with such claims including without limitation providing
information and documentation in a timely manner.

7.2 Except where the Relevant Authority is the claimant party, the Supplier shall give the
Relevant Authority notice within twenty (20) Working Days after any insurance claim in
excess of 10% of the sum required to be insured pursuant to Paragraph 5.1 relating to or
arising out of the provision of the Deliverables or this Contract on any of the Insurances or
which, but for the application of the applicable policy excess, would be made on any of the
Insurances and (if required by the Relevant Authority) full details of the incident giving rise
to the claim.

7.3 Where any Insurance requires payment of a premium, the Supplier shall be liable for
and shall promptly pay such premium.

7.4 Where any Insurance is subject to an excess or deductible below which the indemnity
from insurers is excluded, the Supplier shall be liable for such excess or deductible. The
Supplier shall not be entitled to recover from the Relevant Authority any sum paid by way
of excess or deductible under the Insurances whether under the terms of this Contract or
otherwise.
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ANNEX: REQUIRED INSURANCES
1. The Supplier shall hold the following [standard] insurance cover from the DPS Start Date in
accordance with this Schedule:
1.1 professional indemnity insurance [with cover (for a single event or a series of related

events and in the aggregate) of not less than] one million pounds (£1,000,000);

1.2 public liability insurance [with cover (for a single event or a series of related events and in
the aggregate)] of not less than one million pounds (£1,000,000); and

1.3 employers’ liability insurance [with cover (for a single event or a series of related events
and in the aggregate) of not less than] five million pounds (£5,000,000).
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Joint Schedule 4 (Commercially Sensitive

Information)

1. What is the Commercially Sensitive Information?

1.1 Inthis Schedule the Parties have sought to identify the Supplier's Confidential
Information that is genuinely commercially sensitive and the disclosure of

which would be the subject of an exemption under the FOIA and the EIRs.

1.2 Where possible, the Parties have sought to identify when any relevant
Information will cease to fall into the category of Information to which this
Schedule applies in the table below and in the Order Form (which shall be
deemed incorporated into the table below).

1.3 Without prejudice to the Relevant Authority's obligation to disclose
Information in accordance with FOIA or Clause 16 (When you can share
information), the Relevant Authority will, in its sole discretion, acting
reasonably, seek to apply the relevant exemption set out in the FOIA to the

following Information:

No. Date Item(s) Duration of
Confidentiality
1 December Supplier Hourly Rates 6 Years
2022
2 December Supplier Full Proposal 6 Years
2022
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Joint Schedule 6 (Key Subcontractors) Crown
Copyright 2021

Joint Schedule 6 (Key Subcontractors)

1. Restrictions on certain subcontractors

11

1.2

1.3

1.4

The Supplier is entitled to sub-contract its obligations under the DPS Contract to the Key
Subcontractors identified on the Platform.

The Supplier is entitled to sub-contract its obligations under an Order Contract to Key
Subcontractors listed on the Platform who are specifically nominated in the Order Form.

Where during the Contract Period the Supplier wishes to enter into a new Key Sub-
contract or replace a Key Subcontractor, it must obtain the prior written consent of CCS
and the Buyer and the Supplier shall, at the time of requesting such consent, provide CCS
and the Buyer with the information detailed in Paragraph 1.4. The decision of CCS and the
Buyer to consent or not will not be unreasonably withheld or delayed. Where CCS
consents to the appointment of a new Key Subcontractor then they will be added to the
Platform. Where the Buyer consents to the appointment of a new Key Subcontractor then
they will be added to the Key Subcontractor section of the Order Form. CCS and the Buyer
may reasonably withhold their consent to the appointment of a Key Subcontractor if it
considers that:

1.3.1 the appointment of a proposed Key Subcontractor may prejudice the provision of
the Deliverables or may be contrary to its interests;

1.3.2 the proposed Key Subcontractor is unreliable and/or has not provided reliable
goods and or reasonable services to its other customers; and/or

1.3.3 the proposed Key Subcontractor employs unfit persons.

The Supplier shall provide CCS and the Buyer with the following information in respect of
the proposed Key Subcontractor:

1.4.1 the proposed Key Subcontractor’s name, registered office and company
registration number;

1.4.2 the scope/description of any Deliverables to be provided by the proposed Key
Subcontractor;

1.4.3 where the proposed Key Subcontractor is an Affiliate of the Supplier, evidence
that demonstrates to the reasonable satisfaction of the CCS and the Buyer that
the proposed Key Sub-Contract has been agreed on "arm’s-length" terms;

1.4.4 for CCS, the Key Sub-Contract price expressed as a percentage of the total
projected DPS Price over the DPS Contract Period;

1.4.5 for the Buyer, the Key Sub-Contract price expressed as a percentage of the total
projected Charges over the Order Contract Period; and
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1.4.6 (where applicable) Credit Rating Threshold (as defined in Joint Schedule 7
(Financial Distress)) of the Key Subcontractor.
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1.5 If requested by CCS and/or the Buyer, within ten (10) Working Days of receipt of the
information provided by the Supplier pursuant to Paragraph 1.4, the Supplier shall also
provide:

1.5.1 acopy of the proposed Key Sub-Contract; and
1.5.2 any further information reasonably requested by CCS and/or the Buyer.
1.6 The Supplier shall ensure that each new or replacement Key Sub-Contract shall include:

1.6.1 provisions which will enable the Supplier to discharge its obligations under the
Contracts;

1.6.2 aright under CRTPA for CCS and the Buyer to enforce any provisions under the
Key Sub-Contract which confer a benefit upon CCS and the Buyer respectively;

1.6.3  aprovision enabling CCS and the Buyer to enforce the Key Sub-Contract as if it
were the Supplier;

1.6.4  aprovision enabling the Supplier to assign, novate or otherwise transfer any of
its rights and/or obligations under the Key Sub-Contract to CCS and/or the Buyer;

1.6.5 obligations no less onerous on the Key Subcontractor than those imposed on the
Supplier under the DPS Contract in respect of:

(a) the data protection requirements set out in Clause 14 (Data protection);

(b) the FOIA and other access request requirements set out in
Clause 16 (When you can share information);

(c) the obligation not to embarrass CCS or the Buyer or otherwise bring CCS
or the Buyer into disrepute;

(d) the keeping of records in respect of the goods and/or services being
provided under the Key Sub-Contract, including the maintenance of
Open Book Data; and

(e) the conduct of audits set out in Clause 6 (Record keeping and
reporting);

1.6.6 provisions enabling the Supplier to terminate the Key Sub-Contract on notice on
terms no more onerous on the Supplier than those imposed on CCS and the
Buyer under Clauses 10.4 (When CCS or the Buyer can end this contract) and 10.5
(What happens if the contract ends) of this Contract; and
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1.6.7 aprovision restricting the ability of the Key Subcontractor to sub-contract all or
any part of the provision of the Deliverables provided to the Supplier under the
Key Sub-Contract without first seeking the written consent of CCS and the Buyer.
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Joint Schedule 10 (Rectification Plan)

Request for [Revised] Rectification Plan

Details of the Default: [Guidance: Explain the Default, with clear schedule
and clause references as appropriate]

Deadline for receiving the | [add date (minimum 10 days from request)]
[Revised] Rectification

Plan:

Signed by [Buyer] : Date:
Supplier [Revised] Rectification Plan

Cause of the Default [add cause]

Anticipated impact [add impact]

assessment:

Actual effect of Default: [add effect]

Steps to be taken to Steps Timescale
rectification:

1. [date]

2. [date]

3. [date]

4. [date]

[...] [date]

Timescale for complete [X] Working Days
Rectification of Default

Steps taken to prevent Steps Timescale
recurrence of Default

1. [date]

2. [date]

3. [date]
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4. [date]
[...] [date]
Signed by the Supplier: Date:

Review of Rectification Plan [Buyer]

Outcome of review

[Plan Accepted] [Plan Rejected] [Revised Plan
Requested]

Reasons for Rejection (if
applicable)

[add reasons]

Signed by [Buyer]

Date:
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Joint Schedule 11 (Processing Data)

Definitions
1. In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):
“Processor all directors, officers, employees, agents, consultants and
Personnel” suppliers of the Processor and/or of any Subprocessor
engaged in the performance of its obligations under a
Contract;

Status of the Controller

2. The Parties acknowledge that for the purposes of the Data Protection
Legislation, the nature of the activity carried out by each of them in relation to
their respective obligations under a Contract dictates the status of each party
under the DPA 2018. A Party may act as:

(@) “Controller” in respect of the other Party who is “Processor”;
(b) “Processor” in respect of the other Party who is “Controller”;
(c) “Joint Controller” with the other Party;

(d) “Independent Controller” of the Personal Data where the other Party is also
“Controller”,

in respect of certain Personal Data under a Contract and shall specify in
Annex 1 (Processing Personal Data) which scenario they think shall apply in
each situation.

Where one Party is Controller and the other Party its Processor

3. Where a Party is a Processor, the only Processing that it is authorised to do is
listed in Annex 1 (Processing Personal Data) by the Controller.

4, The Processor shall notify the Controller immediately if it considers that any of
the Controller’s instructions infringe the Data Protection Legislation.

5. The Processor shall provide all reasonable assistance to the Controller in the
preparation of any Data Protection Impact Assessment prior to commencing
any Processing. Such assistance may, at the discretion of the Controller,
include:

(@) a systematic description of the envisaged Processing and the purpose of the
Processing;
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(b)

(c)
(d)

6.

(@)

(b)

(€)

an assessment of the necessity and proportionality of the Processing in
relation to the Deliverables;

an assessment of the risks to the rights and freedoms of Data Subjects; and

the measures envisaged to address the risks, including safeguards, security
measures and mechanisms to ensure the protection of Personal Data.

The Processor shall, in relation to any Personal Data Processed in connection
with its obligations under the Contract:

Process that Personal Data only in accordance with Annex 1 (Processing
Personal Data), unless the Processor is required to do otherwise by Law. If it
is so required the Processor shall notify the Controller before Processing the
Personal Data unless prohibited by Law;

ensure that it has in place Protective Measures, including in the case of the
Supplier the measures set out in Clause 14.3 of the Core Terms, which the
Controller may reasonably reject (but failure to reject shall not amount to
approval by the Controller of the adequacy of the Protective Measures) having
taken account of the:

0) nature of the data to be protected,;
(i) harm that might result from a Personal Data Breach,;
(i)  state of technological development; and
(iv)  cost of implementing any measures;
ensure that :

0) the Processor Personnel do not Process Personal Data except in
accordance with the Contract (and in particular Annex 1
(Processing Personal Data));

(i) it takes all reasonable steps to ensure the reliability and integrity
of any Processor Personnel who have access to the Personal
Data and ensure that they:

(A) are aware of and comply with the Processor’s duties under
this Joint Schedule 11, Clauses 14 (Data protection), 15
(What you must keep confidential) and 16 (When you can
share information);

(B) are subject to appropriate confidentiality undertakings with
the Processor or any Subprocessor;

(C) areinformed of the confidential nature of the Personal Data
and do not publish, disclose or divulge any of the Personal
Data to any third party unless directed in writing to do so by
the Controller or as otherwise permitted by the Contract;
and

(D) have undergone adequate training in the use, care,
protection and handling of Personal Data;
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(d)

(€)

(@)

(b)
(c)

(d)

(€)

(f)

9.

not transfer Personal Data outside of the UK or EU unless the prior written
consent of the Controller has been obtained and the following conditions are
fulfilled:

0] the Controller or the Processor has provided appropriate
safeguards in relation to the transfer (whether in accordance with
UK GDPR Article 46 or LED Article 37) as determined by the
Controller;

(i) the Data Subject has enforceable rights and effective legal
remedies;

(i)  the Processor complies with its obligations under the Data
Protection Legislation by providing an adequate level of protection
to any Personal Data that is transferred (or, if it is not so bound,
uses its best endeavours to assist the Controller in meeting its
obligations); and

(iv)  the Processor complies with any reasonable instructions notified
to it in advance by the Controller with respect to the Processing of
the Personal Data; and

at the written direction of the Controller, delete or return Personal Data (and
any copies of it) to the Controller on termination of the Contract unless the
Processor is required by Law to retain the Personal Data.

Subject to paragraph 7 of this Joint Schedule 11, the Processor shall notify the
Controller immediately if in relation to it Processing Personal Data under or in
connection with the Contract it:

receives a Data Subject Access Request (or purported Data Subject Access
Request);

receives a request to rectify, block or erase any Personal Data;

receives any other request, complaint or communication relating to either
Party's obligations under the Data Protection Legislation;

receives any communication from the Information Commissioner or any other
regulatory authority in connection with Personal Data Processed under the
Contract;

receives a request from any third Party for disclosure of Personal Data where
compliance with such request is required or purported to be required by Law;
or

becomes aware of a Personal Data Breach.
The Processor’s obligation to notify under paragraph 6 of this Joint Schedule

11 shall include the provision of further information to the Controller, as details
become available.

Taking into account the nature of the Processing, the Processor shall provide
the Controller with assistance in relation to either Party's obligations under Data
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(@)

(b)

(€)

(d)

(€)

10.

(@)
(b)

(c)

11.

12.

13.

(@)
(b)
(€)

(d)

Protection Legislation and any complaint, communication or request made
under paragraph 6 of this Joint Schedule 11 (and insofar as possible within the
timescales reasonably required by the Controller) including by immediately
providing:

the Controller with full details and copies of the complaint, communication or
request;

such assistance as is reasonably requested by the Controller to enable it to
comply with a Data Subject Access Request within the relevant timescales set
out in the Data Protection Legislation;

the Controller, at its request, with any Personal Data it holds in relation to a
Data Subject;

assistance as requested by the Controller following any Personal Data Breach;
and/or

assistance as requested by the Controller with respect to any request from the
Information Commissioner’s Office, or any consultation by the Controller with
the Information Commissioner's Office.

The Processor shall maintain complete and accurate records and information
to demonstrate its compliance with this Joint Schedule 11. This requirement
does not apply where the Processor employs fewer than 250 staff, unless:

the Controller determines that the Processing is not occasional;

the Controller determines the Processing includes special categories of data
as referred to in Article 9(1) of the UK GDPR or Personal Data relating to
criminal convictions and offences referred to in Article 10 of the UK GDPR; or

the Controller determines that the Processing is likely to result in a risk to the
rights and freedoms of Data Subjects.

The Processor shall allow for audits of its Data Processing activity by the
Controller or the Controller's designated auditor.

The Parties shall designate a Data Protection Officer if required by the Data
Protection Legislation.

Before allowing any Subprocessor to Process any Personal Data related to the
Contract, the Processor must:

notify the Controller in writing of the intended Subprocessor and Processing;
obtain the written consent of the Controller;

enter into a written agreement with the Subprocessor which give effect to the
terms set out in this Joint Schedule 11 such that they apply to the
Subprocessor; and

provide the Controller with such information regarding the Subprocessor as
the Controller may reasonably require.

RM6126 - Research & Insights DPS
Project Version: v1.0 50
Model Version: v1.3

UK OFFICIAL



UK OFFICIAL

DPS Schedule 6 (Order Form and Order Schedules)
Crown Copyright 2021

14.

15.

16.

The Processor shall remain fully liable for all acts or omissions of any of its
Subprocessors.

The Relevant Authority may, at any time on not less than thirty (30) Working
Days’ notice, revise this Joint Schedule 11 by replacing it with any applicable
controller to processor standard clauses or similar terms forming part of an
applicable certification scheme (which shall apply when incorporated by
attachment to the Contract).

The Parties agree to take account of any guidance issued by the Information
Commissioner’s Office. The Relevant Authority may on not less than thirty (30)
Working Days’ notice to the Supplier amend the Contract to ensure that it
complies with any guidance issued by the Information Commissioner’s Office.

Where the Parties are Joint Controllers of Personal Data

17.

In the event that the Parties are Joint Controllers in respect of Personal Data
under the Contract, the Parties shall implement paragraphs that are necessary
to comply with UK GDPR Article 26 based on the terms set out in Annex 2 to
this Joint Schedule 11.

Independent Controllers of Personal Data

18.

19.

20.

21.

22.

(@)

(b)

With respect to Personal Data provided by one Party to another Party for which
each Party acts as Controller but which is not under the Joint Control of the
Parties, each Party undertakes to comply with the applicable Data Protection
Legislation in respect of their Processing of such Personal Data as Controller.

Each Party shall Process the Personal Data in compliance with its obligations
under the Data Protection Legislation and not do anything to cause the other
Party to be in breach of it.

Where a Party has provided Personal Data to the other Party in accordance
with paragraph 8 of this Joint Schedule 11 above, the recipient of the Personal
Data will provide all such relevant documents and information relating to its data
protection policies and procedures as the other Party may reasonably require.

The Parties shall be responsible for their own compliance with Articles 13 and
14 UK GDPR in respect of the Processing of Personal Data for the purposes of
the Contract.

The Parties shall only provide Personal Data to each other:

to the extent necessary to perform their respective obligations under the
Contract;

in compliance with the Data Protection Legislation (including by ensuring all
required data privacy information has been given to affected Data Subjects to
meet the requirements of Articles 13 and 14 of the UK GDPR); and
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(c)

23.

24.

25.

(@)

(b)

26.

(@)

where it has recorded it in Annex 1 (Processing Personal Data).

Taking into account the state of the art, the costs of implementation and the
nature, scope, context and purposes of Processing as well as the risk of varying
likelihood and severity for the rights and freedoms of natural persons, each
Party shall, with respect to its Processing of Personal Data as Independent
Controller, implement and maintain appropriate technical and organisational
measures to ensure a level of security appropriate to that risk, including, as
appropriate, the measures referred to in Article 32(1)(a), (b), (c) and (d) of the
UK GDPR, and the measures shall, at a minimum, comply with the
requirements of the Data Protection Legislation, including Article 32 of the UK
GDPR.

A Party Processing Personal Data for the purposes of the Contract shall
maintain a record of its Processing activities in accordance with Article 30 UK
GDPR and shall make the record available to the other Party upon reasonable
request.

Where a Party receives a request by any Data Subject to exercise any of their
rights under the Data Protection Legislation in relation to the Personal Data
provided to it by the other Party pursuant to the Contract (“Request
Recipient”):

the other Party shall provide any information and/or assistance as reasonably
requested by the Request Recipient to help it respond to the request or
correspondence, at the cost of the Request Recipient; or

where the request or correspondence is directed to the other Party and/or
relates to that other Party's Processing of the Personal Data, the Request
Recipient will:

() promptly, and in any event within five (5) Working Days of receipt
of the request or correspondence, inform the other Party that it
has received the same and shall forward such request or
correspondence to the other Party; and

(i) provide any information and/or assistance as reasonably
requested by the other Party to help it respond to the request or
correspondence in the timeframes specified by Data Protection
Legislation.

Each Party shall promptly notify the other Party upon it becoming aware of any
Personal Data Breach relating to Personal Data provided by the other Party
pursuant to the Contract and shall:

do all such things as reasonably necessary to assist the other Party in
mitigating the effects of the Personal Data Breach,;
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(b)

(€)

(d)

27.

28.

29.

implement any measures necessary to restore the security of any
compromised Personal Data;

work with the other Party to make any required notifications to the Information
Commissioner’s Office and affected Data Subjects in accordance with the Data
Protection Legislation (including the timeframes set out therein); and

not do anything which may damage the reputation of the other Party or that
Party's relationship with the relevant Data Subjects, save as required by Law.

Personal Data provided by one Party to the other Party may be used exclusively
to exercise rights and obligations under the Contract as specified in Annex 1
(Processing Personal Data).

Personal Data shall not be retained or processed for longer than is necessary
to perform each Party’s respective obligations under the Contract which is
specified in Annex 1 (Processing Personal Data).

Notwithstanding the general application of paragraphs 2 to 16 of this Joint
Schedule 11 to Personal Data, where the Supplier is required to exercise its
regulatory and/or legal obligations in respect of Personal Data, it shall act as an
Independent Controller of Personal Data in accordance with paragraphs 18 to
27 of this Joint Schedule 11.
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Annex 1 - Processing Personal Data

This Annex shall be completed by the Controller, who may take account of the view
of the Processors, however the final decision as to the content of this Annex shall be
with the Relevant Authority at its absolute discretion.

1.1  The contact details of the Relevant Authority’s Data Protection Officer are: Data
Protection Officer Department for Business, Energy and Industrial Strategy 1
Victoria Street London SW1H OET

1.2 The contact

details of the Suppliers Data Protection Officer are:

1.3  The Processor shall comply with any further written instructions with respect to
Processing by the Controller.
1.4 Any such further instructions shall be incorporated into this Annex.

Description

Details

Identity of
Controller for each
Category of
Personal Data

The Parties are Joint Controllers

The Parties acknowledge that they are Joint Controllers for the
purposes of the Data Protection Legislation in respect of:

Names, business telephone numbers and email addresses, office
location and position of staff of both the Contracting Authority and
the Supplier as necessary to deliver the Services and to undertake
Contract and performance management. The Contract itself will
include the names and business contact details of staff of both the
Contracting Authority and the Supplier involved in managing the
Contract.

Duration of the
Processing

Processing will take place from Monday, 19" December 2022 for
the duration of the Contract. The Contract will end on Friday, 24"
March 2023. There will be a six-month data retention period after
the end of the contract, within which all relevant data must be
deleted.
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Nature and
purposes of the
Processing

The nature of the processing will include collection, recording,
organisation, structuring, storage, adaptation or alteration, retrieval,
consultation, use, disclosure by transmission, dissemination or
otherwise making available, alignment or combination, restriction,
erasure or destruction of data. Relevant data should be erased
digitally by the Supplier. Processing takes place for the purposes of
research. The nature of processing will include the storage and use
of names and business contact details of staff of both the
Contracting Authority and the Supplier as necessary to deliver the
Services and to undertake Contract and performance management.
The Contract itself will include the names and business contact
details of staff of both the Contracting Authority and the Supplier
involved in managing the Contract.

Type of Personal
Data

Names, business telephone numbers and email addresses, office
location and position of staff of both the Contracting Authority and
the Supplier as necessary to deliver the Services and to undertake
Contract and performance management. The Contract itself will
include the names and business contact details of staff of both the
Contracting Authority and the Supplier involved in managing the
Contract.

Categories of Data
Subject

Staff of the Contracting Authority and the Supplier, including where
those employees are named within the Contract itself or involved
within Contract management.

Plan for return and
destruction of the
data once the
Processing is
complete

UNLESS
requirement under
Union or Member
State law to
preserve that type
of data

The Personal Data will be retained by the Supplier for a 14-month
retention period, following which the Supplier will delete the
Personal Data and erase the Personal Data from any computers,
storage devices and storage media that are to be retained by the
Supplier after the expiry of the Contract and the Supplier retention
period. The Supplier will certify to the Contracting Authority that it
has completed such deletion. Where Personal Data is contained
within the Contract documentation, this will be retained in line with
the Department’s privacy notice found within the Procurement
Documents.
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Annex 2 - Joint Controller Agreement
1. Joint Controller Status and Allocation of Responsibilities

1.1  With respect to Personal Data under Joint Control of the Parties, the Parties
envisage that they shall each be a Data Controller in respect of that Personal Data in
accordance with the terms of this Annex 2 (Joint Controller Agreement) in
replacement of paragraphs 2-15 of Joint Schedule 11 (Where one Party is Controller
and the other Party is Processor) and paragraphs 7-27 of Joint Schedule 11
(Independent Controllers of Personal Data). Accordingly, the Parties each undertake
to comply with the applicable Data Protection Legislation in respect of their
Processing of such Personal Data as Data Controllers.

1.2 The Parties agree that the [Supplier/Relevant Authority]:

(@) is the exclusive point of contact for Data Subjects and is responsible for all
steps necessary to comply with the UK GDPR regarding the exercise by Data
Subjects of their rights under the UK GDPR;

(b) shall direct Data Subjects to its Data Protection Officer or suitable alternative
in connection with the exercise of their rights as Data Subjects and for any
enquiries concerning their Personal Data or privacy;

(c) is solely responsible for the Parties’ compliance with all duties to provide
information to Data Subjects under Articles 13 and 14 of the UK GDPR;

(d) is responsible for obtaining the informed consent of Data Subjects, in
accordance with the UK GDPR, for Processing in connection with the
Deliverables where consent is the relevant legal basis for that Processing; and

(e)  shall make available to Data Subjects the essence of this Annex (and notify
them of any changes to it) concerning the allocation of responsibilities as Joint
Controller and its role as exclusive point of contact, the Parties having used
their best endeavours to agree the terms of that essence. This must be outlined
in the [Supplier's/Relevant Authority’s] privacy policy (which must be readily
available by hyperlink or otherwise on all of its public facing services and
marketing).

1.3 Notwithstanding the terms of clause 1.2, the Parties acknowledge that a Data
Subject has the right to exercise their legal rights under the Data Protection
Legislation as against the relevant Party as Controller.

2. Undertakings of both Parties

2.1  The Supplier and the Relevant Authority each undertake that they shall:

(@) report to the other Party every 3 months on:

RM6126 - Research & Insights DPS
Project Version: v1.0 56
Model Version: v1.3

UK OFFICIAL



UK OFFICIAL

DPS Schedule 6 (Order Form and Order Schedules)
Crown Copyright 2021

(b)

(€)

(d)

(e)

(f)

0) the volume of Data Subject Access Request (or purported Data
Subject Access Requests) from Data Subjects (or third parties on
their behalf);

(i) the volume of requests from Data Subjects (or third parties on
their behalf) to rectify, block or erase any Personal Data;

(i)  any other requests, complaints or communications from Data
Subjects (or third parties on their behalf) relating to the other
Party’s obligations under applicable Data Protection Legislation;

(iv)  any communications from the Information Commissioner or any
other regulatory authority in connection with Personal Data; and

(v) any requests from any third party for disclosure of Personal Data
where compliance with such request is required or purported to
be required by Law,

that it has received in relation to the subject matter of the Contract during that
period;

notify each other immediately if it receives any request, complaint or
communication made as referred to in Clauses 2.1(a)(i) to (v);

provide the other Party with full cooperation and assistance in relation to any
request, complaint or communication made as referred to in Clauses 2.1(a)(iii)
to (v) to enable the other Party to comply with the relevant timescales set out
in the Data Protection Legislation;

not disclose or transfer the Personal Data to any third party unless necessary
for the provision of the Deliverables and, for any disclosure or transfer of
Personal Data to any third party, (save where such disclosure or transfer is
specifically authorised under the Contract or is required by Law) ensure
consent has been obtained from the Data Subject prior to disclosing or
transferring the Personal Data to the third party. For the avoidance of doubt,
the third party to which Personal Data is transferred must be subject to
equivalent obligations which are no less onerous than those set out in this
Annex;

request from the Data Subject only the minimum information necessary to
provide the Deliverables and treat such extracted information as Confidential
Information;

ensure that at all times it has in place appropriate Protective Measures to guard
against unauthorised or unlawful Processing of the Personal Data and/or
accidental loss, destruction or damage to the Personal Data and unauthorised
or unlawful disclosure of or access to the Personal Data;
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9

(h)

(i)

()

2.2

3.

3.1

take all reasonable steps to ensure the reliability and integrity of any of its
Personnel who have access to the Personal Data and ensure that its
Personnel:

0) are aware of and comply with their duties under this Annex 2 (Joint
Controller Agreement) and those in respect of Confidential
Information;

(i) are informed of the confidential nature of the Personal Data, are
subject to appropriate obligations of confidentiality and do not
publish, disclose or divulge any of the Personal Data to any third
party where the that Party would not be permitted to do so; and

(i)  have undergone adequate training in the use, care, protection and
handling of personal data as required by the applicable Data
Protection Legislation;

ensure that it has in place Protective Measures as appropriate to protect
against a Personal Data Breach having taken account of the:

0) nature of the data to be protected,;

(i) harm that might result from a Personal Data Breach,;
(i)  state of technological development; and

(iv)  cost of implementing any measures;

ensure that it has the capability (whether technological or otherwise), to the
extent required by Data Protection Legislation, to provide or correct or delete
at the request of a Data Subject all the Personal Data relating to that Data
Subject that it holds; and

ensure that it notifies the other Party as soon as it becomes aware of a
Personal Data Breach.

Each Joint Controller shall use its reasonable endeavours to assist the other
Controller to comply with any obligations under applicable Data Protection
Legislation and shall not perform its obligations under this Annex in such a way
as to cause the other Joint Controller to breach any of its obligations under
applicable Data Protection Legislation to the extent it is aware, or ought
reasonably to have been aware, that the same would be a breach of such
obligations.

Data Protection Breach

Without prejudice to clause 3.2, each Party shall notify the other Party promptly
and without undue delay, and in any event within 48 hours, upon becoming
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aware of any Personal Data Breach or circumstances that are likely to give rise
to a Personal Data Breach, providing the other Party and its advisors with:

(@) sufficient information and in a timescale which allows the other Party to meet
any obligations to report a Personal Data Breach under the Data Protection
Legislation; and

(b) all reasonable assistance, including:

(i)

(ii)

(iii)

(iv)

co-operation with the other Party and the Information
Commissioner investigating the Personal Data Breach and its
cause, containing and recovering the compromised Personal
Data and compliance with the applicable guidance;

co-operation with the other Party including taking such reasonable
steps as are directed by the other Party to assist in the
investigation, mitigation and remediation of a Personal Data
Breach;

co-ordination with the other Party regarding the management of
public relations and public statements relating to the Personal
Data Breach; and/or

providing the other Party and to the extent instructed by the other
Party to do so, and/or the Information Commissioner investigating
the Personal Data Breach, with complete information relating to
the Personal Data Breach, including, without limitation, the
information set out in Clause 3.2.

3.2 Each Party shall take all steps to restore, re-constitute and/or reconstruct any
Personal Data where it has lost, damaged, destroyed, altered or corrupted as
a result of a Personal Data Breach as it was that Party’s own data at its own
cost with all possible speed and shall provide the other Party with all reasonable
assistance in respect of any such Personal Data Breach, including providing
the other Party, as soon as possible and within 48 hours of the Personal Data
Breach relating to the Personal Data Breach, in particular:

(a) the nature of the Personal Data Breach,;

(b) the nature of Personal Data affected;

(c) the categories and number of Data Subjects concerned;

(d)  the name and contact details of the Supplier’s Data Protection Officer or other
relevant contact from whom more information may be obtained;

(e) measures taken or proposed to be taken to address the Personal Data Breach;

and

RM6126 - Research & Insights DPS

Project Version: v1.0
Model Version: v1.3

59

UK OFFICIAL



UK OFFICIAL

DPS Schedule 6 (Order Form and Order Schedules)
Crown Copyright 2021

(f)
4.

4.1

(@)

(b)

4.2

(@)

(b)

describe the likely consequences of the Personal Data Breach.
Audit

The Supplier shall permit:

the Relevant Authority, or a third-party auditor acting under the Relevant
Authority’s direction, to conduct, at the Relevant Authority’s cost, data privacy
and security audits, assessments and inspections concerning the Supplier’s
data security and privacy procedures relating to Personal Data, its compliance
with this Annex 2 and the Data Protection Legislation; and/or

the Relevant Authority, or a third-party auditor acting under the Relevant
Authority’s direction, access to premises at which the Personal Data is
accessible or at which it is able to inspect any relevant records, including the
record maintained under Article 30 UK GDPR by the Supplier so far as relevant
to the Contract, and procedures, including premises under the control of any
third party appointed by the Supplier to assist in the provision of the
Deliverables.

The Relevant Authority may, in its sole discretion, require the Supplier to
provide evidence of the Supplier's compliance with Clause 4.1 in lieu of
conducting such an audit, assessment or inspection.

Impact Assessments

The Parties shall:

provide all reasonable assistance to each other to prepare any Data Protection
Impact Assessment as may be required (including provision of detailed
information and assessments in relation to Processing operations, risks and
measures); and

maintain full and complete records of all Processing carried out in respect of
the Personal Data in connection with the Contract, in accordance with the
terms of Article 30 UK GDPR.

ICO Guidance

The Parties agree to take account of any guidance issued by the Information
Commissioner and/or any relevant Central Government Body. The Relevant
Authority may on not less than thirty (30) Working Days’ notice to the Supplier
amend the Contract to ensure that it complies with any guidance issued by
the Information Commissioner and/or any relevant Central Government Body.
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7.1

(@)

(b)

(€)

7.2

7.3

Liabilities for Data Protection Breach

If financial penalties are imposed by the Information Commissioner on either
the Relevant Authority or the Supplier for a Personal Data Breach ("Financial
Penalties") then the following shall occur:

if in the view of the Information Commissioner, the Relevant Authority is
responsible for the Personal Data Breach, in that it is caused as a result of the
actions or inaction of the Relevant Authority, its employees, agents,
contractors (other than the Supplier) or systems and procedures controlled by
the Relevant Authority, then the Relevant Authority shall be responsible for the
payment of such Financial Penalties. In this case, the Relevant Authority will
conduct an internal audit and engage at its reasonable cost when necessary,
an independent third party to conduct an audit of any such Personal Data
Breach. The Supplier shall provide to the Relevant Authority and its third party
investigators and auditors, on request and at the Supplier's reasonable cost,
full cooperation and access to conduct a thorough audit of such Personal Data
Breach;

if in the view of the Information Commissioner, the Supplier is responsible for
the Personal Data Breach, in that it is not a Personal Data Breach that the
Relevant Authority is responsible for, then the Supplier shall be responsible for
the payment of these Financial Penalties. The Supplier will provide to the
Relevant Authority and its auditors, on request and at the Supplier’s sole cost,
full cooperation and access to conduct a thorough audit of such Personal Data
Breach; or

if no view as to responsibility is expressed by the Information Commissioner,
then the Relevant Authority and the Supplier shall work together to investigate
the relevant Personal Data Breach and allocate responsibility for any Financial
Penalties as outlined above, or by agreement to split any financial penalties
equally if no responsibility for the Personal Data Breach can be apportioned.
In the event that the Parties do not agree such apportionment then such
Dispute shall be referred to the Dispute Resolution Procedure set out in Clause
34 of the Core Terms (Resolving disputes).

If either the Relevant Authority or the Supplier is the defendant in a legal claim
brought before a court of competent jurisdiction (“Court”) by a third party in
respect of a Personal Data Breach, then unless the Parties otherwise agree,
the Party that is determined by the final decision of the court to be responsible
for the Personal Data Breach shall be liable for the losses arising from such
Personal Data Breach. Where both Parties are liable, the liability will be
apportioned between the Parties in accordance with the decision of the Court.

In respect of any losses, cost claims or expenses incurred by either Party as a
result of a Personal Data Breach (the “Claim Losses”):
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(@)

(b)

(€)

7.4

(@)

(b)

10.

if the Relevant Authority is responsible for the relevant Personal Data Breach,
then the Relevant Authority shall be responsible for the Claim Losses;

if the Supplier is responsible for the relevant Personal Data Breach, then the
Supplier shall be responsible for the Claim Losses: and

if responsibility for the relevant Personal Data Breach is unclear, then the
Relevant Authority and the Supplier shall be responsible for the Claim Losses
equally.

Nothing in either clause 7.2 or clause 7.3 shall preclude the Relevant Authority
and the Supplier reaching any other agreement, including by way of
compromise with a third party complainant or claimant, as to the apportionment
of financial responsibility for any Claim Losses as a result of a Personal Data
Breach, having regard to all the circumstances of the Personal Data Breach
and the legal and financial obligations of the Relevant Authority.

Termination

If the Supplier is in material Default under any of its obligations under this
Annex 2 (Joint Controller Agreement), the Relevant Authority shall be entitled
to terminate the Contract by issuing a Termination Notice to the Supplier in
accordance with Clause 10 of the Core Terms (Ending the contract).

Sub-Processing

In respect of any Processing of Personal Data performed by a third party on
behalf of a Party, that Party shall:

carry out adequate due diligence on such third party to ensure that it is capable
of providing the level of protection for the Personal Data as is required by the
Contract, and provide evidence of such due diligence to the other Party where
reasonably requested; and

ensure that a suitable agreement is in place with the third party as required
under applicable Data Protection Legislation.

Data Retention

The Parties agree to erase Personal Data from any computers, storage devices
and storage media that are to be retained as soon as practicable after it has
ceased to be necessary for them to retain such Personal Data under applicable
Data Protection Legislation and their privacy policy (save to the extent (and for
the limited period) that such information needs to be retained by the a Party for
statutory compliance purposes or as otherwise required by the Contract), and
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taking all further actions as may be necessary to ensure its compliance with
Data Protection Legislation and its privacy policy.
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Order Schedule 1 (Transparency Reports)

1.1 The Supplier recognises that the Buyer is subject to PPN 01/17 (Updates to
transparency principles v1.1
(https://www.gov.uk/government/publications/procurement-policy-note-0117-
update-to-transparency-principles). The Supplier shall comply with the provisions
of this Schedule in order to assist the Buyer with its compliance with its
obligations under that PPN.

1.2Without prejudice to the Supplier's reporting requirements set out in the DPS
Contract, within three (3) Months of the Start Date the Supplier shall submit to the
Buyer for Approval (such Approval not to be unreasonably withheld or delayed)
draft Transparency Reports consistent with the content requirements and format
set out in the Annex of this Schedule.

1.3 If the Buyer rejects any proposed Transparency Report submitted by the
Supplier, the Supplier shall submit a revised version of the relevant report for
further Approval within five (5) days of receipt of any notice of rejection, taking
account of any recommendations for revision and improvement to the report
provided by the Buyer. If the Parties fail to agree on a draft Transparency Report
the Buyer shall determine what should be included. Any other disagreement in
connection with Transparency Reports shall be treated as a Dispute.

1.4 The Supplier shall provide accurate and up-to-date versions of each
Transparency Report to the Buyer at the frequency referred to in the Annex of
this Schedule.
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Order Schedule 2 (Staff Transfer)

1. Definitions

1.1 In this Schedule, the following words have the following meanings and they
shall supplement Joint Schedule 1 (Definitions):

“Acquired Rights | 1
Directive”

2

the European Council Directive 77/187/EEC on the
approximation of laws of European member states
relating to the safeguarding of employees’ rights in the
event of transfers of undertakings, businesses or parts
of undertakings or businesses, as amended or re-
enacted from time to time;

"Employee 3
Liability"

all claims, actions, proceedings, orders, demands,
complaints, investigations (save for any claims for
personal injury which are covered by insurance) and
any award, compensation, damages, tribunal awards,
fine, loss, order, penalty, disbursement, payment
made by way of settlement and costs, expenses and
legal costs reasonably incurred in connection with a
claim or investigation including in relation to the
following:

a) redundancy payments including contractual or
enhanced redundancy costs, termination costs
and notice payments;

b) unfair, wrongful or constructive dismissal
compensation;

c) compensation for discrimination on grounds
of sex, race, disability, age, religion or belief,
gender reassignment, marriage or civil
partnership, pregnancy and maternity or sexual
orientation or claims for equal pay;

d) compensation for less favourable treatment of
part-time workers or fixed term employees;

e) outstanding employment debts and unlawful
deduction of wages including any PAYE and
National Insurance Contributions;
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f)  employment claims whether in tort, contract or
statute or otherwise;

g) anyinvestigation relating to employment matters
by the Equality and Human Rights Commission
or other enforcement, regulatory or supervisory
body and of implementing any requirements
which may arise from such investigation;

"Former
Supplier”

a supplier supplying services to the Buyer before the
Relevant Transfer Date that are the same as or
substantially similar to the Services (or any part of the
Services) and shall include any Subcontractor of such
supplier (or any Subcontractor of any such
Subcontractor);

"New Fair Deal"

the revised Fair Deal position set out in the HM
Treasury guidance: "Fair Deal for Staff Pensions: Staff
Transfer from Central Government” issued in

October 2013 including:

(i) any amendments to that document
immediately prior to the Relevant Transfer
Date; and

(i) any similar pension protection in
accordance with the Annexes D1-D3
inclusive to Part D of this Schedule as
notified to the Supplier by the Buyer;

“Old Fair Deal”

HM Treasury Guidance “Staff Transfers from Central

Government: A Fair Deal for Staff Pensions” issued in
June 1999 including the supplementary guidance “Fair
Deal for Staff pensions: Procurement of Bulk Transfer
Agreements and Related Issues” issued in June 2004;

"Partial
Termination"

the partial termination of the relevant Contract to the
extent that it relates to the provision of any part of the
Services as further provided for in Clause 10.4 (When
CCS or the Buyer can end this contract) or 10.6 (When
the Supplier can end the contract);

"Relevant
Transfer"

a transfer of employment to which the Employment
Regulations applies;
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"Relevant
Transfer Date"

in relation to a Relevant Transfer, the date upon which
the Relevant Transfer takes place. For the purposes of
Part D: Pensions and its Annexes, where the Supplier
or a Subcontractor was the Former Supplier and there
is no Relevant Transfer of the Fair Deal Employees
because they remain continuously employed by the
Supplier (or Subcontractor), references to the Relevant
Transfer Date shall become references to the Start
Date;

" Staffing
Information”

in relation to all persons identified on the Supplier's
Provisional Supplier Personnel List or Supplier's Final
Supplier Personnel List, as the case may be, such
information as the Buyer may reasonably request
(subject to all applicable provisions of the Data
Protection Legislation), but including in an anonymised
format:

(@) their ages, dates of commencement of
employment or engagement, gender and place
of work;

(b)  details of whether they are employed, self-
employed contractors or consultants, agency
workers or otherwise;

(c) the identity of the employer or relevant
contracting Party;

(d) their relevant contractual notice periods and any
other terms relating to termination of
employment, including redundancy procedures,
and redundancy payments;

(e) their wages, salaries, bonuses and profit sharing
arrangements as applicable;

() details of other employment-related benefits,
including (without limitation) medical insurance,
life assurance, pension or other retirement
benefit schemes, share option schemes and
company car schedules applicable to them;
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() any outstanding or potential contractual,
statutory or other liabilities in respect of such
individuals (including in respect of personal
injury claims);

(h)  details of any such individuals on long term
sickness absence, parental leave, maternity
leave or other authorised long term absence;

(1) copies of all relevant documents and materials
relating to such information, including copies of
relevant contracts of employment (or relevant
standard contracts if applied generally in respect
of such employees); and

() any other "employee liability information” as
such term is defined in regulation 11 of the
Employment Regulations;

"Supplier's Final
Supplier
Personnel List"

a list provided by the Supplier of all Supplier Staff
whose will transfer under the Employment Regulations
on the Service Transfer Date;

"Supplier's
Provisional
Supplier
Personnel List"

a list prepared and updated by the Supplier of all
Supplier Staff who are at the date of the list wholly or
mainly engaged in or assigned to the provision of the
Services or any relevant part of the Services which it is
envisaged as at the date of such list will no longer be
provided by the Supplier;

"Term"

the period commencing on the Start Date and ending
on the expiry of the Initial Period or any Extension
Period or on earlier termination of the relevant
Contract;

"Transferring
Buyer
Employees”

those employees of the Buyer to whom the
Employment Regulations will apply on the Relevant
Transfer Date;

"Transferring
Former Supplier
Employees”

in relation to a Former Supplier, those employees of
the Former Supplier to whom the Employment
Regulations will apply on the Relevant Transfer Date.
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2.1

2.2

2.3

2.4

2.5

INTERPRETATION

Where a provision in this Schedule imposes any obligation on the Supplier
including (without limit) to comply with a requirement or provide an indemnity,
undertaking or warranty, the Supplier shall procure that each of its
Subcontractors shall comply with such obligation and provide such indemnity,
undertaking or warranty to CCS, the Buyer, Former Supplier, Replacement
Supplier or Replacement Subcontractor, as the case may be and where the
Subcontractor fails to satisfy any claims under such indemnities the Supplier
will be liable for satisfying any such claim as if it had provided the indemnity
itself.

The provisions of Paragraphs 2.1 and 2.6 of Part A, Paragraph 3.1 of Part B,
Paragraphs 1.5, 1.7 and 1.9 of Part C, Part D and Paragraphs 1.4, 2.3 and 2.8
of Part E of this Schedule (together “Third Party Provisions”) confer benefits on
third parties (each such person a “Third Party Beneficiary”) and are intended to
be enforceable by Third Party Beneficiaries by virtue of the CRTPA.

Subject to Paragraph 2.2 above, a person who is not a Party to this Order
Contract has no right under the CRTPA to enforce any term of this Order
Contract but this does not affect any right or remedy of any person which exists
or is available otherwise than pursuant to that Act.

No Third Party Beneficiary may enforce, or take any step to enforce, any Third
Party Provision without the prior written consent of the Buyer, which may, if
given, be given on and subject to such terms as the Buyer may determine.

Any amendments or modifications to this Order Contract may be made, and
any rights created under Paragraph 2.2 above may be altered or extinguished,
by the Parties without the consent of any Third Party Beneficiary.

Which parts of this Schedule apply

Only the following parts of this Schedule shall apply to this Call Off Contract:

o Part C (No Staff Transfer on the Start Date)]
o Part E (Staff Transfer on Exit)
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Part C: No Staff Transfer on the Start Date

1. What happens if there is a staff transfer

1.1  The Buyer and the Supplier agree that the commencement of the provision of
the Services or of any part of the Services will not be a Relevant Transfer in
relation to any employees of the Buyer and/or any Former Supplier.

1.2 If any employee of the Buyer and/or a Former Supplier claims, or it is
determined in relation to any employee of the Buyer and/or a Former Supplier,
that his/her contract of employment has been transferred from the Buyer and/or
the Former Supplier to the Supplier and/or any Subcontractor pursuant to the
Employment Regulations or the Acquired Rights Directive then:

121 the Supplier shall, and shall procure that the relevant
Subcontractor shall, within 5 Working Days of becoming aware
of that fact, notify the Buyer in writing and, where required by the
Buyer, notify the Former Supplier in writing; and

1.2.2 the Buyer and/or the Former Supplier may offer (or may procure
that a third party may offer) employment to such person within
15 Working Days of the notification from the Supplier or the
Subcontractor (as appropriate) or take such other reasonable
steps as the Buyer or Former Supplier (as the case may be) it
considers appropriate to deal with the matter provided always
that such steps are in compliance with applicable Law.

1.3 If an offer referred to in Paragraph 1.2.2 is accepted (or if the situation has
otherwise been resolved by the Buyer and/or the Former Supplier),, the
Supplier shall, or shall procure that the Subcontractor shall, immediately
release the person from his/her employment or alleged employment.

1.4  If by the end of the 15 Working Day period referred to in Paragraph 1.2.2:

1.4.1 no such offer of employment has been made;
1.4.2 such offer has been made but not accepted; or
1.4.3 the situation has not otherwise been resolved,

the Supplier may within 5 Working Days give notice to terminate the employment or
alleged employment of such person.

1.5 Subject to the Supplier and/or the relevant Subcontractor acting in accordance
with the provisions of Paragraphs 1.2 to 1.4 and in accordance with all
applicable employment procedures set out in applicable Law and subject also
to Paragraph 1.8 the Buyer shall:

151 indemnify the Supplier and/or the relevant Subcontractor against
all Employee Liabilities arising out of the termination of the
employment of any of the Buyer's employees referred to in
Paragraph 1.2 made pursuant to the provisions of Paragraph 1.4
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1.6

1.7

1.8

provided that the Supplier takes, or shall procure that the
Subcontractor takes, all reasonable steps to minimise any such
Employee Liabilities; and

1.5.2 procure that the Former Supplier indemnifies the Supplier and/or
any Subcontractor against all Employee Liabilities arising out of
termination of the employment of the employees of the Former
Supplier referred to in Paragraph 1.2 made pursuant to the
provisions of Paragraph 1.4 provided that the Supplier takes, or
shall procure that the relevant Subcontractor takes, all
reasonable steps to minimise any such Employee Liabilities.

If any such person as is described in Paragraph 1.2 is neither re employed by
the Buyer and/or the Former Supplier as appropriate nor dismissed by the
Supplier and/or any Subcontractor within the 15 Working Day period referred
to in Paragraph 1.4 such person shall be treated as having transferred to the
Supplier and/or the Subcontractor (as appropriate) and the Supplier shall, or
shall procure that the Subcontractor shall, comply with such obligations as may
be imposed upon it under Law.

Where any person remains employed by the Supplier and/or any Subcontractor
pursuant to Paragraph 1.6, all Employee Liabilities in relation to such employee
shall remain with the Supplier and/or the Subcontractor and the Supplier shall
indemnify the Buyer and any Former Supplier, and shall procure that the
Subcontractor shall indemnify the Buyer and any Former Supplier, against any
Employee Liabilities that either of them may incur in respect of any such
employees of the Supplier and/or employees of the Subcontractor.

The indemnities in Paragraph 1.5:
1.8.1 shall not apply to:
(a) any claim for:

(i) discrimination, including on the grounds of sex,
race, disability, age, gender reassignment,
marriage or civil partnership, pregnancy and
maternity or sexual orientation, religion or
belief; or

(i) equal pay or compensation for less favourable
treatment of part-time workers or fixed-term
employees,

in any case in relation to any alleged act or omission of the
Supplier and/or Subcontractor; or

(b) any claim that the termination of employment was unfair
because the Supplier and/or any Subcontractor neglected
to follow a fair dismissal procedure; and
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1.8.2 shall apply only where the notification referred to in
Paragraph 1.2.1 is made by the Supplier and/or any
Subcontractor to the Buyer and, if applicable, Former Supplier
within 6 months of the Start Date.

1.9 If the Supplier and/or the Subcontractor does not comply with Paragraph 1.2,
all Employee Liabilities in relation to such employees shall remain with the
Supplier and/or the Subcontractor and the Supplier shall (i) comply with the
provisions of Part D: Pensions of this Schedule, and (ii) indemnify the Buyer
and any Former Supplier against any Employee Liabilities that either of them
may incur in respect of any such employees of the Supplier and/or employees
of the Subcontractor.

2. Limits on the Former Supplier’s obligations

Where in this Part C the Buyer accepts an obligation to procure that a Former
Supplier does or does not do something, such obligation shall be limited so that it
extends only to the extent that the Buyer's contract with the Former Supplier
contains a contractual right in that regard which the Buyer may enforce, or
otherwise so that it requires only that the Buyer must use reasonable endeavours
to procure that the Former Supplier does or does not act accordingly.

Part E: Staff Transfer on Exit

1. Obligations before a Staff Transfer

1.1  The Supplier agrees that within 20 Working Days of the earliest of:

111 receipt of a notification from the Buyer of a Service Transfer or
intended Service Transfer;

1.1.2 receipt of the giving of notice of early termination or any Partial
Termination of the relevant Contract;

1.1.3 the date which is 12 Months before the end of the Term; and

1.1.4 receipt of a written request of the Buyer at any time (provided that
the Buyer shall only be entitled to make one such request in any
6 Month period),

it shall provide in a suitably anonymised format so as to comply with the
Data Protection Legislation, the Supplier's Provisional Supplier Personnel
List, together with the Staffing Information in relation to the Supplier's
Provisional Supplier Personnel List and it shall provide an updated
Supplier's Provisional Supplier Personnel List at such intervals as are
reasonably requested by the Buyer.

1.2  Atleast 20 Working Days prior to the Service Transfer Date, the Supplier shall
provide to the Buyer or at the direction of the Buyer to any Replacement
Supplier and/or any Replacement Subcontractor (i) the Supplier's Final Supplier
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1.3

1.4

15

Personnel List, which shall identify the basis upon which they are Transferring
Supplier Employees and (ii) the Staffing Information in relation to the Supplier's
Final Supplier Personnel List (insofar as such information has not previously
been provided).

The Buyer shall be permitted to use and disclose information provided by the
Supplier under Paragraphs 1.1 and 1.2 for the purpose of informing any
prospective Replacement Supplier and/or Replacement Subcontractor.

The Supplier warrants, for the benefit of The Buyer, any Replacement Supplier,
and any Replacement Subcontractor that all information provided pursuant to
Paragraphs 1.1 and 1.2 shall be true and accurate in all material respects at
the time of providing the information.

From the date of the earliest event referred to in Paragraph 1.1.1, 1.1.2
and 1.1.3, the Supplier agrees that it shall not, and agrees to procure that each
Subcontractor shall not, assign any person to the provision of the Services who
is not listed on the Supplier’s Provisional Supplier Personnel List and shall not
without the approval of the Buyer (not to be unreasonably withheld or delayed):

15.1 replace or re-deploy any Supplier Staff listed on the Supplier
Provisional Supplier Personnel List other than where any
replacement is of equivalent grade, skills, experience and
expertise and is employed on the same terms and conditions of
employment as the person he/she replaces

152 make, promise, propose, permit or implement any material
changes to the terms and conditions of employment of the
Supplier Staff (including pensions and any payments connected
with the termination of employment);

153 increase the proportion of working time spent on the Services (or
the relevant part of the Services) by any of the Supplier Staff save
for fulfilling assignments and projects previously scheduled and
agreed;

154 introduce any new contractual or customary practice concerning
the making of any lump sum payment on the termination of
employment of any employees listed on the Supplier's
Provisional Supplier Personnel List;

155 increase or reduce the total number of employees so engaged,
or deploy any other person to perform the Services (or the
relevant part of the Services);

1.5.6 terminate or give notice to terminate the employment or contracts
of any persons on the Supplier's Provisional Supplier Personnel
List save by due disciplinary process;

and shall promptly notify, and procure that each Subcontractor shall promptly notify,

the Buyer or, at the direction of the Buyer, any Replacement Supplier and any
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Replacement Subcontractor of any notice to terminate employment given by
the Supplier or relevant Subcontractor or received from any persons listed on
the Supplier's Provisional Supplier Personnel List regardless of when such
notice takes effect.

1.6  On or around each anniversary of the Start Date and up to four times during the
last 12 Months of the Term, the Buyer may make written requests to the
Supplier for information relating to the manner in which the Services are
organised. Within 20 Working Days of receipt of a written request the Supplier
shall provide, and shall procure that each Subcontractor shall provide, to the
Buyersuch information as the Buyer may reasonably require relating to the
manner in which the Services are organised, which shall include:

1.6.1 the numbers of employees engaged in providing the Services;

1.6.2 the percentage of time spent by each employee engaged in
providing the Services;

1.6.3 the extent to which each employee qualifies for membership of
any of the Statutory Schemes or any Broadly Comparable
scheme set up pursuant to the provisions of any of the Annexes
to Part D (Pensions) (as appropriate); and

1.6.4 a description of the nature of the work undertaken by each
employee by location.

1.7  The Supplier shall provide, and shall procure that each Subcontractor shall

provide, all reasonable cooperation and assistance to the Buyer, any
Replacement Supplier and/or any Replacement Subcontractor to ensure the
smooth transfer of the Transferring Supplier Employees on the Service Transfer
Date including providing sufficient information in advance of the Service
Transfer Date to ensure that all necessary payroll arrangements can be made
to enable the Transferring Supplier Employees to be paid as appropriate.
Without prejudice to the generality of the foregoing, within 5 Working Days
following the Service Transfer Date, the Supplier shall provide, and shall
procure that each Subcontractor shall provide, to the Buyer or, at the direction
of the Buyer, to any Replacement Supplier and/or any Replacement
Subcontractor (as appropriate), in respect of each person on the Supplier's
Final Supplier Personnel List who is a Transferring Supplier Employee:

1.7.1 the most recent month's copy pay slip data;

1.7.2 details of cumulative pay for tax and pension purposes;
1.7.3 details of cumulative tax paid;

1.7.4 tax code;

1.75 details of any voluntary deductions from pay; and

1.7.6 bank/building society account details for payroll purposes.
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2.1

2.2

2.3

Staff Transfer when the contract ends

The Buyer and the Supplier acknowledge that subsequent to the
commencement of the provision of the Services, the identity of the provider of
the Services (or any part of the Services) may change (whether as a result of
termination or Partial Termination of the relevant Contract or otherwise)
resulting in the Services being undertaken by a Replacement Supplier and/or a
Replacement Subcontractor. Such change in the identity of the supplier of such
services may constitute a Relevant Transfer to which the Employment
Regulations and/or the Acquired Rights Directive will apply. The Buyer and the
Supplier agree that, as a result of the operation of the Employment Regulations,
where a Relevant Transfer occurs, the contracts of employment between the
Supplier and the Transferring Supplier Employees (except in relation to any
contract terms disapplied through operation of regulation 10(2) of the
Employment Regulations) will have effect on and from the Service Transfer
Date as if originally made between the Replacement Supplier and/or a
Replacement Subcontractor (as the case may be) and each such Transferring
Supplier Employee.

The Supplier shall, and shall procure that each Subcontractor shall, comply
with all its obligations in respect of the Transferring Supplier Employees arising
under the Employment Regulations in respect of the period up to (and including)
the Service Transfer Date and shall perform and discharge, and procure that
each Subcontractor shall perform and discharge, all its obligations in respect of
all the Transferring Supplier Employees arising in respect of the period up to
(and including) the Service Transfer Date (including (without limit) the payment
of all remuneration, benefits, entittements, and outgoings, all wages, accrued
but untaken holiday pay, bonuses, commissions, payments ofPAYE, national
insurance contributions and pension contributions and all such sums due as a
result of any Fair Deal Employees' participation in the Schemes which in any
case are attributable in whole or in part to the period ending on (and including)
the Service Transfer Date) and any necessary apportionments in respect of any
periodic payments shall be made between: (i) the Supplier and/or the
Subcontractor (as appropriate); and (ii) the Replacement Supplier and/or
Replacement Subcontractor.

Subject to Paragraph 2.4, the Supplier shall indemnify the Buyer and/or the
Replacement Supplier and/or any Replacement Subcontractor against any
Employee Liabilities arising from or as a result of:

2.3.1 any act or omission of the Supplier or any Subcontractor in
respect of any Transferring Supplier Employee or any
appropriate employee representative (as defined in the
Employment Regulations) of any Transferring Supplier Employee
whether occurring before, on or after the Service Transfer Date;

2.3.2 the breach or non-observance by the Supplier or any
Subcontractor occurring on or before the Service Transfer Date
of:
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2.3.3

2.3.4

2.3.5

2.3.6

(a) any collective agreement applicable to the
Transferring Supplier Employees; and/or

(b) any other custom or practice with atrade union or
staff association in respect of any Transferring
Supplier Employees which the Supplier or any
Subcontractor is contractually bound to honour;

any claim by any trade union or other body or person
representing any Transferring Supplier Employees arising from
or connected with any failure by the Supplier or a Subcontractor
to comply with any legal obligation to such trade union, body or
person arising on or before the Service Transfer Date;

any proceeding, claim or demand by HMRC or other statutory
authority in respect of any financial obligation including, but not
limited to, PAYE and primary and secondary national insurance
contributions:

(a) in relation to any Transferring Supplier Employee,
to the extent that the proceeding, claim or
demand by HMRC or other statutory authority
relates to financial obligations arising on and
before the Service Transfer Date; and

(b) in relation to any employee who is not identified
in the Supplier’s Final Supplier Personnel List,
and in respect of whom it is later alleged or
determined that the Employment Regulations
applied so as to transfer his/her employment from
the Supplier to the Buyer and/or Replacement
Supplier and/or any Replacement Subcontractor,
to the extent that the proceeding, claim or
demand by HMRC or other statutory authority
relates to financial obligations arising on or
before the Service Transfer Date;

a failure of the Supplier or any Subcontractor to discharge or
procure the discharge of all wages, salaries and all other benefits
and all PAYE tax deductions and national insurance contributions
relating to the Transferring Supplier Employees in respect of the
period up to (and including) the Service Transfer Date);

any claim made by or in respect of any person employed or
formerly employed by the Supplier or any Subcontractor other
than a Transferring Supplier Employee identified in the Supplier's
Final Supplier Personnel List for whom it is alleged the Buyer
and/or the Replacement Supplier and/or any Replacement
Subcontractor may be liable by virtue of the relevant Contract
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2.4

2.5

and/or the Employment Regulations and/or the Acquired Rights
Directive; and

2.3.7 any claim made by or in respect of a Transferring Supplier
Employee or any appropriate employee representative (as
defined in the Employment Regulations) of any Transferring
Supplier Employee relating to any act or omission of the Supplier
or any Subcontractor in relation to its obligations under
regulation 13 of the Employment Regulations, except to the
extent that the liability arises from the failure by the Buyer and/or
Replacement Supplier to comply with regulation 13(4) of the
Employment Regulations.

The indemnities in Paragraph 2.3 shall not apply to the extent that the
Employee Liabilities arise or are attributable to an act or omission of the
Replacement Supplier and/or any Replacement Subcontractor whether
occurring or having its origin before, on or after the Service Transfer Date
including any Employee Liabilities:

2.4.1 arising out of the resignation of any Transferring Supplier
Employee before the Service Transfer Date on account of
substantial detrimental changes to his/her working conditions
proposed by the Replacement Supplier and/or any Replacement
Subcontractor to occur in the period on or after the Service
Transfer Date); or

2.4.2 arising from the Replacement Supplier's failure, and/or
Replacement Subcontractor's failure, to comply with its
obligations under the Employment Regulations.

If any person who is not identified in the Supplier's Final Supplier Employee List
claims, or it is determined in relation to any employees of the Supplier, that
his/her contract of employment has been transferred from the Supplier to the
Replacement Supplier and/or Replacement Subcontractor pursuant to the
Employment Regulations or the Acquired Rights Directive, then:

2.5.1 the Buyer shall procure that the Replacement Supplier and/or
Replacement Subcontractor will, within 5 Working Days of
becoming aware of that fact, notify the Buyer and the Supplier in
writing; and

2.5.2 the Supplier may offer (or may procure that a Subcontractor may
offer) employment to such person, or take such other reasonable
steps as it considered appropriate to deal the matter provided
always that such steps are in compliance with Law,
withinl5 Working Days of receipt of notice from the Replacement
Supplier and/or Replacement Subcontractor.
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2.6

2.7

If such offer of is accepted, or if the situation has otherwise been resolved by
the Supplier or a Subcontractor, Buyer shall procure that the Replacement
Supplier shall, or procure that the and/or Replacement Subcontractor shall,
immediately release or procure the release the person from his/her employment
or alleged employment;

If after the 15 Working Day period specified in Paragraph 2.5.2 has elapsed:

2.7.1 no such offer has been made:
2.7.2 such offer has been made but not accepted; or
2.7.3 the situation has not otherwise been resolved

the Buyer shall advise the Replacement Supplier and/or Replacement Subcontractor

2.8

2.9

(as appropriate) that it may within 5 Working Days give notice to terminate
the employment or alleged employment of such person;

Subject to the Replacement Supplier's and/or Replacement Subcontractor
acting in accordance with the provisions of Paragraphs 2.5 to 2.7 and in
accordance with all applicable proper employment procedures set out in
applicable Law and subject to Paragraph 2.9 below, the Supplier will indemnify
the Replacement Supplier and/or Replacement Subcontractor against all
Employee Liabilities arising out of the termination of the employment of any of
the Supplier's employees pursuant to the provisions of Paragraph 2.7 provided
that the Replacement Supplier takes, or shall procure that the Replacement
Subcontractor takes, all reasonable steps to minimise any such Employee
Liabilities.
The indemnity in Paragraph 2.8:

29.1 shall not apply to:

€) any claim for:

(1 discrimination, including on the grounds of
sex, race, disability, age, gender
reassignment, marriage or civil partnership,
pregnancy and maternity or sexual
orientation, religion or belief; or

(i) equal pay or compensation for less
favourable treatment of part-time workers or
fixed-term employees,

In any case in relation to any alleged act or omission of
the Replacement Supplier and/or Replacement
Subcontractor, or

(b) any claim that the termination of employment was unfair
because the Replacement Supplier and/or Replacement
Subcontractor neglected to follow a fair dismissal
procedure; and
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2.10

2.11

2.12

2.13

2.9.2 shall apply only where the notification referred to in
Paragraph 2.5.1 is made by the Replacement Supplier and/or
Replacement Subcontractor to the Supplier within 6 months of
the Service Transfer Date..

If any such person as is described in Paragraph 2.5 is neither re-employed by
the Supplier or any Subcontractor nor dismissed by the Replacement Supplier
and/or Replacement Subcontractor within the time scales set out in
Paragraphs 2.5 to 2.7, such person shall be treated as a Transferring Supplier
Employee. .

The Supplier shall comply, and shall procure that each Subcontractor shall
comply, with all its obligations under the Employment Regulations and shall
perform and discharge, and shall procure that each Subcontractor shall perform
and discharge, all its obligations in respect of any person identified in the
Supplier's Final Supplier Personnel List before and on the Service Transfer
Date (including the payment of all remuneration, benefits, entitlements and
outgoings, all wages, accrued but untaken holiday pay, bonuses, commissions,
payments of PAYE, national insurance contributions and pension contributions
and such sums due as a result of any Fair Deal Employees' participation in the
Schemes and any requirement to set up a broadly comparable pension scheme
which in any case are attributable in whole or in part in respect of the period up
to (and including) the Service Transfer Date) and any necessary
apportionments in respect of any periodic payments shall be made between:

(b)  the Supplier and/or any Subcontractor; and

(c) the Replacement Supplier and/or the Replacement Subcontractor.

The Supplier shall, and shall procure that each Subcontractor shall, promptly
provide the Buyer and any Replacement Supplier and/or Replacement
Subcontractor, in writing such information as is necessary to enable the Buyer,
the Replacement Supplier and/or Replacement Subcontractor to carry out their
respective duties under regulation 13 of the Employment Regulations. The
Buyer shall procure that the Replacement Supplier and/or Replacement
Subcontractor, shall promptly provide to the Supplier and each Subcontractor
in writing such information as is necessary to enable the Supplier and each
Subcontractor to carry out their respective duties under regulation 13 of the
Employment Regulations.

Subject to Paragraph 2.14, the Buyer shall procure that the Replacement
Supplier indemnifies the Supplier on its own behalf and on behalf of any
Replacement Subcontractor and its Subcontractors against any Employee
Liabilities arising from or as a result of:

2.13.1 any act or omission of the Replacement Supplier and/or
Replacement Subcontractor in respect of any Transferring
Supplier Employee in the Supplier’s Final Supplier Personnel List
or any appropriate employee representative (as defined in the
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2.13.2

2.13.3

2.13.4

2.135

2.13.6

Employment Regulations) of any such Transferring Supplier
Employee;

the breach or non-observance by the Replacement Supplier
and/or Replacement Subcontractor on or after the Service
Transfer Date of:

(a) any collective agreement applicable to the
Transferring Supplier Employees identified in the
Supplier’s Final Supplier Personnel List; and/or

(b) any custom or practice in respect of any
Transferring Supplier Employees identified in the
Supplier’s Final Supplier Personnel List which the
Replacement Supplier and/or Replacement
Subcontractor is contractually bound to honour;

any claim by any trade union or other body or person
representing any Transferring Supplier Employees identified in
the Supplier's Final Supplier Personnel List arising from or
connected with any failure by the Replacement Supplier and/or
Replacement Subcontractor to comply with any legal obligation
to such trade union, body or person arising on or after the Service
Transfer Date;

any proposal by the Replacement Supplier and/or Replacement
Subcontractor to change the terms and conditions of employment
or working conditions of any Transferring Supplier Employees
identified in the Supplier's Final Supplier Personnel List on or
after their transfer to the Replacement Supplier or Replacement
Subcontractor (as the case may be) on the Service Transfer
Date, or to change the terms and conditions of employment or
working conditions of any person identified in the Supplier’s Final
Supplier Personnel List who would have been a Transferring
Supplier Employee but for their resignation (or decision to treat
their employment as terminated under regulation 4(9) of the
Employment Regulations) before the Service Transfer Date as a
result of or for a reason connected to such proposed changes;

any statement communicated to or action undertaken by the
Replacement Supplier or Replacement Subcontractor to, or in
respect of, any Transferring Supplier Employee identified in the
Supplier’'s Final Supplier Personnel List on or before the Service
Transfer Date regarding the Relevant Transfer which has not
been agreed in advance with the Supplier in writing;

any proceeding, claim or demand by HMRC or other statutory
authority in respect of any financial obligation including, but not
limited to, PAYE and primary and secondary national insurance
contributions:
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(a) in relation to any Transferring Supplier
Employee identified in the Supplier’s Final
Supplier Personnel List, to the extent that the
proceeding, claim or demand by HMRC or other
statutory authority relates to financial
obligations arising after the Service Transfer
Date; and

(b) in relation to any employee who is not a
Transferring Supplier Employee identified in the
Supplier’s Final Supplier Personnel List, and in
respect of whom it is later alleged or determined
that the Employment Regulations applied so as
to transfer his/her employment from the Supplier
or Subcontractor, to the Replacement Supplier
or Replacement Subcontractor to the extent that
the proceeding, claim or demand by HMRC or
other statutory authority relates to financial
obligations arising after the Service Transfer
Date;

2.13.7 a failure of the Replacement Supplier or Replacement
Subcontractor to discharge or procure the discharge of all wages,
salaries and all other benefits and all PAYE tax deductions and
national insurance contributions relating to the Transferring
Supplier Employees identified in the Supplier's Final Supplier
Personnel List in respect of the period from (and including) the
Service Transfer Date; and

2.13.8 any claim made by or in respect of a Transferring Supplier
Employee identified in the Supplier's Final Supplier Personnel
List or any appropriate employee representative (as defined in
the Employment Regulations) of any such Transferring Supplier
Employee relating to any act or omission of the Replacement
Supplier or Replacement Subcontractor in relation to obligations
under regulation 13 of the Employment Regulations.

2.14 The indemnities in Paragraph 2.13 shall not apply to the extent that the Employee
Liabilities arise or are attributable to an act or omission of the Supplier and/or any
Subcontractor (as applicable) whether occurring or having its origin before, on or
after the Service Transfer Date, including any Employee Liabilities arising from the
failure by the Supplier and/or any Subcontractor (as applicable) to comply with its
obligations under the Employment Regulations.
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Order Schedule 5 (Pricing Details)
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Order Schedule 7 (Key Supplier Staff)
1.

1.1 The Annex 1 to this Schedule lists the key roles (“Key Roles”) and names
of the persons who the Supplier shall appoint to fill those Key Roles at the Start
Date.

1.2 The Supplier shall ensure that the Key Staff fulfil the Key Roles at all
times during the Contract Period.

1.3 The Buyer may identify any further roles as being Key Roles and,
following agreement to the same by the Supplier, the relevant person selected
to fill those Key Roles shall be included on the list of Key Staff.

1.4 The Supplier shall not and shall procure that any Subcontractor shall not
remove or replace any Key Staff unless:

1.4.1 requested to do so by the Buyer or the Buyer Approves such removal
or replacement (not to be unreasonably withheld or delayed);

1.4.2 the person concerned resigns, retires or dies or is on maternity or long-
term sick leave; or

1.4.3 the person’s employment or contractual arrangement with the Supplier
or Subcontractor is terminated for material breach of contract by the
employee.

1.5 The Supplier shall:

1.5.1 notify the Buyer promptly of the absence of any Key Staff (other than
for short-term sickness or holidays of two (2) weeks or less, in which
case the Supplier shall ensure appropriate temporary cover for that Key
Role);

1.5.2 ensure that any Key Role is not vacant for any longer than ten (10)
Working Days;

1.5.3 give as much notice as is reasonably practicable of its intention to
remove or replace any member of Key Staff and, except in the cases of
death, unexpected ill health or a material breach of the Key Staff’s
employment contract, this will mean at least three (3) Months’ notice;

1.5.4 ensure that all arrangements for planned changes in Key Staff provide
adequate periods during which incoming and outgoing staff work
together to transfer responsibilities and ensure that such change does
not have an adverse impact on the provision of the Deliverables; and
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1.5.5 ensure that any replacement for a Key Role has a level of qualifications
and experience appropriate to the relevant Key Role and is fully
competent to carry out the tasks assigned to the Key Staff whom he or
she has replaced.

1.6  The Buyer may require the Supplier to remove or procure that any
Subcontractor shall remove any Key Staff that the Buyer considers in any

respect unsatisfactory. The Buyer shall not be liable for the cost of replacing
any Key Staff.
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Annex 1- Key Roles

‘ Key Role ‘ Key Staff Contract Details
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Order Schedule 20 (Order Specification)

This Schedule sets out the characteristics of the Deliverables that the Supplier will
be required to make to the Buyers under this Order Contract

Section 4 — Specification

1. Background

Policy background

BEIS introduced the Subsidy Control Bill* to Parliament in June 2021, which was granted
Royal Assent as the Subsidy Control Act in April 2022. The new Subsidy Control Regime
will commence in January 2023.

The Regime provides for a new, UK-wide Subsidy Control Regime that has been designed
to reflect our strategic interests, strengthen our Union, and help to drive economic growth
and prosperity across the whole of the UK. This regime will enable public authorities (PAS),
including the Devolved Administrations and local councils, to deliver subsidies that are
tailored for local needs and deliver government priorities such as levelling up and
transitioning to a net zero economy. It will promote the effective operation of a dynamic and
competitive UK market economy.

The Subsidy Control Act makes provision for Streamlined Routes. Streamlined Routes will
offer public authorities a way to award subsidies more quickly. They are intended to promote
confidence and legal certainty among public authorities and businesses undertaking
projects that are routine and low risk and aligned to UK priorities.

Objectives for Streamlined Routes
Streamlined Routes are designed to achieve the following objectives:

a. Maximise legal certainty, by facilitating the granting of regularly awarded subsidies
which address well-recognised market failures or equity rationales for intervention.

b. Minimise administrative burden, by ensuring that they benefit multiple public authorities
or recipients across the UK and are straightforward to implement.

c. Minimise distortions, by ensuring they are predominantly used to facilitate the award of
subsidies at low risk of being highly distortive to domestic competition and investment.

! https://www.gov.uk/government/publications/subsidy-control-bill-2021-illustrative-regulations-guidance-and-
streamlined-routes
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d. Promote UK policy priorities, by ensuring they are developed for policy areas where
there is UK-wide demand for the delivery of such subsidies

e. Be ambitious in coverage, in the long term, with significant scope for subsidies relating
to UK wide strategic priorities to be awarded under Streamlined Routes.

Public Authorities can award subsidies under a Streamlined Route without having to make
an assessment against the Subsidy Control regime’s principles. Subsidies awarded under
Streamlined Routes are exempt from a call-in direction by the SoS and referral to the
Subsidy Advice Unit (SAU). Subsidies granted under a Streamlined Route are not subject
to the same scrutiny processes as other subsidies and they cannot be challenged by
interested parties (as set out under the Act) unless they are awarded incorrectly (or on
general public law grounds).

BEIS is creating three Streamlined Routes, aiming to implement them from January 2023:
Energy Usage; Research, Development, and Innovation (RDI); and Local Growth.

The categories are still in development and yet to be confirmed, but the Routes’ general
contents are outlined below:

e Energy Usage — subsidies awarded to projects that reduce energy usage in
businesses and rental homes; develop green heat networks; train installers
of green heat technology; and increase manufacturing of low carbon heating
technologies; to meet the Government’s Net Zero 2050 target

¢ RDI - subsidies for RDI projects (conducted by all business sizes) with the
aim of improving processes, products and knowledge; and subsidies for
Business Development Services for RDI (conducted by SMEs only), with the
aim of commercialising RDI outputs

e Local Growth — smaller subsidies to start ups and SMEs to promote business
growth, employment and productivity; larger subsidies for larger and
established businesses, also to promote growth, employment and
productivity.

Monitoring and Evaluation (M&E) background

As Streamlined Routes will be a new tool for PAs to use, it is important to understand if
Routes are meeting their objectives and what effects they are having on PAs’ behaviour.
There are three outcomes that the M&E could influence for Streamlined Routes:

e The first is regarding future improvements and changes to how Streamlined
Routes will work; this could take the form of enhanced supporting guidance,
targeted outreach with specific PAs, or amending existing Streamlined
Routes without any effect on existing subsidies given under the Route

e The second relates to the possibility of making further Streamlined Routes in
the future if we find that the first three have been beneficial to PAs and have
successfully nudged PAs into Government strategic priority areas
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e The third could involve the realisation that the Streamlined Routes have not
been beneficial, and we do not want to improve them as PAs are awarding
their own subsidies or creating their own schemes successfully

The full M&E plan is provided under Annex A. We expect the contractor to assess the
appropriateness of our suggested research methods to meet the overall evaluation
needs for Streamlined Routes.

We must first establish a pre-Streamlined Routes baseline against which PAs’ experience
of Streamlined Routes will be compared once the new regime commences. The purpose of
this research project is to establish the baseline.

It should be noted that the Subsidy Control Act? legally commits the Competition and
Markets Authority to publishing an evaluation of the Subsidy Control Regime three years
after implementation, which will include Streamlined Routes.

2. Aims and Objectives

The aim is to establish a baseline against which PAs’ experience of Streamlined Routes will
be compared once the new regime commences. The baseline will be established by
engaging with PAs and analysing subsidies in areas that Streamlined Routes will cover post
commencement: Energy Usage; Research, Development, and Innovation; and Local
Growth.

The following key research questions form our objectives for the research:

Question Reasoning
Which PAs have been awarding subsidies in these areas and | To understand which
how many subsidies have they awarded? organisations are

currently  awarding
these subsidies, to
establish if  this
changes under
Streamlined Routes

What sized subsidies are being awarded in these areas and | To understand how
who are the beneficiaries (enterprise size, sector, purpose of | much is currently
the subsidy)? being awarded and to
whom, to establish if
this changes under
Streamlined Routes

How easy have PAs found awarding subsidies in these areas | A key Streamlined
and what admin burdens were involved? How long has it taken | Routes policy
them to develop schemes, which employees were involved, | objective is reducing
and have they developed these themselves or contracted out | admin  burden for
to a consultant? PAs. Having this

2 paragraph 65: https://www.legislation.gov.uk/ukpga/2022/23/enacted
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information will allow
us to compare the
ease of process for
awarding similar
subsidies for
Streamlined Routes.

How well do PAs feel they have understood the current subsidy | We want to provide
control guidance? Have they used it?

guidance that is easy
as possible to follow.

3.

Methodology

BEIS sets out a proposed research approach below. We expect the contractor to identify
the strengths and weaknesses of our proposed method and suggest improvements to better
meet the objectives of the research. In addition, the contractor should outline how the work
will ensure comparability with the post commencement M&E work. We welcome suggested
alternatives to the proposed method e.qg. if there are only a small number of PAs awarding
subsidies in a given area, it might be more appropriate to conduct a workshop including
several employees at each of the PAs who have been involved in awarding subsidies.

Stage la. — Identify population of relevant PAs for survey —aim is to understand who
is likely to use the Streamlined Routes post commencement, and whose experiences
of awarding subsidies we need to explore

We expect the relevant population of PAs to be surveyed to be around 150.
This should include
a) those identified using the subsidy award database as having awarded
subsidies in the areas of Energy Usage, RDI and Local Growth, and
b) PAs not on the database who may have awarded subsidies less than
£500k. Only awards valued equal to or greater than £500k must be recorded
on the database, and therefore many PAs awarding subsidies will not be on
the database. PAs in all areas of subsidy award should be included — the first
survey will filter these down to just the subsection who have awarded
subsidies in at least one of the Energy Usage, RDI and Local Growth areas.
We can provide a list of contacts at PAs who can approached and included
in the relevant population to be surveyed if they have awarded subsidiesNote:
the process for identifying the relevant population and survey itself must be
easily repeatable for the purpose of conducting the post commencement
M&E research. The process must be documented clearly and shared with
BEIS.
As of September 2022, the number of PAs that has recorded subsidies under
each of the following categories on the database:

o Energy efficiency — five PAs including BEIS.

o Research and Development — 13 PAs including BEIS
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o Regional development and SME support — 13 PAs including BEIS.
These are all awarded under Regional development (zero awarded
under SME support).
e The exact categories of subsidy permitted by each Route, with their
respective criteria (such as maximum award, beneficiary size, conditions
attached), will be published in January 2023.

Stage 1b. — Map subsidy award processes —aim is to understand the process PAs go
through to award subsidies, so we can assess the effectiveness of each stage against
the policy objectives

Map each stage of the existing subsidy-awarding process, to understand what stages are
involved in a PA assessing applications for subsidies, conducting assessments against the
subsidy guidance since January 20213, and designing and awarding individual awards
and/or schemes. This will allow for more specific questions on each stage of the process,
which in turn will allow for like-for-like comparisons with the views we gather on the
Streamlined Route regime when we conduct the second, post commencement research
project. We want to understand how efficient each stage of the process is, any obstacles
faced in awarding subsidies, and where the guidance may be unclear.

The accuracy of the map can be tested with PAs in the in depth interviews in Stage 3,
otherwise we welcome alternative methods for assuring its validity.

The survey questions will be asked for each stage of the subsidy-awarding process identified
in the mapping exercise, where relevant.

Develop and carry out online surveys and in depth interviews for PAs in sample

Stage 2 — Online survey — aim is to understand PAs’ experience of awarding
subsidies, so we can compare this with their post commencement experience and
evaluate the extent to which Streamlined Routes are meeting their objectives

The engagement with PAs will consist of an initial, quantitative online survey with all the
relevant PAs identified previously. These questions will be closed-ended, on an ordinal
scale, to allow for quantitative analysis of the responses when we draw comparisons with
the post commencement research findings. We expect the contractor to suggest how these
questions could be improved to ensure we cover the Streamlined Routes objectives.

We welcome input on our proposed questions:

Focusing on your experience of awarding subsidies between January
2021 and the commencement of the new Subsidy Control regime
(expected to be 4" January 2023 but TBC) ...

3 https://www.gov.uk/government/publications/complying-with-the-uks-international-obligations-on-subsidy-
control-guidance-for-public-authorities/annex-2-public-authorities-assessment-of-how-individual-subsidies-
comply-with-uk-eu-trade-and-cooperation-agreement-principles
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¢ Did you award any subsidies in the Energy Usage, RDI, and Local Growth
areas, which would meet the eligibility criteria for the new Streamlined
Routes? If yes, continue. If not, please end here.

On ascale of 1-5

e How straightforward or complex has the process been for awarding
subsidies? (1 least straightforward, 5 being most straightforward)

e To what extent did you encounter difficulties in awarding subsidies under the
subsidy control rules? (1 being no difficulties, 5 being the most difficulties)

e To what extent did the subsidy control requirements affect the quantity of
subsidies you awarded in this period? (1 being they decreased most
significantly, 5 being they increased most significantly)

¢ To what extent did the subsidy control requirements affect the average value
of the subsidies you awarded in this period? (1 being the value decreased
most significantly, 5 being the value increased most significantly)

e To what extent did the subsidy control requirements affect the type of
subsidies you awarded in this period? (1 being least affected, 5 being most
affected)

e How well did you feel you understood the subsidy control guidance in this
period? (1 being least understanding, 5 being complete understanding)

¢ How well did you feel you understood how to assess awards against the
subsidy control principles during this period? (1 being least understanding, 5
being complete understanding)

¢ How straightforward was the guidance to use when awarding subsidies? (1
least straightforward, 5 being most straightforward)

e To what extent did you think that the subsidies you awarded followed the
guidance? (1 did not follow the guidance at all, 5 being completely followed
the guidance)

¢ To what extent did the guidance impact the quantity of subsidies you award?
If so, to what extent? (1 being they decreased most significantly, 5 being they
increased most significantly)

e To what extent did the guidance impact the average value of subsidies you
award? If so, to what extent? (1 being the value decreased most significantly,
5 being the value increased most significantly)

¢ To what extent did the guidance impact the type of subsidies you award? (1
being no impact at all, 5 being most impact)

e To what extent did you seek external support to understand the subsidy
award process e.g., lawyers, consultants, HMG Departments? (1 being no
external support at all, 5 being most external support)

Focusing on your experience of awarding subsidies prior to January 2021:

e How straightforward or complex was the process for awarding subsidies
under State Aid rules? (1 least straightforward, 5 being most straightforward)
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Stage 3 — In depth interviews — aim is to understand PAs’ experience of awarding
subsidies, so we can compare this with their post commencement experience and
evaluate the extent to which Streamlined Routes are meeting their objectives

Subsequently, in depth telephone/video interviews will be conducted with a smaller sample
drawn from the original relevant sample of PAs. We expect the smaller sample to be
representative of the population of subsidy awarding PAs in the UK, by region, award size,
and purpose of award. This smaller sample should be large enough to achieve data
saturation (we expect this may be approximately 20 PAs but welcome suggestions). We
expect open-ended questions to be asked in the in depth interview, allowing for detailed
views from PAs on the current subsidy control regime. We encourage the supplier to suggest
additional methods to achieve the research aims.

We welcome input on our proposed questions:

Focusing on your experience of awarding subsidies between January
2021 and the commencement of the new Subsidy Control regime
(expected to be 4th January 2023 but TBC) ...

e Is your experience of awarding subsidies reflected by the process map we
have developed?

¢ How straightforward has the process been for awarding subsidies?

¢ How long on average did it take you to award a subsidy? How many FTE
were involved? What is their average wage?

¢ Did you encounter any difficulties in awarding subsidies under the subsidy
control rules? If so, please give details

e Was the quantity of subsidies you awarded in this period affected by the
subsidy control requirements? If so, why?

¢ Was the average value of the subsidies you awarded in this period affected
by the subsidy control requirements? If so, why?

e What is the average leverage (private contribution to project costs as a
percentage) attached to the subsidies you awarded?

e Was the type of subsidies you awarded in this period affected by the subsidy
control requirements? If so, why?

¢ How well did you feel you understood the subsidy control guidance in this
period?

¢ How well did you feel you understood how to assess awards against the
subsidy control principles during this period?

¢ How straightforward was the guidance to use when awarding subsidies?

e To what extent did you think that the subsidies you awarded followed the

guidance?

¢ Did the guidance impact the quantity of subsidies you award? If so, to what
extent?

¢ Did the guidance impact the value of subsidies you award? If so, to what
extent?
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¢ Has the guidance impact the type of subsidies you award? If so, to what
extent?

¢ Did you seek external support to understand the subsidy award process e.g.,
lawyers, consultants, HMG Departments? If so, from whom and for which
elements of the process and/or guidance?

Focusing on your experience of awarding subsidies prior to January 2021:

e How straightforward or complex was the process for awarding subsidies
under State Aid rules? Please explain your answer.

Stage 4 — Analysis of awards on database — aim is to set a baseline against which we
can compare awards under Streamlined Routes, to understand how and the extent to
which they are being used

The analysis of the awards on the public database should include but not be limited to:

e The value of awards, both average and total, in the Energy Usage, RDI, and
Local Growth areas

e The frequency of awards in the Energy Usage, RDI, and Local Growth areas

e The sectors of the award beneficiaries in the Energy Usage, RDI, and Local
Growth areas

e The types of awards (e.g., direct grant, equity, loan) in the Energy Usage,
RDI, and Local Growth areas

e The value, frequency, sectors, and types of awards that are not included in
the current proposed Streamlined Routes but are routine and low risk. This
is with the view of potentially developing more Streamlined Routes in future

4, Outputs Required

We expect a full report on the research findings on the project’'s completion, as well as
a brief interim report at the project’s midpoint (February 2023) updating us on progress.
The full report must be accessible and comply with .gov guidelines®. The brief interim
report will contain the process map developed and the quantitative findings from Stage
1. In addition, we expect the underlying, anonymised data on participants’ responses to
be made available in a .CSV file. Although anonymised, we expect it to be possible to
link responses from the baseline research to the post commencement research. We
welcome suggestions on how to achieve this.

The final report will include but not be limited to an analysis of subsidy award data on
the public database and the anonymised data provided by PAs in the Energy Usage,

4 https://www.gov.uk/guidance/accessibility-requirements-for-public-sector-websites-and-apps
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RDI, and Local Growth areas, the themes of respondents’ answers to the open
questions, and aggregated responses to the online survey.

In terms of the final report’s structure, this will include but not be limited to:

a. an executive summary;

b. a summary of the methodology used at each phase of the research and any
underlying assumptions and caveats;

c. findings on PAs’ subsidy awarding behaviour since January 2021, drawing on the
database evidence; and

d. separate sections on findings and conclusions for both the subsidy control regime
and the guidance, with separate subsections and comparisons across each of the
Energy Usage, RDI, and Local Growth areas

e. Considerations for the post commencement M&E research
The report will draw conclusions on the following, but will not be limited to:

e The quantity, value and type of subsidies awarded in the aforementioned
areas, and how these have changed since the current subsidy control regime
commenced in January 2021

e PAs’ experiences of the subsidy awarding process since January 2021,
evaluating how straightforward they have found the regulations and
highlighting any common issues/challenges faced

e PAs’ experience of using the subsidy control guidance since January 2021,
evaluating how straightforward they have found the regulations and
highlighting any common issues/challenges faced

Process Outputs

BEIS envisages that the contractor will be transparent in undertaking quality assurance for
each defined product within the research and provide documented details of its process and
outcome to BEIS. BEIS envisages that it will also be provided with the opportunity to
undertake peer review ourselves on each product.

BEIS will receive a methodology report that outlines the contractor’s proposed approach to
each research phase. Progress meetings can be held virtually throughout the research
process. Lastly, upon conclusion of the research, the contractor will provide a full report in
March 2023 and provide a virtual presentation summarising the key findings of the full report.
BEIS expects to be given the opportunity and ample time to provide extensive input to the
final report, and throughout the research process.
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BEIS expects to receive a list of the PAs included in the surveyl/interviews and a point of
contact for each one.

5. Ownership and Publication

In respect of any Supplies that are transferred to the Contracting Authority under this
Contract, including without limitation the Deliverables or any part of them, the Supplier
warrants that it has full clear and unencumbered title to all such items, and that at the date
of delivery of such items to the Contracting Authority, it will have full and unrestricted rights
to transfer all such items to the Contracting Authority.

Save as otherwise provided in the Special Conditions, the Supplier assigns to the
Contracting Authority, with full title guarantee and free from all third-party rights, all
Intellectual Property Rights in the products of the Services, including for the avoidance of
doubt the Deliverables. Where those products or Deliverables incorporate any Intellectual
Property Rights owned by or licensed to the Supplier which are not assigned under this
clause, the Supplier grants to the Contracting Authority a worldwide, irrevocable, royalty-
free, transferable licence, with the right to grant sub-licences, under those Intellectual
Property Rights to maintain, repair, adapt, copy and use those products and Deliverables
for any purpose.

The Supplier shall obtain waivers of all moral rights in the products, including for the
avoidance of doubt the Deliverables, of the Services to which any individual is now or may
be at any future time entitled under Chapter IV of Part | of the Copyright Designs and Patents
Act 1988 or any similar provisions of law in any jurisdiction.

The Supplier shall, promptly at the request of the Contracting Authority or UK SBS acting as
an agent on behalf of the Contracting Authority, do (or procure to be done) all such further
acts and things and the execution of all such other documents as the Contracting Authority
or UK SBS acting as an agent on behalf of the Contracting Authority may from time to time
require for the purpose of securing for the Contracting Authority the full benefit of the
Contract, including all right, title and interest in and to the Intellectual Property Rights
assigned to the Contracting Authority in accordance with clause B6-2.

The decision whether to publish the report will be made by BEIS and subject to internal
clearance processes. In light of this, the report’s contents must still be suitable for a public
audience and meet BEIS’s accessible documents requirements.> Any data produced will
also be under BEIS ownership and stored and used in line with the principles set out in
GDPR.

The research outputs will be used to inform, and referenced in, further work on Streamlined
Routes by BEIS.

®>To be provided by BEIS to the contractor.
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6. Quality Assurance

All bids should state the quality assurance processes that will be applied to different
activities and outputs. Where necessary any deliverables that provide evidence of QA
should be specified.

This is a BEIS project so we (BEIS) will operate the governance stru
between BEIS and the contractor.
. Marcus Wright (Economic Advisor) will be Project Manager

What is the ght ( ) ) g

project Callum Ward (Economic Advisor) and Sam Naylor (Senior Policy Advisor

governance act as Assurers.

structure? _ . . , . .
Elizabeth Elster (Senior Economist) will act as Senior Responsible Of
(SRO).

7. Timetable

BEIS proposes the high level timeline in the table below. These timings may be subject to
change and are not final.

Milestone Dates (TBC)
Contractor awarded November 2022
Project start (kick-off meeting on Microsoft
Teams) December 2022
Progress update meeting January 2023
First interim report February 2023
Final draft report March 2023
Presentation on final report via Microsoft Teams | March 2023
End of project March 2023

8. Ethics

All applicants will need to identify and propose arrangements for initial scrutiny and on-
going monitoring of ethical issues. The appropriate handling of ethical issues is part of
the tender assessment exercise and proposals will be evaluated on this as part of the
‘addressing challenges and risks’ criterion.

We expect contractors to adhere to the following GSR Principals:
1. Sound application and conduct of social research methods and appropriate
dissemination and utilisation of findings
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Participation based on valid consent

Enabling participation

Avoidance of personal harm

Non-disclosure of identity and personal information

arwbd

9. Working Arrangements

The successful contractor will be expected to identify one named point of contact through
whom all enquiries can be filtered. A BEIS project manager will be assigned to the project
and will be the central point of contact.

10. Skills and experience

BEIS would like you to demonstrate that you have the experience and capabilities to
undertake the project. Your tender response should include a summary of each
proposed team members experience and capabilities.

Contractors should propose named members of the project team and include the tasks
and responsibilities of each team member. This should be clearly linked to the work
programme, indicating the grade/ seniority of staff and number of days allocated to
specific tasks.

Contractors should identify the individual(s) who will be responsible for managing the
project.

11. Consortium Bids

In the case of a consortium tender, only one submission covering all of the partners is
required but consortia are advised to make clear the proposed role that each partner will
play in performing the contract as per the requirements of the technical specification.
We expect the bidder to indicate who in the consortium will be the lead contact for this
project, and the organisation and governance associated with the consortia.

Contractors must provide details as to how they will manage any sub-contractors and
what percentage of the tendered activity (in terms of monetary value) will be sub-
contracted.

If a consortium is not proposing to form a corporate entity, full details of alternative
proposed arrangements should be provided in the Annex. However, please note BEIS
reserves the right to require a successful consortium to form a single legal entity in
accordance with Regulation 28 of the Public Contracts Regulations 2006.
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BEIS recognises that arrangements in relation to consortia may (within limits) be subject
to future change. Potential Providers should therefore respond in the light of the
arrangements as currently envisaged. Potential Providers are reminded that any future
proposed change in relation to consortia must be notified to BEIS so that it can make a
further assessment by applying the selection criteria to the new information provided.
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1. Definitions used in the contract

Interpret this Contract using Joint Schedule 1 (Definitions).

2. How the contract works

2.1

2.2.

2.3.

2.4.

2.5.

2.6.

2.7.

The Supplier is eligible for the award of Order Contracts during the DPS Contract
Period.

CCS does not guarantee the Supplier any exclusivity, quantity or value of work under
the DPS Contract.

CCS has paid one penny to the Supplier legally to form the DPS Contract. The
Supplier acknowledges this payment.

If the Buyer decides to buy Deliverables under the DPS Contract it must use DPS
Schedule 7 (Order Procedure) and must state its requirements using DPS Schedule 6
(Order Form Template and Order Schedules). If allowed by the Regulations, the
Buyer can:

(a) make changes to DPS Schedule 6 (Order Form Template and Order

Schedules);

(b) create new Order Schedules;

(c) exclude optional template Order Schedules; and/or

(d) use Special Terms in the Order Form to add or change terms.

Each Order Contract:
(a) is a separate Contract from the DPS Contract;
(b) is between a Supplier and a Buyer;
(c) includes Core Terms, Schedules and any other changes or items in the
completed Order Form; and
(d) survives the termination of the DPS Contract.

Where the Supplier is approached by any Other Contracting Authority requesting
Deliverables or substantially similar goods or services, the Supplier must tell them
about this DPS Contract before accepting their order.

The Supplier acknowledges it has all the information required to perform its
obligations under each Contract before entering into a Contract. When information
is provided by a Relevant Authority no warranty of its accuracy is given to the
Supplier.
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2.8. The Supplier will not be excused from any obligation, or be entitled to additional
Costs or Charges because it failed to either:
(a) verify the accuracy of the Due Diligence Information; or
(b) properly perform its own adequate checks.

2.9. CCS and the Buyer will not be liable for errors, omissions or misrepresentation of any
information.

2.10. The Supplier warrants and represents that all statements made and documents
submitted as part of the procurement of Deliverables are and remain true and
accurate.

2.11. An Order Contract can only be created using the electronic procedures described in
the FTS Notice as required by the Regulations.

2.12. A Supplier can only receive Orders under the DPS Contract while it meets the basic
access requirements for the DPS stated in the FTS Notice. CCS can audit whether a
Supplier meets the basic access requirements at any point during the DPS Contract
Period.

3. What needs to be delivered

3.1. All deliverables
3.1.1.  The Supplier must provide Deliverables:

(a) that comply with the Specification, the DPS Application and, in relation to an
Order Contract, the Order Tender (if there is one);

(b) to a professional standard;

(c) using reasonable skill and care; (d) using Good Industry Practice;

(d) using its own policies, processes and internal quality control measures as
long as they do not conflict with the Contract;

(e) onthe dates agreed; and

(f) that comply with Law.

3.1.2.  The Supplier must provide Deliverables with a warranty of at least 90 days
from Delivery against all obvious defects.

3.2. Goods clauses
3.2.1.  All Goods delivered must be new, or as new if recycled, unused and of recent
origin.

3.2.2.  All manufacturer warranties covering the Goods must be assignable to the
Buyer on request and for free.
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3.2.3.

3.2.4.

3.2.5.

3.2.6.

3.2.7.

3.2.8.

3.2.9.

3.2.10.

3.2.11.

3.2.12.

3.3. Services
3.3.1.

3.3.2.

RM6126 - Research &
Project Version: v1.0
Model Version: v1.3

The Supplier transfers ownership of the Goods on Delivery or payment for
those Goods, whichever is earlier.

Risk in the Goods transfers to the Buyer on Delivery of the Goods, but remains
with the Supplier if the Buyer notices damage following Delivery and lets the
Supplier know within 3 Working Days of Delivery.

The Supplier warrants that it has full and unrestricted ownership of the Goods
at the time of transfer of ownership.

The Supplier must deliver the Goods on the date and to the specified location
during the Buyer’s working hours.

The Supplier must provide sufficient packaging for the Goods to reach the
point of Delivery safely and undamaged.

All deliveries must have a delivery note attached that specifies the order
number, type and quantity of Goods.

The Supplier must provide all tools, information and instructions the Buyer
needs to make use of the Goods.

The Supplier must indemnify the Buyer against the costs of any Recall of the
Goods and give notice of actual or anticipated action about the Recall of the
Goods.

The Buyer can cancel any order or part order of Goods which has not been
Delivered. If the Buyer gives less than 14 days notice then it will pay the
Supplier’s reasonable and proven costs already incurred on the cancelled
order as long as the Supplier takes all reasonable steps to minimise these
costs.

The Supplier must at its own cost repair, replace, refund or substitute (at the
Buyer’s option and request) any Goods that the Buyer rejects because they do
not conform with Clause 3. If the Supplier does not do this it will pay the
Buyer’s costs including repair or re-supply by a third party.

clauses
Late Delivery of the Services will be a Default of an Order Contract.

The Supplier must co-operate with the Buyer and third party suppliers on all
aspects connected with the Delivery of the Services and ensure that Supplier
Staff comply with any reasonable instructions.

Insights DPS
102

UK OFFICIAL



UK OFFICIAL

DPS Schedule 6 (Order Form and Order Schedules)
Crown Copyright 2021

3.3.3.  The Supplier must at its own risk and expense provide all Supplier Equipment

required to Deliver the Services.

3.3.4.  The Supplier must allocate sufficient resources and appropriate expertise to

each Contract.

3.3.5.  The Supplier must take all reasonable care to ensure performance does not

disrupt the Buyer’s operations, employees or other contractors.

3.3.6. The Supplier must ensure all Services, and anything used to Deliver the

Services, are of good quality and free from defects.

3.3.7. The Buyer is entitled to withhold payment for partially or undelivered

Services, but doing so does not stop it from using its other rights under the
Contract.

4. Pricing and payments

4.1.

4.2.

4.3.

4.4,

4.5.

4.6.

In exchange for the Deliverables, the Supplier must invoice the Buyer for the Charges
in the Order Form.

CCS must invoice the Supplier for the Management Levy and the Supplier must pay it
using the process in DPS Schedule 5 (Management Levy and Information).

All Charges and the Management Levy:
(a) exclude VAT, which is payable on provision of a valid VAT invoice; and
(b) include all costs connected with the Supply of Deliverables.

The Buyer must pay the Supplier the Charges within 30 days of receipt by the Buyer
of a valid, undisputed invoice, in cleared funds using the payment method and
details stated in the Order Form.

A Supplier invoice is only valid if it:

(a) includes all appropriate references including the Contract reference number
and other details reasonably requested by the Buyer;

(b) includes a detailed breakdown of Delivered Deliverables and Milestone(s) (if
any); and

(c) does not include any Management Levy (the Supplier must not charge the Buyer
in any way for the Management Levy).

The Buyer must accept and process for payment an undisputed Electronic Invoice
received from the Supplier.
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4.7.

4.8.

4.9.

4.10.

4.11.

The Buyer may retain or set-off payment of any amount owed to it by the Supplier if
notice and reasons are provided.

The Supplier must ensure that all Subcontractors are paid, in full, within 30 days of
receipt of a valid, undisputed invoice. If this does not happen, CCS or the Buyer can
publish the details of the late payment or non-payment.

If CCS or the Buyer can get more favourable commercial terms for the supply at cost
of any materials, goods or services used by the Supplier to provide the Deliverables,
then CCS or the Buyer may require the Supplier to replace its existing commercial
terms with the more favourable terms offered for the relevant items.

If CCS or the Buyer uses Clause 4.9 then the DPS Pricing (and where applicable, the
Charges) must be reduced by an agreed amount by using the Variation Procedure.

The Supplier has no right of set-off, counterclaim, discount or abatement unless they
are ordered to do so by a court.

5. The buyer’s obligations to the supplier

5.1.

5.2.

If Supplier Non-Performance arises from an Authority Cause:

(a) neither CCS or the Buyer can terminate a Contract under Clause 10.4.1;

(b) the Supplier is entitled to reasonable and proven additional expenses and to
relief from liability and Deduction under this Contract;

(c) the Supplieris entitled to additional time needed to make the Delivery; and (d)
the Supplier cannot suspend the ongoing supply of Deliverables.

Clause 5.1 only applies if the Supplier:

(a) gives notice to the Party responsible for the Authority Cause within 10 Working
Days of becoming aware;

(b) demonstrates that the Supplier Non-Performance would not have occurred but
for the Authority Cause; and

(c) mitigated the impact of the Authority Cause.

6. Record keeping and reporting

6.1.

6.2.

The Supplier must attend Progress Meetings with the Buyer and provide Progress
Reports when specified in the Order Form.

The Supplier must keep and maintain full and accurate records and accounts on
everything to do with the Contract:
(a) during the Contract Period;
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6.3.

6.4.

6.5.

6.6.

6.7.

6.8.

(b) for 7 years after the End Date; and (c) in accordance with UK GDPR, including but
not limited to the records and accounts stated in the definition of Audit in Joint
Schedule 1.

The Relevant Authority or an Auditor can Audit the Supplier.

During an Audit, the Supplier must:

(a) allow the Relevant Authority or any Auditor access to their premises to verify all
contract accounts and records of everything to do with the Contract and provide
copies for an Audit; and

(b) provide information to the Relevant Authority or to the Auditor and reasonable
co-operation at their request.

Where the Audit of the Supplier is carried out by an Auditor, the Auditor shall be
entitled to share any information obtained during the Audit with the Relevant
Authority.

If the Supplier is not providing any of the Deliverables, or is unable to provide them,
it must immediately:

(a) tell the Relevant Authority and give reasons;

(b) propose corrective action; and

(c) provide a deadline for completing the corrective action.

The Supplier must provide CCS with a Self Audit Certificate supported by an audit
report at the end of each Contract Year. The report must contain:

(a) the methodology of the review;

(b) the sampling techniques applied;

(c) details of any issues; and

(d) any remedial action taken.

The Self Audit Certificate must be completed and signed by an auditor or senior
member of the Supplier’'s management team that is qualified in either a relevant
audit or financial discipline.

7. Supplier staff

7.1.

7.2.

The Supplier Staff involved in the performance of each Contract must:

(a) be appropriately trained and qualified,;

(b) be vetted using Good Industry Practice and the Security Policy; and
(c) comply with all conduct requirements when on the Buyer’s Premises.

Where a Buyer decides one of the Supplier’s Staff is not suitable to work on a
contract, the Supplier must replace them with a suitably qualified alternative.
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7.3.

7.4.

7.5.

If requested, the Supplier must replace any person whose acts or omissions have
caused the Supplier to breach Clause 27.

The Supplier must provide a list of Supplier Staff needing to access the Buyer’s
Premises and say why access is required.

The Supplier indemnifies CCS and the Buyer against all claims brought by any person
employed by the Supplier caused by an act or omission of the Supplier or any
Supplier Staff.

8. Rights and protection

8.1.

8.2.

8.3.

8.4.

8.5.

8.6.

The Supplier warrants and represents that:

(a) it has full capacity and authority to enter into and to perform each Contract;

(b) each Contract is executed by its authorised representative;

(c) itis alegally valid and existing organisation incorporated in the place it was
formed;

(d) there are no known legal or regulatory actions or investigations before any
court, administrative body or arbitration tribunal pending or threatened against
it or its Affiliates that might affect its ability to perform each Contract;

(e) it maintains all necessary rights, authorisations, licences and consents to
perform its obligations under each Contract;

(f) it does not have any contractual obligations which are likely to have a material
adverse effect on its ability to perform each Contract;

(g) itis not impacted by an Insolvency Event; and (h) it will comply with each Order
Contract.

The warranties and representations in Clauses 2.10 and 8.1 are repeated each time
the Supplier provides Deliverables under the Contract.

The Supplier indemnifies both CCS and every Buyer against each of the following:

(a) wilful misconduct of the Supplier, Subcontractor and Supplier Staff that impacts
the Contract; and

(b) non-payment by the Supplier of any Tax or National Insurance.

All claims indemnified under this Contract must use Clause 26.

The description of any provision of this Contract as a warranty does not prevent CCS
or a Buyer from exercising any termination right that it may have for breach of that
clause by the Supplier.

If the Supplier becomes aware of a representation or warranty that becomes untrue
or misleading, it must immediately notify CCS and every Buyer.
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8.7.

All third party warranties and indemnities covering the Deliverables must be
assigned for the Buyer’s benefit by the Supplier.

9. Intellectual Property Rights (IPRs)

9.1.

9.2.

9.3.

9.4.

9.5.

9.6.

9.7.

10.

10.1.

Each Party keeps ownership of its own Existing IPRs. The Supplier gives the Buyer a
non-exclusive, perpetual, royalty-free, irrevocable, transferable worldwide licence to
use, change and sub-license the Supplier’s Existing IPR to enable it to both:

(a) receive and use the Deliverables; and

(b) make use of the deliverables provided by a Replacement Supplier.

Any New IPR created under a Contract is owned by the Buyer. The Buyer gives the
Supplier a licence to use any Existing IPRs and New IPRs for the purpose of fulfilling
its obligations during the Contract Period.

Where a Party acquires ownership of IPRs incorrectly under this Contract it must do
everything reasonably necessary to complete a transfer assigning them in writing to
the other Party on request and at its own cost.

Neither Party has the right to use the other Party’s IPRs, including any use of the
other Party’s names, logos or trademarks, except as provided in Clause 9 or
otherwise agreed in writing.

If there is an IPR Claim, the Supplier indemnifies CCS and each Buyer against all
losses, damages, costs or expenses (including professional fees and fines) incurred as
a result.

If an IPR Claim is made or anticipated the Supplier must at its own expense and the

Buyer’s sole option, either:

(a) obtain for CCS and the Buyer the rights in Clause 9.1 and 9.2 without infringing
any third party IPR; or

(b) replace or modify the relevant item with substitutes that do not infringe IPR
without adversely affecting the functionality or performance of the Deliverables.

In spite of any other provisions of a Contract and for the avoidance of doubt, award
of a Contract by the Buyer and placement of any contract task under it does not
constitute an authorisation by the Crown under Sections 55 and 56 of the Patents
Act 1977 or Section 12 of the Registered Designs Act 1949. The Supplier
acknowledges that any authorisation by the Buyer under its statutory powers must
be expressly provided in writing, with reference to the acts authorised and the
specific IPR involved.

Ending the contract or any subcontract

Contract Period

RM6126 - Research & Insights DPS
Project Version: v1.0 107
Model Version: v1.3

UK OFFICIAL



UK OFFICIAL

DPS Schedule 6 (Order Form and Order Schedules)
Crown Copyright 2021

10.1.1. The Contract takes effect on the Start Date and ends on the End Date or
earlier if required by Law.

10.1.2. The Relevant Authority can extend the Contract for the Extension Period by
giving the Supplier no less than 3 Months' written notice before the Contract
expires.

10.2. Ending the contract without a reason
10.2.1. CCS has the right to terminate the DPS Contract at any time without reason by
giving the Supplier at least 30 days' notice.

10.2.2. Each Buyer has the right to terminate their Order Contract at any time without
reason by giving the Supplier not less than 90 days' written notice.

10.3. Rectification plan process
10.3.1. If there is a Default, the Relevant Authority may, without limiting its other
rights, request that the Supplier provide a Rectification Plan.

10.3.2. When the Relevant Authority receives a requested Rectification Plan it can

either:

(a) reject the Rectification Plan or revised Rectification Plan, giving reasons;
or

(b) accept the Rectification Plan or revised Rectification Plan (without
limiting its rights) and the Supplier must immediately start work on the
actions in the Rectification Plan at its own cost, unless agreed otherwise
by the Parties.

10.3.3.  Where the Rectification Plan or revised Rectification Plan is rejected, the
Relevant Authority:
(a) must give reasonable grounds for its decision; and
(b) may request that the Supplier provides a revised Rectification Plan within
5 Working Days.

10.3.4. If the Relevant Authority rejects any Rectification Plan, including any revised
Rectification Plan, the Relevant Authority does not have to request a revised
Rectification Plan before exercising its right to terminate its Contract under
Clause 10.4.3(a).

10.4. When CCS or the buyer can end a contract
10.4.1. If any of the following events happen, the Relevant Authority has the right to
immediately terminate its Contract by issuing a Termination Notice to the
Supplier:
(a) thereis a Supplier Insolvency Event;
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(b) there is a Default that is not corrected in line with an accepted
Rectification Plan;

(c) the Supplier does not provide a Rectification Plan within 10 days of the
request;

(d) there is any material Default of the Contract;

(e) there is any material Default of any Joint Controller Agreement relating to
any Contract;

(f) thereis a Default of Clauses 2.10, 9, 14, 15, 27, 32 or DPS Schedule 9
(Cyber Essentials) (where applicable) relating to any Contract;

(g) thereis a consistent repeated failure to meet the Performance Indicators
in DPS Schedule 4 (DPS Management);

(h) there is a Change of Control of the Supplier which is not pre-approved by
the Relevant Authority in writing;

(i) if the Relevant Authority discovers that the Supplier was in one of the
situations in 57 (1) or 57(2) of the Regulations at the time the Contract
was awarded; or

(j) the Supplier or its Affiliates embarrass or bring CCS or the Buyer into
disrepute or diminish the public trust in them.

10.4.2. CCS may terminate the DPS Contract if a Buyer terminates an Order Contract
for any of the reasons listed in Clause 10.4.1.

10.4.3. If any of the following non-fault based events happen, the Relevant Authority

has the right to immediately terminate its Contract by issuing a Termination

Notice to the Supplier:

(a) the Relevant Authority rejects a Rectification Plan;

(b) there is a Variation which cannot be agreed using Clause 24 (Changing the
contract) or resolved using Clause 34 (Resolving disputes);

(c) if there is a declaration of ineffectiveness in respect of any Variation; or
(d) any of the events in 73 (1) (a) or (c) of the Regulations happen.

10.5. When the supplier can end the contract
The Supplier can issue a Reminder Notice if the Buyer does not pay an undisputed invoice
on time. The Supplier can terminate an Order Contract if the Buyer fails to pay an
undisputed invoiced sum due and worth over 10% of the annual Contract Value within 30
days of the date of the Reminder Notice.

10.6. What happens if the contract ends
10.6.1. Where a Party terminates a Contract under any of Clauses 10.2.1, 10.2.2,
10.4.1,10.4.2,10.4.3, 10.5 or 20.2 or a Contract expires all of the following
apply:
(a) The Buyer’s payment obligations under the terminated Contract stop
immediately.
(b) Accumulated rights of the Parties are not affected.
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(c) The Supplier must promptly repay to the Buyer any and all Charges the
Buyer has paid in advance in respect of Deliverables not provided by the
Supplier as at the End Date.

(d) The Supplier must promptly delete or return the Government Data except
where required to retain copies by Law.

(e) The Supplier must promptly return any of CCS or the Buyer’s property
provided under the terminated Contract.

(f) The Supplier must, at no cost to CCS or the Buyer, co-operate fully in the
handover and reprocurement (including to a Replacement Supplier).

10.6.2. In addition to the consequences of termination listed in Clause 10.6.1, where
the Relevant Authority terminates a Contract under Clause 10.4.1 the Supplier
is also responsible for the Relevant Authority’s reasonable costs of procuring
Replacement Deliverables for the rest of the Contract Period.

10.6.3. In addition to the consequences of termination listed in Clause 10.6.1, if either

the Relevant Authority terminates a Contract under Clause 10.2.1 or 10.2.2 or

a Supplier terminates an Order Contract under Clause 10.5:

(a) the Buyer must promptly pay all outstanding Charges incurred to the
Supplier; and

(b) the Buyer must pay the Supplier reasonable committed and unavoidable
Losses as long as the Supplier provides a fully itemised and costed
schedule with evidence - the maximum value of this payment is limited to
the total sum payable to the Supplier if the Contract had not been
terminated.

10.6.4. In addition to the consequences of termination listed in Clause 10.6.1, where a
Party terminates under Clause 20.2 each Party must cover its own Losses.

10.6.5. The following Clauses survive the termination or expiry of each Contract:
3.2.10,4.2,6,7.5,9,11,12.2, 14, 15, 16, 17, 18, 31.3, 34, 35 and any Clauses
and Schedules which are expressly or by implication intended to continue.

10.7. Partially ending and suspending the contract
10.7.1. Where CCS has the right to terminate the DPS Contract it can suspend the
Supplier's ability to accept Orders (for any period) and the Supplier cannot
enter into any new Order Contracts during this period. If this happens, the
Supplier must still meet its obligations under any existing Order Contracts that
have already been signed.

10.7.2. Where CCS has the right to terminate a DPS Contract it is entitled to terminate
all or part of it.

10.7.3.  Where the Buyer has the right to terminate an Order Contract it can terminate
or suspend (for any period), all or part of it. If the Buyer suspends a Contract it
can provide the Deliverables itself or buy them from a third party.
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10.7.4. The Relevant Authority can only partially terminate or suspend a Contract if
the remaining parts of that Contract can still be used to effectively deliver the
intended purpose.

10.7.5. The Parties must agree any necessary Variation required by Clause 10.7 using
the Variation Procedure, but the Supplier may not either:
(a) reject the Variation; or
(b) increase the Charges, except where the right to partial termination is
under Clause 10.2.

10.7.6. The Buyer can still use other rights available, or subsequently available to it if
it acts on its rights under Clause 10.7.

10.8. When subcontracts can be ended
At the Buyer’s request, the Supplier must terminate any Subcontracts in any of the
following events:
(a) thereis a Change of Control of a Subcontractor which is not pre-approved
by the Relevant Authority in writing;
(b) the acts or omissions of the Subcontractor have caused or materially
contributed to a right of termination under Clause 10.4; or
(c) aSubcontractor or its Affiliates embarrasses or brings into disrepute or
diminishes the public trust in the Relevant Authority.

11. How much you can be held responsible for

11.1. Each Party's total aggregate liability in each Contract Year under this DPS Contract
(whether in tort, contract or otherwise) is no more than £1,000,000.

11.2. Each Party's total aggregate liability in each Contract Year under each Order Contract
(whether in tort, contract or otherwise) is no more than one hundred and twenty
five percent (125%) of the Estimated Yearly Charges unless specified in the Order
Form.

11.3. No Party is liable to the other for:
(a) anyindirect Losses; or
(b) Loss of profits, turnover, savings, business opportunities or damage to
goodwill (in each case whether direct or indirect).

11.4. Inspite of Clause 11.1 and 11.2, neither Party limits or excludes any of the following:
(a) its liability for death or personal injury caused by its negligence, or that
of its employees, agents or Subcontractors;
(b) its liability for bribery or fraud or fraudulent misrepresentation by it or its
employees;
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11.5.

11.6.

11.7.

11.8.

11.9.

12.

12.1.

12.2.

12.3.

13.

(c) any liability that cannot be excluded or limited by Law;
(d) its obligation to pay the required Management Levy or Default
Management Levy.

In spite of Clauses 11.1 and 11.2, the Supplier does not limit or exclude its liability for
any indemnity given under Clauses 7.5, 8.3(b), 9.5, 31.3 or Order Schedule 2 (Staff
Transfer) of a Contract.

In spite of Clauses 11.1, 11.2 but subject to Clauses 11.3 and 11.4, the Supplier's
aggregate liability in each and any Contract Year under each Contract under Clause
14.8 shall in no event exceed the Data Protection Liability Cap.

Each Party must use all reasonable endeavours to mitigate any Loss or damage
which it suffers under or in connection with each Contract, including any
indemnities.

When calculating the Supplier’s liability under Clause 11.1 or 11.2 the following
items will not be taken into consideration:

(a) Deductions; and

(b) any items specified in Clauses 11.5 or 11.6.

If more than one Supplier is party to a Contract, each Supplier Party is jointly and
severally liable for their obligations under that Contract.

Obeying the law

The Supplier must use reasonable endeavours to comply with the provisions of Joint
Schedule 5 (Corporate Social Responsibility).

To the extent that it arises as a result of a Default by the Supplier, the Supplier
indemnifies the Relevant Authority against any fine or penalty incurred by the
Relevant Authority pursuant to Law and any costs incurred by the Relevant Authority
in defending any proceedings which result in such fine or penalty.

The Supplier must appoint a Compliance Officer who must be responsible for
ensuring that the Supplier complies with Law, Clause 12.1 and Clauses 27 to 32.

Insurance

The Supplier must, at its own cost, obtain and maintain the Required Insurances in Joint

Schedule 3 (Insurance Requirements) and any Additional Insurances in the Order Form.

14,

Data protection
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14.1. The Supplier must process Personal Data and ensure that Supplier Staff process
Personal Data only in accordance with Joint Schedule 11 (Processing Data).

14.2. The Supplier must not remove any ownership or security notices in or relating to the
Government Data.

14.3. The Supplier must make accessible back-ups of all Government Data, stored in an
agreed off-site location and send the Buyer copies every 6 Months.

14.4. The Supplier must ensure that any Supplier system holding any Government Data,
including back-up data, is a secure system that complies with the Security Policy and
any applicable Security Management Plan.

14.5. If at any time the Supplier suspects or has reason to believe that the Government
Data provided under a Contract is corrupted, lost or sufficiently degraded, then the
Supplier must notify the Relevant Authority and immediately suggest remedial
action.

14.6. If the Government Data is corrupted, lost or sufficiently degraded so as to be
unusable the Relevant Authority may either or both:
(a) tell the Supplier to restore or get restored Government Data as soon as
practical but no later than 5 Working Days from the date that the
Relevant Authority receives notice, or the Supplier finds out about the
issue, whichever is earlier; and/or
(b) restore the Government Data itself or using a third party.

14.7. The Supplier must pay each Party’s reasonable costs of complying with Clause 14.6
unless CCS or the Buyer is at fault.

14.8. The Supplier:

(a) must provide the Relevant Authority with all Government Data in an
agreed open format within 10 Working Days of a written request;

(b) must have documented processes to guarantee prompt availability of
Government Data if the Supplier stops trading;

(c) must securely destroy all Storage Media that has held Government Data
at the end of life of that media using Good Industry Practice;

(d) securely erase all Government Data and any copies it holds when asked
to do so by CCS or the Buyer unless required by Law to retain it; and

(e) indemnifies CCS and each Buyer against any and all Losses incurred if the
Supplier breaches Clause 14 and any Data Protection Legislation.

15. What you must keep confidential

15.1. Each Party must:
(a) keep all Confidential Information it receives confidential and secure;
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(b)

(c)

except as expressly set out in the Contract at Clauses 15.2 to 15.4 or
elsewhere in the Contract, not disclose, use or exploit the Disclosing
Party’s Confidential Information without the Disclosing Party's prior
written consent; and

immediately notify the Disclosing Party if it suspects unauthorised access,
copying, use or disclosure of the Confidential Information.

15.2. Inspite of Clause 15.1, a Party may disclose Confidential Information which it
receives from the Disclosing Party in any of the following instances:

(a)

(b)
()

(d)
(e)

(f)
(8)
(h)

(i)

where disclosure is required by applicable Law or by a court with the
relevant jurisdiction if, to the extent not prohibited by Law, the Recipient
Party notifies the Disclosing Party of the full circumstances, the affected
Confidential Information and extent of the disclosure;

if the Recipient Party already had the information without obligation of
confidentiality before it was disclosed by the Disclosing Party;

if the information was given to it by a third party without obligation of
confidentiality;

if the information was in the public domain at the time of the disclosure;
if the information was independently developed without access to the
Disclosing Party’s

Confidential Information;

on a confidential basis, to its auditors;

on a confidential basis, to its professional advisers on a need-to-know
basis; or

to the Serious Fraud Office where the Recipient Party has reasonable
grounds to believe that the Disclosing Party is involved in activity that
may be a criminal offence under the Bribery Act 2010.

15.3. In spite of Clause 15.1, the Supplier may disclose Confidential Information on a
confidential basis to Supplier Staff on a need-to-know basis to allow the Supplier to
meet its obligations under the Contract. The Supplier Staff must enter into a direct
confidentiality agreement with the Relevant Authority at its request.

15.4. In spite of Clause 15.1, CCS or the Buyer may disclose Confidential Information in any
of the following cases:

(a)
(b)

(c)

(d)

on a confidential basis to the employees, agents, consultants and
contractors of CCS or the Buyer;

on a confidential basis to any other Central Government Body, any
successor body to a Central Government Body or any company that CCS
or the Buyer transfers or proposes to transfer all or any part of its
business to;

if CCS or the Buyer (acting reasonably) considers disclosure necessary or
appropriate to carry out its public functions;

where requested by Parliament; or (e) under Clauses 4.7 and 16.
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15.5. For the purposes of Clauses 15.2 to 15.4 references to disclosure on a confidential
basis means disclosure under a confidentiality agreement or arrangement including
terms as strict as those required in Clause 15.

15.6. Transparency Information is not Confidential Information.

15.7. The Supplier must not make any press announcement or publicise the Contracts or
any part of them in any way, without the prior written consent of the Relevant
Authority and must take all reasonable steps to ensure that Supplier Staff do not
either.

16. When you can share information

16.1. The Supplier must tell the Relevant Authority within 48 hours if it receives a Request
For Information.

16.2. Within five (5) Working Days of the Buyer’s request the Supplier must give CCS and
each Buyer full cooperation and information needed so the Buyer can:
(a) publish the Transparency Information;
(b) comply with any Freedom of Information Act (FOIA) request; and/or (c)
comply with any Environmental Information Regulations (EIR) request.

16.3. The Relevant Authority may talk to the Supplier to help it decide whether to publish
information under Clause 16. However, the extent, content and format of the
disclosure is the Relevant Authority’s decision in its absolute discretion.

17. Invalid parts of the contract

If any part of a Contract is prohibited by Law or judged by a court to be unlawful, void or
unenforceable, it must be read as if it was removed from that Contract as much as
required and rendered ineffective as far as possible without affecting the rest of the
Contract, whether it is valid or enforceable.

18. No other terms apply

The provisions incorporated into each Contract are the entire agreement between the
Parties. The Contract replaces all previous statements, agreements and any course of
dealings made between the Parties, whether written or oral, in relation to its subject
matter. No other provisions apply.

19. Other people’s rights in a contract
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No third parties may use the Contracts (Rights of Third Parties) Act 1999 (CRTPA) to
enforce any term of the Contract unless stated (referring to CRTPA) in the Contract. This
does not affect third party rights and remedies that exist independently from CRTPA.

20. Circumstances beyond your control

20.1. Any Party affected by a Force Majeure Event is excused from performing its
obligations under a Contract while the inability to perform continues, if it both:
(a) provides a Force Majeure Notice to the other Party; and
(b) uses all reasonable measures practical to reduce the impact of the Force
Majeure Event.

20.2. Either Party can partially or fully terminate the affected Contract if the provision of
the Deliverables is materially affected by a Force Majeure Event which lasts for 90
days continuously.

21. Relationships created by the contract

No Contract creates a partnership, joint venture or employment relationship. The Supplier
must represent themselves accordingly and ensure others do so.

22. Giving up contract rights
A partial or full waiver or relaxation of the terms of a Contract is only valid if it is stated to
be a waiver in writing to the other Party.

23. Transferring responsibilities

23.1. The Supplier cannot assign, novate or transfer a Contract or any part of a Contract
without the Relevant Authority’s written consent.

23.2. The Relevant Authority can assign, novate or transfer its Contract or any part of it to
any Central Government Body, public or private sector body which performs the
functions of the Relevant Authority.

23.3. When CCS or the Buyer uses its rights under Clause 23.2 the Supplier must enter into
a novation agreement in the form that CCS or the Buyer specifies.

23.4. The Supplier can terminate a Contract novated under Clause 23.2 to a private sector
body that is experiencing an Insolvency Event.
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23.5.

23.6.

24.

24.1.

24.2.

24.3.

24.4.

24.5.

24.6.

24.7.

The Supplier remains responsible for all acts and omissions of the Supplier Staff as if
they were its own.

If CCS or the Buyer asks the Supplier for details about Subcontractors, the Supplier
must provide details of Subcontractors at all levels of the supply chain including:
(a) their name;
(b) the scope of their appointment; and
(c) the duration of their appointment.

Changing the contract

Either Party can request a Variation which is only effective if agreed in writing and
signed by both Parties.

The Supplier must provide an Impact Assessment either:
(a) with the Variation Form, where the Supplier requests the Variation; or
(b) within the time limits included in a Variation Form requested by CCS or
the Buyer.

If the Variation cannot be agreed or resolved by the Parties, CCS or the Buyer can
either:
(a) agree that the Contract continues without the Variation; or
(b) terminate the affected Contract, unless in the case of an Order Contract,
the Supplier has already provided part or all of the provision of the
Deliverables, or where the Supplier can show evidence of substantial
work being carried out to provide them; or
(c) refer the Dispute to be resolved using Clause 34 (Resolving Disputes).

CCS and the Buyer are not required to accept a Variation request made by the
Supplier.

If there is a General Change in Law, the Supplier must bear the risk of the change
and is not entitled to ask for an increase to the DPS Pricing or the Charges.

If there is a Specific Change in Law or one is likely to happen during the Contract
Period the Supplier must give CCS and the Buyer notice of the likely effects of the
changes as soon as reasonably practical. They must also say if they think any
Variation is needed either to the Deliverables, DPS Pricing or a Contract and provide
evidence:

(a) thatthe Supplier has kept costs as low as possible, including in

Subcontractor costs; and
(b) of how it has affected the Supplier’s costs.

Any change in the DPS Pricing or relief from the Supplier's obligations because of a
Specific Change in Law must be implemented using Clauses 24.1 to 24.4.
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24.8.

25.

25.1.

25.2.

25.3.

25.4.

26.

26.1.

26.2.

26.3.

26.4.

26.5.

26.6.

For 101(5) of the Regulations, if the Court declares any Variation ineffective, the
Parties agree that their mutual rights and obligations will be regulated by the terms
of the Contract as they existed immediately prior to that Variation and as if the
Parties had never entered into that Variation.

How to communicate about the contract

All notices under the Contract must be in writing and are considered effective on the
Working Day of delivery as long as they are delivered before 5:00pm on a Working
Day. Otherwise the notice is effective on the next Working Day. An email is effective
at 9:00am on the first Working Day after sending unless an error message is
received.

Notices to CCS must be sent to the CCS Authorised Representative’s address or email
address indicated on the Platform.

Notices to the Buyer must be sent to the Buyer Authorised Representative’s address
or email address in the Order Form.

This Clause does not apply to the service of legal proceedings or any documents in
any legal action, arbitration or dispute resolution.

Dealing with claims

If a Beneficiary is notified of a Claim then it must notify the Indemnifier as soon as
reasonably practical and no later than 10 Working Days.

At the Indemnifier’s cost the Beneficiary must both:
(a) allow the Indemnifier to conduct all negotiations and proceedings to do
with a Claim; and
(b) give the Indemnifier reasonable assistance with the claim if requested.

The Beneficiary must not make admissions about the Claim without the prior written
consent of the Indemnifier which can not be unreasonably withheld or delayed.

The Indemnifier must consider and defend the Claim diligently using competent legal
advisors and in a way that does not damage the Beneficiary’s reputation.

The Indemnifier must not settle or compromise any Claim without the Beneficiary's
prior written consent which it must not unreasonably withhold or delay.

Each Beneficiary must take all reasonable steps to minimise and mitigate any losses
that it suffers because of the Claim.
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26.7. If the Indemnifier pays the Beneficiary money under an indemnity and the
Beneficiary later recovers money which is directly related to the Claim, the
Beneficiary must immediately repay the Indemnifier the lesser of either:

(a) the sum recovered minus any legitimate amount spent by the Beneficiary
when recovering this money; or
(b) the amount the Indemnifier paid the Beneficiary for the Claim.

27. Preventing fraud, bribery and corruption

27.1. The Supplier must not during any Contract Period:
(a) commit a Prohibited Act or any other criminal offence in the Regulations
57(1) and 57(2); or
(b) do or allow anything which would cause CCS or the Buyer, including any
of their employees, consultants, contractors, Subcontractors or agents to
breach any of the Relevant Requirements or incur any liability under
them.

27.2. The Supplier must during the Contract Period:

(a) create, maintain and enforce adequate policies and procedures to ensure
it complies with the Relevant Requirements to prevent a Prohibited Act
and require its Subcontractors to do the same;

(b) keep full records to show it has complied with its obligations under
Clause 27 and give copies to CCS or the Buyer on request; and

(c) if required by the Relevant Authority, within 20 Working Days of the Start
Date of the relevant Contract, and then annually, certify in writing to the
Relevant Authority, that they have complied with Clause 27, including
compliance of Supplier Staff, and provide reasonable supporting evidence
of this on request, including its policies and procedures.

27.3. The Supplier must immediately notify CCS and the Buyer if it becomes aware of any
breach of Clauses 27.1 or 27.2 or has any reason to think that it, or any of the
Supplier Staff, has either:

(a) been investigated or prosecuted for an alleged Prohibited Act;

(b) been debarred, suspended, proposed for suspension or debarment, or is
otherwise ineligible to take part in procurement programmes or contracts
because of a Prohibited Act by any government department or agency;

(c) received a request or demand for any undue financial or other advantage
of any kind related to a Contract; or

(d) suspected that any person or Party directly or indirectly related to a
Contract has committed or attempted to commit a Prohibited Act.

27.4. |If the Supplier notifies CCS or the Buyer as required by Clause 27.3, the Supplier
must respond promptly to their further enquiries, co-operate with any investigation
and allow the Audit of any books, records and relevant documentation.
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27.5.

28.

28.1.

28.2.

29.

29.1.

29.2.

30.

30.1.

30.2.

31.

31.1.

In any notice the Supplier gives under Clause 27.3 it must specify the:
(a) Prohibited Act;
(b) identity of the Party who it thinks has committed the Prohibited Act; and
(c) action it has decided to take.

Equality, diversity and human rights

The Supplier must follow all applicable equality Law when they perform their
obligations under the Contract, including:

(a) protections against discrimination on the grounds of race, sex, gender
reassignment, religion or belief, disability, sexual orientation, pregnancy,
maternity, age or otherwise; and

(b) any other requirements and instructions which CCS or the Buyer
reasonably imposes related to equality Law.

The Supplier must take all necessary steps, and inform CCS or the Buyer of the steps
taken, to prevent anything that is considered to be unlawful discrimination by any
court or tribunal, or the Equality and Human Rights Commission (or any successor
organisation) when working on a Contract.

Health and safety

The Supplier must perform its obligations meeting the requirements of:
(a) all applicable Law regarding health and safety; and
(b) the Buyer’s current health and safety policy while at the Buyer’s
Premises, as provided to the Supplier.

The Supplier and the Buyer must as soon as possible notify the other of any health
and safety incidents or material hazards they are aware of at the Buyer Premises
that relate to the performance of a Contract.

Environment

When working on Site the Supplier must perform its obligations under the Buyer’s
current Environmental Policy, which the Buyer must provide.

The Supplier must ensure that Supplier Staff are aware of the Buyer’s Environmental
Policy.

Tax

The Supplier must not breach any Tax or social security obligations and must enter
into a binding agreement to pay any late contributions due, including where
applicable, any interest or any fines. CCS and the Buyer cannot terminate a Contract
where the Supplier has not paid a minor Tax or social security contribution.
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31.2.

31.3.

31.4.

Where the Charges payable under a Contract with the Buyer are or are likely to
exceed £5 million at any point during the relevant Contract Period, and an Occasion
of Tax Non-Compliance occurs, the Supplier must notify CCS and the Buyer of it
within 5 Working Days including:
(a) the steps that the Supplier is taking to address the Occasion of Tax Non-
Compliance and any mitigating factors that it considers relevant; and
(b) other information relating to the Occasion of Tax Non-Compliance that
CCS and the Buyer may reasonably need.

Where the Supplier or any Supplier Staff are liable to be taxed or to pay National
Insurance contributions in the UK relating to payment received under an Order
Contract, the Supplier must both:

(a) comply with the Income Tax (Earnings and Pensions) Act 2003 and all
other statutes and regulations relating to income tax, the Social Security
Contributions and Benefits Act 1992 (including IR35) and National
Insurance contributions; and

(b) indemnify the Buyer against any Income Tax, National Insurance and
social security contributions and any other liability, deduction,
contribution, assessment or claim arising from or made during or after
the Contract Period in connection with the provision of the Deliverables
by the Supplier or any of the Supplier Staff.

If any of the Supplier Staff are Workers who receive payment relating to the
Deliverables, then the Supplier must ensure that its contract with the Worker
contains the following requirements:

(a) the Buyer may, at any time during the Contract Period, request that the
Worker provides information which demonstrates they comply with
Clause 31.3, or why those requirements do not apply, the Buyer can
specify the information the Worker must provide and the deadline for
responding;

(b) the Worker’s contract may be terminated at the Buyer’s request if the
Worker fails to provide the information requested by the Buyer within
the time specified by the Buyer;

(c) the Worker’s contract may be terminated at the Buyer’s request if the
Worker provides information which the Buyer considers is not good
enough to demonstrate how it complies with Clause 31.3 or confirms that
the Worker is not complying with those requirements; and

(d) the Buyer may supply any information they receive from the Worker to
HMRC for revenue collection and management.

32. Conflict of interest
32.1. The Supplier must take action to ensure that neither the Supplier nor the Supplier

Staff are placed in the position of an actual or potential Conflict of Interest.
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32.2. The Supplier must promptly notify and provide details to CCS and each Buyer if a
Conflict of Interest happens or is expected to happen.

32.3. CCS and each Buyer can terminate its Contract immediately by giving notice in
writing to the Supplier or take any steps it thinks are necessary where there is or
may be an actual or potential Conflict of Interest.

33. Reporting a breach of the contract

33.1. Assoon as it is aware of it the Supplier and Supplier Staff must report to CCS or the
Buyer any actual or suspected breach of:
(a) Law;
(b) Clause 12.1; or
(c) Clauses 27 to 32.

33.2. The Supplier must not retaliate against any of the Supplier Staff who in good faith
reports a breach listed in Clause 33.1 to the Buyer or a Prescribed Person.

34. Resolving disputes

34.1. Ifthereis a Dispute, the senior representatives of the Parties who have authority to
settle the Dispute will, within 28 days of a written request from the other Party,
meet in good faith to resolve the Dispute.

34.2. If the Dispute is not resolved at that meeting, the Parties can attempt to settle it by
mediation using the Centre for Effective Dispute Resolution (CEDR) Model Mediation
Procedure current at the time of the Dispute. If the Parties cannot agree on a
mediator, the mediator will be nominated by CEDR. If either Party does not wish to
use, or continue to use mediation, or mediation does not resolve the Dispute, the
Dispute must be resolved using Clauses 34.3 to 34.5.

34.3. Unless the Relevant Authority refers the Dispute to arbitration using Clause 34.4, the
Parties irrevocably agree that the courts of England and Wales have the exclusive
jurisdiction to:

(a) determine the Dispute;
(b) grant interim remedies; and/or
(c) grant any other provisional or protective relief.

34.4. The Supplier agrees that the Relevant Authority has the exclusive right to refer any
Dispute to be finally resolved by arbitration under the London Court of International
Arbitration Rules current at the time of the Dispute. There will be only one
arbitrator. The seat or legal place of the arbitration will be London and the
proceedings will be in English.
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34.5. The Relevant Authority has the right to refer a Dispute to arbitration even if the
Supplier has started or has attempted to start court proceedings under Clause 34.3,
unless the Relevant Authority has agreed to the court proceedings or participated in
them. Even if court proceedings have started, the Parties must do everything
necessary to ensure that the court proceedings are stayed in favour of any
arbitration proceedings if they are started under Clause 34.4.

34.6. The Supplier cannot suspend the performance of a Contract during any Dispute.

35. Which law applies

This Contract and any Disputes arising out of, or connected to it, are governed by English
law.
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Joint Schedule 5 (Corporate Social Responsibility)

1. What we expect from our Suppliers

1.1 In September 2017, HM Government published a Supplier Code of Conduct setting out the
standards and behaviours expected of suppliers who work with government.
(https://www.gov.uk/government/uploads/system/uploads/attachment _data/fi
le/646497/2017-09-

13 Official Sensitive Supplier Code of Conduct September 2017.pdf)

1.2 CCS expects its suppliers and subcontractors to meet the standards set out in that Code. In
addition, CCS expects its suppliers and subcontractors to comply with the standards set
out in this Schedule.

1.3 The Supplier acknowledges that the Buyer may have additional requirements in relation to
corporate social responsibility. The Buyer expects that the Supplier and its Subcontractors
will comply with such corporate social responsibility requirements as the Buyer may notify
to the Supplier from time to time.

2. Equality and Accessibility

2.1 In addition to legal obligations, the Supplier shall support CCS and the Buyer in fulfilling its
Public Sector Equality duty under S149 of the Equality Act 2010 by ensuring that it fulfils its
obligations under each Contract in a way that seeks to:

2.1.1 eliminate discrimination, harassment or victimisation of any kind; and

2.1.2 advance equality of opportunity and good relations between those with a
protected characteristic (age, disability, gender reassignment, pregnancy
and maternity, race, religion or belief, sex, sexual orientation, and
marriage and civil partnership) and those who do not share it.

3. Modern Slavery, Child Labour and
Inhumane Treatment

"Modern Slavery Helpline" means the mechanism for reporting suspicion, seeking help or advice
and information on the subject of modern slavery available online at
https://www.modernslaveryhelpline.org/report or by telephone on 08000 121 700.

3.1 The Supplier:
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3.11

3.1.2

3.1.3

3.14

3.15

3.1.6

3.1.7

3.1.8

3.1.9

shall not use, nor allow its Subcontractors to use forced, bonded or involuntary
prison labour;

shall not require any Supplier Staff or Subcontractor Staff to lodge
deposits or identify papers with the Employer and shall be free to leave their
employer after reasonable notice;

warrants and represents that it has not been convicted of any slavery or human
trafficking offences anywhere around the world.

warrants that to the best of its knowledge it is not currently under investigation,
inquiry or enforcement proceedings in relation to any allegation of slavery or
human trafficking offences anywhere around the world.

shall make reasonable enquires to ensure that its officers, employees and
Subcontractors have not been convicted of slavery or human trafficking offences
anywhere around the world.

shall have and maintain throughout the term of each Contract its own policies
and procedures to ensure its compliance with the Modern Slavery Act and
include in its contracts with its

Subcontractors anti-slavery and human trafficking provisions;

shall implement due diligence procedures to ensure that there is no slavery or
human trafficking in any part of its supply chain performing obligations under a
Contract;

shall prepare and deliver to CCS, an annual slavery and human trafficking report
setting out the steps it has taken to ensure that slavery and human trafficking is
not taking place in any of its supply chains or in any part of its business with its
annual certification of compliance with Paragraph 3;

shall not use, nor allow its employees or Subcontractors to use physical abuse or
discipline, the threat of physical abuse, sexual or other harassment and verbal
abuse or other forms of intimidation of its employees or Subcontractors;

3.1.10 shall not use or allow child or slave labour to be used by its Subcontractors;

3.1.11 shall report the discovery or suspicion of any slavery or trafficking by it or its

Subcontractors to CCS, the Buyer and Modern Slavery Helpline.

2. Income Security

4.1 The Supplier shall:
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4.1.1 ensure that all wages and benefits paid for a standard working week meet,
at a minimum, national legal standards in the country of employment;

4.1.2 ensure that all Supplier Staff are provided with written and understandable
Information about their employment conditions in respect of wages
before they enter;

4.1.3 ensure that all workers are provided with written and understandable
Information about their employment conditions in respect of wages before
they enter employment and about the particulars of their wages for the
pay period concerned each time that they are paid;

4.1.4 not make deductions from wages:

(a) as a disciplinary measure
(b) except where permitted by law; or
(c) without expressed permission of the worker concerned;

4.1.5 record all disciplinary measures taken against Supplier Staff; and

4.1.6 ensure that Supplier Staff are engaged under a recognised employment
relationship established through national law and practice.

s. Working Hours

5.1 The Supplier shall:

5.1.1 ensure that the working hours of Supplier Staff comply with national laws,
and any collective agreements;

5.1.2 ensure that the working hours of Supplier Staff, excluding overtime, shall be
defined by contract, and shall not exceed 48 hours per week unless the
individual has agreed in writing;

5.1.3 ensure that use of overtime is used responsibly, taking into account:

(a) the extent;
(b) frequency; and
(c) hours worked;
by individuals and by the Supplier Staff as a whole;
5.2 The total hours worked in any seven day period shall not exceed 60 hours, except where
covered by Paragraph 5.3 below.

5.3  Working hours may exceed 60 hours in any seven day period only in exceptional
circumstances where all of the following are met:
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5.3.1 thisis allowed by national law;

5.3.2 thisis allowed by a collective agreement freely negotiated with a
workers’ organisation representing a significant portion of the workforce;

5.3.3 appropriate safeguards are taken to protect the workers’ health and
safety; and

5.3.4 the employer can demonstrate that exceptional circumstances apply such
as unexpected production peaks, accidents or emergencies.

5.4 All Supplier Staff shall be provided with at least one (1) day off in every seven (7) day
period or, where allowed by national law, two (2) days off in every fourteen (14) day
period.

6. Sustainability

6.1  The supplier shall meet the applicable Government Buying Standards applicable to
Deliverables which can be found online at:

https://www.gov.uk/government/collections/sustainable-procurement-
thehttps://www.gov.uk/government/collections/sustainable-procurement-the-
government-buying-standards-gbsgovernment-buying-standards-gbs
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Order Schedule 4 (Order Tender)
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