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General Conditions

1. General
a. The defined terms in the Contract shall be as set out in Schedule 1.

b.  The Contractor shall comply with all applicable Legislation, whether specifically
referenced in this Contract or not.

C. The Contractor warrants and represents, that:

(1) they have the full capacity and authority to enter into, and to exercise their rights and
perform their obligations under, the Contract;

(2) from the Effective Date of Contract and for so long as the Contract remains in force it
shall give the Authority Notice of any litigation, arbitration (unless expressly prohibited from
doing so in accordance with the terms of the arbitration), administrative or adjudication or
mediation proceedings before any court, tribunal, arbitrator, administrator or adjudicator or
mediator or relevant authority against themselves or a Subcontractor which would adversely
affect the Contractor's ability to perform their obligations under the Contract;

(3) as at the Effective Date of Contract no proceedings or other steps have been taken and
not discharged (nor, to the best of the knowledge of the Contractor, threatened) for the
winding-up of the company or dissolution or for the appointment of a receiver, administrative
receiver, administrator, liquidator, trustee or similar officer in relation to any of its assets or
revenues;

(4) for so long as the Contract remains in force they shall give the Authority Notice of any
proceedings or other steps that have been taken but not discharged (nor to the best of the
knowledge of the Contractor, threatened) for the winding-up of the company or dissolution or
for the appointment of a receiver, administrator, liquidator, trustee or similar officer in relation to
any of its assets or revenues.

d. Unless the context otherwise requires:

(1)  The singular includes the plural and vice versa, and the masculine includes the feminine
and vice versa.

(2)  The words “include”, “includes”, “including” and “included” are to be construed as if they
were immediately followed by the words “without limitation”, except where explicitly stated
otherwise.

(3)  The expression “person” means any individual, firm, body corporate, unincorporated
association or partnership, government, state or agency of a state or joint venture.

(4) References to any statute, enactment, order, regulation, or other similar instrument shall
be construed as a reference to the statute, enactment, order, regulation, or instrument as
amended, supplemented, replaced or consolidated by any subsequent statute, enactment,
order, regulation, or instrument.

(5) The heading to any Contract provision shall not affect the interpretation of that provision.

(6)  Any decision, act or thing which the Authority is required or authorised to take or do
under the Contract may be taken or done only by the person (or its nominated deputy)
authorised in Schedule 3 (Contract Data Sheet) to take or do that decision, act, or thing on
behalf of the Authority.

(7)  Unless excluded within the Conditions of the Contract or required by law, references to
submission of documents in writing shall include electronic submission.

2.Duration of Contract

This Contract comes into effect on the Effective Date of Contract and will expire automatically
on the date identified in Schedule 3 (Contract Data Sheet) unless it is otherwise terminated in
accordance with the provisions of the Contract, or otherwise lawfully terminated.



3.Entire Agreement

This Contract constitutes the entire agreement between the Parties relating to the subject
matter of the Contract. The Contract supersedes, and neither Party has relied upon, any prior
negotiations, representations and undertakings, whether written or oral, except that this
Condition shall not exclude liability in respect of any fraudulent misrepresentation.

4.Governing Law

a. Subjectto clause 4.d, the Contract shall be considered as a contract made in England
and subject to English Law.

b.  Subject to clause 4.d and Condition 39 (Dispute Resolution) and without prejudice to the
dispute resolution process set out therein, each Party submits and agrees to the exclusive
jurisdiction of the Courts of England to resolve, and the laws of England to govern, any actions
proceedings, controversy or claim of whatever nature arising out of or relating to the Contract
or breach thereof.

c.  Subject to clause 4.d any dispute arising out of or in connection with the Contract shall be
determined within the English jurisdiction and to the exclusion of all other jurisdictions save that
other jurisdictions may apply solely for the purpose of giving effect to this Condition 4 and for
the enforcement of any judgment, order or award given under English jurisdiction.

d. If the Parties pursuant to the Contract agree that Scots Law should apply then the
following amendments shall apply to the Contract:

(1) Clause 4.a, 4.b and 4.c shall be amended to read:

“a.  The Contract shall be considered as a contract made in Scotland and subject to Scots
Law.

b.  Subject to Condition 39 (Dispute Resolution) and without prejudice to the dispute
resolution process set out therein, each Party submits and agrees to the exclusive jurisdiction
of the Courts of Scotland to resolve, and the laws of Scotland to govern, any actions,
proceedings, controversy or claim of whatever nature arising out of or relating to the Contract
or breach thereof.

c.  Any dispute arising out of or in connection with the Contract shall be determined within
the Scottish jurisdiction and to the exclusion of all other jurisdictions save that other
jurisdictions may apply solely for the purpose of giving effect to this Condition 4 and for the
enforcement of any judgment, order or award given under Scottish jurisdiction.”

(2) Clause 39.b shall be amended to read:

“In the event that the dispute or claim is not resolved pursuant to clause 39.a the dispute shall
be referred to arbitration. Unless otherwise agreed in writing by the Parties, the arbitration and
this clause 39.b shall be governed by the Arbitration (Scotland) Act 2010. The seat of the
arbitration shall be Scotland. For the avoidance of doubt, for the purpose of arbitration the
tribunal shall have the power to make provisional awards pursuant to Rule 53 of the Scottish
Arbitration Rules, as set out in Schedule 1 to the Arbitration (Scotland) Act 2010.”

e. Each Party warrants to each other that entry into the Contract does not, and the
performance of the Contract will not, in any way violate or conflict with any provision of law,
statute, rule, regulation, judgement, writ, injunction, decree or order applicable to it. Each Party
also warrants that the Contract does not conflict with or result in a breach or termination of any
provision of, or constitute a default under, any mortgage, contract or other liability, charge or
encumbrance upon any of its properties or other assets.

f.  Each Party agrees with each other Party that the provisions of this Condition 4 shall
survive any termination of the Contract for any reason whatsoever and shall remain fully
enforceable as between the Parties notwithstanding such a termination.

g. Where the Contractor’s place of business is not in England or Wales (or Scotland where
the Parties agree pursuant to the Contract that Scots Law should apply), the Contractor
irrevocably appoints the solicitors or other persons in England and Wales (or Scotland where



the Parties agree pursuant to the Contract that Scots Law should apply) detailed in Schedule 3
(Contract Data Sheet) as their agents to accept on their behalf service of all process and other
documents of whatever description to be served on the Contractor in connection with any
litigation or arbitration within the English jurisdiction (or Scottish jurisdiction where the Parties
agree pursuant to the Contract that Scots Law should apply) arising out of or relating to the
Contract or any issue connected therewith.

5.Precedence

a. Ifthereis any inconsistency between the different provisions of the Contract the
inconsistency shall be resolved according to the following descending order of precedence:

(1) Conditions 1 - 43 (and 44 - 46, if included in the Contract) of the Conditions of the
Contract shall be given equal precedence with Schedule 1 (Definitions of Contract) and
Schedule 3 (Contract Data Sheet);

(2)  Schedule 2 (Schedule of Requirements) and Schedule 8 (Acceptance Procedure);
(3) the remaining Schedules; and
(4) any other documents expressly referred to in the Contract.

b. If either Party becomes aware of any inconsistency within or between the documents
referred to in clause 5.a such Party shall notify the other Party forthwith and the Parties will
seek to resolve that inconsistency on the basis of the order of precedence set out in clause 5.a.
Where the Parties fail to reach agreement, and if either Party considers the inconsistency to be
material to its rights and obligations under the Contract, then the matter will be referred to the
dispute resolution procedure in accordance with Condition 40 (Dispute Resolution).

6.Formal Amendments to the Contract

a. Except as provided in Condition 30 and subject to clause 6.c, the Contract may only be
amended by the written agreement of the Parties (or their duly authorised representatives
acting on their behalf). Such written agreement shall consist of:

(1) the Authority Notice of Change under Schedule 4 (Contract Change Control Procedure)
(where used);

(2) the Authority's offer set out in a serially numbered amendment letter issued by the
Authority to the Contractor; and

(3) the Contractor's unqualified acceptance of such offer as evidenced by the Contractor's
duly signed DEFFORM 10B.

b.  Where required by the Authority in connection with any such amendment, the Contractor
shall (as so required) confirm that any existing Parent Company Guarantee is sufficiently
comprehensive so as to cover and support all of the Contractor's liabilities and obligations
under and in connection with the Contract (as amended by such amendment) or provide a
revised Parent Company Guarantee with such DEFFORM 10B to achieve the same purposes.

c.  Where the Authority wishes to amend the Contract to incorporate any work that is
unpriced at the time of amendment:

(1) if the Contract is not a Qualifying Defence Contract, the Authority shall have the right to
settle with the Contractor a price for such work under the terms of DEFCON 643 (SC2) or
DEFCON 127. Where DEFCON 643 (SC2) is used, the Contractor shall make all appropriate
arrangements with all its Subcontractors affected by the Change or Changes in accordance
with clause 5 of DEFCON 643 (SC2); or

(2) if the Contract is a Qualifying Defence Contract, the Contract Price shall be
redetermined on amendment in accordance with the Defence Reform Act 2014 and Single
Source Contract Regulations 2014 (each as amended from time to time).

Changes to the Specification

d. The Specification forms part of the Contract and all Contract Deliverables to be supplied
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by the Contractor under the Contract shall conform in all respects with the Specification.

e. The Contractor shall use a configuration control system to control all changes to the
Specification. The configuration control system shall be compatible with ISO 9001 (latest
published version) or as specified in the Contract.

7.Authority Representatives

a.  Any reference to the Authority in respect of:
(1) the giving of consent;

(2) the delivering of any Notices; or

(3) the doing of any other thing that may reasonably be undertaken by an individual acting
on behalf of the Authority,

shall be deemed to be references to the Authority's Representatives in accordance with this
Condition 7.

b.  The Authority’s Representatives detailed in Schedule 3 (Contract Data Sheet) (or their
nominated deputy) shall have full authority to act on behalf of the Authority for all purposes of
the Contract. Unless notified in writing before such act or instruction, the Contractor shall be
entitled to treat any act of the Authority’s Representatives which is authorised by the Contract
as being expressly authorised by the Authority and the Contractor shall not be required to
determine whether authority has in fact been given.

c. Inthe event of any change to the identity of the Authority’s Representatives, the Authority
shall provide written confirmation to the Contractor, and shall update Schedule 3 (Contract
Data Sheet) in accordance with Condition 6 (Formal Amendments to the Contract).

8.Severability

a. Ifany provision of the Contract is held to be invalid, illegal or unenforceable to any extent
then:

(1) such provision shall (to the extent that it is invalid, illegal or unenforceable) be given no
effect and shall be deemed not to be included in the Contract but without invalidating any of the
remaining provisions of the Contract; and

(2) the Parties shall use all reasonable endeavours to replace the invalid, illegal or
unenforceable provision by a valid, legal and enforceable substitute provision the effect of
which is as close as possible to the intended effect of the invalid, illegal or unenforceable
provision.

9.Waiver

a. No act or omission of either Party shall by itself amount to a waiver of any right or remedy
unless expressly stated by that Party in writing. In particular, no reasonable delay in exercising
any right or remedy shall by itself constitute a waiver of that right or remedy.

b.  No waiver in respect of any right or remedy shall operate as a waiver in respect of any
other right or remedy.

10.Assignment of Contract

Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior
written consent of the other Party.

11.Third Party Rights

Notwithstanding anything to the contrary elsewhere in the Contract, no right is granted to any
person who is not a Party to the Contract to enforce any term of the Contract in its own right



and the Parties to the Contract declare that they have no intention to grant any such right.

12.Transparency

a. Notwithstanding any other term of this Contract, including Condition 13 (Disclosure
of Information), the Contractor understands that the Authority may publish the Transparency
Information and Publishable Performance Information to the general public.

b. Subject to clause 12.c the Authority shall publish and maintain an up-to-date version
of the Transparency Information and Publishable Performance Information in a format readily
accessible and reusable by the general public under an open licence where applicable.

C. If, in the Authority's reasonable opinion, publication of any element of the
Transparency Information and Publishable Performance Information would be contrary to the
public interest, the Authority shall be entitled to exclude such Information from publication. The
Authority acknowledges that it would expect the public interest by default to be best served by
publication of the Transparency Information and Publishable Performance Information in its
entirety. Accordingly, the Authority acknowledges that it shall only exclude Transparency
Information and Publishable Performance Information from publication in exceptional
circumstances and agrees that where it decides to exclude Information from publication on that
basis, it will provide a clear statement to the general public explaining the categories of
information that have been excluded from publication and reasons for withholding that
information.

d. The Contractor shall assist and co-operate with the Authority as reasonably required
to enable the Authority to publish the Transparency Information and Publishable Performance
Information, in accordance with the principles set out above, including through compliance with
the requirements relating to the preparation of Publishable Performance Information set out in
clause 12.e to 12.i. Where the Authority publishes Transparency Information, it shall:

QD before publishing, redact any Information that would be exempt from disclosure if it was
the subject of a request for information under the Freedom of Information Act 2000 (FOIA) or
the Environmental Information Regulations 2004 (EIR), for the avoidance of doubt, including
Sensitive information;

(2) taking account the Sensitive Information set out in Schedule 5, consult with the
Contractor where the Authority intends to publish Information which has been identified as
Sensitive Information. For the avoidance of doubt the Authority, acting reasonably, shall have
absolute discretion to decide what information shall be published or be exempt from disclosure
in accordance with the FOIA and/or the EIR; and

3) present information in a format that assists the general public in understanding the
relevance and completeness of the information being published to ensure the public obtain a
fair view on how this Contract is being performed.

Publishable Performance Information

e. Within three (3) months of the effective date of Contract the Contractor shall provide to
the Authority for its approval (such approval shall not be unreasonably withheld or delayed) a
draft Publishable Performance Information KPI Data Report consistent with the content
requirements of Schedule 9.

f. If the Authority rejects any draft Publishable Performance Information the Contractor
shall submit a revised version of the relevant KPI Data Report for further approval by the
Authority with five (5) business days of receipt of any notice or rejection, taking account of any
recommendations for revision and improvement to the report provided by the Authority. This
process shall be repeated until the parties have an agreed version of the Publishable
Performance Information.

g. The Contractor shall provide an accurate and up-to-date version of the KPI Data Report
to the Authority for each quarter at the frequency referred to in the agreed Schedule 9.
h. Any dispute in connection with the preparation and/or approval of Publishable



Performance Information, other than under clause 12.f, shall be resolved in accordance with
the dispute resolution procedure provided for in this Contract.

i. The requirements of this Condition are in addition to any other reporting requirements in
this Contract.

13.Disclosure of Information
a. Subject to clauses 13.d to 13.i and Condition 12 each Party:
(1) shall treat in confidence all Information it receives from the other;

(2)  shall not disclose any of that Information to any third party without the prior written
consent of the other Party, which consent shall not unreasonably be withheld, except that the
Contractor may disclose Information in confidence, without prior consent, to such persons and
to such extent as may be necessary for the performance of the Contract;

(3) shall not use any of that Information otherwise than for the purpose of the Contract; and

(4) shall not copy any of that Information except to the extent necessary for the purpose of
exercising its rights of use and disclosure under the Contract.

b.  The Contractor shall take all reasonable precautions necessary to ensure that all
Information disclosed to the Contractor by or on behalf of the Authority under or in connection
with the Contract:

(1) is disclosed to their employees and Subcontractors, only to the extent necessary for the
performance of the Contract; and

(2) istreated in confidence by them and not disclosed except with the prior written consent
of the Authority or used otherwise than for the purpose of performing work or having work
performed for the Authority under the Contract or any subcontract.

c.  The Contractor shall ensure that their employees are aware of the Contractor’s
arrangements for discharging the obligations at clauses 13.a and 13.b before receiving
Information and shall take such steps as may be reasonably practical to enforce such
arrangements.

d. A Party shall not be in breach of Clauses 13.a, 13.b, 13.f, 13.g and 13.h to the extent
that either Party:

(1) exercises rights of use or disclosure granted otherwise than in consequence of, or
under, the Contract;

(2) has the right to use or disclose the Information in accordance with other Conditions of
the Contract; or

(3) canshow:

(@) that the Information was or has become published or publicly available for use otherwise
than in breach of any provision of the Contract or any other agreement between the Parties;

(b)  that the Information was already known to it (without restrictions on disclosure or use)
prior to receiving the Information under or in connection with the Contract;

(c) that the Information was received without restriction on further disclosure from a third
party which lawfully acquired the Information without any restriction on disclosure; or

(d)  from its records that the same Information was derived independently of that received
under or in connection with the Contract;

provided that the relationship to any other Information is not revealed.

e.  Neither Party shall be in breach of this Condition where it can show that any disclosure of
Information was made solely and to the extent necessary to comply with a statutory, judicial or
parliamentary obligation. Where such a disclosure is made, the Party making the disclosure
shall ensure that the recipient of the Information is made aware of and asked to respect its
confidentiality. Such disclosure shall in no way diminish the obligations of the Parties under
this Condition.

f.  The Authority may disclose the Information:



(1) to any Central Government Body for any proper purpose of the Authority or of the
relevant Central Government Body, which shall include: disclosure to the Cabinet Office and/or
HM Treasury for the purpose of ensuring effective cross-Government procurement processes,
including value for money and related purposes. Where such a disclosure is made the
Authority shall ensure that the recipient is made aware of its confidentiality;

(2) to Parliament and Parliamentary Committees or if required by any Parliamentary
reporting requirement;

(3) to the extent that the Authority (acting reasonably) deems disclosure necessary or
appropriate in the course of carrying out its public functions;

(4) subject to clause 13.g below, on a confidential basis to a professional adviser,
consultant or other person engaged by any of the entities defined in Schedule 1 (including
benchmarking organisations) for any purpose relating to or connected with the Contract;

(5) subject to clause 13.g below, on a confidential basis for the purpose of the exercise of its
rights under the Contract; or

(6) on a confidential basis to a proposed body in connection with any assignment, novation
or disposal of any of its rights, obligations or liabilities under the Contract;

and for the purposes of the foregoing, references to disclosure on a confidential basis shall
mean disclosure subject to a confidentiality agreement or arrangement containing terms no
less stringent than those placed on the Authority under this Condition.

g. Where the Authority intends to disclose Information to a commercial entity which is not a
Central Government Body in accordance with clauses 13.f.(4) or 13.f.(5) above, the Authority
will endeavour to provide the Contractor with 3 Business Days' notice in advance of such
disclosure. In relation to a disclosure of Information made under clause 13.f.(3) above, if
reasonably requested by the Contractor within 2 Business Days of such notice being given,
where the Authority has not already done so, it will endeavour to procure from the intended
recipient of the Information an agreement containing confidentiality terms the same as, or
substantially similar to, those placed on the Authority under this Condition.

h.  Before sharing any Information in accordance with clause 13.f, the Authority may redact
the Information. Any decision to redact Information made by the Authority shall be final.

i.  The Authority shall not be in breach of the Contract where disclosure of Information is
made solely and to the extent necessary to comply with the Freedom of Information Act 2000
(the “Act”) or the Environmental Information Regulations 2004 (the “Regulations”). To the
extent permitted by the time for compliance under the Act or the Regulations, the Authority
shall consult the Contractor where the Authority is considering the disclosure of Information
under the Act or the Regulations and, in any event, shall provide prior notification to the
Contractor of any decision to disclose the Information. The Contractor acknowledges and
accepts that their representations on disclosure during consultation may not be determinative
and that the decision whether to disclose Information in order to comply with the Act or the
Regulations is a matter in which the Authority shall exercise its own discretion, subject always
to the provisions of the Act or the Regulations.

j- Nothing in this Condition shall affect the Parties' obligations of confidentiality where
Information is disclosed orally in confidence.

14.Publicity and Communications with the Media

The Contractor shall not and shall ensure that any employee or Subcontractor shall not
communicate with representatives of the press, television, radio or other media on any matter
concerning the Contract unless the Authority has given its prior written consent.

15.Change of Control of Contractor

a. The Contractor shall notify the Representative of the Authority at the address given in
clause 15.b, as soon as practicable, in writing of any intended, planned or actual change in



control of the Contractor, including any Subcontractors. The Contractor shall not be required to
submit any notice which is unlawful or is in breach of either any pre-existing non-disclosure
agreement or any regulations governing the conduct of the Contractor in the UK or other
jurisdictions where the Contractor may be subject to legal sanction arising from issuing such a
notice.

b.  Each notice of change of control shall be taken to apply to all contracts with the Authority.
Notices shall be submitted to:

Mergers & Acquisitions Section

Strategic Supplier Management Team

Spruce 3b # 1301

MOD Abbey Wood,

Bristol, BS34 8JH

and emailed to: DefComrclSSM-MergersandAcg@mod.gov.uk

c. The Representative of the Authority shall consider the notice of change of control and
advise the Contractor in writing of any concerns the Authority may have. Such concerns may
include but are not limited to potential threats to national security, the ability of the Authority to
comply with its statutory obligations or matters covered by the declarations made by the
Contractor prior to contract award.

d.  The Authority may terminate the Contract by giving written notice to the Contractor within
six months of the Authority being notified in accordance with clause 15.a. The Authority shall
act reasonably in exercising its right of termination under this Condition.

e. If the Authority exercises its right to terminate in accordance with clause 15.d the
Contractor shall be entitled to request the Authority to consider making a payment representing
any commitments, liabilities or expenditure incurred by the Contractor in connection with the
Contract up to the point of termination. Such commitments, liabilities or expenditure shall be
reasonably and properly chargeable by the Contractor, and shall otherwise represent an
unavoidable loss by the Contractor by reason of the termination of the Contract. Any payment
under this clause 15.e must be fully supported by documentary evidence. The decision
whether to make such a payment shall be at the Authority’s sole discretion.

f.  Notification by the Contractor of any intended, planned or actual change of control shall
not prejudice the existing rights of the Authority or the Contractor under the Contract nor create
or imply any rights of either the Contractor or the Authority additional to the Authority’s rights
set out in this Condition.

16.Environmental Requirements

The Contractor shall in all their operations to perform the Contract, adopt a sound proactive
environmental approach that identifies, considers, and where possible, mitigates the
environmental impacts of their supply chain. The Contractor shall provide evidence of so doing
to the Authority on demand.

17.Contractor’s Records

a. The Contractor and their Subcontractors shall maintain all records specified in and
connected with the Contract (expressly or otherwise) and make them available to the Authority
when requested on reasonable notice.

b.  The Contractor and their Subcontractors shall also permit access to relevant records that
relate to the contractual obligations to supply goods or services under the Contract, held by or
controlled by them and reasonably required by the Comptroller and Auditor General, their staff
and any appointed representative of the National Audit Office, and provide such explanations
and information as reasonably necessary for the following purposes:

(1)  to enable the National Audit Office to carry out the Authority’s statutory audits and to
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examine and/or certify the Authority’s annual and interim report and accounts; and

(2) to enable the National Audit Office to carry out an examination pursuant to Part Il of the
National Audit Act 1983 of the economy, efficiency and effectiveness with which the Authority
has used its resources.

c.  With regard to the records made available to the Authority under clause 17.a of this
Condition, and subject to the provisions of Condition 13 (Disclosure of Information), the
Contractor shall permit records to be examined and if necessary copied, by the Authority, or
Representative of the Authority, as the Authority may require.

d. Unless the Contract specifies otherwise the records referred to in this Condition shall be
retained for a period of at least 6 years from:

(1) the end of the Contract term;

(2) the termination of the Contract; or

(3) the final payment,

whichever occurs latest.

18.Notices

a. A Notice served under the Contract shall be:

(1)  inwriting in the English language;

(2) authenticated by signature or such other method as may be agreed between the Parties;

(3) sent for the attention of the other Party’s Representative, and to the address set out in
Schedule 3 (Contract Data Sheet);

(4)  marked with the number of the Contract; and

(5) delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in
Schedule 3 (Contract Data Sheet), by electronic mail.

b. Notices shall be deemed to have been received:

(1)  if delivered by hand, on the day of delivery if it is the recipient’s Business Day and
otherwise on the first Business Day of the recipient immediately following the day of delivery;

(2) if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in the
case of airmail) after the day of posting;

(3) if sent by facsimile or electronic means:

(@) if transmitted between 09:00 and 17:00 hours on a Business Day (recipient’s time) on
completion of receipt by the sender of verification of the transmission from the receiving
instrument; or

(b) if transmitted at any other time, at 09:00 on the first Business Day (recipient’s time)
following the completion of receipt by the sender of verification of transmission from the
receiving instrument.

19.Progress Monitoring, Meetings and Reports

a. The Contractor shall attend progress meetings at the frequency or times (if any) specified
in Schedule 3 (Contract Data Sheet) and shall ensure that their Contractor’'s representatives
are suitably qualified to attend such meetings.

b.  The Contractor shall submit progress reports to the Authority’s Representatives at the
times and in the format (if any) specified in Schedule 3 (Contract Data Sheet). The reports shall
detail as a minimum:

(1) performance/Delivery of the Contractor Deliverables;

(2)  risks and opportunities;

(3) any other information specified in Schedule 3 (Contract Data Sheet); and
(4) any other information reasonably requested by the Authority.
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Supply of Contractor Deliverables
20.Supply of Contractor Deliverables and Quality Assurance

a.  The Contractor shall provide the Contractor Deliverables to the Authority, in accordance
with the Schedule of Requirements and the Specification, and shall allocate sufficient resource
to the provision of the Contractor Deliverables to enable it to comply with this obligation.

b. The Contractor shall:

(1) comply with any applicable quality assurance requirements specified in Schedule 3
(Contract Data Sheet) in providing the Contractor Deliverables; and

(2) discharge their obligations under the Contract with all due skill, care, diligence and
operating practice by appropriately experienced, qualified and trained personnel.

c.  The provisions of clause 20.b. shall survive any performance, acceptance or payment
pursuant to the Contract and shall extend to any remedial services provided by the Contractor.

d. The Contractor shall:

(1)  observe, and ensure that the Contractor’'s Team observe, all health and safety rules and
regulations and any other security requirements that apply at any of the Authority’s premises;

(2) notify the Authority as soon as they become aware of any health and safety hazards or
issues which arise in relation to the Contractor Deliverables; and

(3) before the date on which the Contractor Deliverables are to start, obtain, and at all times
maintain, all necessary licences and consents in relation to the Contractor Deliverables.

21.Marking of Contractor Deliverables

a. Each Contractor Deliverable shall be marked in accordance with the requirements
specified in Schedule 3 (Contract Data Sheet), if no such requirement is specified, the
Contractor shall mark each Contractor Deliverable clearly and indelibly in accordance with the
requirements of the relevant DEF-STAN 05-132 as specified in the contract or specification. In
the absence of such requirements, the Contractor Deliverables shall be marked with the MOD
stock reference, NATO Stock Number (NSN) or alternative reference number specified in
Schedule 2 (Schedule of Requirements).

b.  Any marking method used shall not have a detrimental effect on the strength,
serviceability or corrosion resistance of the Contractor Deliverables.

c.  The marking shall include any serial numbers allocated to the Contractor Deliverable.

d.  Where because of its size or nature it is not possible to mark a Contractor Deliverable
with the required particulars, the required information should be included on the package or
carton in which the Contractor Deliverable is packed, in accordance with Condition 22
(Packaging and Labelling (excluding Contractor Deliverables containing Munitions)).

22.Packaging and Labelling (excluding Contractor Deliverables containing Munitions)

a. Packaging responsibilities are as follows:

(1) The Contractor shall be responsible for providing Packaging which fully complies with

the requirements of the Contract.

(2)  The Authority shall indicate in the Contract the standard or level of Packaging required
for each Contractor Deliverable, including the PPQ. If a standard or level of Packaging

(including the PPQ) is not indicated in the Contract, the Contractor shall request such
instructions from the Authority before proceeding further.

(3) The Contractor shall ensure all relevant information necessary for the effective
performance of the Contract is made available to all Subcontractors.

(4)  Where the Contractor or any of their Subcontractors have concerns relating to the
appropriateness of the Packaging design and or MPL prior to manufacture or supply of the
Contractor Deliverables they shall use DEFFORM 129B to feedback these concerns to the
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Contractor or Authority, as appropriate.

b.  The Contractor shall supply Commercial Packaging meeting the standards and
requirements of Def Stan 81-041 (Part 1). In addition, the following requirements apply:

(1) The Contractor shall provide Packaging which:

(@)  will ensure that each Contractor Deliverable may be transported and delivered to the
consignee named in the Contract in an undamaged and serviceable condition; and

(b) islabelled to enable the contents to be identified without need to breach the package;
and

(c) is compliant with statutory requirements and this Condition.

(2)  The Packaging used by the Contractor to supply identical or similar Contractor
Deliverables to commercial customers or to the general public (i.e. point of sale packaging) will
be acceptable, provided that it complies with the following criteria:

(@) reference in the Contract to a PPQ means the quantity of a Contractor Deliverable to be

contained in an individual package, which has been selected as being the most suitable for
issue(s) to the ultimate user;

(b)  Robust Contractor Deliverables, which by their nature require minimal or no packaging
for commercial deliveries, shall be regarded as "PPQ packages" and shall be marked in
accordance with clauses 22.i to 22.I. References to "PPQ packages" in subsequent text shall
be taken to include Robust Contractor Deliverables; and

(c) for ease of handling, transportation and delivery, packages which contain identical
Contractor Deliverables may be bulked and overpacked, in accordance with clauses 22.i to
22 k.

c.  The Contractor shall ascertain whether the Contractor Deliverables being supplied are, or
contain, Dangerous Goods, and shall supply the Dangerous Goods in accordance with:

(1) The Health and Safety At Work Act 1974 (as amended);

2) The Classification Hazard Information and Packaging for Supply Regulations (CHIP4)
2009 (as amended);

3) The REACH Regulations 2007 (as amended); and

4) The Classification, Labelling and Packaging Regulations (CLP) 2009 (as amended).

d. The Contractor shall package the Dangerous Goods as limited quantities, excepted
guantities or similar derogations, for UK or worldwide shipment by all modes of transport in
accordance with the regulations relating to the Dangerous Goods and:

(1) The Safety Of Lives At Sea Regulations (SOLAS) 1974 (as amended); and
(2)  The Air Navigation (Amendment) Order 2019.

e. Assoon as possible, and in any event no later than one month before delivery is due, the
Contractor shall provide a Safety Data Sheet in respect of each Dangerous Good in
accordance with the REACH Regulations 2007 (as amended) and the Health and Safety At
Work Act 1974 (as amended) and in accordance with Condition 23 (Supply of Hazardous
Materials or Substances in Contractor Deliverables).

f.  The Contractor shall comply with the requirements for the design of MLP which include
clauses 22.f and 22.g as follows:

(1) Where there is a requirement to design UK or NATO MLP, the work shall be undertaken
by an MPAS registered organisation, or one that although non-registered is able to
demonstrate to the Authority that their quality systems and military package design expertise
are of an equivalent standard.

(@) The MPAS certification (for individual designers) and registration (for organisations)
scheme details are available from:

DES LSOC SpSvcs--SptEng-Pkgl
MOD Abbey Wood
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Bristol, BS34 8JH

Tel. +44(0)30679-35353

DESLSOC-SpSvcs-SptEng-Pkgl@mod.gov.uk

(b)  The MPAS Documentation is also available on the DStan website.

(2) MLP shall be designed to comply with the relevant requirements of Def Stan 81-041,
and be capable of meeting the appropriate test requirements of Def Stan 81-041 (Part 3).
Packaging designs shall be prepared on a SPIS, in accordance with Def Stan 81-041 (Part 4).

(3) The Contractor shall ensure a search of the SPIS index (the ‘SPIN’) is carried out to
establish the SPIS status of each requirement (using DEFFORM 129a ‘Application for
Packaging Designs or their Status’).

(4) New designs shall not be made where there is an existing usable SPIS, or one that may
be easily modified.

(5) Where there is a usable SFS, it shall be used in place of a SPIS design unless otherwise
stated by the Contract. When an SFS is used or replaces a SPIS design, the Contractor shall
upload this information on to SPIN in Adobe PDF.

(6) All SPIS, new or modified (and associated documentation), shall, on completion, be
uploaded by the Contractor on to SPIN. The format shall be Adobe PDF.

(7)  Where it is necessary to use an existing SPIS design, the Contractor shall ensure the
Packaging manufacturer is a registered organisation in accordance with clause 22.f.(1) above,
or if un-registered, is compliant with MPAS ANNEX A Supplement (Code) M. The Contractor
shall ensure, as far as possible, that the SPIS is up to date.

(8) The documents supplied under clause 22.f.(6) shall be considered as a contract data
requirement and be subject to the terms of DEFCON 15 and DEFCON 21.

g. Unless otherwise stated in the Contract, one of the following procedures for the
production of new or modified SPIS designs shall be applied:

(1) If the Contractor or their Subcontractor is the PDA they shall:

(@)  On receipt of instructions received from the Authority’s representative nominated in Box
2 Annex A to Schedule 3 (Contract Data Sheet), prepare the required package design in
accordance with clause 22.f.

(b) Where the Contractor or their Subcontractor is registered, they shall, on completion of
any design work, provide the Authority with the following documents electronically:

i. alist of all SPIS which have been prepared or revised against the Contract; and

i. acopy of all new/ revised SPIS, complete with all continuation sheets and associated
drawings, where applicable, to be uploaded onto SPIN.

(c)  Where the PDA is not a registered organisation, then they shall obtain approval for their
design from a registered organisation before proceeding, then follow clause 22.9.(1)(b).

(2)  Where the Contractor or their Subcontractor is not the PDA and is un-registered, they
shall not produce, modify, or update SPIS designs. They shall obtain current SPIS design(s)
from the Authority or a registered organisation before proceeding with manufacture of
Packaging. To allow designs to be provided in ample time, they should apply for SPIS designs
as soon as practicable.

(3) Where the Contractor or their Subcontractor is un-registered and has been given
authority to produce, modify, and update SPIS designs by the Contract, they shall obtain
approval for their design from a registered organisation using DEFFORM 129a before
proceeding, then follow clause 22.g.(1)(b).

(4)  Where the Contractor or their Subcontractor is not a PDA but is registered, they shall
follow clauses 22.g.(1)(a) and 22.g9.(1)(b).

h.  If special jigs, tooling etc., are required for the production of MLP, the Contractor shall
obtain written approval from the Commercial Officer before providing them. Any approval
given will be subject to the terms of DEFCON 23 (SC2) or equivalent condition, as appropriate.
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i.  In addition to any marking required by international or national legislation or regulations,
the following package labelling and marking requirements apply:

(1) If the Contract specifies UK or NATO MPL, labelling and marking of the packages shall
be in accordance with Def Stan 81-041 (Part 6) and this Condition as follows:

(@) Labels giving the mass of the package, in kilograms, shall be placed such that they may
be clearly seen when the items are stacked during storage.

(b)  Each consignment package shall be marked with details as follows:

i.  name and address of consignor;

ii.  name and address of consignee (as stated in the Contract or order);

iii.  destination where it differs from the consignee's address, normally either:
().  delivery destination / address; or

(ii). transit destination, where delivery address is a point for aggregation / disaggregation
and / or onward shipment elsewhere, e.g. railway station, where that mode of transport is used,;

iv.  the unigue order identifiers and the CP&F Delivery Label / Form which shall be prepared
in accordance with DEFFORM 129J.

(). If aggregated packages are used, their consignment marking and identification
requirements are stated at clause 22.1.

(2) If the Contract specifies Commercial Packaging, an external surface of each PPQ
package and each consignment package, if it contains identical PPQ packages, shall be
marked, using details of the Contractor Deliverables as shown in the Contract schedule, to
state the following:

(@)  description of the Contractor Deliverable;

(b)  the full thirteen digit NATO Stock Number (NSN);

(c) the PPQ;

(d)  maker's part / catalogue, serial and / or batch number, as appropriate;
(e) the Contract and order number when applicable;

(f)  the words “Trade Package” in bold lettering, marked in BLUE in respect of trade
packages, and BLACK in respect of export trade packages;

(g)  shelf life of item where applicable;

(h)  for rubber items or items containing rubber, the quarter and year of vulcanisation or
manufacture of the rubber product or component (marked in accordance with Def Stan 81-
041);

() any statutory hazard markings and any handling markings, including the mass of any
package which exceeds 3kg gross; and

() any additional markings specified in the Contract.

j.  Bar code marking shall be applied to the external surface of each consignment package
and to each PPQ package contained therein. The default symbology shall be as specified in
Def Stan 81-041 (Part 6). As a minimum the following information shall be marked on
packages:

(1) the full 13-digit NSN;

(2)  denomination of quantity (D of Q);

(3) actual quantity (quantity in package);

(4) manufacturer's serial number and / or batch number, if one has been allocated; and
(5) the CP&F-generated unique order identifier.

k.  Requirements for positioning bar codes in relation to related text, as well as positioning
on package etc., are defined in Def Stan 81-041 (Part 6). If size of the bar code does not allow
a label to be directly attached, then a tag may be used. Any difficulties over size or positioning
of barcode markings shall initially be referred to the organisation nominated in Box 3 of Annex
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A to Schedule 3 (Contract Data Sheet).
I.  The requirements for the consignment of aggregated packages are as follows:

(1) With the exception of packages containing Dangerous Goods, over-packing for delivery
to the consignee shown in the Contract may be used by the consignor to aggregate a number
of packages to different Packaging levels, provided that the package contains Contractor
Deliverables of only one NSN or class group. Over-packing shall be in the cheapest
commercial form consistent with ease of handling and protection of over-packed items.

(2) Two adjacent sides of the outer container shall be clearly marked to show the following:
(@) class group number;

(b)  name and address of consignor;

(c) name and address of consignee (as stated on the Contract or order);

(d) destination if it differs from the consignee's address, normally either:

i delivery destination / address; or

ii. transit destination, if the delivery address is a point of aggregation / disaggregation and /
or onward shipment e.g. railway station, where that mode of transport is used;

(e) where applicable, the reference number of the delivery note produced by CP&F relating
to the contents. The consignee's copy of each delivery note shall be placed in the case /
container. If the Contractor Deliverables listed in the delivery note are packed in several
cases, the consignee's copy shall be placed in the first case and a separate list detailing the
contents shall be prepared for each case after the first and placed in the case to which it
relates. Each case is to be numbered to indicate both the number of the case and the total
number of cases concerned e.g. 1/3, 2/3, 3/3;

()  the CP&F-generated shipping label; and
(g) any statutory hazard markings and any handling markings.

m.  Authorisation of the Contractor to undertake Packaging design, or to use a packaging
design, that was not part of the original requirement under the Contract, shall be considered as
an alteration to the specification in accordance with Condition 6 (Formal Amendments to the
Contract).

n.  The Contractor shall ensure that timber and wood-containing products supplied under the
Contract comply with the provisions of Condition 24 (Timber and Wood-Derived Products) and
Annex | and Annex Il of the International Standards for Phytosanitary Measures, "Guidelines
for Regulating Wood Packaging Material in International Trade", Publication No 15 (ISPM 15).

0. All Packaging shall meet the requirements of the Packaging (Essential Requirements)
Regulations 2003 (as amended) where applicable.

p. Inany design work the Contractor shall comply with the Producer Responsibility
Obligations (Packaging Waste) Regulations 2007 (as amended) or equivalent legislation.
Evidence of compliance shall be a contractor record in accordance with Condition 17
(Contractor’s Records).

g. This Condition is concerned with the supply of Packaging suitable to protect and ease
handling, transport and storage of specified items. Where there is a failure of suitable
Packaging (a design failure), or Packaging fails and this is attributed to the Packaging supplier,
then the supplier shall be liable for the cost of replacing the Packaging.

r.  Liability for other losses resulting from Packaging failure or resulting from damage to
Packaging, (such as damage to the packaged item etc.), shall be specified elsewhere in the
Contract.

s.  General requirements for service Packaging, including details of UK and NATO MLP and
Commercial Packaging descriptions, are contained in Def Stan 81-041 (Part 1) "Packaging of
Defence Materiel". Def Stans, NATO Standardisation Agreements (STANAGS), and further
information are available from the DStan internet site at: https://www.dstan.mod.uk/

t. Unless specifically stated otherwise in the invitation to tender or the Contract, reference to

15


https://www.dstan.mod.uk/

any standard including Def Stans or STANAGS in any invitation to tender or Contract document
means the edition and all amendments extant at the date of such tender or Contract.

u. In the event of conflict between the Contract and Def Stan 81-041, the Contract shall take
precedence.

23.Supply of Data for Hazardous Materials or Substances in Contractor Deliverables
a.  The Contractor shall provide to the Authority:

(1) for each hazardous material or substance supplied, a Safety Data Sheet (SDS) in
accordance the extant Classification, Labelling and Packaging (GB CLP) Regulation; and

(2) for each Contractor Deliverable containing hazardous materials or substances, safety
information as required by the Health and Safety at Work, etc Act 1974, at the time of supply.

Nothing in this Condition shall reduce or limit any statutory duty or legal obligation of the
Authority or the Contractor.

b. If the Contractor Deliverable contains hazardous materials or substances, or is a
substance falling within the scope of the extant UK REACH Regulation:

(1) the Contractor shall provide to the Authority an SDS for the substance in accordance
with the Regulation. If the Contractor becomes aware of new information which may affect the
risk management measures or new information on the hazard, the Contractor shall update the
SDS and forward it to the Authority and to the address listed in clause 23.h below; and

(2) the Authority, if it becomes aware of new information regarding the hazardous properties
of the substance, or any other information that might call into question the appropriateness of
the risk management measures identified in the SDS supplied, shall report this information in
writing to the Contractor.

c. Ifthe Contractor is required, under, or in connection with the Contract, to supply
Contractor Deliverables or components of Contractor Deliverables that, in the course of their
use, maintenance, disposal, or in the event of an accident, may release hazardous materials or
substances, they shall provide to the Authority a list of those hazardous materials or
substances, and for each hazardous material or substance listed, provide an SDS.

d.  The Contractor shall provide to the Authority a completed Schedule 6 (Hazardous
Contractor Deliverables, Materials or Substances Supplied under the Contract: Data
Requirements) in accordance with Schedule 3 (Contract Data Sheet).

e. If the Contractor Deliverables, materials or substances are ordnance, munitions or
explosives, in addition to the requirements of the GB CLP and UK REACH the Contractor shall
comply with hazard reporting requirements of DEF STAN 07-085 Design Requirements for
Weapons and Associated Systems.

f. If the Contractor Deliverables, materials or substances are or contain or embody a
radioactive substance as defined in the extant lonising Radiation Regulations, the Contractor
shall additionally provide details of:

(1) activity; and
(2) the substance and form (including any isotope);

g. Ifthe Contractor Deliverables, materials or substances have magnetic properties, the
Contractor shall additionally provide details of the magnetic flux density at a defined distance,
for the condition in which it is packed.

h.  Any SDS to be provided in accordance with this Condition, including any related
information to be supplied in compliance with the Contractor’s statutory duties under clause
23.a.(1) and 23.b.(1), any information arising from the provisions of clauses 23.e, 23.f and 23.g
and the completed Schedule 6, shall be sent directly to the Authority’s Representative
(Commercial) as soon as practicable, and no later than one (1) month prior to the Contract
delivery date, unless otherwise stated in Schedule 3 (Contract Data Sheet). In addition, so that
the safety information can reach users without delay, a copy shall be sent preferably as an
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email with attachment(s) in Adobe PDF or MS WORD format, or, if only hardcopy is available,
to the addresses below:

(1) Hard copies to be sent to:

Hazardous Stores Information System (HSIS)

Department of Safety & Environment, Quality and Technology (DS & EQT)
Spruce 2C, #1260,

MOD Abbey Wood (South)

Bristol BS34 8JH

(2) Emails to be sent to:

DESTECH-QSEPEnNv-HSISMulti@mod.gov.uk

i.  Failure by the Contractor to comply with the requirements of this Condition shall be
grounds for rejecting the affected Contractor Deliverables. Any withholding of information
concerning Hazardous Contractor Deliverables, materials or substances shall be regarded as a
material breach of Contract under Condition 42 (Material Breach) for which the Authority
reserves the right to require the Contractor to rectify the breach immediately at no additional
cost to the Authority or to terminate the Contract in accordance with Condition 42.

J- Where delivery is made to the Defence Fulfilment Centre (DFC) and / or other Team
Leidos location / building, the Contractor must comply with the Logistic Commaodities and
Services Transformation (LCST) Supplier Manual.

24. Timber and Wood-Derived Products

a. All Timber and Wood-Derived Products supplied by the Contractor under the Contract:
(1)  shall comply with the Contract Specification; and

(2) must originate either:

(@) from a Legal and Sustainable source; or

(b)  from a FLEGT-licensed or equivalent source.

b.  In addition to the requirements of clause 24.a, all Timber and Wood-Derived Products
supplied by the Contractor under the Contract shall originate from a forest source where
management of the forest has full regard for:

(1) identification, documentation and respect of legal, customary and traditional tenure and
use rights related to the forest;

(2) mechanisms for resolving grievances and disputes including those relating to tenure and
use rights, to forest management practices and to work conditions; and

(3) safeguarding the basic labour rights and health and safety of forest workers.

c. Ifrequested by the Authority, the Contractor shall provide to the Authority Evidence that
the Timber and Wood-Derived Products supplied to the Authority under the Contract comply
with the requirements of clause 24.a or 24.b or both.

d. The Authority reserves the right at any time during the execution of the Contract and for a
period of five (5) years from final Delivery under the Contract to require the Contractor to
produce the Evidence required for the Authority’s inspection within fourteen (14) days of the
Authority’s request.

e. Ifthe Contractor has already provided the Authority with the Evidence required under
clause 24.c, the Contractor may satisfy these requirements by giving details of the previous
notification and confirming the Evidence remains valid and satisfies the provisions of clauses
24.a or 24.b or both.

f.  The Contractor shall maintain records of all Timber and Wood-Derived Products delivered
to and accepted by the Authority, in accordance with Condition 17 (Contractor’s Records).

g. Notwithstanding clause 24.c, if exceptional circumstances render it strictly impractical for
the Contractor to record Evidence of proof of timber origin for previously used Recycled
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Timber, the Contractor shall support the use of this Recycled Timber with:

(1) arecord tracing the Recycled Timber to its previous end use as a standalone object or
as part of a structure; and

(2) an explanation of the circumstances that rendered it impractical to record Evidence of
proof of timber origin.

h.  The Authority reserves the right to decide, except where in the Authority’s opinion the
timber supplied is incidental to the requirement and from a low risk source, whether the
Evidence submitted to it demonstrates compliance with clause 24.a or 24.b, or both. In the
event that the Authority is not satisfied, the Contractor shall commission and meet the costs of
an Independent Verification and resulting report that will:

() verify the forest source of the timber or wood; and
(2) assess whether the source meets the relevant criteria of clause 24.b.

i.  The statistical reporting requirement at clause 24.j applies to all Timber and Wood-
Derived Products delivered under the Contract. The Authority reserves the right to amend the
requirement for statistical reporting, in the event that the UK Government changes the
requirement for reporting compliance with the Government Timber Procurement Policy.
Amendments to the statistical reporting requirement will be made in accordance with Condition
6 (Formal Amendments to the Contract).

j-  The Contractor shall provide to the Authority, a completed Schedule 7 (Timber and Wood-
Derived Products Supplied under the Contract: Data Requirements), the data or Information
the Authority requires in respect of Timber and Wood-Derived Products delivered to the
Authority under the Contract, or in respect of each order in the case of a Framework
Agreement, or at such other frequency as stated in the Contract. The Contractor shall send all
completed Schedule 7s (Timber and Wood-Derived Products Supplied under the Contract:
Data Requirements), including nil returns where appropriate, to the Authority’s Representative
(Commercial).

k.  The Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data
Requirements) may be amended by the Authority from time to time, in accordance with
Condition 6 (Formal Amendments to the Contract).

I.  The Contractor shall obtain any wood, other than processed wood, used in Packaging
from:

(1) companies that have a full registered status under the Forestry Commission and Timber
Packaging and Pallet Confederation’s UK Wood Packaging Material Marking Programme
(more detailed information can be accessed at www.forestry.gov.uk) and all such wood shall
be treated for the elimination of raw wood pests and marked in accordance with that
Programme; or

(2)  sources supplying wood treated and marked so as to conform to Annex | and Annex Il of
the International Standard for Phytosanitary Measures, “Guidelines for Regulating Wood
Packaging Material in International Trade”, Publication No 15 published by the Food and
Agricultural Organisation of the United Nations (ISPM15) (more detailed information can be
accessed at www.fao.org).

25.Certificate of Conformity

a. Where required in Schedule 3 (Contract Data Sheet) the Contractor shall provide a
Certificate of Conformity (CofC) in accordance with Schedule 2 (Schedule of Requirements)
and any applicable Quality Plan. One copy of the CofC shall be sent to the Authority’s
Representative (Commercial) upon Delivery, and one copy shall be provided to the Consignee
upon Delivery.

b.  Each CofC should include the wording "Certificate of Conformity" in the title of the
document to allow for easy identification. One CofC is to be used per NSN/part number; a
CofC must not cover multiple line items.
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C. The Contractor shall consider the CofC to be a record in accordance with Condition 17
Contractor’s Records).

d.  The Information provided on the CofC shall include:

(1)  Contractor’'s name and address;

(2)  Contractor unique CofC number;

(3) Contract number and where applicable Contract amendment number;
(4) details of any approved concessions;

(5) acquirer name and organisation;

(6) Delivery address;

(7)  Contract Item Number from Schedule 2 (Schedule of Requirements);

(8) description of Contractor Deliverable, including part number, specification and
configuration status;

(9)  NATO Stock Number (NSN) (where allocated);

(10) identification marks, batch and serial numbers in accordance with the Specification;
(11) quantities;

(12) asigned and dated statement by the Contractor that the Contractor Deliverables
comply with the requirements of the Contract and approved concessions.

Exceptions or additions to the above are to be documented.

e.  Where Schedule 2 (Schedule of Requirements) and any applicable Quality Plan require
demonstration of traceability and design provenance through the supply chain the Contractor
shall include in any relevant subcontract the requirement for the Information called for at clause
25.d. The Contractor shall ensure that this Information is available to the Authority through the
supply chain upon request in accordance with Condition 17 (Contractor Records).

26.Access to Contractor’s Premises

a. The Contractor shall provide to the Authority’s Representatives following reasonable
Notice, relevant accommodation/facilities, at no direct cost to the Authority, and all reasonable
access to their premises for the purpose of monitoring the Contractor’s progress and quality
standards in performing the Contract.

b. Asfar as reasonably practical, the Contractor shall ensure that the provisions of clause
26.a are included in their subcontracts with those suppliers identified in the Contract. The
Authority, through the Contractor, shall arrange access to such Subcontractors.

27.Delivery / Collection

a. Schedule 3 (Contract Data Sheet) shall specify whether the Contractor Deliverables are
to be Delivered to the Consignee by the Contractor or Collected from the Consignor by the
Authority.

b.  Where the Contractor Deliverables are to be Delivered by the Contractor (or a third party
acting on behalf of the Contractor), the Contractor shall, unless otherwise stated in writing:

(1)  contact the Authority’s Representative as detailed in Schedule 3 (Contract Data Sheet)
in advance of the Delivery Date in order to agree administrative arrangements for Delivery and
provide any Information pertinent to Delivery requested,;

(2) comply with any special instructions for arranging Delivery in Schedule 3 (Contract Data
Sheet);

(3) ensure that each consignment of the Contractor Deliverables is accompanied by, (as
specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with the
instructions;

(4)  be responsible for all costs of Delivery; and
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(5) Deliver the Contractor Deliverables to the Consignee at the address stated in Schedule
2 (Schedule of Requirements) by the Delivery Date between the hours agreed by the Parties.

c.  Where the Contractor Deliverables are to be Collected by the Authority (or a third party
acting on behalf of the Authority), the Contractor shall, unless otherwise stated in writing:

(1)  contact the Authority’s Representative (Transport) as detailed in box 10 of Annex A to
Schedule 3 (Contract Data Sheet) in advance of the Delivery Date in order to agree specific
arrangements for Collection and provide any Information pertinent to the Collection requested,

(2) comply with any special instructions for arranging Collection in Schedule 3 (Contract
Data Sheet);

(3) ensure that each consignment of the Contractor Deliverables is accompanied by, (as
specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with the
instructions;

(4) ensure that the Contractor Deliverables are available for Collection by the Authority from
the Consignor (as specified in Schedule 3 (Contract Data Sheet)) by the Delivery Date
between the hours agreed by the Parties; and

(5) inthe case of Overseas consignments, ensure that the Contractor Deliverables are
accompanied by the necessary transit documentation. All Customs clearance shall be the
responsibility of the Authority’s Representative (Transport).

d. Title and risk in the Contractor Deliverables shall only pass from the Contractor to the
Authority:

(1) onthe Delivery of the Contractor Deliverables by the Contractor to the Consignee in
accordance with clause 27.b; or

(2)  on the Collection of the Contractor Deliverables from the Consignor by the Authority
once they have been made available for Collection by the Contractor in accordance with clause
27.c.

28.Acceptance

a. Acceptance of the Contractor Deliverables shall occur in accordance with any
acceptance procedure specified in Schedule 8 (Acceptance Procedure). If no acceptance
procedure is so specified acceptance shall occur when either:

(1) the Authority does any act in relation to the Contractor Deliverable which is inconsistent
with the Contractor’s ownership; or

(2) the time limit in which to reject the Contractor Deliverables defined in clause 29.b has
elapsed.

29.Rejection and Counterfeit Materiel

Rejection:

a. If any of the Contractor Deliverables Delivered to the Authority do not conform to the
Specification or any other terms of the Contract, then (without limiting any other right or remedy
that the Authority may have) the Authority may reject the Contractor Deliverables (in whole or
in part). The Authority shall return these Contractor Deliverables to the Contractor at the
Contractor’s risk and cost.

b.  Rejection of any of the Contractor Deliverables under clause 29.a30.a shall take place by
the time limit for rejection specified in Schedule 3 (Contract Data Sheet), or if no such period is
specified, the Contractor Deliverables shall be deemed to be accepted within a reasonable
period of time.

Counterfeit Materiel:

c.  Where the Authority suspects that any Contractor Deliverable or consignment of
Contractor Deliverables contains Counterfeit Materiel, it shall:
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(1) notify the Contractor of its suspicion and reasons therefore;

(2)  where reasonably possible, and if requested by the Contractor within 10 Business Days
of such notification, (at the Contractor’'s own risk and expense and subject to any reasonable
controls specified by the Authority) afford the Contractor the facility to (i) inspect the Contractor
Deliverable or consignment and/or (ii) obtain a sample thereof for validation or testing
purposes.

(3) give the Contractor a further 20 Business Days or such other reasonable period agreed
by the Authority, from the date of the inspection at 29.c.(2).(i) or the provision of a sample at
29.c.(2).(ii), to comment on whether the Contractor Deliverable or consignment meets the
definition of Counterfeit Materiel; and

(4) determine, on the balance of probabilities and strictly on the evidence available to it at
the time, whether the Contractor Deliverable or consignment meets the definition of Counterfeit
Materiel

Where the Authority has determined that the Contractor Deliverable, part or consignment of
Contractor Deliverables contain Counterfeit Material then it may reject the Contractor
Deliverable, part or consignment under 29.a and 29.b (Rejection).

d. In addition to its rights under 29.a and 29.b (Rejection), where the Authority reasonably
believes that any Contractor Deliverable or consignment of Contractor Deliverables contains
Counterfeit Materiel, it shall be entitled to:

(1) retain any Counterfeit Materiel; and/or

(2) retain the whole or any part of such Contractor Deliverable or consignment where it is
not possible to separate the Counterfeit Materiel from the rest of the Contractor Deliverable, or
consignment;

and such retention shall not constitute acceptance under Condition 28 (Acceptance).

e.  Where the Authority intends to exercise its rights under clause 29.d, it shall where
reasonable permit the Contractor, within a period specified by the Authority, to arrange at their
own risk and expense and subject to any reasonable controls specified by the Authority, for:

(1) the separation of Counterfeit Materiel from any Contractor Deliverable or part of a
Contractor Deliverable; and/or

(2) the removal of any Contractor Deliverable or part of a Contractor Deliverable that the
Authority is satisfied does not contain Counterfeit Materiel.

f.  Inrespect of any Contractor Deliverable, consignment or part thereof that is retained in
accordance with clause 29.d, including where the Authority permits the Contractor to remove
non-Counterfeit Materiel under clause 29.e but the Contractor fails to do so within the period
specified by the Authority and subject to clause 29.j, the Authority shall be entitled to exercise
any, all, or any combination of, the following rights:

(1) to dispose of it responsible, and in a manner that does not permit its reintroduction into
the supply chain or market;
(2) to pass it to a relevant investigatory or regulatory authority;

(3) to retain conduct or have conducted further testing including destructive testing, for
further investigatory, regulatory or risk management purposes. Results from any such tests
shall be shared with the Contractor; and/or

(4) to recover the reasonable costs of testing, storage, access, and/or disposal of it from the
Contractor.

Exercise of the rights granted at clauses 29.f.(1) to 29.f.(3) shall not constitute acceptance
under Condition 28 (Acceptance).

g. Any scrap or other disposal payment received by the Authority shall be off set against
any amount due to the Authority under clause 29.f.(4). If the value of the scrap or other
disposal payment exceeds the amount due to the Authority under clause 29.1.(4) then the
balance shall accrue to the Contractor.
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h.  The Authority shall not use a retained Article or consignment other than as permitted in
clauses 29.c — 29.j.

i.  The Authority may without restriction report a discovery of Counterfeit Materiel and
disclose information necessary for the identification of similar materiel and its possible sources.

j-  The Contractor shall not be entitled to any payment or compensation from the Authority as
a result of the Authority exercising the rights set out in clauses 29.c — 29.j except where it has
been determined in accordance with Condition 39 (Dispute Resolution) that the Authority has
made an incorrect determination in accordance with clause 20.c.(4). In such circumstances the
Authority shall reimburse the Contractors reasonable costs of complying with clause 29.c.

30.Diversion Orders

a.  The Authority shall notify the Contractor at the earliest practicable opportunity if it
becomes aware that a Contractor Deliverable is likely to be subject to a Diversion Order.

b.  The Authority may issue a Diversion Order for the urgent delivery of the Contractor
Deliverables identified in it. These Contractor Deliverables are to be delivered by the
Contractor using the quickest means available as agreed by the Authority.

c.  The Authority reserves the right to cancel the Diversion Order.

d. If the terms of the Diversion Order are unclear, the Contractor shall immediately contact
the Representative of the Authority who issued it for clarification and/or further instruction.

e. If the Diversion Order increases the quantity of Contractor Deliverables beyond the scope
of the Contract, it is to be returned immediately to the Authority’s Commercial Officer with an
appropriate explanation.

f.  The Contractor shall be entitled to reasonable additional delivery and packaging costs
incurred in complying with the Diversion Order or cancellation. Claims are to be submitted by
the Contractor to the Authority’s Commercial Officer together with applicable receipts and
agreed as an amendment to the Contract in accordance with Condition 6 (Formal Amendments
to the Contract). The Contractor shall comply with the requirements of the Diversion Order
upon receipt of the Diversion Order.

31.Self-to-Self Delivery

Where it is stated in Schedule 3 (Contract Data Sheet) that any Contractor Deliverable is to be
Delivered by the Contractor to their own premises, or to those of a Subcontractor (‘self-to-self
delivery’), the risk in such a Contractor Deliverable shall remain vested in the Contractor until
such time as it is handed over to the Authority.

Licences and Intellectual Property

32.Import and Export Licences

a. If, in the performance of the Contract, the Contractor needs to import into the UK or
export out of the UK anything not supplied by or on behalf of the Authority and for which a UK
import or export licence is required, the responsibility for applying for the licence shall rest with
the Contractor. The Authority shall provide the Contractor with sufficient information,
certification, documentation and other reasonable assistance in obtaining any necessary UK
import or export licence.

b.  When an export licence or import licence or authorisation either singularly or in
combination is required from a foreign government for the performance of the Contract, the
Contractor shall as soon as reasonably practicable consult with the Authority on the licence
requirements. Where the Contractor is the applicant for the licence or authorisation the
Contractor shall:

(1) ensure that when end use or end user restrictions, or both, apply to all or part of any
Contractor Deliverable (which for the purposes of this Condition shall also include information,
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technical data and software), the Contractor, unless otherwise agreed with the Authority, shall
identify in the application:

(@) the end user as: Her Britannic Majesty’s Government of the United Kingdom of Great
Britain and Northern Ireland (hereinafter “HM Government”); and

(b)  the end use as: For the Purposes of HM Government; and

(2)  include in the submission for the licence or authorisation a statement that "information
on the status of processing this application may be shared with the Ministry of Defence of the
United Kingdom".

c. Ifthe Contractor or any Subcontractor in the performance of the Contract needs to export
materiel not previously supplied by or on behalf of the Authority for which an export licence or
import licence or authorisation from a foreign government is required, the responsibility for
instituting expeditious action to apply for and obtain the licence shall rest with the Contractor or
that Subcontractor. For the purposes of this Condition materiel shall mean information,
technical data and items, including Contractor Deliverables, components of Contractor
Deliverables and software.

d.  Where the Contract performance requires the export of materiel for which a foreign
export licence or import licence or authorisation is required, the Contractor shall include the
dependencies for the export licence or import licence or authorisation application, grant and
maintenance in the Contract risk register and in the risk management plan for the Contract,
with appropriate review points. Where there is no requirement under the Contract for a risk
management plan the Contractor shall submit this information to the Authority’s representative.

e.  During the term of the Contract and for a period of up to 2 years from completion of the
Contract, the Authority may make a written request to the Contractor to seek a variation to the
conditions to a foreign export licence or import licence or authorisation to enable the Authority
to re-export or re-transfer a licensed or authorised item or licensed or authorised information
from the UK to a non-licensed or unauthorised third party. If the Authority makes such a
request it will consult with the Contractor before making a determination of whether the
Authority or the Contractor is best placed in all the circumstance to make the request. Where,
subsequent to such consultation the Authority notifies the Contractor that the Contractor is best
placed to make such request:

(1) the Contractor shall, or procure that the Contractor’'s Subcontractor shall, expeditiously
consider whether or not there is any reason why it should object to making the request and,
where it has no objection, file an application to seek a variation of the applicable export licence
or import licence or authorisation in accordance with the procedures of the licensing authority.
Where the Contractor has an objection, the Parties shall meet within five (5) working days to
resolve the issue and should they fail the matter shall be escalated to an appropriate level
within both Parties’ organisations, to include their respective export licensing subject matter
experts; and

(2) the Authority shall provide sufficient information, certification, documentation and other
reasonable assistance as may be necessary to support the application for the requested
variation.

f.  Where the Authority determines that it is best placed to make such request the Contractor
shall provide sufficient information, certification, documentation and other reasonable
assistance as may be necessary to support the Authority to make the application for the
requested variation.

g. Where the Authority invokes clause 32.e or 32.f the Authority will pay the Contractor a fair
and reasonable charge for this service based on the cost of providing it.

h. Where the Contractor subcontracts work under the Contract, which is likely to be subject
to foreign export control, import control or both the Contractor shall use reasonable endeavours
to incorporate in each subcontract equivalent obligations to those set out in this Condition.
Where it is not possible to include equivalent terms to those set out in this Condition, the
Contractor shall report that fact and the circumstances to the Authority.
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i.  Without prejudice to HM Government's position on the validity of any claim by a foreign
government to extra-territoriality, the Authority shall provide the Contractor with sufficient
information, certification, documentation and other reasonable assistance to facilitate the
granting of export licences or import licences or authorisations by a foreign Government in
respect of the performance of the Contract.

j-  The Authority shall provide such assistance as the Contractor may reasonably require in
obtaining any UK export licences necessary for the performance of the Contract.

k.  The Contractor shall use reasonable endeavours to identify whether any Contractor
Deliverable is subject to:

(1) anon-UK export licence, authorisation or exemption; or
(2) any other related transfer or export control,

that imposes or will impose end use, end user or re-transfer or re-export restrictions, or
restrictions on disclosure to individuals based upon their nationality. This does not include the
Intellectual Property-specific restrictions of the type referred to in Condition 33 (Third Party
Intellectual Property — Rights and Restrictions).

I.  If at any time during the term of the Contract the Contractor becomes aware that all or any
part of the Contractor Deliverables are subject to clause 32.k.(1) or 32.k.(2), they shall notify
the Authority of this as soon as reasonably practicable by providing details in the DEFFORM
528 or other mutually agreed alternative format. Such notification shall be no later than thirty
(30) days of knowledge of any affected Contractor Deliverable and in any event such
notification shall be not less than thirty (30) days prior to delivery of the Contractor
Deliverables.

m.  If the information to be provided under clause 32.1 has been provided previously to the
Authority by the Contractor under the Contract, the Contractor may satisfy these requirements
by giving details of the previous notification and confirming they remain valid and satisfy the
provisions of clause 32.1.

n.  During the term of the Contract, the Contractor shall notify the Authority as soon as
reasonably practicable of any changes in the information notified previously under clauses 32.1
or 32.m of which they become or are aware that would affect the Authority’s ability to use,
disclose, re-transfer or re-export an item or part of it as is referred to in those clauses by
issuing an updated DEFFORM 528 to the Authority.

0. For a period of up to 2 years from completion of the Contract and in response to a
specific request by the Authority, the Contractor shall notify the Authority as soon as
reasonably practicable of any changes in the information notified previously under clause 32.|
or 32.m of which they become aware that would affect the Authority’s ability to use, disclose,
re-transfer or re-export an item or part of it as is referred to in those clauses by issuing an
updated DEFFORM 528 to the Authority.

p.  Where following receipt of materiel from a Subcontractor or any of their other suppliers
restrictions are notified to the Contractor by that Subcontractor, supplier or other third party or
are identified by the Contractor, the Contractor shall immediately inform the Authority by
issuing an updated DEFFORM 528. Within [X] days of such notification, the Contractor shall
propose to the Authority actions to mitigate the impact of such restrictions. Such proposals
may include, where appropriate, mutually supported attempts to obtain removal or modification
to the restrictions or to obtain appropriate authorisations from the relevant foreign government.
The Authority shall notify the contractor within [X] days of receipt of a proposal whether it is
acceptable and where appropriate the Contract shall be modified in accordance with its terms
to implement the proposal.

g. If the restrictions prevent the Contractor from performing their obligations under the
Contract and have not been removed, modified or otherwise satisfactorily managed within a
reasonable time, the Authority may at its absolute discretion elect to amend the contract in
accordance with Condition 6 or as otherwise may be provided by the Contract, or to terminate
the Contract. Except as set out in clause 32.r, in the event of termination in these

24



circumstances termination shall be on fair and reasonable terms having regard to all the
circumstances including payments already made and that would otherwise be due under the
Contract, costs incurred by the Contractor and benefits received by the Authority. The Parties,
acting in good faith, will use all reasonable endeavours to agree such fair and reasonable
terms failing which either Party may refer the matter to dispute resolution in accordance with
the provisions in the Contract.

r.  Inthe event that the restrictions notified to the Authority pursuant to clause 32.1 were
known or ought reasonably have been known by the Contractor (but were not disclosed) at
contract award or if restrictions notified to the Authority pursuant to clauses 32.n or 32.p were
known or ought reasonably to have been known by the Contractor at the date of submission of
the most recent DEFFORM 528 submitted to the Authority in accordance with clause 32.1,
termination under clause 32.t will be in accordance with Condition 42 (Material Breach) and the
provisions of clause 33.v will not apply.

s.  The Authority shall use reasonable endeavours to identify any export control restrictions
applying to materiel to be provided to the Contractor as Government Furnished Assets (GFA).
Where the Authority is to provide materiel necessary to enable the Contractor to perform the
Contract or in respect of which the Services are to be provided, and that materiel is subject to a
non-UK export licence, authorisation, exemption or other related transfer or export control as
described in the provisions of clause 32.k, the Authority shall provide a completed DEFFORM
528 or will provide a new or updated DEFFORM 528 to the Contractor within thirty (30) days of
the date of knowledge and in any case not later than thirty (30) days prior to the delivery of
such materiel to the Contractor.

t.  Inthe event that the Authority becomes aware that the DEFFORM 528 disclosure was
incomplete or inaccurate or in the event additional such materiel is identified then the Authority
shall provide, as soon as reasonably practicable a new or revised DEFFORM 528. In the
event that the Authority becomes aware that a prior disclosure included in DEFFORM 528
submitted to the Contractor was incomplete or inaccurate less than thirty (30) days prior to the
delivery to the Contractor of any material to which the updated or new disclosure relates, the
Parties will meet as soon as reasonably practicable to discuss how to mitigate the impact of the
incomplete or inaccurate disclosure.

u. Where:

(1) restrictions are advised by the Authority to the Contractor in a DEFFORM 528 provided
pursuant to clauses 32.s or 32.t or both; or

(2) any of the information provided by the Authority in any DEFFORM 528 proves to be
incorrect or inaccurate;

the Authority and the Contractor shall act promptly to mitigate the impact of such restrictions or
incorrect or inaccurate information. Such mitigation shall include, where appropriate, mutually
supported attempts to obtain removal or modification to the restrictions or to obtain appropriate
authorisations from the relevant foreign government. If the restrictions or incorrect or
inaccurate information adversely affect the ability of the Contractor to perform their obligations
under the Contract, the matter shall be handled under the terms of Condition 6 (Formal
Amendments to the Contract) or as may otherwise be provided by the Contract as appropriate
and if no alternative solution satisfies the essential terms of the Contract and the restrictions
have not been removed, modified or otherwise satisfactorily managed within a reasonable time
the Authority may terminate the Contract. Termination under these circumstances will be
under the terms of Condition 41 (Termination for Convenience) and as referenced in the
Contract.

v.  Pending agreement of any amendment of the Contract as set out in clause 32.q or 32.u,
provided the Contractor takes such steps as are reasonable to mitigate the impact, the
Contractor shall be relieved from their obligations to perform those elements of the Contract
directly affected by the restrictions or provision of incorrect or incomplete information.
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33.Third Party Intellectual Property — Rights and Restrictions

a.  The Contractor and, where applicable any Subcontractor, shall promptly notify the
Authority as soon as they become aware of:

(1) anyinvention or design the subject of patent or registered Design Rights (or application
thereof) owned by a third party which appears to be relevant to the performance of the
Contract or to use by the Authority of anything required to be done or delivered under the
Contract;

(2) any restriction as to disclosure or use, or obligation to make payments in respect of any
other intellectual property (including technical Information) required for the purposes of the
Contract or subsequent use by the Authority of anything delivered under the Contract and,
where appropriate, the notification shall include such Information as is required by Section 2 of
the Defence Contracts Act 1958;

(3) any allegation of infringement of intellectual property rights made against the Contractor
and which pertains to the performance of the Contract or subsequent use by the Authority of
anything required to be done or delivered under the Contract.

clause 33.a does not apply in respect of Contractor Deliverables normally available from the
Contractor as a Commercial Off The Shelf (COTS) item or service.

b. If the Information required under clause 33.a has been notified previously, the Contractor
may meet their obligations by giving details of the previous notification.

c. For COTS Contractor Deliverables patents and registered designs in the UK, in respect
of any question arising (by way of an allegation made to the Authority or Contractor, or
otherwise) that the manufacture or provision under the Contract of Contractor Deliverables
normally available from the Contractor as a COTS item or service is an infringement of a UK
patent or registered design not owned or controlled by the Contractor or the Authority, the
Contractor shall, subject to the agreement of the third party owning such patent or registered
design, be given exclusive conduct of any and all negotiations for the settlement of any claim
or the conduct of any litigation arising out of such question. The Contractor shall indemnify the
Authority, its officers, agents and employees against any liability and cost arising from such
allegation. This Condition shall not apply if:

(1) the Authority has made or makes an admission of any sort relevant to such question;

(2) the Authority has entered or enters into any discussions on such question with any third
party without the prior written agreement of the Contractor;

(3) the Authority has entered or enters into negotiations in respect of any relevant claim for
compensation in respect of Crown Use under Section 55 of the Patents Act 1977 or Section 12
of the Registered Designs Act 1949;

(4) legal proceedings have been commenced against the Authority or the Contractor in
respect of Crown Use, but only to the extent of such Crown Use that has been properly
authorised.

d. The indemnity in clause 33.c does not extend to use by the Authority of anything supplied
under the Contract where that use was not reasonably foreseeable at the time of the Contract.

e. In the event that the Authority has entered into negotiation in respect of a claim for
compensation, or legal proceedings in respect of the Crown Use have commenced, the
Authority shall forthwith authorise the Contractor for the purposes of performing the Contract
(but not otherwise) to utilise a relevant invention or design in accordance with Sections 55 and
56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949 and to use any
model, document or information relating to any such invention or design which may be required
for that purpose.

f.  For all other Contractor Deliverables patents and registered designs in the UK, if a
relevant invention or design has been notified to the Authority by the Contractor prior to the
Effective Date of Contract, then unless it has been otherwise agreed, under the provisions of
Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949,
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the Contractor is hereby authorised to utilise that invention or design, notwithstanding the fact
that it is the subject of a UK Patent or UK Registered Design, for the purpose of performing the
Contract.

g. If, under clause 33.a, a relevant invention or design is notified to the Authority by the
Contractor after the Effective Date of Contract, then:

(1) if the owner (or its exclusive licensee) takes or threatens in writing to take any relevant
action against the Contractor, the Authority shall issue to the Contractor a written authorisation
in accordance with the provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12
of the Registered Designs Act 1949, and

(2) inany event, unless the Contractor and the Authority can agree an alternative course of
action, the Authority shall not unreasonably delay the issue of a written authorisation in
accordance with the provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12 of
the Registered Designs Act 1949.

h.  The Authority shall assume all liability and shall indemnify the Contractor, their officers,
agents and employees against liability, including the Contractor’s costs, as a result of
infringement by the Contractor or their suppliers of any patent, utility model, registered design
or like protection outside the United Kingdom in the performance of the Contract when such
infringement arises from or is incurred by reason of the Contractor following any specification,
statement of work or instruction in the Contract or using, keeping or disposing of any item given
by the Authority for the purpose of the Contract in accordance with the Contract.

i.  The Contractor shall assume all liability and shall indemnify the Authority, its officers,
agents and employees against liability, including the Authority’s costs, as a result of
infringement by the Contractor or their suppliers of any patent, utility model, registered design
or like protection outside the UK in the performance of the Contract when such infringement
arises from or is incurred otherwise than by reason of the Contractor following any
specification, statement of work or instruction in the Contract or using, keeping or disposing of
any item given by the Authority for the purpose of the Contract in accordance with the Contract.

j- The Contractor shall not be entitled to any reimbursement of any royalty, licence fee or
similar expense incurred in respect of anything to be done under the Contract, where:

(1) arelevant discharge has been given under Section 2 of the Defence Contracts Act 1958,
or relevant authorisation in accordance with Sections 55 or 57 of the Patents Act 1977, Section
12 of the Registered Designs Act 1949 or Section 240 of the Copyright, Designs and Patents
Act 1988 in respect of any intellectual property; or

(2) any obligation to make payments for intellectual property has not been promptly notified
to the Authority under clause 33.a.

k.  Where authorisation is given by the Authority under clause 33.e, 33.f or 33.g, to the
extent permitted by Section 57 of the Patents Act 1977, Section 12 of the Registered Designs
Act 1949 or Section 240 of the Copyright, Designs and Patents Act 1988, the Contractor shall
also be:

(1) released from payment whether by way of royalties, licence fees or similar expenses in
respect of the Contractor's use of the relevant invention or design, or the use of any relevant
model, document or information for the purpose of performing the Contract; and

(2) authorised to use any model, document or information relating to any such invention or
design which may be required for that purpose.

I.  The Contractor shall assume all liability and indemnify the Authority and its officers,
agents and employees against liability, including costs as a result of:

(1) infringement or alleged infringement by the Contractor or their suppliers of any copyright,
database right, Design Right or the like protection in any part of the world in respect of any item
to be supplied under the Contract or otherwise in the performance of the Contract;

(2)  misuse of any confidential information, trade secret or the like by the Contractor in
performing the Contract;

27



(3)  provision to the Authority of any Information or material which the Contractor does not
have the right to provide for the purpose of the Contract.

m.  The Authority shall assume all liability and indemnify the Contractor, their officers, agents
and employees against liability, including costs as a result of:

(1) infringement or alleged infringement by the Contractor or their suppliers of any copyright,
database right, Design Right or the like protection in any part of the world in respect of any item
provided by the Authority for the purpose of the Contract but only to the extent that the item is
used for the purpose of the Contract;

(2) alleged misuse of any confidential Information, trade secret or the like by the Contractor
as a result of use of Information provided by the Authority for the purposes of the Contract, but
only to the extent that Contractor’s use of that Information is for the purposes intended when it
was disclosed by the Authority.

n.  The general authorisation and indemnity is:

(1) clauses 33.a — 33.m represents the total liability of each Party to the other under the
Contract in respect of any infringement or alleged infringement of patent or other Intellectual
Property Right (IPR) owned by a third party;

(2) neither Party shall be liable, one to the other, for any consequential loss or damage
arising as a result, directly or indirectly, of a claim for infringement or alleged infringement of
any patent or other IPR owned by a third party;

(3) a Party against whom a claim is made or action brought, shall promptly notify the other
Party in writing if such claim or action appears to relate to an infringement which is the subject
of an indemnity or authorisation given under this Condition by such other Party. The
notification shall include particulars of the demands, damages and liabilities claimed or made of
which the notifying Party has notice;

(4) the Party benefiting from the indemnity or authorisation shall allow the other Party, at its
own expense, to conduct any negotiations for the settlement of the same, and any litigation
that may arise therefrom and shall provide such information as the other Party may reasonably
require;

(5) following a notification under clause 33.n.(3), the Party notified shall advise the other
Party in writing within thirty (30) Business Days whether or not it is assuming conduct of the
negotiations or litigation. In that case the Party against whom a claim is made or action
brought shall not make any statement which might be prejudicial to the settlement or defence
of such a claim without the written consent of the other Party;

(6) the Party conducting negotiations for the settlement of a claim or any related litigation
shall, if requested, keep the other Party fully informed of the conduct and progress of such
negotiations.

0. If at any time a claim or allegation of infringement arises in respect of copyright, database
right, Design Right or breach of confidence as a result of the provision of any Contractor
Deliverable by the Contractor to the Authority, the Contractor may at their own expense replace
the item with an item of equivalent functionality and performance so as to avoid infringement or
breach. The Parties will co-operate with one another to mitigate any claim or damage which
may arise from use of third party IPR.

p. Nothing in Condition 33 shall be taken as an authorisation or promise of an authorisation
under Section 240 of the Copyright, Designs and Patents Act 1988.

g. Notwithstanding any other provisions of the Contract and for the avoidance of doubt,
award of the Contract by the Authority and placement of any contract task under it does not
constitute an authorisation by the Crown under Sections 55 and 56 of the Patents Act 1977 or
Section 12 of the Registered Designs Act 1949. The Contractor acknowledges that any such
authorisation by the Authority under its statutory powers must be expressly provided in writing,
with reference to the acts authorised and the specific intellectual property involved.
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Pricing and Payment
34.Contract Price

a. The Contractor shall provide the Contractor Deliverables to the Authority at the Contract
Price. The Contract Price shall be a Firm Price unless otherwise stated in Schedule 3
(Contract Data Sheet).

b.  Subject to clause 34.a the Contract Price shall be inclusive of any UK custom and excise
or other duty payable. The Contractor shall not make any claim for drawback of UK import
duty on any part of the Contract Deliverables supplied which may be for shipment outside of
the UK.

35.Payment and Recovery of Sums Due

a. Payment for Contractor Deliverables will be made by electronic transfer and prior to
submitting any claims for payment under clause 35.b the Contractor will be required to register
their details (Supplier on-boarding) on the Contracting, Purchasing and Finance (CP&F)
electronic procurement tool.

b. Where the Contractor submits an invoice to the Authority in accordance with clause 35.a,
the Authority will consider and verify that invoice in a timely fashion.

c.  The Authority shall pay the Contractor any sums due under such an invoice no later than
a period of 30 days from the date on which the Authority has determined that the invoice is
valid and undisputed.

d.  Where the Authority fails to comply with clause 35.a and there is undue delay in
considering and verifying the invoice, the invoice shall be regarded as valid and undisputed for
the purpose of clause 35.c after a reasonable time has passed.

e. The approval for payment of a valid and undisputed invoice by the Authority shall not be
construed as acceptance by the Authority of the performance of the Contractor’s obligations
nor as a waiver of its rights and remedies under the Contract.

f.  Without prejudice to any other right or remedy, the Authority reserves the right to set off
any amount owing at any time from the Contractor to the Authority against any amount payable
by the Authority to the Contractor under the Contract or under any other contract with the
Authority, or with any other Government Department.

36. Value Added Tax

a. The Contract Price excludes any UK output Value Added Tax (VAT) and any similar EU
(or non-EU) taxes chargeable on the supply of Contractor Deliverables by the Contractor to the
Authority.

b. If the Contractor is required by UK VAT law to be registered for UK VAT (or has
registered voluntarily) in respect of their business activities at the time of any supply, and the
circumstances of any supply are such that the Contractor is liable to pay the tax due to HM
Revenue and Customs (HMRC), the Authority shall pay to the Contractor in addition to the
Contract Price (or any other sum due to the Contractor) a sum equal to the output VAT
chargeable on the tax value of the supply of Contractor Deliverables, and all other payments
under the Contract according to the law at the relevant tax point.

c.  The Contractor is responsible for the determination of VAT liability. The Contractor shall
consult their Client Relationship Manager or the HMRC Enquiries Desk (and not the Authority’s
Representative (Commercial)) in cases of doubt. The Contractor shall notify the Authority’s
Representative (Commercial) of the Authority’s VAT liability under the Contract, and any
changes to it, within twenty (20) Business Days of becoming aware the liability is other than at
the standard rate of VAT. In the event of any doubt about the applicability of the tax in such
cases, the Authority may require the Contractor to obtain, and pass to the Authority, a formal
ruling from HMRC. The Contractor shall comply promptly with any such requirement. Where
the Contractor obtains a ruling from HMRC, they shall supply a copy to the Authority within
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three (3) Business Days of receiving that ruling unless they propose to challenge the ruling.
Where the Contractor challenges the ruling they shall supply to the Authority a copy of any final
decisions issued by HMRC on completion of the challenge within three (3) Business Days of
receiving the decision.

d.  Where supply of Contractor Deliverables comes within the scope of UK VAT, but the
Contractor is not required by UK VAT law to be registered for UK VAT (and has not registered
voluntarily), the Authority shall be responsible for assessing and paying over directly to HMRC
any UK output VAT due in respect of the Contractor Deliverables. The Contractor shall be
responsible for ensuring they take into account any changes in VAT law regarding registration.

e.  Where Contractor Deliverables are deemed to be supplied to the Authority outside the
UK, the Contractor may be required by the laws of the country where the supply takes place to
register there for EU (or non-EU) turnover or similar tax. In that event, the Authority shall pay to
the Contractor in addition to the Contract Price (and any other sum due to the Contractor under
the Contract) a sum equal to the tax the Contractor is liable to pay to the tax authorities of the
country in question in relation to the Contractor Deliverables within thirty (30) calendar days of
a written request for payment of any such sum by the Contractor.

f.  Inrelation to the Contractor Deliverables supplied under the Contract the Authority shall
not be required to pay any sum in respect of the Contractor’s input VAT (or similar EU or non-
EU or both input taxes). However, these input taxes will be allowed where it is established that,
despite the Contractor having taken all reasonable steps to recover them, it has not been
possible to do so. Where there is any doubt that the Contractor has complied with this
requirement the matter shall be resolved in accordance with Condition 39 (Dispute Resolution).

g. Should HMRC decide that the Contractor has incorrectly determined the VAT liability, in
accordance with clause 36.b above, the Authority will pay the VAT assessed by HMRC. In the
event that HMRC so determines, the Contractor shall pay any interest charged on any
assessment or penalties or both directly to HMRC. Such interest or penalties or both shall not
be recoverable from the Authority under the Contract or any other contract. The Contractor
shall supply the Authority with a copy of all correspondence between HMRC and the
Contractor’s advisors regarding the VAT assessment within three (3) Business Days of a
written request from the Authority for such correspondence.

37.Debt Factoring

a. Subject to the Contractor obtaining the prior written consent of the Authority in
accordance with Condition 11 (Assignment of Contract), the Contractor may assign to a third
Party (“the Assignee”) the right to receive payment of the Contract Price or any part thereof
due to the Contractor under the Contract (including interest which the Authority incurred
through late payment under the Late Payment of Commercial Debts (Interest) Act 1998 (“the
Act”)). Any assignment of the right to receive payment of the Contract Price (or any part
thereof) under this Condition 37 shall be subject to:

(1)  reduction of any sums in respect of which the Authority exercises its right of recovery
under clause 35.f;

(2) all related rights of the Authority under the Contract in relation to the recovery of sums
due but unpaid; and

(3) the Authority receiving notification under both clauses 37.b and 37.c.(2).

c. The Contractor shall ensure that the Assignee:

(1) is made aware of the Authority’s continuing rights under clauses 37.a.(1) and 37.a.(2);
and

(2) notifies the Authority of the Assignee’s contact information and bank account details to
which the Authority shall make payment, subject to any reduction made by the Authority in
accordance with clauses 37.a.(1) and 37.a.(2).
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d.  The provisions of Condition 35 (Payment and Recovery of Sums Due) shall continue to
apply in all other respects after the assignment and shall not be amended without the prior
approval of the Authority.

38.Subcontracting and Prompt Payment

a. Subcontracting any part of the Contract shall not relieve the Contractor of any of the
Contractor’s obligations, duties or liabilities under the Contract.

b. Where the Contractor enters into a subcontract, they shall cause a term to be included in
such subcontract:

(1) providing that where the Subcontractor submits an invoice to the Contractor, the
Contractor will consider and verify that invoice in a timely fashion;

(2) providing that the Contractor shall pay the Subcontractor any sums due under such an
invoice no later than a period of thirty (30) days from the date on which the Contractor has
determined that the invoice is valid and undisputed;

(3) providing that where the Contractor fails to comply with clause 38.b.(1) above, and there
is an undue delay in considering and verifying the invoice, that the invoice shall be regarded as
valid and undisputed for the purposes of clause 38.b.(2) after a reasonable time has passed,;
and

(4)  requiring the counterparty to that subcontract to include in any subcontract which it
awards, provisions having the same effect as clauses 38.b.(1) to 38.b.(4).

Termination

39.Dispute Resolution

a. The Parties will attempt in good faith to resolve any dispute or claim arising out of or
relating to the Contract through negotiations between the respective representatives of the
Parties having authority to settle the matter, which attempts may include the use of any
alternative dispute resolution procedure on which the Parties may agree.

b. Inthe event that the dispute or claim is not resolved pursuant to clause 39.a the dispute
shall be referred to arbitration. Unless otherwise agreed in writing by the Parties, the
arbitration and this clause 39.b shall be governed by the Arbitration Act 1996. For the
purposes of the arbitration, the arbitrator shall have the power to make provisional awards
pursuant to Section 39 of the Arbitration Act 1996.

c. Forthe avoidance of doubt, anything said, done or produced in or in relation to the
arbitration process (including any awards) shall be confidential between the Parties, except as
may be lawfully required in judicial proceedings relating to the arbitration or otherwise.

40. Termination for Insolvency or Corrupt Gifts
Insolvency:

a. The Authority may terminate the Contract, without paying compensation to the
Contractor, by giving written Notice of such termination to the Contractor at any time after any
of the following events:

Where the Contractor is an individual or a firm:

(1) the application by the individual or, in the case of a firm constituted under English law,
any partner of the firm to the court for an interim order pursuant to Section 253 of the
Insolvency Act 1986; or

(2) the court making an interim order pursuant to Section 252 of the Insolvency Act 1986; or

(3) the individual, the firm or, in the case of a firm constituted under English law, any partner
of the firm making a composition or a scheme of arrangement with them or their creditors; or

(4) the presentation of a petition for bankruptcy order against the individual or, in the case of
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a firm constituted under English law, any partner of the firm unless it is withdrawn within three
(3) Business Days from the date on which the Contractor is notified of the presentation; or

(5) the court making a bankruptcy order in respect of the individual or, in the case of a firm
constituted under English law, any partner of the firm; or

(6) where the Contractor is either unable to pay their debts as they fall due or has no
reasonable prospect of being able to pay debts which are not immediately payable. The
Authority shall regard the Contractor as being unable to pay their debts if:

(@) they have failed to comply with or to set aside a Statutory demand under Section 268 of
the Insolvency Act 1986 within twenty-one (21) days of service of the Statutory Demand on
them; or

(b)  execution or other process to enforce a debt due under a judgement or order of the court
has been returned unsatisfied in whole or in part.

(7)  the presentation of a petition for sequestration in relation to the Contractor's estates
unless it is withdrawn within three (3) Business Days from the date on which the Contractor is
notified of the presentation; or

(8) the court making an award of sequestration in relation to the Contractor’s estates.
Where the Contractor is a company registered in England:

(9) the presentation of a petition for the appointment of an administrator; unless it is
withdrawn within three (3) Business Days from the date on which the Contractor is notified of
the presentation; or

(10) the court making an administration order in relation to the company; or

(11) the presentation of a petition for the winding-up of the company unless it is withdrawn
within three (3) Business Days from the date on which the Contractor is notified of the
presentation; or

(12)  the company passing a resolution that the company shall be wound-up; or

(13) the court making an order that the company shall be wound-up; or

(14) the appointment of a Receiver or manager or administrative Receiver.

Where the Contractor is a company registered other than in England, events occur or are
carried out which, within the jurisdiction to which they are subject, are similar in nature or effect
to those specified in clauses 40.a.(9) to 40.a.(14) inclusive above.

b.  Such termination shall be without prejudice to and shall not affect any right of action or
remedy which shall have accrued or shall accrue thereafter to the Authority and the Contractor.

Corrupt Gifts:

c. The Contractor shall not do, and warrants that in entering the Contract they have not
done any of the following (hereafter referred to as 'prohibited acts'):

(1) offer, promise or give to any Crown servant any gift or financial or other advantage of
any kind as an inducement or reward;

(@) for doing or not doing (or for having done or not having done) any act in relation to the
obtaining or execution of this or any other Contract with the Crown; or

(b)  for showing or not showing favour or disfavour to any person in relation to this or any
other Contract with the Crown.

(2) enter into this or any other Contract with the Crown in connection with which commission
has been paid or has been agreed to be paid by them or on their behalf, or to their knowledge,
unless before the Contract is made particulars of any such commission and of the terms and
conditions of any such agreement for the payment thereof have been disclosed in writing to the
Authority.

d. If the Contractor, their employees, agents or any Subcontractor (or anyone acting on their
behalf or any of their employees) does any of the prohibited acts or commits any offence under
the Bribery Act 2010 with or without the knowledge or authority of the Contractor in relation to
this Contract or any other contract with the Crown, the Authority shall be entitled:
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(1) to terminate the Contract and recover from the Contractor the amount of any loss
resulting from the termination;

(2)  to recover from the Contractor the amount or value of any such gift, consideration or
commission; and

(3) torecover from the Contractor any other loss sustained in consequence of any breach of
this Condition, where the Contract has not been terminated.

e. In exercising its rights or remedies under this Condition, the Authority shall:

(1) actin areasonable and proportionate manner having regard to such matters as the
gravity of, and the identity of the person performing, the prohibited act;

(2) give all due consideration, where appropriate, to action other than termination of the
Contract, including (without being limited to):

(@)  requiring the Contractor to procure the termination of a subcontract where the prohibited
act is that of a Subcontractor or anyone acting on their behalf;

(b)  requiring the Contractor to procure the dismissal of an employee (whether their own or
that of a Subcontractor or anyone acting on their behalf) where the prohibited act is that of
such employee.

f.  Recovery action taken against any person in Her Majesty's service shall be without
prejudice to any recovery action taken against the Contractor pursuant to this Condition.

41.Termination for Convenience

a.  The Authority shall have the right to terminate the Contract in whole or in part at any time
by giving the Contractor at least twenty (20) Business Cays written notice (or such other period
as may be stated in Schedule 3 (Contract Data Sheet)). Upon expiry of the notice period the
Contract, or relevant part thereof, shall terminate without prejudice to the rights of the parties
already accrued up to the date of termination. Where only part of the Contract is being
terminated, the Authority and the Contractor shall owe each other no further obligations in
respect of the part of the Contract being terminated, but will continue to fulfil their respective
obligations on all other parts of the Contract not being terminated.

b.  Following the above notification the Authority shall be entitled to exercise any of the
following rights in relation to the Contract (or part being terminated) to direct the Contractor to:

(1) not start work on any element of the Contractor Deliverables not yet started;

(2) complete in accordance with the Contract the provision of any element of the Contractor
Deliverables;

(3) as soon as may be reasonably practicable take such steps to ensure that the production
rate of the Contractor Deliverables is reduced as quickly as possible;

(4) terminate on the best possible terms any subcontracts in support of the Contractor
Deliverables that have not been completed, taking into account any direction given under
clauses 41.b.(2) and 41.b.(3) of this Condition.

c.  Where this Condition applies (and subject always to the Contractor's compliance with any
direction given by the Authority under clause 41.b):

(1) The Authority shall take over from the Contractor at a fair and reasonable price all
unused and undamaged materiel and any Contractor Deliverables in the course of
manufacture that are:

(@) inthe possession of the Contractor at the date of termination; and
(b)  provided by or supplied to the Contractor for the performance of the Contract,

except such materiel and Contractor Deliverables in the course of manufacture as the
Contractor shall, with the agreement of the Authority, choose to retain;

(2) the Contractor shall deliver to the Authority within an agreed period, or in absence of
such agreement within a period as the Authority may specify, a list of:
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(@) all such unused and undamaged materiel; and
(b)  Contractor Deliverables in the course of manufacture,

that are liable to be taken over by, or previously belonging to the Authority, and shall deliver
such materiel and Contractor Deliverables in accordance with the directions of the Authority;

(3) inrespect of Services, the Authority shall pay the Contractor fair and reasonable prices
for each Service performed, or partially performed, in accordance with the Contract.

d.  The Authority shall (subject to clause 41.e below and to the Contractor’'s compliance with
any direction given by the Authority in clause 41.b above) indemnify the Contractor against any
commitments, liabilities or expenditure which would otherwise represent an unavoidable loss
by the Contractor by reason of the termination of the Contract, subject to:

(1) the Contractor taking all reasonable steps to mitigate such loss; and

(2) the Contractor submitting a fully itemised and costed list of such loss, with supporting
evidence, reasonably and actually incurred by the Contractor as a result of the termination of
the Contract or relevant part.

e.  The Authority’s total liability under the provisions of this Condition shall be limited to the
total price of the Contractor Deliverables payable under the contract (or relevant part),
including any sums paid, due or becoming due to the Contractor at the date of termination.

f.  The Contractor shall include in any subcontract over £250,000 which it may enter into for
the purpose of the Contract, the right to terminate the subcontract under the terms of clauses
41.ato 41.e except that:

(1) the name of the Contractor shall be substituted for the Authority except in clause
41.c.(1);

(2) the notice period for termination shall be as specified in the subcontract, or if no period is
specified twenty (20) Business Days; and

(3) the Contractor’s right to terminate the subcontract shall not be exercised unless the main
Contract, or relevant part, has been terminated by the Authority in accordance with the
provisions of this Condition 41.

g. Claims for payment under this Condition shall be submitted in accordance with the
Authority’s direction.

42 Material Breach

a. In addition to any other rights and remedies, the Authority shall have the right to
terminate the Contract (in whole or in part) with immediate effect by giving written Notice to the
Contractor where the Contractor is in material breach of their obligations under the Contract.

b.  Where the Authority has terminated the Contract under clause 42.a the Authority shall
have the right to claim such damages as may have been sustained as a result of the
Contractor’s material breach of the Contract, including but not limited to any costs and
expenses incurred by the Authority in:

(1) carrying out any work that may be required to make the Contractor Deliverables comply
with the Contract; or

(2) obtaining the Contractor Deliverable in substitution from another supplier.

43.Consequences of Termination

The termination of the Contract, however arising, shall be without prejudice to the rights and
duties of either Party accrued prior to termination. The Conditions that expressly or by
implication have effect after termination shall continue to be enforceable even after termination.
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45 Project specific DEFCONs and DEFCON SC variants that apply to
this contract

DEFCON 023 (SC2)

DEFCON 023 (SC2) (Edn. 06/21) - Special Jigs, Tooling and Test Equipment

DEFCON 035

DEFCON 035 (Edn. 06/21) - Progress Payments

DEFCON 076 (SC2)

DEFCON 076 (SC2) (Edn. 06/21) - Contractor's Personnel at Government Establishments
DEFCON 532B

DEFCON 532B (Edn. 09/21) - Protection Of Personal Data (Where Personal Data is being
processed on behalf of the Authority)

DEFCON 611 (SC2)

DEFCON 611 (SC2) (Edn. 02/16) - Issued Property

DEFCON 658 (SC2)

DEFCON 658 (SC2) (Edn. 09/21) - Cyber

DEFCON 659A

DEFCON 659A (Edn. 09/21) - Security Measures

DEFCON 660

DEFCON 660 (Edn. 12/15) - Official-Sensitive Security Requirements
DEFCON 687A (SC2)

DEFCON 687A (SC2) (Edn. 11/17) - Provision of a Shared Data Environment Service
DEFCON 694 (SC2)

DEFCON 694 (SC2) (Edn. 07/21) - Accounting For Property of the Authority
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DEFFORM 532
Personal Data Particulars

DEFFORM 532
Edn 10/19

This Form forms part of the Contract and must be completed and attached to each Contract

containing DEFCON 532B.

Data Controller

The Data Controller is the Secretary of State for
Defence (the Authority).

The Personal Data will be provided by:

[insert the delivery team name (or equivalent
source), address and contact details]

Data Processor

The Data Processor is the Contractor.
The Personal Data will be processed at:
[insert location(s), address and contact details]

Data Subjects

The Personal Data to be processed under the
Contract concern the following Data Subjects or
categories of Data Subjects: [please specify]

[Examples include: Staff (including volunteers,
agents, and temporary workers), customers/
clients, suppliers, patients, students / pupils,
members of the public, users of a particular
website etc]

Categories of Data

The Personal Data to be processed under the
Contract concern the following categories of data:
[please specify]

[Examples include name, address, telephone
number, medical records etc]

Special Categories of data (if appropriate)

The Personal Data to be processed under the
Contract concern the following Special Categories
of data: [A Special Category of Personal Data is
anything that reveals racial or ethnic origin,
political opinions, religious or philosophical beliefs,
trade union membership, sex life or sexual
orientation or genetic or biometric data]

Subject matter of the processing

The processing activities to be performed under
the contract are as follows: [please specify]

[This should be a high-level, short description of
what processing will be taking place and its overall
outcome i.e. its subject matter]

Nature and the purposes of the Processing

The Personal Data to be processed under the
Contract will be processed as follows: [please
specify]

[The nature of the processing means any
operation such as collection, recording,
organisation, structuring, storage, adaptation or
alteration, retrieval, consultation, use, disclosure

by transmission, dissemination or otherwise
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making available, alignment or combination,
restriction, erasure or destruction of data (whether
by automated means or not) etc. The purpose
might include: employment processing, statutory
obligation, recruitment assessment etc]

Technical and organisational measures

The following technical and organisational
measures to safeguard the Personal Data are
required for the performance of this Contract:
[please specify]

[Provide an overview of the measures described in
the System Requirements, Statement of Work
and/or the controls required in accordance with the
Cyber Risk Profile relevant to the Contract, as
detailed in Annex A to Def Stan 05-138. Examples
include anonymisation, authorised access, data
processed on closed/restricted systems]

Instructions for disposal of Personal Data

The disposal instructions for the Personal Data to
be processed under the Contract are as follows
(where Disposal Instructions are available at the
commencement of Contract): [please specify]

[Describe how long the data will be retained for
and how it will bereturned or destroyed]

Date from which Personal Datais to be
processed

\Where the date from which the Personal Data will
be processed is different from the Contract
commencement date this should be specified here:
[please specify if applicable]

The capitalised terms used in this form shall have the same meanings as in the General Data

Protection Regulations.

DEFCON 658 - Cyber Risk Profile - Very Low

Note: Further to DEFCON 658 the Cyber Risk Profile of the Contract is Very Low, as defined in

Def Stan 05-138.
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Supply Chain Data - Narrative
Supply Chain Data

1. Definitions

1.1 In this Condition ‘Subcontractor’ means any subcontractor engaged by the Contractor or by
any other subcontractor of the Contractor at any level of subcontracting to provide Contractor
Deliverables wholly or substantially for the purpose of performing (or contributing to the
performance of) the whole or any part of this Contract and ‘Subcontract’ shall be interpreted
accordingly.

Contractor Obligations

2.1 The Contractor shall provide a list in Microsoft Excel format of each Subcontract
worth more than £1m. For each Subcontract, the list shall include, in so far as is
reasonably practicable:

2.

a. The registered name of the Subcontractor;
b. The company registration number and DUNS number;

c. Value, for all Subcontracts over £1m;
d. A description of the goods or services provided,;

e. In respect of the DEFCONSs that are included in this Contract and which require the Contractor
to include equivalent terms in Subcontracts, confirmation, in respect of each such DEFCON, that
such terms have been so included; and

f. In respect of the DEFCONSs that are included in this Contract and which require information to
be provided by the Contractor to the Authority, such information may be provided by being
included in this list unless it is specifically stated in the DEFCON or elsewhere in this Contract
that it should be provided separately, or through a specified tool, or online portal.

2.2 The information listed in Condition 2.1 above shall be provided within 30 days of the Contract
start date and thereafter updated annually to reflect any changes to the accuracy of the
information.
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General Conditions

Third Party IPR Authorisation

AUTHORISATIONBY THE CROWN FOR USE OF THIRD PARTY INTELLECTUAL
PROPERTY RIGHTS

Notwithstanding any other provisions of theContract and for the avoidance of doubt, award of
the Contract by the Authorityand placement of any contract task under it does not constitute
anauthorisation by the Crown under Sections 55 and 56 of the Patents Act 1977 orSection 12
of the Registered Designs Act 1949. The Contractor acknowledges thatany such authorisation
by the Authority under its statutory powers must be expressly provided in writing, with
reference to the acts authorisedand the specific intellectual property involved.
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Intellectual Property Rights

IPR Stop Clause

WARNING
CONSULT WITH DIPR BEFORE PROCEEDING. ONCE A CLEAR WAY FORWARD HAS

BEEN AGREED YOU MAY DELETE THIS CLAUSE AND ADD THE APPROPRIATE
CLAUSES AS AGREED WITH DIPR.

This has been inserted by Contract Expert. If any question on IPR has an answer where it is
unable to determine a clause without further work.

At this point, you should add a member of the DIPR team into the collaboration team for this
RFQ and send them an online message.
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Payment Terms
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Special Indemnity Conditions

42



46 Special conditions that apply to this Contract

SC2 - ITT - Annex A - Limitation of Contractors Liability
1. LIMITATIONS ON LIABILITY

Definitions

1.1  In this Condition [1] the following words and expressions shall have the meanings given
to them, except where the context requires a different meaning:

“Charges” means any of the charges for the provision of the Services, Contractor Deliverables
and the performance of any of the Contractor’s other obligations under this Contract, as
determined in accordance with this Contract;

“Data Protection Legislation” means all applicable Law in force from time to time in the UK
relating to the processing of personal data and privacy, including but not limited to:

(1) UK GDPR;
(2) DPA 2018; and

(3) the Privacy and Electronic Communications (EC Directive) Regulations 2003 (Sl
2003/2426) as amended, each to the extent that it relates to the processing of personal
data and privacy;

“‘Default” means any breach of the obligations of the relevant Party (including fundamental
breach or breach of a fundamental term) or any other default, act, omission, negligence or
statement of the relevant Party, its employees, servants, agents or sub-contractors in
connection with or in relation to the subject matter of this Contract and in respect of which such
Party is liable to the other. In no event shall a failure or delay in the delivery of an Authority
responsibility or an activity to be carried out by the Authority or its representatives in
accordance with the Contract be considered a Default;

‘DPA 2018’ means the Data Protection Act 2018;

“‘Law” means any applicable law, subordinate legislation within the meaning of section 21(1) of
the Interpretation Act 1978, regulation, order, regulatory policy, mandatory guidance or code of
practice judgment of a relevant court of law, or directives or requirements of any regulatory
body, delegated or subordinate legislation or notice of any regulatory body.

“Service Credits” means the amount that the Contractor shall credit or pay to the Authority in
the event of a failure by the Contractor to meet the agreed Service Levels as set out/referred to
in [cross refer to service credit regime in the contract];

“Term” means the period commencing on [the commencement date / the date on which this
Contract is signed / the date on which this Contract takes effect] and ending [on the expiry of x
years /on x date] or on earlier termination of this Contract.

‘UK GDPR’ means the General Data Protection Regulation (Regulation (EU) 2016/679) as
retained in UK law by the EU (Withdrawal) Act 2018 and the Data Protection, Privacy and
Electronic Communications (Amendments etc) (EU Exit) Regulations 2019;
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Unlimited liabilities
1.2  Neither Party limits its liability for:

1.2.1  death or personal injury caused by its negligence, or that of its employees, agents or
sub-contractors (as applicable);

1.2.2  fraud or fraudulent misrepresentation by it or its employees;

1.2.3  breach of any obligation as to title implied by section 12 of the Sale of Goods Act 1979
or section 2 of the Supply of Goods and Services Act 1982; or

1.2.4 any liability to the extent it cannot be limited or excluded by law.

1.3  The financial caps on liability set out in Clauses 1.4 and 1.5 below shall not apply to the
following:

1.3.1 for any indemnity given by the Contractor to the Authority under this Contact, including
but not limited to:

1.3.1.1 the Contractor's indemnity in relation to DEFCON 91 (Intellectual Property in
Software) and Condition 33 (Third Party IP — Rights and Restrictions);

1.3.1.2 the Contractor's indemnity in relation to TUPE at Schedule [(TUPE)];

1.3.2 for any indemnity given by the Authority to the Contractor under this Contract,
including but not limited to:

1.3.2.1  the Authority’s indemnity under DEFCON 514A (Failure of Performance under
Research and Development Contracts);

1.3.2.2  the Authority’s indemnity in relation to TUPE under Schedule [(TUPE)];

1.3.3  breach by the Contractor of [the Commercial Officer to include as appropriate
[DEFCON 532A (SC2) ] [532B] [joint controller provisions set out at Clause | ]] and Data
Protection Legislation; and

1.3.4 tothe extent it arises as a result of a Default by either Party, any fine or penalty
incurred by the other Party pursuant to Law and any costs incurred by such other Party in
defending any proceedings which result in such fine or penalty.

1.3.5 For the avoidance of doubt any payments due from either of the Parties to the other in
accordance with DEFCON 811 (SC2) or the Defence Reform Act 2014 and/or the Single
Source Contract Regulations 2014, as amended from time to time, shall not be excluded or
limited under the provisions of Clauses 1.4 and/or 1.5 below.

Financial limits
1.4  Subject to Clauses 1.2 and 1.3 and to the maximum extent permitted by Law:

1.4.1 [throughout the Term] the Contractor's total liability in respect of losses that are
caused by Defaults of the Contractor shall in no event exceed:

1.4.1.1 inrespect of DEFCON 76 (SC2) [£ pounds] (ETBC) in aggregate;

1.4.1.2 inrespect of Condition 42b [£ pounds] (ETBC) in aggregate;
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1.4.1.3 inrespect of DEFCON 611 (SC2) [£ pounds] (ETBC)) in aggregate; and
1.4.1.4 inrespect of condition 27d [E pounds] (ETBC)) in aggregate;

1.4.2  without limiting Clause 1.4.1 and subject always to Clauses 1.2, 1.3 and 1.4.3, the
Contractor's total liability throughout the Term in respect of all other liabilities (but excluding
any Service Credits paid or payable in accordance with [ insert cross reference to service
credit/performance provisions ] and [insert cross reference to any other relevant provisions],
whether in contract, in tort (including negligence), arising under warranty, under statute or
otherwise under or in connection with this Contract shall be [£ pounds] ((ETBC)) in aggregate.

1.4.3 on the exercise of any and, where more than one, each option period or agreed
extension to the Term, the limitation of the Contractor's total liability (in aggregate) set out in
Clauses 1.4.1 and 1.4.2 above shall be fully replenished such that on and from each such
exercise or extension of the Term, the Authority shall be able to claim up to the full value of the
limitation set out in Clauses 1.4.1 and 1.4.2 of this Contract.

1.5 Subjectto Clauses 1.2, 1.3 and 1.6, and to the maximum extent permitted by Law the
Authority's total liability (in aggregate) whether in contract, in tort (including negligence), under
warranty, under statute or otherwise under or in connection with this Contract shall in respect
of all liabilities (taken together) be limited to the Charges paid by the Authority in the relevant
Contract Year in respect of any and all claims in that Contract Year.

1.6  Clause 1.5 shall not exclude or limit the Contractor's right under this Contract to claim
for the Charges.

Consequential loss

1.7  Subject to Clauses 1.2, 1.3 and 1.8, neither Party shall be liable to the other Party or to
any third party, whether in contract (including under any warranty), in tort (including
negligence), under statute or otherwise for or in respect of:

1.7.1 indirect loss or damage;

1.7.2  special loss or damage;

1.7.3  consequential loss or damage;

1.7.4 loss of profits (whether direct or indirect);

1.7.5 loss of turnover (whether direct or indirect);

1.7.6 loss of business opportunities (whether direct or indirect); or

1.7.7  damage to goodwill (whether direct or indirect),

even if that Party was aware of the possibility of such loss or damage to the other Party.

1.8 The provisions of Clause 1.7 shall not restrict the Authority's ability to recover any of the
following losses incurred by the Authority to the extent that they arise as a result of a Default by
the Contractor:

1.8.1 any additional operational and administrative costs and expenses arising from the
Contractor's Default, including any costs paid or payable by the Authority:

1.8.1.1 to any third party;
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1.8.1.2  for putting in place workarounds for the Contractor Deliverables and other
deliverables that are reliant on the Contractor Deliverables; and

1.8.1.3 relating to time spent by or on behalf of the Authority in dealing with the
consequences of the Default;

1.8.2 any or all wasted expenditure and losses incurred by the Authority arising from the
Contractor's Default, including wasted management time;

1.8.3 the additional cost of procuring and maintaining in place transitional assistance and
replacement deliverables for the remainder of the Term and any option period or agreed
extension to the Term (including legal and other consultants' fees, re-procurement project
costs, other expenses associated with such exercise and any increase in the fees for the
replacement services over and above the Contract Price that would have been payable for the
relevant Contractor Deliverables);

1.8.4 any losses arising in connection with the loss, destruction, corruption, inaccuracy or
degradation of Authority data, or other data or software, including, to the extent the Authority
data, other data or software can be recovered or reconstituted, the fees, costs and expenses of
reconstituting such Authority data, data or software;

1.8.5 damage to the Authority's physical property and tangible assets, including damage
under DEFCONSs 76 (SC2) and 611 (SC2);

1.8.6  costs, expenses and charges arising from, or any damages, account of profits or other
award made for, infringement of any third-party Intellectual Property Rights or breach of any
obligations of confidence;

1.8.7 any additional costs incurred by the Authority in relation to the Authority's contracts
with a third party (including any compensation or interest paid to a third party by the Authority)
as a result of the Default (including the extension or replacement of such contracts);

1.8.8 any fine or penalty incurred by the Authority pursuant to Law and any costs incurred
by the Authority in defending any proceedings which result in such fine or penalty; or

1.8.9 any savings, discounts or price reductions during the Term and any option period or
agreed extension to the Term committed to by the Contractor pursuant to this Contract.

Invalidity

1.9 If any limitation or provision contained or expressly referred to in this Condition [1] is
held to be invalid under any Law, it will be deemed to be omitted to that extent, and if any Party
becomes liable for loss or damage to which that limitation or provision applied, that liability will
be subject to the remaining limitations and provisions set out in this Condition [1].

Third party claims or losses

1.10  Without prejudice to any other rights or remedies the Authority may have under this
Contract (including but not limited to any indemnity claim under DEFCONSs 91 and Condition 33
or at Law), the Authority shall be entitled to make a claim under this Contract against the
Contractor in respect of any losses incurred by the Authority which arise out of a claim made
against the Authority by a third party under any contract with that third party provided that such
third party claim:

1.10.1  arises naturally and ordinarily as a result of the Contractor's failure to provide the
Contractor Deliverables or failure to perform any of its obligations under this Contract; and
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1.10.2 s atype of claim or loss that would have been recoverable under this Contract if the
third party were a party to this Contract (whether as the Authority or the Contractor), such claim
to be construed as direct losses for the purpose of this Contract.

No double recovery

1.11  Neither Party shall be entitled to employ such rights and remedies available to it so as
to seek to recover more than once in respect of the same loss, but the Authority shall be
entitled to use (singly or together) such rights and remedies available to the Authority so as to
recover the full extent of any recoverable losses suffered or incurred, including any remedies
the Authority may have against any guarantor.
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47 The processes that apply to this Contract are
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Offer and Acceptance

Offer and Acceptance
[Contract [insert] for the [Supply / Provision] of [insert]

This Contract shall come into effect on the date of signature by both parties.

For and on behalf of the Contractor:

Name and Title

Signature

Date

For and on behalf of the Secretary of State for Defence:

Name and Title

Signature

Date
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SC2 Schedules

Schedule 1 - Definitions of Contract
Articles

Authority

Authority’s Representative(s)

Business Day

Central Government Body

Collect

means the Contractor Deliverables (goods and/or
the services), including Packaging (and
Certificate(s) of Conformity and supplied in
accordance with any QA requirements if specified)
which the Contractor is required to provide under
the Contract in accordance with Schedule 2
(Schedule of Requirements), but excluding
incidentals outside Schedule 2 (Schedule of
Requirements) such as progress reports. (This
definition only applies when DEFCONSs are
added to these Conditions);

means the Secretary of State for Defence acting
on behalf of the Crown;

shall be those person(s) defined in Schedule 3
(Contract Data Sheet) who will act as the
Authority’s Representative(s) in connection with
the Contract. Where the term “Authority’s
Representative(s)” in the Conditions is immediately
followed by a functional description in brackets, the
appropriate Authority’s Representative(s) shall be
the designated person(s) for the purposes of
Condition 7;

means 09:00 to 17:00 Monday to Friday, excluding
public and statutory holidays;

a body listed in one of the following sub-categories
of the Central Government classification of the
Public Sector Classification Guide, as published
and amended from time to time by the Office for
National Statistics:

a. Government Department;

b.  Non-Departmental Public Body or Assembly
Sponsored Public Body (advisory, executive, or
tribunal);

C. Non-Ministerial Department; or
d. Executive Agency;

means pick up the Contractor Deliverables from

the Consignor. This shall include loading, and any
other specific arrangements, agreed in accordance
with Clause 28.c and Collected and Collection shall
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Commercial Packaging

Conditions

Consignee

Consignor

Contract

Contract Price

Contractor

Contractor Deliverables

Control

be construed accordingly;

means commercial Packaging for military use as
described in Def Stan 81-041 (Part 1)

means the terms and conditions set out in this
document;

means that part of the Authority identified in
Schedule 3 (Contract Data Sheet) to whom the
Contractor Deliverables are to be Delivered or on
whose behalf they are to be Collected at the
address specified in Schedule 3 (Contract Data
Sheet) or such other part of the Authority as may
be instructed by the Authority by means of a
Diversion Order;

means the name and address specified in
Schedule 3 (Contract Data Sheet) from whom the
Contractor Deliverables will be dispatched or
Collected,;

means the Contract including its Schedules and
any amendments agreed by the Parties in
accordance with condition 6 ( Formal Amendments
to the Contract);

means the amount set out in Schedule 2 (Schedule
of Requirements) to be paid (inclusive of
Packaging and exclusive of any applicable VAT) by
the Authority to the Contractor, for the full and
proper performance by the Contractor of its
obligations under the Contract.

means the person who, by the Contract,
undertakes to supply the Contractor Deliverables,
for the Authority as is provided by the Contract.
Where the Contractor is an individual or a
partnership, the expression shall include the
personal representatives of the individual or of the
partners, as the case may be, and the expression
shall also include any person to whom the benefit
of the Contract may be assigned by the Contractor
with the consent of the Authority;

means the goods and/or the services, including
Packaging (and Certificate(s) of Conformity and
supplied in accordance with any QA requirements
if specified) which the Contractor is required to
provide under the Contract;

means the power of a person to secure that the
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CPET

Crown Use

Dangerous Goods

DBS Finance

DEFFORM

affairs of the Contractor are conducted in
accordance with the wishes of that person:

a. by means of the holding of shares, or the
possession of voting powers in, or in relation to,
the Contractor; or

b. by virtue of any powers conferred by the
constitutional or corporate documents, or any other
document, regulating the Contractor;

and a change of Control occurs if a person who
Controls the Contractor ceases to do so or if
another person acquires Control of the Contractor;

means the UK Government’s Central Point of
Expertise on Timber, which provides a free
telephone helpline and website to support
implementation of the UK Government timber
procurement policy;

in relation to a patent means the doing of anything
by virtue of Sections 55 to 57 of the Patents Act
1977 which otherwise would be an infringement of
the patent and in relation to a Registered Design
has the meaning given in paragraph 2A(6) of the
First Schedule to the Registered Designs Act 1949;

means those substances, preparations and articles
that are capable of posing a risk to health, safety,
property or the environment which are prohibited
by regulation, or classified and authorised only
under the conditions prescribed by the:

a. Carriage of Dangerous Goods and Use of
Transportable Pressure Equipment Regulations
2009 (CDG) (as amended 2011);

b.  European Agreement Concerning the

International Carriage of Dangerous Goods by
Road (ADR);

c. Regulations Concerning the International
Carriage of Dangerous Goods by Rail (RID);

d. International Maritime Dangerous Goods
(IMDG) Code;
e. International Civil Aviation Organisation

(ICAO) Technical Instructions for the Safe
Transport of Dangerous Goods by Air;

f.  International Air Transport Association (IATA)
Dangerous Goods Regulations.

means Defence Business Services Finance, at the
address stated in Schedule 3 (Contract Data
Sheet);

means the MOD DEFFORM series which can be
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DEF STAN

Deliver

DeliveryDate

Denomination of Quantity (D of Q)

Design Right(s)

Diversion Order

EffectiveDate of Contract

Evidence

Firm Price

FLEGT

found at https://www.aof.mod.uk;

means Defence Standards which can be accessed
at https://www.dstan.mod.uk;

means hand over the Contractor Deliverables to
the Consignee. This shall include unloading, and
any other specific arrangements, agreed in
accordance with Condition 28 and Delivered and
Delivery shall be construed accordingly;

means the date as specified in Schedule 2
(Schedule of Requirements) on which the
Contractor Deliverables or the relevant portion of
them are to be Delivered or made available for
Collection;

means the quantity or measure by which an item of
material is managed;

has the meaning ascribed to it by Section 213 of
the Copyright, Designs and Patents Act 1988;

means the Authority’s written instruction (typically
given by MOD Form 199) for urgent Delivery of
specified quantities of Contractor Deliverables to a
Consignee other than the Consignee stated in
Schedule 3 (Contract Data Sheet);

means the date upon which both Parties have
signed the Contract;

means either:

a. aninvoice or delivery note from the timber
supplier or Subcontractor to the Contractor
specifying that the product supplied to the Authority
is FSC or PEFC certified; or

b.  other robust Evidence of sustainability or
FLEGT licensed origin, as advised by CPET;

means a price (excluding VAT) which is not subject
to variation;

means the Forest Law Enforcement, Governance
and Trade initiative by the European Union to use
the power of timber-consuming countries to reduce
the extent of illegal logging;
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Government Furnished Assets (GFA)

Hazardous Contractor Deliverable

Independent Verification

Information

Issued Property

Legal and Sustainable

Legislation

Military Level Packaging (MLP)

is a generic term for any MOD asset such as
equipment, information or resources issued or
made available to the Contractor in connection with
the Contract by or on behalf of the Authority;

means a Contractor Deliverable or a component of
a Contractor Deliverable that is itself a hazardous
material or substance or that may in the course of
its use, maintenance, disposal, or in the event of
an accident, release one or more hazardous
materials or substances and each material or
substance that may be so released;

means that an evaluation is undertaken and
reported by an individual or body whose
organisation, systems and procedures conform to
“ISO Guide 65:1996 (EN 45011:1998) General
requirements for bodies operating product
certification systems or equivalent”, and who is
accredited to audit against forest management
standards by a body whose organisation, systems
and procedures conform to “ISO 17011: 2004
General Requirements for Providing Assessment
and Accreditation of Conformity Assessment
Bodies or equivalent”;

means any Information in any written or other
tangible form disclosed to one Party by or on
behalf of the other Party under or in connection
with the Contract;

means any item of Government Furnished Assets
(GFA), including any materiel issued or otherwise
furnished to the Contractor in connection with the
Contract by or on behalf of the Authority;

means production and process methods, also
referred to as timber production standards, as
defined by the document titled “UK Government
Timber Production Policy: Definition of legal and
sustainable for timber procurement”. The edition
current on the day the Contract documents are
issued by the Authority shall apply;

means in relation to the United Kingdom any Act of
Parliament, any subordinate legislation within the
meaning of section 21 of the Interpretation Act
1978, or any exercise of Royal Prerogative;

means Packaging that provides enhanced
protection in accordance with Def Stan 81-041
(Part 1), beyond that which Commercial Packaging
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Military Packager
Approval Scheme (MPAS)

Military Packaging Level (MPL)

MPAS Registered Organisation

MPAS Certificated Designer

NATO

Notices

Overseas

Packaging

Packaging Design Authority (PDA)

Parties

normally provides for the military supply chain;

is a MOD sponsored scheme to certify military
Packagingdesigners and register organisations, as
capable of producing acceptable Services
Packaging Instruction Sheet (SPIS) designs in
accordance with Defence Standard (Def Stan) 81-
041 (Part 4);

shall have the meaning described in Def Stan 81-
041 (Part 1);

is a packaging organisation having one or more
MPAS Certificated Designers capable of Military
Level designs. A company capable of both Military
Level and commercial Packaging designs including
MOD labelling requirements;

shall mean an experienced Packaging designer
trained and certified to MPAS requirements;

means the North Atlantic Treaty Organisation
which is an inter-governmental military alliance
based on the North Atlantic Treaty which was
signed on 4 April 1949;

shall mean all Notices, orders, or other forms of
communication required to be given in writing
under or in connection with the Contract;

shall mean non UK or foreign;

Verb. The operations involved in the preparation
of materiel for; transportation, handling, storage
and Delivery to the user;

Noun. The materials and components used for the
preparation of the Contractor Deliverables for
transportation and storage in accordance with the
Contract;

shall mean the organisation that is responsible for
the original design of the Packaging except where
transferred by agreement. The PDA shall be
identified in the Contract, see Annex A to Schedule
3 (Appendix — Addresses and Other Information),
Box 3;

means the Contractor and the Authority, and Party
shall be construed accordingly;
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Primary Packaging Quantity(PPQ)

Publishable Performance Information

Recycled Timber

Safety Data Sheet

Schedule of Requirements

Sensitive Information

Short-Rotation Coppice

means the quantity of an item of material to be
contained in an individual package, which has
been selected as being the most suitable for
issue(s) to the ultimate user, as described in Def
Stan 81-041 (Part 1);

means any of the Information in Schedule 9 (KPI
Data Report) as it relates to Key Performance
Indicator where it is expressed as publishable in
the table in Schedule 9 which shall not contain any
Information which is exempt from disclosure which
shall be determined by the Authority; and which
shall not constitute Sensitive Information;

means recovered wood that prior to being supplied
to the Authority had an end use as a standalone
object or as part of a structure. Recycled Timber
covers:

a. pre-consumer reclaimed wood and wood fibre
and industrial by-products;

b. post-consumer reclaimed wood and wood fibre,
and driftwood;

c.reclaimed timber abandoned or confiscated at
least ten years previously;

it excludes sawmill co-products;

has the meaning as defined in the Registration,
Evaluation, Authorisation and Restriction of
Chemicals (REACH) Regulations 2007 (as
amended);

means Schedule 2 (Schedule of Requirements),
which identifies, either directly or by reference,
Contractor Deliverables to be provided, the
guantities and dates involved and the price or
pricing terms in relation to each Contractor
Deliverable;

means the Information listed in the completed
Schedule 5 (Contractor’s Sensitive Information),
which is Information notified by the Contractor to
the Authority, which is acknowledged by the
Authority as being sensitive, at the point at which
the Contract is entered into or amended (as
relevant) and remains sensitive information at the
time of publication;

means a specific management regime whereby the
poles of trees are cut every one to two years and
which is aimed at producing biomass for energy. It
is exempt from the UK Government timber
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Specification

STANAG4329

Subcontractor

Timber and Wood-Derived Products

Transparencylnformation

Virgin Timber

procurement policy. For avoidance of doubt,
Short-Rotation Coppice is not conventional
coppice, which is subject to the timber policy;

means the description of the Contractor
Deliverables, including any specifications,
drawings, samples and / or patterns, and shall
include any document or item which, individually or
collectively is referred to in Schedule 2 (Schedule
of Requirements). The Specification forms part of
the Contract and all Contractor Deliverables to be
supplied by the Contractor under the Contract shall
conform in all respects with the Specification;

means the publication NATO Standard Bar Code
Symbologies which can be sourced at
https://www.dstan.mod.uk/fags.html;

means any subcontractor engaged by the
Contractor or by any other subcontractor of the
Contractor at any level of subcontracting to provide
Contractor Deliverables wholly or substantially for
the purpose of performing (or contributing to the
performance of) the whole or any part of this
Contract and ‘Subcontract’ shall be interpreted
accordingly;

means timber (including Recycled Timber and
Virgin Timber but excluding Short-Rotation
Coppice) and any products that contain wood or
wood fibre derived from those timbers. Such
products range from solid wood to those where the
manufacturing processes obscure the wood
element;

means the content of this Contract in its entirety,
including from time to time agreed changes to the
Contract, except for (i) any Information which is
exempt from disclosure in accordance with the
provisions of the Freedom of Information Act 2000
(FOIA) or the Environmental Information
Regulations 2004 (EIR), which shall be determined
by the Authority, and (ii) any Sensitive Information;

means Timber and Wood-Derived Products that do
not include Recycled Timber.
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Annex to Schedule 1

Additional Definitions of Contract iaw. Conditions 44 - 46 (Additional Conditions)
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Schedule 2 - Schedule of Requirements

Item
No.

Iltem Details

Total
Qty

Price (£) Ex VAT

Per Item | Total Inc.
packaging
and
Delivery**

Specification

Delivery Date

MOD Stock Ref. No.

Packaging requirements inc. PPQ and DofQ *

Specification

Delivery Date

MOD Stock Ref. No.

Packaging requirements inc. PPQ and DofQ *

Specification

Delivery Date

MOD Stock Ref. No.
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Item
No.

Item Details

Total
Qty

Price (£) Ex VAT

Packaging requirements inc. PPQ and DofQ *

Total Price Inc.Packaging and
Delivery **

*as detailed in DEFFORM 96

**and Delivery if specified in Schedule 3
(Contract Data Sheet)
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Schedule 3 - Contract Data Sheet

General Conditions

Condition 2 — Duration of Contract:

The Contract expiry date shall be:

Condition 4 — Governing Law:

Contract to be governed and construed in accordance with:

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) irrevocably
appointed for Contractors without a place of business in England (or Scotland, if Scots Law applies) in
accordance with clause 4.g (if applicable) are as follows:

Condition 7 — Authority’s Representatives:

The Authority’s Representatives for the Contract are as follows:

Commercial: (as per Annex A to Schedule 3 (DEFFORM 111))

Project Manager: (as per Annex A to Schedule 3) (DEFFORM 111))

Condition 18 — Notices:

Notices served under the Contract shall be sent to the following address:

Authority:  (as per Annex A to Schedule 3 (DEFFORM 111))

Contractor:

Notices can be sent by electronic mail?

Condition 19.a — Progress Meetings:

The Contractor shall be required to attend the following meetings:

Condition 19.b — Progress Reports:
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The Contractor is required to submit the following Reports:

Reports shall be Delivered to the following address:
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Supply of Contractor Deliverables

Condition 20 — Quality Assurance:

Is a Deliverable Quality Plan required for this Contract?

If required, the Deliverable Quality Plan must be set out as defined in AQAP 2105 and delivered to the
Authority (Quality) within Business Days of Contract Award. Once agreed by the Authority the Quality
Plan shall be incorporated into the Contract. The Contractor shall remain at all times solely
responsible for the accuracy, suitability and applicability of the Deliverable Quality Plan.

Other Quality Assurance Requirements:

Condition 21 — Marking of Contractor Deliverables:

Special Marking requirements:

Condition 23 - Supply of Data for Hazardous Contractor Deliverables, Materials and
Substances:

A completed Schedule 6 (Hazardous Contractor Deliverables, Materials or Substance Statement), and
if applicable, Safety Data Sheet(s) are to be provided by e-mail with attachments in Adobe PDF or MS
WORD format to:

a) The Authority’s Representative (Commercial)

b) Defence Safety Authority — DESTECH-QSEPEnv-HSISMulti@mod.gov.uk

to be Delivered no later than one (1) month prior to the Delivery Date for the Contract Deliverable or
by the following date:

Condition 24 — Timber and Wood-Derived Products:

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data
Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS WORD format to the
Authority’s Representative (Commercial)

to be Delivered by the following date:

Condition 25 — Certificate of Conformity:

Is a Certificate of Conformity required for this Contract?

Applicable to Line Items:
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If required, does the Contractor Deliverables require traceability throughout the supply chain?

Applicable to Line Items:

Condition 27.b — Delivery by the Contractor:

The following Line Items are to be Delivered by the Contractor:

Special Delivery Instructions:

Each consignment is to be accompanied by a DEFFORM 129J.

Condition 27.c - Collection by the Authority:

The following Line Items are to be Collected by the Authority:

Special Delivery Instructions:

Each consignment is to be accompanied by a DEFFORM 129J.

Consignor details (in accordance with Condition 27.c.(4)):
Line Items: Address:

Line Items: Address:

Consignee details (in accordance with condition 22):
Line ltems: Address:

Line Items: Address:

Condition 29 — Rejection:
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The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless otherwise
specified here:

The time limit for rejection shall be Business Days.

Condition 31 — Self-to-Self Delivery:
Self-to-Self Delivery required?

If required, Delivery address applicable:
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Pricing and Payment

Condition 34 — Contract Price:

All Schedule 2 line items shall be FIRM Price other than those stated below:

Line Items

Clause 46. refers

Termination

Condition 41 — Termination for Convenience;

The Notice period for terminating the Contract shall be twenty (20) days unless otherwise specified
here:

The Notice period for termination shall be Business Days

Other Addresses and Other Information (forms and publications addresses and official
use information)

See Annex A to Schedule 3 (DEFFORM 111)
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Schedule 4 - Contract Change Control Procedure (i.a.w. Clause 6b)
Contract No:

Authority Changes

1. The Authority shall be entitled to propose any change to the Contract (a " Change") or (subject to
Clause 2) Changes in accordance with this Schedule 4.

2. Nothing in this Schedule shall operate to prevent the Authority from specifying more than one
Change in any single proposal, provided that such changes are related to the same or similar matter or
matters.

Notice of Change

3. If the Authority wishes to propose a Change or Changes, it shall serve a written notice (an "Authority
Notice of Change") on the Contractor.

4. The Authority Notice of Change shall set out the Change(s) proposed by the Authority in sufficient
detail to enable the Contractor to provide a written proposal (a "Contractor Change Proposal”) in
accordance with clauses 7 to 9 (inclusive).

5. The Contractor may only refuse to implement a Change or Changes proposed by the Authority, if
such change(s):

a. would, if implemented, require the Contractor to deliver any Contractor Deliverables under the
Contract in a manner that infringes any applicable law relevant to such delivery; and/or

b. would, if implemented, cause any existing consent obtained by or on behalf of the Contractor in
connection with their obligations under the Contract to be revoked (or would require a new necessary
consent to be obtained to implement the Change(s) which, after using reasonable efforts, the Contractor
has been unable to obtain or procure and reasonably believes it will be unable to obtain or procure using
reasonable efforts); and/or

C. would, if implemented, materially change the nature and scope of the requirement (including its
risk profile) under the Contract;

and:

d. the Contractor notifies the Authority within 10 (ten) Business Days (or such longer period as

shall have been agreed in writing by the parties) after the date of the Authority Notice of Change that the
relevant proposed Change or Changes is/are a Change(s) falling within the scope of Clauses 5.a, 5.b
and/or 5.c providing written evidence for the Contractor's reasoning on the matter; and

e. further to such notification:

D either the Authority notifies the Contractor in writing that the Authority agrees, or
(where the Authority (acting reasonably) notifies the Contractor that the Authority disputes the
Contractor's notice under Clause 5.d) it is determined in accordance with Condition 40 (Dispute
Resolution), that the relevant Change(s) is/are a Change(s) falling within the scope of Clauses 5.a, 5.b
and/or 5.c; and

(2) (where the Authority either agrees or it is so determined that the relevant Change(s)
is/fare a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c) the Authority fails to make
sufficient adjustments to the relevant Authority Notice of Change (and issue a revised Authority Notice of
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Change) to remove the Contractor's grounds for refusing to implement the relevant Change under
Clauses 5.a, 5.b and/or 5.c within 10 (ten) Business Days (or such longer period as shall have been
agreed in writing by the parties) after:

i) the date on which the Authority notifies in writing the Contractor that the Authority agrees that
the relevant Change(s) is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c); or
i) the date of such determination.

6. The Contractor shall at all times act reasonably, and shall not seek to raise unreasonable

objections, in respect of any such adjustment.

Contractor Change Proposal

7. As soon as practicable, and in any event within:

a. (where the Contractor has not naotified the Authority that the relevant Change or Changes is/are
a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in accordance with Clause 5) fifteen
(15) Business Days (or such other period as the Parties agree (acting reasonably) having regard to the
nature of the Change(s)) after the date on which the Contract shall have received the Authority Notice of
Change; or

b. (where the Contractor has notified the Authority that the relevant Change or Changes is/are a
Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in accordance with Clause 5 and:

QD the Authority has agreed with the Contractor's conclusion so notified or it is determined under
Condition 40 (Dispute Resolution) that the relevant Change(s) is/are a Change(s) falling within the scope
of Clauses 5.a, 5.b and/or 5.c and the Authority has made sufficient adjustments to the relevant
Authority Notice of Change (and issued a revised Authority Notice of Change(s)) to remove the
Contractor's grounds for refusing to implement the relevant Change(s) under Clauses 5.a, 5.b and/or
5.¢) fifteen (15) Business Days (or such other period as the parties shall have agreed (both parties
acting reasonably) having regard to the nature of the Change(s)) after the date on which the Contractor
shall have received such revised Authority Notice of Change; or

2) the Authority has disputed such conclusion and it has been determined in accordance with
Condition 40 (Dispute Resolution) that the relevant Change(s) is/are not a Change(s) falling within the
scope of Clauses 5.a, 5.b and/or 5.c¢) fifteen (15) Business Days (or such other period as the parties
shall have agreed (both parties acting reasonably) having regard to the nature of the Change(s)) after
the date of such determination,

the Contractor shall deliver to the Authority a Contractor Change Proposal. For the avoidance
of doubt, the Contractor shall not be obliged to deliver to the Authority a Contractor Change
Proposal where the Contractor notifies the Authority, and the Authority agrees or it is
determined further to such notification in accordance with Clause 5, that the relevant Change
or Changes is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c.

8. The Contractor Change Proposal shall comprise in respect of each and all Change(s) proposed:

a. the effect of the Change(s) on the Contractor’s obligations under the Contract;

b. a detailed breakdown of any costs which result from the Change(s);

C. the programme for implementing the Change(s);

d any amendment required to this Contract as a result of the Change(s), including, where

appropriate, to the Contract Price; and
e. such other information as the Authority may reasonably require.

9. The price for any Change(s) shall be based on the prices (including rates) already agreed for the
Contract and shall include, without double recovery, only such charges that are fairly and properly
attributable to the Change(s).

Contractor Change Proposal — Process and Implementation
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10. As soon as practicable after the Authority receives a Contractor Change Proposal, the Authority
shall:

a. evaluate the Contractor Change Proposal; and

b. where necessary, discuss with the Contractor any issues arising (and (in relation to a Change(s)
proposed by the Authority) following such discussions the Authority may modify the Authority Notice of
Change) and the Contractor shall as soon as practicable, and in any event not more than ten (10)
Business Days (or such other period as the Parties shall have agreed in writing) after receipt of such
modification, submit an amended Contractor Change Proposal.

11. As soon as practicable after the Authority has evaluated the Contractor Change Proposal
(amended as necessary) the Authority shall:

a. either indicate its acceptance of the Change Proposal by issuing an amendment to the Contract
in accordance with Condition 6 (Formal Amendments to the Contract), whereupon the Contractor shall
promptly issue to the Authority the Contractor's DEFFORM 10B indicating their unqualified acceptance
of such amendment in accordance with, and otherwise discharge their obligations under, such Condition
and implement the relevant Change(s) in accordance with such proposal; or

b. serve Notice on the Contractor rejecting the Contractor Change Proposal and withdrawing
(where issued in relation to a Change or Changes proposed by the Authority) the Authority Notice of
Change (in which case such notice of change shall have no further effect).

12. If the Authority rejects the Contractor Change Proposal, it shall not be obliged to give its reasons
for such rejection.

13. The Authority shall not be liable to the Contractor for any additional work undertaken or expense
incurred in connection with the implementation of any Change(s), unless a Contractor Change Proposal
has been accepted by the Authority in accordance with Clausell.a and then subject only to the terms of
the Contractor Change proposal so accepted.

Contractor Changes
14.

If the Contractor wishes to propose a Change or Change(s), they shall serve a Contractor Change
Proposal on the Authority. Such proposal shall be prepared and reviewed in accordance with and
otherwise be subject to the provisions of Clauses 8 to 13 (inclusive).
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Schedule 5 - Contractor's Commercial Sensitive Information Form (i.a.w. condition 12)

Contract No:

Contract No:

Description of Contractor’s Sensitive Information:

Cross Reference(s) to location of Sensitive Information:

Explanation of Sensitivity:

Details of potential harm resulting from disclosure:

Period of Confidence (if applicable):

Name:

Position:

Address:
Telephone Number:

Email Address:

Contact Details for Transparency / Freedom of Information matters:
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Schedule 6 - Hazardous Contractor Deliverables, Materials or Substances Supplied
under the Contract

Data Requirements for Contract No:

Hazardous Contractor Deliverables, Materials or Substances
Statement by the Contractor

Contract No:

Contract Title:

Contractor:

Date of Contract:

* To the best of our knowledge there are no hazardous Contractor Deliverables, materials or

substances to be supplied.

* To the best of our knowledge the hazards associated with materials or substances to be
supplied under the Contract are identified in the Safety Data Sheets (Qty: ) attached in
accordance with condition 24.

Contractor’s Signature:

Name:
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Job Title:

Date:

* check box (##) as appropriate

To be completed by the Authority

Domestic Management Code (DMC):

NATO Stock Number:

Contact Name:

Contact Address:

Copy to be forwarded to:

Hazardous Stores Information System (HSIS)
Defence Safety Authority (DSA)

Movement Transport Safety Regulator (MTSR)
Hazel Building Level 1, #H019

MOD Abbey Wood (North)

Bristol BS34 8QW

Emails to be sent to:

DESTECH-QSEPEnNv-HSISMulti@mod.gov.uk

72



Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract

Data Requirements for Contract No:

The following information is provided in respect of condition 24 (Timber and Wood-Derived

Products):

Schedule of Volume of Volume of  |Volume (as Delivered to| Total volume
Requirements timber timber Delivered|the Authority) of timber of timber
item and timber| Delivered to [to the Authority| without evidence of Delivered to
product type | the Authority with other compliance with the Authority

with FSC, evidence Government Timber under the
PEFC or Procurement Policy Contract

equivalent

evidence
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Schedule 8 - Acceptance Procedure (i.a.w. condition 28)

Contract No:
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Offer and Acceptance
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DEFFORM 111

DEFFORM 111
Appendix - Addresses and Other Information

1. Commercial Officer
Name:

Address:

Email: =2

2. Project Manager, Equipment Support Manager or PT Leader (from whom technical
information is available)

Name:
Address
Email; =22

3. Packaging Design Authority Organisation & point of contact:

(Where no address is shown please contact the Project Team in Box 2)
28

4. (a) Supply / Support Management Branch or Order Manager:
Branch/Name:

a8

(b) U.LN.

5. Drawings/Specifications are available from
6. Intentionally Blank

7. Quality Assurance Representative:

Commercial staff are reminded that all Quality Assurance requirements should be listed under
the General Contract Conditions.

AQAPS and DEF STANs are available from UK Defence Standardization, for access to the
documents and details of the helpdesk visit http://dstan.gateway.isg-
r.r.mil.uk/index.html [intranet] or https://www.dstan.mod.uk/ [extranet, registration needed].

8. Public Accounting Authority

1. Returns under DEFCON 694 (or SC equivalent) should be sent to DBS Finance ADMT —
Assets In Industry 1, Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD

ER 44 (0) 161 233 5397
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2. For all other enquiries contact DES Fin FA-AMET Policy, Level 4 Piccadilly Gate, Store
Street, Manchester, M1 2WD

ER 44 (0) 161 233 5394

9. Consignment Instructions The items are to be consigned as follows:

10. Transport. The appropriate Ministry of Defence Transport Offices are:

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, BRISTOL BS34
8JH

Air Freight Centre

IMPORTS @& 030 67981113/81114 Fax 0117 913 8943
EXPORTS @& 030679 81113/81114 Fax 0117 913 8943
Surface Freight Centre

IMPORTS @& 030679 81129/81133/81138 Fax 0117 913 8946
EXPORTS @& 030 679 81129/81133/81138 Fax 0117 913 8946
B.JSCS

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3)
JSCS Fax No. 01869 256837

Users requiring an account to use the MOD Freight Collection Service should contact
UKStratCom-DefSp-RAMP @mod.gov.uk in the first instance.

11. The Invoice Paying Authority
Ministry of Defence, DBS Finance, Walker House, Exchange Flags Liverpool, L2 3YL
@ 0151-242-2000 Fax: 0151-242-2809

Website is: https://www.gov.uk/government/organisations/ministry-of-
defence/about/procurement#invoice-processing

12. Forms and Documentation are available through *:

Ministry of Defence, Forms and Pubs Commadity Management PO Box 2, Building C16, C
Site, Lower Arncott, Bicester, OX25 1LP (Tel. 01869 256197 Fax: 01869 256824)

Applications via fax or email: Leidos-FormsPublications@teamleidos.mod.uk

*NOTE

1. Many DEFCONs and DEFFORMSs can be obtained from the MOD Internet Site:
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm

2. If the required forms or documentation are not available on the MOD Internet site requests
should be submitted through the Commercial Officer named in Section 1.
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Deliverables

Deliverables Note

This matrix is intended to provide an overview of the parties’ contractual obligations to assist
with contract management. It does not form part of the contract and should not be relied upon
to aid interpretation of the contract. In the event of any conflict, inconsistency or discrepancy
between this matrix and the contract, the terms of the contract shall take precedence.

Negotiation Deliverables
All Negotiation Deliverables

Supplier Contractual Deliverables
Supplier Contractual Deliverables

inconsistancy
between contract
documents

Contractual documents they shall
notify the other Party forthwith

Name Description Due Responsible Party
Obligation Condition  |If either Party becomes aware of any Supplier
5.b - Notice of inconsistency within or between Organization

Obligation Condition
18.a - Contractors
Records (reminder)

maintain all records in connection
with the Contract for a period of at
least six (6) years

Supplier
Organization

Obligation DEFCON
21 ( Edn 10/04)
Clause - 3a -
Maintenance of
Deliverables
(reminder)

To maintain at least one copy of all
deliverable information to which
DEFCON 21 applies during the
period of the Contract and for at
least two years after the Contract, or
period as may be specified in the
contract.

Supplier
Organization

Obligation DEFCON
91 ( Edn 11/06)
Clause - 5b - Software
as required

/A copy of the Software as is required
for performance of obligations to be
retained.

Supplier
Organization

Obligation Condition
20.a - Attendance at
Progress Meetings

attend progress meetings at the
frequency or times specified in the
contract

Supplier
Organization

Obligation Condition
20.b - Progress
Reports

submit progress reports at the times
and in the format specified in the
contract

Supplier
Organization

Obligation Condition
16.a - Change of
Control of Contractor

\Written Notification of any intended,
planned or actual change in control
of the Contractor, including any Sub-
contractors.

Supplier
Organization

Obligation Condition
16.b - Notification of

advise the Contractor in writing of

any concerns due to Change of

Supplier

Organization
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Concern due to
Change of Control

Control

Obligation Condition
23.e,24.a, and 24.c -
Safety Data Sheet

provide a Safety Data Sheet in
respect of each
Dangerous/Hazardous Material or
substance supplied or deliverable
containing such.

Supplier
Organization

Obligation Condition
23.f.(6) And Condition
23.9.(2).(b) -
Documents relating to
design of new MLP
Packaging

"All SPIS, new or modified, shall be
uploaded by the on to SPIN.

where the Supplier is the PDA and
registered a list of all SPIS which
have been prepared or revised
against the Contract; and

a copy of all new / revised SPIS,
complete with all continuation sheets
and associated drawings shall be
provided for upload”

Supplier
Organization

Obligation Condition
24.d - Schedule 6
hazardous Contractor
Deliverables,
Materials or
Substances Supplied
under the Contract:
Data Requirements

a completed Schedule 6 (Hazardous
Contractor Deliverables, Materials or
Substances Supplied under the
Contract: Data Requirements)

Supplier
Organization

Obligation Condition -
Compliance with
hazard reporintg
requirements for
materials or
substances are
ordnance, munitions
or explosives

in addition to the requirements of
CHIP and / or the CLP Regulation
1272/2008 and REACH the
Contractor shall comply with hazard
reporting requirements of DEF
STAN 07-085 Design Requirements
for Weapons and Associated
Systems.

Supplier
Organization

Obligation Condition
25.c - Source of
Timber and Wood

If requested Evidence that the
Timber and Wood-Derived Products
supplied to the Authority comply with
the requirements of clause 25.a or
25.b or both.

Supplier
Organization

Obligation Condition
26.a - Certificate of
Conformity

Provide a Certificate of Conformity
and any applicable Quality Plan

Supplier
Organization

Obligation Condition  |no later than 30 days from receipt of Supplier
36.c - Payment \valid undisputed invoice Organization
Obligation Condition  |Notification of VAT liability or Supplier

37.c - Notification of
applicable VAT

changes to it

Organization

Obligation Condition
42.c.(2) - Post
notification of
Termination

List of Unused and undamaged
materiel; contractor deliverables in
the course of manufacture.

Supplier
Organization

Obligation Clause
Condition 42.f -
Subcontract
Termination

inclusion of Termination clause in
subcontracts over £250,000

Supplier
Organization

Commercial
Exploitation Levy -
Reminder that
Statements of Sales
and Auditor Certificate
are required annually

IApplicable to contracts with
Commercial Exploitation
IAgreements. A reminder to
Suppliers that Statements of Sales
along with Auditor Certificate are
required annually.

01-JAN-2020

Supplier
Organization

Obligation Condition
1.c.(2) - Notifucation
of litigation

Notification of; Litigation, arbitration,
administrative, adjudication or
mediation proceedings against itself
or a Subcontractor

Supplier
Organization

Obligation Condition
1.c.(4) - Notification of

Notice of any proceedings or steps

taken for its winding-up or

Supplier

Organization
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\Winding-up

dissolution or for the appointment of

a receiver, administrator, liquidator,

Buyer Contractual Deliverables
Buyer Contractual Deliverables

Name Description Due Responsible Party
Obligation Condition  [Written confirmation of any change Buyer Organization
8.c - Change in to the Authorities Representatives

IAuthority

Representatives

Obligation Condition
14.f.(6) - Use of
confidentiality
agreement

Disclosure of Information on a
confidential basis shall be subject to
a confidentiality agreement
containing terms no less stringent
than those placed on the Authority

Buyer Organization

Obligation Condition
33.a 33.i - Import
Export Licence
Information

sufficient information, certification,
documentation and other reasonable
assistance to obtain necessary UK
import/export licence or to facilitate
the granting of export/import
licences or authorisations by a
foreign Government

Buyer Organization

Obligation Condition
33.1 - Notification of
restrictions in use due
to non-UK licence

If all or any part of the Contractor
Deliverables are subject to Clause
33.k(1) or 33.k(2), it shall notify the
IAuthority of this as soon as
reasonably practicable

Buyer Organization

Obligation Condition
36.a - Register on
CP&F

provide details for registration on
CP&F

Buyer Organization

Obligation Condition
42.a - Termination

\Written notice of Termination of part
or whole of contract

Buyer Organization

Obligation Condition
5.b - Notice of
inconsistancy
between contract
documents

If either Party becomes aware of any
inconsistency within or between
Contractual documents they shall
notify the other Party forthwith

Buyer Organization
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Pricing
Key Performance Indicators

Key Performance Indicators and associated contract provisions are currently under
development and will be issued with the formal ITT,
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Quality Assurance Conditions

No Specific QMS
No Specific Quality Management System requirements are defined. This does not relieve the
Supplier of providing conforming Products under this Contract.
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