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JOINT SCHEDULE 10
RECTIFICATION PLAN
	[bookmark: _heading=h.30j0zll]Request for [Revised] Rectification Plan

	Details of the Default:
	[Guidance: Explain the Default, with clear schedule and clause references as appropriate]

	Deadline for receiving the [Revised] Rectification Plan:
	[ DATE, (minimum 10 days from request)]


	Signed by [Buyer]:
	
	Date:
	

	Supplier [Revised] Rectification Plan

	Cause of the Default
	

	Anticipated impact assessment: 
	

	Actual effect of Default:
	[                                  ]

	Steps to be taken to rectification:
	Steps
	Timescale 

	
	1.
	[date]

	
	2.
	[date]

	
	3.
	[date]

	
	4.
	[date]

	
	[…]
	[date]

	Timescale for complete Rectification of Default 
	[X] Working Days 

	Steps taken to prevent recurrence of Default
	Steps
	Timescale 

	
	1.
	[date]

	
	2.
	[date]

	
	3.
	[date]

	
	4.
	[date]

	
	[…]
	[date]

	Signed by the Supplier:
	
	Date:
	

	Review of Rectification Plan [Buyer]

	Outcome of review 
	Plan Accepted]
[Plan Rejected] [Revised Plan Requested]

	Reasons for Rejection (if applicable) 
	[Authority must state why the plan is being rejected]
[e.g. timescales are too lengthy]

	Signed by the [Buyer]
	
	Date:
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