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Defence Nuclear Organisation Your Reference: 
Ministry of Defence  
Abbey Wood Our Reference: 701257373 

DNO/005 
Spruce 3b #1301  
Bristol, BS34 8JH Date: 02/12/20 
 
FAO Text has been redacted 

 

  

 

Dear Sir/Madam, 

Invitation To: Tender Reference Number: 701257373- Subject Matter Expert support to safety 

case development at Royal Navy Armament Depot Coulport RNAD (C) 

 

1.   You are invited to tender for Subject Matter Expert support to safety case development at 

RNAD (C) in accordance with the attached documentation. 

2.   The anticipated date for the contract award decision is 28-Jan-2021, please note that this 

is an indicative date and may change. 

3.   You must submit your Tender no later than 15-Jan-2021 09:00:00.  You must attach the 

enclosed Tender Return Label (DEFFORM 28) to the outer packaging of your Tender when 

you submit it to the Authority. 

4.   Please confirm receipt of this tender to Text has been redacted stated in the E-mail 

address Text has been redacted. 

 

Yours faithfully, 

Text has been redacted 
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Invited Suppliers 

 Supplier Name Supplier Address 

CDS SUPPORT 
LIMITED 

CDS Support Ltd 
44 Alstone Lane 
Cheltenham 
Gloucestershire 
GL51 8HE 

ABBOTT RISK 
CONSULTING 
LIMITED 

Abbott Risk Consulting 
Limited 
4th Floor, 78 St Vincent 
Street 
Glasgow 
G2 5UB 

CAVENDISH 
NUCLEAR 
LIMITED 

Cavendish Nuclear 
106 Dalton Avenue 
Birchwood 
Cheshire 
WA3 6YD 

ALTRAN UK 
LIMITED 

Altran 
22 St Lawrence Street 
Southgate 
Bath 
Wiltshire 
BA1 1AN 

FRAZER-NASH 
CONSULTANCY 
LIMITED 

Frazer Nash 
Consultancy Ltd 
The Cube 
1 Lower Lamb Street 
Bristol 
BS1 5UD 

RTP-UK LTD RTP-UK Ltd 
200 Woodlands Court 
AS Ridge Road 
Bristol 
BS32 4LB 

SAFETY 
SERVICES 
ORGANISATION 

Safety Services 
Organisation Ltd 
Rhydiau, Dolgran 
Pencander 
Carmarthenshire 
SA39 9BY 

 

 

 

Requirements 

The Statement of Requirement is at Annex B of the Contract.  
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Terms and Conditions 

DEFFORM 47 

  

Contents 

This Invitation to Tender sets out the requirements that Tenderers must meet to submit a valid 
Tender. It also contains the draft Contract, further related documents and forms and sets out 
the Authority’s position with respect to the competition. 

This invitation consists of the following documentation:  

 DEFFORM 47 - Invitation To Tender. The DEFFORM 47 sets out the key requirements 
that Tenderers need to meet in submitting a valid Tender.  It also sets out the conditions relating 
to this competition.  For ease it is broken into: 

o Section A - Introduction 

o Section B - Key Tendering Activities 

o Section C - Instructions on Preparing Tenders         

o Section D - Tender Evaluation 

o Section E - Instructions on Submitting Tenders         

o Section F - Conditions of Tendering 

o DEFFORM 47 Annex A – Tender Submission Document (Offer)  
Appendix 1 to DEFFORM 47 Annex A (Offer) – Information on Mandatory 
Declarations  

 Contract Documents (As per the contents table in the Terms and Conditions) 

o Terms & Conditions which includes the Schedule of Requirements and any 
additional Schedules, Annexes and/or Appendices 

Annex B – Schedule of Requirement (document redacted in its entirety) 

Annex C – Security Aspects Letter (document redacted in its entirety) 

Annex D – Memorandum of Security for MOD Contractors (document redacted in its 
entirety) 

Annex E - Proposed Stage payment plan (if the tenderer is proposing one) 

 DEFFORM 111 - Appendix to Contract - Addresses and Other Information 

 DEFFORM 539A - Tenderer’s Commercially Sensitive Information Form (or SC1B 
Schedule 4 or SC2 Schedule 5) 
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Section A - Introduction 

DEFFORM 47 Definitions  

In this ITT the following words and expressions shall have the meanings given to them below: 

A1.   “The Authority” means the Secretary of State for Defence of the United Kingdom of Great 
Britain and Northern Ireland, acting as part of the Crown.   

A2.   “Compliance Regime” is a legally enforceable set of rules, procedures, physical barriers 
and controls that, together, act to prevent the flow of sensitive or protected information to 
parties to whom it may give an unfair advantage. 

A3.   “Conditions of Tendering” means the conditions set out in this DEFFORM 47 that govern 
the competition. 

A4.   A “Consortium Arrangement” means two or more economic operators who have come 
together specifically for the purpose of bidding for this Contract and who establish a consortium 
agreement or special purpose vehicle to contract with the Authority. 

A5.   “Contract” means a Contract entered into between the successful Tenderer or consortium 
members and the Authority, should the Authority award a Contract as a result of this 
competition.  

A6.   “Contract Terms & Conditions” means the attached conditions including any schedules, 
annexes and appendices that will govern the Contract entered into between the successful 
Tenderer and the Authority, should the Authority award a Contract as a result of this 
competition.  

A7.   “Contractor Deliverables” means the works, goods and/or the services, including 
packaging (and Certificate(s) of Conformity and supplied in accordance with any Quality 
Assurance (QA) requirements if specified) which the Contractor is required to provide under the 
Contract. 

A8.   “Cyber Security Model” means the model defined in DEFCON 658. 

A9.   “Government Furnished Information” means information or data issued or made available 
to the Tenderer in connection with the Contract by or on behalf of the Authority. 

A10.   “ITT Documentation” means this ITT and any information in any medium or form (for 
example drawings, handbooks, manuals, instructions, specifications and notes of pre-tender 
clarification meetings), issued to you, or to which you have been granted access by the 
Authority, for the purposes of responding to this ITT.    

A11.   “ITT Material” means any other material (including patterns and samples), equipment or 
software, in any medium or form issued to you, or to which you have been granted access, by 
the Authority for the purposes of responding to this ITT.   

A12.   “Schedule of Requirements” (Section 1 in Terms and Conditions, Schedule 2 in 
Standardised Contracting Template 1B (SC1B) or Schedule 2 in Standardised Contracting 
Template 2 (SC2)) means that part of the Contract which identifies, either directly or by 
reference, the Contractor Deliverables to be supplied or carried out, the quantities involved and 
the price or pricing terms in relation to each Contractor Deliverable.     

A13.   The “Statement of Requirement” at Annex A means that part of the Contract which details 
the technical requirements and acceptance criteria of the Contractor Deliverables.   

A14.   A ‘Sub-Contractor’ means any party engaged or intended to be engaged by the 
Contractor at any level of sub-contracting to provide Contractor Deliverables for the purpose of 
performing this Contract. 

A15.   A “Sub-Contracting Arrangement” means a group of economic operators who have come 
together specifically for the purpose of bidding for this Contract, where one of their number will 
be the party to the Contract with the Authority, the remaining members of that group being 
Sub-Contractors to the lead economic operator. 

A16.   A “Tender” is the offer that you are making to the Authority. 
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A17.   “Tenderer” means the economic operator submitting a response to this Invitation to 
Tender.  Where “you” is used this means an action on you the Tenderer. 

A18.   A “Third Party” is any person (including a natural person, corporate or unincorporated 
body (whether or not having separate legal personality)), other than the Authority, the Tenderer 
or their respective employees. 

A19.   A “Virtual Tender Board” means the electronic platform to which Tenders are submitted 
to the Authority. Tenderers are provided log in details within one week of this ITT. 

 

Purpose 

A20.   The purpose of this ITT is to invite you to submit a Tender, in accordance with the 
instructions set out in this ITT, to propose a solution and best price to meet the Authority’s 
requirement.  This documentation explains and sets out the: 

a.        timetable for the next stages of the procurement;  

b.        instructions, conditions and processes that governs this competition;  

c.        information you must include in your Tender and the required format;  

d.        administrative arrangements for the receipt and evaluation of Tenders; 

e.        criteria and methodology for the evaluation of Tenders; and 

f.        Contract Terms & Conditions 

A21.   The sections in this ITT and associated documents are structured in line with a generic 
tendering process and do not indicate importance / precedence. 

A22.   This Requirement was Advertised (Publication: DCO; Publication Date: 30/11/20) under 
the following reference 701257373. 

A23.   This procurement is Exempt from Regulations. 

A24.   This ITT has either been issued to all potential Tenderers that expressed an interest, or 
has been issued to all potential Tenders chosen during the Tender selection stage listed on 
page 2 of this DEFFORM 47. 

A25.   Potential Tenderers can be found on the Contract Bidders Notice as advertised on the 
Defence Contracts Online (DCO). 

A26.   Funding has been approved on 2020/11/16 00:00:00. 

  

ITT Documentation and ITT Material 
A27.   ITT Documentation, ITT Material and any Intellectual Property Rights (IPR) in them shall 
remain the property of the Authority or other Third-Party owners and is released solely for the 
purposes of enabling you to submit a Tender.  You must: 
a.                take responsibility for the safe custody of the ITT Documentation and ITT Material 
and for all loss and damage sustained to it while in your care; 

b.                not copy or disclose the ITT Documentation or any part of it to anyone other than 
the bid team involved in preparing your Tender, and not use it except for the purpose of 
responding to this ITT; 

c.                seek written approval from the Authority if you need to provide access to any ITT 
Documentation or ITT Material to any Third Party;  

d.                abide by any reasonable conditions imposed by the Authority in giving its approval 
under sub-paragraph A27.c, which at a minimum will require you to ensure any disclosure to a 
Third Party is made by you in confidence.  Alternatively, due to IPR issues for example, the 
disclosure may be made, in confidence, directly by the Authority;   

e.                accept that any further disclosure of ITT Documentation or ITT Material (or use 
beyond the original purpose), or further use of ITT Documentation or ITT Material, without the 
Authority’s written approval may make you liable for a claim for breach of confidence and / or 
infringement of IPR, a remedy which may involve a claim for compensation;  
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f.                inform the named Commercial Officer if you decide not to submit a Tender; 

g.               immediately confirm destruction of (or in the case of software, that it is beyond use) 
all ITT Documentation, ITT Material and derived information of an unmarked nature, should you 
decide not to respond to this ITT, or you are notified by the Authority that your Tender has been 
unsuccessful; and 

h.                consult the named Commercial Officer to agree the appropriate destruction 
process if you are in receipt of ITT Documentation and ITT Material marked 
‘OFFICIAL-SENSITIVE’ or ‘SECRET’. 

A28.   Some or all of the ITT Documentation and ITT Material may be subject to one or more 
confidentiality agreements made between you and either the Authority or a Third Party, for 
example a confidentiality agreement established in the form of DEFFORM 94.  The obligations 
contained in any such agreement will be in addition to, and not derogate from, your obligations 
under paragraph A27 above. 

  

Tender Expenses 

A29.   You will bear all costs associated with preparing and submitting your Tender. The 
Authority will not be liable for the costs of any Tender, work or effort incurred by you 
participating in this tender process, including where the tender process is terminated or 
amended by the Authority, where the Authority decides not to award a Contract or where you 
withdraw from the tender process either directly or indirectly as costs under any other Contract 
with the Authority. 

 

Consortia and Sub-Contracting Arrangements 

A30.   The Authority requires all Tenderers to identify whether any and/or which Consortium 
Arrangements or Sub-Contracting Arrangements will apply in the case of their Tender, and in 
particular specify the Consortium Arrangement or Sub-Contracting Arrangement entity or both 
and their workshare. In the case of a Sub-Contracting Arrangement, the Authority requires all 
Tenderers to identify the entity that will be the party to the Contract with the Authority. 

 

Material Change of Control 

A31.   You must inform the Authority in writing as soon as you become aware of: 

a.        any material changes to any of the information, representations or other matters of fact 
communicated to the Authority as part of your PQQ response or in connection with the 
submission of your PQQ response; 

b.        any material adverse change in your circumstances which may affect the truth, 
completeness or accuracy of any information provided as part of your PQQ response or in 
connection with the submission of your PQQ response or in your financial health or that of any 
Consortium Arrangement member or Sub-Contracting Arrangement member; or 

c.         any material changes to your financial health or that of a party to the Consortium 
Arrangement or Sub-Contracting Arrangement; and 

d.         any material changes to the makeup of the Consortium Arrangement or Sub-Contracting 
Arrangement, including: 

i.          the form of legal arrangement by which the Consortium Arrangement or Sub-Contracting 
Arrangement will be structured; 

ii.         the identity of Consortium Arrangement or Sub-Contracting Arrangement; 

iii.        the intended division or allocation of work or responsibilities within or between the 
Consortium Arrangement or Sub-Contracting Arrangement; and 

iv.        any change of control of any Consortium Arrangement or Sub-Contracting Arrangement. 

A32.   If a change described in paragraph A31 occurs, the Authority may reassess you against 
the PQQ selection criteria. The Authority reserves the right to require you to submit an 
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updated/amended PQQ response (or parts thereof) to reflect the revised circumstances so that 
the Authority can make a further assessment by applying the published selection criteria to the 
new information provided. The outcome of this further assessment may affect your suitability to 
proceed with the procurement.  

A33.   In relation to a change described in paragraph A31, as far as is reasonably practicable, 
you must discuss any such proposed changes with the Authority before they occur and you 
must additionally highlight any changes from your PQQ response relating to any change in the 
Consortium Arrangement or Sub-Contracting Arrangement or any change relating to conflicts 
of interest following a change, directly or indirectly in your ownership or control or of any 
Consortium Arrangement or Sub-Contracting Arrangement  

A34.   The Authority reserves the right, at its sole discretion to disqualify any Tenderer who 
makes any material change to any aspects of its responses to the PQQ if: 

a.        it fails to re-submit to the Authority the updated relevant section of its PQQ response 
providing details of such change in accordance with paragraph A33 as soon as is reasonably 
practicable and in any event no later than 10 business days following request from the 
Authority; or 

b.        having notified the Authority of such change, the Authority considers that the effect of the 
change is such that on the basis of the evaluation undertaken by the Authority for the purpose 
of selecting potential providers to participate in the procurement, the Tenderer would not have 
pre-qualified. 

 

Contract Terms & Conditions 

A35.   The Contract Terms & Conditions include all attachments listed in the contents of the 
Terms & Conditions, such as the Schedule of Requirements, any additional Schedules, 
Annexes and/or Appendices. The full text of Defence Conditions (DEFCONs) and Defence 
Forms (DEFFORMS) are available electronically via the Knowledge in Defence (KiD) website. 

A36.   The Contract Terms & Conditions are attached. 

   

Other Information 

A37.   The Armed Forces Covenant 

a.        The Armed Forces Covenant is a promise from the nation to those who serve, or who 
have served, and their families, to ensure that they are treated fairly and are not disadvantaged 
in their day to day lives, as a result of their service.   

b.        The Covenant is based on two principles: 

i.          That the Armed Forces community would not face disadvantages when compared to 
other citizens in the provision of public and commercial services; and 

ii.          That special consideration is appropriate in some cases, especially for those who have 
given most, such as the injured and the bereaved. 

The Authority encourages all Tenderers, and their suppliers, to sign the Armed Forces 
Covenant, declaring their support for the Armed Forces community by displaying the values 
and behaviours set out therein. 

c.        The Armed Forces Covenant provides guidance on the various ways you can 
demonstrate your support through your Covenant pledges and how by engaging with the 
Covenant and Armed Forces, such as employing Reservists, a company or organisation can 
also see real benefits in their business.  

d.        If you wish to register your support you can provide a point of contact for your company 
on this issue to the Armed Forces Covenant Team at the address below, so that the Authority 
can alert you to any events or initiatives in which you may wish to participate.  The Covenant 
Team can also provide any information you require in addition to that included on the website. 

             Email address:  employerrelations@rfca.mod.uk 

https://www.gov.uk/guidance/knowledge-in-defence-kid
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             Address:            Defence Relationship Management 

                                       Ministry of Defence 

                                       Holderness House 

                                       51-61 Clifton Street 

                                       London 

                                       EC2A 4EY 

e.        Paragraph A37 a to d above are not a condition of working with the Authority now or in the 
future, nor will this issue form any part of the Tender evaluation, Contract award procedure or 
any resulting Contract.  However, the Authority very much hopes you will want to provide your 
support. 

A38.   Text has been redacted 
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Section B - Key Tendering Activities 

The key dates for this procurement are currently anticipated to be as follows:  

 

Stage Date and Time  Initiated By Submit to: 

Final date for 
Clarification Questions / 
Requests for additional 
information 

06/01/21 at 9:00 Tenderers DNO-Commercial 
C1-04   

The Authority issues 
Final Clarification 
Answers  

08/01/21 at 9:00 The Authority All Tenderers 

Tender Return 

 

15/01/21 at 9:00 Tenderers AWARD® 

Tender Board 15/01/21 at 10:00 The Authority N/A 

Tender Evaluation 25/01/21  The Authority N/A 

Negotiations N/A The Authority N/A 

Reverse Auction N/A The Authority N/A 

Trials / Testing N/A The Authority  N/A 

 

Notes 

Tenderers Conference 

B1.   A Tenderers Conference is not being held. 

 

Clarification Questions 

B2.   The Authority will automatically copy clarification questions and answers to all Tenderers, 
removing the names of those who have raised the clarification questions. If you wish the 
Authority to treat the clarification as confidential and not issue the response to all Tenderers, 
you must state this when submitting the clarification question and provide justification. If in the 
opinion of the Authority, the clarification is not confidential, the Authority will inform the 
Tenderer, who will have an opportunity to withdraw the question. If the clarification question is 
not withdrawn, the response will be issued to all Tenderers. 

 

Tender Return 

B3.   The Authority may, in its own absolute discretion extend the deadline for receipt of tenders 
and in such circumstances the Authority will notify all Tenderers of any change. 

 

Negotiations 

B4.   Negotiations do not apply to this tender process. 
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Section C - Instructions on Preparing Tenders 

Construction of Tenders 

C1. Your Tender must be written in English, using Arial font size 11.  Prices must be in GBP.  
Prices must be Firm Price. A price breakdown must be included in the Tender. 

C2. To assist the Authority’s evaluation please set out your Tender response in accordance 
with Section D (Tender Evaluation).  

Validity 

C3. Your Tender must be valid / open for acceptance for 90 calendar days from the Tender 
return date.  In addition, the winning Tender must be open for acceptance for a further thirty (30) 
calendar days once the Authority announces its decision to award the Contract. In the event 
that legal proceedings challenging the award of the Contract are instituted, before entry into 
Contract, you must hold your Tender open for acceptance during this period, and for up to 
fourteen (14) calendar days after any legal proceedings have concluded. 
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Section D - Tender Evaluation 

D1. This section details how your Tender will be evaluated, the tools used to evaluate the 
Tender and the evaluation criteria. 

D2. Negotiations do not apply to this tender process. 

D3. Tenders will be evaluated using the Most Economically Advantageous Tender (MEAT) 
Weighted Value for Money Index methodology. This enables a weighting to be applied to the 
calculation to enable bids to be ranked on the technical quality for each £ of cost.   

 

The overall tender score is calculated as below: 

 

The weighting factor that will be used in this procurement is 65% non-cost score weighting/ 35% 

cost weighting. 

To be clear the cost score will be the total cost of the three-year period and the two option years. 

Therefore, the options will form part of the evaluation.   

The Total Weighted Value for Money Index will be to 4 significant figures. 

At any point where your Tender is assessed as being non-compliant, the Authority reserves the 

right to stop marking beyond this point. The Authority will only provide feedback on your Tender 

up until the point of non-compliance. 

Weighted Value for Money Index example: 

The following is an illustrative example of the Weighted VFM calculation. This example must 

NOT be taken as an indication of expected functionality or tender price. 

For example, assuming WQ = 60% and WC = 40% gives: 

 

Tender Non-cost score Cost (£) Weighted VFM 

Index 

Rank 

A 6260/40 = 488.2 20 24.41 3 

B 8560/40 = 783.7 24 32.65 2 

C 10060/40 = 

1000.0 

29 34.48 1 

This results in Tender C being the highest-ranking tender in this example. 

 

Evaluation Process 

 

The Authority will conduct a three-staged tender evaluation process as detailed in the table 

below:   
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Stage Category 

Stage 1 Commercial Evaluation 

Stage 2 Cost Evaluation 

Stage 3 Technical Evaluation 

 

D2. The commercial element of the evaluation is a simple ‘PASS/FAIL’ test with regard to the 
tender meeting the minimum commercial requirements as stated below.  Where a Tender is 
Commercially non-compliant the Authority reserves the right not to evaluate the Technical 
Capability.  
Tender responses will be marked as PASS/FAIL on the following Commercial criteria:  

a. Acceptance of, and compliance with, all MOD terms and conditions; (PASS/FAIL)  
b. Ability to deliver within required timescale(s) (PASS/FAIL)  

For the avoidance of doubt for any PASS/FAIL questions, a mark of FAIL will mean that the 
tenderer will be eliminated from the competition.  
Tender responses are to highlight compliance with the above two areas.    
Tender responses must include all documents listed below: 

• Completed DEFFORM 47 Annex A (Offer) - with original signature 

• One unpriced technical copy of tender 

• One priced commercial copy of tender which must include: 

o Completed Schedule 5 - Tender's Commercially Sensitive Information Form 

o Completed Schedule 6 - Hazardous Contractor Deliverables, Materials or 
Substances Statement by the Contractor 

o Completed Cyber Risk Assessment 

o Completed Statement of Good Standing 

o If desired, a proposed Stage Payment Plan which is proportionate to the value 
delivered in the stage period, is payable on Authority acceptance of a firm 
deliverable and in which the proposed final payment includes an appropriate 
percentage of retention. Evidence will need to be provided in the tender in 
support of any proposed milestone payment plan. Milestones shall not be more 
frequent than quarterly.  
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Technical Evaluation  

 

The pass mark for the technical evaluation is 59 and so any mark below 59 will result in the tender being considered technically non-compliant 
and will therefore be rejected. For Questions 1, 2 and 3 there is a minimum mark that must be achieved to pass. If a mark is awarded lower than 
the pass mark the tenderer will be eliminated from the competition.   

Criteria 
Number 

Question Mark (Fail, 0, 3, 7, 10) 
Weighting 
(0.4-4) 

Highest 
Possible 
Score 

Total  
(mark x 
weighting) 

1 

To what extent does the Tenderer’s 
proposal satisfy the criteria in the 
Statement of Requirement – Safety 
Case and Safety Management 
Systems Development and 
Implementation?  

{provide evidence of how these 
requirements will be met} 

0 (FAIL) – No relevant demonstration provided. 
3 (FAIL) – Insufficient demonstration within the 
Tenderer’s proposal to satisfy delivery of safety case 
and safety management systems requirement.  
7 – Adequate demonstration within the Tenderer’s 
proposal to satisfy delivery of safety case and safety 
management systems requirement. 
10 – Robust demonstration within the Tenderer’s 
proposal to satisfy delivery of safety case and safety 
management systems requirement. Clear indication 
that requirement can be met in full.  Clear indication of 
supplier’s know-how and capability to meet the 
requirement.  
 
A score of 7 or above must be achieved to pass this 
question. A FAIL will mean that the tenderer will be 
eliminated from the competition.  

2.5 25  

2 

To what extent does the Tenderer’s 
proposal satisfy the criteria in the 
Statement of Requirement – SQEP 
Resource?  

{provide evidence of how these 
requirements will be met, e.g. CV’s of 
the resources being assigned to this 
contract and their respective level of 

0 (FAIL) – No relevant demonstration provided. 
3 (FAIL) – Insufficient levels of SQEP in the Tenderer’s 
proposal to meet the requirement in terms of skills, 
qualifications, experience and assigned levels of effort.  
7 – Adequate levels of SQEP in the Tenderer’s proposal 
to meet the requirement in terms of skills, qualifications, 
experience and assigned levels of effort. 
10 – Robust levels of SQEP in the Tenderer’s proposal 
to meet the requirement in terms of skills, qualifications, 
experience and assigned levels of effort. Clear 

 
4 
 

40  
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effort} indication that requirement can be met in full. 
 
A score of 7 or above must be achieved to pass this 
question. A FAIL will mean that the tenderer will be 
eliminated from the competition. 

3 

To what extent does the Tenderer’s 
proposal satisfy the criteria in the 
Statement of Requirement – Training, 
Up-Skilling and Coaching?  
{provide evidence of how these 
requirements will be met} 

0 (FAIL) – Insufficient demonstration within the 
Tenderer’s proposal to satisfy basic Training, 
Up-Skilling and Coaching requirement.  
3 – Adequate demonstration within the Tenderer’s 
proposal to satisfy most key aspects of the Training, 
Up-Skilling and Coaching requirement. 
7 – Good demonstration within the Tenderer’s proposal 
to satisfy the full Training, Up-Skilling and Coaching 
requirement.  
10 – Robust demonstration within the Tenderer’s 
proposal to satisfy Training, Up-Skilling and Coaching 
requirements. Clear indication that requirement can be 
met in full and high confidence in effective skills and 
knowledge transfer. 
 
A score of 3 or above must be achieved to pass this 
question. A FAIL will mean that the tenderer will be 
eliminated from the competition. 

1.6 16  

4 

To what extent does the Tenderer’s 
proposal demonstrate a commitment 
to foster a collaborative, partnering 
and continuous improvement culture 
relevant to the requirement? 
{provide evidence of processes 
and/or policies in place which 
demonstrate commitment to 
harbouring collaborative, partnering 
and continuous improvement culture 
including problem identification, 
notification and dispute mitigation}  

0 – No relevant demonstration provided. 
3 – Basic demonstration of commitment to foster a 
collaborative, partnering and continuous improvement 
culture.   
7 – Good demonstration of commitment to foster a 
collaborative, partnering and continuous improvement 
culture.   
10 – Robust demonstration of commitment to foster a 
collaborative, partnering and continuous improvement 
culture.  Clear indication of co-operative working 
practices and high confidence that effective 
collaborative, partnering and improvement culture will 
be established.  Clear indication of intent to work with 

0.8 7  
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the Authority to resolve issues and achieve positive 
outcome to meet the requirement. 

5 

To what extent does the Tenderer’s 
proposal demonstrate resource 
sustainability and continuity of SQEP 
resources assigned to the contract?   
{provide evidence of processes 
and/or policies in place which 
demonstrate commitment to retaining 
SQEP resources as well as 
processes should the need arise to 
change resources with mutual 
consent from the Authority} 

0 – No relevant demonstration provided. 
3 – Basic demonstration of commitment to ensure 
resource sustainability and continuity of SQEP 
resources.  
7 – Good demonstration of commitment ensure 
resource sustainability and continuity of SQEP 
resources. 
10 – Robust demonstration of commitment to ensure 
resource sustainability and continuity of SQEP 
resources. Clear indication that highly experienced and 
skilled resources will be available to deliver the 
requirement through the contract duration (including 
option years). 

0.4 4  

6 

To what extent does the Tenderer’s 
proposal demonstrate a commitment 
for effective delivery on time?  
{provide evidence of project 
management processes being 
applied to meet the requirement 
reporting, milestone and delivery 
timescales}   

0 – No relevant demonstration provided. 
3 – Basic demonstration of effective project 
management rigor being applied.   
7 – Good demonstration of effective project 
management rigor being applied.   
10 – Robust demonstration of effective project 
management rigor being applied. Clear indication of 
intent to run contract effectively and efficiently to 
schedule. 

0.4 4  

7 

To what extent does the Tenderer’s 
proposal demonstrate a commitment 
for effective delivery of quality 
products?  
{provide evidence of quality 
management approach and /or plan 
associated with the requirement} 

0 – No relevant demonstration provided. 
3 – Basic demonstration of effective quality 
management approach.   
7 – Good demonstration of effective quality 
management approach.   
10 – Robust demonstration of effective project 
management approach being applied. Clear indication 
of intent delivers high quality products. 

0.4 4  

 Max Score 100  

 

PAGE NOT USED 
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Section E - Instructions on Submitting Tenders 

Submission of your Tender 

E1.   Your Tender must be submitted electronically via the AWARD® Virtual Tender Board by 
15/01/21 at 9:00. The Authority reserves the right to reject any Tender received after the stated 
date and time.  Hard copy, paper or delivered digital Tenders (e.g. DVD) are no longer required 
and will not be accepted by the Authority.  Tenderers are required to submit an electronic online 
Tender response to 701257373. You must provide one priced copy of your Tender and one 
unpriced copy. You should ensure that there are no prices present in your unpriced copy. 

E2.   You must ensure that your DEFFORM 47 Annex A is signed, scanned and uploaded to 
AWARD® with your Tender as a PDF. Your Tender must be compatible with MSWord and 
other MSOffice applications.  

E3.   Tenderers will receive AWARD® login details no later than 5 working days before the 
Tender submission date.  Once logged into the AWARD® service, uploading and submission 
instructions will be readily available.  Login details will be sent via two separate automatically 
generated emails.  Tenderers should ensure their local mail application settings allow receipt of 
computer-generated emails. 

E4.   AWARD® is security accredited to OFFICIAL-SENSITIVE. Material that is protectively 
marked above this classification must not be uploaded.  

E5.   If you intend to upload any ITAR or Export Controlled information as part of your Tender, 
you must notify the Commercial Officer before you upload your Tender to AWARD®.  

E6.   If you have any difficulty accessing the AWARD® service or if you have any questions with 
regards to the tendering exercise itself, please contact Text has been redacted 

 

Lots 

E7.   This requirement has not been split into lots 

 

Variant Bids 

E8.  The Authority will not accept variant bids 

 

Samples 

E9.   Where samples are required for evaluation purposes you must be prepared to submit 
them without charge.  You should clearly label samples with the following particulars:  

a.   your name and address; 

b.   the Tender Reference Number and due date for return of the Tender; and  

c.   the Description and Item Number as shown in the Schedule of Requirements. 

E10.   You should send any samples to the named Commercial Officer after the Tender return 
date. 

E.11   The Authority may retain all samples for twelve (12) months from the Tender return date.  
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After this period, the Authority will destroy the samples unless you specifically state you require 
their return.  The Authority may keep samples associated with a successful Tender indefinitely. 

E12.   Samples that are consumed will not be returned.    
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Section F - Conditions of Tendering 

F1.   The issue of ITT Documentation or ITT Material is not a commitment by the Authority to 
place a Contract as a result of this competition or at a later stage.  Neither does the issue of this 
ITT or subsequent Tender submission create any implied Contract between the Authority and 
any Tenderer and any such implied Contract is expressly excluded.  

F2.   The Authority reserves the right, but is not obliged to: 

       a.   vary the terms of this ITT in accordance with applicable law;  

       b.   seek clarification or additional documents in respect of a Tenderer’s submission during 
the Tender evaluation where necessary for the purpose of carrying out a fair evaluation. 
Tenderers are asked to respond to such requests promptly; 

       c.   visit your site; 

       d.   disqualify any Tenderer that submits a non-compliant Tender in accordance with the 
instructions or conditions of this ITT; 

       e.   disqualify any Tenderer that is guilty of misrepresentation in relation to its Tender, 
expression of interest, the dynamic PQQ or the tender process; 

       f.   re-assess your suitability to remain in the competition, for example where there is a 
material change in the information submitted in and relating to the PQQ response, see 
paragraphs A31 to A34;  

       g.   withdraw this ITT at any time, or choose not to award any Contract as a result of this 
tender process, or re-invite Tenders on the same or any alternative basis; 

       h.   re-issue this ITT on a single source basis, in the event that this procurement does not 
result in a ‘competitive process’ as defined in the Single Source Contract Regulations 2014, 
making such adjustments as would be required by the application of the Defence Reform Act 
2014 and/or the Single Source Contract Regulations 2014;  

       i.   choose not to award any Contract as a result of the current tender process;   

       j.   where it is considered appropriate, ask for an explanation of the costs or price proposed 
in the Tender where the Tender appears to be abnormally low; 

F3.   The Contract will be entered into when the Authority sends written notification of its entry 
into the Contract, via a DEFFORM 159. Written notification will be issued, to the address you 
provide, on or before the end of the validity period specified in paragraph C3. 

Conforming to the Law 

F4.   You must comply with all applicable EU and UK legislation and any equivalent legislation 
in a third state. 

F5.   Your attention is drawn to legislation relating to the canvassing of a public official, collusive 
behaviour and bribery.  If you act in breach of this legislation your Tender may be disqualified 
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from this procurement.  Disqualification will be without prejudice to any civil remedy available to 
the Authority or any criminal liability that your conduct may attract. 

Bid Rigging and Other Illegal Practices 

F6.   You must report any bid rigging, fraud, bribery, corruption, or any other dishonest 
irregularity in connection to this tendering exercise to:  

Defence Regulatory Reporting Cell Hotline 

0800 161 3665 (UK) or 

+44 1371 85 4881 (Overseas) 

Conflicts of Interest 

F7.   Any attempt by Tenderers or their advisors to influence the contract award process in any 
way may result in the Tenderer being disqualified. Specifically, Tenderers shall not directly or 
indirectly at any time: 

 devise or amend the content of their Tender in accordance with any agreement or 
arrangement with any other person, other than in good faith with a person who is a proposed 
partner, supplier, consortium member or provider of finance; 

 enter into any agreement or arrangement with any other person as to the form or content 
of any other Tender, or offer to pay any sum of money or valuable consideration to any person 
to effect changes to the form or content of any other Tender; 

 enter into any agreement or arrangement with any other person that has the effect of 
prohibiting or excluding that person from submitting a Tender; 

 canvass the Authority or any employees or agents of the Authority in relation to this 
procurement; or 

 attempt to obtain information from any of the employees or agents of the Authority or their 
advisors concerning another Tenderer or Tender. 

F8.   Where you have advised the Authority in relation to this procurement procedure or 
otherwise have been or are involved in any way in the preparation or conduct of this 
procurement procedure or where any other actual or potential conflict of interest (COI) exists or 
arises at any point before the Contract award decision, you must notify the Authority 
immediately.  

F9.   Where an actual or potential COI exists or arises, you must provide a proposed 
Compliance Regime within seven (7) calendar days of notifying the Authority of the actual or 
potential COI. The proposal must be of a standard which, in the Authority’s sole opinion, 
appropriately manages the conflict, provides sufficient separation to prevent distortion of 
competition and provides full details listed in F9 a to g below. Where the Contract is awarded 
and the COI is still relevant post-Contract award decision, your proposed Compliance Regime 
will become part of the Contract Terms and Conditions. As a minimum, the Compliance Regime 
must include: 

       a.   the manner of operation and management; 

       b.   roles and responsibilities; 
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       c.   standards for integrity and fair dealing; 

       d.   levels of access to and protection of competitors’ sensitive information and Government 
Furnished Information; 

       e.   confidentiality and/or non-disclosure agreements (e.g. DEFFORM 702); 

       f.   the Authority’s rights of audit; and 

       g.   physical and managerial separation. 

F10.   Tenderers are ultimately responsible for ensuring that no COI exist between the Tenderer 
and its advisers, and the Authority and its advisers. Any Tenderer who fails to comply with this 
requirement (including where the Authority does not deem the proposed Compliance Regime to 
be of a standard which appropriately manages the conflict) may be disqualified from the 
procurement at the discretion of the Authority. 

Government Furnished Assets 

F11.   Where the Authority provides Government Furnished Assets (GFA) in support of this 
competition, you must include details of the GFA in your Public Store Account and treat it in 
accordance with Def Stan 05-099.  If unsuccessful in this competition, you must seek 
instructions for the GFA from the named Commercial Officer.   

Standstill Period 

F12. The Authority is allowing a space of ten (10) calendar days between the date of dispatch of 
the electronic notice of its decision to award a Contract to the successful Tenderer before 
entering into a Contract, known as the standstill period.  The standstill period ends at 23:59 on 
the 10th day after the date the DEFFORM 158s are sent. If the 10th day is not a business day, 
the standstill period ends at 23:59 of the next business day. 

Publicity Announcements 

F13.   If you wish to make an announcement regarding this procurement, you must seek 
approval from the named Commercial Officer and Press Office and such permission will only be 
given at the sole discretion of the Authority. Requests must be made in writing to the named 
Commercial Officer and a copy of the draft announcement provided. This shall then be 
forwarded to the Press Office and their contact details will be provided for further follow up. 

F14.   Under no circumstances should you confirm to any Third Party the Authority’s Contract 
award decision before the Authority’s announcement of the award of Contract. 

Sensitive Information 

F15.   All Central Government Departments and their Executive Agencies and 
Non-Departmental Public Bodies are subject to control and reporting within Government.  In 
particular, they report to the Cabinet Office and HM Treasury for all expenditure.  Further, the 
Cabinet Office has a cross-governmental role delivering overall Government policy on public 
procurement, including ensuring value for money, related aspects of good procurement 
practice and answering Freedom of Information requests. 
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F16.   For these purposes, the Authority may share within Government any of the Tenderers 
documentation/information (including any that the Tenderer considers to be confidential and/or 
commercially sensitive such as specific bid information) submitted by the Tenderer to the 
Authority during this procurement.  Tenderers taking part in this competition must identify any 
sensitive material in the DEFFORM 539A (or SC1B Schedule 4 or SC2 Schedule 5) and 
consent to these terms as part of the competition process.  This allows the Authority to share 
information with other Government Departments while complying with our obligations to 
maintain confidentiality. 

F17.   Where required, the Authority will disclose on a confidential basis any information it 
receives from Tenderers during the tender process (including information identified by the 
Tenderer as Commercially Sensitive Information in accordance with the provisions of this ITT) 
to any Third Party engaged by the Authority for the specific purpose of evaluating or assisting 
the Authority in the evaluation of the Tenderer’s Tender.   In providing such information the 
Tenderer consents to such disclosure.  

Reportable Requirements 

F18.   Listed in the DEFFORM 47 Annex A (Offer) are the Mandatory Declarations.  It is a 
Condition of Tendering that you complete and attach the returns listed in the Annex and, where 
you select yes, you attach the relevant information. 

F19.   Your Tender will be deemed non-compliant and excluded from the tender process if you 
fail to complete the Annex in full and attach relevant information where required.  

Specific Conditions of Tendering 

F20.   The Authority requires option prices for two one-year contract extensions.  

F21. You must provide prices against the options. The option prices must be firm prices not 
subject to variation. 

F22. If your Tender is successful you will be expected to provide that option requirements in 
Contract Condition 46.1. The Authority will not waive any rights under the said Contract 
Condition.  

F23. The Authority reserves the right to seek competitive Tenders for the option requirements 
detailed in Contract Condition 46.1. 
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DEFFORM 47 Annex A - Edn 11/20 

Ministry of Defence 

 

TENDER SUBMISSION DOCUMENT (OFFER) – REF NUMBER 701257373 

 

To the Secretary of State for Defence of the United Kingdom of Great Britain and 
Northern Ireland (hereafter called “the Authority”) 

 

The undersigned Tenderer, having read the ITT Documentation, offers to supply the Contractor 
Deliverables at the stated price(s), in accordance with any referenced drawings and / or 
specifications, subject to the Conditions of Tendering.  It is agreed that only the Contract 
Conditions or any amendments issued by the Authority shall apply. 

Applicable Law  

I agree that any contract resulting from this competition shall be subject to English 
Law 

 

Yes / No*  

Total Value of Tender (excluding VAT) 

£  
……………………………………………………………………………………………………………
…………  

WORDS    
...................................................................................................................................................
............................. 

UK Value Added Tax 

If registered for Value Added Tax purposes, please insert: 

a.    Registration No .......................................... 

b.    Total amount of Value Added Tax payable on this Tender (at current rate(s)) 
£........................... 

Location of work (town / city) where contract will be performed by Prime:   

Where items which are subject of your Tender are not supplied or provided by you, state location in 
town / city to be performed column (continue on another page if required) 

Tier 1 Sub-contractor Company 
Name 

Town / city to 
be 

Performed 

Contractor 
Deliverables 

Estimated 
Value 

SME 

Yes / No 

     

     

     

     

     

Mandatory Declarations (further details are contained in Appendix 1 to Tenderer’s Declaration 
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DEFFORM 47 Annex A (Offer)):   

Are the Contractor Deliverables subject to IPR that has been exclusively, 
or part funded by Private Venture, Foreign Investment or otherwise than 
by Authority funding?   

Yes* / No   

Are the Contractor Deliverables subject to Foreign Export Control and 
Security Restrictions?  If the answer is Yes, please complete and attach 
DEFFORM 528. 

Yes* / No   

Have you obtained the foreign export approval necessary to secure IP 
user rights in the Contractor Deliverables for the Authority, including 
technical data, as determined in the Contract Terms & Conditions? 

Yes* / No   

Have you provided details of how you willcomply with all regulations 
relating to the operation of the collection of custom import duties, 
including the proposed Customs procedure to be used and an estimate of 
duties to be incurred or suspended? 

Yes / No 

Have you completed Form 1686 for sub-contracts? Yes / No 

Have you completed the compliance matrix/ matrices? Yes / No / Not Required 

Are you a Small Medium Sized Enterprise (SME)? Yes / No 

Have you and your sub-contractors registered with the Prompt Payment 
Code with regards to SMEs?  

Yes / No 

Have you completed and attached Tenderer’s Commercially Sensitive 
Information Form?  

Yes / No 

If you have not previously submitted a Statement Relating to Good 
Standing, or circumstances have changed have you attached a revised 
version? 

Yes* / No / N/A  

Do the Contractor Deliverables contain Asbestos, as defined by the 
control of Asbestos Regulations 2012? 

Yes* / No   

Have you completed and attached a DEFFORM 68 - Hazardous Articles, 
Deliverables materials or substances statement?   

Yes* / No   

Do the Contractor Deliverables (including Packaging) use Substances 
that deplete the Ozone Layer, as defined in Regulation (EC) 1005/2009 
(as amended by EC 744/2010) of the European Parliament and of the 
Council. 

Yes* / No   

Where you have been informed that a Bank or Parent Company 
Guarantee is required, will you provide one during the standstill period, 
before Contract award, if you are identified as the winning Tenderer? 

Yes / No / Not Required 

Have you complied with the requirements of the Defence Safety Authority 
Regulatory Articles?   

Yes / No / Not Required 

Have you completed the additional Mandatory Requirements (as per 
paragraph F18) stated in this ITT? 

Yes / No / Not Required 

*If selecting Yes to any of the above questions, attach the information detailed in Appendix 1 to 
DEFFORM 47 Annex A (Offer). 

Tenderer’s Declaration of Compliance with Competition Law 

We certify that the offer made is intended to be genuinely competitive.  No aspect of the price has 
been fixed or adjusted by any arrangement with any Third Party.  Arrangement in this context 
includes any transaction, or agreement, private or open, or collusion, formal or informal, and 
whether or not legally binding.  In particular: 

http://eur-lex.europa.eu/legal-content/EN/TXT/?uri=celex%3A32010R0744
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a.  the offered price has not been divulged to any Third Party, 

b.  no arrangement has been made with any Third Party that they should refrain from 
tendering, 

c.  no arrangement with any Third Party has been made to the effect that we will refrain 
from bidding on a future occasion, 

d.  no discussion with any Third Party has taken place concerning the details of either’s 
proposed price, and 

e.  no arrangement has been made with any Third Party otherwise to limit genuine 
competition. 

We understand that any instances of illegal cartels or market sharing arrangements, or other 
anti-competitive practices, suspected by the Authority will be referred to the Competition and 
Markets Authority for investigation and may be subject to action under the Competition Act 1998 and 
the Enterprise Act 2002. 

We understand that any misrepresentations may also be the subject of criminal investigation or used 
as the basis for civil action. 

We agree that the Authority may share the Contractor’s information / documentation (submitted to 

the Authority during this Procurement) more widely within Government for the purpose of ensuring 

effective cross-Government procurement processes, including value for money and related 

purposes.  We certify that we have identified any sensitive material in the Tenderer’s Commercially 

Sensitive Information Form (DEFFORM 539A). 

 

 

Dated this.................. day of ................................................................... Year ........................ 

 

Signature:                    In the capacity of  

        ..........................................................................................
............. 

(Must be scanned original)                    (State official position 
e.g. Director, Manager, Secretary etc.) 

Name: (in BLOCK CAPITALS) 

 

duly authorised to sign this Tender for and on 
behalf of: 

 

(Tenderer's Name) 

Postal Address: 

 

 

Telephone No: 

Registered Company Number: 

Dunn And Bradstreet number: 
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Appendix 1 to Annex A (Offer) 

 

Edn11/20 

Information on Mandatory Declarations  

IPR Restrictions 

1. Where the Contractor Deliverables are subject to IPR that has been exclusively or part 
funded by Private Venture, Foreign Investment or otherwise than by Authority funding you 
must select ‘Yes’ in Annex A (Are the Contractor Deliverables subject to IPR that has been 
exclusively or part funded by Private Venture, Foreign Investment or otherwise than by 
Authority funding) . 

2. If you have answered ‘Yes’ in Annex A (Offer) as directed by paragraph 1 above, you 
must provide details in your Tender of any Contractor Deliverable which will be, or is likely 
to be, subject to any IPR restrictions or any other restriction on the Authority’s ability to 
use or disclose the Contractor Deliverable, including export restrictions.  In particular, you 
must identify: 

a. any restriction on the provision of information to the Authority; any restriction on 
disclosure or the use of information by the Authority; any obligations to make payments in 
respect of IPR, and any Patent or Registered Design (or application for either) or other IPR 
(including unregistered Design Right) owned or controlled by you or a Third Party; 

b. any allegation made against you, whether by claim or otherwise, of an infringement of 
Intellectual Property Rights (whether a Patent, Registered Design, unregistered Design Right, 
Copyright or otherwise) or of a breach of confidence, which relates to the performance of any 
resultant contract or subsequent use by or for the Authority of any Contractor Deliverables;   

c. the nature of any allegation referred to under sub-paragraph 2.b., including any obligation 
to make payments in respect of the Intellectual Property Right of any confidential information 
and / or; 

d. any action you need to take or the Authority is required to take to deal with the 
consequences of any allegation referred to under sub-paragraph 2.b.  

3. You must, when requested, give the Authority details of every restriction and obligation 
referred to in paragraph 2.  The Authority will not acknowledge any such restriction unless so 
notified under paragraph 2 or as otherwise agreed under any resultant Contract.  You must 
also provide, on request, any information required for authorisation to be given under 
Section 2 of the Defence Contracts Act 1958. 

4. If you have previously provided information under paragraphs 2 and 3 you can provide 
details of the previous notification, updated as necessary to confirm their validity. 

Notification of Foreign Export Control Restrictions 

5.  
If, in the performance of the Contract, you need to import into the UK or export out of the UK 
anything not supplied by or on behalf of the Authority and for which a UK import or export 
licence is required, you will be responsible for applying for the licence.  The Authority will 
provide you with all reasonable assistance in obtaining any necessary UK import or export 
licence. 

6. In respect of any Contractor Deliverables, likely to be required for the performance of any 
resultant contract, you must provide the following information in your Tender: 
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Whether all or part of any Contractor Deliverables are or will be subject to: 

a.   a non-UK export licence, authorisation or exemption; or 

b.   any other related transfer control that restricts or will restrict end use, end user, 
re-transfer or disclosure.   

You must complete DEFFORM 528 (or other mutually agreed alternative format) in respect of 
any Contractor Deliverables identified at paragraph 6 and return it as part of your Tender. If you 
have previously provided this information you can provide details of the previous notification 
and confirm the validity. 

7. You must use reasonable endeavours to obtain sufficient information from your potential 
supply chain to enable a full response to paragraph 6.  If you are unable to obtain adequate 
information, you must state this in your Tender. If you become aware at any time during the 
competition that all or part of any proposed Contractor Deliverable is likely to become 
subject to a non-UK Government Control through a Government-to-Government sale only, 
you must inform the Authority immediately by updating your previously submitted 
DEFFORM 528 or completing a new DEFFORM 528. 

8. This does not include any Intellectual Property specific restrictions mentioned in paragraph 
2.   

9. You must notify the named Commercial Officer immediately if you are unable for whatever 
reason to abide by any restriction of the type referred to in paragraph 6. 

10. Should you propose the supply of Contractor Deliverables of US origin the export of which 
from the USA is subject to control under the US International Traffic in Arms Regulations 
(ITAR), you must include details on the DEFFORM 528.  This will allow the Authority to 
make a decision whether the export can or cannot be made under the US-UK Defense 
Trade Co-operation Treaty.  The Authority shall then convey its decision to the Tenderer.  If 
the Authority decides that use of the Treaty for the export is permissible, it is your 
responsibility to make a final decision whether you want to use that route for the export 
concerned if you are awarded the contract.    

Import Duty 

11. European Union (EU) legislation permits the use of various procedures to suspend 
customs duties. 

12. For the purpose of this competition, for any deliverables not yet imported into the EU, you 
are required to provide details of your plans to address customs compliance, including the 
Customs procedures to be applied (together with the procedure code) and the estimated 
Import Duty to be incurred and / or suspended.  

13. You should note that it is your responsibility to ensure compliance with all regulations 
relating to the operation of the accounting for import duties. This includes but is not limited 
to obtaining the appropriate Her Majesty’s Revenue & Customs (HMRC) authorisations. 

Text has been redacted  

Sub-contracts Form 1686 

15. Form 1686 (also known as Appendix 5) is to be used in all circumstances where 
contractors wish to place a Sub-Contract at OFFICIAL-SENSITIVE with a contractor 
outside of the UK, or where the release of SECRET or above information is involved within 
the UK or overseas.  The process will require submission of the single page document 

https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attachment_data/file/710891/2018_May_Contractual_process.pdf
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either directly to the MOD Project Team or, where specified, to the DE&S Security Advice 
Centre.  You can find further information in the Cabinet Office - Contractual Process. 

Small and Medium Enterprises         

16. The Authority is committed to supporting the Government’s small and medium-sized 
enterprise (SME) initiative; its ambitious target is that every £1 in every £3 that the 
Government spends should be with small businesses by 2020.  Our goal is that 25% of 
MOD spending should be spent with SMEs by 2022; this applies to the money which the 
MOD spends directly with SMEs and through the supply chain. SMEs are defined in the EU 
recommendation 2003/361. 

17. A key aspect of the Government’s SME Policy is ensuring that its suppliers throughout the 
supply chain are paid promptly.  All suppliers to the Authority and their sub-contractors are 
encouraged to make their own commitment and register with the Prompt Payment Code.   

18. Suppliers are also encouraged to work with the Authority to support the Authority’s SME 
initiative, however this is not a condition of working with the Authority now or in the future, 
nor will this issue form any part of the Tender evaluation.  Information on the Authority’s 
purchasing arrangements, our commercial policies and our SME policy can be found at 
Gov.UK. 

19. The opportunity also exists for Tenderers to advertise any sub-contract valued at over 
£10,000 in the MOD Contracts Bulletin and further details can be obtained directly from: 

BiP Solutions Ltd 

Web address: www.contracts.mod.uk 

Tel No: 0845 270 7099 

Transparency, Freedom of Information and Environmental Information Regulations 

20. The Authority shall publish notification of the Contract and publish Contract documents 
where required following a request under the FOI Act except where publishing such 
information would hinder law enforcement; would otherwise be contrary to the public 
interest; would prejudice the legitimate commercial interest of any person or might 
prejudice fair competition between suppliers.   

21. The Authority may publish the contents of any resultant Contract in line with government 
policy set out in the Prime Minister’s letter of May 2010 (Government Transparency and 
Accountability) and in accordance with the provisions of either DEFCON 539, SC1B 
Conditions of Contract Clause 5 or SC2 Conditions of Contract Clause 13.  

22. Before publishing the Contract, the Authority will redact any information which is exempt 
from disclosure under the Freedom of Information Act 2000 (“the FOIA”) or the 
Environmental Information Regulations 2004 (“the EIR”).   

23. You must complete the attached Tenderer’s Commercially Sensitive Information Form 
(DEFFORM 539A, SC1B Schedule 4 or SC2 Schedule 5) explaining which parts of your 
Tender you consider to be commercially sensitive.  This includes providing a named 
individual who can be contacted with regard to FOIA and EIR.   

24. You should note that while your views will be taken into consideration, the ultimate decision 
whether to publish or disclose information lies with the Authority.  You are advised to 
provide as much detail as possible on the form.  It is highly unlikely that a Tender will be 
exempt from disclosure in its entirety.  Should the Authority decide to publish or disclose 
information against your wishes, you will be given prior notification. 

Electronic Purchasing 

25. Tenderers must note that use of the Contracting, Purchasing and Finance (CP&F) 

https://www.gov.uk/government/publications/security-policy-framework
https://eur-lex.europa.eu/legal-content/EN/TXT/?uri=CELEX:32003H0361
https://eur-lex.europa.eu/legal-content/EN/TXT/?uri=CELEX:32003H0361
http://www.promptpaymentcode.org.uk/
https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement
http://www.contracts.mod.uk/feed
https://www.gov.uk/government/government-efficiency-transparency-and-accountability
https://www.gov.uk/government/government-efficiency-transparency-and-accountability
https://www.gov.uk/government/publications/mod-contracting-purchasing-and-finance-e-procurement-system
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electronic procurement tool is a mandatory requirement for any resultant contract awarded 
following this Tender.  By submitting this Tender, you agree to electronic payment. You 
may consult the service provider on connectivity options.  Failure to accept electronic 
payment will result in your Tender being non-compliant and excluded from the tender 
process. 

Change of Circumstances 

26. In accordance with paragraph A31, if your circumstances have changed, please select 
‘Yes’ to the appropriate question on DEFFORM 47 Annex A and submit a Statement 
Relating to Good Standing with your Tender.   

Asbestos, Hazardous Items and Depletion of the Ozone Layer 

27. The Authority is required to report any items that use asbestos, that are hazardous or 
where there is an impact on the Ozone.  Where any Contractor Deliverables fall into one of 
these categories select ‘Yes’ to the appropriate question on DEFFORM 47 Annex A and 
provide further details in your Tender. 

Defence Safety Authority (DSA) Requirements 

28.  Tenderers are required to comply with any applicable DSA military regulatory policy and 
regulation. Tenderers who wish to propose an alternative acceptable means of compliance 
must obtain agreement in principle from the relevant defence regulator (through the Project 
Team) in advance of submitting their Tender. Acceptable Means of Compliance (AMC) are 
strongly recommended practices and a justification will be required if they are not followed. 
Tenderers must consult the relevant defence regulator where there is more than one AMC. 
You must confirm how you intend to comply with the regulatory articles, and the date you 
consulted with the relevant defence regulator. 

Bank or Parent Company Guarantee 

29. You will be informed whether you are required to provide a Bank or Parent Company 
Guarantee.  In the event that you are selected as the winning Tenderer, you must provide 
your Bank or Parent Company Guarantee (in the form of DEFFORM 24/24A as 
appropriate) during the standstill period. No Contract will be awarded until a suitable Bank 
or Parent Company Guarantee, as appropriate, is in place. Failure to provide a Bank or 
Parent Company Guarantee during the standstill period, will result in you being de-selected 
as the winning Tenderer. The Authority reserves the right to re-evaluate the Tenders, (if 
necessary) to take into account the absence of the de-selected Tenderer, enabling the 
Authority to establish the next winning Tenderer and award a Contract. 
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 Standardised Contracting Terms 

SC2 

GENERAL CONDITIONS 

 

1. General 
a. The defined terms in the Contract shall be as set out in Schedule 1. 
b. The Contractor shall comply with all applicable Legislation, whether specifically 

referenced in this Contract or not. 
c. The Contractor warrants and represents, that: 

(1) it has the full capacity and authority to enter into, and to exercise its rights and 
perform its obligations under, the Contract; 

(2) from the Effective Date of Contract and for so long as the Contract remains in 
force it shall give the Authority Notice of any litigation, arbitration (unless expressly prohibited 
from doing so in accordance with the terms of the arbitration), administrative or adjudication or 
mediation proceedings before any court, tribunal, arbitrator, administrator or adjudicator or 
mediator or relevant authority against itself or a Subcontractor which would adversely affect the 
Contractor's ability to perform its obligations under the Contract; 

(3) as at the Effective Date of Contract no proceedings or other steps have been 
taken and not discharged (nor, to the best of the knowledge of the Contractor, threatened) for 
its winding-up or dissolution or for the appointment of a receiver, administrative receiver, 
administrator, liquidator, trustee or similar officer in relation to any of its assets or revenues; 

(4) for so long as the Contract remains in force it shall give the Authority Notice of any 
proceedings or other steps that have been taken but not discharged (nor to the best of the 
knowledge of the Contractor, threatened) for its winding-up or dissolution or for the appointment 
of a receiver, administrator, liquidator, trustee or similar officer in relation to any of its assets or 
revenues. 

d. Unless the context otherwise requires: 
(1) The singular includes the plural and vice versa, and the masculine includes the 

feminine and vice versa. 
(2) The words “include”, “includes”, “including” and “included” are to be construed as 

if they were immediately followed by the words “without limitation”, except where explicitly 
stated otherwise. 

(3) The expression “person” means any individual, firm, body corporate, 
unincorporated association or partnership, government, state or agency of a state or joint 
venture. 

(4) References to any statute, enactment, order, regulation, or other similar 
instrument shall be construed as a reference to the statute, enactment, order, regulation, or 
instrument as amended, supplemented, replaced or consolidated by any subsequent statute, 
enactment, order, regulation, or instrument. 

(5) The heading to any Contract provision shall not affect the interpretation of that 
provision. 

(6) Any decision, act or thing which the Authority is required or authorised to take or 
do under the Contract may be taken or done only by the person (or their nominated deputy) 
authorised in Schedule 3 (Contract Data Sheet) to take or do that decision, act, or thing on 
behalf of the Authority. 

(7) Unless excluded within the Conditions of the Contract or required by law, 
references to submission of documents in writing shall include electronic submission. 

 

2. Duration of Contract 
This Contract comes into effect on the Effective Date of Contract and will expire 
automatically on the date identified in Schedule 3 (Contract Data Sheet) unless it is 
otherwise terminated in accordance with the provisions of the Contract, or otherwise lawfully 
terminated. 
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3. Entire Agreement 
This Contract constitutes the entire agreement between the Parties relating to the subject 
matter of the Contract.  The Contract supersedes, and neither Party has relied upon, any 
prior negotiations, representations and undertakings, whether written or oral, except that this 
condition shall not exclude liability in respect of any fraudulent misrepresentation. 

 

4. Governing Law 
a. Subject to clause 4.d, the Contract shall be considered as a contract made in England 

and subject to English Law. 
b. Subject to clause 4.d and 40 (Dispute Resolution) and without prejudice to the dispute 

resolution process set out therein, each Party submits and agrees to the exclusive jurisdiction 
of the Courts of England to resolve, and the laws of England to govern, any actions 
proceedings, controversy or claim of whatever nature arising out of or relating to the Contract or 
breach thereof. 

c. Subject to clause 4.d any dispute arising out of or in connection with the Contract shall be 
determined within the English jurisdiction and to the exclusion of all other jurisdictions save that 
other jurisdictions may apply solely for the purpose of giving effect to this condition 4 and for the 
enforcement of any judgment, order or award given under English jurisdiction. 

d. If the Parties agree pursuant to the Contract that Scots Law should apply then the 
following amendments shall apply to the Contract:  

(1) Clause 4.a, 4.b and 4.c shall be amended to read: 
“a.  The Contract shall be considered as a contract made in Scotland and subject to 
Scots Law. 

b.  Subject to condition 40 (Dispute Resolution) and without prejudice to the dispute 
resolution process set out therein, each Party submits and agrees to the exclusive 
jurisdiction of the Courts of Scotland to resolve, and the laws of Scotland to govern, 
any actions, proceedings, controversy or claim of whatever nature arising out of or 
relating to the Contract or breach thereof. 

c.  Any dispute arising out of or in connection with the Contract shall be determined 
within the Scottish jurisdiction and to the exclusion of all other jurisdictions save that 
other jurisdictions may apply solely for the purpose of giving effect to this condition 4 
and for the enforcement of any judgment, order or award given under Scottish 
jurisdiction.” 

Clause 40.b shall be amended to read: 

“In the event that the dispute or claim is not resolved pursuant to clause 40.a the 
dispute shall be referred to arbitration.  Unless otherwise agreed in writing by the 
Parties, the arbitration and this clause 40.b shall be governed by the Arbitration 
(Scotland) Act 2010.  The seat of the arbitration shall be Scotland.  For the avoidance 
of doubt, for the purpose of arbitration the tribunal shall have the power to make 
provisional awards pursuant to Rule 53 of the Scottish Arbitration Rules, as set out in 
Schedule 1 to the Arbitration (Scotland) Act 2010.” 

e. Each Party warrants to each other that entry into the Contract does not, and the 
performance of the Contract will not, in any way violate or conflict with any provision of law, 
statute, rule, regulation, judgement, writ, injunction, decree or order applicable to it.  Each Party 
also warrants that the Contract does not conflict with or result in a breach or termination of any 
provision of, or constitute a default under, any mortgage, contract or other liability, charge or 
encumbrance upon any of its properties or other assets. 

f. Each Party agrees with each other Party that the provisions of this condition 4 shall 
survive any termination of the Contract for any reason whatsoever and shall remain fully 
enforceable as between the Parties notwithstanding such a termination. 

g. Where the Contractor’s place of business is not in England or Wales (or Scotland where 
the Parties agree pursuant to this Contract that Scots Law should apply), the Contractor 
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irrevocably appoints the solicitors or other persons in England and Wales (or Scotland where 
the Parties agree pursuant to the Contract that Scots Law should apply) detailed in Schedule 3 
(Contract Data Sheet) as its agents to accept on its behalf service of all process and other 
documents of whatever description to be served on the Contractor in connection with any 
litigation or arbitration within the English jurisdiction (or Scottish jurisdiction where the Parties 
agree pursuant to this Contract that Scots Law should apply) arising out of or relating to the 
Contract or any issue connected therewith. 
 

5. Precedence 
a. If there is any inconsistency between the different provisions of the Contract the 

inconsistency shall be resolved according to the following descending order of precedence: 
(1) Conditions 1 - 44 (and 45 - 47, if included in this Contract) of the Conditions of the 

Contract shall be given equal precedence with Schedule 1 (Definitions of Contract) and 
Schedule 3 (Contract Data Sheet); 

(2) Schedule 2 (Schedule of Requirements) and Schedule 8 (Acceptance 
Procedure); 

(3) the remaining Schedules; and 
(4) any other documents expressly referred to in the Contract. 

b. If either Party becomes aware of any inconsistency within or between the documents 
referred to in clause 5.a such Party shall notify the other Party forthwith and the Parties will seek 
to resolve that inconsistency on the basis of the order of precedence set out in clause 5.a. 
Where the Parties fail to reach agreement, and if either Party considers the inconsistency to be 
material to its rights and obligations under the Contract, then the matter will be referred to the 
dispute resolution procedure in accordance with condition 40 (Dispute Resolution). 
 

6. Amendments to Contract 
a. Except as provided in condition 31 all amendments to this Contract shall be serially 

numbered, in writing, issued only by the Authority’s Representative (Commercial), and agreed 
by both Parties. 

b. Where the Authority or the Contractor wishes to introduce a change which is not minor or 
which is likely to involve a change to the Contract Price, the provisions of Schedule 4 (Contract 
Change Control Procedure) shall apply.  The Contractor shall not carry out any work until any 
necessary change to the Contract Price has been agreed and a written amendment in 
accordance with clause 6.a above has been issued. 
 

7. Variations to Specification 
a. The Authority’s Representative may, by Notice (following consultation with the Contractor 

as necessary), alter the Specification as from a date agreed by both Parties and to the extent 
specified by the Authority, provided that any such variations shall be limited to the extent that 
they do not alter the fit, form, function or characteristics of the Contractor Deliverables to be 
supplied under the Contract. The Contractor shall ensure that the Contractor Deliverables take 
account of any such variations.  Such variations shall not require formal amendment of the 
Contract in accordance with the process set out in condition 6 (Amendments to Contract) and 
shall be implemented upon receipt, or at the date specified in the Authority’s Notice, unless 
otherwise specified. 

b. Any variations that cause a change to: 
(1) fit, form, function or characteristics of the Contractor Deliverables; 
(2) the cost; 
(3) Delivery Dates; 
(4) the period required for the production or completion; or 
(5) other work caused by the alteration, 

shall be the subject to condition 6 (Amendments to Contract).  Each amendment under 
condition 6 shall be classed as a formal change. 
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8. Authority Representatives 
a. Any reference to the Authority in respect of: 

(1) the giving of consent; 
(2) the delivering of any Notices; or 
(3) the doing of any other thing that may reasonably be undertaken by an individual 

acting on behalf of the Authority, shall be deemed to be references to the Authority's 
Representatives in accordance with this condition 8. 

b. The Authority’s Representatives detailed in Schedule 3 (Contract Data Sheet) (or their 
nominated deputy) shall have full authority to act on behalf of the Authority for all purposes of 
the Contract.  Unless notified in writing before such act or instruction, the Contractor shall be 
entitled to treat any act of the Authority’s Representatives which is authorised by the Contract 
as being expressly authorised by the Authority and the Contractor shall not be required to 
determine whether authority has in fact been given. 

c. In the event of any change to the identity of the Authority’s Representatives, the Authority 
shall provide written confirmation to the Contractor, and shall update Schedule 3 (Contract Data 
Sheet) in accordance with condition 6 (Amendments to Contract). 
 

9. Severability 
a. If any provision of the Contract is held to be invalid, illegal or unenforceable to any extent 

then: 
(1) such provision shall (to the extent that it is invalid, illegal or unenforceable) be 

given no effect and shall be deemed not to be included in the Contract but without invalidating 
any of the remaining provisions of the Contract; and 

(2) the Parties shall use all reasonable endeavours to replace the invalid, illegal or 
unenforceable provision by a valid, legal and enforceable substitute provision the effect of 
which is as close as possible to the intended effect of the invalid, illegal or unenforceable 
provision. 
 

10. Waiver 
a. No act or omission of either Party shall by itself amount to a waiver of any right or remedy 

unless expressly stated by that Party in writing.  In particular, no reasonable delay in exercising 
any right or remedy shall by itself constitute a waiver of that right or remedy. 

b. No waiver in respect of any right or remedy shall operate as a waiver in respect of any 
other right or remedy. 
 

11. Assignment of Contract 
Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior 
written consent of the other Party. 

 

12. Third Party Rights 
Notwithstanding anything to the contrary elsewhere in the Contract, no right is granted to any 
person who is not a Party to the Contract to enforce any term of the Contract in its own right 
and the Parties to the Contract declare that they have no intention to grant any such right. 

 

13. Transparency 
a. Subject to clause 13.b but notwithstanding condition 14 (Disclosure of Information), the 

Contractor understands that the Authority may publish the Transparency Information to the 
general public.  The Contractor shall assist and cooperate with the Authority to enable the 
Authority to publish the Transparency Information. 

b. Before publishing the Transparency Information to the general public in accordance with 
clause 13.a, the Authority shall redact any Information that would be exempt from disclosure if it 
was the subject of a request for Information under the Freedom of Information Act 2000 or the 
Environmental Information Regulations 2004, and any Information which has been 
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acknowledged by the Authority at Schedule 5 – Contractor’s Commercially Sensitive 
Information. 

c. The Authority may consult with the Contractor before redacting any Information from the 
Transparency Information in accordance with clause 13.b.  The Contractor acknowledges and 
accepts that its representations on redactions during consultation may not be determinative 
and that the decision whether to redact Information is a matter in which the Authority shall 
exercise its own discretion, subject always to the provisions of the Freedom of Information Act 
2000 or the Environmental Information Regulations 2004. 

d. For the avoidance of doubt, nothing in this condition 13 shall affect the Contractor’s rights 
at law. 
 

14. Disclosure of Information 
a. Subject to clauses 14.d, 14.e, 14.h and condition 13 each Party: 

(1) shall treat in confidence all Information it receives from the other; 
(2) shall not disclose any of that Information to any third party without the prior written 

consent of the other Party, which consent shall not unreasonably be withheld, except that the 
Contractor may disclose Information in confidence, without prior consent, to such persons and 
to such extent as may be necessary for the performance of the Contract; 

(3) shall not use any of that Information otherwise than for the purpose of the 
Contract; and 

(4) shall not copy any of that Information except to the extent necessary for the 
purpose of exercising its rights of use and disclosure under the Contract. 

b. The Contractor shall take all reasonable precautions necessary to ensure that all 
Information disclosed to the Contractor by or on behalf of the Authority under or in connection 
with the Contract: 

(1) is disclosed to its employees and Subcontractors, only to the extent necessary for 
the performance of the Contract; and 

(2) is treated in confidence by them and not disclosed except with the prior written 
consent of the Authority or used otherwise than for the purpose of performing work or having 
work performed for the Authority under the Contract or any subcontract. 

c. The Contractor shall ensure that its employees are aware of the Contractor’s 
arrangements for discharging the obligations at clauses 14.a and 14.b before receiving 
Information and shall take such steps as may be reasonably practical to enforce such 
arrangements. 

d. Clauses 14.a and 14.b shall not apply to any Information to the extent that either Party: 
(1) exercises rights of use or disclosure granted otherwise than in consequence of, or 

under, the Contract; 
(2) has the right to use or disclose the Information in accordance with other 

Conditions of the Contract; or 
(3) can show: 

(a) that the Information was or has become published or publicly available for 
use otherwise than in breach of any provision of the Contract or any other agreement between 
the Parties; 

(b) that the Information was already known to it (without restrictions on 
disclosure or use) prior to receiving the Information under or in connection with the Contract; 

(c) that the Information was received without restriction on further disclosure 
from a third party which lawfully acquired the Information without any restriction on disclosure; 
or 

(d) from its records that the same Information was derived independently of 
that received under or in connection with the Contract; 

provided that the relationship to any other Information is not revealed. 

e. Neither Party shall be in breach of this condition where it can show that any disclosure of 
Information was made solely and to the extent necessary to comply with a statutory, judicial or 
parliamentary obligation.  Where such a disclosure is made, the Party making the disclosure 
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shall ensure that the recipient of the Information is made aware of and asked to respect its 
confidentiality.  Such disclosure shall in no way diminish the obligations of the Parties under this 
condition. 

f. The Authority may disclose the Information: 
(1) on a confidential basis to any Central Government Body for any proper purpose of 

the Authority or of the relevant Central Government Body, which shall include: disclosure to the 
Cabinet Office and/or HM Treasury for the purpose of ensuring effective cross-Government 
procurement processes, including value for money and related purposes; 

(2) to Parliament and Parliamentary Committees or if required by any Parliamentary 
reporting requirement;  

(3) to the extent that the Authority (acting reasonably) deems disclosure necessary 
or appropriate in the course of carrying out its public functions; 

(4) on a confidential basis to a professional adviser, consultant or other person 
engaged by any of the entities defined in Schedule 1 (including benchmarking organisations) 
for any purpose relating to or connected with this Contract; 

(5) on a confidential basis for the purpose of the exercise of its rights under the 
Contract; or 

(6) on a confidential basis to a proposed body in connection with any assignment, 
novation or disposal of any of its rights, obligations or liabilities under the Contract;  

and for the purposes of the foregoing, references to disclosure on a confidential basis 
shall mean disclosure subject to a confidentiality agreement or arrangement containing 
terms no less stringent than those placed on the Authority under this condition. 

g. Before sharing any Information in accordance with clause 14.f, the Authority may redact 
the Information.  Any decision to redact Information made by the Authority shall be final. 

h. The Authority shall not be in breach of the Contract where disclosure of Information is 
made solely and to the extent necessary to comply with the Freedom of Information Act 2000 
(the “Act”) or the Environmental Information Regulations 2004 (the “Regulations”). To the 
extent permitted by the time for compliance under the Act or the Regulations, the Authority shall 
consult the Contractor where the Authority is considering the disclosure of Information under 
the Act or the Regulations and, in any event, shall provide prior notification to the Contractor of 
any decision to disclose the Information.  The Contractor acknowledges and accepts that its 
representations on disclosure during consultation may not be determinative and that the 
decision whether to disclose Information in order to comply with the Act or the Regulations is a 
matter in which the Authority shall exercise its own discretion, subject always to the provisions 
of the Act or the Regulations. 

i. Nothing in this condition shall affect the Parties' obligations of confidentiality where 
Information is disclosed orally in confidence. 
 

15. Publicity and Communications with the Media 
The Contractor shall not and shall ensure that any employee or Subcontractor shall not 
communicate with representatives of the press, television, radio or other media on any 
matter concerning the Contract unless the Authority has given its prior written consent. 

 

16. Change of Control of Contractor 
a. The Contractor shall notify the Representative of the Authority at the address given in 

clause 16.b, as soon as practicable, in writing of any intended, planned or actual change in 
control of the Contractor. The Contractor shall not be required to submit any notice which is 
unlawful or is in breach of either any pre-existing non-disclosure agreement or any regulations 
governing the conduct of the Contractor in the UK or other jurisdictions where the Contractor 
may be subject to legal sanction arising from issuing such a notice. 

b. Each notice of change of control shall be taken to apply to all contracts with the Authority. 
Notices shall be submitted to: 

Mergers & Acquisitions Section 

Strategic Supplier Management Team 
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Spruce 3b # 1301 

MOD Abbey Wood, 

Bristol, BS34 8JH 

The Representative of the Authority shall consider the notice of change of control and 
advise the Contractor in writing of any concerns the Authority may have. Such concerns 
may include but are not limited to potential threats to national security, the ability of the 
Authority to comply with its statutory obligations or matters covered by the declarations 
made by the Contractor prior to Contract Award. 

c. The Authority may terminate the Contract by giving written notice to the Contractor within 
six months of the Authority being notified in accordance with clause 16.a. The Authority shall 
act reasonably in exercising its right of termination under this condition. 

d. If the Authority exercises its right to terminate in accordance with clause 16.c the 
Contractor shall be entitled to request the Authority to consider making a payment representing 
any commitments, liabilities or expenditure incurred by the Contractor in connection with the 
Contract up to the point of termination. Such commitments, liabilities or expenditure shall be 
reasonably and properly chargeable by the Contractor, and shall otherwise represent an 
unavoidable loss by the Contractor by reason of the termination of the Contract. Any payment 
under this clause 16.d must be fully supported by documentary evidence. The decision whether 
to make such a payment shall be at the Authority’s sole discretion. 

e. Notification by the Contractor of any intended, planned or actual change of control shall 
not prejudice the existing rights of the Authority or the Contractor under the Contract nor create 
or imply any rights of either the Contractor or the Authority additional to the Authority’s rights set 
out in this condition. 
 

17. Environmental Requirements 
The Contractor shall in all its operations to perform the Contract, adopt a sound proactive 
environmental approach that identifies, considers, and where possible, mitigates the 
environmental impacts of its supply chain.  The Contractor shall provide evidence of so 
doing to the Authority on demand. 

 

18. Contractor’s Records 
a. The Contractor and its sub-contractors shall maintain all records specified in and 

connected with the Contract (expressly or otherwise) and make them available to the Authority 
when requested on reasonable notice.  

b. The Contractor and its sub-contractors shall also permit access to relevant records that 
relate to the contractual obligations to supply goods or services under the Contract, held by or 
controlled by them and reasonably required by the Comptroller and Auditor General, their staff 
and any appointed representative of the National Audit Office, and provide such explanations 
and information as reasonably necessary for the following purposes: 

(1) to enable the National Audit Office to carry out the Authority’s statutory audits and 
to examine and/or certify the Authority’s annual and interim report and accounts; and 

(2) to enable the National Audit Office to carry out an examination pursuant to Part II 
of the National Audit Act 1983 of the economy, efficiency and effectiveness with which the 
Authority has used its resources. 

c. With regard to the records made available to the Authority under clause 1 of this 
Condition, and subject to the provisions of SC2 conditions of contract clause 14, the Contractor 
shall permit records to be examined and if necessary copied, by the Authority, or 
Representative of the Authority, as the Authority may require. 

d. Unless the Contract specifies otherwise the records referred to in this Condition shall be 
retained for a period of at least 6 years from: 

(1) the end of the Contract term; 
(2) termination of the Contract; or 
(3) the final payment 
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whichever occurs latest. 

 

19. Notices 
a. A Notice served under the Contract shall be: 

(1) in writing in the English Language; 
(2) authenticated by signature or such other method as may be agreed between the 

Parties; 
(3) sent for the attention of the other Party’s Representative, and to the address set 

out in Schedule 3 (Contract Data Sheet); 
(4) marked with the number of the Contract; and 
(5) delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in 

Schedule 3 (Contract Data Sheet), by electronic mail. 
b. Notices shall be deemed to have been received: 

(1) if delivered by hand, on the day of delivery if it is the recipient’s Business and 
otherwise on the first Business Day of the recipient immediately following the day of delivery; 

(2) if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in 
the case of airmail) after the day of posting; 

(3) if sent by facsimile or electronic means: 
(a) if transmitted between 09:00 and 17:00 hours on a Business Day 

(recipient’s time) on completion of receipt by the sender of verification of the transmission from 
the receiving instrument; or 

(b) if transmitted at any other time, at 09:00 on the first Business Day 
(recipient’s time) following the completion of receipt by the sender of verification of transmission 
from the receiving instrument. 
 

20. Progress Monitoring, Meetings and Reports 
a. The Contractor shall attend progress meetings at the frequency or times (if any) specified 

in Schedule 3 (Contract Data Sheet) and shall ensure that its Contractor’s Representatives are 
suitably qualified to attend such meetings. 

b. The Contractor shall submit progress reports to the Authority’s Representatives at the 
times and in the format (if any) specified in Schedule 3 (Contract Data Sheet). The reports shall 
detail as a minimum: 

(1) performance/Delivery of the Contractor Deliverables; 
(2) risks and opportunities; 
(3) any other information specified in Schedule 3 (Contract Data Sheet); and 
(4) any other information reasonably requested by the Authority. 

 

SUPPLY OF CONTRACTOR DELIVERABLES 

 

21. Supply of Contractor Deliverables and Quality Assurance 
a. The Contractor shall provide the Contractor Deliverables to the Authority, in accordance 

with the Schedule of Requirements and the Specification, and shall allocate sufficient resource 
to the provision of the Contractor Deliverables to enable it to comply with this obligation. 

b. The Contractor shall: 
(1) comply with any applicable quality assurance requirements specified in Schedule 

3 (Contract Data Sheet) in providing the Contractor Deliverables; and 
(2) discharge its obligations under the Contract with all due skill, care, diligence and 

operating practice by appropriately experienced, qualified and trained personnel. 
c. The provisions of clause 21.b. shall survive any performance, acceptance or payment 

pursuant to the Contract and shall extend to any remedial services provided by the Contractor. 
d. The Contractor shall: 

(1) observe, and ensure that the Contractor’s Team observe, all health and safety 
rules and regulations and any other security requirements that apply at any of the Authority’s 



OFFICIAL 

39 
 

premises; 
(2) notify the Authority as soon as it becomes aware of any health and safety hazards 

or issues which arise in relation to the Contractor Deliverables; and 
(3) before the date on which the Contractor Deliverables are to start, obtain, and at all 

times maintain, all necessary licences and consents in relation to the Contractor Deliverables. 
 

22. Marking of Contractor Deliverables 
a. Each Contractor Deliverable shall be marked in accordance with the requirements 

specified in Schedule 3 (Contract Data Sheet), if no such requirement is specified, the 
Contractor shall mark each Contractor Deliverable clearly and indelibly in accordance with the 
requirements of the relevant DEF-STAN 05-132 as specified in the contract or specification. In 
the absence of such requirements, the Contractor Deliverables shall be marked with the MOD 
stock reference, NATO Stock Number (NSN) or alternative reference number specified in 
Schedule 2 (Schedule of Requirements). 

b. Any marking method used shall not have a detrimental effect on the strength, 
serviceability or corrosion resistance of the Contractor Deliverables. 

c. The marking shall include any serial numbers allocated to the Contractor Deliverable. 
d. Where because of its size or nature it is not possible to mark a Contractor Deliverable 

with the required particulars, the required information should be included on the package or 
carton in which the Contractor Deliverable is packed, in accordance with condition 23 
(Packaging and Labelling (excluding Contractor Deliverables containing Munitions)). 

 
23. Packaging and Labelling (excluding Contractor Deliverables containing Munitions) 

a. Packaging responsibilities are as follows: 
(1) The Contractor shall be responsible for providing Packaging which fully complies 

with the requirements of the Contract. 
(2) The Authority shall indicate in the Contract the standard or level of Packaging 

required for each Contractor Deliverable, including the PPQ.  If a standard or level of Packaging 
(including the PPQ) is not indicated in the Contract, the Contractor shall request such 
instructions from the Authority before proceeding further. 

(3) The Contractor shall ensure all relevant information necessary for the effective 
performance of the Contract is made available to all subcontractors. 

(4) Where the Contractor or any of their subcontractors have concerns relating to the 
appropriateness of the Packaging design and or MPL prior to manufacture or supply of the 
Contractor Deliverables they shall use DEFFORM 129B to feedback these concerns to the 
Contractor or Authority, as appropriate. 

b. The Contractor shall supply Commercial Packaging meeting the standards and 
requirements of Def Stan 81-041 (Part 1).  In addition the following requirements apply: 

(1) The Contractor shall provide Packaging which: 
(a) will ensure that each Contractor Deliverable may be transported and 

delivered to the consignee named in the Contract in an undamaged and serviceable condition; 
and 

(b) is labelled to enable the contents to be identified without need to breach 
the package; and 

(c) is compliant with statutory requirements and this Condition. 
(2) The Packaging used by the Contractor to supply identical or similar Contractor 

Deliverables to commercial customers or to the general public (i.e. point of sale packaging) will 
be acceptable, provided that it complies with the following criteria: 

(a) reference in the Contract to a PPQ means the quantity of a Contractor 
Deliverable to be contained in an individual package, which has been selected as being the 
most suitable for issue(s) to the ultimate user; 

(b) Robust Contractor Deliverables, which by their nature require minimal or 
no packaging for commercial deliveries, shall be regarded as "PPQ packages" and shall be 
marked in accordance with Clauses 23.i to 23.l. References to "PPQ packages" in subsequent 
text shall be taken to include Robust Contractor Deliverables; and 
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(c) for ease of handling, transportation and delivery, packages which contain 
identical Contractor Deliverables may be bulked and overpacked, in accordance with clauses 
23.i to 23.k. 

c. The Contractor shall ascertain whether the Contractor Deliverables being supplied are, 
or contain, Dangerous Goods, and shall supply the Dangerous Goods in accordance with: 

(1) The Health and Safety At Work Act 1974 (as amended); 
(2) The Classification Hazard Information and Packaging for Supply Regulations 

(CHIP4) 2009 (as amended); 
(3) The REACH Regulations 2007 (as amended); and 
(4) The Classification, Labelling and Packaging Regulations (CLP) 2009 (as 

amended). 
 

d. The Contractor shall package the Dangerous Goods as limited quantities, excepted 
quantities or similar derogations, for UK or worldwide shipment by all modes of transport in 
accordance with the regulations relating to the Dangerous Goods and: 

(1) The Safety Of Lives At Sea Regulations (SOLAS) 1974 (as amended); and 
(2) The Air Navigation (Amendment) Order 2019. 

e. As soon as possible, and in any event no later than one month before delivery is due, the 
Contractor shall provide a Safety Data Sheet in respect of each Dangerous Good in 
accordance with the REACH Regulations 2007 (as amended) and the Health and Safety At 
Work Act 1974 (as amended) and in accordance with condition 24 (Supply of Hazardous 
Materials or Substances in Contractor Deliverables).  

f. The Contractor shall comply with the requirements for the design of MLP which include 
clauses 23.f and 23.g as follows: 

(1) Where there is a requirement to design UK or NATO MLP, the work shall be 
undertaken by an MPAS registered organisation, or one that although non-registered is able to 
demonstrate to the Authority that its quality systems and military package design expertise are 
of an equivalent standard. 

(a) The MPAS certification (for individual designers) and registration (for 
organisations) scheme details are available from: 

DES SEOC SCP-SptEng-Pkg 

 

Bristol, BS34 8JH 

Tel. +44(0)30679-35353 

DESSEOCSCP-SptEng-PKg@mod.uk 

(b) The MPAS Documentation is also available on the DStan website. 
(2) MLP shall be designed to comply with the relevant requirements of Def Stan 

81-041, and be capable of meeting the appropriate test requirements of Def Stan 81-041 (Part 
3).  Packaging designs shall be prepared on a SPIS, in accordance with Def Stan 81-041 (Part 
4). 

(3) The Contractor shall ensure a search of the SPIS index (the ‘SPIN’) is carried out 
to establish the SPIS status of each requirement (using DEFFORM 129a ‘Application for 
Packaging Designs or their Status’). 

(4) New designs shall not be made where there is an existing usable SPIS, or one 
that may be easily modified.  

(5) Where there is a usable SFS, it shall be used in place of a SPIS design unless 
otherwise stated by the Contract.  When an SFS is used or replaces a SPIS design, the 
Contractor shall upload this information on to SPIN in Adobe PDF. 

(6) All SPIS, new or modified (and associated documentation), shall, on completion, 
be uploaded by the Contractor on to SPIN.  The format shall be Adobe PDF.  

(7) Where it is necessary to use an existing SPIS design, the Contractor shall ensure 
the Packaging manufacturer is a registered organisation in accordance with clause 23.f(1) 
above, or if un-registered, is compliant with MPAS ANNEX A Supplement (Code) M.  The 
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Contractor shall ensure, as far as possible, that the SPIS is up to date. 
(8) The documents supplied under clause 23.f(6) shall be considered as a contract 

data requirement and be subject to the terms of DEFCON 15 and DEFCON 21. 
g. Unless otherwise stated in the Contract, one of the following procedures for the 

production of new or modified SPIS designs shall be applied: 
(1) If the Contractor or their subcontractor is the PDA they shall: 

(a) On receipt of instructions received from the Authority’s representative 
nominated in Box 2 of DEFFORM 111 at Annex A to Schedule 3 (Contract Data Sheet), prepare 
the required package design in accordance with clause 23.f. 

(b) Where the Contractor or their subcontractor is registered they shall, on 
completion of any design work, provide the Authority with the following documents 
electronically: 

i.  a list of all SPIS which have been prepared or revised against the 
Contract; and 

ii.  a copy of all new / revised SPIS, complete with all continuation sheets 
and associated drawings, where applicable, to be uploaded onto SPIN. 

(c) Where the PDA is not a registered organisation, then they shall obtain 
approval for their design from a registered organisation before proceeding, then follow clause 
23.g(1)(b). 

(2) Where the Contractor or their subcontractor is not the PDA and is un-registered, 
they shall not produce, modify, or update SPIS designs.  They shall obtain current SPIS 
design(s) from the Authority or a registered organisation before proceeding with manufacture of 
Packaging.  To allow designs to be provided in ample time, they should apply for SPIS designs 
as soon as practicable. 

(3) Where the Contractor or their subcontractor is un-registered and has been given 
authority to produce, modify, and update SPIS designs by the Contract, he shall obtain 
approval for their design from a registered organisation using DEFFORM 129a before 
proceeding, then follow clause 23.g(1)(b). 

(4) Where the Contractor or their subcontractor is not a PDA but is registered, he 
shall follow clauses 23.g(1)(a) and 23.g(1)(b). 
 

h. If special jigs, tooling etc., are required for the production of MLP, the Contractor shall 
obtain written approval from the Commercial Officer before providing them.  Any approval given 
will be subject to the terms of DEFCON 23 (SC2) or equivalent condition, as appropriate. 

i. In addition to any marking required by international or national legislation or regulations, 
the following package labelling and marking requirements apply: 

(1) If the Contract specifies UK or NATO MPL, labelling and marking of the packages 
shall be in accordance with Def Stan 81-041 (Part 6) and this Condition as follows: 

(a) Labels giving the mass of the package, in kilograms, shall be placed such 
that they may be clearly seen when the items are stacked during storage. 

(b) Each consignment package shall be marked with details as follows: 
i. name and address of consignor; 
ii. name and address of consignee (as stated in the Contract or order); 
iii. destination where it differs from the consignee's address, normally 

either: 
(i). delivery destination / address; or 
(ii). transit destination, where delivery address is a point for 

aggregation / disaggregation and / or onward shipment 
elsewhere, e.g. railway station, where that mode of transport is 
used; 

iv. the unique order identifiers and the CP&F Delivery Label / Form which 
shall be prepared in accordance with DEFFORM 129J. 

(i). If aggregated packages are used, their consignment marking and 
identification requirements are stated at clause 23.l. 

(2) If the Contract specifies Commercial Packaging, an external surface of each PPQ 
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package and each consignment package, if it contains identical PPQ packages, shall be 
marked, using details of the Contractor Deliverables as shown in the Contract schedule, to 
state the following: 

(a) description of the Contractor Deliverable; 
(b) the full thirteen digit NATO Stock Number (NSN); 
(c) the PPQ; 
(d) maker's part / catalogue, serial and / or batch number, as appropriate; 
(e) the Contract and order number when applicable; 
(f) the words “Trade Package” in bold lettering, marked in BLUE in respect of 

trade packages, and BLACK in respect of export trade packages; 
(g) shelf life of item where applicable; 
(h) for rubber items or items containing rubber, the quarter and year of 

vulcanisation or manufacture of the rubber product or component (marked in accordance with 
Def Stan 81-041); 

(i) any statutory hazard markings and any handling markings, including the 
mass of any package which exceeds 3kg gross; and 

(j) any additional markings specified in the Contract. 
j. Bar code marking shall be applied to the external surface of each consignment package 

and to each PPQ package contained therein.  The default symbology shall be as specified in 
Def Stan 81-041 (Part 6).  As a minimum the following information shall be marked on 
packages: 

(1) the full 13-digit NSN; 
(2) denomination of quantity (D of Q); 
(3) actual quantity (quantity in package); 
(4) manufacturer's serial number and / or batch number, if one has been allocated; 

and 
(5) the CP&F-generated unique order identifier. 

 

k. Requirements for positioning bar codes in relation to related text, as well as positioning 
on package etc., are defined in Def Stan 81-041 (Part 6).  If size of the bar code does not allow 
a label to be directly attached, then a tag may be used.  Any difficulties over size or positioning 
of barcode markings shall initially be referred to the organisation nominated in Box 3 of 
DEFFORM 111 at Annex A to Schedule 3 (Contract Data Sheet). 

l. The requirements for the consignment of aggregated packages are as follows: 
(1) With the exception of packages containing Dangerous Goods, over-packing for 

delivery to the consignee shown in the Contract may be used by the consignor to aggregate a 
number of packages to different Packaging levels, provided that the package contains 
Contractor Deliverables of only one NSN or class group.  Over-packing shall be in the cheapest 
commercial form consistent with ease of handling and protection of over-packed items. 

(2) Two adjacent sides of the outer container shall be clearly marked to show the 
following: 

(a) class group number; 
(b) name and address of consignor; 
(c) name and address of consignee (as stated on the Contract or Order); 
(d) destination if it differs from the consignee's address, normally either: 

i. delivery destination / address; or 
ii. transit destination, if the delivery address is a point of aggregation / 

disaggregation and / or onward shipment e.g. railway station, where 
that mode of transport is used;  

(e) where applicable, the reference number of the delivery note produced by 
CP&F relating to the contents.  The consignee's copy of each delivery note shall be placed in 
the case / container.  If the Contractor Deliverables listed in the delivery note are packed in 
several cases, the consignee's copy shall be placed in the first case and a separate list detailing 
the contents shall be prepared for each case after the first and placed in the case to which it 
relates.  Each case is to be numbered to indicate both the number of the case and the total 
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number of cases concerned e.g. 1/3, 2/3, 3/3;  
(f) the CP&F-generated shipping label; and 
(g) any statutory hazard markings and any handling markings. 

 

m. Authorisation of the Contractor to undertake Packaging design, or to use a packaging 
design, that was not part of the original requirement under the Contract, shall be considered as 
an alteration to the specification in accordance with condition 7 (Variations to Specification). 

n. The Contractor shall ensure that timber and wood-containing products supplied under 
the Contract comply with the provisions of condition 25 (Timber and Wood-Derived Products) 
and Annex I and Annex II of the International Standards for Phytosanitary Measures, 
"Guidelines for Regulating Wood Packaging Material in International Trade", Publication No 15 
(ISPM 15). 

o. All Packaging shall meet the requirements of the Packaging (Essential Requirements) 
Regulations 2003 (as amended) where applicable. 

p. In any design work the Contractor shall comply with the Producer Responsibility 
Obligations (Packaging Waste) Regulations 2007 (as amended) or equivalent legislation.  
Evidence of compliance shall be a contractor record in accordance with condition 18 
(Contractor’s Records). 

q. This Condition is concerned with the supply of Packaging suitable to protect and ease 
handling, transport and storage of specified items.  Where there is a failure of suitable 
Packaging (a design failure), or Packaging fails and this is attributed to the Packaging supplier, 
then the supplier shall be liable for the cost of replacing the Packaging. 

r. Liability for other losses resulting from Packaging failure or resulting from damage to 
Packaging, (such as damage to the packaged item etc.), shall be specified elsewhere in the 
Contract. 

s. General requirements for service Packaging, including details of UK and NATO MLP and 
Commercial Packaging descriptions, are contained in Def Stan 81-041 (Part 1) "Packaging of 
Defence Materiel".  Def Stans, NATO Standardisation Agreements (STANAGs), and further 
information are available from the DStan internet site at: https://www.dstan.mod.uk/ 

t. Unless specifically stated otherwise in the invitation to tender or the Contract, reference 
to any standard including Def Stans or STANAGs in any invitation to tender or Contract 
document means the edition and all amendments extant at the date of such tender or Contract. 

u. In the event of conflict between the Contract and Def Stan 81-041, the Contract shall take 
precedence. 
 

24. Supply of Hazardous Materials or Substances in Contractor Deliverables 
a. The Contractor shall provide to the Authority:  

(1) for each hazardous material or substance supplied, a Safety Data Sheet (SDS) in 
accordance with the extant Chemicals (Hazard Information and Packaging for Supply) 
Regulations (CHIP) and / or the Classification, Labelling and Packaging (CLP) Regulation 
1272/2008 (whichever is applicable), and 

(2) for each Contractor Deliverable containing hazardous materials or substances, 
safety information as required by the Health and Safety at Work, etc Act 1974, at the time of 
supply. 

Nothing in this Condition shall reduce or limit any statutory duty or legal obligation of the 
Authority or the Contractor.  

b. If the Contractor Deliverable contains hazardous materials or substances, or is a 
substance falling within the scope of the REACH Regulation (EC) No 1907/2006: 

(1) the Contractor shall provide to the Authority an SDS for the substance in 
accordance with the Regulation. If the Contractor becomes aware of new information which 
may affect the risk management measures or new information on the hazard, the Contractor 
shall update the SDS and forward it to the Authority and to the address listed in clause 24.h 
below, and 

(2) the Authority, if it becomes aware of new information regarding the hazardous 
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properties of the substance, or any other information that might call into question the 
appropriateness of the risk management measures identified in the SDS supplied, shall report 
this information in writing to the Contractor.  

c. If the Contractor is required, under, or in connection with the contract, to supply 
Contractor Deliverables or components of Contractor Deliverables that, in the course of their 
use, maintenance, disposal, or in the event of an accident, may release hazardous materials or 
substances, they shall provide to the Authority a list of those hazardous materials or 
substances, and for each hazardous material or substance listed, provide an SDS. 

d. The Contractor shall provide to the Authority a completed Schedule 6 (Hazardous 
Contractor Deliverables, Materials or Substances Supplied under the Contract: Data 
Requirements) in accordance with Schedule 3 (Contract Data Sheet). 

e. If the Contractor Deliverables, materials or substances are ordnance, munitions or 
explosives, in addition to the requirements of CHIP and / or the CLP Regulation 1272/2008 
(whichever is applicable) and REACH the Contractor shall comply with hazard reporting 
requirements of DEF STAN 07-085 Design Requirements for Weapons and Associated 
Systems. 

f. If the Contractor Deliverables, materials or substances are or contain or embody a 
radioactive substance as defined in the Ionising Radiation Regulations SI 1999/3232, the 
Contractor shall additionally provide details of: 

(1) activity; 
(2) the substance and form (including any isotope);  

g. If the Contractor Deliverables, materials or substances have magnetic properties, the 
Contractor shall additionally provide details of the magnetic flux density at a defined distance, 
for the condition in which it is packed. 

h. Any SDS to be provided in accordance with this Condition, including any related 
information to be supplied in compliance with the Contractor’s statutory duties under Clause 
24.a, any information arising from the provisions of Clauses 24.e, 24.f and 24.g and the 
completed Schedule 6, shall be sent directly to the Authority’s Representative (Commercial) as 
soon as practicable, and no later than one (1) month prior to the Contract delivery date, unless 
otherwise stated in Schedule 3 (Contract Data Sheet). In addition, so that the safety information 
can reach users without delay, a copy shall be sent preferably as an email with attachment(s) in 
Adobe PDF or MS WORD format, or, if only hardcopy is available, to the addresses below: 

(1) Hard copies to be sent to:  
Hazardous Stores Information System (HSIS)  

Department of Safety & Environment, Quality and Technology (DS & EQT)  

Spruce 2C, #1260,  

MOD Abbey Wood (South)  

Bristol BS34 8JH 

(2) Emails to be sent to: 
DESTECH-QSEPEnv-HSISMulti@mod.gov.uk Failure by the Contractor to comply 
with the requirements of this Condition shall be grounds for rejecting the affected 
Contractor Deliverables. Any withholding of information concerning hazardous 
Contractor Deliverables, materials or substances shall be regarded as a material 
breach of Contract under Condition 43 (Material Breach) for which the Authority 
reserves the right to require the Contractor to rectify the breach immediately at no 
additional cost to the Authority or to terminate the Contract in accordance with 
Condition 43. 

 

i. Where delivery is made to the Defence Fulfilment Centre (DFC) and / or other Team 
Leidos location / building, the Contractor must comply with the Logistic Commodities and 
Services Transformation (LCST) Supplier Manual. 

 

25. Timber and Wood-Derived Products 

mailto:DESTECH-QSEPEnv-HSISMulti@mod.gov.uk
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a. All Timber and Wood-Derived Products supplied by the Contractor under the Contract:  
(1) shall comply with the Contract Specification; and 
(2) must originate either: 

(a) from a Legal and Sustainable source; or 
(b) from a FLEGT-licensed or equivalent source. 

b. In addition to the requirements of clause 25.a, all Timber and Wood-Derived Products 
supplied by the Contractor under the Contract shall originate from a forest source where 
management of the forest has full regard for: 

(1) identification, documentation and respect of legal, customary and traditional 
tenure and use rights related to the forest; 

(2) mechanisms for resolving grievances and disputes including those relating to 
tenure and use rights, to forest management practices and to work conditions; and  

(3) safeguarding the basic labour rights and health and safety of forest workers. 
c. If requested by the Authority, the Contractor shall provide to the Authority Evidence that 

the Timber and Wood-Derived Products supplied to the Authority under the Contract comply 
with the requirements of clause 25.a or 25.b or both. 

d. The Authority reserves the right at any time during the execution of the Contract and for a 
period of five (5) years from final Delivery under the Contract to require the Contractor to 
produce the Evidence required for the Authority’s inspection within fourteen (14) days of the 
Authority’s request. 

e. If the Contractor has already provided the Authority with the Evidence required under 
clause 25.c, the Contractor may satisfy these requirements by giving details of the previous 
notification and confirming the Evidence remains valid and satisfies the provisions of clauses 
25.a or 25.b or both. 

f. The Contractor shall maintain records of all Timber and Wood-Derived Products 
delivered to and accepted by the Authority, in accordance with condition 18 (Contractor’s 
Records). 

g. Notwithstanding clause 25.c, if exceptional circumstances render it strictly impractical for 
the Contractor to record Evidence of proof of timber origin for previously used Recycled Timber, 
the Contractor shall support the use of this Recycled Timber with: 

(1) a record tracing the Recycled Timber to its previous end use as a standalone 
object or as part of a structure; and 

(2) an explanation of the circumstances that rendered it impractical to record 
Evidence of proof of timber origin. 

h. The Authority may disclose the Information:  
(1) The Authority reserves the right to decide, except where in the Authority’s opinion 

the timber supplied is incidental to the requirement and from a low risk source, whether the 
Evidence submitted to it demonstrates compliance with clause 25.a or 25.b, or both.  In the 
event that the Authority is not satisfied, the Contractor shall commission and meet the costs of 
an Independent Verification and resulting report that will: 

(2) verify the forest source of the timber or wood; and 
(3) assess whether the source meets the relevant criteria of clause 25.b. 

 

i. The statistical reporting requirement at clause 25.j applies to all Timber and 
Wood-Derived Products delivered under the Contract.  The Authority reserves the right to 
amend the requirement for statistical reporting, in the event that the UK Government changes 
the requirement for reporting compliance with the Government Timber Procurement Policy.  
Amendments to the statistical reporting requirement will be made in accordance with condition 
6 (Amendments to Contract). 

j. The Contractor shall provide to the Authority, a completed Schedule 7 (Timber and 
Wood-Derived Products Supplied under the Contract: Data Requirements), the data or 
Information the Authority requires in respect of Timber and Wood-Derived Products delivered to 
the Authority under the Contract, or in respect of each Order in the case of a Framework 
Agreement, or at such other frequency as stated in the Contract.  The Contractor shall send all 
completed Schedule 7s (Timber and Wood-Derived Products Supplied under the Contract: 
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Data Requirements), including Nil Returns where appropriate, to the Authority’s Representative 
(Commercial). 

k. The Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data 
Requirements) may be amended by the Authority from time to time, in accordance with 
condition 6 (Amendments to Contract). 

l. The Contractor shall obtain any wood, other than processed wood, used in Packaging 
from: 

(1) companies that have a full registered status under the Forestry Commission and 
Timber Packaging and Pallet Confederation’s UK Wood Packaging Material Marking 
Programme (more detailed information can be accessed at www.forestry.gov.uk) and all such 
wood shall be treated for the elimination of raw wood pests and marked in accordance with that 
Programme; or 

(2) sources supplying wood treated and marked so as to conform to Annex I and 
Annex II of the International Standard for Phytosanitary Measures, “Guidelines for Regulating 
Wood Packaging Material in International Trade”, Publication No 15 published by the Food and 
Agricultural Organisation of the United Nations (ISPM15) (more detailed information can be 
accessed at  www.fao.org). 
 

26. Certificate of Conformity 
a. Where required in Schedule 3 (Contract Data Sheet) the Contractor shall provide a 

Certificate of Conformity (CofC) in accordance with Schedule 2 (Schedule of Requirements) 
and any applicable Quality Plan.  One copy of the CofC shall be sent to the Authority’s 
Representative (Commercial) upon Delivery, and one copy shall be provided to the Consignee 
upon Delivery. 

b. The Contractor shall consider the CofC to be a record in accordance with condition 18 
(Contractor’s Records). 

c. The Information provided on the CofC shall include: 
(1) Contractor’s name and address; 
(2) Contractor unique CofC number; 
(3) Contract number and where applicable Contract amendment number; 
(4) details of any approved concessions; 
(5) acquirer name and organisation; 
(6) Delivery address;  
(7) Contract Item Number from Schedule 2 (Schedule of Requirements); 
(8) description of Contractor Deliverable, including part number, specification and 

configuration status; 
(9) identification marks, batch and serial numbers in accordance with the 

Specification; 
(10) quantities; 
(11) a signed and dated statement by the Contractor that the Contractor Deliverables 

comply with the requirements of the Contract and approved concessions. 
Exceptions or additions to the above are to be documented. 

d. Where Schedule 2 (Schedule of Requirements) and any applicable Quality Plan require 
demonstration of traceability and design provenance through the supply chain the Contractor 
shall include in any relevant subcontract the requirement for the Information called for at clause 
26.c. The Contractor shall ensure that this Information is available to the Authority through the 
supply chain upon request in accordance with condition 18 (Contractor Records). 
 

27. Access to Contractor’s Premises 
a. The Contractor shall provide to the Authority’s Representatives following reasonable 

Notice, relevant accommodation/facilities, at no direct cost to the Authority, and all reasonable 
access to its premises for the purpose of monitoring the Contractor’s progress and quality 
standards in performing the Contract. 

b. As far as reasonably practical, the Contractor shall ensure that the provisions of clause 1 
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are included in their subcontracts with those suppliers identified in the Contract. The Authority, 
through the Contractor, shall arrange access to such subcontractors. 
 

28. Delivery / Collection 
a. Schedule 3 (Contract Data Sheet) shall specify whether the Contractor Deliverables are 

to be Delivered to the Consignee by the Contractor or Collected from the Consignor by the 
Authority. 

b. Where the Contractor Deliverables are to be Delivered by the Contractor (or a third party 
acting on behalf of the Contractor), the Contractor shall, unless otherwise stated in writing: 

(1) contact the Authority’s Representative as detailed in Schedule 3 (Contract Data 
Sheet) in advance of the Delivery Date in order to agree administrative arrangements for 
Delivery and provide any Information pertinent to Delivery requested; 

(2) comply with any special instructions for arranging Delivery in Schedule 3 
(Contract Data Sheet); 

(3) ensure that each consignment of the Contractor Deliverables is accompanied by, 
(as specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with the 
instructions;  

(4) be responsible for all costs of Delivery; and 
(5) Deliver the Contractor Deliverables to the Consignee at the address stated in 

Schedule 2 (Schedule of Requirements) by the Delivery Date between the hours agreed by the 
Parties. 

c. Where the Contractor Deliverables are to be Collected by the Authority (or a third party 
acting on behalf of the Authority), the Contractor shall, unless otherwise stated in writing: 

(1) contact the Authority’s Representative (Transport) as detailed in box 10 of 
DEFFORM 111 at Annex A to Schedule 3 (Contract Data Sheet) in advance of the Delivery 
Date in order to agree specific arrangements for Collection and provide any Information 
pertinent to the Collection requested; 

(2) comply with any special instructions for arranging Collection in Schedule 3 
(Contract Data Sheet); 

(3) ensure that each consignment of the Contractor Deliverables is accompanied by, 
(as specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with the 
instructions; 

(4) ensure that the Contractor Deliverables are available for Collection by the 
Authority from the Consignor (as specified in Schedule 3 (Contract Data Sheet)) by the Delivery 
Date between the hours agreed by the Parties; and 

(5) in the case of Overseas consignments, ensure that  the Contractor Deliverables 
are accompanied by the necessary transit documentation.  All Customs clearance shall be the 
responsibility of the Authority’s Representative (Transport). 

d. Title and risk in the Contractor Deliverables shall only pass from the Contractor to the 
Authority: 

(1) on the Delivery of the Contractor Deliverables by the Contractor to the Consignee 
in accordance with clause 28.b; or 

(2) on the Collection of the Contractor Deliverables from the Consignor by the 
Authority once they have been made available for Collection by the Contractor in accordance 
with clause 28.c. 
 

29. Acceptance 
a. Acceptance of the Contractor Deliverables shall occur in accordance with any 

acceptance procedure specified in Schedule 8 (Acceptance Procedure).  If no acceptance 
procedure is so specified acceptance shall occur when either: 

(1) the Authority does any act in relation to the Contractor Deliverable which is 
inconsistent with the Contractor’s ownership; or 

(2) the time limit in which to reject the Contractor Deliverables defined in clause 30.b 
has elapsed. 
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30. Rejection and Counterfeit Materiel 
 

Rejection: 

a. If any of the Contractor Deliverables Delivered to the Authority do not conform to the 
Specification or any other terms of this Contract, then (without limiting any other right or remedy 
that the Authority may have) the Authority may reject the Contractor Deliverables (in whole or in 
part).  The Authority shall return these Contractor Deliverables to the Contractor at the 
Contractor’s risk and cost. 

b. Rejection of any of the Contractor Deliverables under clause 30.a shall take place by the 
time limit for rejection specified in Schedule 3 (Contract Data Sheet), or if no such period is 
specified, the Contractor Deliverables shall be deemed to be accepted within a reasonable 
period of time. 

 

Counterfeit Materiel: 

c. Where the Authority suspects that any Contractor Deliverable or consignment of 
Contractor Deliverables contains Counterfeit Materiel, it shall: 

(1) notify the Contractor of its suspicion and reasons therefore; 
(2) where reasonably possible, and if requested by the Contractor within 10 business 

days of such notification, (at the Contractor’s own risk and expense and subject to any 
reasonable controls specified by the Authority) afford the Contractor the facility to (i) inspect the 
Contractor Deliverable or consignment and/or (ii) obtain a sample thereof for validation or 
testing purposes. 

(3) give the Contractor a further 20 business days or such other reasonable period 
agreed by the Authority, from the date of the inspection at 30.c.(2).(i) or the provision of a 
sample at 30.c.(2).(ii), to comment on whether the Contractor Deliverable or consignment 
meets the definition of Counterfeit Materiel; and 

(4) determine, on the balance of probabilities and strictly on the evidence available to 
it at the time, whether the Contractor Deliverable or consignment meets the definition of 
Counterfeit Materiel 

Where the Authority has determined that the Contractor Deliverable, part or 
consignment of Contractor Deliverables contain Counterfeit Material then it may reject 
the Contractor Deliverable, part or consignment under 30.a-30.b (Rejection). 

d. In addition to its rights under 30.a and 30.b (Rejection), where the Authority reasonably 
believes that any Contractor Deliverable or consignment of Contractor Deliverables contains 
Counterfeit Materiel, it shall be entitled to: 

(1) Retain any Counterfeit Materiel; and/or 
(2) retain the whole or any part of such Contractor Deliverable or consignment where 

it is not possible to separate the Counterfeit Materiel from the rest of the Contractor Deliverable, 
or consignment; 

and such retention shall not constitute acceptance under condition 29 (Acceptance). 

e. Where the Authority intends to exercise its rights under clause 30.d, it shall where 
reasonable permit the Contractor, within a period specified by the Authority, to arrange at its 
own risk and expense and subject to any reasonable controls specified by the Authority, for: 

(1) The separation of Counterfeit Materiel from any Contractor Deliverable or part of 
a Contractor Deliverable; and/or 

(2) the removal of any Contractor Deliverable or part of a Contractor Deliverable that 
the Authority is satisfied does not contain Counterfeit Materiel. 

f. In respect of any Contractor Deliverable, consignment or part thereof that is retained in 
accordance with clause 30.d, including where the Authority permits the Contractor to remove 
non-Counterfeit Materiel under clause 30.e but the Contractor fails to do so within the period 
specified by the Authority and subject to clause 30.j, the Authority shall be entitled to exercise 
any, all, or any combination of, the following rights: 
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(1) To         dispose of it responsible, and in a manner that does not permit its 
reintroduction into the supply chain or market; 

(2) to pass it to a relevant investigatory or regulatory authority; 
(3) to retain conduct or have conducted further testing including destructive testing, 

for further investigatory, regulatory or risk management purposes. Results from any such tests 
shall be shared with the Contractor; and/or 

(4) to recover the reasonable costs of testing, storage, access, and/or disposal of it 
from the Contractor. 

Exercise of the rights granted at clauses 30.f.(1) to 30.f.(3) shall not constitute 
acceptance under condition 29 (Acceptance). 

g. Any scrap or other disposal payment received by the Authority shall be off set against any 
amount due to the Authority under clause 30.f.(4). If the value of the scrap or other disposal 
payment exceeds the amount due to the Authority under clause 30.f.(4) then the balance shall 
accrue to the Contractor. 

h. The Authority shall not use a retained Article or consignment other than as permitted in 
this condition 30.c – 30.k. 

i. The Authority may without restriction report a discovery of Counterfeit Materiel and 
disclose information necessary for the identification of similar materiel and its possible sources.  

j. The Contractor shall not be entitled to any payment or compensation from the Authority 
as a result of the Authority exercising the rights set out in this condition 30.c – 30.k except 
where it has been determined in accordance with condition 40 (Dispute Resolution) that the 
Authority has made an incorrect determination in accordance with clause 30.c.(4). In such 
circumstances the Authority shall reimburse the Contractors reasonable costs of complying 
with clause 30.c. 
 

31. Diversion Orders 
a. The Authority shall notify the Contractor at the earliest practicable opportunity if it 

becomes aware that a Contractor Deliverable is likely to be subject to a Diversion Order. 
b. The Authority may issue a Diversion Order for the urgent delivery of the Contractor 

Deliverables identified in it. These Contractor Deliverables are to be delivered by the Contractor 
using the quickest means available as agreed by the Authority. 

c. The Authority reserves the right to cancel the Diversion Order.  
d. If the terms of the Diversion Order are unclear, the Contractor shall immediately contact 

the Representative of the Authority who issued it for clarification and/or further instruction.  
e. If the Diversion Order increases the quantity of Contractor Deliverables beyond the 

scope of the Contract, it is to be returned immediately to the Authority’s Commercial Officer with 
an appropriate explanation. 

f. The Contractor shall be entitled to reasonable additional delivery and packaging costs 
incurred in complying with the Diversion Order or cancellation. Claims are to be submitted by 
the Contractor to the Authority’s Commercial Officer together with applicable receipts and 
agreed as an amendment to the Contract in accordance with condition 6 (Amendments to 
Contract). The Contractor shall comply with the requirements of the Diversion Order upon 
receipt of the Diversion Order. 
 

32. Self-to-Self Delivery 
Where it is stated in Schedule 3 (Contract Data Sheet) that any Contractor Deliverable is to 
be Delivered by the Contractor to its own premises, or to those of a Subcontractor 
(‘self-to-self delivery’), the risk in such a Contractor Deliverable shall remain vested in the 
Contractor until such time as it is handed over to the Authority. 

 

LICENCES AND INTELLECTUAL PROPERTY 

 

33. Import and Export Licences 
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a. If, in the performance of the Contract, the Contractor needs to import into the UK or 
export out of the UK anything not supplied by or on behalf of the Authority and for which a UK 
import or export licence is required, the responsibility for applying for the licence shall rest with 
the Contractor.  The Authority shall provide the Contractor with sufficient information, 
certification, documentation and other reasonable assistance in obtaining any necessary UK 
import or export licence. 

b. When an export licence or import licence or authorisation either singularly or in 
combination is required from a foreign government for the performance of the Contract, the 
Contractor shall as soon as reasonably practicable consult with the Authority on the licence 
requirements.  Where the Contractor is the applicant for the licence or authorisation the 
Contractor shall: 

(1) ensure that when end use or end user restrictions, or both, apply to all or part of 
any Contractor Deliverable (which for the purposes of this Condition shall also include 
information, technical data and software), the Contractor, unless otherwise agreed with the 
Authority, shall identify in the application: 

(a) the end user as: Her Britannic Majesty’s Government of the United 
Kingdom of Great Britain and Northern Ireland (hereinafter “HM Government”); and 

(b) the end use as: For the Purposes of HM Government; and 
(2) include in the submission for the licence or authorisation a statement that 

"information on the status of processing this application may be shared with the Ministry of 
Defence of the United Kingdom". 

c. If the Contractor or any subcontractor in the performance of the Contract needs to export 
materiel not previously supplied by or on behalf of the Authority for which an export licence or 
import licence or authorisation from a foreign government is required, the responsibility for 
instituting expeditious action to apply for and obtain the licence shall rest with the Contractor or 
that subcontractor.  For the purposes of this Condition materiel shall mean information, 
technical data and items, including Contractor Deliverables, components of Contractor 
Deliverables and software. 

d. Where the Contract performance requires the export of materiel for which a foreign 
export licence or import licence or authorisation is required, the Contractor shall include the 
dependencies for the export licence or import licence or authorisation application, grant and 
maintenance in the Contract risk register and in the risk management plan for the Contract, with 
appropriate review points.  Where there is no requirement under the Contract for a risk 
management plan the Contractor shall submit this information to the Authority’s representative. 

e. During the term of the Contract and for a period of up to 2 years from completion of the 
Contract, the Authority may make a written request to the Contractor to seek a variation to the 
conditions to a foreign export licence or import licence or authorisation to enable the Authority 
to re-export or re-transfer a licensed or authorised item or licensed or authorised information 
from the UK to a non-licensed or unauthorised third party.  If the Authority makes such a 
request it will consult with the Contractor before making a determination of whether the 
Authority or the Contractor is best placed in all the circumstance to make the request.  Where, 
subsequent to such consultation the Authority notifies the Contractor that the Contractor is best 
placed to make such request: 

(1) the Contractor shall, or procure that the Contractor’s subcontractor shall, 
expeditiously consider whether or not there is any reason why it should object to making the 
request and, where it has no objection, file an application to seek a variation of the applicable 
export licence or import licence or authorisation in accordance with the procedures of the 
licensing authority.  Where the contractor has an objection, the Parties shall meet within five (5) 
working days to resolve the issue and should they fail the matter shall be escalated to an 
appropriate level within both Parties’ organisations, to include their respective export licensing 
subject matter experts; and 

(2) the Authority shall provide sufficient information, certification, documentation and 
other reasonable assistance as may be necessary to support the application for the requested 
variation. 

f. Where the Authority determines that it is best placed to make such request the 
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Contractor shall provide sufficient information, certification, documentation and other 
reasonable assistance as may be necessary to support the Authority to make the application for 
the requested variation. 

g. Where the Authority invokes clause 33.e or 33.f the Authority will pay the Contractor a fair 
and reasonable charge for this service based on the cost of providing it. 

h. Where the Contractor subcontracts work under the Contract, which is likely to be subject 
to foreign export control, import control or both the Contractor shall use reasonable endeavours 
to incorporate in each subcontract equivalent obligations to those set out in this Condition.  
Where it is not possible to include equivalent terms to those set out in this Condition, the 
Contractor shall report that fact and the circumstances to the Authority. 

i. Without prejudice to HM Government's position on the validity of any claim by a foreign 
government to extra-territoriality, the Authority shall provide the Contractor with sufficient 
information, certification, documentation and other reasonable assistance to facilitate the 
granting of export licences or import licences or authorisations by a foreign Government in 
respect of the performance of the Contract. 

j. The Authority shall provide such assistance as the Contractor may reasonably require in 
obtaining any UK export licences necessary for the performance of the Contract. 

k. The Contractor shall use reasonable endeavours to identify whether any Contractor 
Deliverable is subject to:  

(1) a non-UK export licence, authorisation or exemption; or 
(2) any other related transfer or export control, 

that imposes or will impose end use, end user or re-transfer or re-export restrictions, or 
restrictions on disclosure to individuals based upon their nationality.  This does not 
include the Intellectual Property-specific restrictions of the type referred to in condition 34 
(Third Party Intellectual Property – Rights and Restrictions). 

l. If at any time during the term of the Contract the Contractor becomes aware that all or 
any part of the Contractor Deliverables are subject to Clause 33.k(1) or 33.k(2), it shall notify 
the Authority of this as soon as reasonably practicable by providing details in the DEFFORM 
528 or other mutually agreed alternative format. Such notification shall be no later than thirty 
(30) days of knowledge of any affected Contractor Deliverable and in any event such 
notification shall be not less than thirty (30) days prior to delivery of the Contractor Deliverables. 

m. If the information to be provided under Clause 33.l has been provided previously to the 
Authority by the Contractor under the Contract, the Contractor may satisfy these requirements 
by giving details of the previous notification and confirming they remain valid and satisfy the 
provisions of Clause 33.l. 

n. During the term of the Contract, the Contractor shall notify the Authority as soon as 
reasonably practicable of any changes in the information notified previously under clauses 33.l 
or 33.m of which it becomes or is aware that would affect the Authority’s ability to use, disclose, 
re-transfer or re-export an item or part of it as is referred to in those Clauses by issuing an 
updated DEFFORM 528 to the Authority. 

o. For a period of up to 2 years from completion of the Contract and in response to a specific 
request by the Authority, the Contractor shall notify the Authority as soon as reasonably 
practicable of any changes in the information notified previously under Clause 33.l or 33.m of 
which it becomes aware that would affect the Authority’s ability to use, disclose, re-transfer or 
re-export an item or part of it as is referred to in those Clauses by issuing an updated 
DEFFORM 528 to the Authority. 

p. Where following receipt of materiel from a subcontractor or any of its other suppliers 
restrictions are notified to the Contractor by that subcontractor, supplier or other third party or 
are identified by the Contractor, the Contractor shall immediately inform the Authority by issuing 
an updated DEFFORM 528.  Within  days of such notification, the Contractor shall propose to 
the Authority actions to mitigate the impact of such restrictions.  Such proposals may include, 
where appropriate, mutually supported attempts to obtain removal or modification to the 
restrictions or to obtain appropriate authorisations from the relevant foreign government. The 
Authority shall notify the contractor within  days of receipt of a proposal whether it is acceptable 
and where appropriate the Contract shall be modified in accordance with its terms to implement 
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the proposal. 
q. If the restrictions prevent the Contractor from performing its obligations under the 

Contract and have not been removed, modified or otherwise satisfactorily managed within a 
reasonable time, the Authority may at its absolute discretion elect to amend the contract in 
accordance with condition 6 or 7 or as otherwise may be provided by the Contract, or to 
terminate the Contract.  Except as set out in clause 33.r, in the event of termination in these 
circumstances termination shall be on fair and reasonable terms having regard to all the 
circumstances including payments already made and that would otherwise be due under the 
Contract, costs incurred by the Contractor and benefits received by the Authority. The Parties, 
acting in good faith, will use all reasonable endeavours to agree such fair and reasonable terms 
failing which either Party may refer the matter to dispute resolution in accordance with the 
provisions in the Contract. 

r. In the event that the restrictions notified to the Authority pursuant to Clause 33.l were 
known or ought reasonably have been known by the Contractor (but were not disclosed) at 
contract award or if restrictions notified to the Authority pursuant to clauses 33.n or 33.p were 
known or ought reasonably to have been known by the Contractor at the date of submission of 
the most recent DEFFORM 528 submitted to the Authority in accordance with Clause 33.l, 
termination under Clause 33.q will be in accordance with condition 43 (Material Breach) and the 
provisions of clause 33.v will not apply.  

s. The Authority shall use reasonable endeavours to identify any export control restrictions 
applying to materiel to be provided to the Contractor as Government Furnished Assets (GFA).  
Where the Authority is to provide materiel necessary to enable the Contractor to perform the 
Contract or in respect of which the Services are to be provided, and that materiel is subject to a 
non-UK export licence, authorisation, exemption or other related transfer or export control as 
described in the provisions of Clause 33.k, the Authority shall provide a completed DEFFORM 
528 or will provide a new or updated DEFFORM 528 to the Contractor within thirty (30) days of 
the date of knowledge and in any case not later than thirty (30) days prior to the delivery of such 
materiel to the Contractor.     

t. In the event that the Authority becomes aware that the DEFFORM 528 disclosure was 
incomplete or inaccurate or in the event additional such materiel is identified then the Authority 
shall provide, as soon as reasonably practicable a new or revised DEFFORM 528.  In the event 
that the Authority becomes aware that a prior disclosure included in DEFFORM 528 submitted 
to the Contractor was incomplete or inaccurate less than thirty (30) days prior to the delivery to 
the Contractor of any material to which the updated or new disclosure relates, the Parties will 
meet as soon as reasonably practicable to discuss how to mitigate the impact of the incomplete 
or inaccurate disclosure.  

u. Where: 
(1) restrictions are advised by the Authority to the Contractor in a DEFFORM 528 

provided pursuant to Clauses 33.s or 33.t or both; or 
(2) any of the information provided by the Authority in any DEFFORM 528 proves to 

be incorrect or inaccurate;  
the Authority and the Contractor shall act promptly to mitigate the impact of such 
restrictions or incorrect or inaccurate information.  Such mitigation shall include, where 
appropriate, mutually supported attempts to obtain removal or modification to the 
restrictions or to obtain appropriate authorisations from the relevant foreign government.  
If the restrictions or incorrect or inaccurate information adversely affect the ability of the 
Contractor to perform its obligations under the Contract, the matter shall be handled 
under the terms of condition 6 (Amendments to Contract) or condition 7 (Variations to 
Specification) or as may otherwise be provided by the Contract as appropriate and if no 
alternative solution satisfies the essential terms of the Contract and the restrictions have 
not been removed, modified or otherwise satisfactorily managed within a reasonable time 
the Authority may terminate the Contract.  Termination under these circumstances will be 
under the terms of condition 42 (Termination for Convenience) and as referenced in the 
Contract. 

v. Pending agreement of any amendment of the Contract as set out in clause 33.q or 33.u, 
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provided the Contractor takes such steps as are reasonable to mitigate the impact, the 
Contractor shall be relieved from its obligations to perform those elements of the Contract 
directly affected by the restrictions or provision of incorrect or incomplete information. 
 

34. Third Party Intellectual Property – Rights and Restrictions 
a. The Contractor and, where applicable any Subcontractor, shall promptly notify the 

Authority as soon as they become aware of: 
(1) any invention or design the subject of patent or registered Design Rights (or 

application thereof) owned by a third party which appears to be relevant to the performance of 
the Contract or to use by the Authority of anything required to be done or delivered under the 
Contract;  

(2) any restriction as to disclosure or use, or obligation to make payments in respect 
of any other intellectual property (including technical Information) required for the purposes of 
the Contract or subsequent use by the Authority of anything delivered under the Contract and, 
where appropriate, the notification shall include such Information as is required by Section 2 of 
the Defence Contracts Act 1958;  

(3) any allegation of infringement of intellectual property rights made against the 
Contractor and which pertains to the performance of the Contract or subsequent use by the 
Authority of anything required to be done or delivered under the Contract. 

Clause 34.a does not apply in respect of Contractor Deliverables normally available from 
the Contractor as a Commercial Off The Shelf (COTS) item or service. 

b. If the Information required under clause 34.a has been notified previously, the Contractor 
may meet its obligations by giving details of the previous notification. 

c. For COTS Contractor Deliverables patents and registered designs in the UK,  in respect 
of any question arising (by way of an allegation made to the Authority or Contractor, or 
otherwise) that the manufacture or provision under the Contract of Contractor Deliverables 
normally available from the Contractor as a COTS item or service is an infringement of a UK 
patent or registered design not owned or controlled by the Contractor or the Authority, the 
Contractor shall, subject to the agreement of the third party owning such patent or registered 
design, be given exclusive conduct of any and all negotiations for the settlement of any claim or 
the conduct of any litigation arising out of such question.  The Contractor shall indemnify the 
Authority, its officers, agents and employees against any liability and cost arising from such 
allegation.  This condition shall not apply if: 

(1) the Authority has made or makes an admission of any sort relevant to such 
question; 

(2) the Authority has entered or enters into any discussions on such question with 
any third party without the prior written agreement of the Contractor;  

(3) the Authority has entered or enters into negotiations in respect of any relevant 
claim for compensation in respect of Crown Use under Section 55 of the Patents Act 1977 or 
Section 12 of the Registered Designs Act 1977;  

(4) legal proceedings have been commenced against the Authority or the Contractor 
in respect of Crown Use, but only to the extent of such Crown Use that has been properly 
authorised.  

d. The indemnity in clause 34.c does not extend to use by the Authority of anything supplied 
under the Contract where that use was not reasonably foreseeable at the time of the Contract. 

e. In the event that the Authority has entered into negotiation in respect of a claim for 
compensation, or legal proceedings in respect of the Crown Use have commenced, the 
Authority shall forthwith authorise the Contractor for the purposes of performing the Contract 
(but not otherwise) to utilise a relevant invention or design in accordance with Sections 55 and 
56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949 and to use any 
model, document or information relating to any such invention or design which may be required 
for that purpose. 

f. For all other Contractor Deliverables patents and registered designs in the UK, if a 
relevant invention or design has been notified to the Authority by the Contractor prior to the 
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Effective Date of Contract, then unless it has been otherwise agreed, under the provisions of 
Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949, 
the Contractor is hereby authorised to utilise that invention or design, notwithstanding the fact 
that it is the subject of a UK Patent or UK Registered Design, for the purpose of performing the 
Contract.  

g. If, under clause 34.a, a relevant invention or design is notified to the Authority by the 
Contractor after the Effective Date of Contract, then:  

(1) if the owner (or its exclusive licensee) takes or threatens in writing to take any 
relevant action against the Contractor, the Authority shall issue to the Contractor a written 
authorisation in accordance with the provisions of Sections 55 and 56 of the Patents Act 1977 
or Section 12 of the Registered Designs Act 1949, and  

(2) in any event, unless the Contractor and the Authority can agree an alternative 
course of action, the Authority shall not unreasonably delay the issue of a written authorisation 
in accordance with the provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12 
of the Registered Designs Act 1949.  

h. The Authority shall assume all liability and shall indemnify the Contractor, its officers, 
agents and employees against liability, including the Contractor’s costs, as a result of 
infringement by the Contractor or their suppliers of any patent, utility model, registered design 
or like protection outside the United Kingdom in the performance of the Contract when such 
infringement arises from or is incurred by reason of the Contractor following any specification, 
statement of work or instruction in the Contract or using, keeping or disposing of any item given 
by the Authority for the purpose of the Contract in accordance with the Contract. 

i. The Contractor shall assume all liability and shall indemnify the Authority, its officers, 
agents and employees against liability, including the Authority’s costs, as a result of 
infringement by the Contractor or their suppliers of any patent, utility model, registered design 
or like protection outside the UK in the performance of the Contract when such infringement 
arises from or is incurred otherwise than by reason of the Contractor following any specification, 
statement of work or instruction in the Contract or using, keeping or disposing of any item given 
by the Authority for the purpose of the Contract in accordance with the Contract.  

j. The Contractor shall not be entitled to any reimbursement of any royalty, licence fee or 
similar expense incurred in respect of anything to be done under the Contract, where: 

(1) a relevant discharge has been given under Section 2 of the Defence Contracts 
Act 1958, or relevant authorisation in accordance with Sections 55 or 57 of the Patents Act 
1977, Section 12 of the Registered Designs Act 1949 or Section 240 of the Copyright, Designs 
and Patents Act 1988 in respect of any intellectual property; or  

(2) any obligation to make payments for intellectual property has not been promptly 
notified to the Authority under clause 34.a.  

k. Where authorisation is given by the Authority under clause 34.e, 34.f or 34.g, to the 
extent permitted by Section 57 of the Patents Act 1977, Section 12 of the Registered Designs 
Act 1949 or Section 240 of the Copyright, Designs and Patents Act 1988, the Contractor shall 
also be:  

(1) released from payment whether by way of royalties, licence fees or similar 
expenses in respect of the Contractor's use of the relevant invention or design, or the use of any 
relevant model, document or information for the purpose of performing the Contract; and  

(2) authorised to use any model, document or information relating to any such 
invention or design which may be required for that purpose.  

l. The Contractor shall assume all liability and indemnify the Authority and its officers, 
agents and employees against liability, including costs as a result of: 

(1) infringement or alleged infringement by the Contractor or their suppliers of any 
copyright, database right, Design Right or the like protection in any part of the world in respect 
of any item to be supplied under the Contract or otherwise in the performance of the Contract; 

(2) misuse of any confidential information, trade secret or the like by the Contractor in 
performing the Contract;  

(3) provision to the Authority of any Information or material which the Contractor does 
not have the right to provide for the purpose of the Contract.  
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m. The Authority shall assume all liability and indemnify the Contractor, its officers, agents 
and employees against liability, including costs as a result of:  

(1) infringement or alleged infringement by the Contractor or their suppliers of any 
copyright, database right, Design Right or the like protection in any part of the world in respect 
of any item provided by the Authority for the purpose of the Contract but only to the extent that 
the item is used for the purpose of the Contract;  

(2) alleged misuse of any confidential Information, trade secret or the like by the 
Contractor as a result of use of Information provided by the Authority for the purposes of the 
Contract, but only to the extent that Contractor’s use of that Information is for the purposes 
intended when it was disclosed by the Authority.  

n. The general authorisation and indemnity is: 
(1) clauses 34.a – 34.m represents the total liability of each Party to the other under 

the Contract in respect of any infringement or alleged infringement of patent or other Intellectual 
Property Right (IPR) owned by a third party;  

(2) neither Party shall be liable, one to the other, for any consequential loss or 
damage arising as a result, directly or indirectly, of a claim for infringement or alleged 
infringement of any patent or other IPR owned by a third party; 

(3) a Party against whom a claim is made or action brought, shall promptly notify the 
other Party in writing if such claim or action appears to relate to an infringement which is the 
subject of an indemnity or authorisation given under this Condition by such other Party.  The 
notification shall include particulars of the demands, damages and liabilities claimed or made of 
which the notifying Party has notice;  

(4) the party benefiting from the indemnity or authorisation shall allow the other Party, 
at its own expense, to conduct any negotiations for the settlement of the same, and any 
litigation that may arise therefrom and shall provide such information as the other Party may 
reasonably require;  

(5) following a notification under clause 34.n(3), the Party notified shall advise the 
other Party in writing within thirty (30) Business Days whether or not it is assuming conduct of 
the negotiations or litigation.  In that case the Party against whom a claim is made or action 
brought shall not make any statement which might be prejudicial to the settlement or defence of 
such a claim without the written consent of the other Party;  

(6) the Party conducting negotiations for the settlement of a claim or any related 
litigation shall, if requested, keep the other Party fully informed of the conduct and progress of 
such negotiations.  

o. If at any time a claim or allegation of infringement arises in respect of copyright, database 
right, Design Right or breach of confidence as a result of the provision of any Contractor 
Deliverable by the Contractor to the Authority, the Contractor may at its own expense replace 
the item with an item of equivalent functionality and performance so as to avoid infringement or 
breach.  The Parties will co-operate with one another to mitigate any claim or damage which 
may arise from use of third party IPR.  

p. Nothing in condition 34 shall be taken as an authorisation or promise of an authorisation 
under Section 240 of the Copyright, Designs and Patents Act 1988. 

q. Notwithstanding any other provisions of the Contract and for the avoidance of doubt, 
award of the Contract by the Authority and placement of any contract task under it does not 
constitute an authorisation by the Crown under Sections 55 and 56 of the Patents Act 1977 or 
Section 12 of the Registered Designs Act 1949. The Contractor acknowledges that any such 
authorisation by the Authority under its statutory powers must be expressly provided in writing, 
with reference to the acts authorised and the specific intellectual property involved. 
 

PRICING AND PAYMENT 

 

35. Contract Price 
a. The Contractor shall provide the Contractor Deliverables to the Authority at the Contract 

Price.  The Contract Price shall be a Firm Price unless otherwise stated in Schedule 3 (Contract 
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Data Sheet). 
b. Subject to condition 35.a the Contract Price shall be inclusive of any UK custom and 

excise or other duty payable.  The Contractor shall not make any claim for drawback of UK 
import duty on any part of the Contract Deliverables supplied which may be for shipment 
outside of the UK. 
 

36. Payment and Recovery of Sums Due 
a. Payment for Contractor Deliverables will be made by electronic transfer and prior to 

submitting any claims for payment under clause 36b the Contractor will be required to register 
their details (Supplier on-boarding) on the Contracting, Purchasing and Finance (CP&F) 
electronic procurement tool. 

b. Where the Contractor submits an invoice to the Authority in accordance with clause 36a, 
the Authority will consider and verify that invoice in a timely fashion. 

c. The Authority shall pay the Contractor any sums due under such an invoice no later than 
a period of 30 days from the date on which the Authority has determined that the invoice is valid 
and undisputed. 

d. Where the Authority fails to comply with clause 36b and there is undue delay in 
considering and verifying the invoice, the invoice shall be regarded as valid and undisputed for 
the purpose of clause 36c after a reasonable time has passed. 

e. The approval for payment of a valid and undisputed invoice by the Authority shall not be 
construed as acceptance by the Authority of the performance of the Contractor’s obligations nor 
as a waiver of its rights and remedies under this Contract. 

f. Without prejudice to any other right or remedy, the Authority reserves the right to set off 
any amount owing at any time from the Contractor to the Authority against any amount payable 
by the Authority to the Contractor under the Contract or under any other contract with the 
Authority, or with any other Government Department. 
 

37. Value Added Tax 
a. The Contract Price excludes any UK output Value Added Tax (VAT) and any similar EU 

(or non-EU) taxes chargeable on the supply of Contractor Deliverables by the Contractor to the 
Authority. 

b. If the Contractor is required by UK VAT law to be registered for UK VAT (or has 
registered voluntarily) in respect of his business activities at the time of any supply, and the 
circumstances of any supply are such that the Contractor is liable to pay the tax due to HM 
Revenue and Customs (HMRC), the Authority shall pay to the Contractor in addition to the 
Contract Price (or any other sum due to the Contractor) a sum equal to the output VAT 
chargeable on the tax value of the supply of Contractor Deliverables, and all other payments 
under the Contract according to the law at the relevant tax point. 

c. The Contractor is responsible for the determination of VAT liability. The Contractor shall 
consult its Client Relationship Manager or the HMRC Enquiries Desk (and not the Authority’s 
Representative (Commercial)) in cases of doubt. The Contractor shall notify the Authority’s 
Representative (Commercial) of the Authority’s VAT liability under the Contract, and any 
changes to it, within twenty (20) Business Days of becoming aware the liability is other than at 
the standard rate of VAT. In the event of any doubt about the applicability of the tax in such 
cases, the Authority may require the Contractor to obtain, and pass to the Authority, a formal 
ruling from HMRC. The Contractor shall comply promptly with any such requirement. Where the 
Contractor obtains a ruling from HMRC, it shall supply a copy to the Authority within three (3) 
Business Days of receiving that ruling unless it proposes to challenge the ruling. Where the 
Contractor challenges the ruling it shall supply to the Authority a copy of any final decisions 
issued by HMRC on completion of the challenge within three (3) Business Days of receiving the 
decision. 

d. Where supply of Contractor Deliverables comes within the scope of UK VAT, but the 
Contractor is not required by UK VAT law to be registered for UK VAT (and has not registered 
voluntarily), the Authority shall be responsible for assessing and paying over directly to HMRC 
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any UK output VAT due in respect of the Contractor Deliverables. The Contractor shall be 
responsible for ensuring it takes into account any changes in VAT law regarding registration. 

e. Where Contractor Deliverables are deemed to be supplied to the Authority outside the 
UK, the Contractor may be required by the laws of the country where the supply takes place to 
register there for EU (or non-EU) turnover or similar tax. In that event, the Authority shall pay to 
the Contractor in addition to the Contract Price (and any other sum due to the Contractor under 
the Contract) a sum equal to the tax the Contractor is liable to pay to the tax authorities of the 
country in question in relation to the Contractor Deliverables within thirty (30) calendar days of a 
written request for payment of any such sum by the Contractor. 

f. In relation to the Contractor Deliverables supplied under the Contract the Authority shall 
not be required to pay any sum in respect of the Contractor’s input VAT (or similar EU or 
non-EU or both input taxes). However, these input taxes will be allowed where it is established 
that, despite the Contractor having taken all reasonable steps to recover them, it has not been 
possible to do so. Where there is any doubt that the Contractor has complied with this 
requirement the matter shall be resolved in accordance with condition 40 (Dispute Resolution). 

g. Should HMRC decide that the Contractor has incorrectly determined the VAT liability, in 
accordance with clause 37.b above, the Authority will pay the VAT assessed by HMRC. In the 
event that HMRC so determines, the Contractor shall pay any interest charged on any 
assessment or penalties or both directly to HMRC. Such interest or penalties or both shall not 
be recoverable from the Authority under this Contract or any other contract. The Contractor 
shall supply the Authority with a copy of all correspondence between HMRC and the 
Contractor’s advisors regarding the VAT assessment within three (3) Business Days of a 
written request from the Authority for such correspondence. 
 

38. Debt Factoring 
a. Subject to the Contractor obtaining the prior written consent of the Authority in 

accordance with condition 11 (Assignment of Contract), the Contractor may assign to a third 
Party (“the Assignee”) the right to receive payment of the Contract Price or any part thereof due 
to the Contractor under the Contract (including interest which the Authority incurred through 
late payment under the Late Payment of Commercial Debts (Interest) Act 1998 (“the Act”)).  
Any assignment of the right to receive payment of the Contract Price (or any part thereof) under 
this condition 38 shall be subject to: 

(1) reduction of any sums in respect of which the Authority exercises its right of 
recovery under clause 36.f 

(2) all related rights of the Authority under the Contract in relation to the recovery of 
sums due but unpaid; and 

(3) the Authority receiving notification under both clauses 38.b and 38.c(2). 
b. In the event that the Contractor obtains from the Authority the consent to assign the right 

to receive the Contract Price (or any part thereof) under clause 38.a, the Contractor shall notify 
the Authority in writing of the assignment and the date upon which the assignment becomes 
effective. 

c. The Contractor shall ensure that the Assignee: 
(1) is made aware of the Authority’s continuing rights under clauses 38.a(1) and 

38.a(2); and 
(2) notifies the Authority of the Assignee’s contact Information and bank account 

details to which the Authority shall make payment, subject to any reduction made by the 
Authority in accordance with clauses 38.a(1) and 38.a(2).  

d. The provisions of condition 36 (Payment and Recovery of Sums Due) shall continue to 
apply in all other respects after the assignment and shall not be amended without the prior 
approval of the Authority. 
 

39. Subcontracting and Prompt Payment 
a. Subcontracting any part of the Contract shall not relieve the Contractor of any of the 

Contractor’s obligations, duties or liabilities under the Contract. 
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b. Where the Contractor enters into a Subcontract he shall cause a term to be included in 
such Subcontract: 

(1) providing that where the Subcontractor submits an invoice to the Contractor, the 
Contractor will consider and verify that invoice in a timely fashion; 

(2) providing that the Contractor shall pay the Subcontractor any sums due under 
such an invoice no later than a period of thirty (30) days from the date on which the Contractor 
has determined that the invoice is valid and undisputed; 

(3) providing that where the Contractor fails to comply with clause 39.b(1) above, and 
there is an undue delay in considering and verifying the invoice, that the invoice shall be 
regarded as valid and undisputed for the purposes of clause 39.b(2) after a reasonable time 
has passed; and 

(4) requiring the counterparty to that Subcontract to include in any Subcontract which 
it awards, provisions having the same effect as clauses 39.b(1) to 39.b(4). 
 

TERMINATION 

 

40. Dispute Resolution 
a. The Parties will attempt in good faith to resolve any dispute or claim arising out of or 

relating to the Contract through negotiations between the respective representatives of the 
Parties having authority to settle the matter, which attempts may include the use of any 
alternative dispute resolution procedure on which the Parties may agree. 

b. In the event that the dispute or claim is not resolved pursuant to clause 40.a the dispute 
shall be referred to arbitration.  Unless otherwise agreed in writing by the Parties, the arbitration 
and this clause 40.b shall be governed by the Arbitration Act 1996.  For the purposes of the 
arbitration, the arbitrator shall have the power to make provisional awards pursuant to Section 
39 of the Arbitration Act 1996. 

c. For the avoidance of doubt, anything said, done or produced in or in relation to the 
arbitration process (including any awards) shall be confidential between the Parties, except as 
may be lawfully required in judicial proceedings relating to the arbitration or otherwise. 
 

41. Termination for Insolvency or Corrupt Gifts  
 

Insolvency: 

a. The Authority may terminate the Contract, without paying compensation to the 
Contractor, by giving written Notice of such termination to the Contractor at any time after any of 
the following events:  

Where the Contractor is an individual or a firm: 

(1) the application by the individual or, in the case of a firm constituted under English 
law, any partner of the firm to the court for an interim order pursuant to Section 253 of the 
Insolvency Act 1986; or  

(2) the court making an interim order pursuant to Section 252 of the Insolvency Act 
1986; or  

(3) the individual, the firm or, in the case of a firm constituted under English law, any 
partner of the firm making a composition or a scheme of arrangement with his or its creditors; or  

(4) the presentation of a petition for bankruptcy order against the individual or, in the 
case of a firm constituted under English law, any partner of the firm unless it is withdrawn within 
three (3) Business Days from the date on which the Contractor is notified of the presentation; or  

(5) the court making a bankruptcy order in respect of the individual or, in the case of a 
firm constituted under English law, any partner of the firm; or 

(6) where the Contractor is either unable to pay his debts as they fall due or has no 
reasonable prospect of being able to pay debts which are not immediately payable. The 
Authority shall regard the Contractor as being unable to pay his debts if: 

(a) he has failed to comply with or to set aside a Statutory demand under 
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Section 268 of the Insolvency Act 1986 within twenty-one (21) days of service of the Statutory 
Demand on him; or  

(b) execution or other process to enforce a debt due under a judgement or 
order of the court has been returned unsatisfied in whole or in part.  

(7) the presentation of a petition for sequestration in relation to the Contractor's 
estates unless it is withdrawn within three (3) Business Days from the date on which the 
Contractor is notified of the presentation; or  

(8) the court making an award of sequestration in relation to the Contractor’s estates. 
Where the Contractor is a company registered in England: 

(9) the presentation of a petition for the appointment of an administrator; unless it is 
withdrawn within three (3) Business Days from the date on which the Contractor is notified of 
the presentation; or  

(10) the court making an administration order in relation to the company; or  
(11) the presentation of a petition for the winding-up of the company unless it is 

withdrawn within three (3) Business Days from the date on which the Contractor is notified of 
the presentation; or  

(12) the company passing a resolution that the company shall be wound-up; or 
(13) the court making an order that the company shall be wound-up; or  
(14) the appointment of a Receiver or manager or administrative Receiver.  

Where the Contractor is a company registered other than in England, events occur or are 
carried out which, within the jurisdiction to which it is subject, are similar in nature or effect 
to those specified in clauses 41.a(9) to 41.a(14) inclusive above. 

b. Such termination shall be without prejudice to and shall not affect any right of action or 
remedy which shall have accrued or shall accrue thereafter to the Authority and the Contractor. 
 

Corrupt Gifts: 

c. The Contractor shall not do, and warrants that in entering the Contract it has not done 
any of the following (hereafter referred to as 'prohibited acts'): 

(1) offer, promise or give to any Crown servant any gift or financial or other 
advantage of any kind as an inducement or reward; 

(a) for doing or not doing (or for having done or not having done) any act in 
relation to the obtaining or execution of this or any other contract with the Crown; or  

(b) for showing or not showing favour or disfavour to any person in relation to 
this or any other Contract with the Crown. 

(2) enter into this or any other Contract with the Crown in connection with which 
commission has been paid or has been agreed to be paid by it or on its behalf, or to its 
knowledge, unless before the Contract is made particulars of any such commission and of the 
terms and conditions of any such agreement for the payment thereof have been disclosed in 
writing to the Authority.  

d. If the Contractor, its employees, agents or any subcontractor (or anyone acting on its 
behalf or any of its or their employees) does any of the prohibited acts or commits any offence 
under the Bribery Act 2010 with or without the knowledge or authority of the Contractor in 
relation to this Contract or any other contract with the Crown, the Authority shall be entitled: 

(1) to terminate the Contract and recover from the Contractor the amount of any loss 
resulting from the termination;  

(2) to recover from the Contractor the amount or value of any such gift, consideration 
or commission; and  

(3) to recover from the Contractor any other loss sustained in consequence of any 
breach of this condition, where the Contract has not been terminated.  

e. In exercising its rights or remedies under this condition, the Authority shall: 
(1) act in a reasonable and proportionate manner having regard to such matters as 

the gravity of, and the identity of the person performing, the prohibited act; 
(2) give all due consideration, where appropriate, to action other than termination of 

the Contract, including (without being limited to):  
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(a) requiring the Contractor to procure the termination of a subcontract where 
the prohibited act is that of a Subcontractor or anyone acting on its or their behalf;  

(b) requiring the Contractor to procure the dismissal of an employee (whether 
its own or that of a Subcontractor or anyone acting on its behalf) where the prohibited act is that 
of such employee.  

f. Recovery action taken against any person in Her Majesty's service shall be without 
prejudice to any recovery action taken against the Contractor pursuant to this Condition. 
 

42. Termination for Convenience 
a. The Authority shall have the right to terminate the Contract in whole or in part at any time 

by giving the Contractor at least twenty (20) business days written notice (or such other period 
as may be stated in Schedule 3 (Contract Data Sheet)). Upon expiry of the notice period the 
Contract, or relevant part thereof, shall terminate without prejudice to the rights of the parties 
already accrued up to the date of termination.  Where only part of the Contract is being 
terminated, the Authority and the Contractor shall owe each other no further obligations in 
respect of the part of the Contract being terminated, but will continue to fulfil their respective 
obligations on all other parts of the Contract not being terminated. 

b. Following the above notification the Authority shall be entitled to exercise any of the 
following rights in relation to the Contract (or part being terminated) to direct the Contractor to: 

(1) not start work on any element of the Contractor Deliverables not yet started; 
(2) complete in accordance with the Contract the provision of any element of the 

Contractor Deliverables; 
(3) as soon as may be reasonably practicable take such steps to ensure that the 

production rate of the Contractor Deliverables is reduced as quickly as possible; 
(4) terminate on the best possible terms any subcontracts in support of the 

Contractor Deliverables that have not been completed, taking into account any direction given 
under clauses 42.b(2) and 42.b(3) of this condition. 

c. Where this condition applies (and subject always to the Contractor’s compliance with any 
direction given by the Authority under clause 42.b): 

(1) The Authority shall take over from the Contractor at a fair and reasonable price all 
unused and undamaged materiel and any Contractor Deliverables in the course of manufacture 
that are: 

(a) in the possession of the Contractor at the date of termination; and 
(b) provided by or supplied to the Contractor for the performance of the 

Contract, 
except such materiel and Contractor Deliverables in the course of manufacture as 
the Contractor shall, with the agreement of the Authority, choose to retain; 

(2) the Contractor shall deliver to the Authority within an agreed period, or in absence 
of such agreement within a period as the Authority may specify, a list of: 

(c) all such unused and undamaged materiel; and 
(d) Contractor Deliverables in the course of manufacture, 

that are liable to be taken over by, or previously belonging to the Authority, and shall 
deliver such materiel and Contractor Deliverables in accordance with the directions 
of the Authority; 

(3) in respect of Services, the Authority shall pay the Contractor fair and reasonable 
prices for each Service performed, or partially performed, in accordance with the Contract. 

d. The Authority shall (subject to clause 42.e below and to the Contractor’s compliance with 
any direction given by the Authority in clause 42.b above) indemnify the Contractor against any 
commitments, liabilities or expenditure which would otherwise represent an unavoidable loss 
by the Contractor by reason of the termination of the Contract, subject to: 

(1) the Contractor taking all reasonable steps to mitigate such loss; and 
(2) the Contractor submitting a fully itemised and costed list of such loss, with 

supporting evidence, reasonably and actually incurred by the Contractor as a result of the 
termination of the Contract or relevant part. 
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e. The Authority’s total liability under the provisions of this Condition shall be limited to the 
total price of the Contractor Deliverables payable under the contract (or relevant part), including 
any sums paid, due or becoming due to the Contractor at the date of termination. 

f. The Contractor shall include in any subcontract over £250,000 which it may enter into for 
the purpose of the Contract, the right to terminate the subcontract under the terms of clauses 
42.a to 42.e except that: 

(1) the name of the Contractor shall be substituted for the Authority except in clause 
42.c(1); 

(2) the notice period for termination shall be as specified in the subcontract, or if no 
period is specified twenty (20) business days; and 

(3) the Contractor’s right to terminate the subcontract shall not be exercised unless 
the main Contract, or relevant part, has been terminated by the Authority in accordance with the 
provisions of this condition 42.  

g. Claims for payment under this condition shall be submitted in accordance with the 
Authority’s direction. 
 

43. Material Breach 
a. In addition to any other rights and remedies, the Authority shall have the right to terminate 

the Contract (in whole or in part) with immediate effect by giving written Notice to the Contractor 
where the Contractor is in material breach of its obligations under the Contract. 

b. Where the Authority has terminated the Contract under clause 43.a the Authority shall 
have the right to claim such damages as may have been sustained as a result of the 
Contractor’s material breach of the Contract, including but not limited to any costs and 
expenses incurred by the Authority in: 

(1) carrying out any work that may be required to make the Contractor Deliverables 
comply with the Contract; or 

(2) obtaining the Contractor Deliverable in substitution from another supplier. 
 

44. Consequences of Termination 
The termination of the Contract, however arising, shall be without prejudice to the rights and 
duties of either Party accrued prior to termination.  The Conditions that expressly or by 
implication have effect after termination shall continue to be enforceable even after 
termination. 
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45 Project specific DEFCONs and DEFCON SC variants that apply to this contract 

DEFCON 076 (SC2) 

DEFCON 076 (SC2) (Edn. 11/17) - Contractor's Personnel at Government Establishments 

 

DEFCON 532A (SC2) 

DEFCON 532A (SC2) (Edn. 08/20) – Protection of Personal Data (Where Personal Data is not 

being processed on behalf of the Authority) 

 

DEFCON 601 (SC) 

DEFCON 601 (SC) (Edn. 03/15) - Redundant Material 

 

DEFCON 605 (SC2) 

DEFCON 605 (SC2) (Edn. 11/17) - Financial Reports 

 

DEFCON 647 (SC2) 

DEFCON 647 (SC2) (Edn. 11/17) - Financial Management Information 

 

DEFCON 649 (SC2) 

DEFCON 649 (SC2) (Edn. 11/17) - Vesting 

 

DEFCON 658 (SC2) 

DEFCON 658 (SC2) (Edn. 11/17) – Cyber 

 

DEFCON 659A 

DEFCON 659A (Edn. 02/17) - Security Measures 

 

DEFCON 660 

DEFCON 660 (Edn. 12/15) - Official-Sensitive Security Requirements 

  

DEFCON 694 (SC2) 

DEFCON 694 (SC2) (Edn. 08/18) - Accounting For Property of the Authority 

 

DEFCON 703  

DEFCON 703 (Edn. 08/13) – Intellectual Property Rights – Vesting in the Authority 

 

Text has been redacted 
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General Conditions 

  

Third Party IPR Authorisation 

AUTHORISATION BY THE CROWN FOR USE OF THIRD PARTY INTELLECTUAL 
PROPERTY RIGHTS 

  

Notwithstanding any other provisions of the Contract and for the avoidance of doubt, award of 

the Contract by the Authority and placement of any contract task under it does not constitute 

an authorisation by the Crown under Sections 55 and 56 of the Patents Act 1977 or Section 12 

of the Registered Designs Act 1949. The Contractor acknowledges that any such 

authorisation by the Authority under its statutory powers must be expressly provided in writing, 

with reference to the acts authorised and the specific intellectual property involved. 
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46 Special conditions that apply to this Contract 

 
46.1 Options 

a. The option prices detailed below are firm prices not subject to variation. 
b. In addition to the quantity detailed at Item 1 of the Schedule of Requirements, the 
Contractor hereby grants to the Authority the following irrevocable options to purchase 
quantities of items in accordance with the terms and conditions set out in this contract or 
any such subsequent contract or contracts where such options are taken up, it being 
agreed that the Authority has no obligation to exercise such options.  

1. Option 1: A Qty of one additional year of  Subject Matter Expert contractor 
support at Royal Navy Armament Depot Coulport (RNAD (C)) (2024-2025) , in 
addition to 36 months of Subject Matter Expert contractor support at RNAD (C) 
already ordered under Item 1 of the Schedule of Requirements at Schedule 2, at 
a firm price of £ [ ] per [ ] in accordance with the delivery schedule at [ ] provided 
that the Authority exercises such an option by no later than 07 February 2024.  

2. Option 2: A further Qty of one additional year of Subject Matter Expert 
contractor support at RNAD (C) (2025-2026), in addition to the quantities already 
ordered under Item 1 of the Schedule of Requirements and Condition b.1. above, 
may be ordered at a firm price of £ [ ] per [ ] in accordance with the delivery 
schedule at [ ] provided that the Authority exercises such an option by no later 
than 07 February 2025.  

 
c. The Authority may exercise any of the options in Conditions b.1. and b.2 above in the 
stated quantities  
d. The Authority shall have the right to exercise the options by the specified dates or 
within such further period as corresponds to the aggregate of any period(s): 

1. of delay in the delivery programme whether constituting any breach of the 
Contract, or  

2. for the duration of which the Authority is prevented from exercising any such 
option due to any other breach of the Contract by the Contractor.  

 
e. The Authority shall not be obliged to exercise the options.  

 

46.2 Key Personnel  
a.  For the purpose of this Contract, the term, Key Personnel, shall include all employees of 

the Contractor, and Sub-Contractors to the Contractor who are assigned to the Contract. 
The Contractor shall bear full responsibility for the actions of its personnel throughout the 
duration of the Contract. The Contractor warrants that it will provide suitably qualified and 
competent personnel for the purpose of completing the Contract and shall provide the 
Authority, when requested, a copy of the skills criteria defined for each identified 
personnel grade and Key Personnel’s CVs.   

  
b. Where temporary staff are required or are necessary to maintain the normal standard of 

service for any period, the Contractor shall employ temporary staff of a similar standard, 
as far as the market availability of such staff allow and provide relevant details to the 
Authority as specified in clause 46.2a. The Contractor must inform the Authority of how 
long temporary staff are anticipated to be in place for and the reasons which they are 
needed.  

  
c. The Contractor shall not terminate the appointment of any of the Key Personnel or 

appoint any new member, or replacement for any, of the Key Personnel without prior 
notification to the Authority. As soon as the Contractor becomes aware of a possible 
change to the Key Personnel, however arising, the Contractor shall notify the Authority's 
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Commercial Branch in writing and shall use all reasonable endeavours as soon as 
reasonably practicable to find a suitable person to perform the role of the member of Key 
Personnel who is being replaced and to avoid any vacancy in such role.    

  
d. Within five Business Days of identifying any proposed replacement of Key Personnel, the 

Contractor shall provide evidence to the Authority's Commercial Branch that the 
proposed replacement holds qualifications and experience relevant for the role.  

                  
e. Where it is a statutory requirement that an employee be of a required clearance level 

before undertaking particular work, the Contractor will need to ensure the validity of the 
clearance throughout the term of employment.  

 

46.3 Stage Payment Scheme 

a. The Authority shall, subject to the following provisions of this condition, make to the 
contractor advances against the price(s) payable for Item 1 of the Schedule of Requirements 
at Schedule 2 (‘interim payments’) in accordance with the Stage Payment Scheme set out in 
Annex E to the contract.  

b. The contractor shall be entitled to interim payments, to be claimed in accordance with 
clause 36 for each stage under the Stage Payment Scheme, provided that:  

1. the contractor has completed all work comprised in the stage for which the interim 
payment is sought in accordance with the Schedule of Requirements at Schedule 2  

2. all previous stages have been completed, unless the parties expressly agree 
otherwise; and  

3. the contractor shall have complied with all its contractual obligations which enable the 
Authority to monitor the contractor’s contractual performance, including but not limited to 
those obligations related to the provision of information to the Authority.  

 
c. Notwithstanding Clause b above, the Authority shall not be obliged to make an interim 
payment to the contractor if it has reasonable cause to believe that the contractor will be 
unlikely to render complete performance of its obligations in respect of item 1 of the 
Schedule of Requirements at Schedule 2 of the contract.  
d. Where the Authority intends to rely on Clause c above as the basis for rejecting any claim 
for an interim payment which the contractor may make, the Authority shall give to the 
contractor notice in writing of its intention together with reasons and justification for the 
rejection.  
e. The Authority shall without prejudice to any other right / remedy of either party be entitled 
to recover in full all interim payments made under the contract where: 1. the contract, or the 
part of the contract under which Items 1 of the Schedule of Requirements at Schedule 2 are 
to be provided, is terminated otherwise than in accordance with Clause 42 , or expires by 
reason of passing of time; and 2. the contractor has failed to complete performance of Items 
1 of the Schedule of Requirements at Schedule 2. 

 
f. In the event of repayment to the Authority under the provisions of Clause e above then all 
that, which vested in the Authority, under the provisions of DEFCON 649 (Vesting) and 
which related to Items 1 of the Schedule of Requirement at Schedule 2 shall re-vest in and 
become the absolute property of the contractor.  

g. Payment of an interim payment by the Authority under this clause 46.3 shall not, unless 
expressly stated to do so, constitute:  

1. acceptance by the Authority of any contractual deliverable;  

2. a representation by the Authority that the contractor has complied with any contractual 
obligations; or  
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3. a waiver of the Authority’s right to subsequently claim that the conditions for payment 
of that interim payment were not satisfied. 

 
46.4 Key Performance Indicators 

a. Performance shall be regularly monitored throughout the contract to ensure that 

deliverables are on schedule and to the required quality, in accordance with the 

Statement of Requirement at Annex A. If the Contractor consistently achieves a “Good” 

rating as per the KPI below they may be offered an option year extension to the contract 

in accordance with clause 46.1.  

 

KPI ID 1 

KPI Description Delivery to time and quality.  

Measure Activities, deliverables and milestones delivered on time against the 

programme plan / schedule and to the required quality. Assessed 

through monthly reports and routine engagement with Approving 

Authorities, Maturity Review Progress, Safety Case due governance. 

Monitoring 

Frequency 

At the Quarterly Review Meetings. It will be a standing agenda item.   

Performance Bands 

Rating Description Threshold 

Good Contractual target All activities, deliverables and 

milestones achieved on time and 

approved in line with the agreed 

schedule.  

Approaching 

Target 

Performance just below 

contractual target but not a 

major cause for concern unless 

underperformance is sustained 

The activities, deliverables and/or 

milestones have been delivered and 

approved but up to two weeks behind 

the agreed schedule.  

Requires 

Improvement 

Interventions required The activities, deliverables and/or 

milestones have been delivered and 

approved but two to six weeks behind 

the agreed schedule. 

Inadequate Major interventions or 

contractual rectification plans 

required 

The activities, deliverables and/or 

milestones have been delivered and 

approved but more than six weeks 

behind the agreed schedule. 

OR  

An activity, deliverable or milestone is 

not agreed or approved.  
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SC2 Schedules 

  

Schedule 1 - Definitions of Contract 

Articles means the Contractor Deliverables (goods and/or 
the services), including Packaging (and 
Certificate(s) of Conformity and supplied in 
accordance with any QA requirements if specified) 
which the Contractor is required to provide under 
the Contract in accordance with Schedule 2 
(Schedule of Requirements), but excluding 
incidentals outside Schedule 2 (Schedule of 
Requirements) such as progress reports. (This 
definition only applies when DEFCONs are 
added to these Conditions); 

 
Authority means the Secretary of State for Defence acting 

on behalf of the Crown; 

Authority’sRepresentative(s) shall be those person(s) defined in Schedule 3 
(Contract Data Sheet) who will act as the 
Authority’s Representative(s) in connection with 
the Contract.  Where the term “Authority’s 
Representative(s)” in the Conditions is 
immediately followed by a functional description in 
brackets, the appropriate Authority’s 
Representative(s) shall be the designated 
person(s) for the purposes of condition 8; 

 
Business Day means 09:00 to 17:00 Monday to Friday, excluding 

public and statutory holidays; 

 
Central Government Body a body listed in one of the following sub-categories 

of the Central Government classification of the 
Public Sector Classification Guide, as published 
and amended from time to time by the Office for 
National Statistics: 

a. Government Department; 

b. Non-Departmental Public Body or 
Assembly Sponsored Public Body 
(advisory, executive, or tribunal); 

c. Non-Ministerial Department; or 

Executive Agency; 

 
Collect means pick up the Contractor Deliverables from 

the Consignor.  This shall include loading, and any 
other specific arrangements, agreed in accordance 
with clause 28.c and Collected and Collection shall 
be construed accordingly; 

 
Commercial Packaging means commercial Packaging for military use as 

described in Def Stan 81-041 (Part 1) 
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Conditions means the terms and conditions set out in this 
document; 

Consignee means that part of the Authority identified in 
Schedule 3 (Contract Data Sheet) to whom the 
Contractor Deliverables are to be Delivered or on 
whose behalf they are to be Collected at the 
address specified in Schedule 3 (Contract Data 
Sheet) or such other part of the Authority as may 
be instructed by the Authority by means of a 
Diversion Order; 

 
Consignor means the name and address specified in 

Schedule 3 (Contract Data Sheet) from whom the 
Contractor Deliverables will be dispatched or 
Collected; 

 
Contract means the Contract including its Schedules and 

any amendments agreed by the Parties in 
accordance with condition 6 (Amendments to 
Contract); 

 
Contract Price means the amount set out in Schedule 2 (Schedule 

of Requirements) to be paid (inclusive of 
Packaging and exclusive of any applicable VAT) 
by the Authority to the Contractor, for the full and 
proper performance by the Contractor of its 
obligations under the Contract. 

 
Contractor means the person who, by the Contract, 

undertakes to supply the Contractor Deliverables, 
for the Authority as is provided by the Contract.  
Where the Contractor is an individual or a 
partnership, the expression shall include the 
personal representatives of the individual or of the 
partners, as the case may be, and the expression 
shall also include any person to whom the benefit 
of the Contract may be assigned by the Contractor 
with the consent of the Authority; 

 
Contractor Commercially Sensitive 
Information 

means the Information listed in the completed 
Schedule 5 (Contractor’s Commercially Sensitive 
Information Form), which is Information notified by 
the Contractor to the Authority, which is 
acknowledged by the Authority as being 
commercially sensitive; 

 
Contractor Deliverables means the goods and/or the services, including 

Packaging (and Certificate(s) of Conformity and 
supplied in accordance with any QA requirements 
if specified) which the Contractor is required to 
provide under the Contract; 

 
Control means the power of a person to secure that the 
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affairs of the Contractor are conducted in 
accordance with the wishes of that person: 

a. by means of the holding of shares, or the 
possession of voting powers in, or in 
relation to, the Contractor; or 

b. by virtue of any powers conferred by the 
constitutional or corporate documents, or 
any other document, regulating the 
Contractor; 

and a change of Control occurs if a person who 
Controls the Contractor ceases to do so or if 
another person acquires Control of the Contractor; 

 
CPET means the UK Government’s Central Point of 

Expertise on Timber, which provides a free 
telephone helpline and website to support 
implementation of the UK Government timber 
procurement policy; 

 
Crown Use in relation to a patent means the doing of anything 

by virtue of Sections 55 to 57 of the Patents Act 
1977 which otherwise would be an infringement of 
the patent and in relation to a Registered Design 
has the meaning given in paragraph 2A(6) of the 
First Schedule to the Registered Designs Act 
1949;  

 

Dangerous Goods means those substances, preparations and 
articles that are capable of posing a risk to health, 
safety, property or the environment which are 
prohibited by regulation, or classified and 
authorised only under the conditions prescribed by 
the: 

a. Carriage of Dangerous Goods and Use 
of Transportable Pressure Equipment 
Regulations 2009 (CDG) (as amended 
2011); 

b. European Agreement Concerning the 
International Carriage of Dangerous Goods 
by Road (ADR); 

c. Regulations Concerning the International 
Carriage of Dangerous Goods by Rail 
(RID); 

d. International Maritime Dangerous Goods 
(IMDG) Code; 

e. International Civil Aviation Organisation 
(ICAO) Technical Instructions for the Safe 
Transport of Dangerous Goods by Air; 

f. International Air Transport Association 
(IATA) Dangerous Goods Regulations. 
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DBS Finance means Defence Business Services Finance, at the 
address stated in Schedule 3 (Contract Data 
Sheet); 

 
DEFFORM means the MOD DEFFORM series which can be 

found at https://www.aof.mod.uk; 

 
DEF STAN means Defence Standards which can be accessed 

at https://www.dstan.mod.uk; 

 
Deliver means hand over the Contractor Deliverables to 

the Consignee.  This shall include unloading, and 
any other specific arrangements, agreed in 
accordance with condition 28 and Delivered and 
Delivery shall be construed accordingly; 

 
DeliveryDate means the date as specified in Schedule 2 

(Schedule of Requirements) on which the 
Contractor Deliverables or the relevant portion of 
them are to be Delivered or made available for 
Collection; 

 
Denomination of Quantity (D of Q) means the quantity or measure by which an item of 

material is managed; 

 

 
Design Right(s) has the meaning ascribed to it by Section 213 of 

the Copyright, Designs and Patents Act 1988; 

 
Diversion Order means the Authority’s written instruction (typically 

given by MOD Form 199) for urgent Delivery of 
specified quantities of Contractor Deliverables to a 
Consignee other than the Consignee stated in 
Schedule 3 (Contract Data Sheet); 

 
EffectiveDate of Contract means the date specified on the Authority’s 

acceptance letter; 

 

 
Evidence means either: 

a. an invoice or delivery note from the timber 
supplier or Subcontractor to the Contractor 
specifying that the product supplied to the 
Authority is FSC or PEFC certified; or 

b. other robust Evidence of sustainability or 
FLEGT licensed origin, as advised by CPET; 

 
Firm Price means a price (excluding VAT) which is not subject 

to variation; 

 
FLEGT means the Forest Law Enforcement, Governance 

https://www.aof.mod.uk/
http://www.dstan.mod.uk/


OFFICIAL 

71 
 

and Trade initiative by the European Union to use 
the power of timber-consuming countries to reduce 
the extent of illegal logging; 

 
Government Furnished Assets (GFA) is a generic term for any MOD asset such as 

equipment, information or resources issued or 
made available to the Contractor in connection 
with the Contract by or on behalf of the Authority; 

 
Hazardous Contractor Deliverable means a Contractor Deliverable or a component of 

a Contractor Deliverable that is itself a hazardous 
material or substance or that may in the course of 
its use, maintenance, disposal, or in the event of 
an accident, release one or more hazardous 
materials or substances and each material or 
substance that may be so released; 

 
Independent Verification means that an evaluation is undertaken and 

reported by an individual or body whose 
organisation, systems and procedures conform to 
“ISO Guide 65:1996 (EN 45011:1998) General 
requirements for bodies operating product 
certification systems or equivalent”, and who is 
accredited to audit against forest management 
standards by a body whose organisation, systems 
and procedures conform to “ISO 17011: 2004 
General Requirements for Providing Assessment 
and Accreditation of Conformity Assessment 
Bodies or equivalent”; 

 
Information means any Information in any written or other 

tangible form disclosed to one Party by or on 
behalf of the other Party under or in connection 
with the Contract; 

 
Issued Property means any item of Government Furnished Assets 

(GFA), including any materiel issued or otherwise 
furnished to the Contractor in connection with the 
Contract by or on behalf of the Authority; 

 
Legal and Sustainable means production and process methods, also 

referred to as timber production standards, as 
defined by the document titled “UK Government 
Timber Production Policy: Definition of legal and 
sustainable for timber procurement".  The edition 
current on the day the Contract documents are 
issued by the Authority shall apply; 

 
Legislation means in relation to the United Kingdom any Act of 

Parliament, any subordinate legislation within the 
meaning of section 21 of the Interpretation Act 
1978, any exercise of Royal Prerogative or any 
enforceable community right within the meaning of 
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Section 2 of the European Communities Act 1972; 

 
Military Level Packaging (MLP) means Packaging that provides enhanced 

protection in accordance with Def Stan 81-041 
(Part 1), beyond that which Commercial Packaging 
normally provides for the military supply chain; 

 
Military Packager Approval Scheme (MPAS) is a MOD sponsored scheme to certify military 

Packaging designers and register organisations, 
as capable of producing acceptable Services 
Packaging Instruction Sheet (SPIS) designs in 
accordance with Defence Standard (Def Stan) 
81-041 (Part 4); 

 
Military Packaging Level (MPL) shall have the meaning described in Def Stan 

81-041 (Part 1); 

 

 
MPAS Registered Organisation is a packaging organisation having one or more 

MPAS Certificated Designers capable of Military 
Level designs.  A company capable of both Military 
Level and commercial Packaging designs 
including MOD labelling requirements; 

 
MPAS Certificated Designer shall mean an experienced Packaging designer 

trained and certified to MPAS requirements; 

 
NATO means the North Atlantic Treaty Organisation 

which is an inter-governmental military alliance 
based on the North Atlantic Treaty which was 
signed on 4 April 1949; 

 
Notices shall mean all Notices, orders, or other forms of 

communication required to be given in writing 
under or in connection with the Contract; 

Overseas shall mean non UK or foreign; 

 
Packaging Verb.  The operations involved in the preparation 

of materiel for; transportation, handling, storage 
and Delivery to the user;  

Noun.  The materials and components used for the 
preparation of the Contractor Deliverables for 
transportation and storage in accordance with the 
Contract; 

 
Packaging Design Authority (PDA) shall mean the organisation that is responsible for 

the original design of the Packaging except where 
transferred by agreement.  The PDA shall be 
identified in the Contract, see Annex A to Schedule 
3 (Appendix – Addresses and Other Information), 
Box 3; 
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Parties means the Contractor and the Authority, and Party 
shall be construed accordingly; 

 
Primary Packaging Quantity(PPQ) means the quantity of an item of material to be 

contained in an individual package, which has 
been selected as being the most suitable for 
issue(s) to the ultimate user, as described in Def 
Stan 81-041 (Part 1); 

 
Recycled Timber means recovered wood that prior to being supplied 

to the Authority had an end use as a standalone 
object or as part of a structure.  Recycled Timber 
covers: 

a. pre-consumer reclaimed wood and wood fibre 
and industrial by-products;  

b. post-consumer reclaimed wood and wood fibre, 
and driftwood;  

c. reclaimed timber abandoned or confiscated at 
least ten years previously; 

it excludes sawmill co-products; 

 
Safety Data Sheet has the meaning as defined in the Registration, 

Evaluation, Authorisation and Restriction of 
Chemicals (REACH) Regulations 2007 (as 
amended); 

 
Schedule of Requirements means Schedule 2 (Schedule of Requirements), 

which identifies, either directly or by reference, 
Contractor Deliverables to be provided, the 
quantities and dates involved and the price or 
pricing terms in relation to each Contractor 
Deliverable; 

 
Short-Rotation Coppice means a specific management regime whereby 

the poles of trees are cut every one to two years 
and which is aimed at producing biomass for 
energy.  It is exempt from the UK Government 
timber procurement policy.  For avoidance of 
doubt, Short-Rotation Coppice is not conventional 
coppice, which is subject to the timber policy; 

 
Specification means the description of the Contractor 

Deliverables, including any specifications, 
drawings, samples and / or patterns, referred to in 
Schedule 2 (Schedule of Requirements); 

 
STANAG4329 means the publication NATO Standard Bar Code 

Symbologies which can be sourced at 
https://www.dstan.mod.uk/faqs.html; 

 
Subcontractor means any subcontractor engaged by the 

Contractor or by any other subcontractor of the 

http://www.dstan.mod.uk/faqs.html
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Contractor at any level of subcontracting to provide 
Contractor Deliverables wholly or substantially for 
the purpose of performing (or contributing to the 
performance of) the whole or any part of this 
Contract and ‘Subcontract’ shall be interpreted 
accordingly; 

 
Timber and Wood-Derived Products means timber (including Recycled Timber and 

Virgin Timber but excluding Short-Rotation 
Coppice) and any products that contain wood or 
wood fibre derived from those timbers.  Such 
products range from solid wood to those where the 
manufacturing processes obscure the wood 
element; 

 
Transparency Information means the content of this Contract in its entirety, 

including from time to time agreed changes to the 
Contract, and details of any payments made by the 
Authority to the Contractor under the Contract; 

 
Virgin Timber means Timber and Wood-Derived Products that do 

not include Recycled Timber. 
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Annex to Schedule 1 

Additional Definitions of Contract iaw. Conditions 45 - 47 (Additional Conditions) 
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Schedule 2 - Schedule of Requirements 

 

  

Item 
No. 

Item Details Total 
Qty 

Price (£) Ex VAT 

   Per Item Total Inc 
Delivery** 

1 Subject Matter Expert Contractor Support at RNAD (C) in 
accordance with the Statement of Requirement at Annex B. 

1   

 

 

*as detailed in DEFFORM 96         

**and Delivery if stated in the 
contract 

Total Price Inc Delivery **  
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 Schedule 3 - Contract Data Sheet 

General Conditions 

Condition 2 – Duration of Contract: 

 

        The Contract expiry date shall be: 2024/02/08 00:00:00 

Condition 4 – Governing Law: 

 

Contract to be governed and construed in accordance with:  

English Law 

 

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) 
irrevocably appointed for Contractors without a place of business in England (or Scotland, if 
Scots Law applies) in accordance with clause 4.g (if applicable) are as follows: 

Condition 8 – Authority’s Representatives: 

 

The Authority’s Representatives for the Contract are as follows: 

 

Commercial: DNO-Commercial C1-04 (as per DEFFORM 111) 

 

Project Manager: DNO WHD-MK4A Eng Mgr 4 (as per DEFFORM 111) 

Condition 19 – Notices: 

 

Notices served under the Contract shall be sent to the following address: 

 

Authority:   Ministry of Defence, Abbey Wood, Spruce 3b #1301, Bristol | BS34 8JH (as per 
DEFFORM 111) 

 

Contractor:  

Notices can be sent by electronic mail?  Yes 

Condition 20.a – Progress Meetings: 

 

The Contractor shall be required to attend the following meetings: 

Quarterly Progress Meetings 

Condition 20.b – Progress Reports: 

 

The Contractor is required to submit the following Reports: 

Monthly Progress Reports 

 

Reports shall be Delivered to the following address: 

Text has been redacted 

 

Supply of Contractor Deliverables 
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Condition 21 – Quality Assurance: 

 

Is a Deliverable Quality Plan required for this Contract? Yes 

 

If required, the Deliverable Quality Plan must be set out as defined in AQAP 2105 and delivered 
to the Authority (Quality) within 90 Business Days of Contract Award.  Once agreed by the 
Authority the Quality Plan shall be incorporated into the Contract.  The Contractor shall remain 
at all times solely responsible for the accuracy, suitability and applicability of the Deliverable 
Quality Plan. 

 

Other Quality Assurance Requirements: 

AQAP 2110 

NATO Quality Assurance Requirements for Design, Development and Production. Edition D Version 

1.  

 
DEFSTAN 05-061 Pt 1 

Quality Assurance Procedural Requirements – Concessions. Issue 6 

Condition 22 – Marking of Contractor Deliverables: 

 

        Special Marking requirements: Not applicable 

 

Condition 24 - Supply of Data for Hazardous Contractor Deliverables, Materials and 
Substances: 

 

A completed Schedule 6 (Hazardous Contractor Deliverables, Materials or Substance 
Statement), and if applicable, Safety Data Sheet(s) are to be provided by e-mail with attachments 
in Adobe PDF or MS WORD format to: 

 

a)  The Authority’s Representative (Commercial) 

 

b)  Defence Safety Authority – DSA-DLSR-MovTpt-DGHSIS@mod.uk 

 

to be Delivered no later than one (1) month prior to the Delivery Date for the Contract Deliverable 
or by the following date:  

Condition 25 – Timber and Wood-Derived Products: 

 

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: 
Data Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS WORD 
format to the Authority’s Representative (Commercial) 

 

to be Delivered by the following date:  

Condition 26 – Certificate of Conformity: 

 

Is a Certificate of Conformity required for this Contract? Yes  
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Applicable to Line Items: 1 of the Schedule of Requirement 

 

If required, does the Contractor Deliverables require traceability throughout the supply chain?      

 

No 

 

Applicable to Line Items: 

Condition 28.b – Delivery by the Contractor: 

 

The following Line Items are to be Delivered by the Contractor: 

Item 1 of the Schedule of Requirements 

 

         

Special Delivery Instructions: 

 

 

Each consignment is to be accompanied by a DEFFORM 129J. 

Condition 28.c - Collection by the Authority: 

 

The following Line Items are to be Collected by the Authority: 

None 

 

 

Special Delivery Instructions: 

  Not applicable      

 

 

Each consignment is to be accompanied by a DEFFORM 129J. 

 

 

Consignor details (in accordance with 28.c.(4)): 

 

Line Items:    Address: Ministry of Defence | Abbey Wood | Spruce 3b #1301 | Bristol | BS34 8JH 

 

Line Items:    Address:  

 

 

Consignee details (in accordance with condition 23): 

 

Line Items:    Address: Ministry of Defence, Abbey Wood, Spruce 3b #1301, Bristol, BS34 8JH 

 

Line Items:    Address:  

 

Condition 30 – Rejection: 
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The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless 
otherwise specified here: 

 

The time limit for rejection shall be  Business Days. 

Condition 32 – Self-to-Self Delivery: 

 

Self-to-Self Delivery required?     No 

 

If required, Delivery address applicable: 
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Pricing and Payment 

Condition 35 – Contract Price: 

 

All Schedule 2 line items shall be FIRM Price other than those stated below: 

 

Line Items:  Not applicable 

 

Termination 

Condition 42 – Termination for Convenience: 

 

The Notice period for terminating the Contract shall be twenty (20) days unless otherwise 
specified here: 

 

The Notice period for termination shall be  Business Days 

 

Other Addresses and Other Information (forms and publications addresses and official 
use information) 

See Annex A to Schedule 3 (DEFFORM 111) 
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Schedule 4 - Contract Change Control Procedure (i.a.w. Clause 6b) 

Contract No: 

 

1. Authority Changes 
 

Subject always to Condition 6 (Amendments to Contract), the Authority shall be entitled, acting 
reasonably, to require changes to the Contractor Deliverables (a " Change") in accordance with 
this Schedule 4. 

 

2. Notice of Change 
 

a. If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of 
Change") on the Contractor. 

b. The Authority Notice of Change shall set out the change required to the Contractor 
Deliverables in sufficient detail to enable the Contractor to provide a written proposal (a 
"Contractor Change Proposal") in accordance with clause 3 below.  

 

3. Contractor Change Proposal 
 

a. As soon as practicable, and in any event within fifteen (15) Business Days (or such other 
period as the Parties may agree) after having received the Authority Notice of Change, the 
Contractor shall deliver to the Authority a Contractor Change Proposal. 

b. The Contractor Change Proposal shall include: 
1. the effect of the Change on the Contractor’s obligations under the Contract; 
2. a detailed breakdown of any costs which result from the Change; 
3. the programme for implementing the Change; 
4. any amendment required to this Contract as a result of the Change, including, 

where appropriate, to the Contract Price; and 
5. such other information as the Authority may reasonably require. 

c. The price for any Change shall be based on the prices (including all rates) already agreed 
for the Contract and shall include, without double recovery, only such charges that are fairly and 
properly attributable to the Change. 

 

4. Contractor Change Proposal – Process and Implementation 
 

a. As soon as practicable after the Authority receives a Contractor Change Proposal, the 
Authority shall: 

1. evaluate the Contractor Change Proposal; 
2. where necessary, discuss with the Contractor any issues arising and following such 

discussions the Authority may modify the Authority Notice of Change and the 
Contractor shall as soon as practicable, and in any event not more than ten (10) 
Business Days (or such other period as the Parties may agree) after receipt of such 
modification, submit an amended Contractor Change Proposal. 

b. As soon as practicable after the Authority has evaluated the Contractor Change Proposal 
(amended as necessary) the Authority shall: 

1. indicate its acceptance of the Change Proposal by issuing an amendment to the 
Contract in accordance with Condition 6 (Amendments to Contract); or  

2. serve a Notice on the Contractor rejecting the Contractor Change Proposal and 
withdrawing (where issued) the Authority Notice of Change. 

c. If the Authority rejects the Change Proposal it shall not be obliged to give its reasons for 
such rejection. 
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d. The Authority shall not be liable to the Contractor for any additional work undertaken or 
expense incurred unless a Contractor Change Proposal has been accepted in accordance with 
Clause 4b.(1) above. 

 

5. Contractor Changes 
 

If the Contractor wishes to propose a Change, it shall serve a Contractor Change Proposal on 
the Authority, which shall include all of the information required by Clause 3b above, and the 
process at Clause 4 above shall apply. 
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Schedule 5 - Contractor's Commercial Sensitive Information Form (i.a.w. condition 13) 

Contract No:       

 

Contract No:  

Description of Contractor’s Commercially Sensitive Information: 

       

Cross Reference(s) to location of sensitive information: 

       

Explanation of Sensitivity: 

        

Details of potential harm resulting from disclosure: 

       

Period of Confidence (if applicable):       

Contact Details for Transparency / Freedom of Information matters: 

Name:       

Position:       

Address:       

Telephone Number:       

Email Address:       
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Schedule 6 - Hazardous Contractor Deliverables, Materials or Substances Supplied 

under the Contract 

 
 
 
 

Data Requirements for Contract No:     

 

Hazardous Contractor Deliverables, Materials or Substances 

Statement by the Contractor 

 

 
Contract No:       

 

 
Contract Title:       

 

 
Contractor:        

 

 
Date of Contract:        

 

* To the best of our knowledge there are no hazardous Contractor Deliverables, materials or 
substances to be supplied.   

 

 
* To the best of our knowledge the hazards associated with materials or substances to be 
supplied under the Contract are identified in the Safety Data Sheets (Qty:     ) attached in 
accordance with condition 24.    

 

 

 

 
Contractor’s Signature:        

 

 
Name:        

 

 
Job Title:        

 

 
Date:        

 

* check box ( ) as appropriate  
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 .............................................................................................  
 

To be completed by the Authority  

 

 
Domestic Management Code (DMC):        

 

 
NATO Stock Number:        

 

 
Contact Name:        

 

 
Contact Address:        

 

Copy to be forwarded to: 

 

Hazardous Stores Information System (HSIS) 

Department of Safety & Environment, Quality and Technology (D S & EQT)   

Spruce 2C, #1260 

MOD Abbey Wood (South) 

Bristol BS34 8JH 

 

Emails to be sent to: 

DESTECH-QSEPEnv-HSISMulti@mod.gov.uk 
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Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract 

 
 
 
Data Requirements for Contract No:       

 

The following information is provided in respect of condition 25 (Timber and Wood-Derived 
Products): 

 

Schedule of 
Requirements 
item and 
timber product 
type 

Volume of 
timber 
Delivered to 
the Authority 
with FSC, 
PEFC or 
equivalent 
evidence 

Volume of 
timber 
Delivered to 
the Authority 
with other 
evidence 

Volume (as Delivered 
to the Authority) of 
timber without 
evidence of 
compliance with 
Government Timber 
Procurement Policy 

Total volume 
of timber 
Delivered to 
the Authority 
under the 
Contract 
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Schedule 8 - Acceptance Procedure (i.a.w. condition 29) 

 
Not used.  
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 DEFFORM 111 

  

DEFFORM 111 

Appendix - Addresses and Other Information 

 

1. Commercial Officer 

Name: DNO-Commercial C1-04 

Address: Ministry of Defence, Abbey Wood, Spruce 3b #1301, Bristol, BS34 8JH 

Text has been redacted 

 

2. Project Manager, Equipment Support Manager or PT Leader (from whom technical 
information is available) 

Text has been redacted 

 

3. Packaging Design Authority Organisation & point of contact: 

 

(Where no address is shown please contact the Project Team in Box 2)  

 

 

4. (a) Supply / Support Management Branch or Order Manager: 

Branch/Name:  

 

(b) U.I.N.   Text has been redacted 

 

5. Drawings/Specifications are available from 

 

6. Intentionally Blank 
 

7. Quality Assurance Representative:  Text has been redacted 

Commercial staff are reminded that all Quality Assurance requirements should be listed under 
the General Contract Conditions.  

 

AQAPS and DEF STANs are available from UK Defence Standardization, for access to the 
documents and details of the helpdesk visit http://dstan.uwh.diif.r.mil.uk/  [intranet] or 
https://www.dstan.mod.uk/ [extranet, registration needed]. 

 

8.  Public Accounting Authority 

1.  Returns under DEFCON 694 (or SC equivalent) should be sent to DBS Finance ADMT – 
Assets In Industry 1, Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD 

 44 (0) 161 233 5397 

 

2.  For all other enquiries contact DES Fin FA-AMET Policy, Level 4 Piccadilly Gate, Store 
Street, Manchester, M1 2WD 

 44 (0) 161 233 5394 
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9.  Consignment Instructions The items are to be consigned as follows:  

 

10.  Transport. The appropriate Ministry of Defence Transport Offices are: 

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, BRISTOL BS34 
8JH                       

Air Freight Centre 

IMPORTS  030 679 81113 / 81114   Fax 0117 913 8943 

EXPORTS  030 679 81113 / 81114   Fax 0117 913 8943 

Surface Freight Centre 

IMPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 8946 

EXPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 8946 

B.JSCS 

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3) 

JSCS Fax No. 01869 256837 

www.freightcollection.com 

 

11. The Invoice Paying Authority 

Ministry of Defence, DBS Finance, Walker House, Exchange Flags Liverpool, L2 3YL                     

 0151-242-2000 Fax:  0151-242-2809 

Website is: 
https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice
-processing 

 

12.  Forms and Documentation are available through *: 

Ministry of Defence, Forms and Pubs Commodity Management PO Box 2, Building C16, C Site, 
Lower Arncott, Bicester, OX25 1LP (Tel. 01869 256197  Fax: 01869 256824) 

Applications via fax or email: Leidos-FormsPublications@teamleidos.mod.uk 

 

* NOTE 

1. Many DEFCONs and DEFFORMs can be obtained from the MOD Internet Site: 
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm 

 

2. If the required forms or documentation are not available on the MOD Internet site requests 
should be submitted through the Commercial Officer named in Section 1. 

 

 
  

 

 

http://www.freightcollection.com/
mailto:Leidos-FormsPublications@teamleidos.mod.uk
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm

