                                    Schedule 3 

(Tasking Order Form)
 to Contract FTS/DE/HQ/00096 Dated 4 Nov 2016

Schedule 3 (Tasking Order Form)

FINAL 
	Tasking Identification 

	Unique Tasking Order Number
	FTS/ DE/HQ/00096 

(Insert additional 9 characters Max) 
	Version No. & Date


	4 NOV 16
	

	FATS Business Case Number
	Original FBC     
Amendment FBC         

(FATS team supplied)
	Unique Reference Number
	/FBC6119
	

	Project  /  Equipment for which task is in support
	A&RP Activity Forecast Generation
	UOR
	     
	


	Task Title
	ACTIVITY RESOURCE PLANNING PROCESS (A&RP) FORECAST GENERATION 

	
	

	

	NCAs Selected  (in accordance with MKM search)
	    NCA Numbers:4000,4020,4190,4210,4610,4630,4650,4670,4690,4710,4720,4770,4820,4830,4930,4940,5190,5220,5240,5280,5290,5320,5340,5350,5370,5640,5670,5680,5720,5810,5850,5860,5870,5880,5890,5980,6000,6010,6020,6030 6100

	
	

	Please refer  to FATS Customer Guidance for definition of Work Category

	

	Directorate & PT / Organisation Title
	ARMYHQ ACTIVITY RESOURCE PLANNING 
	Supplier Name 
	TECHMODAL


	PT Leader/ Project Manager
	Linda Hoadley
	Post 
	David Evans Director

	Post 
	A&RP Team Leader 
	Address 
	27 Queen Square 

	Address
	ArmyHQ,Blenheim Bldg
	
	Old City 

	
	IDL13,Marlborough Lines 
	
	     

	
	Monxton Rd, Andover Hants
	
	Bristol

	Postcode
	SP11 8HT
	Postcode
	BS1 4ND

	Telephone / Fax No
	94393 6507
	Telephone / Fax No
	07877 530246

	E-mail
	Army Sp-ARP-DepHd
	E-mail
	D.evans@techmodal.com 

	UIN & RAC 
	A3006N
	CPV Code
	


	Date Draft Tasking Order Issued
	     
	
	Deadline for Authority’s receipt of Tenderer’s 

response to the Draft Tasking Order
	     


1. Schedule of Requirements

Brief summary of requirement – expand/delete rows as appropriate (full details appear below in the Statement of Requirement)

	Item No
	                                       Description
	  Milestones
	  Firm Price

  £  (Ex VAT)

	     1
	Completion of two cycles of the A&RP process with OIP and OSVP
	M1 05/12/2016
	

	     2
	Completion of two cycles of the A&RP process with AVP ISP
	M2 13/01/2016
	

	     3
	Completion of two cycles of the A&RP process with Artillery Systems 
	M3 17/02/2017
	

	4
	Completion of two cycles of the A&RP process with STSP and revised software delivery.
	M4 31/03/2017
	

	5
	
	
	

	6
	
	
	

	7
	
	
	

	8
	
	
	

	9
	
	
	

	10
	
	
	

	11
	
	
	

	12
	
	
	

	13
	
	
	

	14
	
	
	

	15
	
	
	

	16
	
	
	

	17
	
	
	

	18
	
	
	

	19
	
	
	

	20
	
	
	


STATEMENT OF REQUIREMENT

	Unique Tasking Order Number:
FTS /DE/HQ/00096 
	Issue Number & Date:
Iss 1  4 Nov 2016
	Unique Reference Number:
FBC6119

	Task Title: A&RP Activity Forecast Generation – see ANNEX C to FTS/DE/HQ/00096 

	Brief Description of Task:
Army HQ are in the process of rolling out the Activity and Resource Planning (A&RP) process across all the Equipments / Platforms managed within the Land Equipment Operating Centre (LEOC) within DE&S.  To date this work has been initiated and rolled out for the Protective Mobility and the Operational Support suite of vehicles. Technical support for this roll out was provided via the GEM Programme Project 7 Contract. The outcome of Programme GEM will enable Army HQ and DE&S Operating Staff in the LEOC to more accurately cost the demand plan resulting from HQ Army activity planning, and enable informed decisions to be taken on the cost – effective provision of logistic and equipment support. VERITAS is the title of the software application developed under Programme GEM to deliver this process. This FATS tasking is one part of the GEM Programme to provide technical support for the roll out of A&RP within Army HQ and the remaining LEOC areas, namely:-
a. Operational Infrastructure 
b. Armoured Vehicles and 
c. Soldier Training and Special Programmes(STSP)
 

	Background/Justification:
The Army is required to provide DE&S LEOC with an Activity Forecast to enable DE&S to provide a costed Demand and Supply Plan against an agreed Activity Forecast. Previous to A&RP Army HQ only provided an annual usage figure for A Vehicles. Over the last 12 months the A&RP team have been working with LEOC Protective Mobilty (PM) Team to enable a profiled annual Activity Forecast to be generated. This work has been supported through the GEM Programme Project 7. The A&RP Process has now been embedded within Army HQ and DE&S PM PT and both elements are working on further improving the linkages between the Forecast and the procurement of inventory for the PM suite of vehicles.

As part of CASP 16 Army HQ is required to provide an Activity Forecast for all Platforms / Equipments managed by DE&S LEOC. This includes Operational Infrastructure, Armoured Vehicles and STSP.

For a lot of this equipment the support costs are driven by different Units of Measure then Kms. The Units of Measure include Issues and Reciepts from Depot, Hours Run, Rounds Fired and number of personnel.

To enable Army HQ to provide an Activity Forecast against such Units of Measure the VERITAS tool needs to be developed to enable the relevant information to be interrogated and the appropriate algorithm to be used to generate an initial Activity Forecast based on historical usage information. 

This Activity Forecast is then agreed as part of the A&RP process and then VERITAS will be utilised to convert the Activity Forecast (regardless of the Units of Measure) into a range and scale at NSN level.

This tasking is essential if Army HQ is to satisfy the requirements set out in CASP 16.

As partial roll out has already been completed (in PMVP) utilising the VERITAS tool to support the end to end process, it is essential that VERITAS continues to support the process across the other business areas within DE&S LEOC to prevent a plethora of tools being introduced 

	Activities to be Undertaken:
1. The following generic outputs are to be delivered across each of the 3 capability areas along with the specific outputs indicated for each capability area as detailed in Annex A;

a. Briefings to staff on the VERITAS toolset

b. VERITAS Data Management. (Revised software delivery)
c. A&RP VERITAS training delivery.

d. A&RP VERITAS Activity Planning generation, including the embedding of the approved Authority models into the VERITAS toolset. (Revised software delivery)
e. A&RP Demand Planning including the building of the Equipment Bill Of Materiel’s within VERITAS. (Revised software delivery)
f. Produce the specific equipment dashboards within VERITAS and the required Integrated Reconciliation and Senior Management Review Dashboards. (Revised software delivery)
g. Automate where possible all activities within the VERITAS toolset to enable sustainment of the A&RP process. (Revised software deliver) 

h. Two cycles (Activity Forecasting, Demand, Supply and Integrated Reconciliation) to be completed for each capability area.

2. More detailed outputs required for each LEOC capability area are provided at Annex A.

3. Techmodal will provide empowered and technically able staff to support the Activity Forecasting, Demand Planning, Supply Planning and Integrated Reconciliation meetings across the two cycles for all capability areas. All Demand Planning, Supply Planning and Integrated Reconciliation meetings (Stages 2 to 4) will take place in ABW Filton. The Activity Forecasting meetings, Stage 1 of the process 1 per cycle per capability area (except OIP where this will be 2 meetings per cycle covering all capability areas and will take place in ABW, Filton)) will take place in Army HQ, Andover. This equates to 14 meetings. 

PLACE OF WORK  


MOD,DE&S Abbeywood  and ArmyHQ Andover as described above.  
SECURITY CLEARANCE, IPR AND ACCESS AGREEMENTS

Publication Copyright:- The Contractor shall ensure that the Authority has the right to copy, amend, extend or have copied, amended or extended any technical publication or other such document produced or furnished by the Contractor under the Contract, and to circulate, use or have used for any purpose within the UK Government. This statement is supported with DEFCONS and narrative conditions at ANNEX A to FATS Tasking FTS D&EHQ/00096 
Software IPR:- The Contractor shall use all reasonable endeavours to ensure that all IPR in any Software generated under the Contract shall be the property of and vest in the Authority, subject to any pre-existing rights of the Crown or of third parties. This statement is supported with DEFCONS and narrative conditions at ANNEX A to FATS Tasking FTS D&EHQ/00096


	Deliverables:

(see below Key Deliverables template)
Key Deliverables per Capability Area:
Identify the Units of Measure (UoM) which drive support costs

Interrogate the source data systems to identify the available Units of Measure

Build the most appropriate model depending on the UoM
Embed the model into the VERITAS tool and link to the required data sources

Build the Bill of Materiel for each platform (Revised software delivery)
Produce the Activity Forecast, including the supporting slidepack showing Forecast and historical actuals both in graphical and tabular format

Once agreed upload the Activity Forecast into VERITAS and run the plan and produce the demand and supply components (Revised software delivery)
Produce, within VERITAS, the required dashboard to support the Demand, Supply and Integrated Reconciliation stages of the A&RP process (Revised software delivery)
Provide technical support throughout the A&RP process

Automate the process to minimise human error (Revised software delivery)
Train in-house staff to enable the process to be sustained going forward

Acceptance / Rejection criteria / provisions

	Key Project Indicators (KPIs):



	Government Furnished Assets (GFA) (List all GFA applicable to the task in accordance with DEFCON 611 (Edn 07/10)& 694 (Edn 02/12)):

Ser

Item Description

Loan  Type

Comments

1

Army Data Warehouse (ADW)
GFF
Testing access managed thro’ AIS staff
2

Army Information Service (AIS)

GFR

Staff who will review documentation & control access to ADW.

(insert here or see below Key Deliverables template)



	Additional Quality Requirements & Standards:
i.   AQAP 2110 - NATO Quality Assurance Requirements for Design, Development and Production
ii.  AQAP 2210 – NATO Supplementary Software Quality Assurance Requirements to AQAP 2110
 iii.  DEF STAN 05-61 Quality Assurance Procedural Requirements 


Part 1 Issue 5 (Concessions)

                      Part 4 Issue 3 (CWP)
iv.  Def Stan 05-57 – Configuration Management of Defence Materials
v.   ISO 25051:2008 – Software Engineering   (reference document)

See AOF Quality Assurance Website: www.aof.dii.r.mil.uk/aofcontent/tactical/ppm/content/quality.htm
	Timescale :

Commencement Date : 4 November 2016
Delivery Date: 31 March 2017


	Project Manager: Linda Hoadley
Signature:
Linda Hoaldey


Date: 19/10/2016


	Task No
	MKM Capability Area
	Activities to be Undertaken by Supplier
	Key Deliverable and Required Delivery Date
	List all GFA (if required) 
	Acceptance Criteria

	1
	
	
	
	
	

	2
	
	
	
	
	

	3
	
	
	
	
	

	4
	
	
	
	
	

	5
	
	
	
	
	

	6
	
	
	
	
	

	7
	
	
	
	
	

	8
	
	
	
	
	

	9
	
	
	
	
	

	10
	
	
	
	
	

	11
	
	
	
	
	

	12
	
	
	
	
	

	13
	
	
	
	
	


KEY DELIVERABLES TEMPLATE 
	2. Order Conditions 

All conditions of the framework shall apply as supplemented by the terms selected below.  The two sets of conditions become a binding contract at the time of signature on the Schedule.


	Type of Contract

	Competitive

Competitive Award Criteria & Weightings


	     

	Reverse Auction used?
	 FORMCHECKBOX 



	Single Tender
	X


	General Conditions

	DEFCON 624 (Edn 11/13) – Use of Asbestos in Arms, Munitions or War Materials
	 FORMCHECKBOX 

	DEFCON 603 (Edn 10/04) – Aircraft Integration and Clearance Procedure
	 FORMCHECKBOX 


	DEFCON 176A (Edn 06/08) – MOD Requirements For Competition In Subcontracting (Non-Competitive Main Contract)
	 FORMCHECKBOX 

	Additional Conditions

A sheet is to be attached detailing any conditions that have been added 
	 FORMCHECKBOX 


	Choose one of the following:

	DEFCON 514A (Edn 03/16) – Failure of Performance R&D Contracts
	   x
	DEFCON 514 (Edn 08/15) – Material Breach
	

	

	Special Indemnity Conditions 

	DEFCON 661 (Edn 10/06) – War Risk Indemnity
	 FORMCHECKBOX 


	DEFCON 661A (Edn 05/02) – War Indemnity Risk ( Alternative Version)


	 FORMCHECKBOX 


	DEFCON 684 (Edn 01/04) – Limitation upon Claim in Respect of Aviation Products
	 FORMCHECKBOX 


	DEFCON 638 (Edn 11/14) – Flights Liability and Indemnity
	 FORMCHECKBOX 


	Professional Indemnity Insurance
	 FORMCHECKBOX 


	

	Pricing Conditions Required 

	Firm Priced at Outset (this applies to all tasks other than by exception)
	      FORMCHECKBOX 


	For single source tasks valued below £5M, the following conditions shall apply:

DEFCON 127 (Edn 12/14) – Price Fixing Condition for Contracts of a Lesser Value

DEFCON 812 (Edn 12/14) – Single Source Open Book

DEFCON 815 (Edn 04/15) – Contract Pricing Statement – Single Source Non-qualifying contracts

Exceptionally, if other than Firm Priced at Outset (include additional conditions in attachment & complete Appendix 4)


	 FORMCHECKBOX 


	Payment Terms 

(Use of P2P and Payment on Completion are the default)

	DEFCON 522J (Edn 05/03) – Payment Under P2P

(If applicable attach completed Form 522A)


	 FORMCHECKBOX 

	DEFCON 693 (Edn 04/06) – Government Procurement Card
	 FORMCHECKBOX 


	DEFCON 129J (Edn 02/16) – Electronic Business Delivery Form               
	     X
	Milestone/Stage Payments

(see DEFCON 649 (Edn 07/99) below)
	 FORMCHECKBOX 


	
	
	DEFCON 649 (Edn 07/99) – Vesting

(applicable to Tasks with deliverables where provision has been made for milestone/Stage payments in advance of completion)
	 FORMCHECKBOX 


	DEFCON 5J (Edn 07/99) – Unique Identifiers
	X
	DEFCON 129 (Edn 07/08) – Packaging (For Articles other than Ammunition & Explosives)
	 FORMCHECKBOX 


	Alternative Payment Arrangements Required

(Where payment cannot be made through the MOD invoice payment department (e.g. for tasks placed by other Government departments), please provide full details of the payment procedure to be followed, as an attachment to this tasking form) 
	 FORMCHECKBOX 


	
	

	Milestone/Stage Payments 

(Expand table as appropriate)



	Milestone/Stage No
	Key Deliverable
	Due Date
	%
	Value £k (ex VAT)

	1          1
	Completion of two cycles of the A&RP process with OIP and OSVP 
	05Dec 2016
	
	

	2          2                
	Completion of two cycles of the A&RP process with AVP ISP
	13Jan 2016     
	
	

	3           3                     
	Completion of two cycles of the A&RP process with Artillery Systems 
	17Feb 2017
	
	

	4           4             
	Completion of two cycles of the A&RP process with STSP and revised software delivery.
	31Mar 2017
	
	

	5
	
	
	
	

	6
	
	
	
	

	7
	
	
	
	

	8
	
	
	
	

	9
	
	
	
	

	10
	
	
	
	

	FINAL (Payment should be subject to a reasonable retention based on % of total cost)
	Satisfactory delivery of all work under the contract


	
	
	


	Intellectual Property Rights 

Completion of this section is mandatory.  Select the appropriate condition(s) by ticking the boxes below after consulting FTS/STS Customer Guidance or with DIPR, if appropriate. In the event that no boxes are ticked in this section (Intellectual Property Rights), all intellectual property generated under the Task shall be subject to the terms of DEFCON 703.

	DEFCON 

                                                                
	Tick    As Applicable
	Tasking Order Line Item

( tick as appropriate)

	If DEFCON 703 does not apply then select either:

	DEFCON 705 (Edn 11/02)
	 FORMCHECKBOX 

	All

 FORMCHECKBOX 


	 FORMCHECKBOX 
  The following Item Nos. only (insert below)

     

	OR:

	DEFCON 14 (Edn 11/05), 15 (insert edition that applies) 21 (insert edition that applies), 126 (Edn 11/06) & DEFFORM 315
	 FORMCHECKBOX 

	All

 FORMCHECKBOX 


	 FORMCHECKBOX 
  The following Item Nos. only (insert below)

     

	DEFCON 14 (Edn 11/05),

16 (Edn 10/04), 21 (insert edition that applies) & DEFFORM 315
	 FORMCHECKBOX 

	All

 FORMCHECKBOX 


	 FORMCHECKBOX 
  The following Item Nos. only (insert below)

     

	DEFCON 14 (Edn 11/05),
90 (Edn 11/06) & 126 (Edn 11/06)
	 FORMCHECKBOX 

	All

 FORMCHECKBOX 


	 FORMCHECKBOX 
 The following Item Nos. only (insert below)

     

	DEFCON 14 (Edn 11/05), 

91 (Edn 11/06) & 126 (Edn 11/06)
	 FORMCHECKBOX 


	All

 FORMCHECKBOX 


	 FORMCHECKBOX 
 The following Item Nos. only (insert below)

     

	Other, as specified in a special IPR condition to be applied to the Tasking Order
	x

	All

x

	X  The following Item Nos. only (insert below)

See separate IPR narrative conditions ANNEX A to FATS Tasking FTS/DE/HQ/00096

	No intellectual property conditions apply (refer to DIPR before ticking this box).

	 FORMCHECKBOX 




	Issue of Government Stores 

	DEFCON 23 (Edn 08/09)* – Special Jigs, Tooling and Test Equipment  


	x


	Controlled Information

	Issue of Controlled Information (subject Condition 50 of Schedule 1)
(if ticked then list Controlled Information and attach list to Tasking Form)
	 FORMCHECKBOX 



	Payment of Customs Duty – select one box only

	DEFCON 619A (Edn 09/97) – Customs Duty Drawback
	 FORMCHECKBOX 

	Issue of Certificate in accordance with EU (Council) Regulation 150/2003
	 FORMCHECKBOX 



	Progress Reports 

	If ticked, progress reports must utilise the current version of DRRS Format Standards for Scientific and Technical Reports Prepared for the United Kingdom Ministry of Defence.
	 FORMCHECKBOX 


 FORMCHECKBOX 

	DEFCON 642 (Edn 06/97) – Progress Meetings
	 FORMCHECKBOX 
x
	Frequency required
	     

	Brief Description
	Please see ANNEX A to FATS Tasking FTSHQ/00096


	Transport – select one box only
	
	

	DEFCON 621A (Edn 06/97) – Transport (if the Authority is responsible for transport)
	 FORMCHECKBOX 

	DEFCON 621B (Edn 10/04) – Transport (if the Contractor is responsible for transport)
	


	Liquidated Damages applicable? Tick box if “Yes”

(Refer to Condition 46 of Schedule 1)                                                                                                            FORMCHECKBOX 


	Task Item 1                               £      per day/week/month up to a maximum of £     
Task Item 2                               £      per day/week/month up to a maximum of £     
Task Item 3                               £      per day/week/month up to a maximum of £     
Task Item 4                               £      per day/week/month up to a maximum of £     
Task Item 5                               £      per day/week/month up to a maximum of £     
Force Majeure
Maximum period of extension of time in the case of a Force Majeure Event      
	


	Quality Assurance Conditions

According to the product or scope of the work to be carried out, the Contractor shall meet the requirements of:

	AQAP 2110 – NATO Quality Assurance Requirements for Design, Development and Production
	x

	Deliverable Quality Plan requirements
	

	DEFCON 602A (Edn 12/06) – Quality Assurance with Quality Plan
	X
	DEFCON 602B (Edn 12/06) – Quality Assurance without Quality Plan
	 FORMCHECKBOX 


	AQAP 2105 – NATO Requirements for Delivering Quality Plans
	 FORMCHECKBOX 


	Software Quality Assurance requirements
	

	AQAP 2210 – NATO Supplementary Software Quality Assurance Requirements to AQAP 2110
	x

	Air Environment Quality Assurance requirements
	


	Def. Stan. 05-100 – Ministry of Defence Requirements for Certification of Aircraft for Authorised Flight and Ground Running (Mandatory where flying and/or ground running of issued aircraft is a requirement of the Task)
	 FORMCHECKBOX 


	Relevant MAA Regulatory Publications (See attachment for details)
	 FORMCHECKBOX 


	Additional Quality Requirements (See attachment for details)
	 FORMCHECKBOX 


	Warranty

	Express Warranty (See attachment for details)
	 FORMCHECKBOX 

	Warranty – remedies implied by general law 
	 FORMCHECKBOX 



	Security

	DEFCON 659a (11/14) and DEFCON 660 (11/14) – Reportable Official Sensitive Security Requirements. 
	


3. Price  

	TOTAL CONTRACT PRICE
	TYPE OF PRICING

	£279,960.00
	Firm


4. Authority Tasking Order Commercial Officer Authorisation 

	Name
	Jackie Vickery 

	Position
	Team Leader 1, Army Commercial 

	Signature
	

	Date
	     
	Telephone Number   
	94391 7976


5. Acknowledgement by supplier 

	Name
	     

	Position
	     

	Signature
	

	Date
	     
	Telephone Number  
	     


6. Record of Authorised Changes 

	Change Issue Number
	Date of Issue
	Comments / Reason for change

	     
	     
	     

	     
	     
	     

	     
	     
	     


7. Final Administration

Where the output of any research or study is a Technical Report, the Report is to be completed in accordance with the current version of the ATHENA Defence Research Reports Specification  - ‘Format Standards for Scientific and Technical Reports Prepared for the United Kingdom Ministry of Defence’. MOD Customers may obtain this document via the www.dstl.gov.uk.  The Contractor shall send a copy of the report on CD ROM in unlocked pdf.format to:

Dstl Knowledge & Information Services, 

Bldg 247, 

Dstl Porton Down, 

Salisbury

Wilts SP4 0JQ. 

Tel: 01980 613971

Any staff on DII can search the ATHENA system via the online science gateway to ascertain if particular research or a study already exists.  Access can be requested utilising a password (supplied) via this link: http://osg.dstl.r.mil.uk/SignIn/SignIn.aspx/
On receipt of the order acknowledgement from the Contractor, the Authority’s Commercial Manager (who placed the task) must send a copy of the acknowledged final tasking order form together with a completed DEFFORM 57 AND DEFFORM 111 (Edn 08/14) to:

DGFM-FMSSC

Walker House 

Exchange Flags 

Liverpool

L2 3YL

A copy of the acknowledged final tasking order form must be sent by the Authority’s Commercial Manager (who placed the task) and by the Contractor electronically to the FATS team at the following address:

defcomrclcc-fatscases@mod.uk
However, if this is not possible, please send a hard copy to:

Def Comrcl CC-TechSpt1c 

Larch Level 0  #2017

MOD Abbey Wood South

Bristol

BS34 8JH

Appendix 1 to Schedule 3 (Tasking Order Form) – DEFFORM 111
	DEFFORM 111

(Edn 08/14)
Appendix – Addresses and Other Information

	
	1. Commercial Officer
ArmyHQ Comrcl-TL-Proc,
Zone 8,(IDL 437) 2nd Flr , Ramillies Bldg,

 Army Commercial, Marlborough Lines 

Monxton Road, Andover 
Hants, SP11 8HT
Email: ArmyComrcl-T1-Proc-TL@mod.uk

	
	8. Public Accounting Authority
1. Returns under DEFCON 694 (or SC equivalent) should be sent to DBS Finance ADMT – Assets In Industry 1, Level 4 Piccadilly Gate, Store Street,  Manchester, M1 2WD
( 44 (0) 161 233 5397

2. For all other enquiries contact DES Fin FA-AMET Policy, Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD  

( 44 (0) 161 233 5394
	

	

	
	2. Project Manager, Equipment Support Manager or PT Leader

 (from whom technical information is available)

Army Sp ARMY Resource Planning – Dep Hd 
ArmyHQ, Blenheim Bldg 

1st Floor Zone 2 IDL 13 

Marlborough Lines, Monxton Rd 
Andover, Hants 
SP11 8HT
Email: Army Sp-ARP-DepHd@mod.uk 
	
	9.  Consignment Instructions
The items are to be consigned as follows:


	

	

	
	3. Packaging Design Authority
(Where no address is shown please contact the Project Team in Box 2) 
	
	10.  Transport. The appropriate Ministry of Defence Transport Offices are:

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, BRISTOL BS34 8JH                      

Air Freight Centre

IMPORTS ( 030 679 81113 / 81114   Fax 0117 913 8943

EXPORTS ( 030 679 81113 / 81114   Fax 0117 913 8943

Surface Freight Centre

IMPORTS ( 030 679 81129 / 81133 / 81138   Fax 0117 913 8946

EXPORTS ( 030 679 81129 / 81133 / 81138   Fax 0117 913 8946
	

	
	
	

	
	4. (a) Supply/Support Management Branch or Order Manager:

Tel No:

   (b) U.I.N. 
	
	B. JSCS
JSCS Helpdesk No. 01869 256052 (select option 2, then option 3)

JSCS Fax No. 01869 256837

www.freightcollection.com 
	

	

	
	5. Drawings/Specifications are available from

	
	11. The Invoice Paying Authority (see Note 1)
Ministry of Defence


( 0151-242-2000

DBS Finance

Walker House, Exchange Flags

Fax:  0151-242-2809

Liverpool, L2 3YL                    Website is: https://www.gov.uk/Government/organisations/ministry-of-defence/about/procurement#invoice-processing
	

	

	
	6.  For contracts containing DEFCON 5, mauve Copies of MOD Form 640 are to be sent to
(where no address is shown the mauve copy should be destroyed)
	
	12.  Forms and Documentation are available through *:
Ministry of Defence, Forms and Pubs Commodity Management 

PO Box 2, Building C16, C Site

Lower Arncott

Bicester, OX25 1LP  (Tel. 01869 256197  Fax: 01869 256824)

Applications via fax or email: DESLCSLS-OpsFormsandPubs@mod.uk
	

	

	
	7. Quality Assurance Representative:

Commercial staff are reminded that all Quality Assurance requirements should be listed under the General Contract Conditions. 

AQAPS and DEF STANs are available from UK Defence Standardization, for access to the documents and details of the helpdesk visit http://dstan.uwh.diif.r.mil.uk

 HYPERLINK "http://www.dstan.dii.r.mil.uk/" \o "http://www.dstan.dii.r.mil.uk/" /  [intranet] or https://www.dstan.mod.uk/ [extranet, registration needed]. 
	
	NOTES
1.  Forms.  Hard copies, including MOD Form 640 are available from address in Box 12., All other invoicing forms e.g. AG Forms 169 and 173, are available from the website address shown at Box 11.

2.* Many DEFCONs and DEFFORMs can be obtained from the MOD Internet Site:  https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm
	

	

	    For Official Use Only
Recoverable
YES
	
	     NO
	
	
	Finance Branch
	
	

	

	    Issue of Government Property

YES
	
	     NO
	
	
	RAC / LPC No / Project No
	
	

	

	    VAT Contractor – Country of Origin (delete those not applicable)
	
	Requisition No
	
	

	 

	
	UK
	
	Overseas (non-EC Country)
	
	Overseas (EC Country)
	               
	Project Management/ Production branch reference
	
	

	

	     If EC specify country:
	
	
	Place of manufacture
	
	

	

	     Outside the scope
	
	    Item Nos
	
	
	Place of packaging
	
	

	     Exempt
	
	    Item Nos
	
	
	
	
	

	     Taxable Zero Rate
	
	    Item Nos
	
	
	Contractor’s Tel No
	
	

	     Taxable – Standard Rate
	
	    Item Nos
	
	
	
	
	

	
	

	     (where a contract is with an overseas contractor JSP 916 should be consulted) 


Appendix 2 to Schedule 3 (confidentiality Agreement) 

The provisions of this Clause are supplemental to DEFCON 531
1 Both DEFCON 531 and the provisions of this Clause apply to:

(A) This Tasking Order;

(B) Any Information disclosed by either party prior to the issue of a draft Tasking Order and in contemplation of Work being placed by the Authority under a Tasking Order; and

I  Any Task placed under this Agreement, provided that Information provided to a party for the purpose of Tendering for a Tasking Order shall only be used for that Tendering purpose, and Information provided to a party for performing a Task placed on it under this Agreement shall only be used for the performance of that Task.

2 Subject to its requirements of continued access to Information necessary to exercise its rights of disclosure and use hereunder including under any Tasking Order, and to the obligations set out herein in respect of any Controlled Information (Definition in Clause 43 Schedule 1), the recipient of any Information shall:

(A)  Upon the expiry or termination of the Agreement; or

(B) Upon the expiry or termination of any Tasking Order (for the purposes of which Information is disclosed); or

I If the Authority decides not to proceed with the issue of a Tasking Order (for the purposes of which Information is disclosed),

in accordance with any reasonable directions given and/or a reasonable request made by the other party promptly: 

(1)   Return to the other party the Information and all copies thereof; or 

(2)   Take such other measures in respect of the Information and all copies thereof as may be required elsewhere in the Tasking Order.

3 The provisions of DEFCON 531 and of this Clause shall survive the expiry or termination of the Agreement or any Tasking Order in accordance with 2(A) or 2(B) or the decision not to proceed in accordance with 2(C).

Appendix 3 to Schedule 3 (Price Summary)

	Supplier price summary: To be completed by the supplier in support of a quotation provided in response to an ITT for the requirement captured on the above Draft Tasking Order Form.  

	1. To:TL1, ARMYHQCommercial 

	2. From: TECHMODAL


	Date of submission: 11 October 2016


	In response to your request for a quotation

reference FTS/DE / HQ/00096
	Dated  6 October 2016

	
	

	*The work can be undertaken and our detailed response is attached. x
*We are unable to provide the resources/deliverables identified on this occasion.  FORMCHECKBOX 

(* Check box as appropriate)

	

	Signed:
	
	Name: (Block Capitals)     

	Date:
	     
	     

	
	

	2. 
	Tasktitle):ACTIVITY RESOURCE PLANNING PROCESS (A&RP) FORECAST GENERATION

	3.
	Unique Reference Number:   FBC6119

	4.
	Start Date:
	04 Nov 2016
	Completion Date:
	31 March 2017


	5a. Quotation

	Broad Capability Area No.
	Grade
	Daily rate quoted at ITT
	Daily rate quoted for this task
	Reduction on original ITT rate
	No of Hours
	Total

	    
	 FORMDROPDOWN 

	     
	     
	     
	
	

	    
	 FORMDROPDOWN 

	     
	     
	     
	
	

	    
	 FORMDROPDOWN 

	     
	     
	     
	
	

	    
	 FORMDROPDOWN 

	     
	     
	     
	
	

	    
	 FORMDROPDOWN 

	     
	     
	     
	
	

	    
	 FORMDROPDOWN 

	     
	     
	     
	
	

	
	
	

	5b. Travel


	Rail                    
	Unit cost

     
	Number of Journeys / Miles

     
	Total

     

	
	Motor Mileage
	
	     
	     

	
	Air
	     
	     
	     

	
	Sea
	     
	     
	     

	5c. Subsistence
	Estimated expenditure on:     

Accommodation                                                        
	Unit cost

     
	Number of Night/Days

                 
	Total

     

	
	Meals
	     
	     
	     

	
	Misc (please state below)
	     
	     
	     

	
	
	The above T&S costs relate to the period       to      

	5d.Other Costs


	            Sub-contractor Price

 Sub-Contractor Details
	     
     


	
	Materials


	     

	
	Other (Please provide details below)
	

	
	Description
	Cost

	
	     
	     

	
	     
	     

	
	     
	     

	
	     
	     

	
	     
	     

	
	     
	     

	
	     
	     

	
	
	

	
	Total  Price 
	
	       (excl. VAT)
	

	

	


Appendix 4 to Schedule 3 (Contract Pricing Statement)   

This is now DEFFORM 815, which is available on request from Def Comrcl CC-FATS Cases

Appendix 5 to Schedule 3 (Montreal Protocol Substances)  
CFCs   -
Production of controlled CFCs has stopped.


CFC-11(trichlorofluoromethane)

CFC-211


CFC-12(dichlorodifluoromethane)

CFC-212


CFC-13




CFC-213


CFC-111



CFC-214


CFC-112



CFC-215


CFC-113 (trichlorotrifluoroethane)
CFC-216


CFC-114 (dichlorotetrafluoroethane)
CFC-217


CFC-115 (chloropentafluoroethane)


The above substances are also used in blends: e.g.


CFC-500 (CFC-12/HFC-152a)


CFC-502 (CFC-115/HCFC-22).


Halons -
Production of controlled Halons has stopped.


Halon-1211
(bromochlorodifluromethane – BFC)


Halon-1301
(bromotrifluoromethane – BTM)


Halon-2402


HBFCs -
Production has stopped.


CHFBr2
C2 H2 F2 Br2

C3 HF4 Br3
C3 H3 F2 Br3

CHF2 Br
C 2H2 F3 Br

C 3HF5 Br2
C3 H3 F3 Br2

CH2 FBr
C2 H3 FBr2

C3 HF6 Br
C3 H3 F4 Br


        

C2 H3 F2 Br

C3 H2 FBr5
C3 H4 FBr3

C2 HFBr4
C2 H4 FBr

C3 H2 F2 Br4
C3 H4 F2 Br2

C2 HF2 Br3



C3 H2 F3 Br3
C3 H 4F3 Br


C2 HF3 Br2
C3 HFBr6

C3 H2 F4 Br2
C3 H5 FBr2

C2 HF4 Br
C3 HF2 Br5

C3 H2 F5 Br
C3 H5 F2 Br


C2 H2 FBr3
C3 HF3 Br4

C3 H3 FBr4
C3 H6 FBr


HCFCs -
Production to be run down and phased out by 2015.


Certain use controls apply.


HCFC-21
HCFC-141
HCFC-225ca
HCFC-243


HCFC-22
HCFC-141b
HCFC-225cb
HCFC-244


HCFC-31
HCFC-142
HCFC-226
HCFC-251


HCFC-121
HCFC-142b
HCFC-231
HCFC-252


HCFC-122
HCFC-151
HCFC-232
HCFC-253


HCFC-123
HCFC-221
HCFC-233
HCFC-261


HCFC-124
HCFC-222
HCFC-234
HCFC-262


HCFC-131
HCFC-223
HCFC-235
HCFC-271


HCFC-132
HCFC-224
HCFC-241


HCFC-133
HCFC-225
HCFC-242


CARBON TETRACHLORIDE (CCl 4 ) – Production has stopped.

1,1,1-TRICHLOROETHANE (C2 H3 Cl 3) – Production has stopped.


METHYL BROMIDE (CH3Br) – Production limits apply.
Schedule 4 ( Pricing Matrix)

 (Schedule 4 FATS/D&E Day Rates are as per the supplier
Agreed FATS TECHMODAL rates that shall be used on FATS Tasking FTS/ DE/HQ/00096 are detailed as follows;-

	Techmodal FATS Grade 
	Rate Per DAY

	Engineer 
	

	Principal
	

	Director 
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