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Draft

	Tasking Identification 

	Unique Tasking Order Number
	FTS/D/ARTY/001
(Insert additional 9 characters Max) 
	Version No. & Date
	DRAFT
Version 1
29/06/17

	FATS Business Case Number
	Original FBC 4440 
Amendment FBC 6491
	Unique Reference Number
	FATS/STS/042

	Project  /  Equipment for which task is in support
	Artillery Systems Programme
	UOR
	N/A



	Task Title
	Safety & Environmental Technical Support Contractor

	
	

	

	NCAs Selected  (in accordance with MKM search)
		NCA Numbers:   3120, 3130, 3140, 3150, 3160, 3190, 3210, 3220, 3240, 3250

	
	

	Please refer  to FATS Customer Guidance for definition of Work Category

	

	Directorate & PT / Organisation Title
	Artillery Systems
	Supplier Name 
	''''''''''' '''''''''''''''''''''''' ''''''''''''''''''''' '''''''''''''''



	PT Leader/ Project Manager
	'''' ''''''' ''''''''''''''' ''''''''''''''''
	Post 
	''''''''''''''''''''''''' '''''''''''''''''''

	Post 
	Chief Engineer
	Address 
	''''''''''''' ''''''''''''''''

	Address
	Elm 3A #4325
	
	''''''''''''''' '''''''''''''' 

	
	Abbey Wood
	
	''''''''''''''''''' ''''''''''''''''''''''''''''''

	
	Bristol
	
	'''''''''''''''''''''''

	Postcode
	BS34 8JH
	Postcode
	'''''''''''''''' ''''''''''''

	Telephone / Fax No
	030 679 71030
	Telephone / Fax No
	 '''''''''''''''' '''''''''''''''''  

	E-mail
	''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''
	E-mail
	'''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''

	UIN & RAC 
	NPD011
	CPV Code
	





	Date Draft Tasking Order Issued
	21/07/2017
	
	Deadline for Authority’s receipt of Tenderer’s 
response to the Draft Tasking Order
	04/08/2017



Schedule of Requirements

	Item No
	Description
	Firm Price
£  (Ex VAT)
	Quantity

	Provision of Safety and Environmental Technical Support Contractor Tasks in accordance with the Detailed Statement of Requirement at Annex D to this Schedule 3 (Tasking Order Form), as follows:
	
	

	     1
	Written report containing the findings from each Hazard Review for 11 projects.  Update and improve Hazard Logs on eCassandra, where required, in accordance with Task No 1.
	
	N/A

	     2
	Written report containing the findings from each Safety and Environmental Working Group (SEWG) for 17 projects.  Undertake Hazard Reviews for these projects as part of the SEWG meetings.  Provision of a written report containing findings from each Hazard review.  Update or improve Hazard Logs on eCassandra, where required.  All work to be undertaken in accordance Task No 2.
	
	N/A

	     3
	Written report containing the findings from each Safety and Environmental Management Panel (SEM Panel) for 16 projects, in accordance with Task No 3.
	
	N/A

	4
	Provide a written summary of work undertaken since the last Safety and Environmental Management Committee (SEMC) meeting and of key issues requiring SEMC attention.  Material to be presented at each SEMC meeting.  All work to be undertaken in accordance with Task No 4.
	
	N/A

	5
	Annual updates to Safety and Environmental Management Plans (SEM Plans) in accordance with Task No 5.
	
	N/A

	6
	Annual updates to Safety and Environmental Case Reports (SECR) in accordance with Task No 6.
	
	N/A

	7
	Written report consolidating the findings and recommendations from audits undertaken during 2013, plus updates to the report after each new audit in accordance with Task No 7.
	
	N/A

	8
	Conduct a documented analysis and evaluation of safety and environmental evidence to be presented in support of Joint Forces Integrator (JFI) Initial Gate submission in accordance with Task No 8.
	
	N/A

	9
	Conduct a documented analysis and evaluation of safety and environmental evidence to be presented in support of JFI Main Gate submission in accordance with Task No 9.
	
	N/A

	10
	Conduct a documented analysis and evaluation of the Fire Control Battlefield Infrastructure Support Application (FC BISA) safety and environmental evidence and update in years 2 and 3 only in accordance with Task No 10.
	
	N/A

	11
	Conduct a documented analysis and evaluation of the Fire Control Application (FCA) safety and environmental evidence and update in years 2 and 3 only in accordance with Task No 11.
	
	N/A

	12
	Produce Environmental Impact documentation for Joint Point Mensuration (JPM) – required in year 1 only in accordance with Task No 12.
	
	N/A

	13
	Combine JPM Environmental Impact documentation (Task 12) with Safety Case (produced under a separate contract with another contractor) – required in year 2 only in accordance with Task No 13.
	
	N/A

	14
	Conduct a documented analysis and evaluation of safety and environmental evidence to be presented in support of the Acceptance into Service of Defence Targeting Toolset (DTT) – required in year 1 only in accordance with Task No 14.
	
	N/A

	15
	Conduct a documented analysis and evaluation of DTT safety and environmental evidence and update in years 2 and 3 only in accordance with Task No 15.
	
	N/A

	16
	Combine Safety Case Reports and Environmental Reports into SECRs in accordance with Task No 16.
	
	N/A

	17
	Produce Environmental Impact analysis and convert Safety Case Reports into SECRs in accordance with Task No 17.
	
	N/A

	18
	Produce the Safety and Environmental documentation required to support disposal in accordance with Task No 18.
	
	N/A

	19
	Consider the scope of the SEM Plans and SECRs within Towed Artillery and recommend whether any of the documentation should be combined in accordance with Task No 19.
	
	N/A

	20
	Produce a Transition Plan for AS90 detailing how responsibility for Safety and Environmental Technical Support will transition from the current safety support contractor to the Contractor in accordance with Task No 20.
	
	N/A

	21
	Produce the safety and environmental evidence needed to support entry into service of the Muzzle Velocity Radar (MVR) project in accordance with Task No 21.
	
	N/A

	22
	Produce a Safety and Environmental Management Plan for the HLM/SPOTR system in accordance with Task No 22.
	
	N/A

	23
	Combine Safety Case Reports and Environmental Reports into one SECR and one SEM Plan for 3 projects, in accordance with Task No 23.
	
	N/A

	24
	OPTION 

Response to a serious safety issue.  If called upon a rapid response will be required in support of emerging tasks:-

25.1  1 x serious incidents/accidents e.g. resulting in Serious Equipment Failure Investigation Team (SEFIT) involvement;

25.2  1 x Land Accident Investigation Team (LAIT) or Army Incident Notification Cell (AINC) reports;

25.3  1 x significant new hazards arising from change of use.


Daytime T&S for Line Items 25.1, 25.2 and 25.3 included within Firm Price for one meeting per response. Overnight stay excluded.

	Please price separately for 
	
	Max 10

	
	
Max 10

	
	Max 10



	





Max 10



Max 10

Max 10

	25
	Travel and Subsistence (T&S) for Line Item Nos 1-23

For T&S claims that are additional to those already agreed for Line Item Nos 1 – 23 or Option at Line Item No 25 below, a request shall be sent to the Authority’s commercial representative detailed in Box 1 to the DEFFORM 111 outlining a price breakdown for each claim, listing expenses incurred on accommodation, lunch and or evening meals and hire cars or miles travelled for any car journeys made in accordance with Section 10.4 of the Framework Agreement for Technical Support (FATS/4) Terms and Conditions.  

In exceptional circumstances, where the Contractor considers the use of a hire car to be in the public interest, please contact the Authority’s commercial representative detailed in Box 1 to the DEFFORM 111 for authorisation prior to the meeting.
	
	

	     26
	Written report containing the findings from each Hazard Review for 7 projects (10 meetings in total).  Update and improve Hazard Logs on eCassandra, where required, in accordance with Task No 26 (previously Task 1).
	
	N/A

	     27
	Written report containing the findings from each Safety and Environmental Working Group (SEWG) for 14 projects (17 meetings in total).  Undertake Hazard Reviews for these projects as part of the SEWG meetings.  Provision of a written report containing findings from each Hazard review.  Update or improve Hazard Logs on eCassandra, where required.  All work to be undertaken in accordance Task No 27 (previously Task 2).
	
	N/A

	     28
	Written report containing the findings from each Safety and Environmental Management Panel (SEM Panel) for 14 projects (10 meetings in total), in accordance with Task No 28 (previously Task 3).
	
	N/A

	29
	Provide a written summary of work undertaken since the last Safety and Environmental Management Committee (SEMC) meeting and of key issues requiring SEMC attention.  Material to be presented at each SEMC meeting.  All work to be undertaken in accordance with Task No 29 (previously Task 4).
	
	N/A

	30
	Annual updates to Safety and Environmental Management Plans (SEM Plans) in accordance with Task No 30 (previously Task 5).
	
	N/A

	31
	Annual updates to Safety and Environmental Case Reports (SECR) in accordance with Task No 31 (previously Task 6).
	
	N/A

	32
	Written report consolidating the findings and recommendations from audits undertaken during 2017, plus updates to the report after each new audit in accordance with Task No 32 (previously Task 7).
	
	N/A

	33
	Conduct a documented analysis and evaluation of safety and environmental evidence to be presented in support of JFI Main Gate submission in accordance with Task No 33 (previously Task 9).
	
	N/A

	34
	Produce the Safety and Environmental documentation required to support disposal in accordance with Task No 34 (previously Task 18).
	
	N/A

	35
	OPTION  (previously Task 24)
Response to a serious safety issue.  If called upon a rapid response will be required in support of emerging tasks:-
35.1.	1 x serious incidents/accidents e.g. resulting in Serious Equipment Failure Investigation Team (SEFIT) involvement;
35.2.	1 x Land Accident Investigation Team (LAIT) or Army Incident Notification Cell (AINC) reports;
35.3.	1 x significant new hazards arising from change of use.
Daytime T&S for Line Items 35.1, 35.2 and 35.3 included within Firm Price for one meeting per response. Overnight stay excluded.
	Please price separately for 
	Max 5

	36
	Travel and Subsistence (T&S) (previously Task 25) for Line Item Nos 26 – 34 

For T&S claims that are additional to those already agreed for Line Item Nos 26 - 34 or Option at Line Item No 36 below, a request shall be sent to the Authority’s commercial representative detailed in Box 1 to the DEFFORM 111 (at Appendix 1) outlining a price breakdown for each claim, listing expenses incurred on accommodation, lunch and or evening meals and hire cars or miles travelled for any car journeys made in accordance with Section 10.4 of the Framework Agreement for Technical Support (FATS/4) Terms and Conditions.  

In exceptional circumstances, where the Contractor considers the use of a hire car to be in the public interest, please contact the Authority’s commercial representative detailed in Box 1 to the DEFFORM 111 (at Appendix 1) for authorisation prior to the meeting.
	
	




Note:-

In accordance with the Statement of Requirement at Annex A; and the List of Events with Frequency, Duration and Location at Annex E :-  
· 1 day meeting equates to 7 hours; 
· 0.5 day meeting equates to 3.5 hours.
The Authority shall not be liable for any costs incurred by the Contractor associated with meetings or events which may overrun the hourly durations stated above.

STATEMENT OF REQUIREMENT
	Unique Tasking Order Number:
FTS/D/ARTY/001
	Issue Number & Date:
Draft 20/07/2017
	Unique Reference Number:
FATS/STS/042

	Task Title: 
Safety and Environment Technical Support Contractor

	Brief Description of Task:
See attached Statement of Requirement at Annex A to this Schedule 3 (Tasking Order Form)  
(or see attached detailed Statement of Requirement)

	Background/Justification:
See attached Statement of Requirement at Annex A to this Schedule 3 (Tasking Order Form)  


	Activities to be Undertaken:
See attached Statement of Requirement at Annex A to this Schedule 3 (Tasking Order Form)  

	Deliverables:
In accordance with Statement of Requirement at Annex A and Detailed Statement of Requirement at Annex D to this Schedule 3 (Tasking Order Form)

	Key Project Indicators (KPIs):
See attached Key Performance Indicators at Annex G to this Schedule 3 (Tasking Order Form) 

	Government Furnished Assets (GFA) (List all GFA applicable to the task in accordance with DEFCON 611 (Edn 07/10)& 694 (Edn 02/12)):
See General Conditions, Additional Condition 5 at Annex I to this Schedule 3 (Tasking Order Form) 
(insert here or see below Key Deliverables at Annex D)


	Additional Quality Requirements & Standards:
ISO 9001: 2008 Accredited Quality Management System

See AOF Quality Assurance Website: www.aof.dii.r.mil.uk/aofcontent/tactical/ppm/content/quality.htm
	Timescale:
Contract Commencement Date:  

Contract Expiry Date:  1 year from commencement date


	Project Manager: ''''' ''''''''' ''''''''''''''' '''''''''''''''

Signature:						Date:
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KEY DELIVERABLES TEMPLATE 









Found in Annex D, as part of the Detailed Statement of Requirement


	
2. Order Conditions 

All conditions of the framework shall apply as supplemented by the terms selected below.  The two sets of conditions become a binding contract at the time of signature on the Schedule.




	Type of Contract

	Competitive
Competitive Award Criteria & Weightings

	[bookmark: DC127]|_|

	Reverse Auction used?
	|_|

	Single Source
	|X|




	General Conditions

	DEFCON 624 (Edn 04/10) – Use of Asbestos in Arms, Munitions or War Materials
	|_|
	DEFCON 603 (Edn 10/04) – Aircraft Integration and Clearance Procedure
	|_|

	DEFCON 176A (Edn 06/08) - MOD Requirements For Competition In Subcontracting (Non-Competitive Main Contract)
	|_|
	Additional Conditions

(Refer to conditions that have been added at Annex I to this Schedule 3 (Tasking Order Form)) 
	X

	Choose one of the following:

	DEFCON 92 (Edn 08/90) – Failure of Performance
	|_|
	DEFCON 614 (Edn 09/03) - Default
	|X|

	

	Special Indemnity Conditions 

	DEFCON 661 (Edn 10/06) – War Risk Indemnity
	|_|

	DEFCON 661A (Edn 05/02) – War Indemnity Risk ( Alternative Version)

	|_|

	DEFCON 684 (Edn 01/04) – Limitation upon Claim in Respect of Aviation Products
	|_|

	DEFCON 638 (Edn 12/08) – Flights Liability and Indemnity
	|_|

	

	Pricing Conditions Required 

	Firm Priced at Outset (this applies to all tasks other than by exception)
	|X|

	Exceptionally, if other than Firm Priced at Outset (include additional conditions in attachment & complete Appendix 3)
	|_|

	Payment Terms 
(Use of P2P and Payment on Completion are the default)

	DEFCON 522 (Edn 07/09) – Payment
(If applicable attach completed Form 522A)
	|_|
	DEFCON 693 (Edn 04/06) – Government Procurement Card
	|_|

	DEFCON 643 (Edn 07/04) – Price Fixing (for use in Max price tasks above £250k)
	|_|
	Milestone/Stage Payments
(see DEFCON 649 (Edn 07/99) below)
	|X|

	DEFCON 127 (Edn 10/04) – Price Fixing Condition for Contracts of Lesser Value (for use in Max price tasks below £250k)
	|_|
	DEFCON 649 (Edn 07/99) – Vesting
(applicable to Tasks with deliverables where provision has been made for milestone/Stage payments in advance of completion)
	|X|

	DEFCON 5 (Edn 07/99) – MOD Form 640 (Advice & Inspection Note)
	|_|
	DEFCON 129 (Edn 07/08) – Packaging (For Articles other than Ammunition & Explosives)
	|X|

	Alternative Payment Arrangements Required
(Where payment cannot be made through the MOD invoice payment department (e.g. for tasks placed by other Government departments), please provide full details of the payment procedure to be followed, as an attachment to this tasking form) 
	|_|





	Intellectual Property Rights 
Completion of this section is mandatory.  Select the appropriate condition(s) by ticking the boxes below after consulting FTS/STS Customer Guidance or with DIPR, if appropriate. In the event that no boxes are ticked in this section (Intellectual Property Rights), all intellectual property generated under the Task shall be subject to the terms of DEFCON 703.

	DEFCON 
                                                                
	Tick    As Applicable
	Tasking Order Line Item
( tick as appropriate)

	If DEFCON 703 does not apply then select either:

	DEFCON 705 (Edn 11/02)
	|_|
	All
|_|

	|_|  The following Item Nos. only (insert below)
     

	OR:

	DEFCON 14 (Edn 11/05), 15 (insert edition that applies) 21 (insert edition that applies), 126 (Edn 11/06) & DEFFORM 315
	|_|
	All
|_|

	|_|  The following Item Nos. only (insert below)
     

	DEFCON 14 (Edn 11/05),
16 (Edn 10/04), 21 (insert edition that applies) & DEFFORM 315
	|_|
	All
|_|

	|_|  The following Item Nos. only (insert below)
     

	DEFCON 14 (Edn 11/05),
90 (Edn 11/06) & 126 (Edn 11/06)
	|_|
	All
|_|

	|_| The following Item Nos. only (insert below)
     

	DEFCON 14 (Edn 11/05), 
91 (Edn 11/06) & 126 (Edn 11/06)
	
|_|

	All
|_|

	|_| The following Item Nos. only (insert below)
     

	Other, as specified in a special IPR condition to be applied to the Tasking Order
	
|_|

	All
|_|


	|_|  The following Item Nos. only (insert below)
     

	No intellectual property conditions apply (refer to DIPR before ticking this box).

	|_|




	Issue of Government Stores 

	DEFCON 23 (Edn 08/09)* – Special Jigs, Tooling and Test Equipment  

	|X|



	Controlled Information

	Issue of Controlled Information (subject Condition 42 of Schedule 1)

(Refer to List of Controlled Information at Annex J to this Schedule 3 (Tasking Order Form))
	|X|



	Payment of Customs Duty – select one box only

	DEFCON 619A (Edn 09/97) - Customs Duty Drawback
	|_|
	Issue of Certificate in accordance with EU (Council) Regulation 150/2003
	|_|



	Progress Reports 

	If ticked, progress reports must utilise the current version of DRRS Format Standards for Scientific and Technical Reports Prepared for the United Kingdom Ministry of Defence.
	|_|
	DEFCON 642 (Edn 06/97) – Progress Meetings
	[bookmark: Check3]|_|
	Frequency required
	

	Brief Description
	     



	
Transport – select one box only
	
	

	DEFCON 621A (Edn 06/97) – Transport (if the Authority is responsible for transport)
	|_|
	DEFCON 621B (Edn 10/04) – Transport (if the Contractor is responsible for transport)
	|X|



	Liquidated Damages applicable? 
(Refer to Condition 46 of Schedule 1)                                                                                                           |_|

	Task Item 1                               £      per day/week/month up to a maximum of £     
Task Item 2                               £      per day/week/month up to a maximum of £     
Task Item 3                               £      per day/week/month up to a maximum of £     
Task Item 4                               £      per day/week/month up to a maximum of £     
Task Item 5                               £      per day/week/month up to a maximum of £     

Force Majeure
Maximum period of extension of time in the case of a Force Majeure Event      
	



	Quality Assurance Conditions
According to the product or scope of the work to be carried out, the Contractor shall meet the requirements of:

	AQAP 2110 – NATO Quality Assurance Requirements for Design, Development and Production
	|_|

	Deliverable Quality Plan requirements
	

	DEFCON 602A (Edn 12/06) - Quality Assurance with Quality Plan
	|_|
	DEFCON 602B (Edn 12/06) - Quality Assurance without Quality Plan
	|X|

	AQAP 2105 – NATO Requirements for Delivering Quality Plans
	|_|

	Software Quality Assurance requirements
	

	AQAP 2210 – NATO Supplementary Software Quality Assurance Requirements to AQAP 2110
	|_|

	Air Environment Quality Assurance requirements
	

	
Def. Stan. 05-100 – Ministry of Defence Requirements for Certification of Aircraft for Authorised Flight and Ground Running (Mandatory where flying and/or ground running of issued aircraft is a requirement of the Task)
	|_|

	Relevant MAA Regulatory Publications (See attachment for details)
	|_|

	Additional Quality Requirements (See attachment for details)
	|_|

	Warranty

	Express Warranty (See attachment for details)
	|_|
	Warranty – remedies implied by general law 
	|_|



	Security

	DEFCON 659 (Edn 06/09) – Security Measures
(Applies to all contracts classified ‘Confidential’ or above to be placed with a UK Contractor – attach Security Aspects Letter if appropriate) 
	|_|



3. Price  

	TOTAL CONTRACT PRICE
	TYPE OF PRICING

	
	FIRM PRICE



4. Authority Tasking Order Commercial Officer Authorisation 

	Name
	

	Position
	

	Signature
	

	Date
	
	Telephone Number  
	



5. Acknowledgement by supplier 
	Name
	     

	Position
	     

	Signature
	

	Date
	     
	Telephone Number  
	     




6. Record of Authorised Changes 
	CHANGE ISSUE NUMBER
	DATE OF ISSUE
	COMMENTS / REASON FOR CHANGE

	     
	     
	     

	     
	     
	     

	     
	     
	     





7. Final Administration 
  
Where the output of any research or study is a Technical Report, the Report is to be completed in accordance with the current version of the ATHENA Defence Research Reports Specification - ‘Format Standards for Scientific and Technical Reports Prepared for the United Kingdom Ministry of Defence’. MOD Customers may obtain this document via the www.dstl.gov.uk.  The Contractor shall send a copy of the report on CD ROM in unlocked pdf.format to:

Dstl Knowledge & Information Services, 
Bldg 247, 
Dstl Porton Down, 
Salisbury
Wilts SP4 0JQ. 
Tel: 01980 613971

Any staff on DII can search the ATHENA system via the online science gateway to ascertain if particular research or a study already exists.  Access can be requested utilising a password (supplied) via this link: http://osg.dstl.r.mil.uk/SignIn/SignIn.aspx/

On receipt of the order acknowledgement from the Contractor, the Authority’s Commercial Manager (who placed the task) must send a copy of the acknowledged final tasking order form together with a completed DEFFORM 57 AND DEFFORM 111 (Edn 07/12) (at Appendix 1) to:
DGFM-FMSSC
Walker House 
Exchange Flags 
Liverpool
L2 3YL

A copy of the acknowledged final tasking order form must be sent by the Authority’s Commercial Manager (who placed the task) electronically to the FATS team at the following address:

DESComrclCC-FATS1b@mod.uk 
However, if this is not possible, please send a hard copy to:
DES Comrcl CC/FATS 1b
Poplar Level 2 #2218
MOD Abbey Wood South
Bristol
BS34 8JH



ANNEXES:

A. Statement of Requirement

B. List of Applicable Projects and Equipments/Systems/Sub-Systems by Programme Area

C. Safety and Environmental Documentation Status 

D. Detailed Statement of Requirement

E. List of Events with Frequency, Duration & Location

F. Glossary

G. Key Performances Indicators

H. Government Furnished Information

I. General Conditions

J. List of Controlled Information

Appendixes:

1.	DEFFORM 111
2.	Confidentiality Agreement
3.	Price Summary
4.	Equality of Information
5.	Montreal Protocol Substances
6.	DEFFORM 539A (Edn 08/13) Tenderer’s Commercially Sensitive Information







ARTILLERY SYSTEMS

SAFETY & ENVIRONMENTAL TECHNICAL SUPPORT CONTRACTOR (SETSC)

 STATEMENT OF REQUIREMENT (SOR)
INTRODUCTION
1. The Safety & Environmental Technical Support Contractor (SETSC)[footnoteRef:1], hereafter referred to as the Contractor, shall be Suitably Qualified and Experienced with proven competence in the Defence equipment domain and highly desirable experience in the Land equipment domain.  [1:  There is a Glossary at Annex F] 


2. The Contractor shall possess demonstrable safety and environmental expertise and qualifications gained from managing safety in accordance with Project Orientated Safety Management System (POSMS) and Project Orientated Environmental Management System (POEMS) within the defence domain. 

3. The Contractor shall have no executive authority; providing safety related subject matter expertise, information and support to the decision makers. The Contractor is required to deliver added value via their contribution to the safety arguments and safety management processes. It is legitimate, and helpful in reducing project risk from safety matters, for the Contractor to provide input that leads to the timely production of a satisfactory Safety and Environmental Case Report. Input in the form of support can be general; that which would be given to any broadly similar project, and corresponds to the assessment guides produced by the statutory regulators (e.g. the HSE Approved Codes of Practice).  Outcomes may include but not be limited to the following: 

3.1. A framework of appropriate standards and best practice; 
3.2. Legislative Compliance and identification of proposed exemptions; 
3.3. A robust and defendable Safety and Environmental Case. 

4. It is highly desirable that the Contractor will possess demonstrable knowledge of the specific projects clustered within the Artillery Systems Programme. 

5. The Artillery Systems Programme is grouped into 4 sub programme areas: Guns, Rockets, Surveillance and Target Acquisition (STA) and Command, Control, Communication, Computers and Information (C4i). The projects within these programmes areas are listed at Annex B and the status of the safety and environmental documentation is at Annex C.

6. The safety risks for the In Service projects are designated As Low As Reasonably Practicable (ALARP), some with active controls, with safety risks assessed as tolerable or broadly acceptable. There are also procurement projects (both for new capability and for mid life improvements) that have no active safety risks.

7. This role is for a fixed duration of 1 year.

KEY REQUIREMENTS
8. The following are key requirements of the Contractor.

8.1. The Contractor shall be Suitably Qualified and Experienced in Health and Safety and Environmental legislation as it applies to defence projects/equipments.
8.2. The Contractor shall possess a sound knowledge of Defence safety policy including POSMS, POEMS and relevant Joint Service Publications (JSPs) and Defence Standards.
8.3. The Contractor shall be able to apply the principles and techniques of system safety risk assessment and environmental impact analysis and interpret the results.
8.4. The Contractor shall have experience of providing Safety and Environmental subject matter expertise, best practice & input on issues and actions as required.
8.5. The Contractor shall be experienced with the complete set of defence safety & environmental systems and processes, as defined in, but not limited to, paragraphs 10-11 below.
8.6. The Contractor shall have demonstrable experience of Physical and Functional Safety which includes both software and hardware.

KEY FUNCTIONS
9. The following are key functions the Contractor shall be required to perform.

9.1. Understand and ensure adherence to relevant legislation, MoD central and domain specific policy.
9.2. Understand and ensure adherence to the Land Equipment Operating Centre (LE OC) goals, instructions and processes.
9.3. Understand and apply system safety and environmental principles and risk management.
9.4. Ensure that Systems Safety and Environmental demands and resource requirements are properly identified.
COMPETENCE (GENERAL): 
10. General competence covers the knowledge and experience needed to inform the activities of the Contractor.  This can be considered independent of the specific application domain and technology used:

10.1. Knowledge and experience of the legal, safety & environmental regulatory frameworks.
10.2. Knowledge and experience of the principles and concepts of safety & environmental management, e.g. ALARP, hazards, risk assessment and safety arguments.
10.3. Knowledge and experience of techniques and methods to determine and analyse safety issues of importance and to make a judgement on the safety of a system. Examples of such knowledge include safety analysis techniques such as HAZOPS and Fault Tree Analysis, and the ability to estimate the necessary resources.
10.4. Knowledge and experience of specific standards, guidelines or codes of practice relevant to Safety and Environmental management in Defence, e.g. POSMS, POEMS, Def Stan 00-56 and the applicable safety management JSPs, including JSP 815.
10.5. Administrative skills (e.g. documenting and presenting findings in accordance with JSP101).
COMPETENCE (APPLIED): 
11. Applied competence covers the knowledge and experience in the Defence and Land Equipment domains, where an understanding of the specific technologies used and the context of their use enhances the ability to successfully support the safety of the system and the project teams.  It is not essential for the contractor to possess this experience but it is highly desirable.
 
11.1. Safety engineering knowledge and experience appropriate to the application area and technology, including safety practices appropriate to the organisation and application area (including JSP 454 and JSP 520).
11.2. Environmental knowledge and experience appropriate to the application area and technology, including environmental practices appropriate to the organisation and application area.
11.3. Engineering knowledge and experience appropriate to the application area and technology.
11.4. Experience of specific Artillery Systems equipment.
11.5. Experience of Integrated Logistic Support and Availability, Reliability and Maintainability would also be advantageous.
DELIVERABLES
12. A comprehensive list of deliverables and acceptance criteria is presented at Annex D with the description of the detailed tasks to be undertaken.
ESCALATION
13. Issues requiring escalation shall be brought to the attention of the Artillery Systems Safety and Environmental Manager, the relevant Programme Manager or the Programme Leader (PL) in a timely fashion.
ASSUMPTIONS
14. The following projects have elements subject to International Traffic in Arms Regulations (ITAR).  United States Government approval and the Contractor’s agreement to “Technical Assistance Agreements” (TAAs) or “Third Party Transfers” governing the release of information will be required before the Contractor can be allowed access to certain materiel.

· Multi Launch Rocket System (MLRS)
· Guided Multi Launch Rocket System (GMLRS)
· Joint Point Mensuration (JPM)
· Firestorm
· Defence Targeting Toolset (DTT)
· L118, Automatic Pointing System (APS)
· Mobile Artillery Monitoring Battlefield Radar (MAMBA)
· Lightweight Counter Mortar Radar (LCMR)
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LIST OF APPLICABLE PROJECTS AND EQUIPMENTS/SYSTEMS/SUB-SYSTEMS BY PROGRAMME AREA

This table is provided to illustrate the range of equipments covered by the Artillery Systems programme and this Statement Of Requirement.  It also lists the Project Manager responsible for each equipment.

	Programme 
Area
	Project
	Sub-Project
(if applicable)
	Project Status[footnoteRef:2] [2:  As per CADMID/CADMIT Cycle] 

	Relevant Project Manager

	Guns
	· Towed Artillery
	· L118 (Field)
	· In Service.
	· '''''''''''''''''''''' '''''''''''''' ''''''' '''''''''''' ''''''' ''''''''''''''''''''''''''''''''''''''' 

	
	
	· L118 (Saluting)
	· In Service.
	· 

	
	
	· Ordnance, Quick Firing (OQF) 13 Pdr
	· In Service.
	· 

	
	
	· 14.5mm Field Artillery Trainer (FAT)
	· In Service.
	· 

	
	
	· Muzzle Velocity Measuring Device (MVMD)
	· In Service.
	· 

	
	
	· Fuze Setter Electronic (FSE)
	· In Service.
	· 

	
	
	· Automatic Pointing System (APS)
	· In Service.
	· 

	
	
	· Battery Power Management System (BPMS)
	· In Service.
	· 

	
	
	· Badnam Generator
	· In Service.
	· 

	
	
	· Battlefield Meteorological System (BMETS)
	· Disposal.
	· 

	
	
	· Viasala Meteorological System (VMS)
	· Disposal.
	· 

	
	
	· Bottled Hydrogen Trailer Installation Kit (BHTIK)
	· Disposal.
	· 

	Rockets
	· Multiple Launch Rocket System (MLRS)
	· M270B1 vehicle
	· In Service.
	


	
	
	· Repair and Recovery Vehicle (RRV)
	· In Service.
	· 

	
	
	· Driver Training Vehicle (DTV)
	· In Service.
	· 

	
	· Guided Multiple Launch Rocket System (GMLRS)
	· M31 Rocket
	· In Service.
	· 

	C4i
	· Defence Targeting Toolset
(Software project. Used for targeting.  Designed to interoperate with other command & control systems.  Imports imagery & mapping).
	
	· In-Service.
	· ''''''''''' ''''''''''' ''''''' '''''''''''''' ''''''' ''''''''''''''''''''''''''''''''''''''''' 

	
	· Fire Control Battlefield Information Support Application (FC BISA)
(Software project providing ballistic computation for indirect LAND based fires. Hosted on the BOWMAN infrastructure).
	
	· In-Service.
	· '''''''''''''''''''''''''''''''' '''''''''''''''''''''''''''''''''''''' '''''' '''''''''''''' ''''''' ''''''''''''''''''''''''''''''''''''''''''''''''' 

	
	· Fire Control Application (FCA)
(Software & hardware (ruggedized laptop) providing standalone ballistic computation for indirect LAND based fires).
	
	· In-Service.  
	· '''''''''''''''''''' '''''''''''''''' '''' '''''''''''''' '''''' '''''''''''''''''''''''''''''''''''''''''''''''' 

	
	· Joint Point Mensuration (JPM)
(Commercial Off The Shelf (COTS) software & hardware (laptop).  Standalone system.  Imports imagery and mapping).
	
	· In-Service.  
	· ''''''''''''''''''''''''''' '''''''''''' ''''''' ''''''''''''' ''''''' '''''''''''''''''''''''''''''''''''''''''''''''''''''' 

	
	· NATO Armaments Ballistic Kernel UK (NABK.UK)
(Software used within other fielded systems).
	
	· In-Service.  
	· '''''''''''''''' ''''''''''''''''''' ''''''' '''''''''''''' '''''''' ''''''''''''''''''''''''''''''''''''' 

	`STA
	· Advanced Sound-ranging Programme (ASP)
	
	· In-Service.  Military Off The Shelf (MOTS) product.
	

	
	
	· CMCA Generator
	· In-Service
	· 

	
	
	· ATSI Battery Management System (BMS)
	· In Service
	· 

	
	· FIRESTORM
	
	· In-Service.
	· '''''''''''' '''''''' '''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''' '''''''''''''''' ''''''''''''' ''''''''' 

	
	· Joint Fires Integrator (JFI)
	
	· Assessment.
	· ''''''''''''' '''''''''''''''''' ''''''' '''''''''''' '''''' ''''''''''''''''''''''''''''''''''''''' 

	
	· Lightweight Counter Mortar Radar (LCMR)
	
	· In-Service. MOTS product.
	· ''''''''''''''''' ''''''''''''''''' ''''''' '''''''''''''' ''''''' ''''''''''''''''''''''''''''''''''''''' 

	
	· Mobile Artillery Monitoring Battlefield Radar (MAMBA)
	
	· In-Service.
	· '''''''''''' '''''' '''''''''''''''''''''''''''''''''''''''''''''''''''' ''''''''''''''''''''''''''''''''' 

	
	· Man-portable Surveillance and Target Acquisition Radar (MSTAR)
	
	· In-Service.
	· ''''''''''''''''''' '''''''''' ''''''' ''''''''''''' ''''''' '''''''''''''''''''''''''''''''''''''''''''''' 
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SAFETY AND ENVIRONMENTAL DOCUMENTATION STATUS

This table is provided to illustrate the range of Safety and Environmental documents that currently exists across the Artillery Systems Programme, and their status; Y = does exist; N = does not exist. 

	Project or sub-project
	Safety and Environmental Case Report (SECR)
	Safety Case Report (SCR)
	Environmental Case Report (ECR)
	Hazard Log
	Safety and Environmental Management Plan (SEM Plan)
	Legislative Compliance Matrix (LCM)
	Certificate of Safety for Ordnance, Munitions and Explosives (CSOME)
	Other

	
	Y/N
	Status
	Y/N
	Status
	Y/N
	Status
	Y/N
	Status
	Y/N
	Status
	Y/N
	Status
	Y/N
	Status
	

	14.5mm FAT
	Y
	Updating Jun 17
	N
	N/A
	N
	N/A
	Y
	
	Y
	Updated Jun 2017
	Y
	Reviewed as part of SEMP update
	N
	In progress
	

	Badnam Generator
	Y
	Updating Jun 17
	N
	N/A
	N
	N/A
	Y
	
	Y
	Updated Jun 2017
	Y
	Reviewed as part of SEMP update
	N
	N/A
	

	FSE
	Y
	Updating Jun 17
	N
	N/A
	N
	N/A
	Y
	
	Y
	Updated Jun 2017
	Y
	Reviewed as part of SEMP update
	N
	In progress
	

	L118 
	Y
	Updating Jun 17
	N
	N/A
	N
	N/A
	Y
	
	Y
	Updated Jun 2017
	Y
	Reviewed as part of SEMP update
	N
	In progress
	

	MVMD
	Y
	Updating Jun 17
	N
	N/A
	N
	N/A
	Y
	
	Y
	Updated Jun 2017
	Y
	Reviewed as part of SEMP update
	N/A
	N/A
	

	OQF 13 Pdr
	Y
	Updating Jun 17
	N
	N/A
	N
	N/A
	Y
	
	Y
	Updated Jun 2017
	Y
	Reviewed as part of SEMP update
	N
	In progress
	

	BMETS
	N
	N/A
	N
	N/A
	N
	N/A
	Y
	
	N
	N/A
	N
	N/A
	N/A
	N/A
	Disposal SECR Required

	BHTIK
	N
	N/A
	N
	N/A
	N
	N/A
	Y
	
	N
	N/A
	N
	N/A
	N/A
	N/A
	Disposal SECR Required

	VMS
	N
	N/A
	N
	N/A
	N
	N/A
	Y
	
	N
	N/A
	N
	N/A
	N/A
	N/A
	Disposal SECR Required

	MLRS
	Y
	Updating Jun 17
	N
	N/A
	N
	N/A
	Y
	
	Y
	Dec 16
	Y
	Reviewed as part of SEMP update
	Y
	
	

	GMLRS
	Y
	Updating Jun 17
	N
	N/A
	N
	N/A
	Y
	
	Y
	Dec 16
	Y
	Reviewed as part of SEMP update
	Y
	
	

	ASP
	Y
	May 17
	N
	N/A
	N
	N/A
	Y
	
	Y
	Nov 16
	Y
	Reviewed as part of SEMP update
	N/A
	N/A
	

	FIRESTORM
	Y
	Nov 16
	N
	N/A
	N
	N/A
	Y
	
	Y
	Nov 16
	Y
	Reviewed as part of SEMP update
	N/A
	N/A
	

	JFI
	Y
	Pt 1 complete
	N/A
	N/A
	N/A
	N/A
	Y
	
	Y
	Requires update
	N
	Requires update
	N/A
	N/A
	SECR update required for Main Gate.

	LCMR
	Y
	Nov 16
	N
	N/A
	N
	N/A
	Y
	
	Y
	Nov 16
	Y
	Reviewed as part of SEMP update
	N/A
	N/A
	

	MAMBA
	N
	Nov 16
	N
	N/A
	N
	N/A
	Y
	
	Y
	Nov 16
	Y
	Reviewed as part of SEMP update
	N/A
	N/A
	

	MSTAR
	Y
	May 17
	N
	N/A
	N
	N/A
	Y
	
	Y
	Nov 16
	Y
	Reviewed as part of SEMP update
	N/A
	N/A
	

	FC BISA
	Y
	Aug 16
	N/A
	N/A
	N/A
	N/A
	Y
	
	Y
	Aug 16
	Y
	Reviewed as part of SEMP update
	N/A
	N/A
	

	FCA
	Y
	Mar 17
	N/A
	N/A
	N/A
	N/A
	Y
	
	Y
	Mar 17
	Y
	Reviewed as part of SEMP update
	N/A
	N/A
	


	JPM
	Y
	Mar 17
	N/A
	N/A
	N/A
	N/A
	Y
	
	Y
	Mar 17
	Y
	Reviewed as part of SEMP update
	N/A
	N/A
	

	NABK.UK
	Y
	Updating Jun 17
	N/A
	N/A
	N/A
	N/A
	Y
	Contained within SECR
	Y
	Updating Jun 17
	N
	N/A
	N/A
	N/A
	

	DTT
	Y
	Updating Aug 17
	N/A
	N/A
	N/A
	N/A
	Y
	
	Y
	
	Y
	Reviewed as part of SEMP update
	N/A
	N/A
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DETAILED STATEMENT OF REQUIREMENT
	Task
No
	Projects Requiring Deliverables
	Activities that shall be undertaken by Contractor
	Deliverables
	Acceptance Criteria
	Delivery timetable

	1
(Now Task 26)
	Various.
See Annex E for meeting numbers, durations and locations for each project.
	Hazard Reviews
· Ensure compliance with defined policy/process/best practice and a strong culture of Safety and Environmental Management (SEM).
· Attend/support Hazard Identification/Review sessions, which should include both Identification and Analysis, in accordance with Annex E.
· Documented analysis and evaluation of Hazard Logs for each project area[footnoteRef:3]. [3:  E-Cassandra is the DE&S tool for creating and maintaining Hazard Logs.  ] 

· Conduct an in depth (100%) documented analysis and evaluation of any Safety Notices produced since last Hazard Review.
· Complete actions assigned to the Contractor.
	The contractor shall deliver:
1) 1 hard copy and a soft copy of a written report containing the findings from each Hazard Review to each of a) the Artillery Systems Safety and Environmental Manager and b) the relevant Project Manager.  Each report shall (include, but not be limited to):
· Identify and explain proposed updates to the Hazard log.
· Identify shortfalls/best practice against MoD Safety policy and guidance.
· Identify opportunities for improvement.
2) Updates to Hazard logs
· eCassandra or DOORS data import file.


	· In accordance with POSMS, POEMS and ASEMS.
· All documents written in accordance with JSP 101.
· All deliverable draft documents produced and provided in Microsoft Office 2007 compatible and editable format.
· All approved final reports delivered in a non editable format agreed with the Artillery Systems Safety and Environmental Manager and in Microsoft Office 2007 compatible and editable format.
· Hazard Log Updates made as agreed with the relevant Project Manager.

	· First drafts shall be presented by the Contractor to the relevant Project Manager for comment within 5 working days after the meeting.
· On receipt of Project Manager’s comments revised drafts addressing them shall be circulated by the Contractor to all meeting attendees for comment within a further 5 working days.
· On receipt of comments from other attendees the relevant Project Manager will approve a final version which shall be issued by the Contractor within 5 working days of that approval.
· Approved Hazard Log changes shall be implemented in the Hazard Log by the Contractor within 5 working days after issue of the final version of the report.


	2
(Now Task 27)
	Various.
See Annex E for meeting numbers, durations and locations for each project. 
	Safety and Environmental Working Groups (SEWGs)
· Ensure compliance with defined policy/process/best practice and a strong culture of SEM.  
· Attend/support SEWG meetings, which should include ALARP status reviews, in accordance with Annex E.
· Documented analysis and evaluation of decisions made by the SEWGs, including issues to be referred to the SEM Panels.
· Legislation Review to be conducted prior to each SEWG. Any changes to legislation or new legislation that affect projects are to be notified to SEWG.
· Complete actions assigned to the Contractor.
	The Contractor shall deliver 1 hard copy and a soft copy of the following deliverables to each of a) the Artillery Systems Safety and Environmental Manager and b) the relevant Project Manager:
1) A written report containing the findings from each SEWG.  The report shall include (but not be limited to):
· An accurate record of the business of the meeting. A record of decisions and action plan are key sections of this document.
· A list of decisions and issues to be referred to the SEM Panel for endorsement.
· Documented opportunities for improvement.
· Updated Legislation Compliance Matrix. (addressing current and known future legislation).
Additionally, for those projects undertaking Hazard Reviews as part of the SEWG meetings:
2) A written report containing the findings from each Hazard Review.  Each report shall (include, but not be limited to):
· Identify and explain proposed updates to the Hazard log.
· Identify shortfalls/best practice against MoD Safety policy and guidance.
· Identify opportunities for improvement.
3) Updates to Hazard logs
· eCassandra or DOORS data import file.
	· In accordance with POSMS, POEMS, ASEMS and Artillery Systems Safety and Environmental Management System (SEMS).
· All documents written in accordance with JSP 101.
· All deliverable draft documents produced and provided in Microsoft Office 2007 compatible and editable format.
· All approved final reports delivered in a non editable format agreed with the Artillery Systems Safety and Environmental Manager and in Microsoft Office 2007 compatible and editable format.
· Hazard Log Updates made as agreed with the relevant Project Manager.

	· First draft shall be presented by the Contractor to the relevant Project Manager for comment within 5 working days after the meeting.
· On receipt of Project Manager’s comments a revised draft addressing them shall be circulated by the Contractor to all meeting attendees for comment within a further 5 working days.
· On receipt of comments from other attendees the relevant Project Manager will approve a final version which shall be issued by the contractor within 5 working days after that approval.
· Approved Hazard Log changes shall be implemented in the Hazard Log by the Contractor within 5 working days after issue of the final version of the report.

	 3
(Now Task 28)
	Various.
See Annex E for meeting numbers, durations and locations for each project.
	Safety and Environmental Management Panel (SEM Panel)
· Ensure compliance with defined policy/process/best practice and a strong culture of SEM.
· Attend/support SEM Panel meetings, including support to the ALARP decision making process, in accordance with Annex E. 
· Documented analysis and evaluation of decisions made by the SEM Panels, including issues to be referred to the SEM Committee (SEMC).
· Complete actions assigned to the Contractor.
	The Contractor shall deliver 1 hard copy and a soft copy of a written report containing the findings from each SEM Panel to each of a) the Artillery Systems Safety and Environmental Manager and b) the relevant Project Manager.  The report shall include (but not be limited to):
· An accurate record of the business of the meeting. A record of decisions and action plan are key sections of this document.
· A list of decisions and issues to be referred to the SEMC for endorsement.
· Documented opportunities for improvement.
	· In accordance with POSMS, POEMS, ASEMS and Artillery Systems SEMS.
· All documents written in accordance with JSP 101.
· All deliverable draft documents produced and provided in Microsoft Office 2007 compatible and editable format.
· All approved final reports delivered in a non editable format agreed with the Artillery Systems Safety and Environmental Manager and in Microsoft Office 2007 compatible and editable format.
	· First draft shall be presented by the Contractor to the relevant Project Manager for comment within 5 working days after the meeting.
· On receipt of Project Manager’s comments a revised draft addressing them shall be circulated by the Contractor to all meeting attendees for comment within a further 5 working days.
· On receipt of comments from other attendees the relevant Project Manager will approve a final version which shall be issued by the Contractor within 5 working days after that approval.

	4
(Now Task 29)
	Team level meeting.
See Annex E for meeting numbers, durations and locations.
	Safety and Environmental Management Committee (SEMC)
· Ensure compliance with defined policy/process/best practice and a strong culture of SEM.
· Provide a summary of work undertaken since the last SEMC and of key issues requiring SEMC attention.
· Attend/support SEMC meetings, including support to the ALARP decision making process, in accordance with Annex E. 
· Complete actions assigned to the Contractor.
	The Contractor shall deliver 1 hard and a soft copy of material to be presented to the SEMC meeting to the Artillery Systems Safety and Environmental Manager.
	· In accordance with POSMS, POEMS, ASEMS and Artillery Systems SEMS.
· All documents written in accordance with JSP 101.
· All documents delivered in a non editable format agreed with the Artillery Systems Safety and Environmental Manager and in Microsoft Office 2007 compatible and editable format.
	· Material to be presented to SEMC shall be provided by the Contractor 5 working days before the SEMC, and presented at the meeting.

	5
(Now Task 30)
	Various.
See Annex E for the list of SEM Plans to be updated in each year of the contract.[footnoteRef:4] [4: ] 

	Annual Updates to Safety and Environmental Management  Plans (SEM Plans)
· Conduct an annual, in depth documented analysis and evaluation of SEM Plans for each project area.
· Update the project SEM Plans to ensure that any changes that have occurred since the last update are addressed and the SEM Plans are up to date.
	The Contractor shall deliver 1 hard copy and a soft copy of each updated SEM Plan to each of a) the Artillery Systems Safety and Environmental Manager and b) the relevant Project Manager.

	· In accordance with POSMS, POEMS, ASEMS and Artillery Systems SEMS.
· All documents written in accordance with JSP 101.
· All deliverable draft documents produced and provided in Microsoft Office 2007 compatible and editable format.
· All approved final reports delivered in a non editable format agreed with the Artillery Systems Safety and Environmental Manager and in Microsoft Office 2007 compatible and editable format.
	· First drafts of the deliverables shall be presented by the Contractor to the relevant Project Manager for comment by a date agreed with the relevant Project Manager.
· On receipt of Project Manager’s comments a revised draft addressing them shall be circulated by the Contractor to the members of the relevant SEM Panel for comment within a further 5 working days.
· On receipt of comments from SEM Panel members the relevant Project Manager will approve a final version which shall be issued by the Contractor within 5 working days after that approval.

	6
(Now Task 31)
	Various.
See Annex E for the list of SECRs to be updated in each year of the contract.
	Annual Updates to Safety & Environment Case Reports (SECRs)
· Conduct an annual, in depth documented analysis and evaluation of Safety & Environment Case Reports (SECRs) for each project area.
· Update the project SECRs to ensure that they summarise the current status of the equipments as concerns SEM, including clearly describing the level of residual risk associated with use of the equipments and any actions that need to be taken to further reduce that risk.

	The Contractor shall deliver 1 hard copy and a soft copy of each updated SECR to each of a) the Artillery Systems Safety and Environmental Manager and b) the relevant Project Manager.



	· In accordance with POSMS (including SMP12:  Safety Case and Safety Case Report and its supporting guidance - Guidance Sheet SMP12/G/01), POEMS, ASEMS and Artillery Systems SEMS.
· All documents written in accordance with JSP 101.
· All deliverable draft documents produced and provided in Microsoft Office 2007 compatible and editable format.
· All approved final reports delivered in a non editable format agreed with the Artillery Systems Safety and Environmental Manager and in Microsoft Office 2007 compatible and editable format.

	· First drafts of the deliverables shall be presented by the Contractor to the relevant Project Manager for comment by a date agreed with the relevant Project Manager.
· On receipt of Project Manager’s comments a revised draft addressing them shall be circulated by the Contractor to the members of the relevant SEM Panel for comment within a further 5 working days.
· On receipt of comments from SEM Panel members the relevant Project Manager will approve a final version which shall be issued by the Contractor within 5 working days after that approval.

	7
(Now Task 32)
	
	Continuous Improvement/Audit Activities
· Implement the recommendations of the “3 yearly audit” of the Artillery Systems Programme carried out in 2013.
· Implement the recommendations of the yearly Land Equipment Operating Centre audits of the Artillery Systems Programme.
· Implement the recommendations of the Artillery Systems Independent Safety Auditor.
	The Contractor shall deliver e-mail confirmation of the completion of activities that address audit recommendations to the Artillery Systems Safety and Environmental Manager.

	· In accordance with POSMS, POEMS, ASEMS and Artillery Systems SEMS.
· All documents written in accordance with JSP 101. 
	· E-mail confirmation of completion of activities that address audit recommendations shall be provided by the Contractor to the Artillery Systems Safety and Environmental Manager within 5 working days after completion of the activity in question.

	8
	JFI Concept Phase
	JFI Initial Gate Submission
· Conduct a documented analysis and evaluation of safety and environmental evidence to be presented in support of the JFI Initial Gate (IG) Submission and update documentation as required, including:
· the JFI Safety and Environmental Management Plan.
· the JFI Safety and Environmental Case Report.
· documents comprising the JFI Safety Case, including the eCassandra Hazard Log.
· the JFI Initial Environmental Impact Statement.
	· The Contractor shall deliver 1 hard copy and a soft copy of the documents listed below to each of a) the Artillery Systems Safety and Environmental Manager and b) the JFI Project Manager:
· updated JFI Safety and Environmental Management Plan.
· updated JFI Safety and Environmental Case Report.
· Updated documents comprising the JFI Safety Case, including the eCassandra Hazard Log.
· Updated JFI Initial Environmental Impact Statement.
	· In accordance with POSMS (including SMP12:  Safety Case and Safety Case Report and its supporting guidance - Guidance Sheet SMP12/G/01), POEMS and ASEMS.
· All documents written in accordance with JSP 101.
· All deliverable draft documents produced and provided in Microsoft Office 2007 compatible and editable format.
· All approved final documents delivered in a non editable format agreed with the JFI Project Manager and Artillery Systems Safety and Environmental Manager and in Microsoft Office 2007 compatible and editable format.
	· First drafts of the deliverables shall be presented by the Contractor to the JFI Project Manager for comment by a date agreed with the JFI Project Manager (to suit the JFI schedule).
· On receipt of Project Manager’s comments a revised draft addressing them shall be circulated by the Contractor to the JFI SEM Panel members for comment within a further 5 working days.
· On receipt of comments from other attendees the JFI Project Manager will approve a final version which shall be issued by the Contractor within 5 working days after that approval.

	9
(Now Task 33)
	JFI Assessment Phase 
	JFI Main Gate Submission
· Conduct a documented analysis and evaluation of safety and environmental evidence to be presented in support of the JFI Main Gate (MG) Submission and update documentation as required.  This should focus on developments since Initial Gate approval, including the Assessment Phase Trials, and should include review of:
· The JFI Safety and Environmental Management Plan.
· The JFI Safety and Environmental Case Report.
· Documents comprising the JFI Safety Case, including the eCassandra Hazard Log.
· The JFI Environmental Impact Statement.
	· The Contractor shall deliver 1 hard copy and a soft copy of the documents listed below to each of a) the Artillery Systems Safety and Environmental Manager and b) the JFI Project Manager:
· Updated JFI Safety and Environmental Management Plan.
· Updated JFI Safety and Environmental Case Report.
· Updated documents comprising the JFI Safety Case, including the eCassandra Hazard Log.
· Updated JFI Environmental Impact Statement.
	· In accordance with POSMS (including SMP12:  Safety Case and Safety Case Report and its supporting guidance - Guidance Sheet SMP12/G/01), POEMS and ASEMS.
· All documents written in accordance with JSP 101.
· All deliverable draft documents produced and provided in Microsoft Office 2007 compatible and editable format.
· All approved final documents delivered in a non editable format agreed with the JFI Project Manager and Artillery Systems Safety and Environmental Manager and in Microsoft Office 2007 compatible and editable format.
	· First drafts of the deliverables shall be presented by the Contractor to the JFI Project Manager for comment by a date agreed with the JFI Project Manager (to suit the JFI schedule).
· On receipt of Project Manager’s comments a revised draft addressing them shall be circulated by the Contractor to the JFI SEM Panel members for comment within a further 5 working days.
· On receipt of comments from other attendees the JFI Project Manager will approve a final version which shall be issued by the Contractor within 5 working days after that approval.

	10
	FC BISA
	Fire Control Battlefield Infrastructure Support Application (FC BISA)
· During each of Years 2 and 3 of the contract conduct a documented analysis and evaluation of the FC BISA safety and environmental evidence and update documentation as required.[footnoteRef:5]  In Year 3 of the contract this task will take account of a significant software upgrade to FC BISA and in each year the work will involve: [5:  FC BISA will receive Safety and Environmental Technical Support under a separate, extant contract until March 2015 so no support will be required from the Contractor during Year 1. ] 

· updating the FC BISA Part 1 Safety Case.
· updating the FC BISA Part 3 Safety Case (taking account of the software upgrade in Year 3 of the contract).
· updating other documents comprising the FC BISA Safety Case, including the eCassandra Hazard Log.
	· The Contractor shall deliver 1 hard copy and a soft copy of the documents listed below to each of a) the Artillery Systems Safety and Environmental Manager and b) the FC BISA Project Manager:
· updated FCBISA Part 1 Safety Case.
· updated FC BISA Part 3 Safety Case.
· updated documents comprising the FC BISA Safety Case, including the eCassandra Hazard Log.
	· In accordance with POSMS (including SMP12:  Safety Case and Safety Case Report and its supporting guidance - Guidance Sheet SMP12/G/01), POEMS and ASEMS.
· All documents written in accordance with JSP 101.
· All deliverable draft documents produced and provided in Microsoft Office 2007 compatible and editable format.
· All approved final documents delivered in a non editable format agreed with the FC BISA Project Manager and Artillery Systems Safety and Environmental Manager and in Microsoft Office 2007 compatible and editable format.
	· First drafts of the deliverables shall be presented by the Contractor to the FC BISA Project Manager for comment by a date agreed with the FC BISA Project Manager.
· On receipt of Project Manager’s comments a revised draft addressing them shall be circulated by the Contractor to the members of the FC BISA SEM Panel for comment within a further 5 working days.
· On receipt of comments from SEM Panel members the FC BISA Project Manager will approve a final version which shall be issued by the Contractor within 5 working days after that approval.

	11
	FCA
	Fire Control Application (FCA)
· During each of Years 2 and 3 of the contract conduct a documented analysis and evaluation of the FCA safety and environmental evidence and update documentation as required.[footnoteRef:6]  In both Year 2 and Year 3 of the contract this task will take account of software upgrades to FCA and in each year the work will involve: [6:  FCA will receive Safety and Environmental Technical Support under a separate, extant contract until March 2015 so no support will be required from the Contractor during Year 1.] 

· updating the FCA Part 1 Safety Case.
· updating the FCA Part 3 Safety Case (taking account of the software upgrades in both Year 2 and Year 3 of the contract).
· updating other documents comprising the FCA Safety Case, including the eCassandra Hazard Log.
· updating the FCA Environmental Impact Assessment.
	· The Contractor shall deliver 1 hard copy and a soft copy of the documents listed below to each of a) the Artillery Systems Safety and Environmental Manager and b) the FC BISA Project Manager:
· updated FCA Part 1 Safety Case.
· updated FCA Part 3 Safety Case.
· updated documents comprising the FCA Safety Case, including the eCassandra Hazard Log.
· updated FCA Environmental Impact Assessment.
	· In accordance with POSMS (including SMP12:  Safety Case and Safety Case Report and its supporting guidance - Guidance Sheet SMP12/G/01), POEMS and ASEMS.
· All documents written in accordance with JSP 101.
· All deliverable draft documents produced and provided in Microsoft Office 2007 compatible and editable format.
· All approved final documents delivered in a non-editable format agreed with the FC BISA Project Manager and Artillery Systems Safety and Environmental Manager and in Microsoft Office 2007 compatible and editable format.
	· First drafts of the deliverables shall be presented by the Contractor to the FC BISA Project Manager for comment by a date agreed with the FC BISA Project Manager.
· On receipt of Project Manager’s comments a revised draft addressing them shall be circulated by the Contractor to the members of the FC BISA SEM Panel for comment within a further 5 working days.
· On receipt of comments from SEM Panel members the FC BISA Project Manager will approve a final version which shall be issued by the Contractor within 5 working days after that approval.

	12
	JPM
	JPM Environmental impact analysis
· During Year 1 of the contract make an assessment of the potential environmental hazards associated with the JPM equipment and produce Environmental Impact documentation for JPM in accordance with POEMS.
	· The Contractor shall deliver 1 hard copy and a soft copy of the documents listed below to each of a) the Artillery Systems Safety and Environmental Manager and b) the JPM Project Manager:
· Environmental Impact Screening & Scoping Report.
· Completed EMP forms as required by POEMS EMP1 and EMP2, EMP3 and EMP4 (As JPM is COTS hardware, a full Environmental Impact Assessment is not expected to be required).
	· In accordance with POEMS and ASEMS.
· All documents written in accordance with JSP 101.
· All deliverable draft documents produced and provided in Microsoft Office 2007 compatible and editable format.
· All approved final documents delivered in a non-editable format agreed with the JPM Project Manager and Artillery Systems Safety and Environmental Manager and in Microsoft Office 2007 compatible and editable format.
	· First drafts of the deliverables shall be presented by the Contractor to the JPM Project Manager for comment by a date agreed with the JPM Project Manager.
· On receipt of Project Manager’s comments a revised draft addressing them shall be circulated by the Contractor to the members of the JPM SEM Panel for comment within a further 5 working days.
· On receipt of comments from SEM Panel members the JPM Project Manager will approve a final version which shall be issued by the Contractor within 5 working days after that approval.

	13
	JPM
	JPM, Combining Safety and Environmental Documentation
· During Year 2 of the contract combine the environmental documentation produced for JPM under Task 12 with the Safety Case produced separately for JPM (under a separate contract with another contractor during 2014).  This task will need to take account of a system upgrade planned for JPM during this year and will involve:
· creating a JPM Safety and Environmental Management Plan from the existing documents and any new information available.[footnoteRef:7] [7:  A Safety Management Plan for JPM will have been produced under the separate contract (by another contractor).] 

· creating a JPM Safety and Environmental Case Report from the existing documents and any new information available (taking account of the system upgrade).[footnoteRef:8] [8:  A Safety Case Report for JPM will have been produced under the separate contract (by another contractor).] 

· updating documents comprising the JPM Safety Case, including the eCassandra Hazard Log. [footnoteRef:9] [9:  A Hazard Log for JPM will have been produced under the separate contract (by another contractor).] 

· updating the JPM Environmental Impact Screening and Scoping Report and EMP forms.

	· The Contractor shall deliver 1 hard copy and a soft copy of the documents listed below to each of a) the Artillery Systems Safety and Environmental Manager and b) the JPM Project Manager:
· JPM Safety and Environmental Management Plan.
· JPM Safety and Environmental Case Report.
· updated documents comprising the JPM Safety Case, including the eCassandra Hazard Log.
· updated JPM Environmental Impact Screening and Scoping Report and EMP forms.
	· In accordance with POSMS (including SMP12:  Safety Case and Safety Case Report and its supporting guidance - Guidance Sheet SMP12/G/01), POEMS and ASEMS.
· All documents written in accordance with JSP 101.
· All deliverable draft documents produced and provided in Microsoft Office 2007 compatible and editable format.
· All approved final documents delivered in a non-editable format agreed with the JPM Project Manager and Artillery Systems Safety and Environmental Manager and in Microsoft Office 2007 compatible and editable format.
	· First drafts of the deliverables shall be presented by the Contractor to the JPM Project Manager for comment by a date agreed with the JPM Project Manager.
· On receipt of Project Manager’s comments a revised draft addressing them shall be circulated by the Contractor to the members of the JPM SEM Panel for comment within a further 5 working days.
· On receipt of comments from SEM Panel members the JPM Project Manager will approve a final version which shall be issued by the Contractor within 5 working days after that approval.

	14
	DTT
	Defence Targeting Toolset – Acceptance into Service
· During Year 1 of the contract conduct a documented analysis and evaluation of safety and environmental evidence to be presented in support of the Acceptance into Service of DTT and update documentation as required.  This will involve:
· updating the DTT Safety and Environmental Management Plan.
· updating the DTT Part 1 Safety Case.
· creating the DTT Part 3 Safety Case.
· updating other documents comprising the DTT Safety Case, including the eCassandra Hazard Log.
· updating the DTT Environmental Impact Statement.
	· The Contractor shall deliver 1 hard copy and a soft copy of the documents listed below to each of a) the Artillery Systems Safety and Environmental Manager and b) the DTT Project Manager:
· updated DTT Safety and Environmental Management Plan.
· updated DTT Part 1 Safety Case.
· DTT Part 3 Safety Case.
· updated documents comprising the DTT Safety Case, including the eCassandra Hazard Log.
· updated DTT Environmental Impact Statement.
	· In accordance with POSMS (including SMP12:  Safety Case and Safety Case Report and its supporting guidance - Guidance Sheet SMP12/G/01), POEMS and ASEMS.
· All documents written in accordance with JSP 101.
· All deliverable draft documents produced and provided in Microsoft Office 2007 compatible and editable format.
· All approved final documents delivered in a non-editable format agreed with the DTT Project Manager and Artillery Systems Safety and Environmental Manager and in Microsoft Office 2007 compatible and editable format.
	· First drafts of the deliverables shall be presented by the Contractor to the DTT Project Manager for comment by a date agreed with the DTT Project Manager.
· On receipt of Project Manager’s comments a revised draft addressing them shall be circulated by the Contractor to the members of the DTT SEM Panel for comment within a further 5 working days.
· On receipt of comments from SEM Panel members the DTT Project Manager will approve a final version which shall be issued by the Contractor within 5 working days after that approval.

	15
	DTT
	Defence Targeting Toolset – ongoing support.
· During each of Years 2 and 3 of the contract conduct a documented analysis and evaluation of the DTT safety and environmental evidence and update documentation as required.  This will need to address the ongoing evolution of the DTT software (e.g. integration onto a Top Secret architecture) and will involve:
· updating the DTT Safety and Environmental Management Plan.
· updating the DTT Part 1 Safety Case.
· updating the DTT Part 3 Safety Case.
· updating other documents comprising the DTT Safety Case, including the eCassandra Hazard Log.
· updating the DTT Environmental Impact Statement.
	· In each of Years 2 and 3 of the contract the Contractor shall deliver 1 hard copy and a soft copy of the documents listed below to each of a) the Artillery Systems Safety and Environmental Manager and b) the DTT Project Manager:
· updated DTT Safety and Environmental Management Plan.
· updated DTT Part 1 Safety Case.
· updated DTT Part 3 Safety Case.
· updated documents comprising the DTT Safety Case, including the eCassandra Hazard Log.
· updated DTT Environmental Impact Statement.
	· In accordance with POSMS (including SMP12:  Safety Case and Safety Case Report and its supporting guidance - Guidance Sheet SMP12/G/01), POEMS and ASEMS.
· All documents written in accordance with JSP 101.
· All deliverable draft documents produced and provided in Microsoft Office 2007 compatible and editable format.
· All approved final documents delivered in a non-editable format agreed with the DTT Project Manager and Artillery Systems Safety and Environmental Manager and in Microsoft Office 2007 compatible and editable format.
	· First drafts of the deliverables shall be presented by the Contractor to the DTT Project Manager for comment by a date agreed with the DTT Project Manager.
· On receipt of Project Manager’s comments a revised draft addressing them shall be circulated by the Contractor to the members of the DTT SEM Panel for comment within a further 5 working days.
· On receipt of comments from SEM Panel members the DTT Project Manager will approve a final version which shall be issued by the contractor within 5 working days after that approval.

	16
	Towed Artillery
(L118 (Field Gun), L118 (Saluting Gun), 14.5mm FAT and QQF 13 Pdr)
	Combine Safety Case Reports and Environmental Case Reports into SECRs.
· From the existing Safety and Environmental Cases for the L118 (Field Gun), L118 (Saluting Gun) 14.5mm FAT and the QQF 13 Pdr create a Safety and Environmental Case Report for each of those equipments.  This will involve:
· updating documents comprising the Safety Case, including the eCassandra Hazard Log, for each of those equipments.
· updating the Environmental Impact Statement for each of those equipments.
· creating a Safety and Environmental Case Report, from the existing documents and any new information available, for each of those equipments.
	· For each of the L118 (Field Gun), L118 (Saluting Gun) 14.5mm FAT and the OQF 13 Pdr the Contractor shall deliver 1 hard copy and a soft copy of the documents listed below to each of a) the Artillery Systems Safety and Environmental Manager and b) the Towed Artillery Project Manager:
· updated documents comprising the Safety Case, including the eCassandra Hazard Log, for each of those equipments.
· updated Environmental Impact Statement for each of those equipments.
· Safety and Environmental Case Report for each of those equipments.

	· In accordance with POSMS (including SMP12:  Safety Case and Safety Case Report and its supporting guidance - Guidance Sheet SMP12/G/01), POEMS and ASEMS.
· All documents written in accordance with JSP 101.
· All deliverable draft documents produced and provided in Microsoft Office 2007 compatible and editable format.
· All approved final documents delivered in a non editable format agreed with the Towed Artillery Project Manager and Artillery Systems Safety and Environmental Manager and in Microsoft Office 2007 compatible and editable format.
	· First drafts of the deliverables shall be presented by the Contractor to the Towed Artillery Project Manager for comment by a date agreed with the Towed Artillery Project Manager.
· On receipt of Project Manager’s comments a revised draft addressing them shall be circulated by the Contractor to the members of the Towed Artillery SEM Panel for comment within a further 5 working days.
· On receipt of comments from SEM Panel members the Towed Artillery Project Manager will approve a final version which shall be issued by the Contractor within 5 working days after that approval.

	17
	Towed Artillery
(BPMS APS, Badnam Generator, FSE and MVMD)
	Produce Environmental Impact analysis and convert Safety Case Reports into Safety and Environmental Case Reports (SECRs) 
· Make an assessment of the potential environmental hazards associated with BPMS, APS, Badnam Generator, FSE and MVMD and produce Environmental Impact documentation for each of those equipments in accordance with POEMS.  From this information and the existing Safety Cases create a Safety and Environmental Case Report for each of those equipments.  This will involve:
· updating documents comprising the Safety Case, including the eCassandra Hazard Log, for each of those equipments.
· creating the Environmental Impact Statement for each of those equipments.
· creating a Safety and Environmental Case Report, from the existing documents and any new information available, for each of those equipments.
	· For each of the BPMS, APS, Badnam Generator, FSE and MVMD the Contractor shall deliver 1 hard copy and a soft copy of the documents listed below to each of a) the Artillery Systems Safety and Environmental Manager and b) the Towed Artillery Project Manager:
· updated documents comprising the Safety Case, including the eCassandra Hazard Log, for each of those equipments.
· Environmental Impact Statement for each of those equipments.
· Safety and Environmental Case Report for each of those equipments.


	· In accordance with POSMS (including SMP12:  Safety Case and Safety Case Report and its supporting guidance - Guidance Sheet SMP12/G/01), POEMS and ASEMS.
· All documents written in accordance with JSP 101.
· All deliverable draft documents produced and provided in Microsoft Office 2007 compatible and editable format.
· All approved final documents delivered in a non editable format agreed with the Towed Artillery Project Manager and Artillery Systems Safety and Environmental Manager and in Microsoft Office 2007 compatible and editable format.
	· First drafts of the deliverables shall be presented by the Contractor to the Towed Artillery Project Manager for comment by a date agreed with the Towed Artillery Project Manager.
· On receipt of Project Manager’s comments a revised draft addressing them shall be circulated by the Contractor to the members of the Towed Artillery SEM Panel for comment within a further 5 working days.
· On receipt of comments from SEM Panel members the Towed Artillery Project Manager will approve a final version which shall be issued by the Contractor within 5 working days after that approval.

	18
(Now Task 34)
	Towed Artillery (BH TIK, BMETS and VMS)
	Disposal documentation for BH TIK, BMETS and VMS
· Produce the safety and environmental documentation required to support the disposal of the BH TIK, BMETS and VMS systems, including:
· A Safety and Environmental Case Report covering disposal of the 3 systems.
· Documents comprising the Safety and Environmental Case that are required to underpin the Safety and Environment Case Report for disposal.
	· The Contractor shall deliver 1 hard copy and a soft copy of the documents listed below to each of a) the Artillery Systems Safety and Environmental Manager and b) the Towed Artillery Project Manager:
· Safety and Environmental Case Report covering disposal of the 3 systems.
· Documents comprising the Safety and Environmental Case that are required to underpin the Safety and Environment Case Report for disposal.
	· In accordance with POSMS, POEMS and ASEMS.
· All documents written in accordance with JSP 101.
· All deliverable draft documents produced and provided in Microsoft Office 2007 compatible and editable format.
· All approved final documents delivered in a non editable format agreed with the Towed Artillery Project Manager and Artillery Systems Safety and Environmental Manager and in Microsoft Office 2007 compatible and editable format.
	· First drafts of the deliverables shall be presented by the Contractor to the Towed Artillery Project Manager for comment by a date agreed with the Towed Artillery Project Manager.
· On receipt of Project Manager’s comments a revised draft addressing them shall be circulated by the Contractor to the members of the Towed Artillery SEM Panel for comment within a further 5 working days.
· On receipt of comments from SEM Panel members the Towed Artillery Project Manager will approve a final version which shall be issued by the Contractor within 5 working days after that approval.

	19
	Towed Artillery project level task, covering
L118 (Field Gun), L118 (Saluting Gun), 14.5mm FAT, OQF 13 Pdr) BPMS APS, Badnam Generator, FSE and MVMD.
	Scope and boundaries of SEMPs and SECRs within Towed Artillery.
· Consider the scope of the 9 Safety and Environmental Management Plans and Safety Cases/Environmental Cases for the Towed Artillery equipment and whether or not any of the Cases and related documents should be combined to either:
· present a more logical and understandable assessment of the hazards and residual risks associated with use of some of the systems; or to
· achieve efficiencies as concerns maintenance of the evidence and documentation.[footnoteRef:10] [10:  This Task will need to consider a number of factors, such as a) where systems are used by more than one platform e.g. MVMD and FSE are used by both Light Gun and AS90 and b) the commonality or differences between the stakeholders involved with the various systems.] 

	· The Contractor shall deliver 1 hard copy and a soft copy of a written report to each of a) the Artillery Systems Safety and Environmental Manager and b) the Towed Artillery Project Manager.
	· The report shall as a minimum:
· state clearly what the future suite of safety and environmental management documentation for the Towed Artillery area should be.
· explain the rationale for any changes.
· outline how any transition from the current state to the future state should take place.

· All documents written in accordance with JSP 101.
· All deliverable draft documents produced and provided in Microsoft Office 2007 compatible and editable format.
· All approved final documents delivered in a non editable format agreed with the AS90 Project Manager and Artillery Systems Safety and Environmental Manager and in Microsoft Office 2007 compatible and editable format.
	· A draft report shall be presented by the Contractor to the Towed Artillery Project Manager for comment within 3 months of contract start date.
· The Towed Artillery Project Manager will approve a final version of the report which shall be issued by the Contractor within 5 working days after that approval.

	20
	AS90
	AS90 Transition Plan
· Hold a Transition Planning meeting to plan how responsibility for Safety and Environmental Technical Support will transition from the current AS90 safety support contractor and Design Authority (BAE Systems) to the Contractor.
· Produce and agree with the AS90 Project Manager a Transition Plan detailing how responsibility for Safety and Environmental Technical Support will transition from the current AS90 safety support contractor and Design Authority (BAE Systems) to the Contractor.
· Collaborate with the current safety support contractor and Design Authority (BAE Systems) and the Authority to ensure a smooth transition of Safety and Environmental Technical Support responsibility is achieved by March 2015.
	The Contractor shall deliver:
1) 1 hard copy and a soft copy of a written report (Transition Plan) detailing how responsibility for Safety and Environmental Technical Support will transition from the current AS90 safety support contractor and Design Authority (BAE Systems) to the Contractor to each of a) the Artillery Systems Safety and Environmental Manager and b) the AS90 Project Manager.
2) Written confirmation that the actions set out in the Transition Plan have been completed and the Transition achieved.
	· The report shall, as a minimum:
· explain how transition will occur.
· detail the resources required.
· list and explain assumptions, dependencies and risks.
· set out a clear action plan containing dates by which various activities will be completed.

· All documents written in accordance with JSP 101.
· All deliverable draft documents produced and provided in Microsoft Office 2007 compatible and editable format.
· All approved final documents delivered in a non editable format agreed with the AS90 Project Manager and Artillery Systems Safety and Environmental Manager and in Microsoft Office 2007 compatible and editable format.
	· A Transition Planning meeting organised by the Contractor shall be held within 6 weeks of contract start date.
· A draft report (Transition Plan) shall be presented by the Contractor to the AS90 Project Manager for comment within 10 weeks of contract start date.
· The AS90 Project Manager will approve a final version of the report (Transition Plan) which shall be issued by the Contractor within 5 working days after that approval.
· Transition activities shall be completed by the Contractor within the agreed timescales documented in the Transition Plan.

	21
	 MVR
	Muzzle Velocity Radar project 
· Produce the safety and environmental evidence needed to support entry into service of this “Category D <£10M” obsolescence replacement project.  This should include:
· the MVR Safety and Environmental Management Plan.
· the MVR Safety and Environmental Case Report.
· documents comprising the MVR Safety Case, including the eCassandra Hazard Log.
· the MVR Environmental Impact Statement.
	· The Contractor shall deliver 1 hard copy and a soft copy of the documents listed below to each of a) the Artillery Systems Safety and Environmental Manager and b) the MVR Project Manager: 
· the MVR Safety and Environmental Management Plan.
· the MVR Safety and Environmental Case Report.
· documents comprising the MVR Safety Case, including the eCassandra Hazard Log.
· the MVR Environmental Impact Statement.
	· In accordance with POSMS, POEMS and ASEMS.
· All documents written in accordance with JSP 101.
· All deliverable draft documents produced and provided in Microsoft Office 2007 compatible and editable format.
· All approved final documents delivered in a non editable format agreed with the MVR Project Manager and Artillery Systems Safety and Environmental Manager and in Microsoft Office 2007 compatible and editable format.
	· As the schedule for this project is not yet clear the timing of the deliverables shall be agreed between the Contractor and the MVR Project Manager during the contract period.

	22
	HLM/SPOTR
	HLM/SPOTR – Safety and Environmental Management Plan
· Produce a Safety and Environmental Management Plan for the HLM/SPOTR system.
	· The Contractor shall deliver 1 hard copy and a soft copy of the Safety and Environmental Management Plan to each of a) the Artillery Systems Safety and Environmental Manager and b) the Surveillance and Target Acquisition Programme Manager.
	· In accordance with POSMS, POEMS and ASEMS.
· All documents written in accordance with JSP 101.
· All deliverable draft documents produced and provided in Microsoft Office 2007 compatible and editable format.
· All approved final documents delivered in a non editable format agreed with the MVR Project Manager and Artillery Systems Safety and Environmental Manager and in Microsoft Office 2007 compatible and editable format.
	· First draft of the deliverable shall be presented by the Contractor to the Surveillance and Target Acquisition Programme Manager for comment by a date agreed with the Surveillance and Target Acquisition Programme Manager.
· On receipt of Programme Manager’s comments a revised draft addressing them shall be circulated by the Contractor to the members of the HLM/SPOTR SEM Panel for comment within a further 5 working days.
· On receipt of comments from SEM Panel members the Surveillance and Target Acquisition Programme Manager will approve a final version which shall be issued by the Contractor within 5 working days after that approval.

	23
	ASP, CMCA Generator and ATSI BMS
	Combine SECRs and SEM Plans for ASP, CMCA Generator and ATSI BMS into one SECR and one SEM Plan.
· Merge the SECRs for ASP, CMCA Generator and ATSI BMS into a single SECR document covering the whole ASP capability.
· Merge the SEM Plans for ASP, CMCA Generator and ATSI BMS into a single SEM Plan document covering the whole ASP capability.
· Merge the Hazard Logs for ASP, CMCA Generator and ATSI BMS into a single Hazard Log covering the whole ASP capability.
	· The Contractor shall deliver 1 hard copy and a soft copy of the documents listed below to each of a) the Artillery Systems Safety and Environmental Manager and b) the Weapon Locating Radar 2 Project Manager:
· the ASP (including CMCA Generator and ATSI BMS) Safety and Environmental Management Plan.
· the ASP (including CMCA Generator and ATSI BMS) Safety and Environmental Case Report.
· documents comprising the ASP (including CMCA Generator and ATSI BMS) Safety Case, including the eCassandra Hazard Log.
	· In accordance with POSMS, POEMS and ASEMS.
· All documents written in accordance with JSP 101.
· All deliverable draft documents produced and provided in Microsoft Office 2007 compatible and editable format.
· All approved final documents delivered in a non editable format agreed with the WLR2 Project Manager and Artillery Systems Safety and Environmental Manager and in Microsoft Office 2007 compatible and editable format.
	· First drafts of the deliverables shall be presented by the Contractor to the Weapon Locating Radar 2 Project Manager for comment by a date agreed with the Weapon Locating Radar 2 Project Manager.
· On receipt of Project Manager’s comments a revised draft addressing them shall be circulated by the Contractor to the members of the ASP SEM Panel for comment within a further 5 working days.
· On receipt of comments from SEM Panel members the Weapon Locating Radar 2 Project Manager will approve a final version which shall be issued by the Contractor within 5 working days after that approval.



	The following Task 24 describes a contract OPTION that the Authority may require to exercise in certain circumstances.  The Contractor shall provide a price for this Option, noting that the Authority requires the ability to exercise this Option, separately, a total of 10 times if required during the contract period.

	24
(Now Task 35)
	Various – up to a total of 5 of this Option may be required, each to be utilised separately and in support of different projects.
	Extraordinary Safety Support related to Serious Hazard/Incident/ Accident
· Rapid response to a serious safety issue.  If called upon a rapid response will be required in support of emerging tasks.  This may include reacting to:
· serious incidents/accidents e.g. resulting in Serious Equipment Failure Investigation Team (SEFIT) involvement;
· Land Accident Investigation Team (LAIT) or Army Incident Notification Cell (AINC) reports;
· significant new hazards arising from change of use;

· The Contractor will be required to swiftly analyse the given situation and report possible options and the risk(s) associated with those options. 
	· The Contractor shall deliver 1 hard copy and a soft copy of a concise written report to the Artillery Systems Safety and Environmental Manager and the Artillery Systems Programme Leader.

	· The report shall:
· Explain the situation, drawing on the available evidence.
· Discuss possible options for reacting to the situation.
· Present the risk associated with those options.
· State the best course of action.

· All documents written in accordance with JSP 101.
· All documents produced and provided in Microsoft Office 2007 compatible and editable format.
	· Given the urgent nature of responding to these incidents should they arise a report will be required from the Contractor 5 days from initiation of the task.[footnoteRef:11] [11:  Investigation of and reaction to the incident concerned may not have concluded at the time of presentation of the report.  This option is intended to address the need for a rapid response to a serious situation in order that any decisions required to be taken urgently can be taken.  After the initial response addressing the situation in the longer term will fall under the normal business of the contract, via the normal suite of meetings and other activities. ] 
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Annex D – Page 2
V1
LIST OF EVENTS WITH FREQUENCY, DURATION & LOCATION

This table is provided to illustrate the anticipated frequency, anticipated duration and anticipated location(s) of the meetings required under Tasks 26, 27, 28 and 29 of Annex D.  It is not intended to limit the number of meetings required should it be necessary for the Authority to call more (or less) meetings in a given area in order to meet the Safety and Environmental Management need.

	DELIVERABLE
	Project
	Anticipated frequency (per year)
	Anticipated location
	Anticipated duration, of each meeting
(days)
	Comments

	Hazard Reviews (Annex D, Task 26)
	Towed Artillery
	3
	Larkhill/ABW
	1
	Towed Artillery.

	
	MLRS
	1
	Larkhill/ABW
	1
	

	
	GMLRS
	0
	N/A
	N/A
	GMLRS Hazard Log will be reviewed as part of SEWG meetings.

	
	DTT
	1
	Warminster/ABW
	1
	

	
	FC BISA  
	1
	ABW/Larkhill
	1
	

	
	FCA
	0
	N/A
	N/A
	FCA Hazard Log will be reviewed as part of SEWG meetings.

	
	JPM
	0
	N/A
	N/A
	JPM Hazard Log will be reviewed as part of SEWG meetings.

	
	NABK.UK
	0
	N/A
	N/A
	NABK.UK Hazard Log will be reviewed as part of SEWG meetings.

	
	ASP
	0
	N/A
	N/A
	ASP Hazard Log will be reviewed as part of SEWG meetings.

	
	FIRESTORM
	0
	N/A
	N/A
	FIRESTORM Hazard Log will be reviewed as part of SEWG meetings.

	
	JFI
	2
	ABW/Larkhill
	1
	

	
	LCMR
	0
	N/A
	N/A
	LCMR Hazard Log will be reviewed as part of SEWG meetings

	
	MAMBA
	1
	ABW/5 Reg
	1
	

	
	MSTAR
	1
	5 Reg/Larkhill /ABW
	1
	





	

DELIVERABLE
	Project[footnoteRef:12] [12:  Where multiple sub-projects are contained within a project all sub-projects are addressed at the project level meetings.] 

	Anticipated frequency (per year)
	Anticipated location
	Anticipated duration, of each meeting
(days)
	Comments

	SEWG
(Annex D, Task 27)
	Towed Artillery
	2
	ABW/Larkhill
	1
	

	
	MLRS
	1
	ABW/ Larkhill
	0.5
	MLRS and GMLRS have combined SEWG meetings.

	
	GMLRS
	1
	ABW/ Larkhill
	0.5
	

	
	DTT
	1
	Warminster/ABW
	1
	

	
	FC BISA / FCA
	3
	ABW/Larkhill
	1
	FC BISA and FCA have combined SEWG meetings.

	
	JPM
	1
	ABW/Larkhill
	1
	

	
	NABK.UK
	1
	ABW
	0.5
	

	
	ASP
	1
	5 Reg/Larkhill /ABW
	0.5
	Consecutive meeting after/before MSTAR

	
	FIRESTORM
	1
	ABW/Larkhill
	0.5
	

	
	JFI
	2
	ABW/Larkhill
	1
	

	
	LCMR
	1
	ABW/5 Reg
	0.5
	Consecutive meeting after/before MAMBA

	
	MAMBA
	1
	ABW/5 Reg
	0.5
	Consecutive meeting after/before LCMR

	
	MSTAR
	1
	5 Reg/Larkhill /ABW
	0.5
	Consecutive meeting after/before ASP




	DELIVERABLE
	Project[footnoteRef:13] [13:  Where multiple sub-projects are contained within a project all sub-projects are addressed at the project level meetings.] 

	Anticipated frequency (per year)
	Anticipated location
	Anticipated duration, of each meeting
(days)
	Comments

	SEM Panel
(Annex D, Task 28)
	Towed Artillery
	2
	ABW/Larkhill
	1
	

	
	MLRS
	2
	ABW/ D Cbt Sp Larkhill
	0.5
	

	
	GMLRS
	1
	ABW/ D Cbt Sp Larkhill
	0.5
	Consecutive meeting after/before MLRS

	
	DTT
	2
	Warminster/ABW
	1
	

	
	FC BISA
	1
	ABW/ Larkhill
	1
	FC BISA and FCA have combined SEWG meetings but separate SEM Panels – one SEM Panel per year each.

	
	FCA
	1
	ABW/ Larkhill
	1
	

	
	JPM
	1
	ABW/Larkhill
	0.5
	

	
	NABK.UK
	1
	ABW
	0.5
	

	
	ASP
	1
	5 Reg/ Larkhill /ABW
	0.5
	Consecutive meeting after/before MSTAR

	
	FIRESTORM
	1
	ABW/ Larkhill
	0.5
	

	
	JFI
	2
	ABW/ Larkhill
	1
	

	
	LCMR
	1
	ABW/5 Reg
	0.5
	Consecutive meeting after/before MAMBA

	
	MAMBA
	1
	ABW/5 Reg
	0.5
	Consecutive meeting after/before LCMR

	
	MSTAR
	1
	5 Reg/ Larkhill /ABW
	0.5
	Consecutive meeting after/before ASP

	


	SEMC
(Annex D, Task 29)
	Artillery Systems Programme
	3
	ABW
	1
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GLOSSARY

	Acronym
	Definition

	ABW
	MOD Abbey Wood, Bristol, UK

	ALARP
	As Low As Reasonably Practicable

	ASEMS
	Acquisition Safety & Environmental Management System

	ASP
	Advanced Sound-ranging Programme

	C4i
	Command Control Communication Computers and Information

	CIS
	Computer Information System

	CSOME
	Certificate of Safety Ordnance, Munitions and Explosives (JSP520)

	DTT
	Defence Targeting Toolset

	EIA
	Environmental Impact Assessment

	EIS
	Environmental Impact Studies

	EISS
	Environmental Impact Screening and Scoping

	FC BISA
	Fire Control Battlefield Information Support Application

	FCA
	Fire Control Application

	GMLRS
	Guided MLRS

	HSE
	Health & Safety Executive

	ISA
	Independent Safety Advisor

	ITAR
	International Traffic in Arms Regulations

	JFI
	Joint Forces Integrator

	JPM
	Joint Point Mensuration

	JSP
	Joint Service Publication

	LCMR
	Lightweight Counter-Mortar Radar

	LE OC
	Land Equipment Operating Centre

	MAMBA
	Mobile Artillery Monitoring Battlefield Radar

	MG
	Main Gate

	MLRS
	Multiple Launch Rocket System (M270B1 and Repair & Recovery Vehicle.)

	MSTAR
	Man-portable Surveillance Target Acquisition Radar

	NABK
	NATO Armaments Ballistic Kernel

	POEMS
	Project Orientated Environmental Management System

	POSMS
	Project Orientated Safety Management System

	S&E
	Safety & Environmental

	S&ESC
	Safety & Environmental Support Contractor

	SCR
	Safety Case Report

	SECR
	Safety & Environmental Case Report

	SEM Panel
	Safety & Environmental Management Panel

	SEM Plan
	Safety & Environmental Management Plan

	SEMS
	Safety & Environmental Management Systems

	SEWG
	Safety & Environmental Working Group

	SQEP
	Suitably Qualified & Experienced Personnel

	STANAG
	Standardised NATO Agreement
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KEY PERFORMANCE INDICATORS
Table 1

	 
	Score of 0-2
	Score of 3-4
	Score of 5
	Score of 6-7
	Score of 8-10
	Insert score (0-10)
	Authority comment

	
	Failing
	Reactive
	Performing
	Co-operative
	Collaborative
	
	

	
	Significant Improvement Required
	Adequate but Potential for Further Improvement
	Good Performance
	Consolidated High Performance Level
	
	

	
	IMPACT: +2 Service Credits = Authority payment discount
	IMPACT:   +1 Service Credits = Authority payment discount
	IMPACT:  0 Service credits
	IMPACT: 0 Service credits
	IMPACT:  -1 Service Credits = reduced Authority payment discount
	
	

	1. Communication Planning
	Limited communications planning, no defined points of contact.
	One way (transactional) communication. No agreed points of contact. Meetings focus on addressing problems/issues.
	Regular, organised communication with clear and consistent points of contact.
	Frequent communication.  Points of contact are understood by all.  Communication focuses on both short-term actions & long term planning.
	Joint strategic governance focused on communication, relationship and performance planning. Stakeholder maps define roles & responsibilities.
	
	

	2. Information Exchange
	Secrecy prevails. No sharing of information. Reliant on formal, written comms
	Information provision is limited to contractual obligations, clarification may still be required
	Information provision is mainly focused around contractual obligations only, but is sufficient.
	High quality information (clear, accurate & timely) is provided in advance of requirements.
	High quality information is freely available in a shared, open, environment.
	
	

	3. Responsiveness
	No/ poor response to enquiries and requests.
	Responses to enquiries are reactive and often lack definition.
	Responses to enquiries are timely and compliant.
	Responds to predicted requirements.
	Responses provide suggestions for improvement.
	
	

	4. Quality of Deliverables
	Authority has no sight of deliverables before they are submitted and they are frequently rejected requiring significant rework.
	Authority has little sight of deliverables before they are submitted.  Some are rejected requiring limited rework.
	Authority has some sight of deliverables before they are submitted.  Formal submissions are normally accepted by the Authority with only minor comments.
	Authority has good involvement with deliverables before formal submission, such that Authority comments have normally been addressed before formal submission.
	Authority is continuously appraised of development of deliverables.  Formal approval is a formality as comments have always been addressed informally/early.
	
	

	5. Added Value / Innovation
	Parties are not working together to consider/ make changes/ improvements.
	Parties respond to the other’s requests for changes/ improvements, but appear reluctant engage fully.
	The parties are open to change/ improvement ideas and play a full part in discussions on the subject.
	The parties proactively seek ways to introduce changes/ improvements.  There is regular, focused dialogue on the subject.
	The parties have a culture of continuous improvement.  Both are constantly and proactively challenging the status quo with the intent of adding value.
	
	

	6. Joint Risk Management 
	Risks and impacts not considered. Little evidence of risk management processes in place.
	Risks identified, impact considered but not addressed. Risks analysis not shared. Both parties try to transfer risk irrespective of who is best placed to manage it. 
	Risks identified and impact considered. Risk Register is shared and mitigation plans prepared. Willingness to take on risk management.  Action commences early.
	Mitigation plans in place and implemented if/as required.  Risk process well embedded in the culture of both parties.  
	Risks managed with mitigation jointly considered and fully implemented. Complete understanding by both parties on who is best placed to take on risk.  Risk Management is continuous.
	
	

	7. Governance and Control
	No governance established or being followed. Progress not monitored nor understood.
	Some governance established but not fully implemented at all levels of each party. Project progress reported.
	Governance is established and both parties are following it. Project progress adequately monitored and understood.
	Governance fully established and jointly assessed. Project progress cooperatively monitored and understood.
	Joint governance processes being adhered to and demonstrating a proactive control and intervention.
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GOVERNMENT FURNISHED INFORMATION

Supplied under the previous contract.
ITAR Controlled GFI shall be withheld until the Contractor has received approval from the US Government to Technical Assistance Agreements on any given Programme
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GENERAL CONDITIONS

Additional Condition

1.	OPTION

1.1	The option detailed below is firm priced in the Schedule of Requirements and is not subject to variation.

1.2.	In addition to the quantity detailed at Item 35 of the Statement of Requirement, the Contractor hereby grants to the Authority the following irrevocable options to purchase quantities of items in accordance with the terms and conditions set out in this contract or any such subsequent contract or contracts where such options are taken up, it being agreed that the Authority has no obligation to exercise such options. 

1.2.1. Option 35: A Qty up to a maximum x 5 of sub-Option 35.1, at the Firm Price contained within the Schedule of Requirements, and in accordance with the delivery schedule contained within the Statement of Requirement, provided that the Authority exercises such an option within the 12 calendar month period of the Contract, from Contract Commencement date.

1.2.2. Option 35: A Qty up to a maximum x 5 of sub-Option 35.2, at the Firm Price contained within the Schedule of Requirements, and in accordance with the delivery schedule contained within the Statement of Requirement, provided that the Authority exercises such an option within the 12 calendar month period of the Contract, from Contract Commencement date.

1.2.3. Option 35: A Qty up to a maximum x 5 of sub-Option 35.3, at the Firm Price contained within the Schedule of Requirements, and in accordance with the delivery schedule contained within the Statement of Requirement, provided that the Authority exercises such an option within the 12 calendar month period of the Contract, from Contract Commencement date.

1.3.	The Authority may exercise any of the options in Conditions 1.2.1, 1.2.2 and 1.2.3 above in the stated quantities varied within a range of 1 to 5, as well as in the stated quantities and the option prices shall apply equally to the quantities so varied. 

1.4.	The Authority shall have the right to exercise the options by the specified dates or within such further period as corresponds to the aggregate of any period(s): 

1.4.1. Of delay in the delivery programme whether constituting any breach of the Contract or resulting from any force majeure event within Condition 33 or 

1.4.2. For the duration of which the Authority is prevented from exercising any such option by reason of any other breach of the Contract by the Contractor. 

1.5. The Authority shall not be obliged to exercise any sub-options detailed above. 



2.	GOVERNMENT SECURITY CLASSIFICATIONS (GSC)

2.1.	From 2 April 2014 the Government introduced its new Government Security Classifications Policy (GSC) to replace the current Government Protective Marking Scheme.  A key aspect of this was the reduction in the number of security classifications used.  Any Contract awarded to you as a result of this tender process will be subject to the GSC, therefore you are encouraged to make yourself aware of the changes and identify any potential impacts in your Tender of the new protective marking and associated protection of any material passed to, or generated by you during the tender process. The link below to the Gov.uk website provides information on the new GSC.  

Gov.uk GSC website

2.2.	The Authority hereby reserves the right to amend any security related term or condition of the draft contract accompanying this ITT to reflect any changes introduced by national law or government policy.  In particular where this ITT is accompanied by any instructions on safeguarding classified information (e.g. a Security Aspects Letter), the Authority reserves the right to amend the terms of these instructions as a result of any changes in national law or government policy whether in respect of the applicable protective marking scheme, specific protective markings given, the aspects to which any protective marking applies, or otherwise.  This may relate to the instructions on safeguarding classified information as they apply to the tender process and / or any contract awarded to you as a result of this tender process.

3.	CONTRACTOR’S PERSONNEL

For the purpose of this Contract, the terms “Contractor’s Personnel” or "your personnel" shall include all your employees and those of your sub-contractors who are assigned by you to the Contract.  You shall bear full responsibility for the actions of your personnel throughout the duration and conduct of the Contract.
Your attention is drawn to the provisions of DEFCON 76 (Edn 12/06) regarding the presence of your personnel at Government establishments.
You hereby warrant that your organisation will provide suitably qualified and experienced personnel for the purpose of completing the Contract and shall provide us, when requested, with the skills criteria defined for each grade and key post identified.
You shall provide us with a list of all your personnel employed on this Contract, together with their contact details, and shall keep this list up to date at all times.  You shall provide similar information for any sub-contractor, if requested by us to do so.

You shall use reasonable endeavours to minimise the turnover of your personnel and ensure that the incumbents are suitably qualified and experienced with proven competence throughout the duration of the Contract in the following domains:
Expertise in either Weapons Ordnance, Munitions and Explosives
Software Safety
Surveillance and Target Acquisition
Land Equipment in general
Armoured vehicles
Environmental Management
Safety Management
Any replacement staff proposed by you to fill any of these domains shall be subject to our approval prior to them being assigned to this Contract.  If we are unable to agree with you on the assignment of any individual to fill one of these posts, we shall have the casting vote and our decision shall be final.
Where temporary staff are required or are necessary to maintain the normal standard of service for any period you shall employ temporary staff of a similar standard, as far as the market availability of such staff allows.
Where it is a statutory requirement that an employee be licensed or authorised before undertaking particular work you shall ensure the validity of the licence or authorisation throughout the term of employment.
4.	KEY PERFORMANCE INDICATORS
4.1 The Contractor’s performance under the Contract shall be measured against the Key Performance Indicators (KPIs) at Annex G to Schedule 3 (Tasking Order Form). This will be achieved using two types of KPIs; relationship and performance against Safety and Environmental Technical Support.  The intent of the relationship KPIs are to focus on the relationship between the parties including specific behaviours with a view to driving the desired levels of overall performance to achieve a collaborative partnering-based approach.

4.2 The objective of the Safety and Environmental Technical Support KPIs will be to incentivise the Contractor to deliver a good quality output within the agreed timescales and resources allocated.    

4.3 The Contractor’s performance against the Key Performance Indicators shall be discussed between the Authority and the Contractor at the end of an existing meeting to be determined by mutual agreement of both parties.  The Authority’s Artillery Systems Safety and Environmental Manager shall then determine the Contractor’s performance level for the preceding 6 monthly period against each KPI, in accordance with the marking scheme at Annex G (Key Performance Indicators) to Schedule 3 (Tasking Order Form).

4.4	Unsatisfactory performance against the KPIs shall attract Service Credits in accordance with Annex G (Key Performance Indicators) to Schedule 3 (Tasking Order Form).  The total number of Service Credits accrued across the Contractor’s Team during the 6 monthly period shall then be used to calculate the appropriate 6 monthly price reduction due in accordance with the rationale below:
4.4.1 Each Service Credit accrued by the Authority shall equal a 1% reduction in the 6 monthly Payment, to be calculated in accordance with General Conditions, Additional Condition 7, Service Credit Payment at Annex I to Schedule 3 (Tasking Order Form).
4.4.2 The number of Service Credits accrued by the Authority is reset to 0 (zero) every 6 months.
4.4.3 The total Service Credit figure used for the Contract Payment calculation per 6 monthly period shall not be negative in number, and is not carried over into the next 6 monthly period i.e. the number of Service Credits accrued by the Authority in a 6 monthly period cannot be negative.
5.	GOVERNMENT FURNISHED INFORMATION

5.1.	The Authority shall be responsible for providing/making available to the Contractor those requirements in terms of GFI which are listed and specifically and clearly defined by description, quantity, date(s), loan period(s) and loan terms at Annex H to this Schedule 3 (Tasking Order Form).  No other GFI or any other Government service shall be a dependency for the purposes of the fulfilment of the Contract, unless inserted into Annex H to this Schedule 3 (Tasking Order Form) in accordance with DEFCON 503 (Edn 12/14).
5.2.	The Authority shall have no liability to the Contractor if, when GFI is made available or offered to be made available on the agreed dates, the Contractor fails to make use of it.  In such circumstances the liability of the Authority shall cease with effect from the first time the GFI is made available or offered on the agreed dates.
6.	US EXPORT CONTROLLED INFORMATION

6.1.	Notwithstanding the application Condition 42 of Schedule 1 and DEFCON 531 (Edn 11/14) (Disclosure of Information) or any other confidentiality condition of the Contract, for the purposes of this Condition ‘Controlled Information’ shall retain the meaning as described in Schedule 1, Terms and Conditions.
6.2.	Such information may fall under the control regime of the US International Traffic In Arms Regulations (ITAR) and be the current or prospective subject of a Technical Assistance Agreement (TAA).  For the avoidance of misunderstanding, breaches of these Regulations or of any TAA enforcing them may lead to prosecution in the US Courts.
6.3.	The Contractor shall ensure that all sub-Contractors and supply chain members who may have a need to have access to Controlled Information are placed under the same obligations expressed in this Condition.

6.4.	Further to the provisions of Condition 11 (Confidentiality) and where required for the purposes of carrying out work under the Tasking Form, the Contractor shall become a signatory to any existing or new export licence that may be required in order to facilitate access to Controlled Information.  Should the US Government refuse the  Contractor approval to become a signatory, the Authority reserves the right to remove or amend one or more or all of the  tasks that require visibility of the Controlled Information subject to ITAR from the Schedule of Requirements and place said tasks or part tasks with an alternative supplier.  Paragraph 14 of the Statement Of Requirement lists the equipments that have elements subject to ITAR.  At Annex J to the Tasking form is a list of Controlled Information.
6.5.	It is essential that the Authority has visibility of all export licence constraints that may restrict the future use of any Controlled Information by the Authority or by third parties on the Authority’s behalf.  Therefore, the Contractor shall not join any new or existing export licences without first notifying the Authority of the circumstances and obtaining written consent from the Authority to do so.
6.5.1.	The Contractor shall ensure that all sub-Contractors and supply chain members who may have a need to have access to Controlled Information are placed under the same obligations expressed in this Condition.

SERVICE CREDIT PAYMENT 

7.1.	The total number of Service Credits accrued during the 6 monthly period in accordance with General Conditions, Additional Condition 4, Key Performance Indicators (KPIs) at Annex G to Schedule 3 (Tasking Order Form).is then calculated.  A percentage discount is subsequently applied to the 6 monthly Price against each line item in accordance with General Conditions, Additional Condition 4, Key Performance Indicators (KPIs).  The result is the adjusted 6 monthly price for each line item.
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LIST OF CONTROLLED INFORMATION

To meet a number of the identified requirements the contractor will need exposure to certain documentation which is subject to an International Traffic in Arms Regulations (ITAR) agreement.  This technical information is relevant, or potentially relevant, to the following equipment:

1. Defence Targeting Toolset

2. FireStorm

3. Guided Multiple Launch Rocket System (GLMRS)

4. Light Gun

5. Man-portable Surveillance Target Acquisition Radar (MSTAR)

6. Mobile Artillery Monitoring Battlefield Radar (MAMBA)

7. [bookmark: _Toc368650510]Multiple Launch Rocket System (MLRS)
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	DEFFORM 111
(Edn 07/12)
Appendix - Addresses and Other Information

	
	1. Commercial Officer
DES LE Arty-Comrcl-Offr-Asst3
Elm 3A, #4235
Abbey Wood
Bristol
BS34 8JH

Email: ''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''
	
	8. Public Accounting Authority

1. Returns under DEFCON 694 should be sent to DBS Finance ADMT – Assets In Industry 1, Level 4 Piccadilly Gate, Store Street,  Manchester, M1 2WD	 44 (0) 161 233 5397

2. For all other enquiries contact DES Fin FA-AMET Policy, Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD  
 44 (0) 161 233 5394
	

	

	
	2. Project Manager, Equipment Support Manager or PT Leader
 (from whom technical information is available)

Chief Engineer
Artillery Systems
Elm 3A #4325
Abbey Wood 
Bristol
BS34 8JH

Email: '''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''
	
	9.  Consignment Instructions
The items are to be consigned as follows:

	

	

	
	3. Packaging Approving Authority
 (Where no address is shown please contact the Project Team in Box 2)
	
	10.  Transport. The appropriate Ministry of Defence Transport Offices are:
A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, BRISTOL BS34 8JH                      
Air Freight Centre
IMPORTS  030 679 81113 / 81114   Fax 0117 913 8943
EXPORTS  030 679 81113 / 81114   Fax 0117 913 8943
Surface Freight Centre
IMPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 8946
EXPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 8946
	

	
	
	

	
	4. (a) Supply/Support Management Branch or JIGSAW Order Manager:

Tel No:

   (b) U.I.N. 
	
	B. JSCS

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3)
JSCS Fax No. 01869 256837

www.freightcollection.com 
	

	

	
	5. Drawings/Specifications are available from





	
	11. The Invoice Paying Authority (see Note 1)
Ministry of Defence			 0151-242-2000
DBS Finance
Walker House, Exchange Flags	Fax:  0151-242-2809
Liverpool, L2 3YL                    Website is: www.mod.uk/DBSFinance 
	

	

	
	6.  For contracts containing DEFCON 5, mauve Copies of MOD Form 640 are to be sent to



(where no address is shown the mauve copy should be destroyed)
	
	12.  Forms and Documentation are available through *:
Ministry of Defence, Forms and Pubs Commodity Management 
PO Box 2, Building C16, C Site
Lower Arncott
Bicester, OX25 1LP  (Tel. 01869 256197  Fax: 01869 256824)
Applications via fax or email: DESLCSLS-OpsFormsandPubs@mod.uk
	

	

	
	7. Quality Assurance Representative:

Commercial staff are reminded that all Quality Assurance requirements should be listed under the General Contract Conditions. 

AQAPS and DEF STANs are available from Stan 1, Kentigern House,
 65 Brown St, Glasgow, G2 8EX. A self addressed label should be sent with each application.   Website is: www.dstan.mod.uk 
	
	NOTES
1.  Forms.  Hard copies, including MOD Form 640 are available from address in Box 12., All other invoicing forms e.g. AG Forms 169 and 173, are available from the website address shown at Box 11.

2.* Many DEFCONs and DEFFORMs can also be obtained from the MOD Internet Website; https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm
	

	

	    For Official Use Only	Recoverable	YES
	
	     NO
	
	
	Finance Branch
	Artillery Systems Programme
	

	

	    Issue of Government Property		YES
	√
	     NO
	
	
	LH No/Project No
	RA Code: NPD011
	

	

	    VAT Contractor - Country of Origin (delete those not    applicable)
	
	Requisition No
	
	

	 

	
	UK

√
	
	Overseas (non-EC Country)
	
	Overseas (EC Country)
	               
	Project Management/ Production branch reference
	FTS/D/ARTY/001 

	

	

	     If EC specify country:
	
	
	Place of manufacture
	N/A
	

	

	     Outside the scope
	
	    Item Nos
	
	
	Place of packaging
	N/A
	

	     Exempt
	
	    Item Nos
	
	
	
	
	

	     Taxable Zero Rate
	
	    Item Nos
	
	
	Contractor’s Tel No
	
	

	     Taxable - Standard Rate
	
	    Item Nos
	
	
	
	
	

	
	

	     (where contract is with an overseas contractor RP (FIN) VAT Guidance Note No 3 should be consulted) 
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[bookmark: _Toc368650511]Confidentiality Agreement
[bookmark: _Toc368650512]The provisions of this Clause are supplemental to DEFCON 531 (Edn 11/14)
1 Both DEFCON 531 and the provisions of this Clause apply to:

1. This Tasking Order;
1. Any Information disclosed by either party prior to the issue of a draft Tasking Order and in contemplation of Work being placed by the Authority under a Tasking Order; and
(C)  Any Task placed under this Agreement, provided that Information provided to a party for the purpose of tendering for a Tasking Order shall only be used for that tendering purpose, and Information provided to a party for performing a Task placed on it under this Agreement shall only be used for the performance of that Task.

2 Subject to its requirements of continued access to Information necessary to exercise its rights of disclosure and use hereunder including under any Tasking Order, and to the obligations set out herein in respect of any Controlled Information (Definition in Clause 42 Schedule 1), the recipient of any Information shall:

(A)  Upon the expiry or termination of the Agreement; or

(B) Upon the expiry or termination of any Tasking Order (for the purposes of which Information is disclosed); or

(C) If the Authority decides not to proceed with the issue of a Tasking Order (for the purposes of which Information is disclosed),

In accordance with any reasonable directions given and/or a reasonable request made by the other party promptly: 
(1)   Return to the other party the Information and all copies thereof; or 
(2)   Take such other measures in respect of the Information and all copies thereof as may be required elsewhere in the Tasking Order.

3 The provisions of DEFCON 531 and of this Clause shall survive the expiry or termination of the Agreement or any Tasking Order in accordance with 2(A) or 2(B) or the decision not to proceed in accordance with 2(C).
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[bookmark: _Toc368650513]Price Summary
	Supplier price summary: To be completed by the supplier in support of a quotation provided in response to an ITT for the requirement captured on the above Draft Tasking Order Form.  

	
1. To: 


	
2. From: 



	Date of submission: 


	In response to your request for a quotation
reference 
	
Dated  

	
	

	
*The work can be undertaken and our detailed response is attached. |_|

*We are unable to provide the resources/deliverables identified on this occasion. |_|

(* Check box as appropriate)

	

	Signed:
	
	Name: (Block Capitals)     

	Date:
	
	

	
	

	2. 
	Task title):  Provision of Safety and Environmental Technical Support Contractor

	3.
	Unique Reference Number:  

	4.
	Start Date:
	
	Completion Date:
	



	5a. Quotation

	Broad Capability Area No.
	Grade
	Hourly rate quoted at ITT
	Hourly rate quoted for this task
	Reduction on original ITT rate
	No of Hours
	Total

	

	
	
	

	5b. Travel





	
 
Rail                    
	Unit cost

     
	Number of Journeys / Miles
     
	Total

     

	
	Motor Mileage (max price per mile)
	              
	     
	     

	
	Air
	     
	     
	     

	
	Sea
	     
	     
	     

	
5c. Subsistence
	Estimated expenditure on:     

Accommodation                                                        
	Unit cost

     
	Number of Night/Days
                 
	Total

     

	
	Meals
	     
	     
	     

	
	Misc (please state below)
	     
	     
	     

	
	
	The above T&S costs relate to the period 

	
5d.Other Costs

	            Sub-contractor Price
 Sub-Contractor Details
	
     
     


	
	Materials

	     

	
	Other (Please provide details below)
	

	
	Description
	Cost

	
	     
	     

	
	     
	     

	
	     
	     

	
	     
	     

	
	     
	     

	
	     
	     

	
	     
	     

	
	
	

	




	

Total  Price 
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[bookmark: SCHEDULE3_Appendix_4_EOI][bookmark: _Toc359837827]Equality of Information
FTS/D/ARTY/001

1.	The Company and the Authority each confirms that the negotiations leading to the agreement as at ............... of price(s) as recorded at Annex 1 to this Statement were conducted in accordance with the principles of paragraph 9 (Equality of Information) of The 1968 Profit Formula Agreement which has now been carried forward in the 2013 General Review of the Profit Formula for Non-Competitive Government Contracts. 

2.	The Company and the Authority each confirms that it is not aware of any material omission or inaccuracy in the facts and pricing assumptions provided by it, on which the price(s) are based, and which are set out or referenced in Annex 2 to this Statement. 

3.	The Company confirms that in estimating the costs on which the price(s) recorded at Annex 1 to this Statement are based it has observed the cost accounting practices set out in the Questionnaire as to the Method of Allocation of Costs dated ...... except as explained in Annex 2 to this Statement. 

4.	The Authority and the Company shall each maintain in confidence the information provided to it by the other for the purpose of the negotiations mentioned in paragraph 1 above.  Information will not be disclosed to others without the written authority of the owner.  The Authority and the Company confirm that each is free to provide such information to the Review Board for Government Contracts should the need arise in pursuance of DEFCON 650 / 650A (Reference To The Review Board Of Questions Arising Under The Contract) in respect of the contract incorporating the above price(s). 

5.  The agreement of price(s) set out in this Statement does not constitute any representation by either party to the other or oblige either party to contract with the other. 

To the best of the knowledge of each of us the foregoing is correct and there have been no material changes to the information set out or referenced in Annex 2 to this Statement between the time of price agreement and the date of signature below. 
Signed:	......................................		Signed: ......................................
Name:	......................................		Name: ........................................
Position:	...................................		Position: .....................................
Company:	.................................		Authority: ...................................
for (insert trading name of Company)		for the Secretary of State for Defence 
Date:	.....................................		Date: ………..................................
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[bookmark: _Toc368650515]Montreal Protocol Substances
CFCs   -	Production of controlled CFCs has stopped.

	CFC-11(trichlorofluoromethane)		CFC-211
	CFC-12(dichlorodifluoromethane)		CFC-212
	CFC-13					CFC-213
	CFC-111				CFC-214
	CFC-112				CFC-215
	CFC-113 (trichlorotrifluoroethane)	CFC-216
	CFC-114 (dichlorotetrafluoroethane)	CFC-217
	CFC-115 (chloropentafluoroethane)

	The above substances are also used in blends: e.g.
	CFC-500 (CFC-12/HFC-152a)
	CFC-502 (CFC-115/HCFC-22).

	Halons -	Production of controlled Halons has stopped.
	Halon-1211	(bromochlorodifluromethane - BFC)
	Halon-1301	(bromotrifluoromethane - BTM)
	Halon-2402

	HBFCs -	Production has stopped.
	CHFBr2	C2 H2 F2 Br2		C3 HF4 Br3	C3 H3 F2 Br3
	CHF2 Br	C 2H2 F3 Br		C 3HF5 Br2	C3 H3 F3 Br2
	CH2 FBr	C2 H3 FBr2		C3 HF6 Br	C3 H3 F4 Br
	        		C2 H3 F2 Br		C3 H2 FBr5	C3 H4 FBr3
	C2 HFBr4	C2 H4 FBr		C3 H2 F2 Br4	C3 H4 F2 Br2
	C2 HF2 Br3				C3 H2 F3 Br3	C3 H 4F3 Br
	C2 HF3 Br2	C3 HFBr6		C3 H2 F4 Br2	C3 H5 FBr2
	C2 HF4 Br	C3 HF2 Br5		C3 H2 F5 Br	C3 H5 F2 Br
	C2 H2 FBr3	C3 HF3 Br4		C3 H3 FBr4	C3 H6 FBr
	
	HCFCs -	Production to be run down and phased out by 2015.
	Certain use controls apply.

	HCFC-21	HCFC-141	HCFC-225ca	HCFC-243
	HCFC-22	HCFC-141b	HCFC-225cb	HCFC-244
	HCFC-31	HCFC-142	HCFC-226	HCFC-251
	HCFC-121	HCFC-142b	HCFC-231	HCFC-252
	HCFC-122	HCFC-151	HCFC-232	HCFC-253
	HCFC-123	HCFC-221	HCFC-233	HCFC-261
	HCFC-124	HCFC-222	HCFC-234	HCFC-262
	HCFC-131	HCFC-223	HCFC-235	HCFC-271
	HCFC-132	HCFC-224	HCFC-241
	HCFC-133	HCFC-225	HCFC-242
	
	CARBON TETRACHLORIDE (CCl 4 ) - Production has stopped.
	1,1,1-TRICHLOROETHANE (C2 H3 Cl 3) - Production has stopped.
	METHYL BROMIDE (CH3Br) - Production limits apply.
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